

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	3.241	29	\$4,304.72	\$12,500.00	\$1,361.09	94.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	57	\$34,645.20	\$180,000.00	\$213.49	57.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	219.000	2	\$262.85	\$285.00	\$240.69	438.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.000	2	\$6,250.00	\$10,000.00	\$2,500.00	2.000
2031000	CLASS A EXCAVATION	C.Y.	13,589.114	44	\$12.07	\$60.00	\$5.20	597,921.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	31,610.000	3	\$10.52	\$14.05	\$8.50	94,830.000
2035500	EMBANKMENT IN PLACE	C.Y.	4,766.892	37	\$19.62	\$110.00	\$0.01	176,375.000
2036000	COMPACTING EMBANKMENT	C.Y.	5,694.205	39	\$3.93	\$66.00	\$1.00	222,074.000
2037075	COMPACTING IN CUT	STA.	31.388	8	\$977.57	\$2,110.00	\$670.00	251.100
2061000	CLASS 1 EXCAVATION	C.Y.	97.143	35	\$61.49	\$170.00	\$12.07	3,400.000
2063000	CLASS 3 EXCAVATION	C.Y.	372.652	23	\$28.14	\$76.00	\$5.00	8,571.000
2063300	CLASS 4 EXCAVATION	C.Y.	211.545	11	\$27.34	\$200.00	\$11.50	2,327.000
2063500	CULVERT CLEANOUT	EACH	4.000	3	\$2,250.00	\$4,000.00	\$750.00	12.000
2065500	TEMPORARY SHORING	L.S.	1.000	6	\$18,124.97	\$47,880.00	\$2,000.00	6.000
2072000	LINEAR GRADING CLASS 2	STA.	6.000	3	\$1,445.33	\$2,100.00	\$886.00	18.000
2142000	FURNISHING ROCK FILL	C.Y.	8,960.000	3	\$36.73	\$40.00	\$33.82	26,880.000
2143000	PLACING ROCK FILL	C.Y.	8,960.000	3	\$6.77	\$10.00	\$3.04	26,880.000
2151000A	SHAPING SLOPES, CLASS I	100FT	1,338.000	2	\$220.50	\$275.00	\$166.00	2,676.000
2153000	SHAPING SLOPES, CLASS III	100FT	31.286	7	\$1,074.11	\$1,420.00	\$1,020.00	219.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	26	\$36,065.09	\$76,000.00	\$8,000.00	26.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161500	REMOVAL OF SEAL COAT	S.F.	26,064.941	17	\$1.21	\$3.20	\$0.11	443,104.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	129.867	15	\$303.10	\$456.22	\$200.00	1,948.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	119.125	8	\$62.35	\$250.00	\$10.00	953.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	111.000	3	\$43.25	\$58.00	\$35.00	333.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	2,494.750	4	\$30.98	\$40.00	\$13.11	9,979.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	2,494.750	4	\$11.88	\$13.55	\$3.91	9,979.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,133.261	23	\$13.15	\$54.70	\$6.00	49,065.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	4,502.667	9	\$14.40	\$61.75	\$11.00	40,524.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	798.600	15	\$13.42	\$178.00	\$7.94	11,979.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	22,965.000	3	\$19.90	\$21.70	\$18.00	68,895.000
3040510	TYPE 7 AGGREGATE FOR BASE (4	S.Y.	11,907.000	2	\$11.50	\$13.00	\$10.00	23,814.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	441.316	38	\$53.41	\$257.30	\$23.97	16,770.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	14.000	3	\$331.67	\$680.00	\$100.00	42.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	6,778.700	3	\$85.67	\$91.00	\$83.00	20,336.100
4010150	TYPE A2 SHOULDER	S.Y.	1,245.200	1	\$51.20	\$51.20	\$51.20	1,245.200
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	2,645.950	12	\$101.61	\$258.92	\$89.00	31,751.400
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	10,581.400	1	\$149.00	\$149.00	\$149.00	10,581.400
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	11,537.400	4	\$122.68	\$144.75	\$94.40	46,149.600
4011233	BITUMINOUS PAVEMENT MIXTURE	TON	996.500	2	\$271.98	\$313.95	\$230.00	1,993.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	2,792.886	21	\$119.65	\$560.00	\$103.00	58,650.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	3,212.650	6	\$126.17	\$131.00	\$105.00	19,275.900
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	7,224.771	88	\$143.74	\$195.50	\$93.81	635,779.860
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	52,153.000	1	\$143.00	\$143.00	\$143.00	52,153.000
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	6,611.100	6	\$165.06	\$228.84	\$135.00	39,666.600
4030106	ASPHALTIC CONCRETE MIXTURE	TON	27,189.000	2	\$98.19	\$108.13	\$88.25	54,378.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	1	\$50,000.00	\$50,000.00	\$50,000.00	1.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	6	\$30,328.40	\$75,000.00	\$5,000.00	6.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	3	\$13,858.57	\$22,275.70	\$9,300.00	3.000
4071005	TACK COAT	GAL	30,552.268	41	\$2.53	\$15.82	\$0.10	1,252,643.000
4071006	TACK COAT - POLYMER MODIFIED	GAL	3,630.000	2	\$12.64	\$19.00	\$6.28	7,260.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	128,243.800	5	\$3.23	\$3.50	\$2.25	641,219.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	765,288.000	2	\$1.53	\$1.75	\$1.30	1,530,576.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	66,223.000	3	\$1.38	\$1.43	\$1.36	198,669.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	9,557.600	2	\$74.00	\$78.00	\$70.00	19,115.200
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	185.700	1	\$222.50	\$222.50	\$222.50	185.700
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	151.143	14	\$403.49	\$450.00	\$369.00	2,116.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	122.556	27	\$256.75	\$440.00	\$130.41	3,309.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	18,511.000	2	\$160.00	\$171.00	\$149.00	37,022.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	95,199.200	2	\$3.30	\$3.40	\$3.20	190,398.400
6031012	RELOCATING SERVICE CONNECTIONS (CLASS 2) (1 IN./25 MM DIA EACH		1.000	3	\$4,020.00	\$5,000.00	\$2,500.00	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6044011	PIPE COLLAR, TYPE A	EACH	6.000	6	\$2,958.60	\$4,800.00	\$1,600.00	36.000
6044013	PIPE COLLAR, TYPE C	EACH	3.000	3	\$2,825.00	\$3,200.00	\$2,100.00	9.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	250.000	3	\$46.70	\$70.68	\$19.43	750.000
6054010	GEOCOMPOSITE PAVEMENT EDGE DRAIN	L.F.	66,899.000	2	\$9.64	\$9.85	\$9.42	133,798.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	102.200	5	\$412.91	\$4,735.63	\$387.95	511.000
6061010	GUARDRAIL TYPE A	L.F.	638.000	1	\$27.25	\$27.25	\$27.25	638.000
6061060	MGS GUARDRAIL	L.F.	1,675.286	21	\$30.45	\$49.25	\$27.25	35,181.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	350.000	1	\$42.00	\$42.00	\$42.00	350.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	10.133	15	\$4,042.36	\$4,500.00	\$3,371.00	152.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	11.000	1	\$3,300.00	\$3,300.00	\$3,300.00	11.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	30.000	1	\$708.00	\$708.00	\$708.00	30.000
6061080	MGS END ANCHOR	EACH	3.857	7	\$1,402.65	\$1,770.00	\$1,250.00	27.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	13.000	18	\$3,485.93	\$4,250.00	\$2,912.00	234.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	14.000	1	\$7,608.00	\$7,608.00	\$7,608.00	14.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	2,589.000	1	\$26.75	\$26.75	\$26.75	2,589.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	21.000	1	\$4,203.00	\$4,203.00	\$4,203.00	21.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	1,242.143	7	\$30.63	\$44.85	\$20.63	8,695.000
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	304.750	12	\$213.67	\$241.00	\$175.00	3,657.000
6081010	CONCRETE CURB RAMP	S.Y.	22.000	3	\$201.67	\$230.00	\$165.00	66.000
6081012	TRUNCATED DOMES	S.F.	47.000	3	\$27.00	\$36.00	\$17.00	141.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085008	PAVED APPROACH, 8 IN.	S.Y.	341.900	3	\$104.33	\$121.00	\$90.00	1,025.700
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	14.000	3	\$155.00	\$210.00	\$125.00	42.000
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	148.300	3	\$87.67	\$123.00	\$50.00	444.900
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	51.000	6	\$85.56	\$100.00	\$70.00	306.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	33.200	5	\$60.75	\$145.00	\$55.00	166.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	61.600	5	\$77.47	\$101.07	\$55.00	308.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	137.600	5	\$64.64	\$99.25	\$52.00	688.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	33.200	5	\$54.66	\$175.00	\$20.00	166.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	61.600	5	\$62.44	\$90.43	\$20.00	308.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	137.600	5	\$42.46	\$67.00	\$20.00	688.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	50.200	5	\$95.92	\$165.00	\$75.00	251.000
6097000	ROCK LINING	C.Y.	105.052	25	\$93.13	\$180.00	\$43.45	2,626.300
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	80.000	3	\$50.71	\$70.00	\$36.13	240.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	509.107	28	\$54.96	\$105.00	\$30.00	14,255.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	80.000	3	\$33.00	\$43.00	\$21.00	240.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,817.964	28	\$22.53	\$109.00	\$10.00	50,903.000
6115030A	HEAVY STONE REVETMENT	S.Y.	205.000	3	\$43.78	\$80.00	\$14.82	615.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	4.000	3	\$371.88	\$712.50	\$200.00	12.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	4.000	2	\$2,455.79	\$2,511.58	\$2,400.00	8.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	5.200	5	\$4,350.80	\$6,300.00	\$2,400.00	26.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.000	1	\$4,000.00	\$4,000.00	\$4,000.00	2.000
6122020	REPLACEMENT SAND BARREL	EACH	14.333	6	\$979.05	\$1,500.00	\$209.30	86.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	8.000	6	\$3,020.47	\$4,500.00	\$510.00	48.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.525	40	\$3,226.37	\$16,500.00	\$1.00	101.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	96.000	1	\$628.75	\$628.75	\$628.75	96.000
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	10.000	1	\$100.00	\$100.00	\$100.00	10.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	10.000	1	\$100.00	\$100.00	\$100.00	10.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	420.000	1	\$2.25	\$2.25	\$2.25	420.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	240.000	1	\$8.70	\$8.70	\$8.70	240.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	1,535.191	11	\$122.07	\$460.00	\$87.50	16,887.100
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	5,213.282	11	\$26.37	\$93.87	\$2.25	57,346.100
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	3	\$2,996.67	\$4,240.00	\$2,250.00	3.000
6142027	36 IN. OR 900 MM AUTO FLOODGATE (TYPE 2)	EACH	1.000	3	\$7,255.00	\$10,000.00	\$5,765.00	3.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	4.000	1	\$400.00	\$400.00	\$400.00	4.000
6161005	CONSTRUCTION SIGNS	S.F.	1,252.443	70	\$7.67	\$23.00	\$5.00	87,671.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	7.340	53	\$68.29	\$300.24	\$15.00	389.000
6161010	RELOCATED SIGNS	S.F.	869.143	7	\$6.42	\$8.00	\$5.85	6,084.000
6161025	CHANNELIZER (TRIM LINE)	EACH	258.947	38	\$18.78	\$55.00	\$10.00	9,840.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	19.075	53	\$165.29	\$405.00	\$75.00	1,011.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	51.000	6	\$99.44	\$110.00	\$56.30	306.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161040	FLASHING ARROW PANEL	EACH	3.333	18	\$2,175.12	\$5,000.00	\$100.00	60.000
6161052	WARNING LIGHT, TYPE B	EACH	4.000	3	\$62.56	\$134.18	\$25.00	12.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	60.000	1	\$100.00	\$100.00	\$100.00	60.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.323	31	\$4,212.75	\$10,500.00	\$1,400.00	103.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	6.500	10	\$6,351.55	\$7,765.00	\$4,468.28	65.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	2.091	11	\$32,483.29	\$70,000.00	\$6,278.94	23.000
6162002	TEMPORARY LONG-TERM	EACH	8.615	13	\$1,242.18	\$1,850.00	\$950.00	112.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	7.857	28	\$2,870.86	\$4,920.00	\$1,600.00	220.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	199.000	1	\$197.35	\$197.35	\$197.35	199.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,563.333	9	\$26.03	\$125.79	\$20.00	14,070.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,589.000	6	\$12.29	\$26.25	\$9.50	15,534.000
6181000	MOBILIZATION	L.S.	1.000	76	\$369,602.19	\$3,060,000.00	\$19,850.00	76.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	2	\$133,875.00	\$224,000.00	\$43,750.00	2.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	4.414	29	\$600.00	\$600.00	\$600.00	128.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	5,200.000	3	\$3.50	\$5.25	\$2.00	15,600.000
6200009	PREFORMED THERMOPLASTIC	L.F.	303.500	4	\$8.58	\$13.00	\$4.50	1,214.000
6200015	PREFORMED THERMOPLASTIC	L.F.	68.423	26	\$30.57	\$60.00	\$14.00	1,779.000
6200018	PREFORMED THERMOPLASTIC	L.F.	258.625	8	\$23.69	\$35.00	\$20.00	2,069.000
6200021	PREFORMED THERMOPLASTIC	EACH	7.250	8	\$353.52	\$437.00	\$190.00	58.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.000	2	\$470.00	\$545.00	\$395.00	8.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200033	PREFORMED THERMOPLASTIC	EACH	2.941	17	\$1,235.73	\$1,800.00	\$500.00	50.000
6200036	PREFORMED THERMOPLASTIC	EACH	5.000	1	\$260.00	\$260.00	\$260.00	5.000
6200042	PREFORMED THERMOPLASTIC	EACH	10.000	3	\$48.95	\$74.86	\$7.00	30.000
6200045	PREFORMED THERMOPLASTIC	EACH	9.000	3	\$1,050.58	\$1,426.75	\$425.00	27.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	22,801.833	12	\$2.29	\$3.89	\$1.50	273,622.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	6,591.667	12	\$2.07	\$3.89	\$1.50	79,100.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	141.750	8	\$12.49	\$16.00	\$8.00	1,134.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	66.000	3	\$16.33	\$21.00	\$14.00	198.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	25,183.818	11	\$0.30	\$1.85	\$0.19	277,022.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	64,185.792	24	\$0.35	\$3.38	\$0.20	1,540,459.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	82,246.100	10	\$0.33	\$1.55	\$0.22	822,461.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	4,443.667	3	\$1.18	\$2.00	\$0.70	13,331.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	45,218.273	33	\$0.17	\$4.50	\$0.12	1,492,203.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	105,790.000	58	\$0.18	\$6.50	\$0.12	6,135,820.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	19,379.000	14	\$0.64	\$1.25	\$0.43	271,306.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	6.000	3	\$24.00	\$50.00	\$10.00	18.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	18.000	3	\$31.36	\$40.00	\$26.60	54.000
6214600A	FLOWABLE BACKFILL	C.Y.	185.000	3	\$219.68	\$234.05	\$195.00	555.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	69,801.994	17	\$1.50	\$21.17	\$1.25	1,186,633.900
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	66,445.600	5	\$2.55	\$6.58	\$1.89	332,228.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4,225.335	31	\$12.01	\$71.04	\$3.00	130,985.400
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,463.690	29	\$3.53	\$20.95	\$1.50	42,447.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	11,152.000	6	\$2.72	\$3.25	\$2.00	66,912.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	638.388	16	\$30.06	\$4,395.26	\$9.35	10,214.200
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	410.100	7	\$19.43	\$41.75	\$9.35	2,870.700
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	53	\$23,525.91	\$231,430.00	\$1,170.10	53.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	78.000	2	\$1,135.00	\$1,320.00	\$950.00	156.000
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	198.400	3	\$1,156.67	\$1,180.00	\$1,140.00	595.200
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	214.400	3	\$1,251.67	\$1,275.00	\$1,220.00	643.200
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	117.000	3	\$1,365.00	\$1,385.00	\$1,330.00	351.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	116.000	2	\$485.00	\$530.00	\$440.00	232.000
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	44.000	3	\$817.00	\$940.00	\$738.00	132.000
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	L.F.	58.000	3	\$1,001.00	\$1,175.00	\$913.00	174.000
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	36.000	3	\$1,016.00	\$1,215.00	\$915.00	108.000
7011300	VIDEO CAMERA INSPECTION	EACH	3.455	11	\$878.42	\$988.00	\$750.00	38.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	93.818	11	\$153.91	\$190.00	\$110.00	1,032.000
7011600	SONIC LOGGING TESTING	EACH	3.455	11	\$4,775.53	\$9,025.00	\$1,300.00	38.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	577.957	23	\$103.25	\$177.81	\$40.77	13,293.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	842.889	27	\$121.00	\$155.00	\$95.00	22,758.000
7025002	PILE WAVE ANALYSIS	EACH	2.000	24	\$913.93	\$2,490.00	\$427.75	48.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7026000	PRE-BORE FOR PILING	L.F.	931.250	12	\$79.48	\$134.00	\$70.00	11,175.000
7027000	PILE POINT REINFORCEMENT	EACH	15.543	35	\$164.79	\$300.00	\$110.00	544.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	89.325	32	\$1,312.03	\$2,161.25	\$645.34	2,858.400
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	30.950	6	\$3,495.86	\$9,665.36	\$1,220.00	185.700
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	81.863	8	\$1,208.49	\$2,104.72	\$750.00	654.900
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	218.300	3	\$1,513.33	\$2,050.00	\$1,200.00	654.900
7034212	SLAB ON STEEL	S.Y.	1,073.000	3	\$438.33	\$517.00	\$370.00	3,219.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	350.000	6	\$475.64	\$700.00	\$278.00	2,100.000
7034214	CLASS B-2 CONCRETE	C.Y.	16.440	15	\$4,358.09	\$6,300.00	\$3,000.00	246.600
7034216	TYPE H BARRIER	L.F.	509.346	26	\$139.73	\$190.00	\$70.29	13,243.000
7034219A	BARRIER CURB (TYPE D)	L.F.	284.250	12	\$146.79	\$180.00	\$82.05	3,411.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,103.286	14	\$530.03	\$645.00	\$459.00	15,446.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	489.000	12	\$473.18	\$660.00	\$261.99	5,868.000
7034430	SIDEWALK (BRIDGES)	S.F.	1,718.000	3	\$23.33	\$29.00	\$20.00	5,154.000
7034600	CURB BLOCKOUT	L.F.	698.857	14	\$87.48	\$150.00	\$67.00	9,784.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	306.500	12	\$53.20	\$68.50	\$45.00	3,678.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	241.944	18	\$179.71	\$240.05	\$110.00	4,355.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	175.000	6	\$210.30	\$258.83	\$165.00	1,050.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,300.000	14	\$52.47	\$150.00	\$28.00	18,200.000
7040106	FULL DEPTH REPAIR	S.F.	439.286	14	\$118.70	\$300.00	\$55.00	6,150.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040113	CLEAN AND EPOXY SEAL	S.F.	745.200	10	\$15.72	\$26.00	\$13.95	7,452.000
7040163	CONCRETE CRACK FILLER	S.Y.	15,474.000	3	\$13.32	\$15.00	\$11.85	46,422.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	623.000	3	\$259.29	\$270.16	\$246.70	1,869.000
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	229.000	3	\$382.28	\$434.85	\$350.00	687.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	749.000	2	\$445.00	\$450.00	\$440.00	1,498.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,315.000	3	\$368.67	\$375.00	\$365.00	3,945.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	895.500	6	\$413.74	\$422.00	\$407.50	5,373.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	422.000	9	\$524.35	\$591.49	\$444.20	3,798.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	839.000	3	\$506.33	\$525.00	\$474.00	2,517.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	13,493.750	8	\$2.11	\$3.75	\$1.25	107,950.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	24,067.308	26	\$2.06	\$3.20	\$1.20	625,750.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	9	\$20,128.89	\$35,490.00	\$6,000.00	9.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,219.333	15	\$2.36	\$5.00	\$1.90	138,290.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	21	\$16,304.15	\$65,000.00	\$4,999.09	21.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	980.000	3	\$6.12	\$7.55	\$5.00	2,940.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,375.000	6	\$30.48	\$200.00	\$17.02	8,250.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	224,450.000	3	\$3.63	\$4.00	\$3.28	673,350.000
7121251	HINGE MODIFICATION	EACH	7.500	6	\$55,296.91	\$65,000.00	\$50,000.00	45.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	11.000	16	\$2,469.25	\$8,600.00	\$320.92	176.000
7123130	REHABILITATE BEARING	EACH	6.000	2	\$3,100.00	\$4,000.00	\$2,200.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	16.200	15	\$1,635.26	\$6,551.32	\$1,305.00	243.000
7123610	SLAB DRAIN	EACH	19.176	17	\$509.23	\$1,200.00	\$340.00	326.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	4,388.889	18	\$45.20	\$60.00	\$24.80	79,000.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	4,388.889	18	\$2.79	\$8.00	\$1.10	79,000.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	4,890.476	21	\$3.40	\$9.66	\$1.10	102,700.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	4,019.048	21	\$1.90	\$4.20	\$0.45	84,400.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	35	\$2,851.78	\$4,500.00	\$1,487.20	70.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.471	17	\$337.64	\$900.00	\$186.00	93.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.739	23	\$416.81	\$1,250.00	\$205.00	270.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.150	20	\$866.93	\$1,480.00	\$259.69	243.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	11.455	11	\$3,104.12	\$4,400.00	\$2,240.00	126.000
7163000	TYPE N PTFE BEARING	EACH	24.000	2	\$3,190.00	\$3,700.00	\$2,680.00	48.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	129.867	15	\$565.87	\$750.00	\$480.00	1,948.000
7172002	STRIP SEAL	L.F.	141.500	6	\$118.41	\$176.18	\$85.00	849.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	52.000	2	\$102.50	\$125.00	\$80.00	104.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	92.000	9	\$81.97	\$143.00	\$43.51	828.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	107.000	3	\$101.00	\$131.00	\$85.00	321.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	118.667	9	\$126.83	\$195.00	\$100.00	1,068.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	174.000	6	\$189.06	\$361.00	\$130.00	1,044.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	23.500	6	\$190.42	\$256.00	\$115.00	141.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	385.000	3	\$211.33	\$250.00	\$184.00	1,155.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	22.000	3	\$84.00	\$108.00	\$68.00	66.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	89.700	10	\$79.89	\$119.00	\$65.00	897.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	132.273	11	\$88.39	\$208.94	\$75.00	1,455.000
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	50.000	4	\$88.01	\$94.00	\$80.00	200.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	118.000	6	\$103.24	\$117.00	\$80.00	708.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	272.400	5	\$137.03	\$150.00	\$120.00	1,362.000
7250484	84 IN. PIPE GROUP C	L.F.	44.000	3	\$261.00	\$298.00	\$235.00	132.000
7261018	18 IN. PIPE GROUP A	L.F.	28.000	6	\$123.80	\$185.00	\$96.00	168.000
7261024	24 IN. PIPE GROUP A	L.F.	87.000	6	\$162.80	\$236.00	\$126.00	522.000
7261030	30 IN. PIPE GROUP A	L.F.	131.000	6	\$154.11	\$233.00	\$128.00	786.000
7261036	36 IN. PIPE GROUP A	L.F.	29.000	3	\$226.67	\$250.00	\$180.00	87.000
7261048	48 IN. PIPE GROUP A	L.F.	59.000	3	\$335.00	\$400.00	\$290.00	177.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	14.000	1	\$1,510.00	\$1,510.00	\$1,510.00	14.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	4.000	3	\$1,660.00	\$1,905.00	\$1,500.00	12.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.667	9	\$660.34	\$1,050.00	\$378.00	24.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$876.67	\$1,200.00	\$565.00	6.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.667	9	\$1,227.34	\$1,600.00	\$864.03	24.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.333	9	\$1,733.23	\$3,140.00	\$1,400.00	48.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.500	6	\$2,598.30	\$3,400.00	\$1,847.33	9.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	10.000	3	\$2,908.33	\$4,000.00	\$2,200.00	30.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.500	6	\$1,091.60	\$2,450.00	\$191.00	15.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.500	6	\$876.27	\$1,755.00	\$286.00	15.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	6	\$1,456.67	\$2,085.00	\$1,030.00	6.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$2,313.33	\$2,500.00	\$2,040.00	6.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	3	\$4,933.33	\$5,500.00	\$4,100.00	9.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	3	\$349.67	\$470.00	\$119.00	6.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	6	\$659.50	\$1,275.00	\$147.00	12.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.600	10	\$690.56	\$1,350.00	\$191.00	36.000
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	2	\$690.00	\$980.00	\$400.00	4.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	3	\$635.33	\$995.00	\$286.00	6.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	13.400	5	\$1,590.00	\$2,000.00	\$800.00	67.000
7320884A	84 IN. OR ALLOWED SUBSTITUTE	EACH	1.000	3	\$6,460.00	\$7,180.00	\$5,500.00	3.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	1	\$1,220.00	\$1,220.00	\$1,220.00	4.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.600	5	\$1,782.31	\$2,550.00	\$1,210.00	13.000
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	2	\$1,495.00	\$1,550.00	\$1,440.00	4.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.333	3	\$2,508.00	\$3,100.00	\$1,640.00	10.000
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	2.000	3	\$1,621.67	\$2,500.00	\$1,040.00	6.000
8025006	MULCHING	ACRE	2.433	27	\$1,255.99	\$17,300.21	\$160.00	65.700
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	4.694	53	\$1,898.08	\$17,300.21	\$500.00	248.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	9.913	8	\$2,573.11	\$3,100.00	\$2,250.00	79.300
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	98.040	5	\$62.98	\$85.00	\$30.00	490.200
8061004	SEDIMENT TRAP ROCK	C.Y.	51.119	16	\$100.06	\$175.00	\$53.00	817.900
8061005	ROCK DITCH CHECK	L.F.	340.744	43	\$30.26	\$1,280.00	\$5.73	14,652.000
8061006	ALTERNATE DITCH CHECK	L.F.	443.944	18	\$8.27	\$42.35	\$6.85	7,991.000
8061016	SEDIMENT REMOVAL	C.Y.	91.036	55	\$25.25	\$123.15	\$1.00	5,007.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	5.495	20	\$798.99	\$22,800.00	\$105.00	109.900
8061019	SILT FENCE	L.F.	3,414.070	57	\$2.22	\$35.00	\$1.29	194,602.000
8061020	TEMPORARY PIPE	L.F.	10.000	3	\$132.17	\$196.50	\$100.00	30.000
8061050	TYPE C BERM	L.F.	574.923	26	\$35.17	\$84.52	\$7.19	14,948.000
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	4,688.000	6	\$4.44	\$26.98	\$4.00	28,128.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	829.000	3	\$3.30	\$4.50	\$2.20	2,487.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	11,474.636	11	\$1.76	\$8.06	\$1.27	126,221.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	16.000	1	\$1,000.00	\$1,000.00	\$1,000.00	16.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.367	9	\$1,295.13	\$2,500.00	\$800.00	12.300
9031210	STRUCTURAL STEEL POSTS	LBS	210.000	3	\$6.19	\$6.58	\$6.00	630.000
9031220	PIPE POSTS	LBS	800.000	6	\$8.02	\$15.05	\$6.10	4,800.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	14.000	3	\$413.00	\$439.00	\$400.00	42.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	103.600	15	\$30.66	\$105.00	\$11.27	1,554.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	389.571	14	\$27.74	\$50.40	\$12.00	5,454.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	11.400	5	\$32.18	\$45.00	\$21.00	57.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	55.000	6	\$114.10	\$150.00	\$75.00	330.000
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	12.000	3	\$167.95	\$202.00	\$100.00	36.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	218.625	8	\$29.15	\$37.00	\$25.00	1,749.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	42.600	5	\$66.63	\$71.34	\$50.00	213.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	17.000	3	\$182.00	\$235.00	\$150.00	51.000
9035004A	SH-FLAT SHEET	S.F.	116.143	21	\$31.95	\$200.00	\$20.00	2,439.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	115.250	12	\$33.59	\$60.00	\$15.00	1,383.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	88.000	3	\$489.27	\$580.00	\$310.80	264.000
2010000	MOWING	ACRE	193.800	3	\$158.79	\$211.36	\$130.00	581.400
2013000	CLEARING AND GRUBBING	ACRE	1.750	8	\$11,518.11	\$17,000.00	\$1,750.00	14.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	43	\$104,274.26	\$1,380,474.66	\$3,431.69	43.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	110.000	2	\$45.13	\$70.25	\$20.00	220.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.000	3	\$6,970.74	\$10,000.00	\$4,000.00	3.000
2031000	CLASS A EXCAVATION	C.Y.	14,054.300	20	\$10.47	\$37.60	\$4.10	281,086.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	3,027.000	3	\$13.40	\$20.71	\$5.50	9,081.000
2035500	EMBANKMENT IN PLACE	C.Y.	32,640.000	17	\$15.35	\$43.40	\$4.63	554,880.000
2036000	COMPACTING EMBANKMENT	C.Y.	9,783.500	20	\$4.20	\$156.25	\$0.60	195,670.000
2037075	COMPACTING IN CUT	STA.	30.525	8	\$1,185.17	\$1,500.00	\$927.00	244.200
2061000	CLASS 1 EXCAVATION	C.Y.	90.000	15	\$60.98	\$185.19	\$23.75	1,350.000
2063000	CLASS 3 EXCAVATION	C.Y.	211.846	13	\$31.52	\$119.39	\$5.65	2,754.000
2063300	CLASS 4 EXCAVATION	C.Y.	408.000	3	\$18.39	\$24.50	\$13.67	1,224.000
2064000	POROUS BACKFILL	C.Y.	72.400	5	\$118.52	\$178.00	\$80.35	362.000
2065500	TEMPORARY SHORING	L.S.	1.000	9	\$15,431.36	\$32,300.00	\$0.01	9.000
2071000	LINEAR GRADING CLASS 1	STA.	73.000	3	\$1,873.23	\$3,100.00	\$769.69	219.000
2072000	LINEAR GRADING CLASS 2	STA.	0.900	3	\$1,836.67	\$3,040.00	\$1,200.00	2.700
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	15.667	9	\$600.60	\$2,246.40	\$312.97	141.000
2142000	FURNISHING ROCK FILL	C.Y.	233.000	3	\$29.03	\$35.00	\$22.00	699.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2143000	PLACING ROCK FILL	C.Y.	233.000	3	\$32.15	\$45.00	\$25.00	699.000
2152000A	SHAPING SLOPES, CLASS II	100FT	206.333	3	\$45.89	\$1,400.00	\$41.50	619.000
2153000	SHAPING SLOPES, CLASS III	100FT	13.316	19	\$1,280.39	\$2,400.00	\$726.50	253.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	18	\$82,536.56	\$223,805.04	\$22,000.00	18.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	376.000	2	\$52.50	\$95.00	\$10.00	752.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	26,593.500	6	\$14.00	\$22.00	\$10.00	159,561.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	26,593.500	6	\$6.61	\$8.49	\$1.14	159,561.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	928.636	11	\$11.43	\$59.90	\$2.27	10,215.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,010.600	10	\$10.05	\$15.85	\$6.45	40,106.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	3,358.917	12	\$14.61	\$28.00	\$12.00	40,307.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	274.304	56	\$99.69	\$470.10	\$6.00	15,361.000
3106003	GRAVEL (A) OR CHAT (C)	S.Y.	96.000	2	\$11.21	\$11.27	\$11.14	192.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	1,333.300	3	\$122.67	\$135.00	\$100.00	3,999.900
4010150	TYPE A2 SHOULDER	S.Y.	776.078	9	\$82.93	\$109.00	\$54.00	6,984.700
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6,317.031	13	\$84.21	\$125.00	\$52.00	82,121.400
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	12,362.100	2	\$79.43	\$82.86	\$76.00	24,724.200
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	403.100	3	\$118.27	\$120.00	\$114.81	1,209.300
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	11,259.900	6	\$100.37	\$105.00	\$90.00	67,559.400
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	10,022.614	63	\$116.74	\$169.00	\$77.75	631,424.700
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	24,461.160	5	\$92.08	\$108.00	\$80.19	122,305.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	6,400.800	1	\$127.50	\$127.50	\$127.50	6,400.800
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	9,248.300	1	\$104.00	\$104.00	\$104.00	9,248.300
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	35,642.800	1	\$125.50	\$125.50	\$125.50	35,642.800
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	26,833.350	6	\$89.39	\$100.00	\$75.66	161,000.100
4030105	ASPHALTIC CONCRETE MIXTURE	TON	8,333.300	3	\$149.38	\$154.13	\$144.00	24,999.900
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	164.200	1	\$321.00	\$321.00	\$321.00	164.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	28,401.400	3	\$105.40	\$108.12	\$100.00	85,204.200
4031056	ASPHALT PERFORMANCE	L.S.	1.000	3	\$23,666.67	\$34,000.00	\$17,000.00	3.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	7	\$12,571.43	\$26,000.00	\$2,000.00	7.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	3	\$73,353.36	\$100,000.00	\$44,000.00	3.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	3	\$23,833.33	\$30,000.00	\$11,500.00	3.000
4071005	TACK COAT	GAL	19,996.071	42	\$3.14	\$8.70	\$2.00	839,835.000
4071007	TACK COAT - LOW OR NON-	GAL	20,077.357	14	\$2.97	\$4.20	\$2.40	281,083.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	24,269.143	14	\$2.96	\$4.00	\$2.48	339,768.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	107,840.600	5	\$1.52	\$2.45	\$1.00	539,203.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	73,168.778	9	\$1.06	\$4.00	\$0.76	658,519.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	575,703.000	3	\$4.66	\$4.80	\$4.45	1,727,109.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	16,551.000	3	\$83.64	\$92.00	\$74.73	49,653.000
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	32,263.200	3	\$121.29	\$125.88	\$115.00	96,789.600
5021341	TYPE A3 SHOULDER	S.Y.	1,378.400	3	\$78.00	\$100.00	\$64.00	4,135.200

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	156.500	6	\$432.47	\$585.00	\$330.00	939.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	118.556	9	\$284.54	\$390.00	\$200.00	1,067.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	182.300	6	\$240.13	\$393.00	\$180.00	1,093.800
6044011	PIPE COLLAR, TYPE A	EACH	2.000	3	\$1,538.56	\$1,750.00	\$1,415.67	6.000
6061060	MGS GUARDRAIL	L.F.	704.222	18	\$35.32	\$43.00	\$30.00	12,676.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	5,985.750	12	\$37.61	\$50.00	\$33.00	71,829.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	62.500	6	\$60.10	\$63.78	\$52.80	375.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.429	7	\$4,192.00	\$4,800.00	\$4,000.00	24.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	6.750	16	\$4,209.27	\$5,520.00	\$3,900.00	108.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	2.000	6	\$3,753.28	\$4,039.39	\$3,700.00	12.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.250	8	\$921.27	\$1,100.00	\$900.00	26.000
6061080	MGS END ANCHOR	EACH	6.846	13	\$1,282.47	\$1,760.00	\$1,200.00	89.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	11.185	27	\$3,327.69	\$4,410.00	\$3,100.00	302.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	6	\$5,769.27	\$6,590.59	\$5,175.00	12.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.000	2	\$31,000.00	\$31,000.00	\$31,000.00	4.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.000	3	\$4,321.53	\$4,464.59	\$4,200.00	3.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	1.000	3	\$883.47	\$1,000.00	\$800.00	3.000
6081010	CONCRETE CURB RAMP	S.Y.	198.825	4	\$78.99	\$122.77	\$60.18	795.300
6081012	TRUNCATED DOMES	S.F.	225.500	4	\$33.29	\$37.05	\$28.99	902.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	26.825	4	\$192.98	\$579.41	\$79.80	107.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	1,239.150	6	\$92.34	\$108.63	\$73.75	7,434.900
6084023	SIDEWALK HAND-RAILING	L.F.	118.000	1	\$193.05	\$193.05	\$193.05	118.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	201.525	4	\$91.51	\$162.34	\$76.51	806.100
6085008	PAVED APPROACH, 8 IN.	S.Y.	752.500	8	\$115.51	\$183.13	\$87.15	6,020.000
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	544.500	10	\$42.74	\$73.50	\$30.65	5,445.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,586.429	7	\$51.54	\$54.38	\$39.55	11,105.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	556.000	3	\$37.69	\$58.08	\$16.00	1,668.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	1,236.000	3	\$28.11	\$44.32	\$11.00	3,708.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	452.000	3	\$31.44	\$36.81	\$28.00	1,356.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	335.000	3	\$53.43	\$62.88	\$43.00	1,005.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	675.500	6	\$49.22	\$60.47	\$40.00	4,053.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	49.000	3	\$54.76	\$57.28	\$52.00	147.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	335.000	3	\$21.71	\$29.10	\$14.04	1,005.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	660.500	6	\$35.12	\$88.00	\$10.61	3,963.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	49.000	3	\$49.33	\$70.00	\$22.00	147.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	17.000	3	\$88.01	\$114.03	\$65.00	51.000
6097000	ROCK LINING	C.Y.	40.385	13	\$104.93	\$973.13	\$75.74	525.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	772.522	18	\$46.43	\$67.50	\$28.00	13,905.400
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	772.522	18	\$30.69	\$87.36	\$10.36	13,905.400
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	3.000	6	\$2,523.69	\$4,510.00	\$1,850.00	18.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	8.000	3	\$2,241.38	\$2,524.15	\$2,100.00	24.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	5.000	3	\$4,772.17	\$5,431.52	\$3,900.00	15.000
6122020	REPLACEMENT SAND BARREL	EACH	7.667	9	\$279.30	\$564.00	\$150.00	69.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.500	6	\$891.70	\$1,361.96	\$750.00	27.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.000	58	\$1,370.69	\$10,000.00	\$1.00	116.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	57.500	4	\$399.27	\$656.00	\$140.00	230.000
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	5.750	4	\$37.40	\$150.00	\$2.00	23.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	5.750	4	\$23.10	\$80.00	\$2.00	23.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	180.000	4	\$11.26	\$14.58	\$7.00	720.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	80.000	4	\$22.60	\$49.00	\$18.00	320.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	10.000	3	\$22.42	\$35.00	\$7.26	30.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	176.667	6	\$219.63	\$406.09	\$67.50	1,060.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	749.867	6	\$115.98	\$225.00	\$51.56	4,499.200
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	9.000	3	\$1,186.46	\$1,350.00	\$913.00	27.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	3	\$2,525.04	\$2,775.12	\$2,200.00	3.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.000	1	\$4,314.53	\$4,314.53	\$4,314.53	1.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	2.000	2	\$3,766.61	\$4,281.75	\$3,251.46	4.000
6151000	OFFICE FOR ENGINEER	MONTH	21.000	3	\$3,174.99	\$6,049.96	\$1,650.00	63.000
6161005	CONSTRUCTION SIGNS	S.F.	1,330.378	90	\$7.03	\$20.00	\$0.01	119,734.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.559	34	\$46.49	\$121.07	\$35.00	121.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161010	RELOCATED SIGNS	S.F.	312.750	12	\$10.62	\$86.20	\$6.48	3,753.000
6161025	CHANNELIZER (TRIM LINE)	EACH	133.040	75	\$15.36	\$28.80	\$0.01	9,978.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.500	38	\$172.42	\$300.00	\$102.75	551.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	30.211	19	\$78.10	\$136.20	\$1.00	574.000
6161040	FLASHING ARROW PANEL	EACH	2.792	24	\$1,191.66	\$2,514.50	\$1.00	67.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	28.000	9	\$70.50	\$103.51	\$1.00	252.000
6161070	TUBULAR MARKER	EACH	36.000	3	\$89.20	\$92.61	\$85.00	108.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.655	29	\$3,772.14	\$8,500.00	\$850.00	106.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.667	9	\$3,551.41	\$5,500.00	\$1.00	33.000
6162002	TEMPORARY LONG-TERM	EACH	6.000	3	\$1,087.36	\$1,262.07	\$1,000.00	18.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	6.462	13	\$2,110.57	\$3,062.00	\$1,200.00	84.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,747.667	9	\$31.46	\$50.70	\$20.00	15,729.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	951.000	6	\$41.37	\$49.36	\$36.00	5,706.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	1,488.000	3	\$36.62	\$37.86	\$36.00	4,464.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	915.500	6	\$12.36	\$13.00	\$11.80	5,493.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	463.000	3	\$28.48	\$29.45	\$28.00	1,389.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	213.000	3	\$28.48	\$29.45	\$28.00	639.000
6181000	MOBILIZATION	L.S.	1.000	98	\$145,763.61	\$1,351,923.25	\$10,000.00	98.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.077	13	\$600.00	\$600.00	\$600.00	40.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	28,375.273	11	\$0.42	\$6.50	\$0.01	312,128.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200009	PREFORMED THERMOPLASTIC	L.F.	348.000	7	\$6.76	\$8.72	\$5.00	2,436.000
6200015	PREFORMED THERMOPLASTIC	L.F.	66.267	30	\$23.65	\$60.00	\$20.00	1,988.000
6200018	PREFORMED THERMOPLASTIC	L.F.	105.625	16	\$25.48	\$38.13	\$20.00	1,690.000
6200021	PREFORMED THERMOPLASTIC	EACH	10.167	12	\$287.83	\$328.00	\$200.00	122.000
6200024	PREFORMED THERMOPLASTIC	EACH	2.500	4	\$274.57	\$326.87	\$218.00	10.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.474	19	\$1,115.91	\$1,717.00	\$75.00	47.000
6200036	PREFORMED THERMOPLASTIC	EACH	12.000	13	\$195.16	\$260.00	\$2.50	156.000
6200042	PREFORMED THERMOPLASTIC	EACH	50.429	7	\$72.32	\$81.72	\$25.00	353.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	12,189.333	9	\$1.66	\$1.96	\$1.20	109,704.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	12,530.333	9	\$1.66	\$1.96	\$1.20	112,773.000
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	156.000	3	\$10.43	\$10.90	\$10.00	468.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	5.000	3	\$156.14	\$163.43	\$150.00	15.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	2.000	3	\$260.80	\$272.39	\$250.00	6.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	13,607.857	14	\$0.45	\$2.18	\$0.20	190,510.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	58,047.333	21	\$0.29	\$2.18	\$0.21	1,218,994.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	49,114.231	13	\$0.26	\$2.18	\$0.21	638,485.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	1,752.909	11	\$1.03	\$10.90	\$0.60	19,282.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	84,925.848	66	\$0.14	\$5.00	\$0.10	5,605,106.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	112,260.164	73	\$0.14	\$2.50	\$0.10	8,194,992.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1,169.500	14	\$0.99	\$10.90	\$0.30	16,373.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70.200	5	\$19.71	\$20.05	\$10.00	351.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	340.333	3	\$7.54	\$10.00	\$5.00	1,021.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	17,632.083	12	\$0.92	\$5.00	\$0.50	211,585.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.000	2	\$105.00	\$110.00	\$100.00	8.000
6214600A	FLOWABLE BACKFILL	C.Y.	4.250	4	\$426.10	\$470.00	\$400.00	17.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	95,272.273	33	\$1.73	\$15.50	\$1.00	3,143,985.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	3,051.000	4	\$5.49	\$15.00	\$4.89	12,204.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,163.273	44	\$8.55	\$30.00	\$1.26	139,184.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,496.857	21	\$3.52	\$24.35	\$1.50	31,434.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	8,626.000	6	\$3.40	\$5.90	\$1.75	51,756.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,099.474	19	\$20.97	\$4,300.00	\$9.25	20,890.000
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	664.050	2	\$16.00	\$16.00	\$16.00	1,328.100
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	29	\$23,497.29	\$119,055.76	\$1,000.00	29.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	396.000	3	\$959.00	\$1,160.00	\$607.00	1,188.000
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	138.000	3	\$676.67	\$970.00	\$458.00	414.000
7011300	VIDEO CAMERA INSPECTION	EACH	12.000	3	\$740.75	\$1,100.00	\$52.25	36.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	258.000	3	\$157.00	\$173.00	\$148.00	774.000
7011600	SONIC LOGGING TESTING	EACH	12.000	3	\$4,083.33	\$6,000.00	\$1,800.00	36.000
7021124	CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	125.000	3	\$483.95	\$841.86	\$280.00	375.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	871.500	6	\$136.05	\$169.00	\$110.00	5,229.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	1,150.000	2	\$136.00	\$140.00	\$132.00	2,300.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	1,019.857	7	\$183.86	\$224.00	\$58.36	7,139.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	680.000	2	\$207.50	\$215.00	\$200.00	1,360.000
7025001	DYNAMIC PILE TESTING	EACH	3.556	9	\$2,475.50	\$5,513.99	\$850.00	32.000
7025002	PILE WAVE ANALYSIS	EACH	3.000	3	\$517.16	\$531.49	\$500.00	9.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	4.000	5	\$1,094.24	\$2,056.19	\$625.00	20.000
7026000	PRE-BORE FOR PILING	L.F.	50.000	2	\$96.73	\$154.00	\$39.45	100.000
7027000	PILE POINT REINFORCEMENT	EACH	18.933	15	\$266.84	\$750.00	\$115.00	284.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	3.630	10	\$1,457.28	\$2,300.00	\$418.98	36.300
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	129.623	13	\$1,259.00	\$1,738.00	\$900.99	1,685.100
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	32.000	2	\$1,722.50	\$1,945.00	\$1,500.00	64.000
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	208.100	3	\$793.80	\$1,250.00	\$556.41	624.300
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	273.400	2	\$1,355.00	\$1,710.00	\$1,000.00	546.800
7034219A	BARRIER CURB (TYPE D)	L.F.	535.467	15	\$126.43	\$167.00	\$86.65	8,032.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,016.462	13	\$481.86	\$580.00	\$344.00	13,214.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	360.000	4	\$411.82	\$465.00	\$344.00	1,440.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,328.000	6	\$346.00	\$400.00	\$320.10	7,968.000
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,362.000	3	\$465.88	\$520.00	\$415.00	4,086.000
7061000	REINFORCING STEEL	LBS	50.000	1	\$6.00	\$6.00	\$6.00	50.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	31,800.000	3	\$0.85	\$1.00	\$0.54	95,400.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7061060	REINFORCING STEEL (BRIDGES)	LBS	33,007.000	10	\$1.87	\$2.40	\$1.25	330,070.000
7061070	MECHANICAL BAR SPLICE	EACH	2,418.000	3	\$43.33	\$47.50	\$35.00	7,254.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	3	\$27,917.19	\$28,865.56	\$26,886.00	3.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	24,312.000	5	\$1.89	\$3.28	\$1.74	121,560.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	2	\$211,826.50	\$280,000.00	\$143,653.00	2.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	3	\$10,427.68	\$10,783.05	\$10,000.00	3.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	750.000	3	\$32.33	\$63.50	\$12.50	2,250.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	23.000	6	\$1,738.71	\$2,500.00	\$1,335.00	138.000
7123610	SLAB DRAIN	EACH	24.500	12	\$524.19	\$615.00	\$408.82	294.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	3	\$19,406.00	\$19,770.00	\$19,224.00	3.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	6	\$175,690.68	\$330,501.75	\$68,200.00	6.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	3	\$6,472.00	\$6,600.00	\$6,408.00	3.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$3,236.00	\$3,300.00	\$3,204.00	3.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$3,236.00	\$3,300.00	\$3,204.00	3.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	6	\$66,497.59	\$100,000.00	\$10,000.00	6.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	15	\$3,042.10	\$7,500.00	\$1,750.00	30.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.600	10	\$235.94	\$355.00	\$157.00	66.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	19.091	11	\$334.11	\$1,328.80	\$186.00	210.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	10.000	3	\$1,035.40	\$1,256.20	\$900.00	30.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	193.600	5	\$103.98	\$145.00	\$67.00	968.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	119.286	7	\$71.89	\$90.00	\$59.42	835.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	95.000	1	\$96.00	\$96.00	\$96.00	95.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	251.000	3	\$193.67	\$226.00	\$150.00	753.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	136.750	4	\$62.82	\$90.61	\$50.00	547.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	44.400	5	\$77.55	\$105.00	\$60.00	222.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	46.000	6	\$74.80	\$112.38	\$61.42	276.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	441.000	3	\$82.61	\$99.00	\$73.83	1,323.000
7261012	12 IN. PIPE GROUP A	L.F.	2.000	1	\$602.80	\$602.80	\$602.80	2.000
7261018	18 IN. PIPE GROUP A	L.F.	1,068.000	3	\$76.10	\$78.30	\$75.00	3,204.000
7261024	24 IN. PIPE GROUP A	L.F.	107.000	3	\$98.18	\$110.00	\$85.00	321.000
7261030	30 IN. PIPE GROUP A	L.F.	238.000	3	\$159.86	\$271.00	\$98.57	714.000
7261042	42 IN. PIPE GROUP A	L.F.	249.000	3	\$223.49	\$365.00	\$136.47	747.000
7261048	48 IN. PIPE GROUP A	L.F.	140.500	6	\$229.76	\$372.00	\$155.00	843.000
7265015	JACKED 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	L.F.	59.000	1	\$1,577.00	\$1,577.00	\$1,577.00	59.000
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	75.000	3	\$965.43	\$1,200.00	\$546.28	225.000
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	101.000	3	\$1,256.93	\$1,670.79	\$1,000.00	303.000
7265030	JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	148.000	3	\$1,309.95	\$1,740.86	\$1,044.00	444.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	3.000	1	\$1,387.82	\$1,387.82	\$1,387.82	3.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	40.000	3	\$608.95	\$665.00	\$561.85	120.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	5.000	2	\$1,240.49	\$1,553.96	\$927.01	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	3.000	3	\$953.37	\$1,030.00	\$900.00	9.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$1,058.16	\$2,065.00	\$509.49	6.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$2,723.33	\$3,800.00	\$2,000.00	6.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	8.000	3	\$1,361.35	\$2,450.00	\$734.06	24.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.500	6	\$1,545.38	\$2,800.00	\$985.00	15.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.000	6	\$1,741.38	\$2,570.00	\$1,500.00	18.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$3,182.56	\$4,500.00	\$2,300.00	6.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$13,286.04	\$29,858.12	\$3,300.00	6.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	3	\$851.42	\$1,777.00	\$300.00	9.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	5	\$656.50	\$1,638.00	\$135.00	10.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.500	6	\$585.89	\$1,410.00	\$325.00	9.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	3	\$1,050.77	\$1,600.00	\$600.00	12.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	1	\$1,055.00	\$1,055.00	\$1,055.00	4.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	1	\$1,306.00	\$1,306.00	\$1,306.00	2.000
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$3,272.04	\$7,816.13	\$1,000.00	6.000
8025006	MULCHING	ACRE	0.700	1	\$3,000.00	\$3,000.00	\$3,000.00	0.700
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	4.386	7	\$2,665.25	\$3,900.00	\$2,450.00	30.700
8061004	SEDIMENT TRAP ROCK	C.Y.	7.300	9	\$95.30	\$230.00	\$70.00	65.700
8061005	ROCK DITCH CHECK	L.F.	388.083	12	\$14.79	\$85.00	\$11.50	4,657.000
8061006	ALTERNATE DITCH CHECK	L.F.	252.286	7	\$9.13	\$13.16	\$7.50	1,766.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061007A	CURB INLET CHECK	EACH	23.857	7	\$150.76	\$218.98	\$78.00	167.000
8061010A	TYPE B BERM	L.F.	5,400.000	3	\$4.48	\$8.50	\$2.13	16,200.000
8061011	SLOPE DRAINS	L.F.	767.000	3	\$22.16	\$27.48	\$14.00	2,301.000
8061016	SEDIMENT REMOVAL	C.Y.	50.276	29	\$30.33	\$85.25	\$14.97	1,458.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.109	11	\$2,132.31	\$3,500.00	\$845.00	23.200
8061019	SILT FENCE	L.F.	2,609.310	29	\$2.99	\$26.31	\$1.15	75,670.000
8061050	TYPE C BERM	L.F.	218.833	12	\$32.02	\$58.00	\$8.25	2,626.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	3,120.000	3	\$3.70	\$5.65	\$2.61	9,360.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	27,089.000	3	\$1.73	\$1.90	\$1.48	81,267.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	9.000	2	\$3,903.48	\$3,937.60	\$3,869.36	18.000
9011311	LUMINAIRE, LED-A	EACH	4.000	2	\$904.80	\$912.71	\$896.89	8.000
9011312	LUMINAIRE, LED-B	EACH	9.000	2	\$904.80	\$912.71	\$896.89	18.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	5	\$7,674.33	\$8,025.00	\$7,360.00	5.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	49.000	2	\$11.67	\$11.77	\$11.57	98.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	404.625	8	\$15.87	\$17.18	\$13.00	3,237.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	104.000	3	\$18.78	\$19.33	\$18.00	312.000
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	316.000	3	\$12.63	\$13.00	\$12.00	948.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	273.000	2	\$23.34	\$23.54	\$23.13	546.000
9015010	TRENCHING TYPE I	L.F.	1,717.125	8	\$4.49	\$5.35	\$4.00	13,737.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	10.375	8	\$1,265.45	\$1,342.03	\$1,160.00	83.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.000	5	\$1,904.93	\$2,254.62	\$1,472.04	5.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	83.750	8	\$4.18	\$4.73	\$3.85	670.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	3,850.000	3	\$1.43	\$1.47	\$1.37	11,550.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,320.000	8	\$1.04	\$1.07	\$1.00	10,560.000
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	30.000	3	\$1.93	\$1.99	\$1.85	90.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1,750.000	3	\$1.93	\$1.99	\$1.85	5,250.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,373.750	8	\$4.77	\$5.03	\$4.50	18,990.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	9.750	8	\$2,069.59	\$2,225.63	\$1,894.00	78.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	3	\$2,034.49	\$2,103.46	\$2,000.00	3.000
9019400	TEMPORARY LIGHTING	L.S.	1.000	3	\$10,412.09	\$10,736.28	\$10,000.00	3.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	6.625	8	\$2,637.24	\$10,319.71	\$885.33	53.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	10.000	2	\$956.78	\$965.14	\$948.41	20.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	2.000	2	\$1,134.98	\$1,144.90	\$1,125.06	4.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.000	2	\$608.86	\$614.18	\$603.54	16.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	75.000	2	\$40.31	\$40.66	\$39.96	150.000
9020834	SIGNAL SIGN, MOUNTING	EACH	10.000	2	\$228.06	\$230.05	\$226.06	20.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	3.000	2	\$894.20	\$902.01	\$886.38	6.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	2	\$13,852.05	\$13,973.13	\$13,730.97	2.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	2.000	2	\$14,451.36	\$14,577.68	\$14,325.04	4.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	2	\$16,998.17	\$17,146.75	\$16,849.59	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024975	VIDEO DETECTION SYSTEM	EACH	1.000	2	\$23,972.46	\$24,182.00	\$23,762.91	2.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	18.000	2	\$13.79	\$13.91	\$13.67	36.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	207.000	2	\$13.79	\$13.91	\$13.67	414.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	20.000	2	\$19.10	\$19.26	\$18.93	40.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	465.000	3	\$16.73	\$17.18	\$16.00	1,395.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	210.000	2	\$23.34	\$23.54	\$23.13	420.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	260.000	2	\$1.06	\$1.07	\$1.05	520.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	80.000	2	\$1.91	\$1.93	\$1.89	160.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	700.000	2	\$1.60	\$1.61	\$1.58	1,400.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,150.000	2	\$1.33	\$1.34	\$1.31	2,300.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,160.000	2	\$1.38	\$1.39	\$1.37	2,320.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	1,430.000	2	\$1.43	\$1.44	\$1.42	2,860.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	2	\$7,934.25	\$8,003.60	\$7,864.89	2.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	3.000	2	\$1,431.99	\$1,444.50	\$1,419.47	6.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	1.000	2	\$1,803.24	\$1,819.00	\$1,787.48	2.000
9029100	BASE, CONCRETE	C.Y.	17.100	2	\$1,485.02	\$1,498.00	\$1,472.04	34.200
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	3.247	15	\$1,646.89	\$5,066.34	\$775.00	48.700
9031210	STRUCTURAL STEEL POSTS	LBS	1,976.000	10	\$8.78	\$56.67	\$6.00	19,760.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	3.000	6	\$609.04	\$1,139.65	\$400.00	18.000
9031242	36 IN. SURFACE-MOUNT	EACH	19.500	6	\$97.34	\$110.00	\$80.00	117.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	8.000	3	\$49.67	\$51.02	\$48.00	24.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	14.000	3	\$46.92	\$50.00	\$44.00	42.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	26.000	3	\$49.67	\$51.02	\$48.00	78.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	10.000	3	\$49.67	\$51.02	\$48.00	30.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	297.824	17	\$24.27	\$40.37	\$19.50	5,063.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	58.091	11	\$48.73	\$81.98	\$25.00	639.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	10.000	3	\$172.91	\$187.00	\$156.74	30.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	24.000	3	\$24.15	\$25.00	\$23.00	72.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	201.000	3	\$61.93	\$63.78	\$60.00	603.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	181.778	9	\$25.85	\$42.92	\$22.25	1,636.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	36.333	9	\$65.60	\$127.55	\$46.00	327.000
9035004A	SH-FLAT SHEET	S.F.	266.545	11	\$27.07	\$49.60	\$24.00	2,932.000
9035011A	ST-STRUCTURAL	S.F.	333.500	6	\$33.64	\$46.77	\$30.00	2,001.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	116.417	12	\$28.98	\$60.72	\$26.00	1,397.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.000	3	\$6,078.14	\$6,334.41	\$5,900.00	3.000
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	3	\$6,009.01	\$6,227.04	\$5,800.00	3.000
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	3	\$9,326.26	\$9,722.77	\$9,056.00	3.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	508.000	3	\$10.58	\$11.00	\$10.00	1,524.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	1,500.000	3	\$3.96	\$4.08	\$3.80	4,500.000
9108810	PULL BOX, PREFORMED CLASS 1	EACH	4.000	3	\$1,297.34	\$1,342.03	\$1,250.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108816	PULL BOX, PREFORMED CLASS 5	EACH	5.000	3	\$2,389.78	\$2,469.34	\$2,300.00	15.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	2.406	32	\$6,018.20	\$27,869.03	\$52.75	77.00
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	86	\$68,537.46	\$483,313.16	\$1,491.00	86.00
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	18.000	6	\$267.83	\$325.00	\$153.50	108.00
2031000	CLASS A EXCAVATION	C.Y.	24614.659	34	\$7.07	\$64.00	\$2.64	836898.40
2032000	CLASS C EXCAVATION	C.Y.	263.000	3	\$77.60	\$140.00	\$44.51	789.00
2035000	UNCLASSIFIED EXCAVATION	C.Y.	1599.769	13	\$25.97	\$62.30	\$10.55	20797.00
2035500	EMBANKMENT IN PLACE	C.Y.	38575.029	17	\$10.87	\$56.50	\$9.10	655775.50
2036000	COMPACTING EMBANKMENT	C.Y.	13741.928	46	\$2.14	\$66.00	\$0.10	632128.70
2037075	COMPACTING IN CUT	STA.	40.744	27	\$824.90	\$6,861.00	\$1.50	1100.10
2042010	SETTLEMENT GAUGE	EACH	6.000	3	\$3,107.10	\$4,711.90	\$1,509.40	18.00
2061000	CLASS 1 EXCAVATION	C.Y.	703.000	9	\$16.24	\$68.75	\$7.00	6327.00
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	25.000	3	\$576.10	\$800.00	\$408.30	75.00
2063000	CLASS 3 EXCAVATION	C.Y.	1050.727	33	\$8.26	\$500.00	\$1.00	34674.00
2063300	CLASS 4 EXCAVATION	C.Y.	3003.800	15	\$14.47	\$415.50	\$6.85	45057.00
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	1423.000	3	\$47.08	\$85.00	\$25.55	4269.00
2063500	CULVERT CLEANOUT	EACH	5.222	9	\$2,707.28	\$10,000.00	\$1,141.00	47.00
2071000	LINEAR GRADING CLASS 1	STA.	11.783	12	\$1,980.88	\$5,000.00	\$1,100.00	141.40
2072000	LINEAR GRADING CLASS 2	STA.	4.260	15	\$2,390.86	\$8,215.90	\$1,115.00	63.90
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	10.364	11	\$1,048.57	\$2,920.60	\$441.50	114.00
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	12.000	2	\$800.00	\$800.00	\$800.00	24.00
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	131.000	2	\$282.00	\$282.00	\$282.00	262.00
2142000	FURNISHING ROCK FILL	C.Y.	910.875	8	\$68.29	\$83.00	\$30.00	7287.00
2143000	PLACING ROCK FILL	C.Y.	910.875	8	\$16.79	\$39.88	\$12.00	7287.00
2153000	SHAPING SLOPES, CLASS III	100FT	21.318	22	\$764.79	\$988.84	\$630.00	469.00
2160500	REMOVAL OF BRIDGES	L.S.	1.000	15	\$123,518.27	\$390,000.00	\$14,000.00	15.00
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	3155.000	1	\$21.56	\$21.56	\$21.56	3155.00
2161001	TOTAL SURFACE HYDRO	S.Y.	3155.000	1	\$52.87	\$52.87	\$52.87	3155.00
2161503	REMOVAL OF EXISTING DECK	S.F.	250.000	1	\$45.78	\$45.78	\$45.78	250.00
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	3	\$6,416.67	\$8,600.00	\$5,000.00	3.00
2164000	CURB REMOVAL	L.F.	1060.000	3	\$14.07	\$15.00	\$13.60	3180.00
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT	L.F.	208.000	1	\$600.00	\$600.00	\$600.00	208.00
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	52.000	1	\$102.22	\$102.22	\$102.22	52.00
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	7711.000	3	\$10.10	\$17.00	\$1.80	23133.00
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	7711.000	3	\$6.57	\$13.75	\$2.40	23133.00
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4144.000	6	\$9.42	\$20.00	\$8.45	24864.00
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	25537.000	3	\$10.97	\$12.50	\$9.60	76611.00
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2555.486	37	\$14.64	\$356.57	\$5.24	94553.00
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	10279.370	27	\$11.22	\$33.05	\$9.00	277543.00
3101002	GRAVEL (A)	TON	129.600	5	\$104.10	\$126.00	\$79.35	648.00
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	9.000	2	\$427.70	\$630.40	\$225.00	18.00
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	1709.364	11	\$11.99	\$52.86	\$8.90	18803.00
4010150	TYPE A2 SHOULDER	S.Y.	790.891	11	\$50.02	\$200.00	\$33.58	8699.80
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	13909.800	3	\$79.34	\$89.56	\$70.00	41729.40
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	9466.004	27	\$96.53	\$370.08	\$80.27	255582.10
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	5063.000	2	\$104.79	\$125.00	\$84.57	10126.00
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	1026.000	2	\$105.33	\$110.00	\$100.66	2052.00
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1521.460	5	\$117.30	\$239.00	\$102.92	7607.30
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	4244.704	53	\$112.64	\$247.08	\$93.76	224969.30
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	15191.700	8	\$104.13	\$123.00	\$83.37	121533.60
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	11554.620	5	\$134.12	\$159.75	\$112.45	57773.10
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	5049.100	2	\$94.56	\$102.00	\$87.11	10098.20

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	13796.593	14	\$100.12	\$181.24	\$82.00	193152.30
4030105	ASPHALTIC CONCRETE MIXTURE	TON	12465.000	2	\$96.97	\$116.00	\$77.93	24930.00
4030106	ASPHALTIC CONCRETE MIXTURE	TON	2733.000	2	\$96.39	\$114.00	\$78.78	5466.00
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	142928.000	2	\$93.81	\$97.71	\$89.90	285856.00
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	35820.300	6	\$129.22	\$142.50	\$113.92	214921.80
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	979.300	3	\$137.57	\$166.50	\$89.22	2937.90
4031056	ASPHALT PERFORMANCE	L.S.	1.000	17	\$10,920.29	\$60,000.00	\$3,500.00	17.00
4031057	ASPHALT PERFORMANCE	L.S.	1.000	2	\$12,500.00	\$15,000.00	\$10,000.00	2.00
4031058	INTELLIGENT COMPACTION	L.S.	1.000	8	\$28,937.50	\$85,000.00	\$5,000.00	8.00
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	8	\$11,900.00	\$22,000.00	\$5,000.00	8.00
4071005	TACK COAT	GAL	29673.425	40	\$3.28	\$5.25	\$2.00	1186937.00
4071007	TACK COAT - LOW OR NON-	GAL	979.000	3	\$4.58	\$5.25	\$3.50	2937.00
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	138699.000	3	\$0.71	\$0.75	\$0.65	416097.00
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	93.200	2	\$110.50	\$110.50	\$110.50	186.40
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	7616.500	6	\$71.40	\$79.94	\$66.00	45699.00
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	7.400	2	\$143.25	\$143.25	\$143.25	14.80
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4649.680	15	\$73.51	\$180.47	\$47.52	69745.20
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2053.000	3	\$81.73	\$85.00	\$75.20	6159.00
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2612.000	1	\$101.85	\$101.85	\$101.85	2612.00
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT.)	S.Y.	11732.088	8	\$61.80	\$550.00	\$58.90	93856.70
5021340	TYPE A2 SHOULDER	S.Y.	3694.100	11	\$53.91	\$73.45	\$35.35	40635.10
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	301.000	10	\$359.65	\$466.31	\$299.50	3010.00
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	243.500	6	\$200.53	\$324.80	\$78.00	1461.00
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	563.000	9	\$143.77	\$186.53	\$110.00	5067.00
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	25.000	1	\$700.00	\$700.00	\$700.00	25.00
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	3155.000	1	\$174.64	\$174.64	\$174.64	3155.00
6042010	ADJUSTING MANHOLE	EACH	3.200	5	\$1,506.88	\$2,598.00	\$500.00	16.00
6042020	ADJUSTING BASIN OR INLET	EACH	5.000	2	\$2,625.85	\$2,625.85	\$2,625.85	10.00
6044011	PIPE COLLAR, TYPE A	EACH	2.000	12	\$2,674.93	\$4,928.20	\$1,146.00	24.00
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	43.000	1	\$127.20	\$127.20	\$127.20	43.00
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	1061.667	9	\$29.58	\$51.30	\$18.00	9555.00
6054020	OUTLET PIPES AND SPLASH PADS	EACH	1.750	4	\$3,693.87	\$4,585.00	\$3,048.00	7.00
6061010	GUARDRAIL TYPE A	L.F.	1131.500	6	\$32.33	\$35.00	\$26.00	6789.00
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	L.F.	125.000	3	\$34.40	\$37.20	\$33.00	375.00
6061060	MGS GUARDRAIL	L.F.	1300.735	34	\$28.14	\$66.85	\$25.25	44225.00
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1757.143	14	\$32.27	\$50.00	\$30.00	24600.00
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	125.000	2	\$42.25	\$42.25	\$42.25	250.00
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	400.000	4	\$68.87	\$70.50	\$68.70	1600.00
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED	EACH	5.000	4	\$3,966.13	\$5,605.29	\$3,710.00	20.00
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO	EACH	6.885	26	\$3,489.36	\$7,500.00	\$2,400.00	179.00
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.000	3	\$4,175.00	\$4,400.00	\$4,025.00	12.00
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.875	8	\$692.48	\$950.00	\$656.00	31.00
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.000	3	\$3,016.67	\$3,250.00	\$2,900.00	3.00
6061080	MGS END ANCHOR	EACH	3.190	21	\$1,411.04	\$3,500.00	\$1,250.00	67.00
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	4.000	3	\$2,577.58	\$2,632.75	\$2,500.00	12.00
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.000	3	\$627.30	\$650.00	\$600.00	12.00
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	9.795	39	\$3,094.43	\$5,000.00	\$2,866.00	382.00
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	1.000	3	\$2,979.33	\$3,206.00	\$2,866.00	3.00
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.000	3	\$19,236.67	\$24,000.00	\$10,710.00	6.00
6063020	TYPE C CRASHWORTHY END	EACH	2.000	2	\$29,950.00	\$29,950.00	\$29,950.00	4.00
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	100.000	3	\$43.40	\$45.00	\$41.50	300.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	3.333	9	\$3,953.57	\$4,800.00	\$3,600.00	30.00
6066610	END ANCHOR	EACH	2.000	6	\$1,322.10	\$1,650.00	\$1,200.00	12.00
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	6723.000	3	\$25.75	\$26.25	\$25.00	20169.00
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	335.000	3	\$43.50	\$56.00	\$26.95	1005.00
6081000	CONCRETE MEDIAN	S.Y.	41.520	5	\$301.04	\$463.45	\$121.10	207.60
6081010	CONCRETE CURB RAMP	S.Y.	333.590	10	\$109.20	\$652.63	\$75.90	3335.90
6081012	TRUNCATED DOMES	S.F.	210.000	10	\$36.16	\$50.00	\$15.00	2100.00
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	106.356	9	\$148.07	\$195.00	\$93.15	957.20
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	173.255	11	\$108.23	\$2,364.00	\$74.00	1905.80
6085007	PAVED APPROACH, 7 IN.	S.Y.	72.000	3	\$99.78	\$118.00	\$82.25	216.00
6085008	PAVED APPROACH, 8 IN.	S.Y.	656.479	14	\$84.84	\$266.00	\$69.00	9190.70
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1295.447	15	\$47.24	\$84.76	\$37.00	19431.70
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	22.200	1	\$107.36	\$107.36	\$107.36	22.20
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	28.000	2	\$36.15	\$36.15	\$36.15	56.00
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	642.400	5	\$27.57	\$51.15	\$26.45	3212.00
6091041	CONCRETE GUTTER TYPE A	L.F.	22.000	6	\$116.01	\$200.00	\$63.90	132.00
6091042	CONCRETE GUTTER TYPE B	L.F.	113.500	6	\$72.55	\$701.00	\$35.00	681.00
6091052	CURB AND GUTTER TYPE B	L.F.	5396.000	3	\$35.18	\$55.00	\$24.00	16188.00
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	600.769	13	\$21.74	\$60.00	\$1.60	7810.00
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	61.818	11	\$67.41	\$126.40	\$35.00	680.00
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	2.000	2	\$58.94	\$71.00	\$46.87	4.00
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	89.125	8	\$56.48	\$83.00	\$34.97	713.00
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	88.000	3	\$56.23	\$60.00	\$50.68	264.00
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	61.818	11	\$40.97	\$77.65	\$20.00	680.00
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	2.000	3	\$41.67	\$70.00	\$25.00	6.00
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	89.125	8	\$37.08	\$63.20	\$15.45	713.00
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	88.000	3	\$31.88	\$45.65	\$20.00	264.00
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	44.000	8	\$83.12	\$105.10	\$61.44	352.00
6097000	ROCK LINING	C.Y.	310.286	21	\$67.17	\$580.00	\$47.00	6516.00
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	242.000	3	\$52.97	\$75.00	\$35.00	726.00
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	32.000	3	\$57.17	\$62.00	\$49.50	96.00
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	242.000	3	\$26.95	\$34.85	\$15.00	726.00
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	32.000	3	\$22.09	\$30.00	\$16.27	96.00
6117000A	GABIONS	C.Y.	385.000	3	\$196.89	\$247.00	\$155.84	1155.00
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.000	5	\$2,507.06	\$5,625.00	\$1,500.00	5.00
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	1	\$2,400.00	\$2,400.00	\$2,400.00	2.00
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.333	9	\$3,851.32	\$5,500.00	\$2,520.00	21.00
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	3.667	9	\$2,849.92	\$4,960.72	\$2,500.00	33.00
6122020	REPLACEMENT SAND BARREL	EACH	3.769	13	\$403.20	\$1,224.48	\$150.00	49.00
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.615	13	\$1,651.50	\$4,960.72	\$750.00	34.00
6122040	WORK ZONE CRASH CUSHION	EACH	2.000	3	\$5,491.67	\$9,475.00	\$500.00	6.00
6122041	WORK ZONE CRASH CUSHION	EACH	2.000	3	\$3,061.67	\$3,685.00	\$2,000.00	6.00
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.600	60	\$2,266.95	\$19,500.00	\$0.01	156.00
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A	S.Y.	460.348	31	\$377.81	\$4,725.00	\$226.75	14270.80
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	46.613	31	\$1.52	\$5.65	\$1.00	1445.00
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT)	S.Y.	40.724	29	\$2.01	\$16.95	\$1.00	1181.00
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER)	L.F.	1658.258	31	\$3.23	\$13.10	\$1.45	51406.00
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR	EACH	877.258	31	\$8.93	\$36.73	\$5.90	27195.00
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS)	EACH	124.800	5	\$14.44	\$16.50	\$14.40	624.00
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS	EACH	108.200	5	\$6.73	\$7.50	\$6.65	541.00
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS	TON	49.480	10	\$343.14	\$4,086.45	\$133.47	494.80

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	259.000	10	\$153.94	\$600.00	\$80.00	2590.00
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS	TON	48.622	9	\$230.32	\$7,656.68	\$135.00	437.60
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	232.700	9	\$125.09	\$1,310.68	\$30.15	2094.30
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	2.000	3	\$1,939.99	\$2,996.45	\$950.00	6.00
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.500	6	\$2,559.88	\$4,060.00	\$1,171.83	9.00
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.000	3	\$2,212.94	\$3,127.55	\$1,500.00	3.00
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914	EACH	1.000	9	\$3,054.49	\$4,355.00	\$1,934.65	9.00
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940	EACH	1.000	3	\$1,862.32	\$2,177.00	\$1,344.95	3.00
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549	EACH	1.000	6	\$3,934.66	\$8,000.00	\$2,300.00	6.00
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR	EACH	11.500	6	\$902.28	\$1,465.80	\$435.31	69.00
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X	EACH	2.000	3	\$1,864.93	\$2,305.00	\$1,474.79	6.00
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.000	3	\$985.74	\$1,470.40	\$386.83	6.00
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	7.750	4	\$1,362.26	\$19,008.25	\$223.72	31.00
6161005	CONSTRUCTION SIGNS	S.F.	1247.380	83	\$7.11	\$65.00	\$4.00	103532.50
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.200	60	\$65.68	\$132.50	\$35.00	372.00
6161010	RELOCATED SIGNS	S.F.	118.000	6	\$13.88	\$19.20	\$10.20	708.00
6161020	CHANNELIZER (DRUM-LIKE)	EACH	10.000	3	\$28.70	\$33.00	\$23.11	30.00
6161025	CHANNELIZER (TRIM LINE)	EACH	251.205	73	\$20.06	\$52.65	\$10.00	18338.00
6161030	TYPE III MOVEABLE BARRICADE	EACH	18.386	57	\$202.01	\$400.00	\$115.00	1048.00
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	43.000	28	\$70.36	\$210.60	\$25.00	1204.00
6161040	FLASHING ARROW PANEL	EACH	3.383	60	\$1,798.26	\$5,000.00	\$250.00	203.00
6161047	TYPE III OBJECT MARKER	EACH	2.000	3	\$245.00	\$300.00	\$210.00	6.00
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	34.762	21	\$70.61	\$210.60	\$35.00	730.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED /	EACH	5.000	3	\$2,544.33	\$2,633.00	\$2,500.00	15.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION	EACH	2.553	47	\$4,646.67	\$13,650.00	\$1,000.00	120.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION	EACH	5.000	28	\$3,653.60	\$9,000.00	\$705.00	140.00
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	3	\$19,666.67	\$45,000.00	\$5,000.00	3.00
6162002	TEMPORARY LONG-TERM	EACH	5.262	42	\$1,081.90	\$2,400.00	\$650.00	221.00
6162004	SHORT-TERM RUMBLE STRIPS	EACH	3.667	12	\$1,892.05	\$9,000.00	\$940.00	44.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	328.000	6	\$147.55	\$212.50	\$97.00	1968.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	693.182	11	\$109.97	\$950.00	\$54.50	7625.00
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED /	L.F.	2866.652	23	\$22.44	\$100.00	\$13.43	65933.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR	L.F.	1672.000	1	\$50.00	\$50.00	\$50.00	1672.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	5881.750	12	\$9.70	\$17.45	\$4.56	70581.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1812.000	1	\$20.00	\$20.00	\$20.00	1812.00
6181000	MOBILIZATION	L.S.	1.000	108	\$290,904.47	\$1,840,000.00	\$1,500.00	108.00
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	4	\$48,172.04	\$79,813.16	\$37,625.00	4.00
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.545	33	\$600.00	\$600.00	\$600.00	84.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	5756.923	13	\$4.94	\$16.75	\$2.35	74840.00
6200003	PREFORMED THERMOPLASTIC	L.F.	219.000	3	\$4.58	\$4.75	\$4.50	657.00
6200006	PREFORMED THERMOPLASTIC	L.F.	971.714	7	\$2.65	\$3.40	\$2.00	6802.00
6200009	PREFORMED THERMOPLASTIC	L.F.	7742.250	8	\$5.19	\$12.00	\$3.00	61938.00
6200012	PREFORMED THERMOPLASTIC	L.F.	46.000	3	\$24.43	\$25.30	\$24.00	138.00
6200015	PREFORMED THERMOPLASTIC	L.F.	672.702	57	\$21.47	\$36.75	\$10.00	38344.00
6200018	PREFORMED THERMOPLASTIC	L.F.	347.333	33	\$18.84	\$35.00	\$10.00	11462.00
6200021	PREFORMED THERMOPLASTIC	EACH	24.661	59	\$281.44	\$375.00	\$185.00	1455.00
6200024	PREFORMED THERMOPLASTIC	EACH	8.421	19	\$295.19	\$1,000.00	\$205.00	160.00
6200027	PREFORMED THERMOPLASTIC	EACH	3.722	18	\$514.03	\$650.00	\$225.00	67.00
6200030	PREFORMED THERMOPLASTIC	EACH	3.714	7	\$576.92	\$950.00	\$450.00	26.00
6200033	PREFORMED THERMOPLASTIC	EACH	3.000	6	\$1,105.67	\$1,608.00	\$675.00	18.00
6200036	PREFORMED THERMOPLASTIC	EACH	108.750	24	\$229.41	\$475.00	\$35.00	2610.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200042	PREFORMED THERMOPLASTIC	EACH	35.400	10	\$52.30	\$100.00	\$25.00	354.00
6200051	PREFORMED THERMOPLASTIC	EACH	2.000	3	\$468.33	\$495.00	\$450.00	6.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	17934.231	13	\$1.40	\$3.65	\$0.91	233145.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	11927.308	13	\$1.47	\$3.65	\$0.91	155055.00
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	24.000	3	\$6.41	\$7.24	\$6.00	72.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING	L.F.	30008.474	19	\$0.24	\$3.40	\$0.13	570161.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING	L.F.	99251.525	61	\$0.35	\$2.00	\$0.19	6054343.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING	L.F.	77634.717	53	\$0.36	\$1.69	\$0.19	4114640.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING	L.F.	9896.452	31	\$0.90	\$2.75	\$0.45	306790.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P	L.F.	8253.211	38	\$0.21	\$3.10	\$0.11	313622.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P	L.F.	53080.125	32	\$0.15	\$93.00	\$0.11	1698564.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P	L.F.	349.667	9	\$4.22	\$10.00	\$0.50	3147.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P	L.F.	97.071	14	\$9.53	\$29.20	\$0.20	1359.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P	L.F.	74.125	8	\$12.63	\$22.55	\$1.10	593.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	20988.211	38	\$0.61	\$11.00	\$0.14	797552.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	85.429	14	\$106.02	\$200.00	\$7.00	1196.00
6208063	TEMPORARY PAVEMENT MARKING	EACH	6.000	3	\$103.00	\$125.00	\$84.00	18.00
6208076	4 IN TEMPORARY PAVEMENT	L.F.	16625.000	11	\$0.43	\$1.70	\$0.11	182875.00
6214600A	FLOWABLE BACKFILL	C.Y.	13.600	6	\$327.38	\$995.71	\$199.12	81.60
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF	S.Y.	195581.079	38	\$2.24	\$15.24	\$0.94	7432081.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF	S.Y.	242545.857	7	\$3.91	\$16.57	\$2.50	1697821.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4410.074	27	\$13.44	\$45.00	\$4.31	119072.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	533.571	14	\$5.02	\$10.00	\$2.00	7470.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	7436.000	1	\$4.25	\$4.25	\$4.25	7436.00
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	926.410	30	\$15.15	\$219.45	\$8.00	27792.30
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	183.717	12	\$15.94	\$277.56	\$8.00	2204.60
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	102.800	3	\$136.28	\$170.00	\$84.00	308.40
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	47	\$19,355.58	\$93,800.00	\$2,650.00	47.00
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	228.000	3	\$798.18	\$941.99	\$701.40	684.00
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	102.500	3	\$911.49	\$957.45	\$871.00	307.50
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	132.000	3	\$326.58	\$406.14	\$185.00	396.00
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	57.667	9	\$634.97	\$850.00	\$552.00	519.00
7011300	VIDEO CAMERA INSPECTION	EACH	4.250	12	\$263.65	\$900.00	\$50.00	51.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	118.750	12	\$130.46	\$209.50	\$93.00	1425.00
7011600	SONIC LOGGING TESTING	EACH	4.250	12	\$2,169.40	\$6,368.10	\$1,200.00	51.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	401.250	12	\$100.80	\$143.10	\$65.00	4815.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1392.000	3	\$114.08	\$128.10	\$100.00	4176.00
7025001	DYNAMIC PILE TESTING	EACH	2.000	3	\$2,053.33	\$2,700.00	\$1,260.00	6.00
7025002	PILE WAVE ANALYSIS	EACH	2.000	9	\$475.68	\$530.00	\$400.00	18.00
7026000	PRE-BORE FOR PILING	L.F.	252.200	15	\$104.00	\$370.00	\$31.60	3783.00
7027000	PILE POINT REINFORCEMENT	EACH	15.600	15	\$142.54	\$218.73	\$115.72	234.00
7031004	DIAMOND GRINDING	S.Y.	3155.000	1	\$13.69	\$13.69	\$13.69	3155.00
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	90.200	12	\$1,104.19	\$2,640.00	\$602.00	1082.40
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	3	\$59,192.33	\$120,000.00	\$28,077.00	3.00
7033013	PENETRATING CONCRETE	S.Y.	66046.000	3	\$7.82	\$8.10	\$7.65	198138.00
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	96.167	9	\$1,501.61	\$2,106.95	\$1,086.00	865.50
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	408.250	6	\$784.43	\$1,111.00	\$585.20	2449.50
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	495.375	12	\$751.53	\$9,231.00	\$598.30	5944.50
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	C.Y.	25.600	1	\$7,000.00	\$7,000.00	\$7,000.00	25.60
7034215	SAFETY BARRIER CURB	L.F.	378.000	3	\$155.87	\$184.10	\$140.00	1134.00
7034216	TYPE H BARRIER	L.F.	52.000	3	\$346.15	\$525.00	\$250.00	156.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034219A	BARRIER CURB (TYPE D)	L.F.	403.250	12	\$155.91	\$381.23	\$102.50	4839.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1538.500	12	\$445.21	\$840.15	\$322.30	18462.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	472.000	3	\$594.50	\$700.00	\$512.00	1416.00
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	159.000	3	\$151.06	\$177.86	\$123.20	477.00
7034620	FORM LINERS	S.Y.	271.000	6	\$120.28	\$318.10	\$61.13	1626.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	307.000	3	\$85.80	\$134.40	\$50.00	921.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	215.000	1	\$290.00	\$290.00	\$290.00	215.00
7040106	FULL DEPTH REPAIR	S.F.	100.000	1	\$107.08	\$107.08	\$107.08	100.00
7040110	EPOXY PRESSURE INJECTING	L.F.	47.500	4	\$159.51	\$199.13	\$56.00	190.00
7040113	CLEAN AND EPOXY SEAL	S.F.	2914.000	3	\$8.17	\$14.13	\$6.00	8742.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1872.000	3	\$483.08	\$659.49	\$393.00	5616.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1302.000	9	\$384.35	\$414.00	\$359.27	11718.00
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	544.000	3	\$440.67	\$470.00	\$402.00	1632.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	58220.000	6	\$1.61	\$3.00	\$1.25	349320.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	67230.000	12	\$1.49	\$3.30	\$1.07	806760.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	15437.500	12	\$1.77	\$2.09	\$1.60	185250.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	3	\$34,282.55	\$34,900.00	\$33,145.00	3.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	12329.375	16	\$2.15	\$12.33	\$1.80	197270.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	1	\$14,126.23	\$14,126.23	\$14,126.23	1.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	18	\$4,980.80	\$10,449.00	\$2,765.00	18.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	18	\$4,060.40	\$7,000.00	\$2,720.75	18.00
7111001	WATERPROOFING MEMBRANE	S.Y.	76.000	3	\$69.32	\$100.00	\$31.97	228.00
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	208.000	1	\$3,200.00	\$3,200.00	\$3,200.00	208.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	260.000	1	\$105.85	\$105.85	\$105.85	260.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	3082.500	4	\$22.28	\$50.00	\$15.00	12330.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	307.000	3	\$321.90	\$360.00	\$295.00	921.00
7123000	STEEL BAR DAM	EACH	4.000	1	\$17,669.08	\$17,669.08	\$17,669.08	4.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	21.000	1	\$2,500.00	\$2,500.00	\$2,500.00	21.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	3	\$34,080.94	\$60,342.83	\$16,900.00	3.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	3	\$2,835.53	\$4,000.00	\$1,689.60	3.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$4,138.20	\$6,500.00	\$1,689.60	3.00
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$4,138.20	\$6,500.00	\$1,689.60	3.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	1900.000	1	\$28.25	\$28.25	\$28.25	1900.00
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL	S.F.	6800.000	2	\$8.25	\$8.25	\$8.25	13600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1900.000	1	\$4.24	\$4.24	\$4.24	1900.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	1900.000	1	\$4.24	\$4.24	\$4.24	1900.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	1900.000	1	\$4.90	\$4.90	\$4.90	1900.00
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	L.S.	1.000	2	\$6,000.00	\$6,000.00	\$6,000.00	2.00
7125920	CALCIUM SULFONATE PRIMER	S.F.	6800.000	2	\$2.50	\$2.50	\$2.50	13600.00
7125921	CALCIUM SULFONATE TOPCOAT	S.F.	6800.000	2	\$2.50	\$2.50	\$2.50	13600.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	15	\$4,108.80	\$11,191.92	\$1,840.50	30.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	14.000	12	\$213.84	\$463.00	\$137.60	168.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	14.800	15	\$302.86	\$610.00	\$169.90	222.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	18.000	3	\$378.10	\$430.00	\$345.35	54.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	20.000	1	\$12,500.00	\$12,500.00	\$12,500.00	20.00
7172002	STRIP SEAL	L.F.	52.000	1	\$264.69	\$264.69	\$264.69	52.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	2672.500	12	\$92.41	\$110.00	\$83.30	32070.00
7201300	PILE SPACERS	EACH	17.000	6	\$1,005.51	\$1,375.00	\$734.19	102.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	36.000	6	\$81.31	\$104.50	\$60.15	216.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	470.500	20	\$69.50	\$250.00	\$55.00	9410.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	430.333	9	\$76.88	\$146.50	\$66.00	3873.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	313.000	6	\$98.66	\$161.25	\$81.00	1878.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	265.000	3	\$102.80	\$117.80	\$95.00	795.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	35.000	3	\$71.82	\$78.85	\$66.60	105.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	72.333	9	\$84.13	\$109.70	\$63.32	651.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH	L.F.	42.000	6	\$79.60	\$103.00	\$47.02	252.00
7261018	18 IN. PIPE GROUP A	L.F.	483.750	12	\$69.01	\$127.00	\$53.00	5805.00
7261024	24 IN. PIPE GROUP A	L.F.	172.667	9	\$78.82	\$152.00	\$65.56	1554.00
7261030	30 IN. PIPE GROUP A	L.F.	84.000	3	\$114.76	\$138.40	\$95.89	252.00
7261036	36 IN. PIPE GROUP A	L.F.	44.000	3	\$165.66	\$182.17	\$147.80	132.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE	L.F.	101.667	9	\$1,179.91	\$1,700.00	\$683.31	915.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	19.000	3	\$553.32	\$645.70	\$444.26	57.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	50.500	6	\$758.01	\$1,340.00	\$650.30	303.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	8.000	3	\$784.75	\$870.00	\$719.30	24.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	4.333	9	\$1,383.28	\$1,911.00	\$880.17	39.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	13.000	3	\$1,047.35	\$1,470.00	\$702.05	39.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	4.000	3	\$865.24	\$985.00	\$764.92	12.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	4.000	15	\$1,504.58	\$9,000.00	\$695.77	60.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED	EACH	2.000	3	\$796.22	\$1,284.65	\$535.00	6.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED	EACH	2.636	11	\$985.09	\$1,500.00	\$590.00	29.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED	EACH	2.000	3	\$1,160.32	\$1,485.85	\$795.10	6.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED	EACH	4.000	3	\$1,900.24	\$2,600.00	\$1,208.92	12.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END	EACH	2.429	21	\$1,331.04	\$2,454.90	\$387.00	51.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END	EACH	1.500	6	\$1,523.76	\$2,300.00	\$800.00	9.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END	EACH	1.000	6	\$1,843.18	\$2,687.00	\$1,350.00	6.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED	EACH	2.000	3	\$730.12	\$1,161.35	\$500.00	6.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED	EACH	2.667	9	\$887.70	\$1,985.00	\$428.00	24.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED	EACH	3.000	6	\$1,187.21	\$2,400.00	\$467.00	18.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END	EACH	3.000	3	\$1,749.94	\$2,390.40	\$1,429.42	9.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END	EACH	1.500	6	\$2,515.25	\$3,334.40	\$2,000.00	9.00
8025006	MULCHING	ACRE	2.778	27	\$1,099.34	\$16,951.50	\$450.00	75.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	3.910	51	\$2,285.85	\$21,189.30	\$1,467.00	199.40
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	29.250	6	\$39.43	\$74.00	\$14.33	175.50
8061004	SEDIMENT TRAP ROCK	C.Y.	25.520	30	\$103.57	\$236.90	\$21.00	765.60
8061005	ROCK DITCH CHECK	L.F.	239.344	32	\$22.55	\$84.45	\$11.50	7659.00
8061006	ALTERNATE DITCH CHECK	L.F.	979.282	39	\$6.88	\$25.00	\$4.35	38192.00
8061007A	CURB INLET CHECK	EACH	68.897	29	\$32.14	\$210.75	\$10.00	1998.00
8061016	SEDIMENT REMOVAL	C.Y.	130.300	50	\$26.32	\$500.00	\$2.00	6515.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.447	34	\$1,153.94	\$8,951.75	\$600.00	151.20
8061019	SILT FENCE	L.F.	2350.167	48	\$2.10	\$9.50	\$1.30	112808.00
8061050	TYPE C BERM	L.F.	67.000	3	\$107.37	\$180.00	\$70.11	201.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	3465.000	6	\$4.54	\$5.70	\$2.50	20790.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	1719.000	12	\$4.86	\$9.04	\$3.96	20628.00
8064131	TYPE 1A EROSION CONTROL	S.Y.	675.000	3	\$2.45	\$2.65	\$2.20	2025.00
8064133	TYPE 1C EROSION CONTROL	S.Y.	6129.000	3	\$2.67	\$3.00	\$2.32	18387.00
8064134	TYPE 1D EROSION CONTROL	S.Y.	6292.000	3	\$1.90	\$2.10	\$1.75	18876.00
8064140	TYPE 3B EROSION CONTROL	S.Y.	33274.273	11	\$1.41	\$2.42	\$1.24	366017.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	10.000	3	\$2,208.67	\$2,286.00	\$2,170.00	30.00
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	4.000	3	\$4,349.30	\$4,491.90	\$4,278.00	12.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	4.000	3	\$3,497.33	\$3,612.00	\$3,440.00	12.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	17.000	3	\$4,527.44	\$4,600.70	\$4,381.62	51.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	3.000	3	\$736.83	\$762.50	\$724.00	9.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	10.667	9	\$1,451.40	\$1,875.00	\$837.00	96.00
9011311	LUMINAIRE, LED-A	EACH	10.000	3	\$701.25	\$725.75	\$689.00	30.00
9011312	LUMINAIRE, LED-B	EACH	12.500	6	\$630.74	\$755.00	\$386.00	75.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	9	\$6,281.28	\$7,750.00	\$3,679.00	9.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	805.000	9	\$14.33	\$31.05	\$8.80	7245.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	201.000	3	\$28.50	\$29.50	\$28.00	603.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	28.500	6	\$39.38	\$64.30	\$30.95	171.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	625.000	3	\$22.37	\$23.10	\$22.00	1875.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	672.000	3	\$31.00	\$31.50	\$30.01	2016.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	175.000	3	\$51.50	\$87.80	\$32.50	525.00
9015010	TRENCHING TYPE I	L.F.	5119.500	6	\$3.94	\$4.75	\$3.15	30717.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	14.000	9	\$1,330.42	\$1,634.00	\$1,160.00	126.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	225.000	6	\$2.94	\$4.05	\$2.00	1350.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	6325.000	6	\$2.02	\$3.25	\$1.88	37950.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	2720.000	3	\$1.73	\$1.80	\$1.70	8160.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1267.500	12	\$1.45	\$2.10	\$1.00	15210.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	120.000	3	\$2.03	\$2.10	\$2.00	360.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1360.000	3	\$1.63	\$1.70	\$1.60	4080.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2	L.F.	40.000	3	\$14.23	\$14.70	\$14.00	120.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6	L.F.	4457.000	6	\$5.75	\$6.30	\$5.32	26742.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8	L.F.	2610.000	3	\$4.78	\$4.95	\$4.70	7830.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	10.000	3	\$1,242.67	\$1,286.00	\$1,221.00	30.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	12.500	6	\$1,870.92	\$2,041.20	\$1,762.85	75.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE,	EACH	1.000	6	\$2,888.83	\$3,875.00	\$2,000.00	6.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE,	EACH	1.000	3	\$8,310.51	\$8,450.00	\$8,039.78	3.00
9019400	TEMPORARY LIGHTING	L.S.	1.000	1	\$5,000.00	\$5,000.00	\$5,000.00	1.00
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	4.000	3	\$2,209.00	\$2,264.00	\$2,150.00	12.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	8.000	3	\$910.06	\$925.00	\$880.58	24.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	4.000	3	\$939.06	\$955.00	\$908.39	12.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	6.000	3	\$1,047.96	\$1,065.00	\$1,014.08	18.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	8.000	3	\$840.74	\$855.00	\$813.27	24.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	84.000	3	\$52.65	\$54.00	\$50.70	252.00
9020834	SIGNAL SIGN, MOUNTING	EACH	6.000	3	\$220.18	\$225.00	\$212.49	18.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	2.000	3	\$1,324.64	\$1,350.00	\$1,279.96	6.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	8.000	3	\$1,499.89	\$1,525.00	\$1,451.07	24.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	3	\$10,524.60	\$10,700.00	\$10,182.34	3.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	3	\$9,679.85	\$9,850.00	\$9,360.74	3.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	2.000	3	\$12,376.93	\$12,600.00	\$11,966.24	6.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.000	3	\$21,379.47	\$21,750.00	\$20,677.27	3.00
9024340	SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.000	3	\$3,095.80	\$3,150.00	\$2,993.86	6.00
9024346	900 MHZ OMNIDIRECTIONAL ANTENNA, 6DB GAIN	EACH	2.000	3	\$1,185.31	\$1,206.70	\$1,149.23	6.00
9024920	DETECTOR, PUSHBUTTON	EACH	8.000	3	\$817.04	\$832.90	\$793.23	24.00
9024921	ACCESSIBLE PEDESTRIAN	EACH	3.000	2	\$810.04	\$810.04	\$810.04	6.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.000	3	\$52,398.43	\$53,250.00	\$50,705.00	3.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	47.000	3	\$26.74	\$27.25	\$25.97	141.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	875.000	3	\$24.64	\$25.05	\$23.87	2625.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	552.000	3	\$30.48	\$31.00	\$29.49	1656.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	454.000	3	\$30.70	\$31.50	\$29.55	1362.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	90.000	3	\$3.97	\$4.05	\$3.87	270.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	5130.000	3	\$1.09	\$1.10	\$1.06	15390.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	5140.000	3	\$1.67	\$1.70	\$1.60	15420.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	4140.000	6	\$2.14	\$3.90	\$1.95	24840.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1860.000	3	\$16.10	\$17.00	\$15.65	5580.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	80.000	3	\$8.83	\$9.50	\$8.50	240.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.000	3	\$1,597.72	\$1,625.00	\$1,545.45	27.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.000	3	\$2,549.19	\$2,600.00	\$2,462.22	9.00
9028824	PULL BOX, CONCRETE, DOUBLE TYPE B	EACH	3.000	3	\$11,368.65	\$11,553.05	\$11,002.91	9.00
9029100	BASE, CONCRETE	C.Y.	18.100	3	\$1,935.53	\$1,970.00	\$1,871.50	54.30
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	7.141	25	\$1,077.93	\$3,439.00	\$500.00	178.53
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	103.000	3	\$1,185.83	\$1,207.50	\$1,150.00	309.00
9031210	STRUCTURAL STEEL POSTS	LBS	2707.667	18	\$5.52	\$22.94	\$4.00	48738.00
9031220	PIPE POSTS	LBS	4190.462	13	\$6.52	\$20.44	\$6.00	54476.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	21.750	12	\$343.13	\$407.75	\$176.00	261.00
9031242	36 IN. SURFACE-MOUNT	EACH	10.000	3	\$155.83	\$160.00	\$150.00	30.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	54.000	3	\$16.02	\$16.30	\$15.50	162.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	48.000	3	\$51.67	\$52.50	\$50.00	144.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	76.000	6	\$45.92	\$47.50	\$45.00	456.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	18.000	3	\$46.58	\$47.50	\$45.00	54.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	8.000	3	\$51.83	\$53.00	\$50.00	24.00
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	25.000	3	\$51.83	\$53.00	\$50.00	75.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	138.019	26	\$21.77	\$40.00	\$12.00	3588.50
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5	L.F.	49.125	8	\$35.65	\$75.00	\$22.89	393.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	13.500	12	\$120.92	\$282.75	\$58.50	162.00
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	132.000	3	\$20.33	\$21.00	\$20.00	396.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	1.500	6	\$109.68	\$131.70	\$70.00	9.00
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	7.000	3	\$253.25	\$282.75	\$195.00	21.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	3.000	3	\$278.33	\$295.00	\$270.00	9.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	199.563	24	\$25.08	\$39.60	\$13.00	4789.50
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	139.500	6	\$51.12	\$68.94	\$50.00	837.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	12.333	9	\$180.97	\$311.00	\$100.00	111.00
9031285	CONCRETE POST ANCHOR FOR	EACH	2.333	9	\$183.53	\$306.00	\$143.00	21.00
9035004A	SH-FLAT SHEET	S.F.	325.571	35	\$22.53	\$52.85	\$17.55	11395.00
9035011A	ST-STRUCTURAL	S.F.	2465.800	30	\$29.27	\$48.93	\$24.00	73974.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	34.000	6	\$22.08	\$23.70	\$21.00	204.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	493.667	9	\$34.32	\$41.13	\$28.50	4443.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	5180.000	3	\$7.80	\$8.05	\$7.30	15540.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.333	9	\$6,948.66	\$16,000.00	\$4,000.00	12.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	94	\$79,045.52	\$1,613,040.00	\$2,179.94	94.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	15.750	12	\$164.92	\$240.00	\$42.66	189.000
2031000	CLASS A EXCAVATION	C.Y.	1,166.800	25	\$18.83	\$101.00	\$3.70	29,170.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	4,773.143	7	\$16.85	\$55.00	\$13.00	33,412.000
2035500	EMBANKMENT IN PLACE	C.Y.	1,543.105	19	\$25.29	\$102.86	\$12.27	29,319.000
2036000	COMPACTING EMBANKMENT	C.Y.	785.594	32	\$7.80	\$92.39	\$3.00	25,139.000
2037075	COMPACTING IN CUT	STA.	7.100	6	\$1,284.34	\$3,800.00	\$427.20	42.600
2061000	CLASS 1 EXCAVATION	C.Y.	66.053	19	\$139.49	\$2,000.00	\$13.34	1,255.000
2063000	CLASS 3 EXCAVATION	C.Y.	128.313	16	\$57.36	\$175.00	\$12.16	2,053.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	42.500	4	\$121.91	\$145.00	\$60.00	170.000
2063300	CLASS 4 EXCAVATION	C.Y.	37.000	4	\$80.54	\$205.00	\$30.00	148.000
2063500	CULVERT CLEANOUT	EACH	3.000	6	\$4,463.00	\$7,649.00	\$3,250.00	18.000
2065500	TEMPORARY SHORING	L.S.	1.000	4	\$12,937.50	\$26,250.00	\$2,000.00	4.000
2066002	COFFERDAMS-BENT2	L.S.	1.000	3	\$36,667.00	\$60,000.00	\$1.00	3.000
2066003	COFFERDAMS-BENT3	L.S.	1.000	3	\$36,667.00	\$60,000.00	\$1.00	3.000
2071000	LINEAR GRADING CLASS 1	STA.	1.525	8	\$3,927.77	\$18,395.00	\$1,000.00	12.200
2072000	LINEAR GRADING CLASS 2	STA.	134.760	15	\$64.70	\$10,000.00	\$18.62	2,021.400
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	1.000	3	\$1,983.33	\$3,000.00	\$950.00	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	1.000	3	\$1,719.98	\$2,179.94	\$1,480.00	3.000
2142000	FURNISHING ROCK FILL	C.Y.	2,670.800	15	\$29.62	\$71.34	\$1.00	40,062.000
2143000	PLACING ROCK FILL	C.Y.	2,670.800	15	\$11.86	\$108.00	\$5.40	40,062.000
2152000A	SHAPING SLOPES, CLASS II	100FT	112.000	2	\$324.76	\$365.00	\$284.51	224.000
2153000	SHAPING SLOPES, CLASS III	100FT	13.818	55	\$1,276.90	\$3,560.00	\$500.00	760.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	15	\$54,092.11	\$160,150.00	\$24,000.00	15.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	280.143	7	\$63.99	\$120.00	\$14.85	1,961.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,315.000	12	\$51.49	\$130.00	\$8.23	15,780.000
2161500	REMOVAL OF SEAL COAT	S.F.	29,418.000	3	\$1.27	\$1.80	\$0.90	88,254.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	11,950.571	7	\$1.85	\$7.00	\$1.00	83,654.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	8,543.000	6	\$7.75	\$17.00	\$2.75	51,258.000
2161503	REMOVAL OF EXISTING DECK	S.F.	149.313	16	\$90.24	\$375.00	\$18.00	2,389.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	5,211.333	18	\$11.51	\$23.15	\$5.11	93,804.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	4	\$16,812.50	\$26,250.00	\$10,000.00	4.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	103.000	12	\$425.47	\$600.00	\$110.00	1,236.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	89.500	6	\$71.81	\$145.00	\$25.00	537.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	100,192.000	4	\$9.75	\$20.00	\$1.00	400,768.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	100,192.000	4	\$11.90	\$20.00	\$7.80	400,768.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	6,586.226	31	\$8.36	\$46.18	\$6.00	204,173.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	2,478.000	2	\$15.50	\$22.00	\$9.00	4,956.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,557.300	20	\$9.56	\$214.92	\$5.84	51,146.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,687.000	5	\$18.43	\$32.00	\$10.75	8,435.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	727.860	50	\$48.03	\$799.30	\$13.51	36,393.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	163.667	6	\$98.89	\$237.03	\$78.10	982.000
4010150	TYPE A2 SHOULDER	S.Y.	1,080.000	4	\$30.28	\$294.00	\$26.25	4,320.000
4010151	TYPE A3 SHOULDER	S.Y.	147.300	3	\$35.67	\$37.00	\$35.00	441.900
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	82.200	3	\$137.71	\$212.70	\$99.43	246.600
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6,650.459	41	\$86.36	\$420.00	\$65.25	272,668.800
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	47.600	3	\$410.20	\$430.00	\$372.60	142.800
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	13,284.400	2	\$90.00	\$100.00	\$80.00	26,568.800
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	7,315.900	2	\$90.22	\$90.75	\$89.69	14,631.800
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,600.208	61	\$100.05	\$131.78	\$82.85	341,612.700
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	5,418.971	28	\$120.54	\$142.78	\$93.96	151,731.200
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	11,988.000	3	\$103.05	\$113.45	\$87.00	35,964.000
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	17,838.138	13	\$109.61	\$163.13	\$85.20	231,895.800
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	34,512.471	7	\$101.94	\$136.50	\$87.58	241,587.300
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	12,237.914	7	\$92.48	\$136.80	\$79.66	85,665.400
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	67,415.100	2	\$100.80	\$106.00	\$95.60	134,830.200

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	12,690.800	3	\$78.44	\$80.00	\$76.75	38,072.400
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	1,105.300	3	\$120.47	\$135.58	\$91.65	3,315.900
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	13,651.000	2	\$38.00	\$40.00	\$36.00	27,302.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	3	\$13,884.97	\$20,000.00	\$6,000.00	3.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	3	\$48,567.77	\$62,352.22	\$25,650.00	3.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	3	\$20,613.99	\$40,101.09	\$3,500.00	3.000
4071005	TACK COAT	GAL	21,914.500	60	\$2.87	\$16.00	\$0.10	1,314,870.000
4071007	TACK COAT - LOW OR NON-	GAL	28,610.556	9	\$3.79	\$4.07	\$2.60	257,495.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	6,905.400	15	\$4.33	\$5.60	\$3.65	103,581.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	21,352.632	57	\$3.20	\$6.50	\$2.72	1,217,100.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	76,259.684	57	\$1.07	\$1.65	\$0.73	4,346,802.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	57,425.333	3	\$8.19	\$8.77	\$5.50	172,276.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	39,600.000	3	\$2.71	\$2.85	\$2.64	118,800.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	484.233	3	\$161.93	\$215.75	\$65.00	1,452.700
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	83,730.000	2	\$52.00	\$56.00	\$48.00	167,460.000
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,331.300	3	\$125.22	\$180.25	\$95.40	6,993.900
5021311	CONCRETE PAVEMENT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	200,280.000	2	\$67.00	\$69.00	\$65.00	400,560.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	109.273	33	\$197.75	\$570.00	\$100.00	3,606.000
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	146.000	4	\$230.81	\$267.00	\$200.00	584.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	8.667	9	\$823.08	\$900.00	\$700.00	78.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	2,908.000	3	\$161.00	\$198.00	\$135.00	8,724.000
5054000	LATEX MODIFIED VERY EARLY	S.Y.	949.000	6	\$246.67	\$280.00	\$205.00	5,694.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	9,447.000	2	\$125.00	\$125.00	\$125.00	18,894.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	42,508.000	2	\$3.25	\$3.50	\$3.00	85,016.000
6042010	ADJUSTING MANHOLE	EACH	10.000	3	\$283.33	\$400.00	\$200.00	30.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.600	5	\$3,454.66	\$5,000.00	\$1,950.00	8.000
6044011	PIPE COLLAR, TYPE A	EACH	2.571	7	\$1,825.25	\$2,000.00	\$1,000.00	18.000
6044013	PIPE COLLAR, TYPE C	EACH	2.000	2	\$2,400.00	\$3,300.00	\$1,500.00	4.000
6061010	GUARDRAIL TYPE A	L.F.	175.500	6	\$34.61	\$48.00	\$29.00	1,053.000
6061060	MGS GUARDRAIL	L.F.	1,858.370	54	\$32.94	\$51.00	\$28.00	100,352.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	7,719.000	13	\$34.14	\$43.18	\$29.50	100,347.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	50.000	2	\$52.67	\$54.00	\$51.34	100.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.500	4	\$4,788.64	\$4,898.00	\$4,200.00	14.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.362	47	\$4,116.30	\$9,700.00	\$3,400.00	252.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.000	4	\$3,485.83	\$3,675.00	\$3,350.00	12.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.556	9	\$864.69	\$1,125.00	\$800.00	32.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.000	3	\$3,687.81	\$4,499.42	\$3,282.00	6.000
6061080	MGS END ANCHOR	EACH	7.318	22	\$1,343.65	\$1,875.00	\$1,100.00	161.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	2	\$4,086.00	\$4,272.00	\$3,900.00	8.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	3.000	6	\$3,291.11	\$3,650.00	\$3,200.00	18.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	3.250	8	\$490.77	\$800.00	\$400.00	26.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	2.000	2	\$3,352.50	\$3,505.00	\$3,200.00	4.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.532	62	\$3,302.21	\$4,784.00	\$2,950.00	653.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.000	3	\$3,483.00	\$4,012.99	\$3,218.00	12.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	2.000	2	\$5,665.50	\$5,800.00	\$5,531.00	4.000
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	1,717.000	3	\$31.55	\$45.00	\$23.54	5,151.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	4.000	3	\$5,309.33	\$6,911.09	\$4,016.89	12.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	6.000	3	\$1,296.42	\$3,000.00	\$351.00	18.000
6066610	END ANCHOR	EACH	4.000	3	\$1,600.00	\$1,600.00	\$1,600.00	12.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	101.000	2	\$83.50	\$125.00	\$42.00	202.000
6081010	CONCRETE CURB RAMP	S.Y.	78.100	3	\$173.00	\$215.00	\$125.00	234.300
6081012	TRUNCATED DOMES	S.F.	60.000	3	\$66.20	\$98.60	\$50.00	180.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	64.200	3	\$88.00	\$103.65	\$75.00	192.600
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	39.275	4	\$237.33	\$447.00	\$100.00	157.100
6085008	PAVED APPROACH, 8 IN.	S.Y.	118.775	8	\$166.70	\$231.00	\$100.00	950.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	6.900	3	\$401.69	\$880.07	\$150.00	20.700
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	35.000	6	\$63.05	\$120.00	\$35.00	210.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091052	CURB AND GUTTER TYPE B	L.F.	140.000	3	\$69.90	\$111.40	\$48.30	420.000
6091060	PAVED DITCH	S.Y.	37.200	5	\$185.78	\$226.77	\$140.00	186.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	41.867	15	\$64.97	\$500.00	\$30.00	628.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	628.200	5	\$47.63	\$58.53	\$1.00	3,141.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	288.000	3	\$35.43	\$38.28	\$30.00	864.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	41.867	15	\$49.96	\$500.00	\$5.80	628.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	628.200	5	\$29.27	\$50.00	\$12.74	3,141.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	288.000	3	\$19.83	\$25.00	\$12.00	864.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	109.000	3	\$43.52	\$57.55	\$35.00	327.000
6097000	ROCK LINING	C.Y.	26.538	13	\$101.23	\$752.32	\$50.00	345.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	163.000	2	\$56.50	\$60.00	\$53.00	326.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	725.333	30	\$45.01	\$59.50	\$23.00	21,760.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	163.000	2	\$30.00	\$30.00	\$30.00	326.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	725.333	30	\$21.27	\$93.00	\$7.55	21,760.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	2.000	3	\$2,070.00	\$2,850.00	\$1,600.00	6.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	3.000	9	\$3,056.77	\$4,000.00	\$2,500.00	27.000
6122020	REPLACEMENT SAND BARREL	EACH	26.444	9	\$308.15	\$530.13	\$200.00	238.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.750	12	\$983.55	\$2,120.53	\$750.00	45.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.154	117	\$1,784.73	\$16,300.00	\$0.01	252.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1,815.782	11	\$275.86	\$425.00	\$214.80	19,973.600
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	642.071	14	\$6.59	\$33.00	\$0.94	8,989.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	301.000	4	\$1.88	\$11.00	\$1.00	1,204.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	6,610.727	11	\$4.90	\$12.75	\$3.45	72,718.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	3,044.818	11	\$8.98	\$22.00	\$7.25	33,493.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	687.000	4	\$15.23	\$15.75	\$7.50	2,748.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	1,246.333	3	\$7.49	\$7.50	\$5.00	3,739.000
6134002	CROSS STITCH TIE BAR	EACH	320.000	3	\$73.58	\$94.00	\$51.75	960.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	3.000	2	\$1,901.50	\$1,903.00	\$1,900.00	6.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.000	2	\$1,050.00	\$1,100.00	\$1,000.00	2.000
6161005	CONSTRUCTION SIGNS	S.F.	1,373.295	149	\$7.04	\$43.56	\$4.20	204,621.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.220	100	\$52.59	\$133.00	\$8.00	422.000
6161010	RELOCATED SIGNS	S.F.	313.211	19	\$7.76	\$25.00	\$4.50	5,951.000
6161025	CHANNELIZER (TRIM LINE)	EACH	143.438	128	\$17.67	\$225.00	\$1.00	18,360.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.900	60	\$153.97	\$265.00	\$50.00	894.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	30.791	43	\$63.46	\$156.25	\$20.00	1,324.000
6161040	FLASHING ARROW PANEL	EACH	2.302	63	\$933.57	\$2,461.09	\$25.00	145.000
6161047	TYPE III OBJECT MARKER	EACH	12.000	6	\$270.96	\$343.75	\$132.00	72.000
6161052	WARNING LIGHT, TYPE B	EACH	34.379	29	\$59.69	\$118.75	\$8.00	997.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	27.000	28	\$84.49	\$271.49	\$30.00	756.000
6161070	TUBULAR MARKER	EACH	800.000	2	\$87.50	\$90.00	\$85.00	1,600.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	4.000	2	\$4,125.00	\$4,250.00	\$4,000.00	8.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.718	85	\$3,080.46	\$6,300.00	\$638.50	231.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.759	54	\$2,520.74	\$7,058.79	\$1,000.00	203.000
6162002	TEMPORARY LONG-TERM	EACH	6.773	44	\$843.29	\$1,954.74	\$400.00	298.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	4.638	47	\$1,715.82	\$3,408.67	\$0.01	218.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	280.000	2	\$285.00	\$290.00	\$280.00	560.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	7,817.714	14	\$19.56	\$45.50	\$16.00	109,448.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	10,864.200	10	\$31.85	\$41.00	\$20.00	108,642.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.000	6	\$1,526.67	\$1,650.00	\$1,360.00	12.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	8,218.583	12	\$5.57	\$12.00	\$3.00	98,623.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,075.000	3	\$12.41	\$18.00	\$9.54	6,225.000
6181000	MOBILIZATION	L.S.	1.000	152	\$158,853.41	\$1,750,000.00	\$1,880.55	152.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.265	34	\$578.43	\$600.00	\$400.50	111.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	17,693.143	7	\$3.30	\$7.61	\$0.90	123,852.000
6200009	PREFORMED THERMOPLASTIC	L.F.	599.111	9	\$5.74	\$10.00	\$4.50	5,392.000
6200012	PREFORMED THERMOPLASTIC	L.F.	48.000	2	\$5.00	\$5.00	\$5.00	96.000
6200015	PREFORMED THERMOPLASTIC	L.F.	151.268	41	\$20.29	\$35.00	\$5.00	6,202.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200018	PREFORMED THERMOPLASTIC	L.F.	457.111	18	\$17.65	\$34.05	\$10.00	8,228.000
6200021	PREFORMED THERMOPLASTIC	EACH	22.950	40	\$232.66	\$350.00	\$17.00	918.000
6200024	PREFORMED THERMOPLASTIC	EACH	4.333	3	\$300.00	\$500.00	\$200.00	13.000
6200027	PREFORMED THERMOPLASTIC	EACH	2.667	3	\$637.50	\$750.00	\$500.00	8.000
6200030	PREFORMED THERMOPLASTIC	EACH	4.667	6	\$433.93	\$600.00	\$300.00	28.000
6200031	COLD APPLIED TAPE PAVEMENT	EACH	6.000	3	\$525.00	\$525.00	\$525.00	18.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.889	9	\$1,161.54	\$1,250.00	\$800.00	26.000
6200036	PREFORMED THERMOPLASTIC	EACH	20.933	15	\$172.77	\$200.00	\$100.00	314.000
6200042	PREFORMED THERMOPLASTIC	EACH	10.000	8	\$45.08	\$100.00	\$25.00	80.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	8,195.647	17	\$1.24	\$2.30	\$0.25	139,326.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	9,146.200	15	\$1.25	\$2.30	\$0.50	137,193.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	105,583.519	27	\$0.18	\$2.30	\$0.10	2,850,755.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	109,627.176	51	\$0.24	\$6.00	\$0.01	5,590,986.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	45,230.273	22	\$0.27	\$2.25	\$0.21	995,066.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	3,871.733	15	\$1.03	\$3.01	\$0.65	58,076.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	107,586.520	75	\$0.13	\$2.00	\$0.09	8,068,989.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	105,026.517	89	\$0.15	\$3.25	\$0.09	9,347,360.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	171.200	5	\$4.92	\$10.00	\$2.00	856.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	373.000	3	\$6.91	\$8.69	\$6.00	1,119.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	163.000	3	\$0.32	\$0.55	\$0.20	489.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	18,407.480	25	\$0.54	\$2.80	\$0.25	460,187.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.500	6	\$264.91	\$300.00	\$25.00	27.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	1.000	2	\$12,512.50	\$25,000.00	\$25.00	2.000
6214600A	FLOWABLE BACKFILL	C.Y.	9.333	9	\$526.34	\$2,300.00	\$182.90	84.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	151,459.673	52	\$1.44	\$41.21	\$0.75	7,875,903.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	13,709.500	4	\$5.34	\$6.75	\$4.80	54,838.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	151,545.000	5	\$3.90	\$55.00	\$3.06	757,725.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,620.660	53	\$7.12	\$63.16	\$0.46	191,895.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,707.538	13	\$59.95	\$265.00	\$41.55	22,198.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	863.382	34	\$3.73	\$51.60	\$0.78	29,355.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	4,660.000	2	\$4.50	\$5.00	\$4.00	9,320.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,028.208	37	\$13.50	\$26.29	\$8.75	38,043.700
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	713.665	26	\$16.21	\$36.57	\$9.00	18,555.300
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	1,341.300	5	\$65.32	\$77.50	\$58.00	6,706.500
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	77	\$12,062.55	\$180,000.00	\$0.01	77.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	48.750	6	\$822.81	\$975.00	\$650.00	292.500
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	16.000	3	\$1,283.00	\$2,049.00	\$750.00	48.000
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	42.000	6	\$742.51	\$850.00	\$602.00	252.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	24.000	3	\$1,157.33	\$1,522.00	\$950.00	72.000
7011300	VIDEO CAMERA INSPECTION	EACH	3.333	9	\$886.04	\$1,000.00	\$645.28	30.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	69.333	9	\$136.18	\$225.00	\$100.00	624.000
7011600	SONIC LOGGING TESTING	EACH	3.333	9	\$2,041.78	\$3,540.00	\$1,300.00	30.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	188.000	9	\$126.77	\$168.00	\$104.00	1,692.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	536.000	3	\$126.95	\$135.85	\$110.00	1,608.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	560.000	3	\$174.67	\$180.00	\$169.00	1,680.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	1,381.000	3	\$218.67	\$243.00	\$198.00	4,143.000
7025001	DYNAMIC PILE TESTING	EACH	5.000	3	\$2,381.78	\$2,885.35	\$1,500.00	15.000
7026000	PRE-BORE FOR PILING	L.F.	249.000	6	\$85.94	\$115.00	\$53.00	1,494.000
7027000	PILE POINT REINFORCEMENT	EACH	16.250	12	\$390.38	\$1,125.00	\$115.00	195.000
7031004	DIAMOND GRINDING	S.Y.	1,154.000	13	\$9.00	\$18.00	\$0.10	15,002.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	79.600	15	\$995.44	\$1,595.00	\$662.31	1,194.000
7033001	SEAL CONCRETE	C.Y.	30.200	3	\$443.33	\$580.00	\$200.00	90.600
7033013	PENETRATING CONCRETE	S.Y.	1,052.000	3	\$6.70	\$9.00	\$4.85	3,156.000
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	101.900	4	\$887.41	\$1,500.00	\$520.00	407.600
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	15.700	2	\$987.50	\$1,500.00	\$475.00	31.400
7034212	SLAB ON STEEL	S.Y.	599.125	24	\$398.33	\$650.00	\$250.00	14,379.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	361.000	3	\$441.33	\$479.00	\$400.00	1,083.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034214	CLASS B-2 CONCRETE	C.Y.	32.133	9	\$2,401.94	\$4,100.00	\$1,000.00	289.200
7034216	TYPE H BARRIER	L.F.	466.000	6	\$94.85	\$115.00	\$81.50	2,796.000
7034219A	BARRIER CURB (TYPE D)	L.F.	398.111	27	\$101.40	\$150.00	\$52.00	10,749.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	708.500	6	\$347.37	\$422.00	\$256.49	4,251.000
7034600	CURB BLOCKOUT	L.F.	626.545	11	\$138.05	\$275.00	\$69.00	6,892.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	403.750	12	\$150.12	\$392.37	\$81.00	4,845.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	10.000	5	\$355.00	\$1,000.00	\$150.00	50.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	623.043	23	\$66.29	\$200.00	\$7.15	14,330.000
7040106	FULL DEPTH REPAIR	S.F.	41.667	18	\$258.10	\$510.00	\$125.00	750.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	20.000	3	\$250.00	\$380.00	\$120.00	60.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	262.500	12	\$172.98	\$364.00	\$80.00	3,150.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,213.800	10	\$6.99	\$136.50	\$4.40	12,138.000
7040164	FIBER REINFORCED POLYMER	S.F.	300.000	3	\$175.00	\$220.00	\$105.00	900.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	475.000	3	\$205.33	\$241.00	\$185.00	1,425.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	599.000	3	\$344.43	\$391.28	\$310.00	1,797.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,034.000	3	\$391.67	\$400.00	\$380.00	3,102.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	14,375.000	4	\$2.89	\$3.00	\$2.50	57,500.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	2,120.000	2	\$5.30	\$7.60	\$3.00	4,240.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	13,135.000	12	\$1.69	\$2.05	\$1.50	157,620.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,881.875	16	\$5.49	\$12.50	\$2.69	30,110.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	3	\$3,336.42	\$3,450.00	\$3,200.00	3.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	27	\$10,371.52	\$40,000.00	\$3,900.00	27.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	745.000	6	\$29.76	\$80.00	\$20.00	4,470.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	800.000	3	\$93.33	\$130.00	\$75.00	2,400.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	171,195.000	6	\$3.87	\$4.05	\$3.24	1,027,170.000
7121159	SHEAR CONNECTORS	EACH	1,354.000	12	\$8.11	\$10.70	\$3.13	16,248.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	6	\$88,016.10	\$185,000.00	\$44,320.00	6.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	7.500	6	\$1,515.33	\$1,750.00	\$850.00	45.000
7123610	SLAB DRAIN	EACH	21.429	21	\$454.92	\$620.00	\$220.00	450.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	3	\$20,185.62	\$20,584.86	\$19,986.00	3.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	22	\$6,020.45	\$20,000.00	\$2,200.00	22.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	3	\$6,728.54	\$6,861.62	\$6,662.00	3.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$3,364.27	\$3,430.81	\$3,331.00	3.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$3,364.27	\$3,430.81	\$3,331.00	3.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	2,000.000	6	\$59.85	\$70.00	\$50.00	12,000.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	2,000.000	6	\$4.65	\$19.00	\$2.00	12,000.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,000.000	6	\$4.25	\$16.00	\$2.00	12,000.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,000.000	6	\$5.05	\$22.00	\$2.00	12,000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	6	\$3,570.83	\$7,200.00	\$2,000.00	6.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	19	\$4,227.35	\$18,000.00	\$1,100.00	19.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	44.200	15	\$59.83	\$150.00	\$25.00	663.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	56.500	4	\$413.81	\$465.00	\$380.00	226.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	18	\$2,026.96	\$4,500.00	\$1,500.00	36.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.500	12	\$239.49	\$400.00	\$150.00	90.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.000	12	\$303.40	\$550.00	\$175.00	132.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	8.000	3	\$403.33	\$475.00	\$275.00	24.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	12.000	3	\$2,450.00	\$2,500.00	\$2,400.00	36.000
7163000	TYPE N PTFE BEARING	EACH	8.000	6	\$8,265.63	\$25,000.00	\$3,475.00	48.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	119.000	6	\$682.73	\$950.00	\$425.00	714.000
7172002	STRIP SEAL	L.F.	84.000	3	\$200.00	\$280.00	\$80.00	252.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	95.000	3	\$120.39	\$127.00	\$109.18	285.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	140.000	4	\$42.50	\$45.00	\$40.00	560.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	124.500	6	\$79.95	\$133.03	\$53.00	747.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	86.000	3	\$157.59	\$185.63	\$107.15	258.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	66.000	2	\$190.00	\$200.00	\$180.00	132.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	343.000	4	\$49.06	\$114.06	\$39.00	1,372.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	5.000	2	\$302.00	\$404.00	\$200.00	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261015	15 IN. PIPE GROUP A	L.F.	32.000	2	\$80.50	\$105.00	\$56.00	64.000
7261018	18 IN. PIPE GROUP A	L.F.	43.000	7	\$114.59	\$175.96	\$60.00	301.000
7261024	24 IN. PIPE GROUP A	L.F.	19.000	2	\$97.50	\$130.00	\$65.00	38.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	7.000	2	\$655.00	\$710.00	\$600.00	14.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	8.000	2	\$1,175.00	\$1,500.00	\$850.00	16.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	9.000	4	\$835.44	\$1,222.00	\$680.00	36.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.500	6	\$1,380.85	\$5,800.00	\$375.00	9.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$2,533.76	\$2,700.33	\$2,400.96	6.000
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	2	\$5,250.00	\$6,500.00	\$4,000.00	4.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$775.00	\$900.00	\$650.00	2.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.429	7	\$932.15	\$1,405.90	\$585.00	10.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$1,070.00	\$1,190.00	\$950.00	2.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	2	\$656.31	\$788.61	\$524.00	4.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	2	\$1,268.75	\$1,612.50	\$925.00	8.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	3	\$3,182.90	\$3,289.81	\$3,000.00	12.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	2	\$2,510.00	\$3,340.00	\$1,680.00	4.000
8025006	MULCHING	ACRE	4.469	26	\$1,374.53	\$14,800.00	\$1.00	116.200
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	59.000	6	\$144.37	\$312.00	\$10.00	354.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	7.179	43	\$2,708.92	\$44,157.83	\$1.00	308.700

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	9.600	9	\$69.51	\$286.29	\$35.00	86.400
8061004	SEDIMENT TRAP ROCK	C.Y.	23.329	28	\$87.98	\$468.60	\$50.00	653.200
8061005	ROCK DITCH CHECK	L.F.	422.348	46	\$14.61	\$289.00	\$11.00	19,428.000
8061006	ALTERNATE DITCH CHECK	L.F.	438.565	23	\$9.13	\$20.00	\$3.26	10,087.000
8061007A	CURB INLET CHECK	EACH	13.571	7	\$147.35	\$187.00	\$50.00	95.000
8061010A	TYPE B BERM	L.F.	511.000	3	\$8.95	\$12.00	\$4.85	1,533.000
8061016	SEDIMENT REMOVAL	C.Y.	43.515	66	\$30.31	\$250.00	\$1.00	2,872.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	10.624	17	\$1,990.76	\$40,000.00	\$1.00	180.600
8061019	SILT FENCE	L.F.	1,053.563	64	\$3.22	\$8.00	\$0.91	67,428.000
8061050	TYPE C BERM	L.F.	339.615	26	\$19.89	\$50.00	\$6.82	8,830.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	857.000	6	\$2.86	\$4.50	\$2.20	5,142.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	708.000	3	\$3.39	\$5.42	\$2.00	2,124.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	1,565.000	3	\$2.33	\$3.00	\$1.81	4,695.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	1.000	3	\$3,068.00	\$3,252.00	\$2,832.00	3.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	5.800	5	\$3,396.56	\$3,690.00	\$3,200.00	29.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	1.000	3	\$436.33	\$474.00	\$390.00	3.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	5.800	5	\$1,262.12	\$1,404.16	\$1,053.00	29.000
9011311	LUMINAIRE, LED-A	EACH	4.000	3	\$419.00	\$482.00	\$330.00	12.000
9011312	LUMINAIRE, LED-B	EACH	5.800	5	\$404.90	\$435.47	\$352.00	29.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	3	\$9,210.82	\$9,710.72	\$8,942.00	3.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	94.000	3	\$12.36	\$13.03	\$12.00	282.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	38.000	3	\$15.45	\$16.29	\$15.00	114.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	292.000	2	\$25.75	\$27.50	\$24.00	584.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	668.000	3	\$25.75	\$27.15	\$25.00	2,004.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	30.000	3	\$35.83	\$44.00	\$30.00	90.000
9015010	TRENCHING TYPE I	L.F.	4,793.200	5	\$4.90	\$5.43	\$3.25	23,966.000
9015030	TRENCHING TYPE III	L.F.	646.000	3	\$6.18	\$6.52	\$6.00	1,938.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	8.500	8	\$1,493.93	\$1,613.75	\$1,286.00	68.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	3.000	3	\$1,860.33	\$2,027.00	\$1,774.00	9.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.000	6	\$2,745.92	\$3,064.60	\$2,425.00	6.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	250.000	6	\$3.13	\$3.65	\$2.48	1,500.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	150.000	3	\$1.22	\$1.50	\$0.75	450.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	523.750	8	\$1.00	\$1.09	\$0.75	4,190.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	4,280.000	3	\$4.82	\$5.08	\$4.68	12,840.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3,680.000	5	\$3.95	\$4.30	\$3.64	18,400.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	1.000	3	\$1,666.33	\$1,840.00	\$1,515.00	3.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	5.800	5	\$1,966.57	\$2,083.97	\$1,900.00	29.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.000	3	\$728.33	\$757.00	\$700.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020513	SIGNAL HEAD, TYPE 3B	EACH	6.000	3	\$863.33	\$914.00	\$826.00	18.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	4.000	3	\$995.00	\$1,094.00	\$916.00	12.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	96.000	3	\$37.67	\$42.00	\$35.00	288.000
9020834	SIGNAL SIGN, MOUNTING	EACH	20.000	3	\$70.00	\$120.00	\$22.00	60.000
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	3	\$7,665.00	\$8,217.00	\$6,964.00	3.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	3	\$12,540.00	\$14,645.00	\$11,062.00	3.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.000	3	\$13,131.67	\$15,390.00	\$11,562.00	3.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.000	3	\$9,067.00	\$9,735.00	\$8,358.00	3.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.000	2	\$19,899.50	\$21,000.00	\$18,799.00	2.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.000	3	\$14,235.33	\$14,370.00	\$14,099.00	3.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	79.000	3	\$12.67	\$15.00	\$10.00	237.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	69.800	5	\$18.75	\$27.40	\$12.00	349.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	330.000	5	\$29.29	\$38.00	\$19.00	1,650.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	90.000	2	\$1.05	\$1.10	\$1.00	180.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	438.000	5	\$1.40	\$1.60	\$1.30	2,190.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	1,120.000	3	\$1.33	\$1.50	\$1.15	3,360.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	1,130.000	3	\$1.48	\$1.75	\$1.20	3,390.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	1,054.000	5	\$1.65	\$2.00	\$1.28	5,270.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,648.000	5	\$4.29	\$12.65	\$3.15	8,240.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	30.000	2	\$2.08	\$2.65	\$1.50	60.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	1.000	2	\$2,080.50	\$2,175.00	\$1,986.00	2.000
9029100	BASE, CONCRETE	C.Y.	10.080	5	\$1,386.33	\$1,565.00	\$1,220.00	50.400
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	2.000	2	\$9,500.00	\$12,500.00	\$6,500.00	4.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.678	22	\$995.09	\$7,101.00	\$623.00	36.910
9031210	STRUCTURAL STEEL POSTS	LBS	3,341.429	7	\$9.22	\$11.08	\$7.10	23,390.000
9031220	PIPE POSTS	LBS	100.000	2	\$13.86	\$14.20	\$13.52	200.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	7.333	9	\$424.14	\$648.90	\$200.00	66.000
9031242	36 IN. SURFACE-MOUNT	EACH	53.000	1	\$80.00	\$80.00	\$80.00	53.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	595.714	14	\$15.08	\$26.01	\$5.05	8,340.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	45.714	7	\$23.10	\$30.00	\$16.95	320.000
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	9.000	4	\$37.39	\$74.40	\$29.68	36.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	3.000	2	\$300.00	\$300.00	\$300.00	6.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	7.000	3	\$34.40	\$42.57	\$26.14	21.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	5.000	1	\$200.00	\$200.00	\$200.00	5.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	170.000	18	\$21.82	\$30.40	\$5.20	3,060.000
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	11.000	9	\$107.37	\$381.23	\$50.00	99.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	24.333	6	\$181.52	\$219.00	\$21.00	146.000
9031285	CONCRETE POST ANCHOR FOR	EACH	4.000	6	\$270.80	\$490.00	\$150.00	24.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035004A	SH-FLAT SHEET	S.F.	118.313	16	\$24.45	\$300.00	\$22.09	1,893.000
9035011A	ST-STRUCTURAL	S.F.	138.000	3	\$35.38	\$39.00	\$32.14	414.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	98.833	18	\$36.51	\$200.00	\$23.89	1,779.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	10.250	8	\$8,463.41	\$15,300.00	\$0.01	82.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	109	\$260,865.69	\$4,835,000.00	\$710.00	109.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	25.625	8	\$330.00	\$550.00	\$149.00	205.000
2031000	CLASS A EXCAVATION	C.Y.	7,404.852	27	\$21.13	\$150.00	\$6.75	199,931.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	2,795.000	2	\$25.00	\$29.00	\$21.00	5,590.000
2035500	EMBANKMENT IN PLACE	C.Y.	2,449.050	20	\$24.35	\$216.00	\$6.75	48,981.000
2036000	COMPACTING EMBANKMENT	C.Y.	7,211.421	19	\$5.98	\$200.00	\$1.00	137,017.000
2037075	COMPACTING IN CUT	STA.	38.527	11	\$407.26	\$1,500.00	\$140.00	423.800
2042010	SETTLEMENT GAUGE	EACH	5.000	1	\$3,700.00	\$3,700.00	\$3,700.00	5.000
2043010	PORE PRESSURE MEASURING DEVICE	EACH	3.000	1	\$7,700.00	\$7,700.00	\$7,700.00	3.000
2061000	CLASS 1 EXCAVATION	C.Y.	148.250	8	\$76.68	\$152.00	\$52.00	1,186.000
2063000	CLASS 3 EXCAVATION	C.Y.	648.563	40	\$28.79	\$188.60	\$0.01	25,942.500
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	584.000	2	\$195.00	\$250.00	\$140.00	1,168.000
2063300	CLASS 4 EXCAVATION	C.Y.	5.000	3	\$180.00	\$280.00	\$110.00	15.000
2063500	CULVERT CLEANOUT	EACH	12.593	27	\$631.50	\$5,600.00	\$250.00	340.000
2064000	POROUS BACKFILL	C.Y.	88.000	4	\$89.01	\$178.00	\$50.00	352.000
2065500	TEMPORARY SHORING	L.S.	1.000	18	\$29,290.11	\$200,000.00	\$0.01	18.000
2071000	LINEAR GRADING CLASS 1	STA.	6.147	30	\$2,213.73	\$7,350.00	\$602.00	184.400
2072000	LINEAR GRADING CLASS 2	STA.	12.487	23	\$1,632.87	\$5,650.00	\$550.00	287.200

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	3.000	3	\$918.33	\$1,330.00	\$400.00	9.000
2142000	FURNISHING ROCK FILL	C.Y.	1,135.286	7	\$37.73	\$55.00	\$27.00	7,947.000
2143000	PLACING ROCK FILL	C.Y.	1,135.286	7	\$14.70	\$210.00	\$7.50	7,947.000
2153000	SHAPING SLOPES, CLASS III	100FT	13.714	28	\$2,078.52	\$6,500.00	\$900.00	384.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	11	\$144,798.96	\$282,000.00	\$40,000.00	11.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	4,772.800	10	\$8.41	\$30.00	\$6.00	47,728.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,433.783	46	\$51.84	\$68.00	\$46.01	65,954.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	9,098.700	20	\$2.07	\$4.50	\$1.31	181,974.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	13,591.654	26	\$2.21	\$8.00	\$1.47	353,383.000
2161503	REMOVAL OF EXISTING DECK	S.F.	688.563	48	\$34.77	\$95.00	\$22.00	33,051.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	403.000	2	\$6.60	\$7.00	\$6.20	806.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	27,521.850	40	\$16.44	\$22.82	\$4.34	1,100,874.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	160.000	10	\$566.75	\$1,030.00	\$341.00	1,600.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	811.000	4	\$24.67	\$43.00	\$4.25	3,244.000
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.000	24	\$2,453.87	\$5,000.00	\$1,405.00	24.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	99.000	3	\$104.33	\$201.00	\$50.00	297.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	14,298.625	8	\$15.51	\$17.50	\$0.75	114,389.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	14,298.625	8	\$8.75	\$12.00	\$3.00	114,389.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	363.750	8	\$9.17	\$27.50	\$2.50	2,910.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	1,163.750	4	\$13.65	\$16.00	\$10.00	4,655.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5,559.987	52	\$7.40	\$260.00	\$1.00	289,119.300
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	3,034.875	16	\$10.46	\$54.00	\$7.50	48,558.000
3101003	GRAVEL (A)	S.Y.	784.500	4	\$8.67	\$70.00	\$8.00	3,138.000
3102002	CRUSHED STONE (B)	TON	491.000	6	\$53.70	\$71.00	\$38.47	2,946.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	154.462	13	\$74.18	\$430.50	\$20.89	2,008.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	1,139.000	6	\$10.46	\$250.00	\$5.00	6,834.000
4010150	TYPE A2 SHOULDER	S.Y.	1,985.257	14	\$60.90	\$180.00	\$39.00	27,793.600
4010151	TYPE A3 SHOULDER	S.Y.	802.400	3	\$55.33	\$63.00	\$48.00	2,407.200
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	5.900	3	\$547.00	\$986.00	\$275.00	17.700
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	2,236.746	35	\$91.92	\$550.00	\$64.50	78,286.100
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	7,713.367	9	\$100.81	\$190.00	\$77.50	69,420.300
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	2,596.780	5	\$107.60	\$615.00	\$93.70	12,983.900
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	130.644	18	\$208.40	\$550.00	\$109.30	2,351.600
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,276.500	7	\$84.14	\$92.00	\$80.00	50,935.500
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	5,480.500	2	\$113.50	\$125.00	\$102.00	10,961.000
4030008	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSMR MIX)	TON	6,973.000	4	\$130.73	\$135.00	\$125.00	27,892.000
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	16,591.300	5	\$109.53	\$290.00	\$105.00	82,956.500
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	17,030.200	5	\$100.06	\$115.55	\$85.50	85,151.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030012	ASPHALTIC CONCRETE MIXTURE	TON	9,281.000	1	\$130.00	\$130.00	\$130.00	9,281.000
4030017	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP048F MIX)	TON	1,832.800	2	\$128.50	\$135.00	\$122.00	3,665.600
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	1,246.200	6	\$107.03	\$130.72	\$102.00	7,477.200
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	5,599.620	5	\$116.16	\$129.50	\$105.00	27,998.100
4030105	ASPHALTIC CONCRETE MIXTURE	TON	1,348.300	7	\$114.00	\$150.00	\$107.00	9,438.100
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TON	336.300	3	\$150.50	\$157.50	\$147.00	1,008.900
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	8,473.227	11	\$112.39	\$129.50	\$93.75	93,205.500
4030111	ASPHALTIC CONCRETE MIXTURE	TON	7,500.240	5	\$124.68	\$155.00	\$120.00	37,501.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	4,545.720	5	\$138.54	\$168.22	\$131.50	22,728.600
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	152.500	3	\$130.03	\$136.08	\$127.00	457.500
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	11,244.350	4	\$94.01	\$102.80	\$86.75	44,977.400
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	749.400	3	\$114.67	\$120.00	\$112.00	2,248.200
4031056	ASPHALT PERFORMANCE	L.S.	1.000	6	\$7,116.67	\$18,400.00	\$800.00	6.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	6	\$16,976.67	\$26,000.00	\$1,000.00	6.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	6	\$6,016.67	\$9,500.00	\$1,000.00	6.000
4071005	TACK COAT	GAL	6,995.229	55	\$2.24	\$27.00	\$0.01	384,737.600
4071006	TACK COAT - POLYMER MODIFIED	GAL	1,137.000	2	\$4.00	\$4.00	\$4.00	2,274.000
4071007	TACK COAT - LOW OR NON-	GAL	23,322.250	8	\$2.88	\$3.50	\$2.50	186,578.000
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	409.000	3	\$8.19	\$8.57	\$8.00	1,227.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	40,767.750	20	\$2.78	\$25.50	\$2.44	815,355.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	83,403.250	12	\$1.19	\$1.45	\$1.07	1,000,839.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	258,810.500	6	\$0.82	\$0.94	\$0.67	1,552,863.000
4131000	MICROSURFACING, TYPE II	S.Y.	67,423.800	15	\$3.02	\$13.77	\$2.75	1,011,357.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	92,050.000	2	\$8.20	\$8.20	\$8.20	184,100.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	14,900.000	6	\$5.89	\$6.16	\$5.75	89,400.000
4137000	BITUMINOUS PAVEMENT CRACK FILLING	L.F.	386,634.000	3	\$0.56	\$0.88	\$0.39	1,159,902.000
4138000	PCCP CRACK FILLING	L.F.	6,025.000	4	\$19.07	\$85.00	\$4.25	24,100.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	149.460	5	\$95.74	\$115.00	\$74.80	747.300
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	54.000	3	\$161.00	\$218.00	\$107.00	162.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	1,758.000	1	\$75.00	\$75.00	\$75.00	1,758.000
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	S.Y.	274.900	3	\$80.00	\$98.00	\$62.00	824.700
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,352.620	5	\$80.16	\$110.00	\$69.75	11,763.100
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,045.167	6	\$90.26	\$128.47	\$60.00	6,271.000
5021311	CONCRETE PAVEMENT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	49,937.000	1	\$80.00	\$80.00	\$80.00	49,937.000
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	69.400	2	\$166.93	\$226.00	\$107.85	138.800
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	155.267	6	\$132.47	\$365.00	\$78.20	931.600
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3,281.100	4	\$73.93	\$100.00	\$68.15	13,124.400
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	2,573.600	2	\$109.43	\$115.00	\$103.85	5,147.200

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021340	TYPE A2 SHOULDER	S.Y.	1,045.000	4	\$43.81	\$160.00	\$34.00	4,180.000
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	72.120	5	\$161.14	\$280.50	\$95.00	360.600
5024009	CONCRETE BASE (9 IN. NON-REINF)	S.Y.	3,056.500	1	\$120.00	\$120.00	\$120.00	3,056.500
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	306.659	82	\$362.07	\$726.00	\$235.00	25,146.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	256.300	10	\$213.91	\$330.00	\$110.00	2,563.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	3,088.600	13	\$103.68	\$145.00	\$86.80	40,151.800
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	20.152	46	\$700.00	\$700.00	\$700.00	927.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,442.196	46	\$135.60	\$151.00	\$113.00	66,341.000
5057000	POLYESTER POLYMER	S.Y.	9,515.000	2	\$139.25	\$147.50	\$131.00	19,030.000
6031020	RELOCATING SERVICE CONNECTIONS (CLASS 5) (UNDER 1 IN./25MM DIA	EACH	1.000	3	\$3,505.00	\$7,300.00	\$365.00	3.000
6042010	ADJUSTING MANHOLE	EACH	25.667	9	\$704.24	\$3,000.00	\$465.00	231.000
6042020	ADJUSTING BASIN OR INLET	EACH	5.000	11	\$1,671.91	\$4,600.00	\$940.00	55.000
6044011	PIPE COLLAR, TYPE A	EACH	3.067	15	\$1,647.76	\$4,250.00	\$800.00	46.000
6046012A	12 IN. SLOTTED DRAIN	L.F.	174.000	1	\$245.00	\$245.00	\$245.00	174.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	1,867.000	2	\$476.50	\$545.00	\$408.00	3,734.000
6046024A	24 IN. SLOTTED DRAIN	L.F.	491.000	2	\$569.00	\$670.00	\$468.00	982.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	54.000	3	\$71.00	\$90.00	\$59.00	162.000
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.000	3	\$9,812.54	\$10,800.00	\$8,650.00	6.000
6061010	GUARDRAIL TYPE A	L.F.	346.429	7	\$29.46	\$42.50	\$28.00	2,425.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	L.F.	181.500	6	\$57.56	\$64.50	\$50.90	1,089.000
6061060	MGS GUARDRAIL	L.F.	2,221.191	68	\$34.30	\$71.00	\$28.00	151,041.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,088.676	37	\$34.35	\$275.00	\$32.00	77,281.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	226.800	10	\$45.94	\$52.00	\$45.00	2,268.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	25.000	2	\$65.00	\$65.00	\$65.00	50.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	6.759	29	\$4,065.34	\$9,500.00	\$3,650.00	196.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	6.941	51	\$4,103.96	\$10,000.00	\$3,200.00	354.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	3.333	6	\$3,640.00	\$3,800.00	\$3,600.00	20.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.200	15	\$1,185.72	\$2,500.00	\$816.00	48.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	3.200	5	\$4,150.00	\$4,550.00	\$3,650.00	16.000
6061080	MGS END ANCHOR	EACH	4.250	60	\$1,708.70	\$5,000.00	\$1,200.00	255.000
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.200	5	\$603.75	\$630.00	\$600.00	16.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.000	3	\$4,999.65	\$5,430.00	\$4,550.00	9.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	11.706	68	\$3,270.93	\$9,500.00	\$18.00	796.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	3.250	4	\$3,220.58	\$3,577.00	\$3,100.00	13.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.000	1	\$26,000.00	\$26,000.00	\$26,000.00	2.000
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.000	7	\$44,658.29	\$78,000.00	\$29,500.00	7.000
6063020	TYPE C CRASHWORTHY END	EACH	1.500	6	\$32,055.30	\$39,000.00	\$28,086.14	9.000
6063022	TYPE E CRASHWORTHY END	EACH	1.000	1	\$33,000.00	\$33,000.00	\$33,000.00	1.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.000	1	\$5,200.00	\$5,200.00	\$5,200.00	1.000
6066610	END ANCHOR	EACH	2.200	5	\$1,483.36	\$1,612.00	\$1,215.00	11.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	90.000	2	\$36.00	\$36.00	\$36.00	180.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	606.000	9	\$34.76	\$48.99	\$28.00	5,454.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.000	3	\$1,942.33	\$1,980.00	\$1,890.00	3.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	273.667	3	\$36.69	\$38.00	\$36.00	821.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	90.000	6	\$245.72	\$257.15	\$240.00	540.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	404.000	3	\$71.86	\$86.00	\$58.00	1,212.000
6081000	CONCRETE MEDIAN	S.Y.	40.800	2	\$196.00	\$212.00	\$180.00	81.600
6081010	CONCRETE CURB RAMP	S.Y.	2,377.850	4	\$187.50	\$310.00	\$102.00	9,511.400
6081012	TRUNCATED DOMES	S.F.	972.727	22	\$27.53	\$50.00	\$0.01	21,400.000
6082023	HAND-RAILING FOR STEPS	L.F.	4.000	2	\$300.00	\$300.00	\$300.00	8.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	508.657	7	\$66.70	\$160.00	\$41.58	3,560.600
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	239.614	36	\$130.14	\$2,200.00	\$70.00	8,626.100
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	109.143	7	\$133.18	\$152.00	\$80.00	764.000
6084023	SIDEWALK HAND-RAILING	L.F.	937.000	4	\$111.46	\$140.00	\$100.00	3,748.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	288.000	1	\$210.00	\$210.00	\$210.00	288.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	1,253.507	15	\$91.44	\$465.00	\$72.00	18,802.600
6085008	PAVED APPROACH, 8 IN.	S.Y.	2,592.207	27	\$107.03	\$300.00	\$70.00	69,989.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	3,025.728	39	\$50.89	\$910.00	\$43.50	118,003.400
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	172.800	3	\$76.00	\$105.00	\$59.00	518.400
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	524.500	2	\$87.88	\$580.15	\$86.00	1,049.000
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	689.811	37	\$49.44	\$170.00	\$27.00	25,523.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	4,352.200	5	\$36.76	\$70.00	\$34.00	21,761.000
6091041	CONCRETE GUTTER TYPE A	L.F.	119.857	7	\$73.63	\$150.47	\$49.00	839.000
6091042	CONCRETE GUTTER TYPE B	L.F.	69.200	5	\$63.38	\$110.00	\$52.00	346.000
6091051	CURB AND GUTTER TYPE A	L.F.	290.000	4	\$61.79	\$72.00	\$45.00	1,160.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,598.250	12	\$51.28	\$140.08	\$42.00	19,179.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	422.500	20	\$27.38	\$215.00	\$11.00	8,450.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	1,817.000	1	\$22.00	\$22.00	\$22.00	1,817.000
6092013	INTEGRAL CURB TYPE M	L.F.	93.000	2	\$42.50	\$55.00	\$30.00	186.000
6092015	INTEGRAL CURB TYPE O	L.F.	174.000	4	\$22.54	\$79.53	\$20.00	696.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	193.000	5	\$27.18	\$50.00	\$12.00	965.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	168.000	2	\$51.50	\$61.00	\$42.00	336.000
6094010	DRAIN BASIN	EACH	1.333	6	\$6,550.00	\$8,600.00	\$5,500.00	8.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	99.240	10	\$66.49	\$74.50	\$36.00	992.400
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	905.733	15	\$52.66	\$250.00	\$34.65	13,586.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	25.000	2	\$40.50	\$45.00	\$36.00	50.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	99.240	10	\$37.88	\$125.00	\$20.00	992.400
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	905.733	15	\$54.98	\$250.00	\$20.60	13,586.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	25.000	2	\$80.00	\$90.00	\$70.00	50.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	9.000	2	\$41.00	\$70.00	\$12.00	18.000
6097000	ROCK LINING	C.Y.	32.143	21	\$114.57	\$255.00	\$36.00	675.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	53.000	7	\$58.41	\$83.00	\$45.00	371.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	858.889	18	\$45.49	\$70.00	\$32.00	15,460.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	53.000	7	\$118.65	\$138.00	\$91.00	371.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	858.889	18	\$35.27	\$100.00	\$12.00	15,460.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	491.611	18	\$126.53	\$680.00	\$75.00	8,849.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.364	11	\$2,767.53	\$7,500.00	\$250.00	15.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	1.000	2	\$1,030.00	\$1,060.00	\$1,000.00	2.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	2.000	3	\$2,500.00	\$2,700.00	\$2,400.00	6.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	4	\$2,022.50	\$2,500.00	\$1,500.00	8.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	6.950	20	\$2,910.42	\$3,792.00	\$1,000.00	139.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.000	2	\$4,050.50	\$4,190.00	\$3,911.00	4.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	14.000	1	\$5,900.00	\$5,900.00	\$5,900.00	14.000
6122020	REPLACEMENT SAND BARREL	EACH	13.308	39	\$413.90	\$1,200.00	\$150.00	519.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	6.129	31	\$604.54	\$3,000.00	\$1.00	190.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.383	94	\$4,341.19	\$28,000.00	\$0.01	224.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	590.200	42	\$258.36	\$700.00	\$83.99	24,788.400
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	235.388	49	\$14.53	\$174.00	\$0.01	11,534.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	188.615	39	\$9.30	\$179.00	\$0.01	7,356.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	1,992.611	36	\$9.24	\$16.50	\$3.00	71,734.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	813.412	34	\$13.74	\$58.25	\$5.70	27,656.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	672.818	11	\$9.50	\$17.00	\$3.00	7,401.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	262.333	24	\$8.68	\$50.00	\$2.31	6,296.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	1.000	4	\$2,260.00	\$5,000.00	\$300.00	4.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	9.000	4	\$728.06	\$1,225.00	\$300.00	36.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	8.733	6	\$500.29	\$650.00	\$77.00	52.400
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	25.500	4	\$284.95	\$750.00	\$200.00	102.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	1,350.268	25	\$87.90	\$875.00	\$42.00	33,756.700
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	7,030.019	27	\$16.53	\$230.00	\$5.20	189,810.500
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	3.600	5	\$1,354.72	\$2,300.00	\$1,000.00	18.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.667	3	\$2,200.00	\$4,000.00	\$1,700.00	5.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.000	5	\$2,241.00	\$3,335.00	\$1,800.00	5.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	5.333	3	\$3,463.38	\$4,202.00	\$2,500.00	16.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	9.063	16	\$1,459.73	\$2,200.00	\$615.00	145.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	4.611	18	\$1,787.53	\$3,350.00	\$755.00	83.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	4.125	8	\$756.82	\$1,050.00	\$325.00	33.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.000	4	\$582.50	\$775.00	\$325.00	4.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.154	13	\$675.54	\$2,255.00	\$325.00	28.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	1.222	9	\$401.82	\$500.00	\$250.00	11.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	4.636	11	\$678.24	\$2,091.00	\$363.00	51.000
6143020	CURB INLET	EACH	3.000	2	\$1,987.50	\$2,000.00	\$1,975.00	6.000
6161005	CONSTRUCTION SIGNS	S.F.	862.167	24	\$6.66	\$13.50	\$4.00	20,692.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	7.292	24	\$68.33	\$550.00	\$25.00	175.000
6161025	CHANNELIZER (TRIM LINE)	EACH	180.762	21	\$14.55	\$35.00	\$10.00	3,796.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	7.000	9	\$135.95	\$300.00	\$110.00	63.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	28.500	12	\$34.94	\$138.00	\$20.00	342.000
6161040	FLASHING ARROW PANEL	EACH	2.000	16	\$915.79	\$2,500.00	\$500.00	32.000
6161047	TYPE III OBJECT MARKER	EACH	2.000	3	\$610.00	\$630.00	\$600.00	6.000
6161070	TUBULAR MARKER	EACH	16.900	10	\$89.25	\$390.00	\$55.00	169.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.444	18	\$3,298.25	\$13,500.00	\$1,000.00	80.000
6162002	TEMPORARY LONG-TERM	EACH	18.133	15	\$839.50	\$1,070.00	\$428.12	272.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.333	6	\$2,500.00	\$5,000.00	\$0.01	32.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	145.000	2	\$471.00	\$550.00	\$392.00	290.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	34.000	3	\$161.06	\$185.00	\$141.00	102.000
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	55.000	2	\$291.00	\$350.00	\$232.00	110.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	5,535.000	17	\$85.56	\$600.00	\$70.00	94,095.000
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	147.000	2	\$392.50	\$560.00	\$225.00	294.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	564.667	12	\$129.60	\$359.92	\$96.00	6,776.000
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	600.000	1	\$100.00	\$100.00	\$100.00	600.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	355.000	2	\$143.00	\$160.00	\$126.00	710.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	7,398.186	43	\$23.86	\$120.00	\$5.00	318,122.000
6173602B	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	L.F.	257.000	1	\$60.00	\$60.00	\$60.00	257.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	10,272.727	11	\$27.99	\$55.00	\$26.40	113,000.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	1,278.000	6	\$27.03	\$28.29	\$26.40	7,668.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	3.250	4	\$577.23	\$1,500.00	\$25.00	13.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	1,405.654	26	\$12.06	\$100.00	\$6.00	36,547.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,470.750	8	\$14.47	\$15.54	\$13.32	19,766.000
6181000	MOBILIZATION	L.S.	1.000	144	\$472,638.44	\$7,391,165.37	\$1,000.00	144.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	6	\$117,523.96	\$330,000.00	\$15,000.00	6.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.043	23	\$600.00	\$600.00	\$600.00	47.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	4,614.429	14	\$2.35	\$12.00	\$0.01	64,602.000
6200003	PREFORMED THERMOPLASTIC	L.F.	84.000	3	\$5.60	\$6.30	\$5.00	252.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200009	PREFORMED THERMOPLASTIC	L.F.	3,589.594	32	\$5.92	\$20.00	\$4.00	114,867.000
6200012	PREFORMED THERMOPLASTIC	L.F.	878.000	2	\$10.40	\$10.80	\$10.00	1,756.000
6200015	PREFORMED THERMOPLASTIC	L.F.	381.549	71	\$19.86	\$110.00	\$15.00	27,090.000
6200018	PREFORMED THERMOPLASTIC	L.F.	318.344	32	\$20.65	\$30.00	\$18.00	10,187.000
6200021	PREFORMED THERMOPLASTIC	EACH	30.815	65	\$273.31	\$540.00	\$250.00	2,003.000
6200024	PREFORMED THERMOPLASTIC	EACH	4.778	18	\$248.24	\$300.00	\$200.00	86.000
6200027	PREFORMED THERMOPLASTIC	EACH	3.000	27	\$521.60	\$810.00	\$350.00	81.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.733	15	\$509.07	\$660.00	\$300.00	56.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.800	5	\$1,121.43	\$1,550.00	\$800.00	14.000
6200036	PREFORMED THERMOPLASTIC	EACH	95.929	14	\$192.01	\$200.00	\$180.00	1,343.000
6200042	PREFORMED THERMOPLASTIC	EACH	90.000	41	\$50.67	\$100.00	\$20.00	3,690.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	17,396.733	15	\$1.20	\$10.75	\$0.01	260,951.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	21,969.600	15	\$0.92	\$5.25	\$0.01	329,544.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	29,634.500	36	\$0.23	\$10.00	\$0.12	1,066,842.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	55,686.333	72	\$0.30	\$5.00	\$0.20	4,009,416.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	26,469.151	53	\$0.32	\$10.00	\$0.17	1,402,865.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	4,665.694	36	\$0.95	\$5.50	\$0.28	167,965.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	58,740.465	43	\$0.14	\$11.00	\$0.09	2,525,840.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	83,102.211	38	\$0.13	\$11.00	\$0.09	3,157,884.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	84.000	2	\$3.90	\$5.30	\$2.50	168.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	135.000	3	\$10.00	\$10.00	\$10.00	405.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	217.500	4	\$5.61	\$8.50	\$5.00	870.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	13,020.077	39	\$0.87	\$23.00	\$0.22	507,783.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	53.000	26	\$103.48	\$327.00	\$20.00	1,378.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	6.000	2	\$225.00	\$300.00	\$150.00	12.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	130.000	3	\$94.67	\$188.00	\$40.00	390.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	30,324.333	6	\$0.92	\$2.00	\$0.30	181,946.000
6214600A	FLOWABLE BACKFILL	C.Y.	19.200	15	\$767.93	\$5,000.00	\$200.00	288.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	62,109.779	57	\$1.93	\$250.00	\$0.45	3,540,257.400
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	38,830.105	19	\$3.39	\$110.00	\$1.15	737,772.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	3,166.250	12	\$3.84	\$47.55	\$0.01	37,995.000
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	75,075.000	2	\$0.70	\$0.85	\$0.55	150,150.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	6,739.769	26	\$5.58	\$19.16	\$0.45	175,234.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,440.667	6	\$35.23	\$39.95	\$33.10	8,644.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	537.000	4	\$3.72	\$8.00	\$1.50	2,148.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,282.000	11	\$3.46	\$15.00	\$1.95	14,102.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	1,411.000	4	\$4.76	\$10.00	\$3.00	5,644.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	11,800.000	4	\$5.63	\$10.00	\$3.85	47,200.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6252004	SLAB JACKING MATERIAL	TON	31.600	3	\$1,269.34	\$2,406.20	\$400.00	94.800
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	501.478	32	\$24.60	\$1,300.00	\$12.00	16,047.300
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	358.675	20	\$24.03	\$101.00	\$12.00	7,173.500
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	76.700	4	\$87.43	\$240.00	\$16.00	306.800
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	5.000	2	\$265.00	\$265.00	\$265.00	10.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	96	\$27,568.51	\$525,000.00	\$0.01	96.000
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	L.F.	12.000	1	\$300.00	\$300.00	\$300.00	12.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	52.767	3	\$1,270.74	\$2,300.00	\$550.00	158.300
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	23.000	2	\$1,008.50	\$1,130.00	\$887.00	46.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	81.000	2	\$1,390.86	\$1,500.00	\$1,300.00	162.000
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	151.867	3	\$127.28	\$700.00	\$48.00	455.600
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	54.000	2	\$293.00	\$293.00	\$293.00	108.000
7011300	VIDEO CAMERA INSPECTION	EACH	2.667	6	\$605.36	\$1,900.00	\$412.50	16.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	77.000	4	\$139.61	\$200.00	\$103.87	308.000
7011600	SONIC LOGGING TESTING	EACH	2.667	6	\$3,375.00	\$5,900.00	\$1,000.00	16.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	410.500	4	\$145.84	\$210.00	\$140.00	1,642.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	1,000.000	4	\$152.00	\$162.00	\$142.00	4,000.000
7025001	DYNAMIC PILE TESTING	EACH	4.000	4	\$2,362.50	\$3,225.00	\$1,500.00	16.000
7027000	PILE POINT REINFORCEMENT	EACH	16.000	8	\$143.55	\$170.00	\$105.00	128.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7031004	DIAMOND GRINDING	S.Y.	1,442.196	46	\$9.73	\$14.00	\$7.10	66,341.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	1.250	4	\$1,031.86	\$5,000.00	\$1.00	5.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	70.100	8	\$1,208.20	\$1,500.00	\$750.00	560.800
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	3	\$8,000.00	\$10,000.00	\$6,000.00	3.000
7033013	PENETRATING CONCRETE	S.Y.	168.500	42	\$6.39	\$11.16	\$3.00	7,077.000
7034001	CLASS B-1 CONCRETE	C.Y.	7.050	4	\$4,935.53	\$6,550.00	\$3,000.00	28.200
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	3.200	3	\$5,665.00	\$8,500.00	\$3,695.00	9.600
7034212	SLAB ON STEEL	S.Y.	3,068.316	38	\$451.00	\$540.00	\$390.00	116,596.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	504.000	2	\$397.00	\$424.00	\$370.00	1,008.000
7034214	CLASS B-2 CONCRETE	C.Y.	4.314	56	\$3,989.30	\$6,428.75	\$1,503.89	241.600
7034215	SAFETY BARRIER CURB	L.F.	38.125	24	\$276.79	\$435.00	\$200.00	915.000
7034216	TYPE H BARRIER	L.F.	369.500	4	\$108.50	\$137.00	\$80.00	1,478.000
7034219A	BARRIER CURB (TYPE D)	L.F.	832.526	38	\$132.89	\$226.00	\$100.00	31,636.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	916.000	2	\$450.00	\$460.00	\$440.00	1,832.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	269.000	4	\$530.25	\$610.00	\$450.00	1,076.000
7034410	MEDIAN BARRIER CURB	L.F.	55.000	6	\$239.69	\$326.18	\$170.00	330.000
7034430	SIDEWALK (BRIDGES)	S.F.	4,073.500	6	\$15.16	\$16.26	\$14.00	24,441.000
7034620	FORM LINERS	S.Y.	238.000	1	\$86.00	\$86.00	\$86.00	238.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	151.702	57	\$179.90	\$510.00	\$115.00	8,647.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	222.294	109	\$215.99	\$1,075.00	\$116.00	24,230.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	418.833	36	\$170.82	\$450.00	\$137.00	15,078.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	607.419	62	\$111.94	\$720.00	\$46.61	37,660.000
7040106	FULL DEPTH REPAIR	S.F.	213.000	50	\$223.57	\$500.00	\$104.00	10,650.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	29.268	41	\$192.81	\$263.86	\$140.00	1,200.000
7040110	EPOXY PRESSURE INJECTING	L.F.	152.500	10	\$56.34	\$110.00	\$38.00	1,525.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	1,179.167	36	\$120.99	\$146.00	\$108.00	42,450.000
7040113	CLEAN AND EPOXY SEAL	S.F.	555.024	42	\$11.88	\$150.00	\$6.00	23,311.000
7040163	CONCRETE CRACK FILLER	S.Y.	2,834.652	46	\$19.03	\$41.67	\$15.50	130,394.000
7040164	FIBER REINFORCED POLYMER	S.F.	610.000	3	\$116.33	\$220.00	\$55.00	1,830.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	543.000	2	\$277.50	\$340.00	\$215.00	1,086.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	830.000	2	\$390.00	\$390.00	\$390.00	1,660.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	288.000	4	\$436.00	\$495.00	\$377.00	1,152.000
7061000	REINFORCING STEEL	LBS	682.000	5	\$2.80	\$5.50	\$2.00	3,410.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	1,040.000	5	\$14.33	\$25.00	\$4.70	5,200.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	20,575.000	4	\$1.65	\$2.00	\$1.50	82,300.000
7061070	MECHANICAL BAR SPLICE	EACH	74.000	4	\$92.42	\$115.00	\$69.83	296.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	40	\$16,498.06	\$75,000.00	\$3,120.00	40.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,655.238	63	\$3.20	\$9.00	\$1.52	104,280.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	116	\$25,754.43	\$500,000.00	\$4,500.00	116.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	76.000	4	\$3,873.96	\$4,750.00	\$2,997.91	304.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	198.000	2	\$1,462.50	\$1,500.00	\$1,425.00	396.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,016.154	13	\$46.94	\$224.00	\$15.00	13,210.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	2	\$12,000.00	\$12,000.00	\$12,000.00	2.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	23,906.923	13	\$9.73	\$90.00	\$8.00	310,790.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	82,525.000	6	\$3.86	\$4.30	\$3.00	495,150.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	56,310.000	3	\$5.77	\$6.50	\$5.00	168,930.000
7123610	SLAB DRAIN	EACH	21.793	29	\$730.29	\$1,250.00	\$550.00	632.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	13	\$30,604.95	\$50,500.00	\$12,500.00	13.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	4	\$48,650.00	\$74,000.00	\$32,000.00	4.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	6	\$4,606.17	\$5,700.00	\$4,000.00	6.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	4	\$2,625.00	\$4,000.00	\$1,500.00	4.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	4	\$2,625.00	\$4,000.00	\$1,500.00	4.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	4	\$2,625.00	\$4,000.00	\$1,500.00	4.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	13,106.122	49	\$19.73	\$36.39	\$14.00	642,200.000
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	40,500.000	28	\$10.09	\$20.00	\$7.75	1,134,000.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	13,106.122	49	\$4.04	\$15.00	\$2.00	642,200.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	28,960.317	63	\$4.33	\$20.00	\$2.00	1,824,500.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	12,941.667	48	\$4.41	\$20.00	\$2.00	621,200.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	6	\$3,522.17	\$4,000.00	\$2,900.00	6.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	503.864	22	\$16.78	\$200.00	\$11.00	11,085.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	16.000	2	\$206.00	\$212.00	\$200.00	32.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	14	\$5,435.29	\$12,000.00	\$1,500.00	28.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	13.667	12	\$325.82	\$530.00	\$180.00	164.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	18.000	6	\$1,535.15	\$3,500.00	\$250.00	108.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	24.000	2	\$530.00	\$540.00	\$520.00	48.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	15.929	14	\$4,903.88	\$6,000.00	\$1,500.00	223.000
7163000	TYPE N PTFE BEARING	EACH	18.308	26	\$4,534.54	\$9,800.00	\$2,142.92	476.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	165.462	26	\$576.18	\$975.00	\$485.00	4,302.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	376.125	16	\$103.33	\$500.00	\$60.00	6,018.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	255.125	16	\$44.01	\$310.00	\$16.00	4,082.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	4,443.000	2	\$78.25	\$78.25	\$78.25	8,886.000
7201300	PILE SPACERS	EACH	14.000	2	\$1,900.00	\$2,100.00	\$1,700.00	28.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	14.000	3	\$204.00	\$405.00	\$70.00	42.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	64.667	3	\$151.60	\$165.00	\$140.00	194.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	184.350	4	\$111.07	\$142.00	\$91.00	737.400
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	426.333	6	\$112.40	\$245.00	\$75.00	2,558.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	134.000	2	\$77.50	\$90.00	\$65.00	268.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	40.000	3	\$113.33	\$160.00	\$75.00	120.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	70.000	4	\$98.78	\$150.00	\$70.00	280.000
7261012	12 IN. PIPE GROUP A	L.F.	345.400	10	\$101.88	\$1,206.00	\$81.00	3,454.000
7261015	15 IN. PIPE GROUP A	L.F.	360.867	15	\$127.45	\$300.00	\$71.00	5,413.000
7261018	18 IN. PIPE GROUP A	L.F.	412.909	11	\$111.05	\$155.00	\$70.00	4,542.000
7261021	21 IN. PIPE GROUP A	L.F.	6.000	2	\$327.50	\$490.00	\$165.00	12.000
7261024	24 IN. PIPE GROUP A	L.F.	181.639	18	\$165.08	\$1,600.00	\$104.00	3,269.500
7261030	30 IN. PIPE GROUP A	L.F.	124.667	3	\$186.22	\$210.00	\$140.00	374.000
7261036	36 IN. PIPE GROUP A	L.F.	85.000	4	\$258.96	\$340.00	\$185.21	340.000
7261042	42 IN. PIPE GROUP A	L.F.	174.000	2	\$221.38	\$260.00	\$220.00	348.000
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	235.000	2	\$2,940.00	\$3,280.00	\$2,600.00	470.000
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	128.000	6	\$2,349.17	\$3,300.00	\$1,240.00	768.000
7265030	JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	70.000	2	\$1,290.00	\$1,290.00	\$1,290.00	140.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	20.579	19	\$471.80	\$1,165.00	\$250.00	391.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	14.000	10	\$532.98	\$710.00	\$385.00	140.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	15.750	4	\$638.81	\$1,000.00	\$520.00	63.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	32.231	13	\$572.71	\$1,000.00	\$370.00	419.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	6.875	8	\$600.38	\$950.00	\$405.00	55.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	17.000	6	\$663.58	\$1,000.00	\$355.00	102.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	21.667	3	\$723.92	\$760.00	\$580.00	65.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	19.688	16	\$756.81	\$1,500.00	\$380.00	315.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	7.000	2	\$697.00	\$746.00	\$648.00	14.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	21.375	8	\$777.67	\$981.00	\$565.00	171.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	3	\$1,579.00	\$2,800.00	\$550.00	3.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	15.000	2	\$825.00	\$930.00	\$720.00	30.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.714	7	\$1,204.33	\$2,291.00	\$365.00	12.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$935.00	\$1,060.00	\$810.00	2.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.778	9	\$1,647.25	\$2,634.00	\$500.00	16.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.667	3	\$1,837.14	\$2,040.00	\$1,680.00	14.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.750	4	\$2,125.42	\$3,000.00	\$1,500.00	7.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	1	\$3,800.00	\$3,800.00	\$3,800.00	2.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	2	\$835.00	\$940.00	\$730.00	2.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.000	3	\$1,683.33	\$2,500.00	\$700.00	3.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.000	4	\$886.83	\$995.00	\$766.00	12.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	2	\$1,552.50	\$2,400.00	\$705.00	8.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	4	\$1,773.75	\$3,038.00	\$972.00	4.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	5.000	2	\$2,326.00	\$3,658.00	\$994.00	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	100.000	3	\$359.67	\$475.00	\$135.00	300.000
8025006	MULCHING	ACRE	7.133	15	\$2,459.30	\$10,000.00	\$1,000.00	107.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	8,009.800	20	\$9.44	\$29.00	\$6.50	160,196.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	888.000	3	\$13.33	\$20.00	\$10.00	2,664.000
8041000	TOPSOIL	C.Y.	2,426.000	1	\$65.00	\$65.00	\$65.00	2,426.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.186	36	\$4,698.66	\$47,000.00	\$2,200.00	42.700
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	10.189	9	\$3,178.43	\$8,500.00	\$1,014.00	91.700
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	41.000	12	\$40.69	\$175.00	\$0.01	492.000
8061004	SEDIMENT TRAP ROCK	C.Y.	41.233	12	\$87.10	\$280.00	\$14.10	494.800
8061005	ROCK DITCH CHECK	L.F.	726.707	41	\$15.54	\$161.25	\$5.00	29,795.000
8061006	ALTERNATE DITCH CHECK	L.F.	617.765	17	\$10.46	\$68.00	\$2.00	10,502.000
8061007A	CURB INLET CHECK	EACH	55.462	26	\$98.68	\$250.00	\$10.00	1,442.000
8061010A	TYPE B BERM	L.F.	126.000	2	\$14.50	\$16.00	\$13.00	252.000
8061011	SLOPE DRAINS	L.F.	22.000	2	\$132.63	\$212.00	\$53.25	44.000
8061016	SEDIMENT REMOVAL	C.Y.	121.439	66	\$20.56	\$500.00	\$0.01	8,015.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.176	25	\$2,482.69	\$10,000.00	\$600.00	29.400
8061019	SILT FENCE	L.F.	3,716.127	71	\$2.74	\$12.00	\$0.10	263,845.000
8061050	TYPE C BERM	L.F.	215.750	8	\$39.66	\$99.00	\$4.80	1,726.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	2,148.500	4	\$4.96	\$6.00	\$4.75	8,594.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	279.000	2	\$5.30	\$5.60	\$5.00	558.000
8064131	TYPE 1A EROSION CONTROL	S.Y.	1,976.000	3	\$2.95	\$2.95	\$2.95	5,928.000
8064132	TYPE 1B EROSION CONTROL	S.Y.	1,791.000	2	\$3.03	\$3.10	\$2.95	3,582.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	2,755.857	7	\$6.34	\$7.00	\$2.95	19,291.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	558.125	8	\$4.19	\$9.50	\$2.95	4,465.000
8080504	RED OSIER DOGWOOD	EACH	67.000	1	\$56.00	\$56.00	\$56.00	67.000
9011010	RELOCATED POLE	EACH	7.000	4	\$740.14	\$780.00	\$594.00	28.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	4.600	5	\$3,106.35	\$3,608.00	\$2,465.00	23.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	13.800	5	\$3,219.26	\$3,650.00	\$2,833.00	69.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	1.000	3	\$3,253.67	\$3,493.00	\$3,092.00	3.000
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	4.000	3	\$3,392.75	\$3,557.24	\$3,301.00	12.000
9011104	BRACKET ARM, 4 FT. OR 1.2 M	EACH	4.000	3	\$442.15	\$471.44	\$415.00	12.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	10.125	8	\$1,190.44	\$1,370.00	\$1,022.00	81.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	6.000	1	\$978.00	\$978.00	\$978.00	6.000
9011311	LUMINAIRE, LED-A	EACH	27.000	2	\$460.00	\$460.00	\$460.00	54.000
9011312	LUMINAIRE, LED-B	EACH	10.583	12	\$358.54	\$437.00	\$271.20	127.000
9011313	LUMINAIRE, LED-C	EACH	20.300	10	\$650.04	\$700.00	\$451.00	203.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	252.500	6	\$55.66	\$200.00	\$38.89	1,515.000
2013000	CLEARING AND GRUBBING	ACRE	1.913	23	\$5,343.11	\$50,000.00	\$1,500.00	44.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	121	\$44,063.65	\$500,000.00	\$639.42	121.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	40.333	9	\$232.41	\$683.00	\$100.00	363.000
2026029A	CONTAMINATED SOIL HAULING	TON	40.000	3	\$106.00	\$110.00	\$100.00	120.000
2026030	CONTAMINATED SOIL DISPOSAL	TON	40.000	3	\$146.67	\$210.00	\$100.00	120.000
2026050	TANK PIT WATER DISPOSAL	GAL	1,750.000	3	\$5.09	\$13.40	\$0.25	5,250.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	3.000	3	\$3,556.04	\$5,500.00	\$2,010.11	9.000
2031000	CLASS A EXCAVATION	C.Y.	20,523.727	11	\$9.39	\$50.00	\$5.50	225,761.000
2032000	CLASS C EXCAVATION	C.Y.	2,110.000	1	\$50.00	\$50.00	\$50.00	2,110.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	12,874.649	37	\$9.04	\$220.00	\$4.55	476,362.000
2035500	EMBANKMENT IN PLACE	C.Y.	10,982.520	25	\$11.50	\$70.00	\$0.01	274,563.000
2036000	COMPACTING EMBANKMENT	C.Y.	4,877.458	48	\$4.80	\$357.10	\$1.10	234,118.000
2037075	COMPACTING IN CUT	STA.	25.964	42	\$933.54	\$8,500.00	\$16.98	1,090.500
2061000	CLASS 1 EXCAVATION	C.Y.	100.000	21	\$64.93	\$130.00	\$11.14	2,100.000
2063000	CLASS 3 EXCAVATION	C.Y.	494.370	46	\$16.01	\$500.00	\$0.01	22,741.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	1,034.000	7	\$113.43	\$200.00	\$103.40	7,238.000
2063300	CLASS 4 EXCAVATION	C.Y.	295.375	8	\$33.69	\$100.00	\$12.34	2,363.000
2063500	CULVERT CLEANOUT	EACH	4.300	10	\$3,508.34	\$5,921.75	\$500.00	43.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2065500	TEMPORARY SHORING	L.S.	1.000	10	\$129,118.18	\$750,000.00	\$16,504.00	10.000
2071000	LINEAR GRADING CLASS 1	STA.	5.425	12	\$1,534.03	\$6,170.00	\$500.50	65.100
2072000	LINEAR GRADING CLASS 2	STA.	2.147	15	\$1,813.31	\$6,550.00	\$555.00	32.200
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	84.400	5	\$397.72	\$942.00	\$211.14	422.000
2142000	FURNISHING ROCK FILL	C.Y.	40,397.000	3	\$22.03	\$28.75	\$17.20	121,191.000
2143000	PLACING ROCK FILL	C.Y.	40,397.000	3	\$5.27	\$6.95	\$2.10	121,191.000
2153000	SHAPING SLOPES, CLASS III	100FT	18.674	43	\$1,083.45	\$1,690.00	\$778.85	803.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	22	\$184,693.33	\$2,150,000.00	\$2,000.00	22.000
2161001	TOTAL SURFACE HYDRO	S.Y.	739.500	12	\$53.22	\$65.00	\$46.00	8,874.000
2161500	REMOVAL OF SEAL COAT	S.F.	5,806.500	12	\$3.55	\$5.00	\$2.75	69,678.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	1,697.000	6	\$5.33	\$8.00	\$3.50	10,182.000
2161503	REMOVAL OF EXISTING DECK	S.F.	292.000	15	\$54.27	\$103.40	\$30.00	4,380.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	327.000	3	\$15.50	\$24.00	\$7.50	981.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	5,493.455	11	\$9.91	\$25.00	\$4.89	60,428.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	536.000	9	\$60.00	\$120.00	\$33.00	4,824.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	6	\$15,841.44	\$31,019.60	\$1,850.00	6.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	35,460.000	3	\$10.34	\$11.10	\$8.91	106,380.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	35,460.000	3	\$2.13	\$2.40	\$1.85	106,380.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,466.066	76	\$21.57	\$64.67	\$5.75	111,421.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	4,323.000	6	\$13.33	\$31.00	\$11.30	25,938.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,349.256	43	\$14.73	\$25.00	\$5.40	101,018.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	18,941.839	31	\$8.36	\$18.00	\$5.72	587,197.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	293.367	60	\$35.16	\$340.00	\$13.51	17,602.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	178.250	8	\$16.54	\$100.00	\$6.00	1,426.000
3106003	GRAVEL (A) OR CHAT (C)	S.Y.	107.000	1	\$100.00	\$100.00	\$100.00	107.000
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	3,649.025	4	\$41.18	\$61.00	\$32.70	14,596.100
4010150	TYPE A2 SHOULDER	S.Y.	1,989.422	9	\$43.79	\$74.18	\$38.00	17,904.800
4010151	TYPE A3 SHOULDER	S.Y.	1,614.000	3	\$60.10	\$70.58	\$45.73	4,842.000
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	82.200	3	\$137.71	\$212.70	\$99.43	246.600
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	5,102.006	34	\$88.01	\$1,521.71	\$71.40	173,468.200
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	6,942.600	5	\$100.76	\$116.00	\$94.40	34,713.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	319.588	8	\$123.32	\$355.09	\$99.15	2,556.700
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	4,907.397	37	\$104.12	\$160.00	\$82.20	181,573.700
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	6,170.200	6	\$103.35	\$135.00	\$87.00	37,021.200
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	18,113.314	21	\$102.31	\$141.45	\$76.95	380,379.600
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	7,603.233	6	\$87.99	\$100.00	\$79.05	45,619.400
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	7,032.850	24	\$93.90	\$218.32	\$75.05	168,788.400
4030105	ASPHALTIC CONCRETE MIXTURE	TON	3,198.800	3	\$99.00	\$110.00	\$81.50	9,596.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	33,964.700	3	\$93.92	\$103.00	\$89.15	101,894.100
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	69,916.000	2	\$100.88	\$102.50	\$99.25	139,832.000
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	4,661.400	3	\$125.47	\$135.00	\$111.92	13,984.200
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	8,318.100	2	\$97.95	\$98.00	\$97.90	16,636.200
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	1,105.300	3	\$120.47	\$135.58	\$91.65	3,315.900
4030422	12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	S.Y.	29,160.400	1	\$60.10	\$60.10	\$60.10	29,160.400
4030423	13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	S.Y.	28,885.000	1	\$63.70	\$63.70	\$63.70	28,885.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	6	\$9,526.65	\$20,000.00	\$2,500.00	6.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	3	\$25,083.36	\$46,000.00	\$10,250.08	3.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	6	\$36,854.91	\$62,352.22	\$20,000.00	6.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	6	\$18,692.80	\$40,101.09	\$3,500.00	6.000
4071005	TACK COAT	GAL	14,090.678	87	\$3.12	\$25.00	\$0.10	1,225,889.000
4071007	TACK COAT - LOW OR NON-	GAL	6,626.200	15	\$3.39	\$5.80	\$3.00	99,393.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	4,602.694	72	\$4.23	\$31.00	\$3.05	331,394.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	9,916.304	23	\$2.99	\$4.50	\$2.23	228,075.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	19,026.500	6	\$2.04	\$2.25	\$1.93	114,159.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	13,628.000	5	\$1.39	\$13.00	\$0.76	68,140.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	48,849.250	12	\$1.07	\$1.34	\$0.77	586,191.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	12,677.000	3	\$13.71	\$16.77	\$12.18	38,031.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4134000	BITUMINOUS FOG SEAL	GAL	3,345.219	32	\$5.23	\$43.23	\$3.45	107,047.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	841.729	14	\$89.12	\$176.13	\$60.00	11,784.200
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	3,147.000	3	\$77.79	\$80.00	\$75.00	9,441.000
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,376.200	6	\$55.67	\$67.32	\$44.60	8,257.200
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	979.400	2	\$95.05	\$108.39	\$81.71	1,958.800
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	29,160.400	2	\$66.10	\$66.30	\$65.90	58,320.800
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,678.867	9	\$102.96	\$125.00	\$92.55	15,109.800
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	11,387.600	1	\$58.34	\$58.34	\$58.34	11,387.600
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	13,774.967	9	\$72.49	\$83.47	\$69.25	123,974.700
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	28,885.000	2	\$75.68	\$77.80	\$73.55	57,770.000
5021340	TYPE A2 SHOULDER	S.Y.	16,613.333	9	\$43.13	\$53.14	\$41.08	149,520.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	255.941	17	\$370.61	\$480.05	\$275.00	4,351.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	118.538	26	\$228.98	\$450.00	\$79.00	3,082.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	273.913	8	\$171.04	\$268.00	\$112.50	2,191.300
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	10.750	12	\$700.00	\$700.00	\$700.00	129.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	739.500	12	\$173.00	\$235.00	\$132.00	8,874.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	740.500	2	\$427.68	\$549.97	\$305.38	1,481.000
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	S.Y.	511.300	2	\$132.51	\$142.79	\$122.22	1,022.600
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	4,269.200	2	\$7.97	\$12.01	\$3.92	8,538.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6042010	ADJUSTING MANHOLE	EACH	2.000	3	\$2,011.52	\$3,034.57	\$1,500.00	6.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.000	6	\$2,303.19	\$3,034.57	\$1,250.00	6.000
6044011	PIPE COLLAR, TYPE A	EACH	2.846	13	\$1,553.29	\$5,340.38	\$402.00	37.000
6044013	PIPE COLLAR, TYPE C	EACH	2.143	7	\$2,078.78	\$2,855.58	\$700.00	15.000
6053020A	FRENCH UNDERDRAIN	L.F.	1,407.500	6	\$15.59	\$23.32	\$4.75	8,445.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	5.000	3	\$2,323.65	\$4,245.95	\$1,295.00	15.000
6061060	MGS GUARDRAIL	L.F.	1,640.974	39	\$30.93	\$46.35	\$27.28	63,998.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,471.826	23	\$37.26	\$45.00	\$32.65	33,852.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	1,900.000	3	\$32.99	\$34.55	\$31.00	5,700.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.429	7	\$4,538.21	\$4,898.00	\$3,900.00	24.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	4.692	39	\$3,980.49	\$4,615.00	\$3,200.00	183.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.200	5	\$3,307.88	\$4,225.00	\$2,950.00	26.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	10.333	9	\$861.98	\$1,192.00	\$830.00	93.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.000	5	\$3,743.68	\$4,499.42	\$3,282.00	10.000
6061080	MGS END ANCHOR	EACH	4.125	16	\$1,445.83	\$1,837.50	\$1,200.00	66.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.000	4	\$5,041.00	\$5,120.00	\$4,925.00	16.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	4.000	3	\$2,100.33	\$4,050.00	\$1.00	12.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	10.000	3	\$4,613.11	\$5,153.00	\$4,336.32	30.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	4.000	3	\$4,306.67	\$4,750.00	\$3,920.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.629	62	\$3,474.76	\$4,233.20	\$2,930.00	535.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.000	3	\$3,483.00	\$4,012.99	\$3,218.00	12.000
6063020	TYPE C CRASHWORTHY END	EACH	6.500	6	\$29,623.36	\$35,000.00	\$24,853.00	39.000
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	L.F.	779.000	3	\$27.16	\$31.10	\$20.09	2,337.000
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	1,834.000	1	\$140.00	\$140.00	\$140.00	1,834.000
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	L.F.	256.000	1	\$360.00	\$360.00	\$360.00	256.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	1,432.000	1	\$55.00	\$55.00	\$55.00	1,432.000
6072010	WOVEN WIRE FENCE	L.F.	461.000	3	\$31.68	\$51.00	\$12.50	1,383.000
6081000	CONCRETE MEDIAN	S.Y.	96.800	4	\$83.00	\$90.00	\$70.00	387.200
6081010	CONCRETE CURB RAMP	S.Y.	286.271	49	\$189.97	\$1,133.41	\$110.00	14,027.300
6081012	TRUNCATED DOMES	S.F.	322.077	52	\$36.26	\$90.00	\$26.00	16,748.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	201.440	10	\$72.49	\$321.00	\$44.30	2,014.400
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	391.886	21	\$92.50	\$1,240.00	\$70.80	8,229.600
6084023	SIDEWALK HAND-RAILING	L.F.	122.167	6	\$198.03	\$300.00	\$123.99	733.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	40.000	3	\$216.67	\$250.00	\$200.00	120.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	411.350	4	\$88.90	\$105.00	\$72.00	1,645.400
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,448.265	31	\$123.79	\$197.27	\$63.70	44,896.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,324.939	49	\$81.06	\$787.93	\$45.00	64,922.000
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	217.359	22	\$142.89	\$203.62	\$60.00	4,781.900

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	391.571	14	\$83.47	\$150.00	\$20.13	5,482.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	199.818	11	\$97.83	\$155.00	\$65.00	2,198.000
6091041	CONCRETE GUTTER TYPE A	L.F.	69.667	9	\$77.88	\$327.88	\$35.00	627.000
6091042	CONCRETE GUTTER TYPE B	L.F.	2,360.000	3	\$56.70	\$70.41	\$47.40	7,080.000
6091051	CURB AND GUTTER TYPE A	L.F.	438.600	5	\$42.50	\$180.00	\$36.61	2,193.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,405.056	18	\$36.36	\$126.50	\$25.76	25,291.000
6091060	PAVED DITCH	S.Y.	551.480	5	\$80.16	\$280.00	\$68.90	2,757.400
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	166.000	3	\$25.97	\$37.30	\$16.50	498.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	27.000	3	\$81.31	\$155.62	\$40.20	81.000
6094010	DRAIN BASIN	EACH	4.000	3	\$5,331.53	\$9,417.00	\$3,280.00	12.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	19.500	6	\$42.52	\$50.00	\$33.51	117.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	19.500	6	\$86.15	\$210.00	\$30.00	117.000
6097000	ROCK LINING	C.Y.	31.806	36	\$137.29	\$3,401.94	\$30.58	1,145.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	1,069.053	38	\$49.29	\$81.00	\$26.00	40,624.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,069.053	38	\$24.41	\$161.00	\$7.09	40,624.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	1,851.000	12	\$59.39	\$800.00	\$40.00	22,212.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	2.000	1	\$1,830.00	\$1,830.00	\$1,830.00	2.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	6.333	9	\$3,563.03	\$4,575.00	\$2,140.00	57.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	3.000	6	\$3,938.78	\$5,500.00	\$2,310.00	18.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122020	REPLACEMENT SAND BARREL	EACH	13.800	15	\$252.77	\$525.00	\$153.00	207.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	6.667	9	\$1,091.93	\$1,575.00	\$765.50	60.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	1.884	129	\$1,879.35	\$10,000.00	\$0.01	243.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	264.563	8	\$233.27	\$1,014.43	\$126.19	2,116.500
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	366.000	10	\$11.72	\$158.00	\$2.87	3,660.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	102.750	8	\$30.85	\$92.93	\$8.00	822.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	1,080.875	8	\$10.53	\$45.00	\$5.43	8,647.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	244.000	8	\$31.68	\$67.84	\$10.50	1,952.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	3.600	3	\$806.14	\$1,655.61	\$250.00	10.800
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	15.100	3	\$222.32	\$347.09	\$69.88	45.300
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	8.600	5	\$1,953.99	\$2,500.00	\$1,435.97	43.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.000	3	\$2,295.00	\$3,000.00	\$1,700.00	3.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	3.000	1	\$2,312.00	\$2,312.00	\$2,312.00	3.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	3	\$3,470.06	\$4,040.00	\$3,000.00	3.000
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.000	3	\$3,183.33	\$4,000.00	\$2,400.00	3.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	16.750	16	\$749.95	\$1,100.00	\$488.53	268.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	8.000	6	\$1,214.56	\$4,625.00	\$859.80	48.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.000	1	\$800.00	\$800.00	\$800.00	2.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.000	3	\$948.33	\$1,000.00	\$850.00	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	1.833	6	\$1,235.99	\$2,982.97	\$400.00	11.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.000	1	\$805.00	\$805.00	\$805.00	2.000
6151005	WATER TRANSPORTATION FOR ENGINEER	L.S.	1.000	1	\$27,521.00	\$27,521.00	\$27,521.00	1.000
6161005	CONSTRUCTION SIGNS	S.F.	1,121.837	181	\$7.80	\$22.00	\$4.10	203,052.500
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.849	146	\$71.59	\$263.01	\$25.00	708.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	20.000	1	\$2,000.00	\$2,000.00	\$2,000.00	20.000
6161013	BUOYS (NO WAKE)	EACH	16.000	1	\$2,000.00	\$2,000.00	\$2,000.00	16.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	8.000	1	\$2,000.00	\$2,000.00	\$2,000.00	8.000
6161025	CHANNELIZER (TRIM LINE)	EACH	197.557	158	\$19.43	\$500.00	\$5.00	31,214.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	16.456	90	\$207.37	\$1,300.00	\$82.50	1,481.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	30.102	59	\$75.14	\$326.29	\$20.00	1,776.000
6161040	FLASHING ARROW PANEL	EACH	2.463	95	\$1,586.20	\$6,400.00	\$200.00	234.000
6161051	WARNING LIGHT, TYPE A	EACH	12.000	3	\$60.31	\$111.92	\$25.00	36.000
6161052	WARNING LIGHT, TYPE B	EACH	25.333	33	\$44.29	\$120.00	\$20.00	836.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	32.250	20	\$99.10	\$463.00	\$21.00	645.000
6161070	TUBULAR MARKER	EACH	729.000	3	\$62.50	\$94.90	\$45.21	2,187.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.080	25	\$7,337.38	\$26,600.00	\$2,000.00	77.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.601	138	\$4,614.76	\$26,600.00	\$766.00	497.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	2	\$9,475.00	\$10,650.00	\$8,300.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6162002	TEMPORARY LONG-TERM	EACH	6.867	45	\$1,279.48	\$2,780.00	\$815.00	309.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	4.542	48	\$1,019.97	\$2,325.00	\$250.00	218.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	4,605.000	9	\$99.49	\$118.50	\$60.80	41,445.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	130.000	3	\$220.99	\$270.00	\$150.00	390.000
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	4,670.000	6	\$136.61	\$186.70	\$103.00	28,020.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	5,147.105	19	\$19.17	\$215.00	\$0.01	97,795.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	7,491.000	3	\$47.42	\$66.17	\$37.30	22,473.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	2,610.000	3	\$55.96	\$66.17	\$38.80	7,830.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	8,027.526	19	\$8.61	\$110.00	\$0.01	152,523.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	349.000	3	\$34.72	\$42.00	\$29.60	1,047.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	3,045.000	3	\$40.79	\$60.20	\$29.60	9,135.000
6181000	MOBILIZATION	L.S.	1.000	186	\$166,818.39	\$6,648,800.00	\$2,700.00	186.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	3	\$4,840.00	\$7,130.00	\$2,000.00	3.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	1	\$155,000.00	\$155,000.00	\$155,000.00	1.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.125	16	\$631.43	\$1,198.50	\$600.00	34.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	2,576.538	13	\$4.14	\$13.15	\$1.16	33,495.000
6200009	PREFORMED THERMOPLASTIC	L.F.	527.000	6	\$7.41	\$8.95	\$7.00	3,162.000
6200012	PREFORMED THERMOPLASTIC	L.F.	997.500	6	\$7.94	\$30.00	\$1.05	5,985.000
6200015	PREFORMED THERMOPLASTIC	L.F.	418.183	60	\$23.62	\$36.00	\$18.45	25,091.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200018	PREFORMED THERMOPLASTIC	L.F.	415.976	42	\$20.39	\$34.05	\$14.80	17,471.000
6200021	PREFORMED THERMOPLASTIC	EACH	41.433	60	\$254.00	\$415.26	\$190.00	2,486.000
6200024	PREFORMED THERMOPLASTIC	EACH	8.273	11	\$245.23	\$295.00	\$210.00	91.000
6200027	PREFORMED THERMOPLASTIC	EACH	3.647	17	\$545.31	\$721.00	\$450.00	62.000
6200030	PREFORMED THERMOPLASTIC	EACH	6.235	17	\$478.31	\$607.26	\$315.00	106.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.000	6	\$1,382.17	\$1,957.75	\$1,100.00	12.000
6200036	PREFORMED THERMOPLASTIC	EACH	94.271	48	\$200.50	\$302.00	\$120.00	4,525.000
6200042	PREFORMED THERMOPLASTIC	EACH	61.452	31	\$46.22	\$84.10	\$19.25	1,905.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	11,285.000	18	\$2.08	\$5.80	\$1.65	203,130.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	7,502.615	13	\$2.01	\$5.80	\$1.50	97,534.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	10.500	6	\$105.14	\$110.41	\$102.50	63.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	73,518.304	46	\$0.20	\$2.50	\$0.12	3,381,842.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	60,690.852	81	\$0.28	\$3.70	\$0.22	4,915,959.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	31,747.475	40	\$0.31	\$5.16	\$0.23	1,269,899.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	3,571.882	17	\$1.47	\$4.42	\$0.93	60,722.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	28,165.213	80	\$0.19	\$2.00	\$0.11	2,253,217.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	34,791.348	92	\$0.17	\$4.45	\$0.10	3,200,804.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	132.000	3	\$1.78	\$1.84	\$1.75	396.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	108.000	3	\$10.08	\$11.20	\$9.00	324.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	543.000	3	\$9.58	\$11.20	\$7.50	1,629.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	14,335.491	55	\$1.02	\$15.00	\$0.40	788,452.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	28.133	30	\$138.19	\$510.50	\$75.00	844.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	20.000	1	\$130.00	\$130.00	\$130.00	20.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	5,216.000	1	\$1.00	\$1.00	\$1.00	5,216.000
6214600A	FLOWABLE BACKFILL	C.Y.	7.400	5	\$613.44	\$1,500.00	\$251.38	37.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	100,050.235	85	\$1.62	\$41.21	\$0.72	8,504,270.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	10,005.333	12	\$8.01	\$60.13	\$3.41	120,064.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,296.746	63	\$5.02	\$45.00	\$0.46	207,695.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,971.000	6	\$59.93	\$75.50	\$44.35	11,826.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,219.200	25	\$3.87	\$61.65	\$1.90	30,480.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	14,524.000	6	\$2.59	\$4.05	\$1.50	87,144.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	919.427	41	\$18.99	\$92.00	\$9.00	37,696.500
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	529.970	20	\$19.36	\$88.50	\$9.00	10,599.400
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	188.900	2	\$87.45	\$89.50	\$85.40	377.800
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	185	\$13,879.13	\$500,000.00	\$1.00	185.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	94.000	9	\$892.93	\$1,106.95	\$582.61	846.000
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	92.900	4	\$3,378.32	\$12,000.00	\$1,375.00	371.600
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	368.000	3	\$1,430.00	\$1,650.00	\$1,290.00	1,104.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011115	DRILLED SHAFTS (8 FT. 6 IN. DIA.)	L.F.	223.700	1	\$20,000.00	\$20,000.00	\$20,000.00	223.700
7011117	DRILLED SHAFTS (9 FT. 6 IN. DIA.)	L.F.	155.000	1	\$15,000.00	\$15,000.00	\$15,000.00	155.000
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	57.667	9	\$941.18	\$1,301.75	\$615.00	519.000
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	L.F.	46.100	4	\$1,477.30	\$2,000.00	\$590.00	184.400
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	L.F.	72.000	3	\$2,498.33	\$4,240.00	\$1,575.00	216.000
7011214	ROCK SOCKETS (8 FT. 0 IN. DIA.)	L.F.	95.800	1	\$10,000.00	\$10,000.00	\$10,000.00	95.800
7011216	ROCK SOCKETS (9 FT. 0 IN. DIA.)	L.F.	31.000	1	\$20,000.00	\$20,000.00	\$20,000.00	31.000
7011300	VIDEO CAMERA INSPECTION	EACH	6.375	16	\$645.72	\$1,060.00	\$50.00	102.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	140.819	16	\$154.25	\$299.42	\$81.00	2,253.100
7011600	SONIC LOGGING TESTING	EACH	6.375	16	\$3,749.86	\$8,000.00	\$630.00	102.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	451.080	25	\$118.30	\$188.47	\$83.00	11,277.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	522.000	4	\$177.29	\$500.00	\$110.00	2,088.000
7026000	PRE-BORE FOR PILING	L.F.	278.538	13	\$123.51	\$300.00	\$68.27	3,621.000
7027000	PILE POINT REINFORCEMENT	EACH	15.154	26	\$140.45	\$300.00	\$110.00	394.000
7031004	DIAMOND GRINDING	S.Y.	739.500	12	\$6.69	\$9.50	\$3.79	8,874.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	125.388	26	\$1,489.82	\$3,000.00	\$677.00	3,260.100
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	6	\$111,833.33	\$210,000.00	\$20,000.00	6.000
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	1,303.900	1	\$2,870.00	\$2,870.00	\$2,870.00	1,303.900
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	70.725	8	\$1,341.90	\$4,140.00	\$749.06	565.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034212	SLAB ON STEEL	S.Y.	1,117.667	12	\$558.46	\$690.00	\$344.48	13,412.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	650.500	10	\$500.02	\$700.00	\$341.12	6,505.000
7034216	TYPE H BARRIER	L.F.	327.000	3	\$106.33	\$110.00	\$99.00	981.000
7034219A	BARRIER CURB (TYPE D)	L.F.	546.629	35	\$111.40	\$235.50	\$75.00	19,132.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,104.857	14	\$460.40	\$800.00	\$317.50	15,468.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	1,024.000	3	\$361.83	\$395.00	\$313.00	3,072.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	223.000	3	\$112.73	\$149.80	\$79.00	669.000
7034600	CURB BLOCKOUT	L.F.	355.400	15	\$136.95	\$180.00	\$95.00	5,331.000
7034620	FORM LINERS	S.Y.	4,676.000	6	\$3.16	\$9.45	\$0.01	28,056.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	1,805.000	1	\$45.00	\$45.00	\$45.00	1,805.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	35.625	8	\$199.42	\$651.00	\$85.00	285.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	40.000	3	\$148.14	\$200.00	\$83.50	120.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	50.000	3	\$100.58	\$147.60	\$53.00	150.000
7040106	FULL DEPTH REPAIR	S.F.	443.750	12	\$107.23	\$140.00	\$60.00	5,325.000
7040110	EPOXY PRESSURE INJECTING	L.F.	130.800	15	\$69.13	\$165.00	\$23.50	1,962.000
7040163	CONCRETE CRACK FILLER	S.Y.	234.000	3	\$40.36	\$45.78	\$37.30	702.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	559.000	3	\$272.98	\$300.00	\$246.94	1,677.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	751.714	7	\$357.31	\$790.00	\$37.64	5,262.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,802.000	3	\$382.48	\$413.50	\$346.10	5,406.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	886.100	10	\$457.89	\$500.00	\$416.00	8,861.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,711.000	1	\$960.00	\$960.00	\$960.00	1,711.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	972.000	3	\$444.85	\$455.00	\$425.00	2,916.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	11,996.250	8	\$2.15	\$4.70	\$0.15	95,970.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	60,526.400	25	\$1.98	\$6.01	\$1.65	1,513,160.000
7061070	MECHANICAL BAR SPLICE	EACH	754.571	7	\$98.94	\$400.00	\$46.60	5,282.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	11	\$17,658.91	\$39,000.00	\$7,500.00	11.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	55,452.500	4	\$1.99	\$2.10	\$1.85	221,810.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	16	\$7,869.77	\$24,000.00	\$4,767.00	16.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	6	\$13,833.59	\$21,369.00	\$8,800.00	6.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	6	\$8,162.96	\$10,331.00	\$6,000.00	6.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.000	1	\$35,000.00	\$35,000.00	\$35,000.00	1.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	300.000	3	\$30.67	\$52.00	\$15.00	900.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	880.000	3	\$22.81	\$31.32	\$15.00	2,640.000
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	3,323,010.000	1	\$4.00	\$4.00	\$4.00	3,323,010.000
7121123	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE HPS70W	LBS	679,880.000	1	\$4.20	\$4.20	\$4.20	679,880.000
7121159	SHEAR CONNECTORS	EACH	1,007.429	14	\$12.94	\$64.54	\$8.50	14,104.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.100	10	\$3,024.87	\$5,000.00	\$1,170.00	81.000
7123610	SLAB DRAIN	EACH	38.700	30	\$648.32	\$15,345.05	\$325.00	1,161.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123611	SLAB DRAIN WITH GRATE	EACH	47.000	1	\$1,800.00	\$1,800.00	\$1,800.00	47.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	7	\$44,695.16	\$71,947.70	\$17,000.00	7.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	3	\$24,810.00	\$30,000.00	\$22,215.00	3.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	9	\$4,008.20	\$5,823.72	\$2,016.00	9.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	3	\$8,270.00	\$10,000.00	\$7,405.00	3.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$4,635.00	\$6,500.00	\$3,702.50	3.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	3	\$4,635.00	\$6,500.00	\$3,702.50	3.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	400.000	6	\$84.48	\$140.40	\$54.24	2,400.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	400.000	6	\$12.57	\$16.80	\$5.40	2,400.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	400.000	6	\$4.49	\$5.40	\$3.87	2,400.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	400.000	6	\$4.49	\$5.40	\$3.87	2,400.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	9	\$2,547.92	\$4,121.16	\$2,000.00	9.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	19.000	6	\$109.06	\$174.00	\$22.00	114.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	32	\$3,801.90	\$11,600.00	\$1,205.13	64.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	9.158	19	\$277.50	\$762.50	\$155.00	174.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	17.136	22	\$356.68	\$607.00	\$176.00	377.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	14.143	7	\$438.70	\$750.00	\$305.00	99.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	7.000	4	\$3,773.57	\$5,310.00	\$2,800.00	28.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	25.000	3	\$55.96	\$125.00	\$0.01	75.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	13,092.625	8	\$70.88	\$78.30	\$65.80	104,741.000
7201300	PILE SPACERS	EACH	22.500	4	\$1,195.77	\$1,810.00	\$341.63	90.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	686.429	7	\$48.89	\$86.00	\$34.95	4,805.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	188.800	10	\$65.46	\$335.00	\$42.27	1,888.000
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	20.000	3	\$224.57	\$295.00	\$150.00	60.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	207.643	14	\$93.40	\$206.50	\$47.88	2,907.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	94.000	3	\$95.38	\$101.00	\$91.23	282.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	56.500	4	\$123.31	\$143.50	\$101.35	226.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	90.000	3	\$138.65	\$159.50	\$121.26	270.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	47.400	25	\$80.29	\$300.00	\$30.00	1,185.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	59.500	16	\$79.64	\$175.00	\$50.00	952.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	31.500	12	\$87.56	\$175.00	\$60.00	378.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	59.143	7	\$113.89	\$121.00	\$92.00	414.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	29.400	5	\$139.98	\$175.00	\$110.00	147.000
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	37.000	3	\$114.04	\$142.11	\$90.00	111.000
7261012	12 IN. PIPE GROUP A	L.F.	188.400	5	\$52.00	\$66.87	\$34.92	942.000
7261015	15 IN. PIPE GROUP A	L.F.	615.000	6	\$63.46	\$268.12	\$44.75	3,690.000
7261018	18 IN. PIPE GROUP A	L.F.	1,176.500	12	\$67.33	\$175.96	\$48.37	14,118.000
7261024	24 IN. PIPE GROUP A	L.F.	1,751.000	9	\$83.79	\$95.90	\$72.31	15,759.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	1,380.000	3	\$105.39	\$126.60	\$90.56	4,140.000
7261042	42 IN. PIPE GROUP A	L.F.	124.000	3	\$250.67	\$350.00	\$194.00	372.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	5.000	4	\$1,166.00	\$2,525.00	\$805.00	20.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	68.769	13	\$912.95	\$1,662.11	\$517.05	894.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	6.625	8	\$775.90	\$1,885.00	\$437.50	53.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	23.200	5	\$989.35	\$1,510.00	\$731.91	116.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	3.000	3	\$1,311.67	\$1,685.00	\$750.00	9.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	19.500	6	\$2,116.42	\$3,000.00	\$1,225.00	117.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	6.000	4	\$1,178.00	\$1,750.00	\$800.00	24.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	5.500	6	\$1,159.06	\$2,265.00	\$774.52	33.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$873.92	\$1,126.75	\$500.00	6.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.250	4	\$651.75	\$1,046.00	\$153.64	21.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.700	10	\$1,165.03	\$3,125.00	\$190.08	37.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	3	\$2,553.88	\$3,925.00	\$1,236.65	3.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	6.200	10	\$920.89	\$2,500.00	\$268.65	62.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	3	\$1,120.71	\$1,431.00	\$561.13	12.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.750	4	\$1,751.71	\$2,589.00	\$826.99	7.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	3	\$2,096.22	\$2,541.00	\$1,447.66	12.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	9.000	3	\$943.44	\$1,534.00	\$516.81	27.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.500	6	\$1,040.83	\$1,646.00	\$585.00	21.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	22.000	3	\$649.85	\$1,050.00	\$155.00	66.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	3	\$5,348.33	\$7,500.00	\$2,045.00	6.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	6	\$595.80	\$950.00	\$300.00	12.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.000	3	\$819.28	\$1,070.00	\$350.00	12.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.857	7	\$1,231.78	\$3,500.00	\$400.00	13.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.250	4	\$1,340.51	\$2,290.00	\$500.00	13.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	5	\$2,378.00	\$5,000.00	\$1,500.00	10.000
7321004	B4 FLARED END SECTION	EACH	2.000	3	\$1,144.82	\$1,484.45	\$750.00	6.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.000	3	\$3,800.64	\$6,636.00	\$1,585.93	9.000
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	1	\$6,533.00	\$6,533.00	\$6,533.00	1.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	5.000	3	\$755.00	\$1,165.00	\$400.00	15.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	3.000	3	\$838.33	\$1,165.00	\$600.00	9.000
8025006	MULCHING	ACRE	6.072	32	\$1,200.40	\$45,936.00	\$753.56	194.300
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	880.283	46	\$10.96	\$525.00	\$5.00	40,493.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	3,484.667	3	\$6.94	\$50.00	\$5.80	10,454.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	398.000	3	\$11.33	\$18.00	\$6.00	1,194.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.406	54	\$3,406.69	\$35,533.00	\$2,160.19	129.900
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.813	24	\$7,678.09	\$60,000.00	\$2,160.19	19.500

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	361.767	9	\$18.75	\$75.83	\$15.30	3,255.900
8061002	SEDIMENT BASIN ROCK	C.Y.	75.500	9	\$78.99	\$150.00	\$68.25	679.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	24.975	4	\$35.95	\$80.00	\$15.71	99.900
8061004	SEDIMENT TRAP ROCK	C.Y.	21.986	7	\$132.66	\$248.07	\$65.40	153.900
8061005	ROCK DITCH CHECK	L.F.	611.579	76	\$15.20	\$119.00	\$9.84	46,480.000
8061006	ALTERNATE DITCH CHECK	L.F.	430.556	18	\$7.77	\$52.00	\$2.73	7,750.000
8061007A	CURB INLET CHECK	EACH	26.889	36	\$152.10	\$300.00	\$43.51	968.000
8061010A	TYPE B BERM	L.F.	392.000	1	\$5.00	\$5.00	\$5.00	392.000
8061011	SLOPE DRAINS	L.F.	53.000	1	\$51.00	\$51.00	\$51.00	53.000
8061016	SEDIMENT REMOVAL	C.Y.	70.144	111	\$23.80	\$185.50	\$1.00	7,786.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.657	30	\$1,526.06	\$38,950.00	\$1,000.00	79.700
8061019	SILT FENCE	L.F.	3,531.010	100	\$2.86	\$21.25	\$1.60	353,101.000
8061050	TYPE C BERM	L.F.	490.375	24	\$36.68	\$57.00	\$6.02	11,769.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	3,574.000	2	\$1.83	\$2.50	\$1.50	7,148.000
9011010	RELOCATED POLE	EACH	1.000	3	\$2,800.00	\$2,900.00	\$2,750.00	3.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	6.500	6	\$4,323.26	\$4,863.54	\$4,200.00	39.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.000	2	\$3,843.18	\$4,186.80	\$3,499.55	8.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	2.000	3	\$662.43	\$684.20	\$650.00	6.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	7.000	3	\$1,402.84	\$1,447.00	\$1,380.00	21.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	2.500	8	\$1,402.52	\$1,563.00	\$1,132.80	20.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	5.000	6	\$1,292.76	\$1,811.25	\$590.00	30.000
9011311	LUMINAIRE, LED-A	EACH	4.000	3	\$601.67	\$705.00	\$550.00	12.000
9011312	LUMINAIRE, LED-B	EACH	5.250	12	\$479.35	\$521.00	\$375.00	63.000
9011313	LUMINAIRE, LED-C	EACH	8.000	2	\$791.25	\$999.60	\$582.90	16.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	9	\$7,819.22	\$8,368.00	\$7,275.00	9.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	73.500	6	\$14.59	\$18.40	\$13.50	441.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	81.000	3	\$28.00	\$32.50	\$25.50	243.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	27.000	8	\$26.43	\$34.08	\$18.22	216.000
9013503	CONDUIT, 3 IN. RIGID, MEDIAN	L.F.	2.000	3	\$51.32	\$72.00	\$36.00	6.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	372.000	11	\$31.33	\$34.08	\$27.86	4,092.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	178.000	3	\$35.15	\$36.30	\$34.50	534.000
9015010	TRENCHING TYPE I	L.F.	1,664.909	11	\$6.19	\$23.04	\$5.80	18,314.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	4.000	4	\$1,355.32	\$1,800.00	\$1,165.00	16.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.000	3	\$1,610.16	\$1,663.00	\$1,580.00	3.000
9016120	PULL BOX, CONCRETE, STANDARD	EACH	10.250	8	\$3,659.08	\$7,909.20	\$3,107.37	82.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	105.000	6	\$2.73	\$3.80	\$2.00	630.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	9,986.000	5	\$1.62	\$2.88	\$1.39	49,930.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	888.000	5	\$1.32	\$2.52	\$1.07	4,440.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	290.000	1	\$1.85	\$1.85	\$1.85	290.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	480.000	2	\$2.08	\$2.76	\$1.39	960.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,675.214	14	\$4.87	\$11.88	\$4.25	23,453.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	5.875	8	\$2,581.81	\$2,860.00	\$2,125.87	47.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	6	\$5,562.40	\$7,421.00	\$3,895.00	6.000
9019300	NAVIGATION LIGHTING SYSTEM	L.S.	1.000	1	\$50,000.00	\$50,000.00	\$50,000.00	1.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	13.000	6	\$1,476.11	\$1,573.34	\$1,425.00	78.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	1.000	3	\$832.93	\$888.79	\$805.00	3.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	41.500	6	\$1,147.97	\$1,267.09	\$995.00	249.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	11.500	6	\$1,579.84	\$1,669.52	\$1,535.00	69.000
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	24.400	10	\$837.99	\$6,825.00	\$455.00	244.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	92.000	18	\$15.93	\$21.40	\$2.00	1,656.000
9020834	SIGNAL SIGN, MOUNTING	EACH	28.238	21	\$179.59	\$364.35	\$26.85	593.000
9022413	SIGNAL HEAD, OPTICALLY LIMITED AND CONVENTIONAL COMBINATION, TYPE 3B	EACH	2.000	3	\$1,166.67	\$1,600.00	\$680.00	6.000
9022414	SIGNAL HEAD, OPTICALLY	EACH	2.000	3	\$1,413.33	\$1,900.00	\$840.00	6.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	34.250	4	\$1,429.92	\$1,528.13	\$1,350.00	137.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	1.000	3	\$2,470.11	\$2,610.32	\$2,400.00	3.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	2.000	3	\$22,970.30	\$24,510.91	\$22,200.00	6.000
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.000	3	\$24,315.41	\$25,946.24	\$23,500.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	3	\$10,379.59	\$10,968.77	\$10,085.00	3.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.000	3	\$11,866.80	\$12,540.40	\$11,530.00	3.000
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	4.000	3	\$13,894.35	\$14,683.04	\$13,500.00	12.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	4.000	3	\$14,223.70	\$15,031.09	\$13,820.00	12.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	10.000	3	\$16,091.71	\$17,005.13	\$15,635.00	30.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	5.000	3	\$16,333.57	\$17,260.72	\$15,870.00	15.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.000	3	\$16,858.47	\$17,815.41	\$16,380.00	3.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	3.000	3	\$19,369.75	\$20,469.24	\$18,820.00	9.000
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.000	3	\$33,941.61	\$36,219.84	\$32,800.00	3.000
9024295	SPLICE CABINET	EACH	1.000	3	\$9,484.16	\$10,102.47	\$9,150.00	3.000
9024920	DETECTOR, PUSHBUTTON	EACH	15.286	7	\$1,019.13	\$1,350.00	\$790.00	107.000
9024921	ACCESSIBLE PEDESTRIAN	EACH	111.000	3	\$1,132.13	\$1,196.40	\$1,100.00	333.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	140.000	6	\$10.61	\$22.00	\$9.80	840.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	381.750	12	\$19.44	\$27.72	\$12.86	4,581.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	704.000	7	\$30.92	\$69.60	\$17.14	4,928.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	174.500	6	\$38.75	\$46.55	\$29.80	1,047.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	3,841.400	10	\$28.00	\$34.00	\$21.00	38,414.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.000	3	\$5,000.00	\$11,000.00	\$1,200.00	15,000.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	85	\$44,050.66	\$685,000.00	\$700.00	3,744,305.730
2031000	CLASS A EXCAVATION	C.Y.	23,319.600	5	\$16.61	\$25.00	\$8.50	1,937,026.483
2032000	CLASS C EXCAVATION	C.Y.	1,088.000	3	\$47.83	\$89.00	\$20.00	156,127.999
2035500	EMBANKMENT IN PLACE	C.Y.	633.667	3	\$19.11	\$30.00	\$10.00	36,330.000
2036000	COMPACTING EMBANKMENT	C.Y.	19,783.400	5	\$5.50	\$40.00	\$2.00	543,865.746
2037075	COMPACTING IN CUT	STA.	10.900	5	\$537.05	\$1,500.00	\$118.00	29,269.200
2051010	MODIFIED SUBGRADE	S.Y.	41,326.000	2	\$2.75	\$4.50	\$1.00	227,293.000
2061000	CLASS 1 EXCAVATION	C.Y.	112.750	8	\$47.93	\$80.00	\$12.00	43,233.999
2063000	CLASS 3 EXCAVATION	C.Y.	805.833	6	\$25.31	\$90.00	\$15.00	122,364.997
2063500	CULVERT CLEANOUT	EACH	21.000	2	\$725.00	\$1,000.00	\$450.00	30,450.000
2064000	POROUS BACKFILL	C.Y.	51.556	9	\$90.47	\$172.00	\$54.31	41,975.934
2065500	TEMPORARY SHORING	L.S.	1.000	4	\$29,100.00	\$68,000.00	\$4,400.00	116,400.000
2066002	COFFERDAMS-BENT2	L.S.	1.000	1	\$125,000.00	\$125,000.00	\$125,000.00	125,000.000
2071000	LINEAR GRADING CLASS 1	STA.	23.600	7	\$710.78	\$11,000.00	\$225.00	117,420.083
2072000	LINEAR GRADING CLASS 2	STA.	32.267	18	\$2,254.14	\$10,000.00	\$200.00	1,309,203.000
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	5.000	5	\$1,962.14	\$8,350.00	\$650.00	49,053.520
2142000	FURNISHING ROCK FILL	C.Y.	20.000	2	\$37.50	\$45.00	\$30.00	1,500.000
2143000	PLACING ROCK FILL	C.Y.	20.000	2	\$35.00	\$40.00	\$30.00	1,400.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	8	\$147,500.00	\$380,000.00	\$30,000.00	1,180,000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161500	REMOVAL OF SEAL COAT	S.F.	27,500.000	2	\$2.68	\$3.50	\$1.85	147,125.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	34,688.000	2	\$3.18	\$4.50	\$1.85	220,268.800
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	14,434.667	6	\$11.89	\$14.00	\$10.00	1,029,414.980
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	2	\$10,750.00	\$15,000.00	\$6,500.00	21,500.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	1,068.000	3	\$19.39	\$31.25	\$9.50	62,114.878
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	1,068.000	3	\$11.18	\$20.00	\$6.00	35,831.399
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	120.667	3	\$20.36	\$25.00	\$18.00	7,372.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	1,047.500	6	\$15.45	\$32.00	\$12.00	97,076.495
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	4,710.667	27	\$10.82	\$47.50	\$6.40	1,376,724.502
3102002	CRUSHED STONE (B)	TON	37.000	3	\$38.75	\$72.00	\$19.75	4,301.250
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	207.419	43	\$54.97	\$138.82	\$20.25	490,253.946
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	110.636	11	\$44.57	\$160.00	\$1.85	54,239.390
4010107	7 INCHES, BITUMINOUS PAVEMENT SECTION	S.Y.	7,123.400	2	\$40.50	\$40.50	\$40.50	576,995.400
4010150	TYPE A2 SHOULDER	S.Y.	3,957.745	11	\$41.73	\$137.42	\$32.00	1,816,750.714
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	9,062.044	27	\$81.24	\$225.00	\$60.22	19,876,810.368
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	12,386.955	22	\$91.82	\$165.47	\$68.00	25,022,457.050
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	6,201.200	2	\$93.78	\$96.00	\$91.55	1,163,035.060
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	3,671.225	8	\$92.09	\$245.00	\$80.00	2,704,668.494
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6,224.780	44	\$98.39	\$220.14	\$60.00	26,948,446.503
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	46,413.300	2	\$97.50	\$104.99	\$90.00	9,050,129.367

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	23,784.980	15	\$94.35	\$125.00	\$67.01	33,663,359.083
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	7,244.000	1	\$110.00	\$110.00	\$110.00	796,840.000
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	7,568.400	2	\$84.74	\$87.98	\$81.50	1,282,692.432
4031056	ASPHALT PERFORMANCE	L.S.	1.000	6	\$14,074.03	\$20,000.00	\$1,597.39	84,444.200
4031057	ASPHALT PERFORMANCE	L.S.	1.000	8	\$6,428.93	\$15,800.00	\$0.01	51,431.440
4031058	INTELLIGENT COMPACTION	L.S.	1.000	11	\$30,555.37	\$75,000.00	\$0.01	336,109.030
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	11	\$12,730.87	\$32,000.00	\$0.01	140,039.590
4055010	FULL DEPTH RECLAMATION	S.Y.	105,300.000	3	\$11.37	\$12.00	\$10.86	3,591,783.000
4071005	TACK COAT	GAL	16,048.238	68	\$2.61	\$10.00	\$1.00	2,852,068.442
4071007	TACK COAT - LOW OR NON-	GAL	6,276.778	9	\$2.63	\$3.50	\$1.00	148,809.948
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	915.273	11	\$7.44	\$10.00	\$5.10	74,919.894
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	6,908.000	2	\$7.93	\$10.00	\$5.85	109,491.800
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	914.500	6	\$8.44	\$23.00	\$7.00	46,296.996
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	2,102.000	3	\$6.15	\$6.45	\$6.00	38,781.900
4134000	BITUMINOUS FOG SEAL	GAL	10,356.783	23	\$2.25	\$4.50	\$0.01	535,046.407
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	176.400	1	\$75.00	\$75.00	\$75.00	13,230.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,309.925	4	\$78.68	\$120.00	\$74.75	1,356,467.247
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,558.600	3	\$102.67	\$125.00	\$80.00	1,404,048.791
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,173.600	2	\$92.00	\$95.00	\$89.00	215,942.400
5021340	TYPE A2 SHOULDER	S.Y.	1,978.800	3	\$57.50	\$74.00	\$48.50	341,343.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	162.111	9	\$414.51	\$505.00	\$370.00	604,765.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	114.200	5	\$176.73	\$245.00	\$75.00	100,915.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	184.014	7	\$142.76	\$280.00	\$105.00	183,891.299
6044011	PIPE COLLAR, TYPE A	EACH	9.000	5	\$1,328.67	\$1,650.00	\$900.00	59,790.000
6044013	PIPE COLLAR, TYPE C	EACH	5.000	1	\$2,000.00	\$2,000.00	\$2,000.00	10,000.000
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	L.F.	366.667	3	\$54.25	\$62.50	\$49.00	59,675.000
6061060	MGS GUARDRAIL	L.F.	1,566.611	36	\$30.74	\$58.15	\$27.00	1,733,678.186
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,294.870	23	\$34.12	\$43.00	\$31.00	1,800,793.527
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	2,399.000	3	\$43.25	\$52.00	\$37.35	311,270.250
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	6.000	2	\$4,050.00	\$4,100.00	\$4,000.00	48,600.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	7.119	42	\$3,790.96	\$4,500.00	\$41.00	1,133,498.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.600	5	\$4,100.00	\$4,400.00	\$3,900.00	114,800.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	7.857	7	\$784.86	\$977.00	\$750.00	43,167.500
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	6.000	2	\$3,600.00	\$3,600.00	\$3,600.00	43,200.000
6061080	MGS END ANCHOR	EACH	4.913	23	\$1,421.45	\$2,410.00	\$1,250.00	160,624.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	3.667	6	\$4,054.55	\$4,200.00	\$4,000.00	89,200.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	9.333	3	\$467.86	\$510.00	\$400.00	13,100.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.733	60	\$3,231.95	\$5,375.00	\$3,000.00	2,081,375.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.500	4	\$28,845.00	\$32,650.00	\$7,800.00	288,450.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	2.000	2	\$34,000.00	\$34,000.00	\$34,000.00	136,000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6063020	TYPE C CRASHWORTHY END	EACH	1.900	10	\$32,526.32	\$36,000.00	\$30,000.00	618,000.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	412.000	1	\$300.00	\$300.00	\$300.00	123,600.000
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	L.F.	446.000	1	\$450.00	\$450.00	\$450.00	200,700.000
6081000	CONCRETE MEDIAN	S.Y.	239.500	3	\$91.70	\$180.00	\$40.00	65,889.000
6081010	CONCRETE CURB RAMP	S.Y.	9.600	1	\$200.00	\$200.00	\$200.00	1,920.000
6081012	TRUNCATED DOMES	S.F.	13.000	4	\$51.87	\$60.00	\$28.70	2,697.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	38.660	5	\$114.39	\$390.00	\$60.00	22,111.925
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	574.500	2	\$82.87	\$86.73	\$79.00	95,211.885
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	235.167	3	\$78.90	\$225.00	\$40.00	55,664.500
6084023	SIDEWALK HAND-RAILING	L.F.	200.000	1	\$234.05	\$234.05	\$234.05	46,810.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	66.400	2	\$135.00	\$195.00	\$75.00	17,928.000
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	70.500	4	\$105.02	\$340.00	\$57.50	29,615.250
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	17.100	1	\$130.00	\$130.00	\$130.00	2,223.000
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	239.286	7	\$40.44	\$85.00	\$20.00	67,740.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	541.000	1	\$15.00	\$15.00	\$15.00	8,115.000
6091041	CONCRETE GUTTER TYPE A	L.F.	87.000	2	\$80.00	\$115.00	\$45.00	13,920.000
6091052	CURB AND GUTTER TYPE B	L.F.	2,070.000	3	\$50.71	\$70.00	\$40.00	314,939.995
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	287.000	5	\$53.56	\$81.50	\$40.00	76,854.499
6092013	INTEGRAL CURB TYPE M	L.F.	1,440.000	2	\$70.43	\$85.86	\$55.00	202,838.400
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	645.000	2	\$44.00	\$48.00	\$40.00	56,760.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6094010	DRAIN BASIN	EACH	4.000	2	\$5,950.00	\$6,800.00	\$5,100.00	47,600.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	58.000	6	\$43.42	\$65.85	\$25.30	15,109.100
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	246.600	5	\$27.41	\$75.00	\$1.00	33,791.499
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	58.000	6	\$49.44	\$80.00	\$31.00	17,203.500
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	246.600	5	\$39.65	\$75.00	\$30.00	48,891.249
6097000	ROCK LINING	C.Y.	294.333	6	\$53.35	\$115.00	\$40.00	94,215.999
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	25.700	1	\$1.00	\$1.00	\$1.00	25.700
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	660.400	15	\$35.31	\$58.00	\$10.00	349,826.190
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	25.700	1	\$75.00	\$75.00	\$75.00	1,927.500
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	660.400	15	\$27.30	\$51.00	\$14.00	270,463.805
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.000	4	\$5,130.00	\$9,169.98	\$1,500.00	41,039.960
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	5.000	2	\$4,625.00	\$4,625.00	\$4,625.00	46,250.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.000	2	\$3,100.00	\$4,200.00	\$2,000.00	12,400.000
6122020	REPLACEMENT SAND BARREL	EACH	9.333	6	\$253.39	\$260.00	\$220.00	14,190.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.667	6	\$802.25	\$1,000.00	\$725.00	12,836.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.568	44	\$823.89	\$5,000.00	\$0.01	93,100.120
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1,293.278	23	\$241.43	\$551.00	\$130.00	7,181,554.800
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	869.214	14	\$6.50	\$20.00	\$1.00	79,155.500
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	808.000	20	\$13.25	\$29.00	\$1.00	214,161.741
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	5,874.571	14	\$6.16	\$12.00	\$2.50	506,383.216

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,380.000	17	\$13.55	\$27.50	\$6.75	317,924.595
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	1,301.067	15	\$11.61	\$144.00	\$1.00	226,509.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	340.222	9	\$9.29	\$22.00	\$5.00	28,447.248
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	96.600	5	\$608.58	\$3,000.00	\$350.00	293,944.700
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	1,126.600	5	\$59.97	\$625.50	\$7.50	337,786.247
6134001	DOWEL BAR RETROFIT	EACH	9,303.000	3	\$67.50	\$75.00	\$63.50	1,883,857.500
6134002	CROSS STITCH TIE BAR	EACH	635.000	6	\$73.68	\$275.00	\$42.75	280,733.499
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.000	3	\$2,583.33	\$3,075.00	\$2,225.00	7,750.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	20.000	2	\$1,350.00	\$2,200.00	\$500.00	54,000.000
6161005	CONSTRUCTION SIGNS	S.F.	1,198.232	102	\$6.87	\$34.68	\$4.25	839,961.610
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.526	38	\$43.05	\$100.00	\$20.00	7,405.400
6161012	BUOYS (BOATS KEEP OUT)	EACH	7.000	2	\$1,990.00	\$2,500.00	\$1,480.00	27,860.000
6161025	CHANNELIZER (TRIM LINE)	EACH	164.046	87	\$17.53	\$156.00	\$5.00	250,202.189
6161030	TYPE III MOVEABLE BARRICADE	EACH	12.240	50	\$132.54	\$215.00	\$78.75	81,113.750
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	35.136	22	\$54.72	\$125.00	\$10.50	42,299.999
6161040	FLASHING ARROW PANEL	EACH	2.490	49	\$796.14	\$1,885.00	\$100.00	97,129.000
6161052	WARNING LIGHT, TYPE B	EACH	18.857	7	\$46.31	\$85.00	\$15.00	6,113.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	32.500	4	\$54.21	\$63.25	\$50.00	7,047.500
6161070	TUBULAR MARKER	EACH	279.000	5	\$41.67	\$75.00	\$35.00	58,135.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.589	73	\$2,860.42	\$7,000.00	\$3.83	540,618.490

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	2.600	10	\$3,871.54	\$9,980.00	\$2,500.00	100,660.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.000	3	\$9,645.83	\$15,500.00	\$6,562.50	28,937.500
6162002	TEMPORARY LONG-TERM	EACH	7.200	10	\$903.75	\$1,495.00	\$400.00	65,070.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	8.400	10	\$2,018.30	\$4,792.16	\$700.00	169,537.280
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	1,142.333	3	\$125.29	\$155.00	\$92.50	429,367.497
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	264.700	10	\$53.75	\$125.00	\$10.00	142,275.024
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	5,635.000	4	\$61.71	\$80.00	\$31.35	1,390,926.991
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	609.571	7	\$17.35	\$35.00	\$10.50	74,035.450
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,780.000	2	\$26.83	\$35.00	\$18.65	95,497.000
6181000	MOBILIZATION	L.S.	1.000	105	\$194,531.71	\$984,000.00	\$10,732.62	20,425,829.813
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	1	\$45,000.00	\$45,000.00	\$45,000.00	45,000.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.333	18	\$600.00	\$600.00	\$600.00	36,000.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	10,050.500	8	\$4.32	\$8.50	\$2.00	347,168.713
6200006	PREFORMED THERMOPLASTIC	L.F.	1,832.000	2	\$8.88	\$9.60	\$8.16	32,536.320
6200012	PREFORMED THERMOPLASTIC	L.F.	44.000	3	\$15.25	\$21.75	\$12.00	2,013.000
6200015	PREFORMED THERMOPLASTIC	L.F.	96.923	39	\$22.75	\$55.00	\$17.00	85,976.550
6200018	PREFORMED THERMOPLASTIC	L.F.	1,040.143	14	\$18.27	\$25.00	\$17.00	266,025.999
6200020	PLURAL COMPONENT LIQUID	EACH	8.000	2	\$375.00	\$400.00	\$350.00	6,000.000
6200021	PREFORMED THERMOPLASTIC	EACH	10.138	29	\$303.37	\$550.00	\$245.00	89,190.000
6200024	PREFORMED THERMOPLASTIC	EACH	2.000	2	\$250.00	\$250.00	\$250.00	1,000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200027	PREFORMED THERMOPLASTIC	EACH	2.000	2	\$500.00	\$500.00	\$500.00	2,000.000
6200030	PREFORMED THERMOPLASTIC	EACH	1.000	4	\$537.50	\$650.00	\$500.00	2,150.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.333	9	\$1,217.14	\$1,540.00	\$800.00	25,560.000
6200036	PREFORMED THERMOPLASTIC	EACH	7.800	5	\$204.36	\$330.00	\$180.00	7,970.000
6200042	PREFORMED THERMOPLASTIC	EACH	93.375	8	\$75.18	\$83.00	\$75.00	56,161.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	1,826.250	8	\$1.98	\$2.75	\$1.50	28,985.889
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	3,022.500	8	\$1.94	\$2.75	\$1.50	46,834.992
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	21.000	6	\$9.37	\$11.00	\$8.00	1,181.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	68,850.889	18	\$0.20	\$1.00	\$0.17	241,817.817
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	78,639.283	46	\$0.27	\$5.00	\$0.22	984,354.323
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	41,251.909	33	\$0.28	\$5.00	\$0.21	386,007.108
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	3,204.444	9	\$1.23	\$3.00	\$0.80	35,469.191
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	65,659.508	61	\$0.14	\$3.00	\$0.10	579,889.215
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	36,282.288	66	\$0.18	\$3.00	\$0.11	421,126.992
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	1,485.000	3	\$1.00	\$1.00	\$1.00	4,455.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	18.000	6	\$11.53	\$16.00	\$8.40	1,245.600
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	728.438	16	\$7.13	\$25.00	\$3.50	83,115.092
6207001	PAVEMENT MARKING REMOVAL	L.F.	19,301.792	24	\$0.68	\$5.00	\$0.10	312,804.373
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	89.625	8	\$65.61	\$150.00	\$30.00	47,040.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	34,359.000	2	\$0.48	\$0.70	\$0.25	32,641.050

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208076	4 IN TEMPORARY PAVEMENT	L.F.	4,524.000	3	\$2.64	\$3.00	\$1.50	35,882.997
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	61,858.667	57	\$2.22	\$30.17	\$1.20	7,815,558.107
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	27,098.000	3	\$4.77	\$47.80	\$3.75	387,637.920
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	15,258.000	3	\$4.15	\$5.21	\$2.80	190,114.665
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	21,240.000	6	\$5.70	\$8.00	\$5.00	726,412.970
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	7,036.875	64	\$4.32	\$36.40	\$0.01	1,946,020.872
6240102A	TEMPORARY SILT FENCE GEOTEXTILE	S.Y.	1,040.000	2	\$3.45	\$5.40	\$1.50	7,176.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	837.350	20	\$3.92	\$7.60	\$2.10	65,639.046
6240104A	SEPARATION GEOTEXTILE	S.Y.	2,566.000	5	\$4.86	\$17.00	\$2.24	62,414.409
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	77,830.000	1	\$5.35	\$5.35	\$5.35	416,390.500
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	30,756.000	5	\$5.66	\$7.55	\$4.50	870,622.856
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,245.707	40	\$17.09	\$91.00	\$8.60	851,653.900
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	694.635	17	\$18.80	\$30.00	\$12.80	222,013.576
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	32	\$15,490.93	\$115,000.00	\$1.00	495,709.760
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	159.100	3	\$975.94	\$1,350.00	\$370.00	465,815.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	143.000	2	\$637.50	\$825.00	\$450.00	182,325.000
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	237.000	2	\$795.00	\$950.00	\$640.00	376,830.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	48.000	3	\$1,443.75	\$2,100.00	\$650.00	207,900.000
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	52.000	2	\$1,070.00	\$1,350.00	\$790.00	111,280.000
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	86.000	2	\$1,132.50	\$1,400.00	\$865.00	194,790.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011300	VIDEO CAMERA INSPECTION	EACH	11.333	3	\$1,582.35	\$2,000.00	\$1,200.00	53,800.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	253.333	3	\$158.89	\$225.00	\$128.00	120,759.999
7011600	SONIC LOGGING TESTING	EACH	11.333	3	\$3,911.76	\$5,000.00	\$3,000.00	133,000.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	670.625	8	\$121.76	\$175.00	\$90.00	653,254.997
7025001	DYNAMIC PILE TESTING	EACH	2.000	1	\$4,000.00	\$4,000.00	\$4,000.00	8,000.000
7026000	PRE-BORE FOR PILING	L.F.	228.333	6	\$161.68	\$200.00	\$110.00	221,500.000
7027000	PILE POINT REINFORCEMENT	EACH	16.250	8	\$187.08	\$280.00	\$125.00	24,320.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	137.025	8	\$1,068.64	\$1,700.00	\$830.00	1,171,441.999
7033001	SEAL CONCRETE	C.Y.	47.000	1	\$785.00	\$785.00	\$785.00	36,895.000
7034001	CLASS B-1 CONCRETE	C.Y.	1.650	1	\$2,000.00	\$2,000.00	\$2,000.00	3,300.000
7034212	SLAB ON STEEL	S.Y.	1,257.300	10	\$475.24	\$525.00	\$400.00	5,975,189.993
7034216	TYPE H BARRIER	L.F.	129.000	3	\$134.19	\$150.00	\$117.00	51,929.646
7034219A	BARRIER CURB (TYPE D)	L.F.	742.294	17	\$121.11	\$185.00	\$83.00	1,528,299.999
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	3,297.000	2	\$437.00	\$449.00	\$425.00	2,881,578.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	439.200	5	\$502.15	\$585.00	\$395.00	1,102,714.999
7034600	CURB BLOCKOUT	L.F.	457.000	2	\$171.88	\$175.00	\$168.76	157,098.320
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	446.000	1	\$60.00	\$60.00	\$60.00	26,760.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	210.000	2	\$92.50	\$105.00	\$80.00	38,850.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	318.000	5	\$84.97	\$150.00	\$20.00	135,097.775
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,200.000	6	\$125.09	\$175.00	\$69.90	900,659.995

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040106	FULL DEPTH REPAIR	S.F.	3,550.000	2	\$256.45	\$325.00	\$187.90	1,820,795.000
7040108	MODIFIED DECK REPAIR	S.F.	1,850.000	2	\$157.58	\$200.00	\$115.15	583,027.500
7040113	CLEAN AND EPOXY SEAL	S.F.	822.000	3	\$18.60	\$19.15	\$17.50	45,867.600
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	2,890.000	2	\$409.50	\$414.00	\$405.00	2,366,910.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	422.800	5	\$422.20	\$525.00	\$375.00	892,539.998
7061060	REINFORCING STEEL (BRIDGES)	LBS	53,618.750	8	\$1.87	\$4.00	\$1.80	801,752.161
7061070	MECHANICAL BAR SPLICE	EACH	2,766.000	2	\$48.50	\$52.00	\$45.00	268,302.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	1	\$40,000.00	\$40,000.00	\$40,000.00	40,000.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	17,900.000	2	\$1.80	\$2.00	\$1.60	64,440.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	2	\$10,000.00	\$12,000.00	\$8,000.00	20,000.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	9	\$7,888.89	\$10,000.00	\$5,000.00	71,000.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.000	1	\$18,600.00	\$18,600.00	\$18,600.00	18,600.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	56.000	2	\$4,200.00	\$6,200.00	\$2,200.00	470,400.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,180.000	2	\$5.63	\$6.00	\$5.25	24,525.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	1	\$6,634.03	\$6,634.03	\$6,634.03	6,634.030
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	21,210.000	3	\$4.13	\$4.95	\$2.94	262,772.811
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	668,130.000	1	\$3.15	\$3.15	\$3.15	2,104,609.500
7121159	SHEAR CONNECTORS	EACH	3,941.333	6	\$8.85	\$15.50	\$6.00	209,343.991
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	44.000	2	\$1,750.00	\$2,000.00	\$1,500.00	154,000.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	32.000	2	\$2,100.00	\$2,100.00	\$2,100.00	134,400.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123610	SLAB DRAIN	EACH	58.375	16	\$522.16	\$800.00	\$35.00	487,695.185
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	12,100.000	4	\$18.75	\$28.00	\$9.50	907,500.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	12,100.000	4	\$2.25	\$2.50	\$2.00	108,900.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	12,100.000	4	\$1.75	\$2.00	\$1.50	84,700.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,700.000	4	\$2.50	\$3.00	\$2.00	27,000.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	109.000	4	\$57.50	\$70.00	\$45.00	25,070.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	196.000	4	\$438.33	\$438.33	\$438.33	343,650.720
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	8	\$1,868.75	\$3,000.00	\$1,200.00	29,900.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	5.833	6	\$315.71	\$650.00	\$200.00	11,050.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	16.800	10	\$545.20	\$850.00	\$225.00	91,594.080
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	5.000	1	\$1,700.00	\$1,700.00	\$1,700.00	8,500.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	7.200	5	\$1,690.93	\$3,500.00	\$734.17	60,873.387
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	92.000	2	\$572.50	\$720.00	\$425.00	105,340.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	87.000	4	\$117.50	\$155.00	\$80.00	40,890.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	532.400	5	\$48.80	\$146.00	\$27.20	129,897.239
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	128.600	5	\$84.73	\$149.00	\$40.00	54,482.640
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	177.667	6	\$80.34	\$155.00	\$50.00	85,641.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	35.000	1	\$100.00	\$100.00	\$100.00	3,500.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	11.000	1	\$125.00	\$125.00	\$125.00	1,375.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	1,080.000	1	\$50.00	\$50.00	\$50.00	54,000.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	123.000	1	\$50.00	\$50.00	\$50.00	6,150.000
7261012	12 IN. PIPE GROUP A	L.F.	1,149.000	2	\$57.50	\$75.00	\$40.00	132,135.000
7261015	15 IN. PIPE GROUP A	L.F.	145.000	2	\$62.50	\$85.00	\$40.00	18,125.000
7261018	18 IN. PIPE GROUP A	L.F.	56.000	2	\$97.50	\$145.00	\$50.00	10,920.000
7261024	24 IN. PIPE GROUP A	L.F.	291.000	2	\$105.00	\$140.00	\$70.00	61,110.000
7261030	30 IN. PIPE GROUP A	L.F.	82.000	2	\$145.00	\$190.00	\$100.00	23,780.000
7261048	48 IN. PIPE GROUP A	L.F.	81.000	2	\$255.00	\$360.00	\$150.00	41,310.000
7261060	60 IN. PIPE GROUP A	L.F.	91.000	2	\$375.00	\$450.00	\$300.00	68,250.000
7261066	66 IN. PIPE GROUP A	L.F.	53.000	2	\$415.00	\$480.00	\$350.00	43,990.000
7261072	72 IN. PIPE GROUP A	L.F.	65.000	2	\$502.50	\$505.00	\$500.00	65,325.000
7261078	78 IN. PIPE GROUP A	L.F.	56.000	2	\$642.50	\$685.00	\$600.00	71,960.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	66.000	2	\$775.00	\$1,050.00	\$500.00	102,300.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	9.000	3	\$925.00	\$975.00	\$850.00	24,975.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	2	\$575.00	\$850.00	\$300.00	4,600.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	13.333	3	\$441.25	\$950.00	\$400.00	17,650.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.000	1	\$500.00	\$500.00	\$500.00	2,000.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	1	\$750.00	\$750.00	\$750.00	750.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.000	2	\$525.00	\$650.00	\$400.00	1,050.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	7.000	2	\$725.00	\$850.00	\$600.00	10,150.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	8.000	2	\$1,075.00	\$1,400.00	\$750.00	17,200.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.000	2	\$1,550.00	\$2,100.00	\$1,000.00	15,500.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$2,850.00	\$4,000.00	\$1,700.00	11,400.000
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$5,000.00	\$6,500.00	\$3,500.00	20,000.000
7320666A	66 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$6,500.00	\$7,000.00	\$6,000.00	26,000.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$7,750.00	\$8,500.00	\$7,000.00	31,000.000
7320678A	78 IN. OR ALLOWED SUBSTITUTE	EACH	4.000	2	\$8,500.00	\$9,000.00	\$8,000.00	68,000.000
8025006	MULCHING	ACRE	26.757	7	\$1,517.73	\$3,000.00	\$1,450.00	284,270.000
8036000	BERMUDA SODDING	S.Y.	54.000	3	\$173.33	\$300.00	\$60.00	28,080.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	6.333	40	\$2,597.71	\$42,900.00	\$100.00	657,999.252
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	6.200	2	\$2,450.00	\$2,450.00	\$2,450.00	30,380.000
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	75.000	3	\$18.11	\$35.00	\$1.00	4,075.000
8061004	SEDIMENT TRAP ROCK	C.Y.	110.667	3	\$42.65	\$65.00	\$30.00	14,160.000
8061005	ROCK DITCH CHECK	L.F.	664.281	32	\$15.46	\$60.00	\$1.00	328,685.533
8061006	ALTERNATE DITCH CHECK	L.F.	297.600	10	\$11.00	\$22.00	\$9.00	32,731.997
8061007A	CURB INLET CHECK	EACH	6.000	2	\$205.00	\$240.00	\$170.00	2,460.000
8061011	SLOPE DRAINS	L.F.	565.000	2	\$6.50	\$8.00	\$5.00	7,345.000
8061016	SEDIMENT REMOVAL	C.Y.	72.333	33	\$16.53	\$200.00	\$1.00	39,465.990
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.162	13	\$2,290.51	\$3,350.00	\$800.00	94,140.000
8061019	SILT FENCE	L.F.	1,336.256	39	\$3.37	\$20.00	\$1.00	175,595.153
8061050	TYPE C BERM	L.F.	318.846	13	\$12.12	\$35.00	\$1.00	50,216.679

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8064137	TYPE 2C EROSION CONTROL	S.Y.	98,064.000	2	\$1.04	\$1.85	\$0.22	202,992.480
8064138	TYPE 2D EROSION CONTROL	S.Y.	1,104.600	5	\$2.29	\$2.30	\$2.25	12,635.945
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	13.000	2	\$2,860.00	\$2,860.00	\$2,860.00	74,360.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	9.000	2	\$1,030.00	\$1,030.00	\$1,030.00	18,540.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.000	2	\$1,093.00	\$1,093.00	\$1,093.00	8,744.000
9011312	LUMINAIRE, LED-B	EACH	13.000	2	\$387.00	\$387.00	\$387.00	10,062.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.000	3	\$7,666.67	\$8,000.00	\$7,500.00	23,000.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	356.000	3	\$22.50	\$23.50	\$22.00	24,030.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	182.000	2	\$50.00	\$50.00	\$50.00	18,200.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	231.000	2	\$55.00	\$55.00	\$55.00	25,410.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	663.000	2	\$55.00	\$55.00	\$55.00	72,930.000
9015010	TRENCHING TYPE I	L.F.	3,957.333	3	\$5.30	\$25.00	\$5.00	62,959.994
9015030	TRENCHING TYPE III	L.F.	650.000	2	\$25.00	\$25.00	\$25.00	32,500.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	24.000	2	\$1,772.00	\$1,772.00	\$1,772.00	85,056.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	2.000	3	\$1,991.67	\$2,075.00	\$1,950.00	11,950.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.000	1	\$2,750.00	\$2,750.00	\$2,750.00	2,750.000
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	1,190.000	3	\$5.90	\$6.20	\$5.75	21,063.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	60.000	2	\$5.00	\$5.00	\$5.00	600.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,180.000	3	\$1.25	\$1.50	\$1.20	4,427.998
9017405	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	270.000	3	\$6.92	\$7.25	\$6.75	5,602.499

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	6,026.667	3	\$6.54	\$7.50	\$6.50	118,179.992
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	9.000	3	\$2,538.15	\$2,750.00	\$2,530.00	68,530.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.000	2	\$10,150.00	\$10,150.00	\$10,150.00	20,300.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	1.800	2	\$167.50	\$275.00	\$60.00	603.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,580.000	4	\$15.00	\$15.00	\$15.00	94,800.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.400	5	\$9,957.14	\$15,500.00	\$5,500.00	69,700.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	7.309	11	\$1,806.31	\$19,549.12	\$1,600.00	145,227.148
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	0.600	3	\$3,283.33	\$3,450.00	\$3,200.00	5,910.000
9031210	STRUCTURAL STEEL POSTS	LBS	1,561.000	10	\$6.17	\$24.00	\$5.50	96,239.990
9031220	PIPE POSTS	LBS	2,686.000	10	\$7.36	\$12.00	\$6.50	197,591.991
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	5.857	7	\$382.44	\$430.00	\$250.00	15,680.000
9031242	36 IN. SURFACE-MOUNT	EACH	48.000	3	\$80.58	\$121.63	\$80.00	11,603.260
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	41.000	2	\$60.00	\$60.00	\$60.00	4,920.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	31.000	2	\$55.00	\$55.00	\$55.00	3,410.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	8.000	2	\$55.00	\$55.00	\$55.00	880.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	17.000	2	\$60.00	\$60.00	\$60.00	2,040.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	8.000	2	\$60.00	\$60.00	\$60.00	960.000
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	80.000	6	\$8.00	\$20.00	\$4.00	3,840.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	403.091	11	\$20.12	\$38.92	\$16.00	89,222.939
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	72.000	3	\$32.65	\$77.77	\$30.00	7,053.240

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	80.000	4	\$86.86	\$115.00	\$69.29	27,795.040
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	66.000	2	\$18.00	\$18.00	\$18.00	2,376.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	1.000	1	\$150.00	\$150.00	\$150.00	150.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	13.000	3	\$49.17	\$51.50	\$48.00	1,917.500
9031274	CONCRETE POST ANCHOR FOR 2	EACH	28.000	1	\$470.00	\$470.00	\$470.00	13,160.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	163.500	6	\$20.68	\$29.75	\$20.00	20,284.999
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	36.000	2	\$60.00	\$60.00	\$60.00	4,320.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	2.000	3	\$258.33	\$275.00	\$250.00	1,550.000
9031285	CONCRETE POST ANCHOR FOR	EACH	16.000	2	\$427.34	\$500.00	\$425.00	13,675.000
9035004A	SH-FLAT SHEET	S.F.	401.778	9	\$27.52	\$45.95	\$21.00	99,496.088
9035011A	ST-STRUCTURAL	S.F.	644.000	2	\$34.00	\$34.00	\$34.00	43,792.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	172.000	8	\$25.31	\$32.85	\$23.00	34,833.399
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	43.000	2	\$32.34	\$34.09	\$32.00	2,781.260

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	197.667	9	\$120.01	\$580.00	\$38.89	1,779.000
2010000	MOWING	ACRE	193.800	3	\$158.79	\$211.36	\$130.00	581.400
2013000	CLEARING AND GRUBBING	ACRE	2.911	112	\$6,309.14	\$50,000.00	\$0.01	326.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.000	606	\$96,534.65	\$4,835,000.00	\$213.49	606.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	39.051	39	\$221.38	\$683.00	\$20.00	1,523.000
2026029A	CONTAMINATED SOIL HAULING	TON	40.000	3	\$106.00	\$110.00	\$100.00	120.000
2026030	CONTAMINATED SOIL DISPOSAL	TON	40.000	3	\$146.67	\$210.00	\$100.00	120.000
2026050	TANK PIT WATER DISPOSAL	GAL	1,750.000	3	\$5.09	\$13.40	\$0.25	5,250.000
2027000	DISPOSAL AND PLUGGING OF WELLS	EACH	1.750	8	\$4,672.61	\$10,000.00	\$2,010.11	14.000
2031000	CLASS A EXCAVATION	C.Y.	13,779.310	166	\$10.89	\$150.00	\$2.64	2,287,365.400
2032000	CLASS C EXCAVATION	C.Y.	880.429	7	\$52.39	\$140.00	\$20.00	6,163.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	10,256.194	62	\$10.32	\$220.00	\$4.55	635,884.000
2035500	EMBANKMENT IN PLACE	C.Y.	12,621.699	138	\$13.91	\$216.00	\$0.01	1,741,794.500
2036000	COMPACTING EMBANKMENT	C.Y.	7,483.023	206	\$3.70	\$357.10	\$0.10	1,541,502.700
2037075	COMPACTING IN CUT	STA.	29.970	107	\$847.25	\$8,500.00	\$1.50	3,206.800
2042010	SETTLEMENT GAUGE	EACH	5.750	4	\$3,235.99	\$4,711.90	\$1,509.40	23.000
2043010	PORE PRESSURE MEASURING DEVICE	EACH	3.000	1	\$7,700.00	\$7,700.00	\$7,700.00	3.000
2051010	MODIFIED SUBGRADE	S.Y.	41,326.000	2	\$2.75	\$4.50	\$1.00	82,652.000
2061000	CLASS 1 EXCAVATION	C.Y.	143.652	115	\$50.83	\$2,000.00	\$7.00	16,520.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	25.000	3	\$576.10	\$800.00	\$408.30	75.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2063000	CLASS 3 EXCAVATION	C.Y.	583.221	174	\$19.35	\$500.00	\$0.01	101,480.500
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	659.692	13	\$124.71	\$250.00	\$60.00	8,576.000
2063300	CLASS 4 EXCAVATION	C.Y.	1,162.136	44	\$16.28	\$415.50	\$6.85	51,134.000
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	1,423.000	3	\$47.08	\$85.00	\$25.55	4,269.000
2063500	CULVERT CLEANOUT	EACH	8.807	57	\$1,256.17	\$10,000.00	\$250.00	502.000
2064000	POROUS BACKFILL	C.Y.	65.444	18	\$98.65	\$178.00	\$50.00	1,178.000
2065500	TEMPORARY SHORING	L.S.	1.000	51	\$43,807.57	\$750,000.00	\$0.01	51.000
2066002	COFFERDAMS-BENT2	L.S.	1.000	4	\$58,750.25	\$125,000.00	\$1.00	4.000
2066003	COFFERDAMS-BENT3	L.S.	1.000	3	\$36,667.00	\$60,000.00	\$1.00	3.000
2071000	LINEAR GRADING CLASS 1	STA.	13.863	78	\$1,634.09	\$18,395.00	\$225.00	1,081.300
2072000	LINEAR GRADING CLASS 2	STA.	33.195	92	\$717.78	\$10,000.00	\$18.62	3,053.900
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	19.833	36	\$609.70	\$8,350.00	\$211.14	714.000
2121000A	SUBGRADING AND SHOULDERING CLASS 1	STA.	5.400	5	\$902.22	\$2,179.94	\$800.00	27.000
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	131.000	2	\$282.00	\$282.00	\$282.00	262.000
2142000	FURNISHING ROCK FILL	C.Y.	4,978.195	41	\$27.75	\$83.00	\$1.00	204,106.000
2143000	PLACING ROCK FILL	C.Y.	4,978.195	41	\$7.64	\$210.00	\$2.10	204,106.000
2151000A	SHAPING SLOPES, CLASS I	100FT	898.667	3	\$238.15	\$2,600.00	\$166.00	2,696.000
2152000A	SHAPING SLOPES, CLASS II	100FT	168.600	5	\$119.99	\$1,400.00	\$41.50	843.000
2153000	SHAPING SLOPES, CLASS III	100FT	16.762	168	\$1,236.73	\$6,500.00	\$500.00	2,816.000
2160500	REMOVAL OF BRIDGES	L.S.	1.000	115	\$103,683.02	\$2,150,000.00	\$2,000.00	115.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	2,935.778	18	\$11.26	\$120.00	\$6.00	52,844.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,320.606	71	\$51.94	\$130.00	\$8.23	93,763.000
2161500	REMOVAL OF SEAL COAT	S.F.	19,295.176	34	\$1.59	\$5.00	\$0.11	656,036.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	9,862.457	35	\$2.33	\$8.00	\$1.00	345,186.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	12,645.031	32	\$2.91	\$17.00	\$1.47	404,641.000
2161503	REMOVAL OF EXISTING DECK	S.F.	500.875	80	\$40.28	\$375.00	\$18.00	40,070.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	357.400	5	\$11.49	\$24.00	\$6.20	1,787.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	17,889.520	75	\$15.51	\$25.00	\$4.34	1,341,714.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	536.000	9	\$60.00	\$120.00	\$33.00	4,824.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.000	3	\$6,416.67	\$8,600.00	\$5,000.00	3.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.000	4	\$16,812.50	\$26,250.00	\$10,000.00	4.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.000	8	\$14,568.58	\$31,019.60	\$1,850.00	8.000
2164000	CURB REMOVAL	L.F.	1,060.000	3	\$14.07	\$15.00	\$13.60	3,180.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	131.368	38	\$430.27	\$1,030.00	\$110.00	4,992.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	263.714	21	\$40.23	\$250.00	\$4.25	5,538.000
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.000	24	\$2,453.87	\$5,000.00	\$1,405.00	24.000
3021311	STABILIZED PERMEABLE BASE (4IN. THICK)	S.Y.	105.000	6	\$72.05	\$201.00	\$35.00	630.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	26,368.194	31	\$11.77	\$40.00	\$0.75	817,414.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	26,368.194	31	\$9.00	\$20.00	\$1.14	817,414.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,550.696	158	\$12.76	\$64.67	\$2.27	403,010.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	6,223.250	24	\$12.50	\$61.75	\$9.60	149,358.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	1,601.833	6	\$14.60	\$22.00	\$9.00	9,611.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,352.772	174	\$10.26	\$356.57	\$1.00	583,382.300
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	9,571.264	121	\$10.38	\$54.00	\$5.72	1,158,123.000
3040510	TYPE 7 AGGREGATE FOR BASE (4	S.Y.	11,907.000	2	\$11.50	\$13.00	\$10.00	23,814.000
3101002	GRAVEL (A)	TON	129.600	5	\$104.10	\$126.00	\$79.35	648.000
3101003	GRAVEL (A)	S.Y.	784.500	4	\$8.67	\$70.00	\$8.00	3,138.000
3102002	CRUSHED STONE (B)	TON	339.667	9	\$53.15	\$72.00	\$19.75	3,057.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	351.099	251	\$55.35	\$799.30	\$6.00	88,125.800
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	785.556	36	\$13.25	\$250.00	\$1.85	28,280.000
3106003	GRAVEL (A) OR CHAT (C)	S.Y.	99.667	3	\$42.98	\$100.00	\$11.14	299.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	113.778	9	\$108.43	\$680.00	\$78.10	1,024.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	4,056.000	6	\$91.75	\$135.00	\$83.00	24,336.000
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	3,649.025	4	\$41.18	\$61.00	\$32.70	14,596.100
4010107	7 INCHES, BITUMINOUS PAVEMENT SECTION	S.Y.	7,123.400	2	\$40.50	\$40.50	\$40.50	14,246.800
4010150	TYPE A2 SHOULDER	S.Y.	1,872.598	59	\$49.80	\$294.00	\$26.25	110,483.300
4010151	TYPE A3 SHOULDER	S.Y.	854.567	9	\$57.21	\$70.58	\$35.00	7,691.100
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	4,665.967	9	\$79.88	\$986.00	\$70.00	41,993.700
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6,028.997	186	\$88.28	\$1,521.71	\$52.00	1,121,393.500
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	10,178.218	38	\$94.58	\$190.00	\$68.00	386,772.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	7,661.267	3	\$119.20	\$149.00	\$91.55	22,983.800
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	4,380.593	14	\$119.57	\$615.00	\$93.70	61,328.300
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	12,362.100	2	\$79.43	\$82.86	\$76.00	24,724.200
4011233	BITUMINOUS PAVEMENT MIXTURE	TON	996.500	2	\$271.98	\$313.95	\$230.00	1,993.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	2,014.340	68	\$106.04	\$560.00	\$60.00	136,975.100
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	7,315.900	2	\$90.22	\$90.75	\$89.69	14,631.800
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	6,064.356	217	\$100.80	\$247.08	\$60.00	1,315,965.240
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	8,306.018	131	\$127.60	\$195.50	\$77.75	1,088,088.360
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	16,230.975	8	\$99.16	\$135.00	\$87.00	129,847.800
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	19,755.342	50	\$98.81	\$163.13	\$67.01	987,767.100
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	52,153.000	1	\$143.00	\$143.00	\$143.00	52,153.000
4030008	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSMR MIX)	TON	6,973.000	4	\$130.73	\$135.00	\$125.00	27,892.000
4030009	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)	TON	14,072.960	10	\$119.62	\$290.00	\$105.00	140,729.600
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	17,030.200	5	\$100.06	\$115.55	\$85.50	85,151.000
4030012	ASPHALTIC CONCRETE MIXTURE	TON	9,281.000	1	\$130.00	\$130.00	\$130.00	9,281.000
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	6,400.800	1	\$127.50	\$127.50	\$127.50	6,400.800
4030016	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP048F MIX)	TON	9,248.300	1	\$104.00	\$104.00	\$104.00	9,248.300
4030017	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP048F MIX)	TON	1,832.800	2	\$128.50	\$135.00	\$122.00	3,665.600
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	13,356.397	29	\$108.99	\$228.84	\$79.05	387,335.500
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	11,709.787	55	\$94.93	\$218.32	\$75.05	644,038.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030105	ASPHALTIC CONCRETE MIXTURE	TON	4,597.627	15	\$118.58	\$154.13	\$77.93	68,964.400
4030106	ASPHALTIC CONCRETE MIXTURE	TON	14,961.000	4	\$98.03	\$114.00	\$78.78	59,844.000
4030107	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX)	TON	336.300	3	\$150.50	\$157.50	\$147.00	1,008.900
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	8,473.227	11	\$112.39	\$129.50	\$93.75	93,205.500
4030111	ASPHALTIC CONCRETE MIXTURE	TON	7,500.240	5	\$124.68	\$155.00	\$120.00	37,501.200
4030114	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125B MIX)	TON	33,964.700	3	\$93.92	\$103.00	\$89.15	101,894.100
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	85,170.440	5	\$96.21	\$321.00	\$89.90	425,852.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	24,824.684	19	\$117.13	\$168.22	\$95.60	471,669.000
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	565.900	6	\$136.56	\$166.50	\$89.22	3,395.400
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	11,864.257	7	\$86.87	\$102.80	\$76.75	83,049.800
4030217	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	TON	8,318.100	2	\$97.95	\$98.00	\$97.90	16,636.200
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	749.400	3	\$114.67	\$120.00	\$112.00	2,248.200
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	1,105.300	3	\$120.47	\$135.58	\$91.65	3,315.900
4030403	10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	13,651.000	2	\$38.00	\$40.00	\$36.00	27,302.000
4030422	12 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	S.Y.	29,160.400	1	\$60.10	\$60.10	\$60.10	29,160.400
4030423	13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP OR SP125BSM	S.Y.	28,885.000	1	\$63.70	\$63.70	\$63.70	28,885.000
4031056	ASPHALT PERFORMANCE	L.S.	1.000	39	\$12,588.44	\$60,000.00	\$800.00	39.000
4031057	ASPHALT PERFORMANCE	L.S.	1.000	20	\$11,984.08	\$46,000.00	\$0.01	20.000
4031058	INTELLIGENT COMPACTION	L.S.	1.000	42	\$32,466.79	\$100,000.00	\$0.01	42.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.000	39	\$13,155.69	\$40,101.09	\$0.01	39.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4055010	FULL DEPTH RECLAMATION	S.Y.	105,300.000	3	\$11.37	\$12.00	\$10.86	315,900.000
4071005	TACK COAT	GAL	18,061.851	376	\$2.84	\$27.00	\$0.01	6,791,255.800
4071006	TACK COAT - POLYMER MODIFIED	GAL	2,383.500	4	\$10.58	\$19.00	\$4.00	9,534.000
4071007	TACK COAT - LOW OR NON-	GAL	15,240.983	58	\$3.22	\$5.80	\$1.00	883,977.000
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	409.000	3	\$8.19	\$8.57	\$8.00	1,227.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	4,602.694	72	\$4.23	\$31.00	\$3.05	331,394.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	32,121.592	157	\$2.78	\$25.50	\$2.22	5,043,090.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	233,724.786	28	\$1.14	\$10.00	\$0.70	6,544,294.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	190,187.818	11	\$1.00	\$2.45	\$0.67	2,092,066.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	114,060.778	18	\$0.98	\$23.00	\$0.70	2,053,094.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	75,838.197	66	\$1.07	\$4.00	\$0.73	5,005,321.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	2,102.000	3	\$6.15	\$6.45	\$6.00	6,306.000
4131000	MICROSURFACING, TYPE II	S.Y.	67,423.800	15	\$3.02	\$13.77	\$2.75	1,011,357.000
4132000	SCRUB SEAL	S.Y.	154,748.441	68	\$2.08	\$2.65	\$1.51	10,522,894.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	44,426.200	5	\$9.14	\$16.77	\$8.20	222,131.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	316,564.167	6	\$4.98	\$8.77	\$4.45	1,899,385.000
4134000	BITUMINOUS FOG SEAL	GAL	6,044.781	64	\$3.22	\$43.23	\$0.01	386,866.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	138,699.000	3	\$0.71	\$0.75	\$0.65	416,097.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	23,133.333	9	\$4.08	\$6.16	\$2.64	208,200.000
4137000	BITUMINOUS PAVEMENT CRACK FILLING	L.F.	761,239.000	6	\$0.48	\$0.88	\$0.39	4,567,434.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4138000	PCCP CRACK FILLING	L.F.	6,025.000	4	\$19.07	\$85.00	\$4.25	24,100.000
5021108	CONCRETE PAVEMENT (8 IN. NON-REINF)	S.Y.	1,239.341	27	\$83.84	\$215.75	\$60.00	33,462.200
5021109	CONCRETE PAVEMENT (9 IN. NON-REINF)	S.Y.	4,608.500	12	\$72.75	\$218.00	\$66.00	55,302.000
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	590.933	3	\$75.57	\$143.25	\$75.00	1,772.800
5021111	CONCRETE PAVEMENT (11 INCH NON-REINFORCED)	S.Y.	185.700	1	\$222.50	\$222.50	\$222.50	185.700
5021305	CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,376.200	6	\$55.67	\$67.32	\$44.60	8,257.200
5021306	CONCRETE PAVEMENT (6 IN. NON-REINFORCED 15 FT. JOINTS) 6 INCH SIDE ROADS	S.Y.	274.900	3	\$80.00	\$98.00	\$62.00	824.700
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	12,587.579	19	\$58.63	\$180.47	\$47.52	239,164.000
5021309	CONCRETE PAVEMENT (9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8,419.741	17	\$75.53	\$120.00	\$65.90	143,135.600
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,473.878	9	\$108.69	\$180.25	\$60.00	13,264.900
5021311	CONCRETE PAVEMENT (11 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	150,165.667	3	\$68.44	\$80.00	\$65.00	450,497.000
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,488.383	12	\$103.30	\$226.00	\$92.55	17,860.600
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,759.886	7	\$63.95	\$365.00	\$58.34	12,319.200
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	9,775.682	11	\$66.99	\$550.00	\$58.90	107,532.500
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	10,546.085	13	\$72.62	\$100.00	\$68.15	137,099.100
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	10,877.400	6	\$78.92	\$115.00	\$73.55	65,264.400
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	32,263.200	3	\$121.29	\$125.88	\$115.00	96,789.600
5021340	TYPE A2 SHOULDER	S.Y.	7,417.463	27	\$45.76	\$160.00	\$34.00	200,271.500
5021341	TYPE A3 SHOULDER	S.Y.	1,378.400	3	\$78.00	\$100.00	\$64.00	4,135.200
5024008	CONCRETE BASE (8 IN. NON-REINF)	S.Y.	72.120	5	\$161.14	\$280.50	\$95.00	360.600

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5024009	CONCRETE BASE (9 IN. NON-REINF)	S.Y.	3,056.500	1	\$120.00	\$120.00	\$120.00	3,056.500
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	268.268	138	\$369.10	\$726.00	\$235.00	37,021.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	134.991	116	\$224.41	\$570.00	\$75.00	15,659.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	1,157.953	43	\$114.73	\$393.00	\$86.80	49,792.000
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	146.000	4	\$230.81	\$267.00	\$200.00	584.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	17.044	68	\$708.28	\$900.00	\$700.00	1,159.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,404.742	62	\$143.37	\$235.00	\$113.00	87,094.000
5054000	LATEX MODIFIED VERY EARLY	S.Y.	949.000	6	\$246.67	\$280.00	\$205.00	5,694.000
5057000	POLYESTER POLYMER	S.Y.	9,515.000	2	\$139.25	\$147.50	\$131.00	19,030.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	9,566.167	6	\$155.39	\$549.97	\$125.00	57,397.000
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	S.Y.	511.300	2	\$132.51	\$142.79	\$122.22	1,022.600
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	47,325.467	6	\$3.43	\$12.01	\$3.00	283,952.800
6031012	RELOCATING SERVICE CONNECTIONS (CLASS 2) (1 IN./25 MM DIA EACH	EACH	1.000	3	\$4,020.00	\$5,000.00	\$2,500.00	3.000
6031020	RELOCATING SERVICE CONNECTIONS (CLASS 5) (UNDER 1 IN./25MM DIA	EACH	1.000	3	\$3,505.00	\$7,300.00	\$365.00	3.000
6042010	ADJUSTING MANHOLE	EACH	14.150	20	\$732.72	\$3,034.57	\$200.00	283.000
6042020	ADJUSTING BASIN OR INLET	EACH	3.292	24	\$2,021.14	\$5,000.00	\$940.00	79.000
6044011	PIPE COLLAR, TYPE A	EACH	3.475	61	\$1,914.40	\$5,340.38	\$402.00	212.000
6044013	PIPE COLLAR, TYPE C	EACH	2.538	13	\$2,309.30	\$3,300.00	\$700.00	33.000
6046012A	12 IN. SLOTTED DRAIN	L.F.	174.000	1	\$245.00	\$245.00	\$245.00	174.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	1,867.000	2	\$476.50	\$545.00	\$408.00	3,734.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6046024A	24 IN. SLOTTED DRAIN	L.F.	491.000	2	\$569.00	\$670.00	\$468.00	982.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	43.000	1	\$127.20	\$127.20	\$127.20	43.000
6053020A	FRENCH UNDERDRAIN	L.F.	1,407.500	6	\$15.59	\$23.32	\$4.75	8,445.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	697.800	15	\$31.45	\$90.00	\$18.00	10,467.000
6054010	GEOCOMPOSITE PAVEMENT EDGE DRAIN	L.F.	66,899.000	2	\$9.64	\$9.85	\$9.42	133,798.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	44.417	12	\$509.77	\$4,735.63	\$387.95	533.000
6060110	BULLNOSE GUARDRAIL SYSTEM	EACH	2.000	3	\$9,812.54	\$10,800.00	\$8,650.00	6.000
6061010	GUARDRAIL TYPE A	L.F.	545.250	20	\$31.62	\$48.00	\$26.00	10,905.000
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	L.F.	125.000	3	\$34.40	\$37.20	\$33.00	375.000
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	L.F.	243.222	9	\$55.89	\$64.50	\$49.00	2,189.000
6061060	MGS GUARDRAIL	L.F.	1,699.436	273	\$32.26	\$71.00	\$25.25	463,946.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,984.621	116	\$34.90	\$275.00	\$29.50	346,216.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	856.389	18	\$39.83	\$52.00	\$31.00	15,415.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	275.000	6	\$68.75	\$70.50	\$65.00	1,650.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	91.667	9	\$51.52	\$63.78	\$42.00	825.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	5.560	50	\$4,110.26	\$9,500.00	\$3,650.00	278.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	6.427	239	\$3,957.67	\$10,000.00	\$41.00	1,536.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.033	30	\$3,693.18	\$4,400.00	\$2,950.00	121.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	5.526	57	\$871.67	\$2,500.00	\$656.00	315.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	2.733	15	\$3,807.00	\$4,550.00	\$2,900.00	41.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061080	MGS END ANCHOR	EACH	4.802	162	\$1,484.12	\$5,000.00	\$1,100.00	778.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	3.833	12	\$4,403.13	\$5,120.00	\$3,900.00	46.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	4.000	3	\$2,577.58	\$2,632.75	\$2,500.00	12.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	3.333	9	\$2,814.80	\$4,050.00	\$1.00	30.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	10.000	3	\$4,613.11	\$5,153.00	\$4,336.32	30.000
6062301A	TRANSITION SECTION, 7.5 FT. POSTS	EACH	3.200	5	\$603.75	\$630.00	\$600.00	16.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.714	14	\$505.87	\$800.00	\$400.00	66.000
6062400	BRIDGE ANCHOR SECTION (THRIE BEAM)	EACH	3.125	8	\$4,403.47	\$5,430.00	\$3,200.00	25.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.402	336	\$3,297.47	\$9,500.00	\$18.00	3,495.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	2.800	10	\$3,307.20	\$4,012.99	\$2,866.00	28.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	3.333	9	\$6,613.51	\$7,608.00	\$5,175.00	30.000
6063017	TYPE C CRASHWORTHY END TERMINAL	EACH	2.200	10	\$26,357.73	\$32,650.00	\$7,800.00	22.000
6063018	TYPE D CRASHWORTHY END TERMINAL	EACH	2.000	2	\$34,000.00	\$34,000.00	\$34,000.00	4.000
6063019	TYPE E CRASHWORTHY END TERMINAL	EACH	1.000	7	\$44,658.29	\$78,000.00	\$29,500.00	7.000
6063020	TYPE C CRASHWORTHY END	EACH	2.741	27	\$30,813.63	\$39,000.00	\$24,853.00	74.000
6063022	TYPE E CRASHWORTHY END	EACH	1.000	1	\$33,000.00	\$33,000.00	\$33,000.00	1.000
6064000	ONE-STRAND CABLE - ACCESS RESTRAINT	L.F.	779.000	3	\$27.16	\$31.10	\$20.09	2,337.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	722.250	4	\$28.48	\$45.00	\$26.75	2,889.000
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	1,717.000	3	\$31.55	\$45.00	\$23.54	5,151.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	3.941	17	\$4,309.65	\$6,911.09	\$3,600.00	67.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	3.500	6	\$1,237.42	\$3,000.00	\$351.00	21.000
6066400	GUARDRAIL, RELOCATED AND MODIFIED	L.F.	1,242.143	7	\$30.63	\$44.85	\$20.63	8,695.000
6066610	END ANCHOR	EACH	2.500	14	\$1,468.06	\$1,650.00	\$1,200.00	35.000
6066642	GUARDRAIL DELINEATOR, WHITE/RED	EACH	42.000	1	\$52.50	\$52.50	\$52.50	42.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	95.500	4	\$61.12	\$125.00	\$36.00	382.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	2,135.250	12	\$27.67	\$48.99	\$25.00	25,623.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.000	3	\$1,942.33	\$1,980.00	\$1,890.00	3.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	273.667	3	\$36.69	\$38.00	\$36.00	821.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	136.000	7	\$269.21	\$300.00	\$240.00	952.000
6071066	(72 IN.) PEDESTRIAN FENCE (STRUCTURES)	L.F.	422.385	13	\$189.06	\$241.00	\$140.00	5,491.000
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	L.F.	351.000	2	\$417.18	\$450.00	\$360.00	702.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	609.250	4	\$50.26	\$56.00	\$26.95	2,437.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	404.000	3	\$71.86	\$86.00	\$58.00	1,212.000
6072010	WOVEN WIRE FENCE	L.F.	461.000	3	\$31.68	\$51.00	\$12.50	1,383.000
6081000	CONCRETE MEDIAN	S.Y.	99.636	14	\$126.55	\$463.45	\$40.00	1,394.900
6081010	CONCRETE CURB RAMP	S.Y.	393.443	80	\$169.83	\$1,133.41	\$60.18	31,475.400
6081012	TRUNCATED DOMES	S.F.	486.779	104	\$30.89	\$98.60	\$0.01	50,625.000
6082023	HAND-RAILING FOR STEPS	L.F.	4.000	2	\$300.00	\$300.00	\$300.00	8.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	270.071	31	\$82.81	\$579.41	\$41.58	8,372.200
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	574.500	2	\$82.87	\$86.73	\$79.00	1,149.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	299.613	60	\$114.34	\$2,200.00	\$40.00	17,976.800
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	279.472	39	\$98.10	\$2,364.00	\$70.80	10,899.400
6084023	SIDEWALK HAND-RAILING	L.F.	335.133	15	\$137.54	\$325.00	\$100.00	5,027.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	226.286	7	\$187.62	\$250.00	\$150.00	1,584.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	979.559	34	\$92.80	\$465.00	\$68.00	33,305.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,498.975	88	\$111.93	\$300.00	\$63.70	131,909.800
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,941.793	119	\$61.13	\$910.00	\$37.00	231,073.400
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	506.285	13	\$87.32	\$130.00	\$50.00	6,581.700
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	234.124	25	\$132.89	\$580.15	\$60.00	5,853.100
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	468.375	88	\$53.30	\$170.00	\$20.00	41,217.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	1,259.636	22	\$40.11	\$155.00	\$15.00	27,712.000
6091041	CONCRETE GUTTER TYPE A	L.F.	73.833	24	\$78.92	\$327.88	\$35.00	1,772.000
6091042	CONCRETE GUTTER TYPE B	L.F.	579.071	14	\$58.32	\$701.00	\$35.00	8,107.000
6091051	CURB AND GUTTER TYPE A	L.F.	298.667	12	\$49.57	\$180.00	\$36.10	3,584.000
6091052	CURB AND GUTTER TYPE B	L.F.	1,704.196	46	\$43.23	\$140.08	\$24.00	78,393.000
6091060	PAVED DITCH	S.Y.	294.340	10	\$86.83	\$280.00	\$68.90	2,943.400
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	451.386	44	\$27.88	\$215.00	\$1.60	19,861.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	474.500	4	\$24.53	\$155.62	\$22.00	1,898.000
6092013	INTEGRAL CURB TYPE M	L.F.	766.500	4	\$68.74	\$85.86	\$30.00	3,066.000
6092015	INTEGRAL CURB TYPE O	L.F.	174.000	4	\$22.54	\$79.53	\$20.00	696.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	193.000	5	\$27.18	\$50.00	\$12.00	965.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	762.000	7	\$33.42	\$61.00	\$11.00	5,334.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	452.000	3	\$31.44	\$36.81	\$28.00	1,356.000
6094010	DRAIN BASIN	EACH	2.545	11	\$5,856.37	\$9,417.00	\$3,280.00	28.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	70.293	56	\$60.08	\$500.00	\$25.30	3,936.400
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	587.500	38	\$50.27	\$250.00	\$1.00	22,325.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	117.238	21	\$50.95	\$99.25	\$30.00	2,462.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	88.000	3	\$56.23	\$60.00	\$50.68	264.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	70.293	56	\$39.38	\$500.00	\$5.80	3,936.400
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	570.179	39	\$47.06	\$250.00	\$10.61	22,237.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	117.238	21	\$34.14	\$90.00	\$12.00	2,462.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	88.000	3	\$31.88	\$45.65	\$20.00	264.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	47.571	21	\$72.86	\$165.00	\$12.00	999.000
6097000	ROCK LINING	C.Y.	102.972	132	\$80.80	\$3,401.94	\$30.58	13,592.300
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	105.544	16	\$53.73	\$83.00	\$1.00	1,688.700
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	773.376	150	\$47.15	\$105.00	\$10.00	116,006.400
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	105.544	16	\$49.28	\$138.00	\$15.00	1,688.700
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	1,017.696	150	\$25.19	\$161.00	\$7.09	152,654.400
6115030A	HEAVY STONE REVETMENT	S.Y.	205.000	3	\$43.78	\$80.00	\$14.82	615.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	941.606	33	\$78.63	\$800.00	\$40.00	31,073.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6117000A	GABIONS	C.Y.	385.000	3	\$196.89	\$247.00	\$155.84	1,155.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.400	20	\$2,504.58	\$7,500.00	\$250.00	28.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.500	8	\$2,374.32	\$4,510.00	\$1,000.00	20.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	2.000	3	\$2,500.00	\$2,700.00	\$2,400.00	6.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.364	11	\$3,141.01	\$9,169.98	\$1,500.00	26.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	6.300	40	\$3,102.21	\$6,300.00	\$1.00	252.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.353	17	\$3,957.02	\$5,950.00	\$1.00	40.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	3.700	30	\$3,730.28	\$5,900.00	\$2,000.00	111.000
6122020	REPLACEMENT SAND BARREL	EACH	11.942	103	\$390.81	\$1,500.00	\$1.00	1,230.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.820	89	\$1,086.22	\$4,960.72	\$1.00	429.000
6122040	WORK ZONE CRASH CUSHION	EACH	2.000	3	\$5,491.67	\$9,475.00	\$500.00	6.000
6122041	WORK ZONE CRASH CUSHION	EACH	2.000	3	\$3,061.67	\$3,685.00	\$2,000.00	6.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.209	579	\$2,854.52	\$28,000.00	\$0.01	1,279.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	785.652	124	\$278.52	\$4,725.00	\$83.99	97,420.900
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	346.693	127	\$8.23	\$174.00	\$0.01	44,030.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	302.349	109	\$9.81	\$179.00	\$0.01	32,956.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	2,735.000	109	\$6.29	\$45.00	\$1.45	298,115.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,074.000	110	\$11.37	\$67.84	\$5.70	118,140.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	823.821	39	\$11.88	\$144.00	\$1.00	32,129.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	290.542	48	\$8.38	\$50.00	\$2.31	13,946.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	49.692	13	\$637.37	\$5,000.00	\$300.00	646.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	516.508	13	\$153.82	\$1,225.00	\$7.50	6,714.600
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	34.200	16	\$358.19	\$4,086.45	\$77.00	547.200
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	192.286	14	\$158.91	\$750.00	\$80.00	2,692.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	965.781	54	\$102.99	\$7,656.68	\$42.00	52,152.200
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	4,532.061	56	\$21.45	\$1,310.68	\$2.25	253,795.400
6134001	DOWEL BAR RETROFIT	EACH	3,993.857	7	\$67.86	\$300.00	\$63.50	27,957.000
6134002	CROSS STITCH TIE BAR	EACH	647.846	13	\$64.49	\$275.00	\$42.75	8,422.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	5.875	16	\$1,617.88	\$2,996.45	\$913.00	94.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	1.643	14	\$2,275.34	\$4,060.00	\$1,171.83	23.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.222	9	\$2,252.71	\$3,335.00	\$1,500.00	11.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	1.542	24	\$3,179.18	\$4,355.00	\$1,934.65	37.000
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	1.000	3	\$1,862.32	\$2,177.00	\$1,344.95	3.000
6141027	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	EACH	1.000	3	\$3,183.33	\$4,000.00	\$2,400.00	3.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.000	6	\$3,934.66	\$8,000.00	\$2,300.00	6.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	12.756	41	\$1,019.54	\$4,314.53	\$435.31	523.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	4.862	29	\$1,651.91	\$4,625.00	\$755.00	141.000
6142027	36 IN. OR 900 MM AUTO FLOODGATE (TYPE 2)	EACH	1.000	3	\$7,255.00	\$10,000.00	\$5,765.00	3.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	3.417	12	\$792.43	\$1,470.40	\$325.00	41.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	1.000	4	\$582.50	\$775.00	\$325.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.947	19	\$688.11	\$2,255.00	\$325.00	37.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	2.789	19	\$1,136.71	\$19,008.25	\$223.72	53.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	4.417	12	\$683.02	\$2,091.00	\$363.00	53.000
6143020	CURB INLET	EACH	3.000	2	\$1,987.50	\$2,000.00	\$1,975.00	6.000
6151000	OFFICE FOR ENGINEER	MONTH	21.000	3	\$3,174.99	\$6,049.96	\$1,650.00	63.000
6151005	WATER TRANSPORTATION FOR ENGINEER	L.S.	1.000	1	\$27,521.00	\$27,521.00	\$27,521.00	1.000
6161005	CONSTRUCTION SIGNS	S.F.	1,199.290	737	\$7.21	\$65.00	\$0.01	883,876.900
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.279	452	\$62.67	\$550.00	\$0.50	2,386.000
6161010	RELOCATED SIGNS	S.F.	374.909	44	\$8.18	\$86.20	\$4.50	16,496.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	11.333	3	\$1,995.88	\$2,500.00	\$1,480.00	34.000
6161013	BUOYS (NO WAKE)	EACH	16.000	1	\$2,000.00	\$2,000.00	\$2,000.00	16.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	8.000	1	\$2,000.00	\$2,000.00	\$2,000.00	8.000
6161020	CHANNELIZER (DRUM-LIKE)	EACH	10.000	3	\$28.70	\$33.00	\$23.11	30.000
6161025	CHANNELIZER (TRIM LINE)	EACH	183.045	601	\$18.41	\$500.00	\$0.01	110,010.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	15.714	367	\$176.94	\$1,300.00	\$0.50	5,767.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	33.387	199	\$68.70	\$326.29	\$0.50	6,644.000
6161040	FLASHING ARROW PANEL	EACH	2.660	350	\$1,368.38	\$6,400.00	\$1.00	931.000
6161047	TYPE III OBJECT MARKER	EACH	7.000	12	\$293.32	\$630.00	\$132.00	84.000
6161051	WARNING LIGHT, TYPE A	EACH	12.000	3	\$60.31	\$111.92	\$25.00	36.000
6161052	WARNING LIGHT, TYPE B	EACH	26.855	76	\$52.36	\$134.18	\$8.00	2,041.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	31.368	87	\$80.27	\$463.00	\$1.00	2,729.000
6161070	TUBULAR MARKER	EACH	237.348	23	\$65.86	\$390.00	\$35.00	5,459.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	4.000	2	\$4,125.00	\$4,250.00	\$4,000.00	8.000
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	5.000	3	\$2,544.33	\$2,633.00	\$2,500.00	15.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.875	303	\$3,807.02	\$26,600.00	\$1.00	871.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.996	259	\$4,118.83	\$26,600.00	\$1.00	1,035.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.600	25	\$22,492.03	\$70,000.00	\$1.00	40.000
6162002	TEMPORARY LONG-TERM	EACH	7.730	163	\$1,020.79	\$2,780.00	\$1.00	1,260.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.665	185	\$2,164.80	\$25,000.00	\$0.01	1,048.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	145.000	2	\$471.00	\$550.00	\$392.00	290.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	230.000	9	\$148.21	\$212.50	\$97.00	2,070.000
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	55.000	2	\$291.00	\$350.00	\$232.00	110.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	3,664.800	40	\$91.70	\$950.00	\$54.50	146,592.000
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	147.000	2	\$392.50	\$560.00	\$225.00	294.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	477.733	15	\$134.58	\$359.92	\$96.00	7,166.000
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	4,088.571	7	\$135.84	\$186.70	\$100.00	28,620.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	355.000	2	\$143.00	\$160.00	\$126.00	710.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	253.000	3	\$262.02	\$290.00	\$197.35	759.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	4,753.098	133	\$22.44	\$215.00	\$0.01	632,162.000
6173602B	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / COMMISSION RETAINED	L.F.	257.000	1	\$60.00	\$60.00	\$60.00	257.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	7,829.514	35	\$34.30	\$80.00	\$20.00	274,033.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	1,663.500	12	\$40.52	\$66.17	\$26.40	19,962.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.500	10	\$1,032.96	\$1,650.00	\$25.00	25.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	4,087.691	94	\$8.66	\$110.00	\$0.01	384,243.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	1,689.950	20	\$16.89	\$42.00	\$9.54	33,799.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	1,629.000	6	\$39.98	\$60.20	\$28.00	9,774.000
6181000	MOBILIZATION	L.S.	1.000	926	\$247,088.52	\$7,391,165.37	\$1,000.00	926.000
6181010	RAILROAD ENGINEERING	L.S.	1.000	3	\$4,840.00	\$7,130.00	\$2,000.00	3.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.000	14	\$97,541.57	\$330,000.00	\$15,000.00	14.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.127	166	\$597.45	\$1,198.50	\$400.50	519.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	9,942.236	72	\$2.30	\$16.75	\$0.01	715,841.000
6200003	PREFORMED THERMOPLASTIC	L.F.	272.714	7	\$7.55	\$10.00	\$4.50	1,909.000
6200006	PREFORMED THERMOPLASTIC	L.F.	1,725.300	10	\$6.86	\$10.00	\$2.00	17,253.000
6200009	PREFORMED THERMOPLASTIC	L.F.	2,660.176	74	\$5.78	\$20.00	\$3.00	196,853.000
6200012	PREFORMED THERMOPLASTIC	L.F.	453.056	18	\$8.87	\$30.00	\$1.05	8,155.000
6200015	PREFORMED THERMOPLASTIC	L.F.	336.852	337	\$21.64	\$110.00	\$5.00	113,519.000
6200018	PREFORMED THERMOPLASTIC	L.F.	393.650	160	\$19.54	\$38.13	\$10.00	62,984.000
6200020	PLURAL COMPONENT LIQUID	EACH	8.000	2	\$375.00	\$400.00	\$350.00	16.000
6200021	PREFORMED THERMOPLASTIC	EACH	27.628	274	\$268.90	\$550.00	\$17.00	7,570.000
6200024	PREFORMED THERMOPLASTIC	EACH	6.159	63	\$268.31	\$1,000.00	\$195.00	388.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200027	PREFORMED THERMOPLASTIC	EACH	3.446	74	\$524.11	\$810.00	\$225.00	255.000
6200030	PREFORMED THERMOPLASTIC	EACH	4.440	50	\$491.93	\$950.00	\$300.00	222.000
6200031	COLD APPLIED TAPE PAVEMENT	EACH	6.000	3	\$525.00	\$525.00	\$525.00	18.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.627	67	\$1,171.30	\$1,957.75	\$75.00	176.000
6200036	PREFORMED THERMOPLASTIC	EACH	70.160	131	\$207.22	\$475.00	\$2.50	9,191.000
6200042	PREFORMED THERMOPLASTIC	EACH	66.458	118	\$52.60	\$300.00	\$7.00	7,842.000
6200045	PREFORMED THERMOPLASTIC	EACH	7.500	4	\$975.53	\$1,426.75	\$300.00	30.000
6200051	PREFORMED THERMOPLASTIC	EACH	1.600	5	\$476.25	\$500.00	\$450.00	8.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	12,587.881	101	\$1.68	\$10.75	\$0.01	1,271,376.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	10,230.096	94	\$1.39	\$5.80	\$0.01	961,629.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	73.200	20	\$11.05	\$16.00	\$0.50	1,464.000
6205320	PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE	L.F.	45.000	6	\$13.69	\$21.00	\$6.00	270.000
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	156.000	3	\$10.43	\$10.90	\$10.00	468.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	8.667	9	\$114.95	\$163.43	\$102.50	78.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	2.000	3	\$260.80	\$272.39	\$250.00	6.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	49,490.231	156	\$0.21	\$10.00	\$0.10	7,720,476.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	188,347.404	381	\$0.27	\$10.00	\$0.01	71,760,361.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	174,501.852	264	\$0.27	\$10.00	\$0.17	46,068,489.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	14,083.846	156	\$0.93	\$10.90	\$0.28	2,197,080.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	82,707.870	407	\$0.14	\$11.00	\$0.09	33,662,103.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	85,843.056	463	\$0.15	\$93.00	\$0.01	39,745,335.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	705.417	36	\$1.55	\$10.90	\$0.30	25,395.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	192.923	39	\$6.38	\$29.20	\$0.20	7,524.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	411.222	45	\$7.05	\$25.00	\$0.20	18,505.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	16,807.890	228	\$0.79	\$23.00	\$0.01	3,832,199.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	45.880	92	\$106.00	\$510.50	\$7.00	4,221.000
6208063	TEMPORARY PAVEMENT MARKING	EACH	5,730.667	12	\$0.91	\$25,000.00	\$0.25	68,768.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	18.500	4	\$58.02	\$130.00	\$26.60	74.000
6208070	REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	EACH	130.000	3	\$94.67	\$188.00	\$40.00	390.000
6208075	REMOVAL AND REPLACEMENT OF SNOWPLOWABLE RAISED PAVEMENT MARKER REFLECTORS	EACH	18.000	3	\$103.33	\$200.00	\$50.00	54.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	18,267.095	21	\$0.75	\$3.00	\$0.11	383,609.000
6214600A	FLOWABLE BACKFILL	C.Y.	25.300	42	\$417.80	\$5,000.00	\$182.90	1,062.600
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	101,296.728	322	\$1.89	\$250.00	\$0.45	32,617,546.300
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	56,226.315	54	\$3.85	\$110.00	\$1.15	3,036,221.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	C.Y.	3,166.250	12	\$3.84	\$47.55	\$0.01	37,995.000
6222010	COLDMILLING BITUMINOUS PAVEMENT FOR DRIVING SURFACE	S.Y.	39,184.800	5	\$1.51	\$5.21	\$0.55	195,924.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	80,469.545	11	\$4.16	\$55.00	\$3.06	885,165.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4,615.739	293	\$6.95	\$71.04	\$0.01	1,352,411.400
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,706.720	25	\$54.94	\$265.00	\$33.10	42,668.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	537.000	4	\$3.72	\$8.00	\$1.50	2,148.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6240102A	TEMPORARY SILT FENCE GEOTEXTILE	S.Y.	1,040.000	2	\$3.45	\$5.40	\$1.50	2,080.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,560.382	157	\$3.95	\$61.65	\$0.78	244,980.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	8,034.733	30	\$3.09	\$17.00	\$1.50	241,042.000
6252002	UNDERSEALING MATERIAL ASPHALT CEMENT	GAL	77,830.000	1	\$5.35	\$5.35	\$5.35	77,830.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	22,331.111	9	\$5.65	\$10.00	\$3.85	200,980.000
6252004	SLAB JACKING MATERIAL	TON	31.600	3	\$1,269.34	\$2,406.20	\$400.00	94.800
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	937.385	200	\$18.42	\$4,395.26	\$8.00	187,476.980
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	511.139	92	\$19.21	\$277.56	\$8.00	47,024.800
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	549.964	14	\$70.13	\$240.00	\$16.00	7,699.500
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	5.000	2	\$265.00	\$265.00	\$265.00	10.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.000	521	\$18,534.08	\$525,000.00	\$0.01	521.000
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	L.F.	12.000	1	\$300.00	\$300.00	\$300.00	12.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	52.767	3	\$1,270.74	\$2,300.00	\$550.00	158.300
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	92.955	11	\$814.69	\$1,130.00	\$650.00	1,022.500
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	105.664	14	\$945.24	\$1,350.00	\$370.00	1,479.300
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	153.192	13	\$948.43	\$2,049.00	\$450.00	1,991.500
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	160.089	9	\$1,610.68	\$12,000.00	\$640.00	1,440.800
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	291.200	6	\$1,364.35	\$1,650.00	\$1,220.00	1,747.200
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	117.000	3	\$1,365.00	\$1,385.00	\$1,330.00	351.000
7011115	DRILLED SHAFTS (8 FT. 6 IN. DIA.)	L.F.	223.700	1	\$20,000.00	\$20,000.00	\$20,000.00	223.700

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011117	DRILLED SHAFTS (9 FT. 6 IN. DIA.)	L.F.	155.000	1	\$15,000.00	\$15,000.00	\$15,000.00	155.000
7011203	ROCK SOCKETS (2 FT. 6 IN. DIA.)	L.F.	151.867	3	\$127.28	\$700.00	\$48.00	455.600
7011204	ROCK SOCKETS (3 FT. 0 IN. DIA.)	L.F.	72.000	9	\$488.33	\$850.00	\$185.00	648.000
7011205	ROCK SOCKETS (3 FT. 6 IN. DIA.)	L.F.	63.929	14	\$903.79	\$2,100.00	\$440.00	895.000
7011206	ROCK SOCKETS (4 FT. 0 IN. DIA.)	L.F.	64.053	19	\$686.89	\$1,522.00	\$293.00	1,217.000
7011207	ROCK SOCKETS (4 FT. 6 IN. DIA.)	L.F.	54.267	9	\$1,177.41	\$2,000.00	\$590.00	488.400
7011208	ROCK SOCKETS (5 FT. 0 IN. DIA.)	L.F.	65.000	6	\$1,830.29	\$4,240.00	\$913.00	390.000
7011209	ROCK SOCKETS (5 FT. 6 IN. DIA.)	L.F.	36.000	3	\$1,016.00	\$1,215.00	\$915.00	108.000
7011214	ROCK SOCKETS (8 FT. 0 IN. DIA.)	L.F.	95.800	1	\$10,000.00	\$10,000.00	\$10,000.00	95.800
7011216	ROCK SOCKETS (9 FT. 0 IN. DIA.)	L.F.	31.000	1	\$20,000.00	\$20,000.00	\$20,000.00	31.000
7011300	VIDEO CAMERA INSPECTION	EACH	5.117	60	\$747.31	\$2,000.00	\$50.00	307.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	123.726	58	\$148.06	\$299.42	\$81.00	7,176.100
7011600	SONIC LOGGING TESTING	EACH	5.117	60	\$3,484.85	\$9,025.00	\$630.00	307.000
7021124	CAST-IN-PLACE CONCRETE PILES (24 IN)	L.F.	125.000	3	\$483.95	\$841.86	\$280.00	375.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	470.173	81	\$112.89	\$210.00	\$40.77	38,084.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	848.064	47	\$128.55	\$500.00	\$95.00	39,859.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	796.000	5	\$152.32	\$180.00	\$132.00	3,980.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	1,019.857	7	\$183.86	\$224.00	\$58.36	7,139.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	1,100.600	5	\$215.91	\$243.00	\$198.00	5,503.000
7025001	DYNAMIC PILE TESTING	EACH	3.550	20	\$2,437.50	\$5,513.99	\$850.00	71.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7025002	PILE WAVE ANALYSIS	EACH	2.083	36	\$761.14	\$2,490.00	\$400.00	75.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	4.000	5	\$1,094.24	\$2,056.19	\$625.00	20.000
7026000	PRE-BORE FOR PILING	L.F.	398.944	54	\$96.94	\$370.00	\$31.60	21,543.000
7027000	PILE POINT REINFORCEMENT	EACH	16.042	119	\$195.36	\$1,125.00	\$105.00	1,909.000
7031004	DIAMOND GRINDING	S.Y.	1,296.833	72	\$9.46	\$18.00	\$0.10	93,372.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	2.950	14	\$1,405.77	\$5,000.00	\$1.00	41.300
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	102.956	114	\$1,274.73	\$3,000.00	\$602.00	11,737.000
7033001	SEAL CONCRETE	C.Y.	34.400	4	\$560.04	\$785.00	\$200.00	137.600
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.000	12	\$72,714.75	\$210,000.00	\$6,000.00	12.000
7033013	PENETRATING CONCRETE	S.Y.	4,341.063	48	\$7.75	\$11.16	\$3.00	208,371.000
7034001	CLASS B-1 CONCRETE	C.Y.	5.970	5	\$4,773.27	\$6,550.00	\$2,000.00	29.850
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	134.394	18	\$2,398.11	\$9,665.36	\$1,086.00	2,419.100
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	285.710	10	\$799.12	\$1,500.00	\$520.00	2,857.100
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	201.297	39	\$844.98	\$9,231.00	\$475.00	7,850.600
7034204	CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	C.Y.	25.600	1	\$7,000.00	\$7,000.00	\$7,000.00	25.600
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	240.340	5	\$1,441.29	\$2,050.00	\$1,000.00	1,201.700
7034212	SLAB ON STEEL	S.Y.	1,841.138	87	\$456.92	\$690.00	\$250.00	160,179.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	509.333	21	\$479.58	\$700.00	\$278.00	10,696.000
7034214	CLASS B-2 CONCRETE	C.Y.	9.718	80	\$3,515.77	\$6,428.75	\$1,000.00	777.400
7034215	SAFETY BARRIER CURB	L.F.	75.889	27	\$209.87	\$435.00	\$140.00	2,049.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034216	TYPE H BARRIER	L.F.	423.133	45	\$130.57	\$525.00	\$70.29	19,041.000
7034219A	BARRIER CURB (TYPE D)	L.F.	579.603	156	\$124.14	\$381.23	\$52.00	90,418.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,194.714	63	\$466.04	\$840.15	\$256.49	75,267.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	504.741	27	\$469.86	\$700.00	\$261.99	13,628.000
7034410	MEDIAN BARRIER CURB	L.F.	55.000	6	\$239.69	\$326.18	\$170.00	330.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	191.000	6	\$128.68	\$177.86	\$79.00	1,146.000
7034430	SIDEWALK (BRIDGES)	S.F.	3,288.333	9	\$16.59	\$29.00	\$14.00	29,595.000
7034600	CURB BLOCKOUT	L.F.	545.738	42	\$117.56	\$275.00	\$67.00	22,921.000
7034620	FORM LINERS	S.Y.	2,301.538	13	\$10.18	\$318.10	\$0.01	29,920.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	402.941	17	\$55.86	\$134.40	\$45.00	6,850.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	191.500	98	\$171.77	\$651.00	\$80.00	18,767.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	211.250	128	\$208.02	\$1,075.00	\$20.00	27,040.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	418.833	36	\$170.82	\$450.00	\$137.00	15,078.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	717.963	108	\$90.74	\$720.00	\$7.15	77,540.000
7040106	FULL DEPTH REPAIR	S.F.	310.052	97	\$189.76	\$510.00	\$55.00	30,075.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	28.636	44	\$195.53	\$380.00	\$120.00	1,260.000
7040108	MODIFIED DECK REPAIR	S.F.	1,850.000	2	\$157.58	\$200.00	\$115.15	3,700.000
7040110	EPOXY PRESSURE INJECTING	L.F.	126.793	29	\$68.50	\$199.13	\$23.50	3,677.000
7040112	DECK REPAIR WITH VOID TUBE REPLACEMENT	S.F.	950.000	48	\$124.58	\$364.00	\$80.00	45,600.000
7040113	CLEAN AND EPOXY SEAL	S.F.	839.881	101	\$8.93	\$150.00	\$4.40	84,828.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040163	CONCRETE CRACK FILLER	S.Y.	3,413.808	52	\$17.62	\$45.78	\$11.85	177,518.000
7040164	FIBER REINFORCED POLYMER	S.F.	455.000	6	\$135.67	\$220.00	\$55.00	2,730.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	550.636	11	\$253.65	\$340.00	\$185.00	6,057.000
7056002	TYPE 4 (45 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	229.000	3	\$382.28	\$434.85	\$350.00	687.000
7056003	TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	751.714	7	\$357.31	\$790.00	\$37.64	5,262.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,024.529	17	\$419.51	\$659.49	\$310.00	17,417.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,141.880	25	\$396.47	\$500.00	\$320.10	28,547.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,315.000	3	\$368.67	\$375.00	\$365.00	3,945.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,330.500	12	\$466.46	\$960.00	\$380.00	15,966.000
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,362.000	3	\$465.88	\$520.00	\$415.00	4,086.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	414.095	21	\$472.11	\$591.49	\$375.00	8,696.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	905.500	6	\$473.33	\$525.00	\$425.00	5,433.000
7061000	REINFORCING STEEL	LBS	576.667	6	\$2.85	\$6.00	\$2.00	3,460.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	40,682.000	10	\$1.79	\$3.00	\$1.25	406,820.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	27,289.024	41	\$1.64	\$25.00	\$0.15	1,118,850.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	34,258.763	97	\$1.94	\$6.01	\$1.20	3,323,100.000
7061070	MECHANICAL BAR SPLICE	EACH	1,147.750	16	\$61.68	\$400.00	\$35.00	18,364.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.000	67	\$18,834.77	\$75,000.00	\$3,120.00	67.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	7,017.521	121	\$2.34	\$12.50	\$1.52	849,120.000
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.000	7	\$64,808.89	\$280,000.00	\$3,200.00	7.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.000	226	\$17,779.46	\$500,000.00	\$3,150.00	226.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.000	24	\$7,194.00	\$21,369.00	\$2,765.00	24.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.000	24	\$5,086.04	\$10,331.00	\$2,720.75	24.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.000	2	\$26,800.00	\$35,000.00	\$18,600.00	2.000
7111001	WATERPROOFING MEMBRANE	S.Y.	76.000	3	\$69.32	\$100.00	\$31.97	228.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	69.333	6	\$3,961.74	\$6,200.00	\$2,200.00	416.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	201.333	3	\$2,060.84	\$3,200.00	\$1,425.00	604.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	915.806	31	\$32.53	\$224.00	\$5.00	28,390.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.000	3	\$10,211.34	\$12,000.00	\$6,634.03	3.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	11,600.345	29	\$11.39	\$200.00	\$8.00	336,410.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	105,730.000	15	\$3.88	\$4.95	\$2.94	1,585,950.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	140,380.000	6	\$4.06	\$6.50	\$3.28	842,280.000
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	1,995,570.000	2	\$3.86	\$4.00	\$3.15	3,991,140.000
7121123	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE HPS70W	LBS	679,880.000	1	\$4.20	\$4.20	\$4.20	679,880.000
7121159	SHEAR CONNECTORS	EACH	1,687.500	32	\$9.70	\$64.54	\$3.13	54,000.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.000	6	\$88,016.10	\$185,000.00	\$44,320.00	6.000
7121251	HINGE MODIFICATION	EACH	7.500	6	\$55,296.91	\$65,000.00	\$50,000.00	45.000
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	307.000	3	\$321.90	\$360.00	\$295.00	921.000
7123000	STEEL BAR DAM	EACH	4.000	1	\$17,669.08	\$17,669.08	\$17,669.08	4.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	15.000	19	\$2,249.43	\$8,600.00	\$320.92	285.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123130	REHABILITATE BEARING	EACH	6.000	2	\$3,100.00	\$4,000.00	\$2,200.00	12.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	14.641	39	\$1,900.03	\$6,551.32	\$850.00	571.000
7123610	SLAB DRAIN	EACH	30.376	125	\$586.45	\$15,345.05	\$35.00	3,797.000
7123611	SLAB DRAIN WITH GRATE	EACH	47.000	1	\$1,800.00	\$1,800.00	\$1,800.00	47.000
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.000	20	\$35,536.52	\$71,947.70	\$12,500.00	20.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.000	16	\$30,627.98	\$74,000.00	\$16,900.00	16.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.000	61	\$22,906.63	\$330,501.75	\$2,016.00	61.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.000	16	\$5,213.64	\$10,000.00	\$1,500.00	16.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.000	16	\$3,538.78	\$6,500.00	\$1,500.00	16.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.000	16	\$3,538.78	\$6,500.00	\$1,500.00	16.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	9,525.490	102	\$20.09	\$140.40	\$3.60	971,600.000
7125201	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	S.F.	38,253.333	30	\$10.06	\$20.00	\$7.75	1,147,600.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	9,525.490	102	\$3.80	\$19.00	\$1.10	971,600.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	18,716.364	110	\$4.19	\$20.00	\$1.10	2,058,800.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	8,009.474	95	\$4.10	\$22.00	\$0.45	760,900.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	4,033.333	9	\$3.40	\$6.63	\$1.60	36,300.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	4,033.333	9	\$2.40	\$6.63	\$1.60	36,300.000
7125900	CALCIUM SULFONATE RUST PENETRATING SEALER	L.S.	1.000	2	\$6,000.00	\$6,000.00	\$6,000.00	2.000
7125920	CALCIUM SULFONATE PRIMER	S.F.	6,800.000	2	\$2.50	\$2.50	\$2.50	13,600.000
7125921	CALCIUM SULFONATE TOPCOAT	S.F.	6,800.000	2	\$2.50	\$2.50	\$2.50	13,600.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.000	24	\$5,486.46	\$11,550.00	\$2,000.00	24.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.000	40	\$13,084.24	\$100,000.00	\$1,100.00	40.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	261.660	47	\$21.40	\$200.00	\$11.00	12,298.000
7133000	BRIDGE GUARD RAIL (W-BEAM)	L.F.	16.000	2	\$206.00	\$212.00	\$200.00	32.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	126.250	8	\$432.84	\$465.00	\$380.00	1,010.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.000	137	\$3,330.41	\$12,000.00	\$1,200.00	274.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.977	88	\$274.96	\$900.00	\$137.60	790.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	15.020	99	\$458.54	\$3,500.00	\$169.90	1,487.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.897	39	\$694.22	\$1,700.00	\$259.69	503.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	12.342	38	\$4,241.83	\$12,500.00	\$734.17	469.000
7163000	TYPE N PTFE BEARING	EACH	16.824	34	\$4,734.81	\$25,000.00	\$2,142.92	572.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	145.878	49	\$583.92	\$975.00	\$425.00	7,148.000
7172002	STRIP SEAL	L.F.	115.300	10	\$142.84	\$280.00	\$80.00	1,153.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	236.303	33	\$104.20	\$500.00	\$0.01	7,798.000
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	232.100	20	\$43.83	\$310.00	\$16.00	4,642.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	6,622.591	22	\$76.07	\$110.00	\$65.80	145,697.000
7201300	PILE SPACERS	EACH	18.333	12	\$1,197.19	\$2,100.00	\$341.63	220.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	338.000	8	\$51.21	\$405.00	\$27.20	2,704.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	239.036	28	\$59.23	\$165.00	\$34.95	6,693.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	263.775	56	\$73.24	\$335.00	\$42.27	14,771.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250321A	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	20.000	3	\$224.57	\$295.00	\$150.00	60.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	293.758	33	\$92.09	\$245.00	\$47.88	9,694.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	179.333	18	\$107.70	\$195.00	\$81.00	3,228.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	154.350	20	\$160.30	\$361.00	\$95.00	3,087.000
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	45.667	9	\$156.41	\$256.00	\$115.00	411.000
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	385.000	3	\$211.33	\$250.00	\$184.00	1,155.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	66.000	2	\$190.00	\$200.00	\$180.00	132.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	55.475	40	\$75.87	\$300.00	\$30.00	2,219.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	112.537	54	\$69.51	\$175.00	\$39.00	6,077.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	70.391	46	\$87.18	\$208.94	\$47.02	3,238.000
7250421	21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	50.000	4	\$88.01	\$94.00	\$80.00	200.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	122.048	21	\$95.72	\$404.00	\$73.83	2,563.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	150.900	10	\$137.32	\$175.00	\$110.00	1,509.000
7250484	84 IN. PIPE GROUP C	L.F.	24.000	6	\$335.08	\$2,000.00	\$235.00	144.000
7252004	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-4	L.F.	37.000	3	\$114.04	\$142.11	\$90.00	111.000
7261012	12 IN. PIPE GROUP A	L.F.	372.000	18	\$79.78	\$1,206.00	\$34.92	6,696.000
7261015	15 IN. PIPE GROUP A	L.F.	378.280	25	\$100.17	\$300.00	\$40.00	9,457.000
7261018	18 IN. PIPE GROUP A	L.F.	562.420	50	\$76.35	\$185.00	\$48.37	28,121.000
7261021	21 IN. PIPE GROUP A	L.F.	6.000	2	\$327.50	\$490.00	\$165.00	12.000
7261024	24 IN. PIPE GROUP A	L.F.	449.908	49	\$98.16	\$1,600.00	\$65.00	22,045.500

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	321.500	20	\$123.47	\$271.00	\$90.56	6,430.000
7261036	36 IN. PIPE GROUP A	L.F.	55.900	10	\$231.90	\$340.00	\$147.80	559.000
7261042	42 IN. PIPE GROUP A	L.F.	183.375	8	\$229.88	\$365.00	\$136.47	1,467.000
7261048	48 IN. PIPE GROUP A	L.F.	107.455	11	\$248.98	\$400.00	\$150.00	1,182.000
7261060	60 IN. PIPE GROUP A	L.F.	91.000	2	\$375.00	\$450.00	\$300.00	182.000
7261066	66 IN. PIPE GROUP A	L.F.	53.000	2	\$415.00	\$480.00	\$350.00	106.000
7261072	72 IN. PIPE GROUP A	L.F.	65.000	2	\$502.50	\$505.00	\$500.00	130.000
7261078	78 IN. PIPE GROUP A	L.F.	56.000	2	\$642.50	\$685.00	\$600.00	112.000
7265015	JACKED 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	L.F.	59.000	1	\$1,577.00	\$1,577.00	\$1,577.00	59.000
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	115.000	14	\$1,663.75	\$3,280.00	\$546.28	1,610.000
7265024	JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	119.000	9	\$2,040.16	\$3,300.00	\$1,000.00	1,071.000
7265030	JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	116.800	5	\$1,305.17	\$1,740.86	\$1,044.00	584.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	16.885	26	\$542.37	\$2,525.00	\$250.00	439.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	15.154	13	\$538.86	\$710.00	\$385.00	197.000
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	15.750	4	\$638.81	\$1,000.00	\$520.00	63.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	50.029	35	\$795.14	\$1,662.11	\$370.00	1,751.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	6.750	16	\$686.52	\$1,885.00	\$405.00	108.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	21.294	17	\$757.90	\$1,510.00	\$355.00	362.000
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	7.588	17	\$1,020.22	\$1,911.00	\$580.00	129.000
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	17.815	27	\$1,121.14	\$3,000.00	\$380.00	481.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	5.556	9	\$968.26	\$1,750.00	\$648.00	50.000
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	8.286	42	\$991.54	\$9,000.00	\$565.00	348.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	3	\$873.92	\$1,126.75	\$500.00	6.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.417	12	\$717.39	\$2,065.00	\$153.64	41.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.381	42	\$861.53	\$5,800.00	\$190.08	142.000
7320021A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.000	3	\$2,553.88	\$3,925.00	\$1,236.65	3.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	4.588	17	\$914.32	\$2,500.00	\$268.65	78.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.000	12	\$1,191.80	\$1,600.00	\$561.13	36.000
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.478	23	\$1,881.91	\$3,800.00	\$750.00	80.000
7320042A	42 IN. (1050 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.333	9	\$2,311.40	\$3,400.00	\$1,447.66	21.000
7320048A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	10.000	3	\$2,908.33	\$4,000.00	\$2,200.00	30.000
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.000	2	\$5,250.00	\$6,500.00	\$4,000.00	4.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	8.000	4	\$806.25	\$930.00	\$400.00	32.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.417	12	\$1,011.58	\$2,291.00	\$365.00	41.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.977	44	\$1,177.27	\$2,454.90	\$191.00	131.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.088	34	\$997.30	\$2,800.00	\$155.00	139.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.348	23	\$1,710.44	\$2,687.00	\$1,000.00	54.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.857	7	\$2,212.15	\$3,000.00	\$1,500.00	13.000
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	7	\$4,198.95	\$7,500.00	\$2,045.00	14.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.375	8	\$7,132.43	\$29,858.12	\$1,700.00	19.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320660A	60 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$5,000.00	\$6,500.00	\$3,500.00	4.000
7320666A	66 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$6,500.00	\$7,000.00	\$6,000.00	4.000
7320672A	72 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.000	2	\$7,750.00	\$8,500.00	\$7,000.00	4.000
7320678A	78 IN. OR ALLOWED SUBSTITUTE	EACH	4.000	2	\$8,500.00	\$9,000.00	\$8,000.00	8.000
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.059	17	\$656.03	\$1,777.00	\$119.00	35.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.321	28	\$819.85	\$2,500.00	\$135.00	65.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.667	33	\$888.16	\$3,500.00	\$191.00	88.000
7320821A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.000	2	\$690.00	\$980.00	\$400.00	4.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.846	13	\$1,080.74	\$2,290.00	\$286.00	37.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	7.700	10	\$1,692.34	\$5,000.00	\$800.00	77.000
7320884A	84 IN. OR ALLOWED SUBSTITUTE	EACH	1.000	6	\$7,283.33	\$10,000.00	\$5,500.00	6.000
7321004	B4 FLARED END SECTION	EACH	2.000	3	\$1,144.82	\$1,484.45	\$750.00	6.000
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	4.000	6	\$1,319.58	\$2,400.00	\$705.00	24.000
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.500	16	\$2,170.53	\$3,289.81	\$972.00	40.000
7321015A	21 IN. (525 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	2	\$1,495.00	\$1,550.00	\$1,440.00	4.000
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.625	16	\$2,743.41	\$6,636.00	\$994.00	42.000
7321018A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.000	1	\$6,533.00	\$6,533.00	\$6,533.00	1.000
7321020A	48 IN. (1200 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.000	3	\$3,272.04	\$7,816.13	\$1,000.00	6.000
7322012A	BEVELED PIPE END TREATMENT FOR 12 IN. (300 MM) OR ALLOWED SUB	EACH	5.000	3	\$755.00	\$1,165.00	\$400.00	15.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	3.000	3	\$838.33	\$1,165.00	\$600.00	9.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7322030A	BEVELED PIPE END TREATMENT FOR 30 IN. (750 MM) OR ALLOWED SUB	EACH	2.000	3	\$1,621.67	\$2,500.00	\$1,040.00	6.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	100.000	3	\$359.67	\$475.00	\$135.00	300.000
8025006	MULCHING	ACRE	5.621	132	\$1,474.99	\$45,936.00	\$1.00	742.000
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	2,792.264	72	\$9.99	\$525.00	\$5.00	201,043.000
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	2,186.333	6	\$8.24	\$50.00	\$5.80	13,118.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	398.000	3	\$11.33	\$18.00	\$6.00	1,194.000
8036000	BERMUDA SODDING	S.Y.	54.000	3	\$173.33	\$300.00	\$60.00	162.000
8041000	TOPSOIL	C.Y.	2,426.000	1	\$65.00	\$65.00	\$65.00	2,426.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	4.236	289	\$2,598.58	\$47,000.00	\$1.00	1,224.300
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	5.259	46	\$3,211.05	\$60,000.00	\$1,014.00	241.900
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	361.767	9	\$18.75	\$75.83	\$15.30	3,255.900
8061002	SEDIMENT BASIN ROCK	C.Y.	75.500	9	\$78.99	\$150.00	\$68.25	679.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	40.231	39	\$45.56	\$286.29	\$0.01	1,569.000
8061004	SEDIMENT TRAP ROCK	C.Y.	31.268	105	\$92.15	\$468.60	\$14.10	3,283.100
8061005	ROCK DITCH CHECK	L.F.	515.638	287	\$17.37	\$1,280.00	\$1.00	147,988.000
8061006	ALTERNATE DITCH CHECK	L.F.	600.485	132	\$8.07	\$68.00	\$2.00	79,264.000
8061007A	CURB INLET CHECK	EACH	43.757	107	\$84.45	\$300.00	\$10.00	4,682.000
8061010A	TYPE B BERM	L.F.	2,041.889	9	\$5.00	\$16.00	\$2.13	18,377.000
8061011	SLOPE DRAINS	L.F.	441.000	8	\$18.96	\$212.00	\$5.00	3,528.000
8061016	SEDIMENT REMOVAL	C.Y.	83.104	413	\$24.06	\$500.00	\$0.01	34,322.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	4.176	147	\$1,546.25	\$40,000.00	\$1.00	613.900
8061019	SILT FENCE	L.F.	2,724.750	416	\$2.71	\$35.00	\$0.10	1,133,496.000
8061020	TEMPORARY PIPE	L.F.	10.000	3	\$132.17	\$196.50	\$100.00	30.000
8061050	TYPE C BERM	L.F.	395.045	112	\$30.68	\$180.00	\$1.00	44,245.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	2,938.400	10	\$4.66	\$6.00	\$2.50	29,384.000
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	1,316.400	20	\$4.48	\$9.04	\$2.20	26,328.000
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	4,688.000	6	\$4.44	\$26.98	\$4.00	28,128.000
8064131	TYPE 1A EROSION CONTROL	S.Y.	1,325.500	6	\$2.82	\$2.95	\$2.20	7,953.000
8064132	TYPE 1B EROSION CONTROL	S.Y.	1,791.000	2	\$3.03	\$3.10	\$2.95	3,582.000
8064133	TYPE 1C EROSION CONTROL	S.Y.	3,618.308	13	\$4.38	\$7.00	\$2.32	47,038.000
8064134	TYPE 1D EROSION CONTROL	S.Y.	2,121.909	11	\$2.34	\$9.50	\$1.75	23,341.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	34,985.250	8	\$1.26	\$4.50	\$0.22	279,882.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	955.875	8	\$2.59	\$5.42	\$2.00	7,647.000
8064140	TYPE 3B EROSION CONTROL	S.Y.	18,669.667	27	\$1.51	\$8.06	\$1.24	504,081.000
8080504	RED OSIER DOGWOOD	EACH	67.000	1	\$56.00	\$56.00	\$56.00	67.000
9011010	RELOCATED POLE	EACH	4.429	7	\$939.48	\$2,900.00	\$594.00	31.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.923	13	\$2,374.40	\$3,608.00	\$1,934.00	116.000
9011060	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	EACH	4.000	3	\$4,349.30	\$4,491.90	\$4,278.00	12.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	13.880	25	\$3,291.24	\$4,863.54	\$2,755.00	347.000
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	7.750	8	\$4,377.51	\$4,600.70	\$3,092.00	62.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	4.000	3	\$3,392.75	\$3,557.24	\$3,301.00	12.000
9011104	BRACKET ARM, 4 FT. OR 1.2 M	EACH	4.000	3	\$442.15	\$471.44	\$415.00	12.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	2.375	8	\$528.08	\$684.20	\$390.00	19.000
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	6.000	8	\$1,138.15	\$1,447.00	\$724.00	48.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	13.000	34	\$1,217.10	\$1,875.00	\$837.00	442.000
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	5.143	7	\$1,240.30	\$1,811.25	\$590.00	36.000
9011311	LUMINAIRE, LED-A	EACH	13.600	15	\$467.51	\$912.71	\$267.00	204.000
9011312	LUMINAIRE, LED-B	EACH	10.439	41	\$457.43	\$912.71	\$271.20	428.000
9011313	LUMINAIRE, LED-C	EACH	25.357	14	\$566.75	\$999.60	\$344.00	355.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.500	32	\$7,188.62	\$9,710.72	\$3,679.00	48.000
9012231	BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	EACH	1.000	2	\$7,317.00	\$7,800.00	\$6,834.00	2.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	322.765	34	\$14.94	\$31.05	\$1.00	10,974.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	536.379	29	\$19.48	\$50.00	\$13.00	15,555.000
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	81.633	30	\$29.89	\$64.30	\$16.00	2,449.000
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	316.000	3	\$12.63	\$13.00	\$12.00	948.000
9013503	CONDUIT, 3 IN. RIGID, MEDIAN	L.F.	2.000	3	\$51.32	\$72.00	\$36.00	6.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	1,144.500	24	\$25.92	\$39.00	\$14.00	27,468.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	498.000	25	\$34.09	\$55.00	\$25.00	12,450.000
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	140.800	10	\$38.69	\$87.80	\$21.00	1,408.000
9015010	TRENCHING TYPE I	L.F.	2,787.220	59	\$4.89	\$28.00	\$2.84	164,446.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9015020	TRENCHING TYPE II	L.F.	2,340.000	6	\$5.80	\$7.50	\$5.50	14,040.000
9015030	TRENCHING TYPE III	L.F.	742.286	7	\$14.03	\$25.00	\$6.00	5,196.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	14.218	55	\$1,252.69	\$2,000.00	\$805.00	782.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.955	22	\$1,895.14	\$2,254.62	\$1,472.04	43.000
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.941	17	\$2,364.35	\$3,500.00	\$1,850.00	33.000
9016120	PULL BOX, CONCRETE, STANDARD	EACH	10.250	8	\$3,659.08	\$7,909.20	\$3,107.37	82.000
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	1,190.000	3	\$5.90	\$6.20	\$5.75	3,570.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	207.879	33	\$3.18	\$5.30	\$0.50	6,860.000
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	7,715.000	10	\$2.00	\$3.25	\$1.88	77,150.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	4,407.059	17	\$1.58	\$2.88	\$0.75	74,920.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,398.939	66	\$1.02	\$9.00	\$0.50	92,330.000
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	110.000	4	\$2.35	\$3.75	\$2.00	440.000
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	2,502.500	8	\$1.97	\$2.14	\$1.85	20,020.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1,082.727	11	\$1.73	\$2.76	\$0.65	11,910.000
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	40.000	3	\$14.23	\$14.70	\$14.00	120.000
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	5,030.706	17	\$5.43	\$6.30	\$3.85	85,522.000
9017405	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	270.000	3	\$6.92	\$7.25	\$6.75	810.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,935.333	60	\$4.55	\$16.50	\$3.30	176,120.000
9017408	CABLE-CONDUIT, 1 IN., 3 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	270.000	1	\$4.50	\$4.50	\$4.50	270.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	7.263	19	\$1,212.53	\$1,840.00	\$890.00	138.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	11.060	50	\$1,968.01	\$2,860.00	\$1,450.00	553.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.364	11	\$3,582.06	\$7,421.00	\$1.00	15.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	2.600	15	\$5,651.49	\$14,300.00	\$1.00	39.000
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.250	4	\$12,586.31	\$19,000.00	\$8,039.78	5.000
9019300	NAVIGATION LIGHTING SYSTEM	L.S.	1.000	1	\$50,000.00	\$50,000.00	\$50,000.00	1.000
9019400	TEMPORARY LIGHTING	L.S.	1.000	7	\$5,762.47	\$10,736.28	\$1.00	7.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	17,566.732	41	\$1.67	\$16,580.00	\$1.13	720,236.000
9020111	SIGNAL HEAD, TYPE 1T	EACH	2.000	2	\$490.00	\$490.00	\$490.00	4.000
9020113	SIGNAL HEAD, TYPE 3T	EACH	8.000	3	\$910.06	\$925.00	\$880.58	24.000
9020211	SIGNAL HEAD, TYPE 1S	EACH	1.000	2	\$670.00	\$740.00	\$600.00	2.000
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.226	31	\$870.76	\$1,183.00	\$700.00	100.000
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.000	3	\$1,006.00	\$1,398.00	\$810.00	3.000
9020215	SIGNAL HEAD, TYPE 5S	EACH	2.200	5	\$1,256.45	\$1,537.00	\$1.00	11.000
9020413	SIGNAL HEAD, TYPE 3C	EACH	2.000	1	\$1,160.00	\$1,160.00	\$1,160.00	2.000
9020414	SIGNAL HEAD, TYPE 4C	EACH	3.500	2	\$1,370.29	\$1,387.00	\$1,348.00	7.000
9020415	SIGNAL HEAD, TYPE 5C	EACH	2.000	1	\$1,487.00	\$1,487.00	\$1,487.00	2.000
9020511	SIGNAL HEAD, TYPE 1B	EACH	1.000	2	\$1,047.50	\$1,150.00	\$945.00	2.000
9020513	SIGNAL HEAD, TYPE 3B	EACH	20.051	39	\$1,081.40	\$1,500.00	\$826.00	782.000
9020514	SIGNAL HEAD, TYPE 4B	EACH	8.424	33	\$1,319.57	\$1,687.00	\$695.00	278.000
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.667	3	\$1,425.40	\$1,439.00	\$1,422.00	5.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	20.375	32	\$708.59	\$6,825.00	\$455.00	652.000
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	123.263	63	\$33.91	\$275.00	\$1.00	7,765.600
9020834	SIGNAL SIGN, MOUNTING	EACH	30.302	63	\$148.63	\$364.35	\$1.00	1,909.000
9021413	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B	EACH	2.000	2	\$4,591.00	\$4,591.00	\$4,591.00	4.000
9021414	SIGNAL HEAD, OPTICALLY LIMITED, TYPE 4B	EACH	2.000	2	\$5,878.00	\$5,878.00	\$5,878.00	4.000
9022413	SIGNAL HEAD, OPTICALLY LIMITED AND CONVENTIONAL COMBINATION, TYPE 3B	EACH	2.000	3	\$1,166.67	\$1,600.00	\$680.00	6.000
9022414	SIGNAL HEAD, OPTICALLY	EACH	2.000	3	\$1,413.33	\$1,900.00	\$840.00	6.000
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	5.444	9	\$373.16	\$430.00	\$271.00	49.000
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	13.257	35	\$1,124.94	\$1,550.00	\$804.00	464.000
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	4.063	16	\$1,298.84	\$2,610.32	\$1,016.00	65.000
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	11	\$9,602.98	\$12,000.00	\$6,964.00	11.000
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	2.500	4	\$13,065.40	\$13,500.00	\$10,804.00	10.000
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	2.000	6	\$14,415.67	\$15,750.00	\$10,553.00	12.000
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.000	4	\$12,226.00	\$13,200.00	\$11,597.00	4.000
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.000	8	\$13,319.76	\$14,645.00	\$11,062.00	8.000
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.571	7	\$14,082.59	\$15,390.00	\$11,562.00	11.000
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.375	8	\$19,567.38	\$24,510.91	\$14,221.00	11.000
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.000	3	\$24,315.41	\$25,946.24	\$23,500.00	6.000
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.000	9	\$9,378.59	\$10,968.77	\$7,496.00	9.000
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.800	10	\$9,326.97	\$12,540.40	\$8,257.00	18.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.722	18	\$12,728.80	\$18,477.00	\$8,358.00	31.000
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	2.125	8	\$13,538.76	\$17,540.63	\$10,189.00	17.000
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	3.571	14	\$14,941.40	\$17,005.13	\$1.00	50.000
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.278	18	\$18,230.09	\$148,450.00	\$11,823.00	41.000
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	2.250	16	\$13,571.96	\$17,815.41	\$11,660.00	36.000
9023255	POST, TYPE C, 55 FT. ARM	EACH	2.700	10	\$16,395.06	\$21,000.00	\$13,182.00	27.000
9023325	POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M	EACH	1.000	3	\$14,238.67	\$14,862.00	\$13,500.00	3.000
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	2.000	3	\$16,415.33	\$17,000.00	\$16,012.00	6.000
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.000	5	\$17,918.00	\$19,906.00	\$16,502.00	5.000
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.222	9	\$19,813.27	\$23,488.00	\$16,570.00	11.000
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	2.000	2	\$23,558.00	\$23,558.00	\$23,558.00	4.000
9023355	POST, TYPE B, LONGEST ARM 55 FT.	EACH	1.000	6	\$27,783.64	\$36,219.84	\$20,609.00	6.000
9023435	POST, TYPE BL, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.000	3	\$16,739.00	\$17,910.00	\$16,024.00	3.000
9023445	POST, TYPE BL, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.667	3	\$21,987.80	\$24,859.00	\$21,270.00	5.000
9023450	POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.000	3	\$22,184.33	\$23,337.00	\$21,608.00	3.000
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.435	23	\$17,716.85	\$21,750.00	\$13,782.00	56.000
9024295	SPLICE CABINET	EACH	1.000	3	\$9,484.16	\$10,102.47	\$9,150.00	3.000
9024340	SPREAD SPECTRUM TELEMETRY RADIO	EACH	2.000	3	\$3,095.80	\$3,150.00	\$2,993.86	6.000
9024346	900 MHZ OMNIDIRECTIONAL ANTENNA, 6DB GAIN	EACH	2.000	3	\$1,185.31	\$1,206.70	\$1,149.23	6.000
9024920	DETECTOR, PUSHBUTTON	EACH	13.583	12	\$921.03	\$1,350.00	\$671.00	163.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024921	ACCESSIBLE PEDESTRIAN	EACH	53.625	8	\$1,044.03	\$1,196.40	\$590.00	429.000
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.000	3	\$176.67	\$180.00	\$175.00	24.000
9024975	VIDEO DETECTION SYSTEM	EACH	1.250	8	\$32,654.62	\$53,250.00	\$23,056.00	10.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	111.188	16	\$10.99	\$22.00	\$9.50	1,779.000
9025200	CONDUIT, 2 IN., TRENCH	L.F.	317.359	39	\$16.59	\$81.00	\$10.00	12,377.000
9025300	CONDUIT, 3 IN., TRENCH	L.F.	443.833	48	\$23.09	\$69.60	\$12.00	21,304.000
9025400	CONDUIT, 4 IN., TRENCH	L.F.	199.800	15	\$32.29	\$46.55	\$17.00	2,997.000
9027200	CONDUIT, 2 IN., PUSHED	L.F.	2,011.762	21	\$27.40	\$34.00	\$16.00	42,247.000
9027300	CONDUIT, 3 IN., PUSHED	L.F.	675.833	54	\$34.22	\$68.40	\$15.00	36,495.000
9027400	CONDUIT, 4 IN., PUSHED	L.F.	305.333	9	\$30.20	\$36.50	\$26.00	2,748.000
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	330.909	11	\$0.88	\$1.10	\$0.65	3,640.000
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	170.000	5	\$3.31	\$4.05	\$3.00	850.000
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	1,353.333	9	\$2.05	\$2.60	\$1.00	12,180.000
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	578.103	29	\$1.42	\$4.00	\$1.00	16,765.000
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	270.000	3	\$1.35	\$1.44	\$1.30	810.000
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,000.294	34	\$1.69	\$6.48	\$1.00	34,010.000
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	3,290.203	59	\$1.31	\$3.00	\$0.60	194,122.000
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	720.000	8	\$1.84	\$3.00	\$1.25	5,760.000
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	3,358.333	48	\$1.70	\$3.15	\$1.20	161,200.000
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	5,214.167	48	\$2.01	\$3.90	\$1.28	250,280.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028315	CABLE, 16 AWG 3-PAIR CONDUCTOR, INTERCONNECT	L.F.	350.000	2	\$1.80	\$1.80	\$1.80	700.000
9028340	RG-8/U COAXIAL CABLE	EACH	230.000	1	\$2.00	\$2.00	\$2.00	230.000
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	2,010.000	3	\$5.07	\$5.41	\$4.90	6,030.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,914.727	55	\$6.37	\$17.00	\$3.15	160,310.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,057.600	25	\$1.23	\$9.50	\$0.60	26,440.000
9028610	POWER SUPPLY ASSEMBLY, TYPE 1	EACH	1.000	3	\$8,413.80	\$8,891.40	\$8,175.00	3.000
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	4.222	9	\$8,541.55	\$10,740.37	\$4,110.00	38.000
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.000	3	\$7,417.50	\$8,003.60	\$6,384.00	3.000
9028810	PULL BOX, PREFORMED CLASS 1	EACH	5.786	14	\$1,319.85	\$1,990.00	\$1,188.00	81.000
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.571	35	\$1,837.13	\$3,075.00	\$1,419.47	335.000
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.281	32	\$2,714.99	\$4,550.00	\$1,787.48	105.000
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.000	3	\$2,483.28	\$2,649.83	\$2,400.00	3.000
9028820	PULL BOX, CONCRETE, STANDARD	EACH	13.667	9	\$3,507.40	\$7,755.60	\$2,850.00	123.000
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	3.400	5	\$5,490.94	\$5,927.60	\$4,604.00	17.000
9028824	PULL BOX, CONCRETE, DOUBLE TYPE B	EACH	2.000	6	\$9,787.95	\$11,553.05	\$4,875.00	12.000
9029100	BASE, CONCRETE	C.Y.	26.186	58	\$1,672.19	\$7,317.60	\$1.00	1,518.800
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.286	7	\$17,535.00	\$75,000.00	\$250.00	9.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.200	10	\$31,403.66	\$135,000.00	\$5,500.00	12.000
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	L.S.	1.000	2	\$28,000.00	\$28,000.00	\$28,000.00	2.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	6.034	170	\$1,543.94	\$19,549.12	\$500.00	1,025.840

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	63.055	11	\$1,470.66	\$3,450.00	\$1,150.00	693.600
9031026	OPTIONAL OVERHEAD SIGN TRUSS SUBSTRUCTURES	C.Y.	172.800	3	\$2,731.41	\$3,219.00	\$2,000.00	518.400
9031210	STRUCTURAL STEEL POSTS	LBS	2,780.359	78	\$6.21	\$56.67	\$4.00	216,868.000
9031220	PIPE POSTS	LBS	2,402.291	55	\$7.08	\$32.70	\$6.00	132,126.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	13.515	97	\$327.43	\$1,139.65	\$127.35	1,311.000
9031242	36 IN. SURFACE-MOUNT	EACH	29.583	36	\$92.40	\$230.00	\$69.75	1,065.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	297.882	34	\$17.56	\$105.00	\$5.05	10,128.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	30.091	11	\$52.72	\$60.00	\$43.40	331.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	43.250	16	\$45.85	\$55.00	\$35.40	692.000
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	11.750	8	\$46.58	\$55.00	\$35.40	94.000
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	18.769	13	\$50.43	\$60.00	\$43.40	244.000
9031259A	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	EACH	11.846	13	\$51.38	\$60.00	\$43.40	154.000
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	80.000	6	\$8.00	\$20.00	\$4.00	480.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	1,044.781	162	\$15.81	\$54.18	\$4.75	169,254.500
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	455.208	72	\$21.72	\$163.96	\$6.50	32,775.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	37.029	34	\$104.56	\$300.00	\$35.00	1,259.000
9031272	PERFORATED SQUARE STEEL TUBE POST, 2.25 IN., 12 GA.	L.F.	47.556	18	\$20.47	\$42.57	\$18.00	856.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	4.500	14	\$87.35	\$150.00	\$53.00	63.000
9031273	PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA.	L.F.	44.000	18	\$64.11	\$150.27	\$48.00	792.000
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	16.875	8	\$168.25	\$282.75	\$100.00	135.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031274	CONCRETE POST ANCHOR FOR 2	EACH	10.176	34	\$320.87	\$470.00	\$200.00	346.000
9031278	OMNIDIRECTIONAL POST	L.F.	568.500	6	\$23.86	\$83.00	\$11.00	3,411.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	205.813	142	\$22.86	\$42.92	\$5.20	29,225.500
9031281	POST ANCHOR FOR 2.5 IN. PSST - 7 GA.	L.F.	47.155	71	\$63.93	\$381.23	\$46.00	3,348.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	12.393	28	\$189.42	\$399.00	\$21.00	347.000
9031282	OMNIDIRECTIONAL POST	L.F.	57.000	3	\$56.00	\$60.00	\$54.00	171.000
9031285	CONCRETE POST ANCHOR FOR	EACH	11.250	44	\$270.24	\$500.00	\$143.00	495.000
9035004A	SH-FLAT SHEET	S.F.	217.733	180	\$24.94	\$300.00	\$16.00	39,192.000
9035011A	ST-STRUCTURAL	S.F.	2,743.343	67	\$28.86	\$48.93	\$24.00	183,804.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	368.298	124	\$44.40	\$200.00	\$15.00	45,669.000
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	662.053	19	\$31.94	\$42.00	\$27.44	12,579.000
9036038	TUBULAR SUPPORT, TYPE C-2318-18	EACH	1.000	3	\$53,450.08	\$60,725.24	\$43,800.00	3.000
9036051	TUBULAR SUPPORT, TYPE B-2018, 16 FT. OR 4.9 M ARM LENGTH	EACH	1.000	3	\$63,813.73	\$71,766.19	\$53,700.00	3.000
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	5.833	12	\$1,310.61	\$7,500.00	\$800.00	70.000
9103715	CCTV POLE FOUNDATION, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	3	\$6,009.01	\$6,227.04	\$5,800.00	3.000
9103740	CCTV POLE, 20 FT OR 6.1M	EACH	6.000	2	\$1,365.00	\$1,365.00	\$1,365.00	12.000
9103745	CCTV POLE, 50 FT OR 15.2M MOUNTING HEIGHT, INSTALLED	EACH	1.000	3	\$9,326.26	\$9,722.77	\$9,056.00	3.000
9104395	SPLICE CABINET	EACH	11.000	1	\$6,055.00	\$6,055.00	\$6,055.00	11.000
9104965	DETECTOR, MICROWAVE, INSTALLED	EACH	1.000	2	\$1,083.00	\$1,083.00	\$1,083.00	2.000
9104980	DETECTOR ASSEMBLY, INSTALLED	EACH	2.000	1	\$980.00	\$980.00	\$980.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9105001	TRENCHING TYPE I	L.F.	37,294.000	1	\$5.15	\$5.15	\$5.15	37,294.000
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	384.000	2	\$11.00	\$11.00	\$11.00	768.000
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	2,741.000	17	\$4.82	\$90.00	\$3.25	46,597.000
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	81.400	5	\$20.91	\$130.00	\$14.00	407.000
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.000	2	\$17.50	\$20.00	\$15.00	200.000
9106203	CONDUIT, 4 IN., RIGID, MEDIAN	L.F.	14,353.500	6	\$18.30	\$18.90	\$18.00	86,121.000
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	191.600	5	\$29.49	\$32.00	\$24.00	958.000
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.000	2	\$32.00	\$33.00	\$31.00	100.000
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	1,141.250	8	\$4.98	\$6.70	\$3.80	9,130.000
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	561.000	7	\$2.49	\$3.90	\$1.85	3,927.000
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	1,702.500	4	\$1.38	\$2.40	\$1.00	6,810.000
9108343	CABLE, 14 AWG, 2 CONDUCTOR SPEAKER WIRE, SHIELDED	L.F.	680.000	2	\$2.00	\$2.00	\$2.00	1,360.000
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	1,460.000	4	\$2.17	\$3.50	\$1.90	5,840.000
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	930.000	1	\$12.10	\$12.10	\$12.10	930.000
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	506.667	3	\$4.98	\$6.00	\$3.40	1,520.000
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	136.667	3	\$3.45	\$3.60	\$3.10	410.000
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	5,180.000	3	\$7.80	\$8.05	\$7.30	15,540.000
9108510	CABLE, LOOP DETECTOR, LEAD IN	L.F.	1,230.000	1	\$4.70	\$4.70	\$4.70	1,230.000
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	1.000	3	\$8,413.80	\$8,891.40	\$8,175.00	3.000
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	6.000	5	\$9,638.78	\$10,740.37	\$3,475.00	30.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108810	PULL BOX, PREFORMED CLASS 1	EACH	4.167	6	\$1,485.24	\$1,903.00	\$1,250.00	25.000
9108811	PULL BOX, PREFORMED CLASS 2	EACH	2.429	7	\$2,207.71	\$2,521.00	\$1,873.00	17.000
9108816	PULL BOX, PREFORMED CLASS 5	EACH	3.263	19	\$2,468.02	\$3,803.00	\$2,100.00	62.000
9108820	PULL BOX, CONCRETE, STANDARD	EACH	27.250	4	\$3,265.65	\$3,779.52	\$2,885.00	109.000
9108821	PULL BOX, CONCRETE, DOUBLE,	EACH	5.000	1	\$4,875.00	\$4,875.00	\$4,875.00	5.000
9109100	BASE, CONCRETE	C.Y.	5.000	4	\$2,706.10	\$3,245.00	\$2,176.00	20.000