

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.07	27	\$8,193.73	\$30,000.00	\$1.00	29.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	61	\$45,876.59	\$320,000.00	\$1,000.00	61.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	61.43	7	\$131.71	\$350.00	\$60.00	430.000
2031000	CLASS A EXCAVATION	C.Y.	2,274.58	33	\$21.49	\$230.00	\$6.10	75,061.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	3,281.63	8	\$11.58	\$34.50	\$6.50	26,253.000
2035500	EMBANKMENT IN PLACE	C.Y.	2,742.63	16	\$25.03	\$209.75	\$16.55	43,882.000
2036000	COMPACTING EMBANKMENT	C.Y.	1,695.83	35	\$8.91	\$420.00	\$2.05	59,354.000
2037075	COMPACTING IN CUT	STA.	2.86	19	\$2,292.10	\$9,500.00	\$692.00	54.400
2061000	CLASS 1 EXCAVATION	C.Y.	124.52	21	\$63.41	\$106.60	\$40.00	2,615.000
2063000	CLASS 3 EXCAVATION	C.Y.	21.56	9	\$44.29	\$157.25	\$17.00	194.000
2063300	CLASS 4 EXCAVATION	C.Y.	1,926.00	2	\$21.25	\$30.00	\$12.50	3,852.000
2063500	CULVERT CLEANOUT	EACH	3.75	4	\$1,938.60	\$2,500.00	\$1,500.00	15.000
2065500	TEMPORARY SHORING	L.S.	1.00	4	\$45,740.00	\$70,000.00	\$35,000.00	4.000
2071000	LINEAR GRADING CLASS 1	STA.	35.52	5	\$2,006.93	\$3,100.00	\$1,500.00	177.600
2072000	LINEAR GRADING CLASS 2	STA.	76.20	3	\$1,540.00	\$2,120.00	\$1,000.00	228.600
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	34.00	2	\$762.50	\$1,000.00	\$525.00	68.000
2152000A	SHAPING SLOPES, CLASS II	100FT	8.67	6	\$1,256.96	\$4,100.00	\$187.00	52.000
2153000	SHAPING SLOPES, CLASS III	100FT	21.97	29	\$1,016.69	\$3,000.00	\$682.00	637.000
2160500	REMOVAL OF BRIDGES	L.S.	1.00	21	\$58,794.46	\$144,350.00	\$22,000.00	21.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	7,603.00	2	\$41.00	\$42.00	\$40.00	15,206.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	7,603.00	2	\$11.00	\$12.00	\$10.00	15,206.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,335.73	33	\$20.55	\$75.00	\$12.00	44,079.200
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	5,666.67	9	\$11.88	\$21.60	\$6.10	51,000.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	5,147.00	1	\$24.50	\$24.50	\$24.50	5,147.000
3101003	GRAVEL (A)	S.Y.	35.00	1	\$200.00	\$200.00	\$200.00	35.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	2,610.78	40	\$45.93	\$150.68	\$29.24	104,431.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	318.00	12	\$27.48	\$78.50	\$11.00	3,816.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	77.00	3	\$26.47	\$35.40	\$20.00	231.000
4010150	TYPE A2 SHOULDER	S.Y.	4,339.50	2	\$64.10	\$67.60	\$60.60	8,679.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	12,273.00	2	\$105.00	\$115.00	\$95.00	24,546.000
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	18,570.10	35	\$98.99	\$174.00	\$80.15	649,953.600
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	8,473.64	8	\$95.72	\$120.95	\$85.00	67,789.100
4011233	BITUMINOUS PAVEMENT MIXTURE	TON	63.70	2	\$267.13	\$336.00	\$198.25	127.400
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	7,146.74	5	\$114.67	\$132.98	\$100.75	35,733.700
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	7,537.54	120	\$108.75	\$186.25	\$87.00	904,504.900
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	51,330.60	2	\$91.75	\$95.00	\$88.50	102,661.200
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	98,503.10	2	\$103.00	\$103.00	\$103.00	197,006.200
4030102	ASPHALTIC CONCRETE MIXTURE	TON	10,140.80	5	\$108.06	\$138.00	\$99.25	50,704.000
4030106	ASPHALTIC CONCRETE MIXTURE	TON	6,331.95	4	\$120.11	\$235.00	\$98.21	25,327.800
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	900.00	1	\$215.00	\$215.00	\$215.00	900.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4031056	ASPHALT PERFORMANCE	L.S.	1.00	4	\$26,888.56	\$47,054.25	\$5,000.00	4.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	6	\$42,778.28	\$74,870.48	\$10,000.00	6.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	6	\$10,983.33	\$18,700.00	\$2,500.00	6.000
4071005	TACK COAT	GAL	19,607.97	102	\$3.03	\$6.75	\$2.00	2,000,013.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	169,383.00	2	\$2.63	\$3.35	\$1.90	338,766.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	564,610.00	2	\$1.82	\$1.98	\$1.66	1,129,220.000
4131100	MICROSURFACING, TYPE III	S.Y.	12,264.50	4	\$5.59	\$7.70	\$4.00	49,058.000
4132000	SCRUB SEAL	S.Y.	332,513.00	2	\$2.56	\$3.45	\$1.66	665,026.000
4134000	BITUMINOUS FOG SEAL	GAL	1,215.00	2	\$3.55	\$4.00	\$3.10	2,430.000
5021109	CONCRETE PAVEMENT ( 9 IN. NON-REINF)	S.Y.	5,094.54	10	\$78.99	\$235.00	\$75.00	50,945.400
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	194.30	2	\$203.20	\$221.00	\$185.40	388.600
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	469.40	3	\$143.67	\$152.00	\$139.50	1,408.200
5021340	TYPE A2 SHOULDER	S.Y.	2,044.00	1	\$95.00	\$95.00	\$95.00	2,044.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	111.71	21	\$260.45	\$410.00	\$150.00	2,346.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	1,363.00	6	\$175.76	\$194.00	\$160.00	8,178.000
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	S.Y.	5,773.00	6	\$27.02	\$31.20	\$23.55	34,638.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	5,819.00	10	\$4.74	\$13.63	\$0.01	58,190.000
6042010	ADJUSTING MANHOLE	EACH	2.00	3	\$1,681.00	\$1,813.00	\$1,500.00	6.000
6042020	ADJUSTING BASIN OR INLET	EACH	1.00	3	\$2,515.00	\$3,095.00	\$2,200.00	3.000
6044013	PIPE COLLAR, TYPE C	EACH	1.00	3	\$2,400.00	\$3,000.00	\$1,200.00	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	305.00	2	\$40.88	\$46.00	\$35.75	610.000
6052010A	STRUCTURAL UNDERDRAIN	L.F.	124.00	2	\$32.80	\$40.00	\$25.60	248.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	1,753.00	2	\$35.90	\$41.00	\$30.80	3,506.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	8.00	2	\$1,503.15	\$2,364.30	\$642.00	16.000
6061010	GUARDRAIL TYPE A	L.F.	37.50	2	\$26.75	\$28.00	\$25.50	75.000
6061060	MGS GUARDRAIL	L.F.	956.51	35	\$26.70	\$33.00	\$22.00	33,478.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	75.00	5	\$34.38	\$38.00	\$33.00	375.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	9.37	30	\$3,704.95	\$4,484.58	\$3,100.00	281.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	5.00	2	\$3,465.00	\$3,630.00	\$3,300.00	10.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.80	5	\$702.41	\$825.00	\$599.00	19.000
6061080	MGS END ANCHOR	EACH	1.73	11	\$1,306.63	\$1,557.15	\$961.00	19.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	3.00	2	\$2,885.50	\$3,021.00	\$2,750.00	6.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	10.14	35	\$3,132.91	\$3,737.15	\$2,700.00	355.000
6066610	END ANCHOR	EACH	1.00	2	\$1,050.00	\$1,100.00	\$1,000.00	2.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	152.00	3	\$100.40	\$171.20	\$30.00	456.000
6081000	CONCRETE MEDIAN	S.Y.	36.00	1	\$114.00	\$114.00	\$114.00	36.000
6081010	CONCRETE CURB RAMP	S.Y.	95.96	14	\$167.00	\$384.56	\$100.00	1,343.400
6081012	TRUNCATED DOMES	S.F.	247.83	12	\$37.49	\$60.43	\$16.00	2,974.000
6084023	SIDEWALK HAND-RAILING	L.F.	60.00	3	\$185.07	\$255.21	\$150.00	180.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	385.00	3	\$123.17	\$152.00	\$70.50	1,155.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6085008	PAVED APPROACH, 8 IN.	S.Y.	376.20	6	\$129.85	\$272.00	\$75.00	2,257.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,749.52	13	\$73.58	\$110.00	\$58.50	22,743.800
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	91.00	3	\$56.03	\$64.10	\$40.00	273.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	1,283.00	6	\$14.78	\$30.00	\$6.00	7,698.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	35.00	2	\$70.45	\$75.90	\$65.00	70.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	273.00	2	\$61.73	\$63.00	\$60.45	546.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	35.00	2	\$74.30	\$80.00	\$68.60	70.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	273.00	2	\$42.50	\$49.99	\$35.00	546.000
6097000	ROCK LINING	C.Y.	140.00	6	\$129.28	\$300.00	\$80.00	840.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	918.43	21	\$75.49	\$91.11	\$57.00	19,287.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	918.43	21	\$28.75	\$55.20	\$10.00	19,287.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	1.00	3	\$4,162.32	\$4,800.00	\$3,500.00	3.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	4.00	2	\$4,090.00	\$4,680.00	\$3,500.00	8.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.00	4	\$4,510.53	\$5,265.61	\$3,800.00	8.000
6122020	REPLACEMENT SAND BARREL	EACH	2.11	9	\$796.81	\$1,207.99	\$200.00	19.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.67	6	\$3,637.76	\$5,265.61	\$1,500.00	16.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.42	59	\$1,579.25	\$6,043.81	\$1.00	143.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1,216.71	12	\$222.50	\$900.00	\$175.00	14,600.500
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	120.67	12	\$6.49	\$105.00	\$1.00	1,448.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	120.67	12	\$11.95	\$125.00	\$1.00	1,448.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	4,437.58	12	\$4.24	\$12.50	\$2.05	53,251.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,055.25	12	\$10.52	\$17.75	\$5.85	12,663.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	576.00	4	\$17.93	\$30.73	\$12.00	2,304.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	778.00	4	\$7.65	\$10.88	\$4.50	3,112.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	25.90	3	\$841.88	\$1,100.00	\$690.65	77.700
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	232.10	3	\$160.27	\$268.90	\$96.90	696.300
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	3,475.12	9	\$118.11	\$1,650.00	\$102.00	31,276.100
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	15,405.87	9	\$10.11	\$230.05	\$5.89	138,652.800
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	3	\$1,636.67	\$2,500.00	\$1,000.00	3.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.00	3	\$1,363.33	\$2,000.00	\$850.00	3.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	4.00	1	\$670.00	\$670.00	\$670.00	4.000
6161005	CONSTRUCTION SIGNS	S.F.	1,301.42	86	\$7.35	\$34.00	\$5.00	111,922.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	6.41	34	\$65.16	\$115.00	\$30.00	218.000
6161010	RELOCATED SIGNS	S.F.	529.20	5	\$4.89	\$9.00	\$3.50	2,646.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.00	4	\$1,426.50	\$1,500.00	\$1,353.00	32.000
6161013	BUOYS (NO WAKE)	EACH	6.00	4	\$1,426.50	\$1,500.00	\$1,353.00	24.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.00	4	\$1,676.50	\$2,000.00	\$1,353.00	16.000
6161025	CHANNELIZER (TRIM LINE)	EACH	185.14	64	\$19.39	\$55.00	\$4.00	11,849.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	17.29	38	\$184.56	\$230.00	\$100.00	657.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	27.43	7	\$82.80	\$104.67	\$60.00	192.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161040	FLASHING ARROW PANEL	EACH	2.62	26	\$2,154.28	\$3,710.71	\$110.00	68.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	29.20	10	\$66.35	\$80.53	\$44.00	292.000
6161070	TUBULAR MARKER	EACH	162.00	1	\$114.00	\$114.00	\$114.00	162.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.03	34	\$3,597.15	\$5,265.61	\$1,500.00	103.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	1.80	10	\$4,112.79	\$5,680.00	\$2,995.00	18.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.00	1	\$19,000.00	\$19,000.00	\$19,000.00	1.000
6162002	TEMPORARY LONG-TERM	EACH	10.00	6	\$1,413.03	\$1,620.00	\$1,300.00	60.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	6.40	10	\$1,913.13	\$2,300.00	\$630.00	64.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	130.44	9	\$310.62	\$416.92	\$250.00	1,174.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	571.11	9	\$33.40	\$45.00	\$25.75	5,140.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	2,176.00	2	\$44.13	\$46.25	\$42.00	4,352.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	435.00	2	\$10.00	\$10.50	\$9.50	870.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	2,176.00	2	\$22.05	\$23.10	\$21.00	4,352.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	205.00	2	\$22.05	\$23.10	\$21.00	410.000
6181000	MOBILIZATION	L.S.	1.00	103	\$207,074.81	\$665,840.09	\$10,000.00	103.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.83	24	\$600.00	\$600.00	\$600.00	92.000
6200009	PREFORMED THERMOPLASTIC	L.F.	220.33	3	\$11.65	\$15.00	\$10.00	661.000
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	24.00	3	\$43.43	\$55.28	\$25.00	72.000
6200015	PREFORMED THERMOPLASTIC	L.F.	118.83	24	\$27.06	\$55.00	\$20.00	2,852.000
6200018	PREFORMED THERMOPLASTIC	L.F.	843.00	2	\$21.00	\$22.00	\$20.00	1,686.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200021	PREFORMED THERMOPLASTIC	EACH	16.79	14	\$274.20	\$450.00	\$225.00	235.000
6200024	PREFORMED THERMOPLASTIC	EACH	3.40	5	\$269.59	\$295.00	\$250.00	17.000
6200027	PREFORMED THERMOPLASTIC	EACH	4.00	3	\$470.83	\$550.00	\$450.00	12.000
6200030	PREFORMED THERMOPLASTIC	EACH	2.00	2	\$707.50	\$740.00	\$675.00	4.000
6200033	PREFORMED THERMOPLASTIC	EACH	7.20	10	\$1,292.78	\$1,500.00	\$815.00	72.000
6200036	PREFORMED THERMOPLASTIC	EACH	36.00	1	\$205.00	\$205.00	\$205.00	36.000
6200039	PREFORMED THERMOPLASTIC	EACH	4.80	5	\$650.92	\$740.00	\$575.00	24.000
6200042	PREFORMED THERMOPLASTIC	EACH	14.00	2	\$57.75	\$60.50	\$55.00	28.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	5,740.71	7	\$2.38	\$2.65	\$2.05	40,185.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	10,138.00	3	\$2.32	\$2.65	\$2.05	30,414.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	120.00	1	\$13.00	\$13.00	\$13.00	120.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	62,441.83	12	\$0.24	\$0.33	\$0.18	749,302.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	72,982.05	37	\$0.32	\$3.65	\$0.23	2,700,336.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	68,872.75	16	\$0.28	\$2.21	\$0.23	1,101,964.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	3,590.43	7	\$0.90	\$1.40	\$0.50	25,133.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	171,185.38	48	\$0.14	\$0.65	\$0.12	8,216,898.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	159,395.23	70	\$0.14	\$2.00	\$0.12	11,157,666.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	336.00	10	\$1.59	\$22.11	\$0.50	3,360.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	187.55	11	\$3.36	\$27.13	\$1.00	2,063.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	11,070.56	16	\$0.74	\$2.48	\$0.60	177,129.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208076	4 IN TEMPORARY PAVEMENT	L.F.	31,108.25	4	\$0.13	\$0.15	\$0.13	124,433.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	154,185.06	36	\$1.46	\$10.00	\$0.64	5,550,662.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	7,534.50	4	\$5.64	\$12.00	\$2.77	30,138.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	5,411.74	54	\$10.46	\$41.08	\$3.32	292,234.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,292.22	23	\$3.47	\$10.34	\$1.33	29,721.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,195.49	30	\$18.89	\$68.00	\$4.27	35,864.600
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	860.54	8	\$15.86	\$46.00	\$4.94	6,884.300
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	2.70	3	\$504.37	\$804.20	\$13.90	8.100
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	34	\$14,373.03	\$42,000.00	\$3,000.00	34.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	1,776.33	6	\$106.85	\$126.20	\$90.00	10,658.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	620.00	5	\$172.53	\$200.00	\$156.00	3,100.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	728.67	15	\$184.26	\$225.00	\$163.00	10,930.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	920.00	10	\$217.44	\$258.00	\$195.00	9,200.000
7025001	DYNAMIC PILE TESTING	EACH	4.00	15	\$4,021.24	\$6,750.00	\$1,800.00	60.000
7026000	PRE-BORE FOR PILING	L.F.	93.00	2	\$103.80	\$117.00	\$90.60	186.000
7027000	PILE POINT REINFORCEMENT	EACH	24.57	21	\$549.73	\$1,331.12	\$100.00	516.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	98.84	21	\$1,419.66	\$4,000.00	\$700.00	2,075.600
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	244.90	2	\$1,111.50	\$1,160.00	\$1,063.00	489.800
7034212	SLAB ON STEEL	S.Y.	483.00	5	\$605.94	\$1,000.00	\$376.71	2,415.000
7034216	TYPE H BARRIER	L.F.	304.50	10	\$111.52	\$200.00	\$27.00	3,045.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034219A	BARRIER CURB (TYPE D)	L.F.	369.18	11	\$134.84	\$180.00	\$86.00	4,061.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	492.86	7	\$489.30	\$741.00	\$340.00	3,450.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	719.00	4	\$521.50	\$566.00	\$494.00	2,876.000
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	196.00	5	\$603.73	\$1,000.00	\$454.65	980.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	489.57	7	\$415.73	\$462.00	\$354.24	3,427.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	714.00	4	\$597.36	\$630.00	\$579.00	2,856.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	44,260.00	2	\$2.00	\$2.15	\$1.85	88,520.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	9,411.58	19	\$2.36	\$4.75	\$1.60	178,820.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	19,120.00	4	\$2.29	\$3.00	\$1.65	76,480.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	4	\$8,748.06	\$9,965.74	\$8,000.00	4.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	210.00	2	\$34.07	\$41.93	\$26.20	420.000
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	69,450.00	5	\$3.01	\$3.75	\$2.41	347,250.000
7123610	SLAB DRAIN	EACH	22.00	12	\$547.25	\$1,250.00	\$305.00	264.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.00	3	\$25,505.54	\$33,495.61	\$20,806.00	3.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.00	3	\$11,497.14	\$20,806.00	\$6,280.42	3.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.00	3	\$4,410.73	\$5,233.69	\$3,702.50	3.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.00	3	\$4,410.73	\$5,233.69	\$3,702.50	3.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	21	\$3,429.40	\$9,000.00	\$1,450.00	42.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.63	16	\$255.97	\$500.00	\$78.00	106.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	23.00	19	\$264.84	\$750.00	\$102.00	437.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	45.00	4	\$103.07	\$150.00	\$85.00	180.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	216.00	1	\$115.00	\$115.00	\$115.00	216.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	9.00	3	\$109.00	\$117.00	\$100.00	27.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	155.00	3	\$76.53	\$85.00	\$60.00	465.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	137.00	2	\$57.45	\$65.00	\$49.90	274.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	24.00	2	\$109.00	\$120.00	\$98.00	48.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	10.00	3	\$203.00	\$382.00	\$75.00	30.000
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	175.00	2	\$181.50	\$188.00	\$175.00	350.000
7261015	15 IN. PIPE GROUP A	L.F.	60.00	1	\$150.00	\$150.00	\$150.00	60.000
7261018	18 IN. PIPE GROUP A	L.F.	270.00	2	\$94.10	\$100.00	\$88.20	540.000
7261024	24 IN. PIPE GROUP A	L.F.	10.00	3	\$385.00	\$525.00	\$250.00	30.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	16.00	1	\$1,665.00	\$1,665.00	\$1,665.00	16.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	3.00	3	\$1,206.67	\$1,500.00	\$1,000.00	9.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	2.00	3	\$1,530.00	\$1,740.00	\$1,350.00	6.000
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	4.00	3	\$1,718.33	\$2,400.00	\$1,000.00	12.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.00	1	\$1,320.00	\$1,320.00	\$1,320.00	3.000
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	1	\$5,400.00	\$5,400.00	\$5,400.00	1.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	1	\$1,320.00	\$1,320.00	\$1,320.00	2.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	3	\$1,895.12	\$2,600.00	\$1,085.36	3.000
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	2	\$5,872.00	\$7,144.00	\$4,600.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	2.00	2	\$4,888.00	\$8,000.00	\$1,776.00	4.000
8025006	MULCHING	ACRE	1.61	31	\$1,520.02	\$8,750.00	\$961.44	49.800
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	195.00	4	\$42.34	\$542.68	\$12.20	780.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.49	34	\$2,724.44	\$9,375.00	\$1,600.00	50.600
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.10	2	\$6,161.00	\$6,322.00	\$6,000.00	0.200
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	69.80	4	\$43.99	\$69.19	\$17.75	279.200
8061002	SEDIMENT BASIN ROCK	C.Y.	8.80	4	\$101.18	\$175.00	\$70.00	35.200
8061005	ROCK DITCH CHECK	L.F.	191.09	23	\$22.36	\$60.00	\$14.00	4,395.000
8061006	ALTERNATE DITCH CHECK	L.F.	93.90	10	\$11.60	\$35.00	\$8.07	939.000
8061016	SEDIMENT REMOVAL	C.Y.	26.64	42	\$40.97	\$250.00	\$1.00	1,119.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.43	4	\$507.91	\$720.00	\$400.00	5.700
8061019	SILT FENCE	L.F.	1,080.70	37	\$2.65	\$125.00	\$1.50	39,986.000
8061050	TYPE C BERM	L.F.	161.06	17	\$54.72	\$122.00	\$12.00	2,738.000
8064137	TYPE 2C EROSION CONTROL	S.Y.	7,474.00	3	\$2.54	\$3.00	\$1.81	22,422.000
9011010	RELOCATED POLE	EACH	18.00	3	\$1,536.03	\$1,798.00	\$1,150.00	54.000
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	2.00	3	\$4,616.78	\$5,200.00	\$4,152.34	6.000
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	4.00	3	\$1,071.26	\$1,200.00	\$966.78	12.000
9011313	LUMINAIRE, LED-C	EACH	22.00	3	\$686.45	\$837.00	\$450.00	66.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.00	3	\$8,519.74	\$8,871.00	\$8,188.23	6.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	4,048.00	3	\$11.94	\$12.40	\$11.43	12,144.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	98.00	3	\$33.63	\$40.50	\$23.00	294.000
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	392.00	3	\$41.74	\$46.00	\$38.03	1,176.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	28.00	3	\$1,617.22	\$1,700.00	\$1,512.66	84.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	160.00	3	\$7.43	\$9.25	\$4.50	480.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	12,750.00	3	\$1.88	\$2.30	\$1.60	38,250.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	2,600.00	3	\$2.17	\$2.50	\$1.92	7,800.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	6,380.00	3	\$1.80	\$2.30	\$1.50	19,140.000
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	20.00	3	\$2,487.12	\$2,736.00	\$2,200.00	60.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	3.00	3	\$4,762.00	\$5,086.00	\$4,500.00	9.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	3,562.50	4	\$14.65	\$18.44	\$6.00	14,250.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	5.70	3	\$1,157.11	\$1,436.00	\$700.00	17.100
9031210	STRUCTURAL STEEL POSTS	LBS	1,980.00	3	\$5.65	\$7.00	\$4.81	5,940.000
9031220	PIPE POSTS	LBS	1,570.00	3	\$6.20	\$7.50	\$5.34	4,710.000
9031242	36 IN. SURFACE-MOUNT	EACH	32.00	2	\$105.00	\$110.00	\$100.00	64.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	144.00	10	\$20.75	\$32.00	\$8.00	1,440.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	63.71	7	\$37.29	\$68.60	\$15.00	446.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	6.71	7	\$181.93	\$503.04	\$44.00	47.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	16.00	1	\$70.58	\$70.58	\$70.58	16.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	1.00	1	\$1,062.25	\$1,062.25	\$1,062.25	1.000
9035004A	SH-FLAT SHEET	S.F.	32.71	14	\$49.03	\$85.00	\$20.00	458.000

<b>PAY ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>AVERAGE QUANTITY</b>	<b>#OF BIDS</b>	<b>AVERAGE PRICE</b>	<b>HIGH BID</b>	<b>LOW BID</b>	<b>TOTAL QUANTITY</b>
9035011A	ST-STRUCTURAL	S.F.	516.00	3	\$35.17	\$39.00	\$32.05	1,548.000
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	330.00	2	\$17.15	\$27.30	\$7.00	660.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.83	24	\$9,314.25	\$39,450.00	\$2,746.00	44.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	71	\$30,853.60	\$300,000.00	\$1,000.00	71.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	56.00	7	\$157.03	\$240.00	\$102.92	392.000
2031000	CLASS A EXCAVATION	C.Y.	2,026.24	37	\$17.01	\$39.00	\$7.84	74,971.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	113,970.00	9	\$9.61	\$21.20	\$5.10	1,025,730.000
2035500	EMBANKMENT IN PLACE	C.Y.	1,020.37	19	\$33.54	\$87.00	\$3.90	19,387.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,929.15	46	\$4.85	\$77.00	\$0.55	134,741.000
2037075	COMPACTING IN CUT	STA.	19.61	14	\$1,211.89	\$4,000.00	\$400.00	274.500
2061000	CLASS 1 EXCAVATION	C.Y.	74.21	19	\$71.91	\$250.00	\$32.00	1,410.000
2063000	CLASS 3 EXCAVATION	C.Y.	347.40	15	\$18.78	\$125.00	\$0.01	5,211.000
2071000	LINEAR GRADING CLASS 1	STA.	2.18	11	\$1,869.24	\$4,170.00	\$404.61	24.000
2072000	LINEAR GRADING CLASS 2	STA.	1.70	9	\$3,635.13	\$10,944.20	\$309.41	15.300
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	6.86	35	\$930.83	\$4,000.00	\$92.86	240.000
2142000	FURNISHING ROCK FILL	C.Y.	11,265.00	15	\$37.26	\$50.00	\$23.00	168,975.000
2143000	PLACING ROCK FILL	C.Y.	11,265.00	15	\$10.18	\$35.29	\$2.20	168,975.000
2153000	SHAPING SLOPES, CLASS III	100FT	11.00	22	\$1,534.53	\$1,950.00	\$1,157.28	242.000
2160500	REMOVAL OF BRIDGES	L.S.	1.00	28	\$131,042.64	\$1,086,091.00	\$15,000.00	28.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,234.00	4	\$65.00	\$65.00	\$65.00	4,936.000
2161500	REMOVAL OF SEAL COAT	S.F.	11,107.50	4	\$1.85	\$2.75	\$0.95	44,430.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	9,356.50	6	\$1.87	\$4.00	\$1.00	56,139.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161503	REMOVAL OF EXISTING DECK	S.F.	250.00	4	\$25.25	\$31.00	\$20.00	1,000.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	4,751.67	9	\$14.04	\$21.60	\$12.00	42,765.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	86.00	3	\$441.53	\$481.10	\$400.00	258.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	969.91	34	\$18.32	\$45.00	\$6.90	32,977.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	90.30	2	\$32.00	\$40.00	\$24.00	180.600
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,316.00	6	\$9.62	\$26.00	\$6.34	25,896.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	6,568.00	12	\$12.28	\$25.00	\$9.00	78,816.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	425.38	50	\$106.63	\$350.47	\$40.26	21,269.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	1,634.40	9	\$12.03	\$17.00	\$5.00	14,709.600
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	851.80	2	\$117.33	\$126.00	\$108.65	1,703.600
4010104	11 INCHES, BITUMINOUS PAVEMENT	S.Y.	8,160.90	5	\$74.54	\$97.35	\$66.00	40,804.500
4010151	TYPE A3 SHOULDER	S.Y.	2,273.00	3	\$58.60	\$80.13	\$37.50	6,819.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	15,209.65	6	\$99.69	\$450.00	\$94.00	91,257.900
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	63.95	4	\$341.36	\$360.00	\$315.00	255.800
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	10,698.50	3	\$98.22	\$105.00	\$89.42	32,095.500
4011233	BITUMINOUS PAVEMENT MIXTURE	TON	744.40	1	\$600.00	\$600.00	\$600.00	744.400
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	205.88	5	\$432.47	\$450.00	\$315.00	1,029.400
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	11,645.24	69	\$98.05	\$615.00	\$82.60	803,521.800
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	36,932.80	3	\$93.13	\$96.43	\$88.95	110,798.400
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	33,724.88	4	\$92.76	\$132.00	\$86.75	134,899.500



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4031056	ASPHALT PERFORMANCE	L.S.	1.00	3	\$19,733.33	\$46,200.00	\$5,000.00	3.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	3	\$71,143.33	\$161,280.00	\$20,150.00	3.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	3	\$16,383.33	\$21,000.00	\$8,000.00	3.000
4071005	TACK COAT	GAL	15,413.60	57	\$3.03	\$21.00	\$0.01	878,575.000
4071007	TACK COAT - LOW OR NON-	GAL	60,811.25	4	\$3.54	\$3.80	\$3.35	243,245.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	23,424.00	3	\$4.87	\$5.77	\$4.20	70,272.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	37,928.96	27	\$2.89	\$10.45	\$2.47	1,024,082.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	66,042.90	10	\$1.25	\$8.45	\$1.00	660,429.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	5,269.00	1	\$35.00	\$35.00	\$35.00	5,269.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	186,860.94	16	\$1.19	\$1.67	\$0.86	2,989,775.000
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	5,413.11	7	\$79.15	\$120.00	\$73.67	37,891.800
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	117.29	28	\$284.52	\$443.00	\$137.00	3,284.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	10.00	4	\$700.00	\$700.00	\$700.00	40.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,222.00	4	\$158.15	\$199.00	\$130.00	4,888.000
6061040	GUARDRAIL TYPE D	L.F.	50.00	3	\$72.19	\$133.54	\$40.00	150.000
6061060	MGS GUARDRAIL	L.F.	361.26	31	\$35.31	\$76.49	\$28.34	11,199.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,175.00	3	\$36.97	\$38.90	\$36.00	6,525.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	3.76	41	\$4,795.77	\$21,200.00	\$4.00	154.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	16.00	4	\$1,112.54	\$1,315.00	\$817.37	64.000
6061080	MGS END ANCHOR	EACH	1.00	2	\$3,462.50	\$4,995.00	\$1,930.00	2.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.00	3	\$4,621.00	\$4,863.00	\$4,500.00	12.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.04	47	\$3,764.40	\$16,800.00	\$4.00	284.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	28.00	1	\$60.00	\$60.00	\$60.00	28.000
6081010	CONCRETE CURB RAMP	S.Y.	61.20	3	\$258.67	\$361.00	\$110.00	183.600
6081012	TRUNCATED DOMES	S.F.	75.00	3	\$30.00	\$40.00	\$15.00	225.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	280.00	3	\$258.30	\$319.91	\$205.00	840.000
6085008	PAVED APPROACH, 8 IN.	S.Y.	140.20	9	\$118.78	\$200.00	\$79.87	1,261.800
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	458.50	3	\$89.92	\$124.00	\$50.75	1,375.500
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	223.90	3	\$101.17	\$166.00	\$67.50	671.700
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	684.00	3	\$20.03	\$26.00	\$9.10	2,052.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	161.00	8	\$79.54	\$98.72	\$61.99	1,288.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	36.00	8	\$84.77	\$100.00	\$64.45	288.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	55.00	3	\$76.67	\$100.00	\$60.00	165.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	161.00	8	\$35.04	\$60.00	\$15.00	1,288.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	36.00	8	\$46.18	\$83.35	\$28.00	288.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	55.00	3	\$47.83	\$62.00	\$31.50	165.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	22.00	3	\$112.33	\$125.00	\$87.00	66.000
6097000	ROCK LINING	C.Y.	14.25	12	\$187.31	\$400.00	\$106.00	171.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	698.19	31	\$61.56	\$120.00	\$32.00	21,644.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	698.19	31	\$28.95	\$60.00	\$12.87	21,644.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	1.00	1	\$6,766.00	\$6,766.00	\$6,766.00	1.000
6122020	REPLACEMENT SAND BARREL	EACH	4.00	1	\$833.00	\$833.00	\$833.00	4.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.00	1	\$2,201.50	\$2,201.50	\$2,201.50	3.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.85	79	\$2,141.91	\$15,000.00	\$1.00	225.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	179.70	3	\$312.63	\$443.78	\$140.00	539.100
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	422.40	3	\$152.08	\$223.00	\$103.03	1,267.200
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	1.00	3	\$2,012.50	\$5,000.00	\$485.50	3.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	9.00	3	\$754.83	\$1,000.00	\$629.50	27.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	11.00	3	\$373.17	\$500.00	\$292.00	33.000
6143020	CURB INLET	EACH	11.00	3	\$749.50	\$1,175.00	\$73.50	33.000
6161005	CONSTRUCTION SIGNS	S.F.	1,157.24	123	\$7.68	\$23.50	\$1.00	142,341.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	2.67	46	\$55.83	\$110.00	\$45.00	123.000
6161010	RELOCATED SIGNS	S.F.	71.74	31	\$12.25	\$19.26	\$4.00	2,224.000
6161025	CHANNELIZER (TRIM LINE)	EACH	107.98	83	\$17.04	\$42.00	\$8.00	8,962.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	9.97	58	\$167.70	\$300.00	\$95.00	578.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	20.00	5	\$111.03	\$212.50	\$50.00	100.000
6161040	FLASHING ARROW PANEL	EACH	1.38	8	\$575.91	\$1,700.00	\$102.00	11.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	14.00	1	\$161.50	\$161.50	\$161.50	14.000
6161070	TUBULAR MARKER	EACH	9.00	2	\$155.00	\$233.00	\$77.00	18.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.00	32	\$3,917.64	\$10,000.00	\$1,025.00	64.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6162002	TEMPORARY LONG-TERM	EACH	4.00	1	\$2,040.00	\$2,040.00	\$2,040.00	4.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	4.00	3	\$2,854.35	\$7,362.05	\$1.00	12.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	216.00	3	\$154.67	\$227.00	\$81.00	648.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	187.00	3	\$192.33	\$206.00	\$181.00	561.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	677.50	4	\$68.41	\$100.00	\$66.57	2,710.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,530.00	1	\$20.83	\$20.83	\$20.83	2,530.000
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	112.00	1	\$70.00	\$70.00	\$70.00	112.000
6181000	MOBILIZATION	L.S.	1.00	124	\$147,362.30	\$1,500,000.00	\$4,000.00	124.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	3	\$196,328.33	\$300,000.00	\$69,000.00	3.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	4.00	9	\$600.00	\$600.00	\$600.00	36.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	2,847.00	3	\$4.64	\$7.02	\$1.65	8,541.000
6200002	PLURAL COMPONENT LIQUID PAVEMENT MARKING 4 I	L.F.	65.00	2	\$6.30	\$6.60	\$6.00	130.000
6200008	PLURAL COMPONENT LIQUID PAVEMENT MARKING 6	L.F.	288.00	2	\$6.30	\$6.60	\$6.00	576.000
6200009	PREFORMED THERMOPLASTIC	L.F.	371.08	13	\$6.77	\$12.50	\$6.00	4,824.000
6200012	PREFORMED THERMOPLASTIC	L.F.	25.14	7	\$23.94	\$51.00	\$10.00	176.000
6200014	PLURAL COMPONENT LIQUID	L.F.	31.00	4	\$30.31	\$33.00	\$25.00	124.000
6200015	PREFORMED THERMOPLASTIC	L.F.	62.96	27	\$26.35	\$55.05	\$20.00	1,700.000
6200018	PREFORMED THERMOPLASTIC	L.F.	413.50	6	\$22.47	\$26.29	\$20.00	2,481.000
6200021	PREFORMED THERMOPLASTIC	EACH	7.73	11	\$322.96	\$500.00	\$280.00	85.000
6200024	PREFORMED THERMOPLASTIC	EACH	5.00	1	\$275.30	\$275.30	\$275.30	5.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200027	PREFORMED THERMOPLASTIC	EACH	1.00	1	\$551.00	\$551.00	\$551.00	1.000
6200032	PLURAL COMPONENT LIQUID	EACH	4.00	4	\$1,260.00	\$1,320.00	\$1,200.00	16.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.16	19	\$1,557.25	\$2,000.00	\$1,250.00	41.000
6200036	PREFORMED THERMOPLASTIC	EACH	15.43	7	\$205.30	\$330.00	\$180.00	108.000
6200041	PLURAL COMPONENT LIQUID	EACH	7.00	3	\$161.78	\$210.34	\$75.00	21.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	5,820.00	1	\$2.72	\$2.72	\$2.72	5,820.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	5,820.00	1	\$2.72	\$2.72	\$2.72	5,820.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	51,999.88	8	\$0.25	\$1.00	\$0.19	415,999.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	535,804.33	9	\$0.31	\$0.85	\$0.24	4,822,239.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	1,041,948.00	3	\$0.31	\$0.85	\$0.26	3,125,844.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	44,900.00	2	\$0.83	\$1.00	\$0.65	89,800.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	95,233.15	102	\$0.15	\$2.50	\$0.11	9,713,781.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	68,236.33	121	\$0.14	\$7.50	\$0.03	8,256,596.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	781.00	8	\$1.17	\$20.00	\$1.00	6,248.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	33.00	1	\$11.00	\$11.00	\$11.00	33.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	27.20	5	\$15.60	\$25.00	\$11.00	136.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	4,197.33	9	\$1.33	\$2.60	\$0.75	37,776.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.00	1	\$551.00	\$551.00	\$551.00	4.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	42,402.63	35	\$2.04	\$19.70	\$0.68	1,484,092.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	1,041.00	2	\$11.00	\$11.00	\$11.00	2,082.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	3,497.79	48	\$9.35	\$40.75	\$2.30	167,894.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,311.29	31	\$3.41	\$8.05	\$1.10	40,650.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	7,169.00	9	\$3.33	\$4.60	\$2.14	64,521.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	418.92	15	\$39.23	\$1,051.72	\$10.75	6,283.800
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	1,268.80	3	\$16.64	\$25.93	\$10.75	3,806.400
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	26.60	3	\$161.93	\$319.49	\$75.00	79.800
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	49	\$18,640.79	\$125,000.00	\$2,500.00	49.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	319.50	6	\$305.33	\$392.00	\$211.50	1,917.000
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	693.00	3	\$1,585.67	\$2,151.00	\$1,206.00	2,079.000
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	149.00	3	\$2,322.67	\$3,255.00	\$1,780.00	447.000
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	L.F.	106.40	3	\$2,390.33	\$3,350.00	\$1,790.00	319.200
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	97.00	3	\$1,851.67	\$2,500.00	\$850.00	291.000
7011300	VIDEO CAMERA INSPECTION	EACH	12.00	3	\$1,133.67	\$1,751.00	\$650.00	36.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	327.40	3	\$181.00	\$252.00	\$100.00	982.200
7011600	SONIC LOGGING TESTING	EACH	12.00	3	\$8,250.67	\$9,000.00	\$7,552.00	36.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	706.46	13	\$101.66	\$131.91	\$23.46	9,184.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	642.00	4	\$195.11	\$245.00	\$165.00	2,568.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	928.27	11	\$206.12	\$265.00	\$170.00	10,211.000
7021320	GALVANIZED CAST-IN-PLACE	L.F.	762.00	2	\$246.00	\$247.00	\$245.00	1,524.000
7025001	DYNAMIC PILE TESTING	EACH	3.08	24	\$3,155.08	\$7,563.30	\$1,200.00	74.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7025002	PILE WAVE ANALYSIS	EACH	3.00	4	\$786.67	\$1,000.00	\$450.00	12.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	4.00	11	\$2,726.04	\$5,170.00	\$1,250.00	44.000
7026000	PRE-BORE FOR PILING	L.F.	107.20	10	\$138.72	\$200.00	\$85.00	1,072.000
7027000	PILE POINT REINFORCEMENT	EACH	15.93	28	\$847.18	\$6,994.74	\$105.00	446.000
7031004	DIAMOND GRINDING	S.Y.	1,222.00	4	\$10.50	\$15.00	\$6.00	4,888.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	53.92	26	\$1,523.11	\$5,209.88	\$670.00	1,401.900
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	6	\$3,783.33	\$4,000.00	\$3,300.00	6.000
7033013	PENETRATING CONCRETE	S.Y.	9,190.00	4	\$7.24	\$10.16	\$5.00	36,760.000
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	299.16	5	\$1,174.39	\$2,230.00	\$963.00	1,495.800
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	229.60	2	\$2,717.50	\$3,800.00	\$1,635.00	459.200
7034212	SLAB ON STEEL	S.Y.	552.67	9	\$547.92	\$685.00	\$460.00	4,974.000
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	373.91	11	\$523.43	\$700.00	\$396.97	4,113.000
7034214	CLASS B-2 CONCRETE	C.Y.	8.20	4	\$3,558.87	\$6,000.00	\$952.22	32.800
7034215	SAFETY BARRIER CURB	L.F.	202.00	3	\$137.00	\$176.00	\$92.00	606.000
7034216	TYPE H BARRIER	L.F.	348.00	5	\$126.25	\$155.00	\$72.00	1,740.000
7034219A	BARRIER CURB (TYPE D)	L.F.	451.24	29	\$134.38	\$208.30	\$74.00	13,086.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,030.80	15	\$493.79	\$1,817.16	\$360.50	15,462.000
7034600	CURB BLOCKOUT	L.F.	551.00	4	\$116.27	\$130.00	\$105.00	2,204.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	909.00	3	\$37.75	\$42.00	\$34.25	2,727.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	15.00	3	\$230.67	\$300.00	\$170.00	45.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	60.00	4	\$191.25	\$200.00	\$170.00	240.000
7040106	FULL DEPTH REPAIR	S.F.	100.00	4	\$183.00	\$225.00	\$141.00	400.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,753.71	14	\$9.60	\$9.60	\$9.60	24,552.000
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	466.64	11	\$270.65	\$411.33	\$186.25	5,133.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	279.50	12	\$436.57	\$574.50	\$345.00	3,354.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,000.00	3	\$348.00	\$377.00	\$317.00	3,000.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	3,329.00	3	\$398.00	\$420.00	\$364.00	9,987.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	52,407.22	18	\$2.99	\$5.25	\$1.45	943,330.000
7061070	MECHANICAL BAR SPLICE	EACH	672.00	3	\$242.67	\$293.00	\$195.00	2,016.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	3	\$13,536.67	\$15,000.00	\$12,805.00	3.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,324.29	7	\$2.64	\$25.86	\$1.90	65,270.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	35	\$14,603.59	\$50,000.00	\$4,500.00	35.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	42.00	3	\$2,646.33	\$3,000.00	\$2,114.00	126.000
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	70.00	3	\$88.67	\$200.00	\$30.00	210.000
7121159	SHEAR CONNECTORS	EACH	1,088.00	6	\$10.26	\$15.00	\$6.20	6,528.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	6	\$82,216.67	\$130,300.00	\$42,000.00	6.000
7123000	STEEL BAR DAM	EACH	2.00	2	\$6,470.00	\$10,640.00	\$2,300.00	4.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	34.40	5	\$1,748.47	\$2,200.00	\$1,591.00	172.000
7123610	SLAB DRAIN	EACH	21.00	35	\$548.63	\$972.00	\$345.00	735.000
7123611	SLAB DRAIN WITH GRATE	EACH	5.00	3	\$5,536.00	\$6,000.00	\$4,745.00	15.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125101	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	L.S.	1.00	4	\$603,926.18	\$775,704.71	\$350,000.00	4.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	21	\$30,543.77	\$250,000.00	\$4,000.00	21.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.00	4	\$112,134.36	\$160,000.00	\$70,000.00	4.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.00	4	\$112,134.36	\$160,000.00	\$70,000.00	4.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	15	\$20,433.45	\$140,000.00	\$2,000.00	15.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	6	\$5,866.67	\$11,000.00	\$3,000.00	6.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	37.00	3	\$120.00	\$140.00	\$100.00	111.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	72.00	3	\$400.33	\$421.00	\$390.00	216.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	28	\$3,038.29	\$7,150.00	\$1,350.00	56.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	6.86	21	\$263.79	\$486.84	\$100.00	144.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.94	16	\$313.58	\$650.00	\$133.00	207.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	40.20	5	\$853.93	\$1,065.00	\$450.00	201.000
7163000	TYPE N PTFE BEARING	EACH	4.86	7	\$7,842.55	\$35,801.75	\$4,327.00	34.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	59.80	5	\$641.63	\$900.00	\$540.00	299.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	927.00	3	\$82.67	\$100.00	\$53.00	2,781.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	45.25	12	\$76.40	\$140.00	\$32.00	543.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	128.00	12	\$77.63	\$133.50	\$33.50	1,536.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	175.82	11	\$70.35	\$95.84	\$48.00	1,934.000
7261015	15 IN. PIPE GROUP A	L.F.	138.00	3	\$112.67	\$134.00	\$74.00	414.000
7261018	18 IN. PIPE GROUP A	L.F.	502.00	3	\$111.17	\$130.00	\$78.50	1,506.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261021	21 IN. PIPE GROUP A	L.F.	102.00	3	\$171.08	\$241.00	\$97.25	306.000
7261036	36 IN. PIPE GROUP A	L.F.	80.00	6	\$191.11	\$480.00	\$80.00	480.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	34.00	3	\$684.67	\$710.00	\$644.00	102.000
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	24.00	3	\$739.00	\$893.00	\$524.00	72.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	4.00	3	\$1,203.83	\$1,875.00	\$840.00	12.000
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	50.00	3	\$980.67	\$1,415.00	\$720.00	150.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	12	\$703.00	\$1,420.00	\$275.00	24.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.25	12	\$729.73	\$1,475.00	\$350.00	39.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	3	\$1,969.07	\$2,449.60	\$1,707.62	6.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.00	9	\$609.93	\$1,200.00	\$200.00	54.000
8025006	MULCHING	ACRE	3.51	43	\$1,953.13	\$12,000.00	\$0.99	151.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.11	35	\$2,922.58	\$12,600.00	\$1,500.00	74.000
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	3.50	3	\$2,543.10	\$2,629.30	\$2,500.00	10.500
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	4.38	12	\$51.62	\$295.50	\$35.00	52.500
8061004	SEDIMENT TRAP ROCK	C.Y.	5.80	12	\$80.69	\$380.00	\$55.00	69.600
8061005	ROCK DITCH CHECK	L.F.	1,060.33	36	\$14.96	\$60.00	\$12.00	38,172.000
8061006	ALTERNATE DITCH CHECK	L.F.	16.20	5	\$16.25	\$50.00	\$7.50	81.000
8061007A	CURB INLET CHECK	EACH	24.00	3	\$160.00	\$185.00	\$125.00	72.000
8061010A	TYPE B BERM	L.F.	404.00	9	\$10.99	\$25.00	\$2.50	3,636.000
8061011	SLOPE DRAINS	L.F.	312.00	9	\$29.10	\$49.23	\$6.00	2,808.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061016	SEDIMENT REMOVAL	C.Y.	70.33	49	\$24.33	\$1,000.00	\$5.00	3,446.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.05	31	\$1,839.88	\$12,000.00	\$200.00	63.500
8061019	SILT FENCE	L.F.	1,303.42	50	\$3.92	\$3,321.50	\$2.70	65,171.000
8061050	TYPE C BERM	L.F.	303.75	40	\$36.96	\$15,604.00	\$6.85	12,150.000
8064138	TYPE 2D EROSION CONTROL	S.Y.	2,989.45	11	\$2.89	\$9.71	\$1.87	32,884.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	3	\$10,149.46	\$10,648.37	\$9,900.00	3.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	370.00	3	\$22.55	\$23.66	\$22.00	1,110.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	70.00	3	\$29.73	\$31.19	\$29.00	210.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	2.00	3	\$2,117.03	\$2,221.10	\$2,065.00	6.000
9016111	PULL BOX, PREFORMED CLASS 2	EACH	1.00	3	\$2,614.25	\$2,742.76	\$2,550.00	3.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	30.00	3	\$10.25	\$10.76	\$10.00	90.000
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	3,380.00	3	\$1.85	\$1.94	\$1.80	10,140.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	620.00	3	\$1.13	\$1.18	\$1.10	1,860.000
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1,690.00	3	\$1.85	\$1.94	\$1.80	5,070.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	2.00	3	\$2,486.10	\$2,608.31	\$2,425.00	6.000
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	3	\$5,295.14	\$5,555.43	\$5,165.00	3.000
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	5.50	12	\$2,104.45	\$4,033.47	\$540.00	66.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	0.60	2	\$445.50	\$880.00	\$11.00	1.200
9031210	STRUCTURAL STEEL POSTS	LBS	30.00	3	\$22.90	\$40.00	\$12.70	90.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	1.00	5	\$523.88	\$732.69	\$275.00	5.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031242	36 IN. SURFACE-MOUNT	EACH	3.00	6	\$178.65	\$411.00	\$100.00	18.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	73.00	3	\$26.91	\$39.21	\$20.00	219.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	75.86	29	\$28.10	\$58.00	\$13.20	2,200.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	7.17	24	\$170.96	\$500.00	\$40.00	172.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	1.00	2	\$202.32	\$250.00	\$154.64	2.000
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	3.00	3	\$290.24	\$351.83	\$250.00	9.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	3.40	5	\$688.24	\$2,250.35	\$110.00	17.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	29.22	9	\$32.04	\$58.00	\$9.00	263.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	2.29	7	\$301.56	\$379.66	\$150.00	16.000
9031285	CONCRETE POST ANCHOR FOR	EACH	2.00	2	\$543.50	\$955.00	\$132.00	4.000
9035004A	SH-FLAT SHEET	S.F.	35.63	19	\$38.32	\$105.89	\$20.00	677.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	32.22	9	\$40.71	\$61.69	\$12.75	290.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	475.00	3	\$49.44	\$58.39	\$41.00	1,425.000
2013000	CLEARING AND GRUBBING	ACRE	1.36	57	\$9,261.56	\$75,000.00	\$500.00	77.800
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	159	\$79,724.97	\$1,265,897.00	\$750.00	159.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	21.90	21	\$249.25	\$500.00	\$100.90	460.000
2031000	CLASS A EXCAVATION	C.Y.	5,491.14	94	\$16.42	\$180.00	\$3.22	516,167.000
2032000	CLASS C EXCAVATION	C.Y.	750.00	3	\$30.92	\$37.82	\$24.95	2,250.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	661.50	6	\$23.25	\$34.50	\$16.35	3,969.000
2035500	EMBANKMENT IN PLACE	C.Y.	6,013.17	53	\$14.13	\$113.50	\$0.75	318,698.000
2036000	COMPACTING EMBANKMENT	C.Y.	1,930.76	88	\$8.26	\$179.00	\$0.01	169,907.000
2037075	COMPACTING IN CUT	STA.	26.52	37	\$1,187.47	\$3,303.00	\$165.55	981.100
2051010	MODIFIED SUBGRADE	S.Y.	9,205.00	2	\$7.25	\$7.25	\$7.25	18,410.000
2061000	CLASS 1 EXCAVATION	C.Y.	213.42	52	\$38.91	\$320.00	\$7.07	11,098.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	27.50	10	\$308.35	\$600.00	\$87.01	275.000
2063000	CLASS 3 EXCAVATION	C.Y.	1,987.90	42	\$10.87	\$140.80	\$1.50	83,492.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	549.60	5	\$75.93	\$108.40	\$30.00	2,748.000
2063300	CLASS 4 EXCAVATION	C.Y.	372.58	26	\$26.97	\$366.00	\$13.00	9,687.000
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	291.00	8	\$114.53	\$375.00	\$41.25	2,328.000
2063500	CULVERT CLEANOUT	EACH	1.80	15	\$3,757.92	\$9,577.51	\$1,600.00	27.000
2065500	TEMPORARY SHORING	L.S.	1.00	17	\$58,664.67	\$258,235.83	\$1.00	17.000
2071000	LINEAR GRADING CLASS 1	STA.	10.00	19	\$2,623.23	\$11,474.22	\$100.00	190.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2072000	LINEAR GRADING CLASS 2	STA.	656.46	14	\$194.42	\$4,200.00	\$61.90	9,190.400
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	13.18	28	\$597.74	\$6,438.63	\$13.80	369.000
2142000	FURNISHING ROCK FILL	C.Y.	2,086.00	3	\$34.94	\$37.00	\$33.38	6,258.000
2143000	PLACING ROCK FILL	C.Y.	2,086.00	3	\$7.95	\$15.22	\$3.19	6,258.000
2153000	SHAPING SLOPES, CLASS III	100FT	9.60	50	\$1,003.87	\$2,700.00	\$550.00	480.000
2160500	REMOVAL OF BRIDGES	L.S.	1.00	58	\$82,659.54	\$388,862.80	\$15,000.00	58.000
2161500	REMOVAL OF SEAL COAT	S.F.	9,575.00	2	\$1.87	\$2.30	\$1.70	19,150.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	11,490.00	2	\$6.37	\$7.20	\$6.10	22,980.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	750.00	6	\$10.93	\$24.64	\$3.40	4,500.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	11,251.50	12	\$8.90	\$13.50	\$5.65	135,018.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	68.75	4	\$984.66	\$1,063.30	\$796.30	275.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	65.00	2	\$99.50	\$99.50	\$99.50	130.000
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.00	1	\$5,190.50	\$5,190.50	\$5,190.50	1.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	5,282.00	3	\$27.98	\$48.33	\$16.70	15,846.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	5,282.00	3	\$7.87	\$14.67	\$3.19	15,846.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,851.00	14	\$11.66	\$20.00	\$7.62	39,914.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	4,138.87	15	\$13.82	\$24.00	\$6.00	62,083.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,683.94	49	\$14.97	\$60.01	\$6.10	131,513.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	3,046.03	40	\$20.72	\$70.01	\$12.00	121,841.000
3101002	GRAVEL (A)	TON	7.00	2	\$1,023.12	\$1,947.84	\$98.40	14.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	308.93	15	\$70.64	\$951.00	\$36.50	4,634.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	2,611.57	7	\$12.81	\$21.51	\$9.00	18,281.000
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	77.00	2	\$188.50	\$236.00	\$141.00	154.000
4010150	TYPE A2 SHOULDER	S.Y.	731.83	10	\$91.64	\$171.00	\$23.60	7,318.300
4011208	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-2)	TON	735.70	3	\$124.93	\$129.00	\$118.00	2,207.100
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,899.76	22	\$110.49	\$1,400.00	\$85.00	107,794.800
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	2,066.60	9	\$112.72	\$272.00	\$78.62	18,599.400
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	649.00	2	\$104.25	\$105.00	\$103.50	1,298.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	8,139.72	13	\$90.15	\$800.00	\$76.25	105,816.400
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	5,213.58	58	\$98.89	\$165.00	\$74.27	302,387.600
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	6,470.30	6	\$96.74	\$104.25	\$85.74	38,821.800
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	36,703.50	4	\$100.16	\$106.08	\$86.45	146,814.000
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	10,261.80	3	\$103.35	\$119.00	\$92.83	30,785.400
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	9,811.28	10	\$93.97	\$421.30	\$76.43	98,112.800
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	4,953.19	10	\$98.08	\$216.55	\$80.70	49,531.900
4030105	ASPHALTIC CONCRETE MIXTURE	TON	6,210.00	1	\$119.00	\$119.00	\$119.00	6,210.000
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	7,537.46	8	\$112.51	\$148.63	\$87.01	60,299.700
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	10,532.50	4	\$98.42	\$106.10	\$90.11	42,130.000
4031056	ASPHALT PERFORMANCE	L.S.	1.00	3	\$13,000.00	\$24,000.00	\$5,000.00	3.000
4031057	ASPHALT PERFORMANCE	L.S.	1.00	1	\$7,800.00	\$7,800.00	\$7,800.00	1.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4071005	TACK COAT	GAL	11,691.34	80	\$3.29	\$8.90	\$2.50	935,307.000
4071007	TACK COAT - LOW OR NON-	GAL	5,708.00	7	\$4.23	\$4.75	\$3.65	39,956.000
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	3,397.00	3	\$5.04	\$6.25	\$4.35	10,191.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	70.00	4	\$26.68	\$52.70	\$10.00	280.000
4132000	SCRUB SEAL	S.Y.	4,764.00	2	\$5.25	\$5.25	\$5.25	9,528.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	45,251.00	3	\$9.34	\$11.20	\$8.00	135,753.000
5021108	CONCRETE PAVEMENT ( 8 IN. NON-REINF)	S.Y.	57.60	3	\$198.97	\$240.90	\$135.00	172.800
5021109	CONCRETE PAVEMENT ( 9 IN. NON-REINF)	S.Y.	8,411.50	6	\$77.89	\$84.00	\$75.00	50,469.000
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	701.70	6	\$107.08	\$136.00	\$83.06	4,210.200
5021309	CONCRETE PAVEMENT ( 9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	902.00	3	\$134.47	\$170.50	\$101.55	2,706.000
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	346.00	4	\$128.67	\$186.80	\$124.10	1,384.000
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	12,890.20	5	\$85.61	\$92.15	\$80.00	64,451.000
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	9,588.95	10	\$107.35	\$206.31	\$96.07	95,889.500
5021340	TYPE A2 SHOULDER	S.Y.	1,808.20	5	\$65.11	\$90.00	\$44.00	9,041.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	190.00	34	\$321.78	\$482.00	\$247.20	6,460.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	118.38	32	\$232.62	\$482.00	\$89.00	3,788.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	310.67	23	\$164.23	\$290.00	\$101.28	7,145.300
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	1,271.50	2	\$175.35	\$196.50	\$168.50	2,543.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	1,363.00	6	\$175.76	\$194.00	\$160.00	8,178.000
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	S.Y.	5,773.00	6	\$27.02	\$31.20	\$23.55	34,638.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	5,773.00	6	\$3.83	\$8.75	\$0.01	34,638.000
6042010	ADJUSTING MANHOLE	EACH	4.36	11	\$1,924.08	\$4,934.63	\$980.40	48.000
6042020	ADJUSTING BASIN OR INLET	EACH	4.50	4	\$1,455.56	\$4,000.00	\$705.00	18.000
6044011	PIPE COLLAR, TYPE A	EACH	2.09	22	\$1,636.86	\$3,312.00	\$500.00	46.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	925.30	10	\$25.26	\$44.45	\$16.00	9,253.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	5.00	8	\$2,331.25	\$3,800.00	\$250.00	40.000
6061010	GUARDRAIL TYPE A	L.F.	988.00	4	\$26.70	\$27.98	\$25.00	3,952.000
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	L.F.	425.00	2	\$41.28	\$43.00	\$39.55	850.000
6061040	GUARDRAIL TYPE D	L.F.	38.00	3	\$87.35	\$92.05	\$85.00	114.000
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	74.00	2	\$41.00	\$41.00	\$41.00	148.000
6061060	MGS GUARDRAIL	L.F.	1,530.90	59	\$26.87	\$95.71	\$23.00	90,323.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,101.97	59	\$30.95	\$46.00	\$24.75	65,016.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	75.00	2	\$41.00	\$41.00	\$41.00	150.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	3.09	11	\$3,851.37	\$4,360.00	\$3,436.00	34.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	4.74	74	\$3,797.95	\$6,500.00	\$3,200.00	351.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	2.14	7	\$3,455.62	\$3,720.00	\$3,180.00	15.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.80	10	\$854.09	\$1,040.00	\$707.00	38.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.00	2	\$3,250.00	\$3,250.00	\$3,250.00	2.000
6061080	MGS END ANCHOR	EACH	5.61	28	\$1,365.97	\$1,600.00	\$1,200.00	157.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	7.33	12	\$3,918.74	\$5,485.00	\$2,512.00	88.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	1.00	2	\$3,078.00	\$3,078.00	\$3,078.00	2.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	4.00	4	\$2,635.57	\$2,866.29	\$2,440.00	16.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.00	4	\$606.19	\$672.76	\$520.00	16.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	1.00	2	\$832.00	\$832.00	\$832.00	2.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	8.26	103	\$3,167.90	\$4,525.00	\$1,100.00	851.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	4.00	4	\$3,334.49	\$3,500.00	\$3,100.00	16.000
6063020	TYPE C CRASHWORTHY END	EACH	2.00	2	\$26,975.00	\$29,200.00	\$24,750.00	4.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	31.00	5	\$127.08	\$201.53	\$71.88	155.000
6066610	END ANCHOR	EACH	2.00	4	\$1,353.66	\$1,600.00	\$1,200.00	8.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	121.75	4	\$60.87	\$140.00	\$45.00	487.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	435.00	2	\$99.00	\$103.00	\$95.00	870.000
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	346.00	6	\$74.55	\$115.80	\$60.00	2,076.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	156.00	3	\$107.48	\$158.00	\$80.00	468.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	94.20	5	\$101.42	\$270.00	\$65.65	471.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	346.00	6	\$59.79	\$84.25	\$37.48	2,076.000
6081000	CONCRETE MEDIAN	S.Y.	1,170.28	10	\$74.83	\$199.05	\$45.90	11,702.800
6081010	CONCRETE CURB RAMP	S.Y.	157.33	30	\$173.13	\$444.30	\$68.00	4,719.800
6081012	TRUNCATED DOMES	S.F.	263.15	26	\$17.71	\$120.00	\$5.00	6,842.000
6082023	HAND-RAILING FOR STEPS	L.F.	66.00	2	\$171.50	\$178.00	\$165.00	132.000
6082024	HAND-RAILING FOR STEPS WITH	L.F.	40.00	1	\$342.40	\$342.40	\$342.40	40.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	20.80	3	\$198.57	\$211.85	\$172.00	62.400
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	32.87	3	\$157.35	\$390.00	\$92.65	98.600
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	145.50	9	\$111.41	\$590.10	\$100.00	1,309.500
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	447.50	3	\$90.66	\$100.43	\$82.20	1,342.500
6085007	PAVED APPROACH, 7 IN.	S.Y.	950.18	5	\$85.87	\$108.00	\$79.05	4,750.900
6085008	PAVED APPROACH, 8 IN.	S.Y.	2,802.20	10	\$97.72	\$158.65	\$85.00	28,022.000
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	773.11	33	\$72.10	\$275.00	\$24.50	25,512.500
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	43.52	5	\$126.46	\$185.00	\$70.00	217.600
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	78.48	10	\$88.24	\$199.99	\$72.50	784.800
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	495.53	15	\$55.31	\$252.50	\$36.10	7,433.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	1,179.18	11	\$34.95	\$112.10	\$22.70	12,971.000
6091041	CONCRETE GUTTER TYPE A	L.F.	791.38	8	\$52.60	\$59.35	\$40.55	6,331.000
6091042	CONCRETE GUTTER TYPE B	L.F.	83.00	7	\$53.45	\$116.95	\$37.38	581.000
6091052	CURB AND GUTTER TYPE B	L.F.	5,333.73	11	\$43.68	\$55.20	\$21.20	58,671.000
6091060	PAVED DITCH	S.Y.	29.00	3	\$124.42	\$164.10	\$71.00	87.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	1,007.78	9	\$22.01	\$141.00	\$16.05	9,070.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	1,283.00	6	\$14.78	\$30.00	\$6.00	7,698.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	179.00	3	\$32.09	\$145.00	\$24.70	537.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	252.00	2	\$57.40	\$59.80	\$55.00	504.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	297.16	19	\$44.04	\$215.00	\$10.00	5,646.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	198.88	17	\$78.52	\$105.00	\$25.00	3,381.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	84.53	17	\$65.74	\$105.00	\$32.00	1,437.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	297.16	19	\$34.72	\$245.00	\$10.00	5,646.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	198.88	17	\$27.65	\$218.00	\$14.00	3,381.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	84.53	17	\$37.47	\$81.20	\$13.00	1,437.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	33.86	14	\$74.33	\$234.00	\$32.16	474.000
6097000	ROCK LINING	C.Y.	58.53	30	\$120.10	\$650.00	\$67.17	1,756.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	1,880.68	22	\$76.51	\$105.00	\$0.01	41,375.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	357.26	47	\$59.76	\$90.00	\$37.00	16,791.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	1,880.68	22	\$22.61	\$170.47	\$12.00	41,375.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	357.26	47	\$30.70	\$94.89	\$7.80	16,791.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	1.30	10	\$3,336.09	\$4,500.00	\$1,582.90	13.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	7.67	3	\$1,948.45	\$3,014.40	\$1,900.00	23.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	1.00	5	\$3,879.90	\$4,500.00	\$1,899.48	5.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.33	12	\$3,310.79	\$4,601.75	\$2,400.00	28.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	3.64	14	\$3,290.82	\$4,485.12	\$2,000.00	51.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	4.56	9	\$4,137.07	\$4,692.45	\$2,849.22	41.000
6122020	REPLACEMENT SAND BARREL	EACH	6.22	23	\$491.30	\$1,435.34	\$100.00	143.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	3.57	14	\$2,903.89	\$5,000.00	\$1,579.00	50.000
6122040	WORK ZONE CRASH CUSHION	EACH	1.40	5	\$8,871.93	\$11,000.00	\$2,500.00	7.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.39	117	\$3,293.20	\$25,000.00	\$1.00	280.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	486.34	26	\$318.98	\$1,000.00	\$87.05	12,644.800
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	205.39	28	\$15.23	\$50.00	\$1.00	5,751.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	205.39	28	\$19.48	\$35.00	\$1.00	5,751.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	4,540.43	30	\$4.71	\$18.50	\$1.00	136,213.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,224.43	28	\$11.52	\$75.00	\$5.40	34,284.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	4.70	10	\$46.96	\$272.18	\$16.50	47.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	18.40	10	\$12.40	\$35.00	\$5.75	184.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	202.70	5	\$865.95	\$980.00	\$620.00	1,013.500
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	244.23	8	\$147.95	\$325.54	\$132.00	1,953.800
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	1,230.73	8	\$86.11	\$248.00	\$54.97	9,845.800
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	99.41	23	\$302.53	\$1,083.61	\$120.00	2,286.500
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	432.43	23	\$128.82	\$550.00	\$65.00	9,945.900
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.00	3	\$1,900.00	\$2,700.00	\$500.00	3.000
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.00	3	\$3,461.44	\$3,968.25	\$3,200.00	3.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	13.75	12	\$852.38	\$1,776.80	\$552.00	165.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	3.67	6	\$1,217.00	\$2,661.00	\$881.00	22.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.00	4	\$1,425.67	\$2,232.93	\$730.19	4.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	5.00	6	\$990.41	\$1,575.00	\$687.45	30.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	2.33	3	\$311.43	\$420.00	\$230.00	7.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	33.23	13	\$458.95	\$2,300.00	\$370.00	432.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.00	5	\$719.71	\$1,546.88	\$95.00	5.000
6161005	CONSTRUCTION SIGNS	S.F.	1,067.35	184	\$7.52	\$34.00	\$3.00	196,392.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	5.50	107	\$72.04	\$413.00	\$20.00	588.000
6161009	FLAG ASSEMBLY	EACH	10.00	8	\$25.42	\$27.89	\$20.00	80.000
6161010	RELOCATED SIGNS	S.F.	110.33	9	\$9.36	\$50.00	\$4.00	993.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.00	4	\$1,426.50	\$1,500.00	\$1,353.00	32.000
6161013	BUOYS (NO WAKE)	EACH	6.00	4	\$1,426.50	\$1,500.00	\$1,353.00	24.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.00	4	\$1,676.50	\$2,000.00	\$1,353.00	16.000
6161025	CHANNELIZER (TRIM LINE)	EACH	185.75	162	\$21.85	\$118.00	\$1.10	30,092.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	16.69	102	\$196.20	\$460.00	\$90.00	1,702.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	40.85	39	\$105.67	\$531.00	\$44.00	1,593.000
6161040	FLASHING ARROW PANEL	EACH	3.45	82	\$2,066.12	\$7,369.00	\$75.00	283.000
6161047	TYPE III OBJECT MARKER	EACH	10.36	11	\$212.18	\$300.00	\$150.00	114.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	44.21	28	\$94.28	\$225.00	\$40.00	1,238.000
6161070	TUBULAR MARKER	EACH	44.40	10	\$66.12	\$78.32	\$60.00	444.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.50	107	\$4,263.41	\$20,000.00	\$1,060.00	375.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	2.78	50	\$5,449.73	\$21,000.00	\$1,072.75	139.000
6162002	TEMPORARY LONG-TERM	EACH	9.24	29	\$1,342.25	\$1,700.00	\$650.00	268.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	2.00	2	\$1,975.00	\$2,000.00	\$1,950.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	4,723.63	16	\$119.53	\$330.00	\$65.80	75,578.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	185.33	9	\$235.85	\$525.00	\$130.90	1,668.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	1,758.00	3	\$118.79	\$141.76	\$89.95	5,274.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	594.69	13	\$212.10	\$625.00	\$97.24	7,731.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	2,497.27	33	\$24.97	\$50.60	\$15.39	82,410.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	446.80	5	\$47.73	\$77.80	\$34.40	2,234.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	428.60	5	\$40.95	\$46.10	\$34.62	2,143.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	2.00	2	\$950.00	\$1,400.00	\$500.00	4.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	5,306.05	20	\$11.57	\$43.13	\$5.77	106,121.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	470.00	1	\$41.20	\$41.20	\$41.20	470.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	213.00	3	\$48.54	\$92.00	\$21.11	639.000
6181000	MOBILIZATION	L.S.	1.00	196	\$221,458.45	\$1,266,970.00	\$9,500.00	196.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	2	\$30,931.00	\$36,862.00	\$25,000.00	2.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.77	64	\$603.39	\$700.00	\$600.00	177.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	21,795.90	20	\$3.39	\$20.00	\$0.52	435,918.000
6200009	PREFORMED THERMOPLASTIC	L.F.	1,109.55	11	\$16.90	\$50.00	\$5.50	12,205.000
6200012	PREFORMED THERMOPLASTIC	L.F.	783.57	7	\$18.61	\$25.00	\$11.00	5,485.000
6200015	PREFORMED THERMOPLASTIC	L.F.	605.38	53	\$28.07	\$35.00	\$0.39	32,085.000
6200018	PREFORMED THERMOPLASTIC	L.F.	356.63	16	\$21.66	\$26.50	\$20.00	5,706.000
6200021	PREFORMED THERMOPLASTIC	EACH	40.36	66	\$269.46	\$1,050.00	\$205.00	2,664.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200024	PREFORMED THERMOPLASTIC	EACH	17.00	22	\$266.74	\$568.30	\$195.00	374.000
6200027	PREFORMED THERMOPLASTIC	EACH	9.42	24	\$495.27	\$685.00	\$351.90	226.000
6200030	PREFORMED THERMOPLASTIC	EACH	6.44	9	\$817.65	\$1,500.00	\$340.00	58.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.09	11	\$1,367.78	\$2,500.00	\$850.00	23.000
6200036	PREFORMED THERMOPLASTIC	EACH	176.83	36	\$226.47	\$325.00	\$0.15	6,366.000
6200039	PREFORMED THERMOPLASTIC	EACH	12.57	7	\$1,268.71	\$2,500.00	\$340.00	88.000
6200042	PREFORMED THERMOPLASTIC	EACH	33.36	25	\$49.46	\$180.00	\$10.00	834.000
6200051	PREFORMED THERMOPLASTIC	EACH	4.00	2	\$1,075.00	\$1,500.00	\$650.00	8.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	24,215.91	11	\$1.87	\$2.27	\$1.35	266,375.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	14,877.09	11	\$1.70	\$2.27	\$0.15	163,648.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	165.71	7	\$14.12	\$21.11	\$12.00	1,160.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	7.86	7	\$164.22	\$205.00	\$150.00	55.000
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	3.00	5	\$132.35	\$147.74	\$125.00	15.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	3.00	5	\$254.36	\$263.82	\$245.00	15.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	42,983.48	29	\$0.24	\$10.95	\$0.14	1,246,521.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	72,026.75	75	\$0.28	\$10.95	\$0.20	5,402,006.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	81,373.63	40	\$0.28	\$4.30	\$0.20	3,254,945.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	6,286.74	23	\$0.84	\$9.10	\$0.50	144,595.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	44,181.38	94	\$0.15	\$5.30	\$0.11	4,153,050.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	34,276.70	105	\$0.16	\$5.30	\$0.11	3,599,054.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	174.13	8	\$3.11	\$4.25	\$0.32	1,393.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	881.36	14	\$4.44	\$12.00	\$1.00	12,339.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	462.94	16	\$3.36	\$25.15	\$1.00	7,407.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	12,175.05	42	\$0.74	\$4.65	\$0.42	511,352.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	9.09	11	\$111.51	\$211.00	\$95.00	100.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	14,430.47	19	\$0.73	\$2.60	\$0.10	274,179.000
6214600A	FLOWABLE BACKFILL	C.Y.	31.50	4	\$194.86	\$240.00	\$176.85	126.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	71,217.17	52	\$2.60	\$102.85	\$0.74	3,703,293.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	25,234.60	10	\$5.97	\$42.00	\$4.40	252,346.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	5,906.00	2	\$13.50	\$20.00	\$7.00	11,812.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,875.59	64	\$12.44	\$54.90	\$1.58	184,038.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	1,171.00	2	\$85.30	\$85.30	\$85.30	2,342.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	334.00	3	\$9.37	\$15.34	\$6.32	1,002.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	866.17	46	\$3.63	\$143.35	\$0.90	39,844.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	3,954.15	15	\$3.56	\$15.34	\$2.75	59,312.200
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	615.58	35	\$20.72	\$3,200.00	\$9.00	21,545.300
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	424.67	23	\$20.40	\$1,140.00	\$9.25	9,767.300
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	33.93	7	\$312.51	\$1,249.28	\$85.00	237.500
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	109	\$18,011.66	\$102,862.00	\$275.00	109.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	44.10	4	\$896.75	\$1,000.00	\$760.00	176.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	55.10	4	\$909.25	\$1,000.00	\$760.00	220.400
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	90.75	6	\$915.01	\$1,600.00	\$713.90	544.500
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	48.00	6	\$859.95	\$1,060.16	\$513.14	288.000
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	32.00	4	\$828.75	\$1,100.00	\$510.00	128.000
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	74.00	4	\$781.75	\$1,100.00	\$550.00	296.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	48.75	6	\$824.30	\$1,130.00	\$614.00	292.500
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	36.00	6	\$904.27	\$990.16	\$751.14	216.000
7011300	VIDEO CAMERA INSPECTION	EACH	3.40	20	\$519.83	\$1,400.00	\$50.00	68.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	80.63	20	\$131.24	\$167.85	\$113.00	1,612.500
7011600	SONIC LOGGING TESTING	EACH	3.40	20	\$1,959.33	\$4,000.00	\$1,250.00	68.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	670.54	46	\$110.63	\$228.00	\$85.00	30,845.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	413.00	8	\$157.24	\$229.10	\$130.77	3,304.000
7025001	DYNAMIC PILE TESTING	EACH	4.00	4	\$1,532.00	\$2,200.00	\$1,200.00	16.000
7025002	PILE WAVE ANALYSIS	EACH	2.40	10	\$748.87	\$1,250.00	\$475.00	24.000
7026000	PRE-BORE FOR PILING	L.F.	260.67	36	\$88.89	\$255.00	\$27.00	9,384.000
7027000	PILE POINT REINFORCEMENT	EACH	16.04	54	\$146.21	\$500.00	\$100.00	866.000
7031004	DIAMOND GRINDING	S.Y.	1,271.50	2	\$7.40	\$7.40	\$7.40	2,543.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	82.79	50	\$1,271.21	\$2,313.50	\$800.00	4,139.500
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	10.40	1	\$1,745.65	\$1,745.65	\$1,745.65	10.400
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	12	\$11,046.46	\$16,241.00	\$2,000.00	12.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034001	CLASS B-1 CONCRETE	C.Y.	5.30	2	\$3,854.50	\$5,229.00	\$2,480.00	10.600
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	55.70	4	\$1,897.72	\$2,430.00	\$1,400.00	222.800
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	147.65	4	\$1,306.33	\$2,120.00	\$865.00	590.600
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	306.50	8	\$1,149.66	\$1,860.00	\$600.00	2,452.000
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	42.61	21	\$1,623.66	\$6,330.00	\$576.17	894.800
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	175.10	4	\$1,810.00	\$1,850.00	\$1,790.00	700.400
7034212	SLAB ON STEEL	S.Y.	849.56	18	\$422.99	\$797.00	\$271.24	15,292.000
7034214	CLASS B-2 CONCRETE	C.Y.	6.44	5	\$6,095.95	\$7,962.50	\$5,394.00	32.200
7034216	TYPE H BARRIER	L.F.	251.67	12	\$133.14	\$230.00	\$85.00	3,020.000
7034219A	BARRIER CURB (TYPE D)	L.F.	422.30	50	\$159.32	\$250.00	\$83.00	21,115.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	876.40	20	\$480.25	\$625.00	\$429.30	17,528.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	558.09	22	\$483.38	\$682.00	\$355.12	12,278.000
7034430	SIDEWALK (BRIDGES)	S.F.	2,876.00	6	\$25.05	\$31.75	\$20.00	17,256.000
7034600	CURB BLOCKOUT	L.F.	274.00	4	\$223.71	\$281.45	\$110.00	1,096.000
7034620	FORM LINERS	S.Y.	110.82	22	\$138.94	\$345.00	\$79.00	2,438.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	491.00	4	\$83.00	\$129.00	\$50.00	1,964.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	300.00	2	\$80.85	\$85.70	\$76.00	600.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	120.00	3	\$142.80	\$318.20	\$99.50	360.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	50.00	1	\$557.20	\$557.20	\$557.20	50.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	1,200.00	3	\$66.02	\$66.20	\$64.00	3,600.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040106	FULL DEPTH REPAIR	S.F.	683.33	3	\$99.05	\$100.50	\$97.00	2,050.000
7040110	EPOXY PRESSURE INJECTING	L.F.	11.00	4	\$162.05	\$250.00	\$98.20	44.000
7040164	FIBER REINFORCED POLYMER	S.F.	304.00	6	\$131.91	\$204.25	\$76.55	1,824.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	712.00	3	\$450.40	\$484.51	\$412.00	2,136.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	746.08	13	\$481.85	\$522.03	\$438.30	9,699.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	444.00	4	\$548.75	\$700.00	\$465.00	1,776.000
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,408.00	3	\$489.56	\$499.29	\$484.40	4,224.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	505.33	18	\$494.32	\$609.62	\$398.00	9,096.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	891.00	4	\$441.25	\$475.00	\$400.00	3,564.000
7061000	REINFORCING STEEL	LBS	230.00	2	\$1.98	\$2.00	\$1.95	460.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	45,100.00	8	\$1.61	\$2.35	\$0.78	360,800.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	7,094.29	21	\$1.73	\$3.70	\$0.28	148,980.000
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	14,408.00	5	\$1.84	\$6.75	\$1.55	72,040.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	11,293.89	36	\$2.13	\$5.25	\$1.20	406,580.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	11	\$35,700.58	\$61,916.00	\$25,037.80	11.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	14,986.21	29	\$2.06	\$9.40	\$1.77	434,600.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	19	\$15,929.19	\$55,819.00	\$3,000.00	19.000
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	27	\$5,099.60	\$7,038.00	\$2,000.00	27.000
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	27	\$3,790.91	\$5,520.00	\$1,000.00	27.000
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	144.00	2	\$810.58	\$906.15	\$715.00	288.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	2,034.00	5	\$72.53	\$125.00	\$8.10	10,170.000
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	6	\$9,910.93	\$13,455.36	\$6,842.00	6.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	18,200.00	2	\$20.10	\$34.70	\$5.50	36,400.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	44,430.00	8	\$4.21	\$5.70	\$3.50	355,440.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	28,180.00	6	\$11.30	\$11.98	\$9.80	169,080.00
7121159	SHEAR CONNECTORS	EACH	3,672.00	2	\$6.85	\$8.70	\$5.00	7,344.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	494.00	4	\$294.75	\$305.00	\$282.00	1,976.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	10.00	1	\$3,981.20	\$3,981.20	\$3,981.20	10.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	12.00	7	\$1,605.35	\$2,047.21	\$878.50	84.00
7123610	SLAB DRAIN	EACH	22.96	48	\$502.78	\$3,024.93	\$180.00	1,102.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.00	4	\$214,850.82	\$383,582.00	\$60,621.26	4.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	2,800.00	12	\$36.33	\$200.00	\$21.99	33,600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	2,800.00	12	\$5.98	\$30.00	\$3.15	33,600.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,300.00	12	\$3.05	\$9.00	\$2.00	27,600.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,300.00	12	\$3.05	\$9.00	\$2.00	27,600.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	51.17	12	\$65.46	\$100.00	\$30.00	614.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	72.00	8	\$358.76	\$431.09	\$300.00	576.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	64	\$2,906.52	\$6,477.10	\$800.00	128.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.66	47	\$290.31	\$573.50	\$156.00	407.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.70	27	\$1,364.34	\$13,984.00	\$192.00	316.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	7.65	20	\$749.68	\$1,373.00	\$465.60	153.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	8.75	16	\$2,850.48	\$4,000.00	\$1,500.00	140.00
7163000	TYPE N PTFE BEARING	EACH	20.00	6	\$2,803.74	\$3,486.75	\$2,100.00	120.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	71.18	11	\$706.46	\$1,025.00	\$440.93	783.00
7172002	STRIP SEAL	L.F.	71.00	1	\$202.90	\$202.90	\$202.90	71.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	59.00	1	\$148.50	\$148.50	\$148.50	59.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,606.00	15	\$125.94	\$211.40	\$95.00	54,090.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	968.00	6	\$51.52	\$58.35	\$47.79	5,808.00
7201300	PILE SPACERS	EACH	17.00	12	\$1,453.18	\$2,180.00	\$539.44	204.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	24.00	2	\$116.00	\$152.00	\$80.00	48.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	356.93	15	\$86.84	\$175.00	\$60.59	5,354.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	1,262.61	18	\$86.22	\$200.00	\$56.39	22,727.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	2,171.50	4	\$114.02	\$116.00	\$108.95	8,686.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	48.57	7	\$194.86	\$360.00	\$140.00	340.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	111.40	5	\$314.21	\$405.00	\$182.00	557.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	20.00	2	\$851.50	\$1,310.00	\$393.00	40.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	58.00	2	\$74.88	\$79.45	\$70.30	116.00
7261012	12 IN. PIPE GROUP A	L.F.	196.00	3	\$109.34	\$131.31	\$91.70	588.00
7261015	15 IN. PIPE GROUP A	L.F.	352.94	16	\$95.59	\$142.88	\$55.00	5,647.00
7261018	18 IN. PIPE GROUP A	L.F.	866.16	19	\$76.25	\$145.50	\$25.60	16,457.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261024	24 IN. PIPE GROUP A	L.F.	727.00	12	\$112.69	\$135.70	\$67.45	8,724.00
7261030	30 IN. PIPE GROUP A	L.F.	137.60	15	\$166.23	\$435.00	\$105.82	2,064.00
7261036	36 IN. PIPE GROUP A	L.F.	93.57	7	\$180.36	\$275.00	\$115.10	655.00
7261042	42 IN. PIPE GROUP A	L.F.	247.63	8	\$209.18	\$352.77	\$133.34	1,981.00
7265442	JACKED 42 IN. CLASS V	L.F.	66.00	5	\$3,326.29	\$4,250.00	\$2,061.54	330.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	14.75	16	\$852.25	\$1,810.00	\$460.00	236.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	24.29	7	\$799.80	\$1,380.00	\$516.50	170.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	6.00	1	\$1,475.00	\$1,475.00	\$1,475.00	6.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	23.92	12	\$1,036.20	\$2,076.00	\$840.00	287.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	30.38	8	\$1,062.37	\$1,304.00	\$835.00	243.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	7.75	8	\$1,328.59	\$2,025.00	\$940.00	62.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	8.00	5	\$922.05	\$1,050.00	\$740.71	40.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	33.88	8	\$1,173.25	\$2,301.58	\$875.84	271.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	4.00	3	\$2,055.67	\$2,652.00	\$1,215.00	12.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	43.61	18	\$1,334.46	\$8,500.00	\$1,000.96	785.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.46	13	\$1,276.52	\$1,877.70	\$815.86	32.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	14	\$1,423.58	\$1,943.93	\$600.00	14.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	5	\$1,838.40	\$2,380.00	\$1,542.00	5.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.40	5	\$1,678.86	\$2,500.00	\$1,105.00	7.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	5	\$2,502.60	\$3,000.00	\$2,000.00	5.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	4	\$2,120.00	\$4,589.00	\$566.00	8.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	6.36	14	\$1,411.88	\$2,515.50	\$350.00	89.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.13	8	\$1,900.62	\$2,681.00	\$760.00	17.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	7	\$2,575.23	\$4,893.00	\$963.00	7.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	5	\$2,748.15	\$3,500.00	\$2,000.00	10.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.25	8	\$3,651.72	\$4,210.75	\$3,000.00	26.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	2	\$813.50	\$842.00	\$785.00	4.00
8025006	MULCHING	ACRE	2.11	58	\$1,921.23	\$35,000.00	\$470.00	122.60
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	8,763.75	8	\$6.16	\$25.00	\$5.75	70,110.00
8041000	TOPSOIL	C.Y.	151.00	2	\$67.65	\$67.65	\$67.65	302.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.75	89	\$3,102.76	\$36,500.00	\$1,750.00	156.10
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	49.13	6	\$52.93	\$81.60	\$24.70	294.80
8061004	SEDIMENT TRAP ROCK	C.Y.	19.41	44	\$128.88	\$500.00	\$35.10	854.20
8061005	ROCK DITCH CHECK	L.F.	237.16	49	\$30.20	\$82.00	\$12.18	11,621.00
8061006	ALTERNATE DITCH CHECK	L.F.	217.84	61	\$9.58	\$36.90	\$3.95	13,288.00
8061007A	CURB INLET CHECK	EACH	31.78	23	\$80.41	\$331.00	\$50.50	731.00
8061010A	TYPE B BERM	L.F.	76.00	2	\$33.00	\$51.00	\$15.00	152.00
8061011	SLOPE DRAINS	L.F.	9.00	2	\$100.00	\$100.00	\$100.00	18.00
8061016	SEDIMENT REMOVAL	C.Y.	69.57	106	\$36.93	\$754.86	\$1.00	7,374.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	1.03	24	\$2,027.73	\$7,800.00	\$1,263.00	24.60



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061019	SILT FENCE	L.F.	1,752.30	97	\$2.43	\$10.01	\$0.75	169,973.00
8061050	TYPE C BERM	L.F.	230.00	20	\$33.48	\$69.15	\$10.00	4,600.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	1,227.00	5	\$3.91	\$6.00	\$3.10	6,135.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	815.75	16	\$3.80	\$12.20	\$2.90	13,052.00
8064131	TYPE 1A EROSION CONTROL	S.Y.	6,776.00	2	\$1.40	\$1.40	\$1.40	13,552.00
8064133	TYPE 1C EROSION CONTROL	S.Y.	4,133.78	9	\$1.80	\$5.00	\$1.35	37,204.00
8064134	TYPE 1D EROSION CONTROL	S.Y.	763.67	6	\$2.76	\$3.50	\$2.10	4,582.00
8064138	TYPE 2D EROSION CONTROL	S.Y.	5,190.75	8	\$1.97	\$2.40	\$1.60	41,526.00
8064140	TYPE 3B EROSION CONTROL	S.Y.	4,236.61	23	\$1.96	\$10.00	\$1.20	97,442.00
9011010	RELOCATED POLE	EACH	10.50	6	\$1,675.68	\$2,620.50	\$1,150.00	63.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	4.38	8	\$3,663.80	\$7,091.50	\$2,560.00	35.00
9011040	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE B	EACH	2.00	3	\$2,689.42	\$2,816.75	\$2,601.50	6.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	8.64	11	\$3,311.83	\$5,200.00	\$3,035.00	95.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.30	10	\$4,437.77	\$5,773.00	\$3,249.00	43.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	2.00	4	\$4,194.20	\$4,541.00	\$3,784.29	8.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.38	8	\$504.60	\$665.00	\$376.00	27.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	1.88	8	\$1,189.53	\$1,410.00	\$996.86	15.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	1.00	2	\$1,486.50	\$1,530.00	\$1,443.00	2.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.89	27	\$1,457.01	\$2,470.00	\$966.78	213.00
9011311	LUMINAIRE, LED-A	EACH	4.82	11	\$645.91	\$1,000.00	\$400.00	53.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011312	LUMINAIRE, LED-B	EACH	11.11	18	\$707.58	\$1,086.50	\$352.70	200.00
9011313	LUMINAIRE, LED-C	EACH	22.00	3	\$686.45	\$837.00	\$450.00	66.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	2.13	16	\$8,688.85	\$14,000.00	\$5,045.00	34.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	1,157.23	13	\$14.54	\$45.00	\$11.43	15,044.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	96.33	12	\$19.86	\$55.78	\$8.00	1,156.00
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	605.00	4	\$16.55	\$18.00	\$14.91	2,420.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	132.74	19	\$53.33	\$107.00	\$21.00	2,522.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	476.38	8	\$37.17	\$46.00	\$33.40	3,811.00
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	178.00	3	\$140.08	\$187.00	\$55.62	534.00
9015010	TRENCHING TYPE I	L.F.	2,343.67	18	\$10.62	\$20.00	\$6.25	42,186.00
9015020	TRENCHING TYPE II	L.F.	1,178.00	3	\$27.75	\$29.25	\$27.00	3,534.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	7.00	27	\$1,794.20	\$2,770.00	\$1,150.00	189.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	1.00	5	\$4,770.50	\$5,025.00	\$4,587.00	5.00
9016124	PULL BOX CONCRETE DOUBLE TYPE B	EACH	1.00	3	\$16,112.27	\$17,775.00	\$14,250.00	3.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	422.73	11	\$5.70	\$40.95	\$4.50	4,650.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	460.00	3	\$3.55	\$4.00	\$3.20	1,380.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	7,413.33	6	\$2.11	\$6.70	\$1.60	44,480.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,075.19	27	\$2.40	\$10.00	\$1.00	29,030.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	20.00	2	\$6.45	\$6.90	\$6.00	40.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	230.00	3	\$3.32	\$3.50	\$3.10	690.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	4,424.00	5	\$1.82	\$2.30	\$1.50	22,120.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	30.00	3	\$22.83	\$37.50	\$15.00	90.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	1,222.86	7	\$9.10	\$11.00	\$8.10	8,560.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	3,129.29	14	\$6.18	\$15.80	\$4.60	43,810.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	4.17	6	\$1,922.72	\$3,800.00	\$1,410.00	25.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	10.10	21	\$2,599.72	\$3,325.00	\$1,615.73	212.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	10	\$7,015.23	\$9,141.00	\$3,500.00	10.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.00	2	\$8,740.00	\$10,230.00	\$7,250.00	2.00
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	342,861.86	7	\$1.30	\$5,086.00	\$1.27	2,400,033.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	5.00	5	\$1,290.76	\$1,350.00	\$1,245.00	25.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	16.00	2	\$965.00	\$1,100.00	\$830.00	32.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.30	23	\$1,295.09	\$1,577.00	\$979.00	76.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.50	4	\$1,936.00	\$2,094.50	\$1,780.00	6.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	6.00	3	\$1,212.57	\$1,335.70	\$1,095.00	18.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.00	3	\$1,579.90	\$1,798.70	\$1,446.00	6.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	13.18	22	\$1,466.34	\$2,405.00	\$1,170.54	290.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	4.06	18	\$1,793.63	\$2,202.50	\$1,460.00	73.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.63	8	\$2,505.34	\$3,548.50	\$1,922.14	13.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	9.00	6	\$865.15	\$1,049.00	\$663.27	54.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	101.28	25	\$79.31	\$545.00	\$21.03	2,532.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020834	SIGNAL SIGN, MOUNTING	EACH	17.20	25	\$217.50	\$510.00	\$97.99	430.00
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	5.83	12	\$613.99	\$1,868.57	\$505.00	70.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	9.00	14	\$1,496.10	\$1,606.75	\$1,208.82	126.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.70	10	\$1,874.16	\$2,002.50	\$1,788.00	27.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	5	\$9,642.65	\$10,000.00	\$9,251.00	5.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	9	\$10,881.22	\$12,000.00	\$9,477.00	9.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.40	5	\$11,790.33	\$12,503.00	\$11,121.00	7.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.50	10	\$13,858.95	\$15,000.00	\$12,948.80	15.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	9	\$14,895.23	\$16,000.00	\$13,645.00	9.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.43	7	\$16,811.80	\$21,965.98	\$15,165.00	17.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	2	\$16,590.00	\$17,303.00	\$15,877.00	4.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	3.50	4	\$18,674.50	\$19,477.00	\$17,872.00	14.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.00	2	\$20,135.50	\$21,001.00	\$19,270.00	2.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	5	\$9,146.79	\$9,500.00	\$8,811.00	5.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	3.00	2	\$10,250.00	\$11,500.00	\$9,000.00	6.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.30	10	\$11,706.53	\$12,532.00	\$10,330.00	13.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	10	\$12,592.07	\$13,551.00	\$11,514.69	10.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	5	\$15,029.34	\$15,731.69	\$14,270.00	5.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	2	\$16,957.50	\$18,000.00	\$15,915.00	2.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	3	\$19,261.16	\$20,153.49	\$18,332.00	3.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	EACH	1.00	3	\$30,074.97	\$31,309.00	\$28,915.90	3.00
9023501	POST, STEEL SPAN WIRE	EACH	2.00	3	\$10,793.93	\$11,881.80	\$9,400.00	6.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	2.00	3	\$12,090.60	\$12,996.80	\$10,870.00	6.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	531.00	3	\$13.13	\$16.40	\$8.00	1,593.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	1.71	14	\$25,805.98	\$34,778.00	\$19,422.63	24.00
9024920	DETECTOR, PUSHBUTTON	EACH	10.40	5	\$674.40	\$1,373.00	\$430.70	52.00
9024921	ACCESSIBLE PEDESTRIAN	EACH	8.00	2	\$767.50	\$1,100.00	\$435.00	16.00
9024975	VIDEO DETECTION SYSTEM	EACH	1.00	11	\$56,645.10	\$73,000.00	\$28,567.80	11.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	258.00	9	\$36.82	\$63.83	\$33.70	2,322.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	315.76	25	\$36.16	\$61.60	\$16.00	7,894.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	116.21	14	\$47.61	\$77.90	\$41.90	1,627.00
9026200	CONDUIT, 2 IN., MEDIAN	L.F.	17.00	3	\$30.48	\$31.95	\$29.50	51.00
9026300	CONDUIT, 3 IN., MEDIAN	L.F.	15.00	3	\$38.25	\$40.00	\$35.90	45.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	481.44	18	\$41.71	\$70.00	\$27.68	8,666.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	402.86	14	\$53.26	\$70.00	\$42.20	5,640.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	554.17	12	\$4.24	\$5.20	\$2.40	6,650.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	449.17	12	\$5.55	\$6.25	\$5.10	5,390.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	L.F.	60.00	2	\$9.09	\$12.13	\$6.05	120.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	236.67	9	\$1.98	\$6.50	\$1.48	2,130.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	3,168.57	7	\$2.36	\$3.00	\$2.00	22,180.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,131.54	13	\$4.09	\$6.00	\$1.40	14,710.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	2,703.53	17	\$2.24	\$5.76	\$1.21	45,960.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	340.00	2	\$2.48	\$2.61	\$2.35	680.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	2,717.06	17	\$2.76	\$6.96	\$1.40	46,190.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	5,228.00	25	\$3.04	\$4.69	\$1.50	130,700.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	110.00	2	\$70.44	\$93.50	\$47.37	220.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	4,592.22	9	\$11.11	\$35.08	\$5.25	41,330.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,833.33	9	\$4.03	\$22.38	\$1.95	16,500.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	1.00	5	\$5,535.46	\$9,052.00	\$3,221.83	5.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	7	\$6,982.99	\$8,406.00	\$4,300.00	7.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	3.31	13	\$1,819.26	\$2,295.94	\$1,150.00	43.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.21	19	\$2,633.20	\$3,500.00	\$1,350.00	118.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	4.00	20	\$4,451.11	\$5,024.00	\$2,100.00	80.00
9029100	BASE, CONCRETE	C.Y.	20.68	26	\$3,007.39	\$21,348.70	\$1,450.00	537.65
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	5	\$232,335.18	\$240,000.00	\$224,144.30	5.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	2.44	34	\$1,350.05	\$7,175.00	\$700.00	82.90
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	8.35	8	\$1,423.47	\$1,736.00	\$1,200.00	66.80
9031210	STRUCTURAL STEEL POSTS	LBS	2,076.96	23	\$5.79	\$25.00	\$4.81	47,770.00
9031220	PIPE POSTS	LBS	892.33	30	\$6.73	\$32.00	\$5.34	26,770.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	6.19	16	\$348.70	\$432.00	\$215.00	99.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031250A	U-CHANNEL POST, 3 LB	L.F.	13.00	3	\$103.33	\$215.00	\$21.00	39.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	292.85	34	\$21.35	\$36.00	\$10.00	9,957.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	27.96	23	\$101.59	\$162.40	\$44.00	643.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	3.25	12	\$128.02	\$140.00	\$111.00	39.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	13.73	11	\$219.18	\$407.10	\$75.00	151.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	114.30	23	\$23.64	\$29.50	\$21.00	2,629.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	9.17	18	\$155.24	\$304.00	\$100.00	165.00
9031285	CONCRETE POST ANCHOR FOR	EACH	1.80	5	\$290.44	\$304.00	\$279.00	9.00
9035004A	SH-FLAT SHEET	S.F.	183.58	43	\$23.19	\$189.00	\$20.00	7,894.00
9035011A	ST-STRUCTURAL	S.F.	625.09	11	\$31.81	\$39.00	\$28.00	6,876.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	67.23	13	\$28.69	\$45.00	\$23.00	874.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	2.00	2	\$14,258.75	\$21,500.00	\$7,017.50	4.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	940.00	11	\$24.06	\$41.35	\$13.30	10,340.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	64.00	3	\$39.23	\$40.40	\$37.30	192.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	79.00	3	\$62.80	\$85.30	\$21.79	237.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	251.00	3	\$30.99	\$33.30	\$29.08	753.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	284.00	5	\$50.66	\$52.00	\$48.80	1,420.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	210.00	5	\$5.17	\$5.30	\$5.00	1,050.00
9108343	CABLE, 14 AWG, 2 CONDUCTOR SPEAKER WIRE, SHIELDED	L.F.	2,080.00	2	\$2.31	\$2.35	\$2.27	4,160.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1,880.00	5	\$8.27	\$8.50	\$8.00	9,400.00

<b>PAY ITEM</b>	<b>DESCRIPTION</b>	<b>UNIT</b>	<b>AVERAGE QUANTITY</b>	<b>#OF BIDS</b>	<b>AVERAGE PRICE</b>	<b>HIGH BID</b>	<b>LOW BID</b>	<b>TOTAL QUANTITY</b>
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	1,335.00	6	\$7.11	\$14.30	\$4.20	8,010.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,920.00	3	\$23.70	\$27.20	\$19.00	5,760.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	1.00	5	\$3,492.51	\$3,600.00	\$3,339.00	5.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	6.13	8	\$3,714.82	\$4,100.00	\$2,653.51	49.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	1.00	28	\$5,865.66	\$16,200.00	\$728.20	28.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	127	\$23,190.26	\$151,555.00	\$145.64	127.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	45.09	33	\$117.76	\$2,401.45	\$55.00	1,488.000
2031000	CLASS A EXCAVATION	C.Y.	1,379.12	42	\$18.86	\$160.00	\$1.20	57,923.000
2032000	CLASS C EXCAVATION	C.Y.	428.00	3	\$72.98	\$84.47	\$50.00	1,284.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	3,779.00	1	\$11.53	\$11.53	\$11.53	3,779.000
2035500	EMBANKMENT IN PLACE	C.Y.	992.80	15	\$18.48	\$209.75	\$4.76	14,892.000
2036000	COMPACTING EMBANKMENT	C.Y.	989.03	40	\$10.78	\$420.00	\$3.25	39,561.000
2037075	COMPACTING IN CUT	STA.	3.08	9	\$1,667.95	\$2,927.50	\$837.00	27.700
2061000	CLASS 1 EXCAVATION	C.Y.	62.50	32	\$85.89	\$11,200.00	\$7.00	2,000.000
2063000	CLASS 3 EXCAVATION	C.Y.	68.62	21	\$24.97	\$157.25	\$15.51	1,441.000
2063300	CLASS 4 EXCAVATION	C.Y.	23.00	1	\$179.50	\$179.50	\$179.50	23.000
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	5.00	1	\$341.50	\$341.50	\$341.50	5.000
2071000	LINEAR GRADING CLASS 1	STA.	3.33	12	\$1,651.45	\$6,000.00	\$719.91	39.900
2072000	LINEAR GRADING CLASS 2	STA.	2.40	1	\$875.00	\$875.00	\$875.00	2.400
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	9.75	16	\$774.74	\$2,134.12	\$275.03	156.000
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	3.00	3	\$4,430.92	\$9,720.00	\$1,500.00	9.000
2142000	FURNISHING ROCK FILL	C.Y.	1,271.05	20	\$36.37	\$68.00	\$15.84	25,421.000
2143000	PLACING ROCK FILL	C.Y.	1,271.05	20	\$14.93	\$59.25	\$3.87	25,421.000
2152000A	SHAPING SLOPES, CLASS II	100FT	1,378.00	3	\$103.17	\$121.75	\$73.00	4,134.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2153000	SHAPING SLOPES, CLASS III	100FT	14.28	80	\$1,211.41	\$4,136.93	\$247.86	1,142.200
2160500	REMOVAL OF BRIDGES	L.S.	1.00	29	\$42,606.78	\$78,000.00	\$15,000.00	29.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	129.00	1	\$40.21	\$40.21	\$40.21	129.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,281.30	10	\$59.97	\$300.00	\$45.27	12,813.000
2161500	REMOVAL OF SEAL COAT	S.F.	11,866.00	3	\$1.69	\$2.05	\$1.50	35,598.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	13,095.00	6	\$1.51	\$2.25	\$0.98	78,570.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	2,915.81	21	\$14.06	\$19.87	\$7.99	61,232.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	85.00	20	\$382.65	\$692.40	\$175.00	1,700.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	86.00	1	\$19.50	\$19.50	\$19.50	86.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,144.13	38	\$9.89	\$75.00	\$6.21	81,477.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,458.88	16	\$13.72	\$35.00	\$2.11	55,342.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	5,867.17	6	\$11.99	\$14.70	\$9.43	35,203.000
3101003	GRAVEL (A)	S.Y.	45.00	4	\$24.88	\$29.50	\$18.00	180.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	839.88	103	\$65.99	\$350.47	\$16.50	86,508.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	214.00	7	\$15.04	\$22.59	\$7.10	1,498.000
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	505.55	11	\$74.81	\$124.87	\$19.35	5,561.000
4010150	TYPE A2 SHOULDER	S.Y.	82.50	1	\$85.70	\$85.70	\$85.70	82.500
4010151	TYPE A3 SHOULDER	S.Y.	537.00	5	\$81.34	\$101.00	\$54.00	2,685.000
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	1,730.12	13	\$104.85	\$178.93	\$89.56	22,491.500
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	19,549.57	6	\$97.92	\$108.35	\$88.45	117,297.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	16,948.77	13	\$88.74	\$290.00	\$61.87	220,334.000
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	9,166.40	3	\$95.42	\$102.00	\$89.50	27,499.200
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	13,130.58	5	\$89.73	\$94.86	\$80.00	65,652.900
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	8,515.70	3	\$119.97	\$132.98	\$108.19	25,547.100
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	9,198.34	95	\$98.70	\$162.62	\$80.83	873,842.500
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	4,785.74	76	\$97.51	\$110.66	\$82.60	363,716.600
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	16,014.35	2	\$154.49	\$158.96	\$147.49	32,028.700
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	10,299.58	6	\$103.59	\$142.00	\$84.87	61,797.500
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	82,204.40	4	\$87.13	\$104.61	\$77.22	328,817.600
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	47,770.40	4	\$122.68	\$126.21	\$120.25	191,081.600
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	29,770.60	4	\$81.29	\$100.26	\$65.47	119,082.400
4031056	ASPHALT PERFORMANCE	L.S.	1.00	3	\$15,500.00	\$21,500.00	\$10,000.00	3.000
4031057	ASPHALT PERFORMANCE	L.S.	1.00	1	\$5,000.00	\$5,000.00	\$5,000.00	1.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	8	\$54,886.83	\$157,119.84	\$10,000.00	8.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	8	\$16,045.97	\$42,500.00	\$7,500.00	8.000
4071005	TACK COAT	GAL	21,887.15	112	\$3.04	\$5.00	\$2.50	2,451,361.000
4071007	TACK COAT - LOW OR NON-	GAL	14,811.00	1	\$3.24	\$3.24	\$3.24	14,811.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	8,650.25	8	\$4.05	\$5.50	\$2.90	69,202.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	58,979.98	48	\$2.57	\$3.00	\$2.34	2,831,039.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	210,633.38	48	\$1.14	\$7.00	\$0.77	10,110,402.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	7,259.00	4	\$9.83	\$10.55	\$9.00	29,036.000
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	746.70	1	\$110.00	\$110.00	\$110.00	746.700
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	128.72	32	\$197.77	\$450.00	\$82.00	4,119.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	8.33	9	\$700.00	\$700.00	\$700.00	75.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,020.75	4	\$198.43	\$600.00	\$160.00	4,083.000
5054000	LATEX MODIFIED VERY EARLY	S.Y.	1,455.00	6	\$212.58	\$250.00	\$190.00	8,730.000
6042010	ADJUSTING MANHOLE	EACH	18.00	1	\$400.00	\$400.00	\$400.00	18.000
6042020	ADJUSTING BASIN OR INLET	EACH	8.00	2	\$1,516.48	\$1,631.86	\$1,500.00	16.000
6044011	PIPE COLLAR, TYPE A	EACH	1.00	1	\$1,751.13	\$1,751.13	\$1,751.13	1.000
6044013	PIPE COLLAR, TYPE C	EACH	1.00	3	\$2,400.00	\$3,000.00	\$1,200.00	3.000
6061010	GUARDRAIL TYPE A	L.F.	23.83	9	\$59.66	\$190.25	\$29.00	214.500
6061060	MGS GUARDRAIL	L.F.	1,281.29	86	\$28.24	\$76.49	\$22.00	110,191.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,211.10	15	\$30.71	\$40.00	\$28.73	18,166.500
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.40	84	\$3,963.08	\$6,262.80	\$3,206.81	454.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	4.83	6	\$3,592.36	\$4,400.00	\$4.00	29.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	2.59	17	\$802.11	\$1,300.00	\$599.00	44.000
6061080	MGS END ANCHOR	EACH	4.29	45	\$1,389.10	\$2,077.74	\$961.00	193.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.80	10	\$4,296.97	\$5,620.91	\$3,690.00	48.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	1.00	3	\$3,056.41	\$3,184.62	\$2,800.00	3.000
6062202A	BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	1.00	4	\$4,615.77	\$5,788.72	\$3,200.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.53	91	\$3,379.53	\$5,128.66	\$10.00	594.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	12.22	9	\$3,260.41	\$3,919.60	\$3,052.21	110.000
6063020	TYPE C CRASHWORTHY END	EACH	1.00	1	\$45,000.00	\$45,000.00	\$45,000.00	1.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	570.00	3	\$42.44	\$69.33	\$23.00	1,710.000
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	624.00	3	\$56.67	\$60.00	\$55.00	1,872.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	2.50	6	\$5,548.59	\$14,700.00	\$4,000.00	15.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	28.00	3	\$1,496.60	\$1,700.00	\$1,289.81	84.000
6066610	END ANCHOR	EACH	1.00	5	\$2,578.56	\$3,412.66	\$1,500.00	5.000
6072010	WOVEN WIRE FENCE	L.F.	30.00	1	\$90.00	\$90.00	\$90.00	30.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	55.74	5	\$115.04	\$225.00	\$80.50	278.700
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	261.10	5	\$109.43	\$160.00	\$85.00	1,305.500
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	92.10	2	\$132.00	\$132.00	\$132.00	184.200
6085008	PAVED APPROACH, 8 IN.	S.Y.	16.40	3	\$213.08	\$272.00	\$157.25	49.200
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	23.00	8	\$95.80	\$200.00	\$50.00	184.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	207.00	5	\$34.44	\$70.00	\$5.00	1,035.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	131.27	11	\$54.14	\$132.50	\$45.00	1,444.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	144.20	10	\$62.27	\$68.00	\$39.45	1,442.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	212.27	15	\$49.75	\$65.15	\$31.21	3,184.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	113.00	4	\$54.25	\$84.00	\$40.00	452.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	131.27	11	\$53.61	\$420.00	\$18.00	1,444.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	144.20	10	\$20.12	\$51.25	\$12.00	1,442.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	212.27	15	\$25.07	\$47.30	\$6.50	3,184.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	113.00	4	\$46.69	\$58.75	\$35.00	452.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	112.00	8	\$62.94	\$125.00	\$35.00	896.000
6097000	ROCK LINING	C.Y.	123.75	4	\$115.92	\$300.00	\$113.50	495.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	422.33	39	\$48.99	\$99.00	\$31.10	16,471.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	423.54	39	\$24.09	\$150.00	\$7.50	16,518.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	388.00	3	\$114.76	\$150.00	\$90.00	1,164.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	3.14	7	\$2,480.64	\$2,625.00	\$2,376.00	22.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	1.25	12	\$3,288.87	\$5,282.98	\$2,850.00	15.000
6122020	REPLACEMENT SAND BARREL	EACH	3.81	16	\$256.96	\$650.00	\$150.00	61.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	4.00	11	\$1,830.00	\$3,000.00	\$1,000.00	44.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.18	141	\$1,955.99	\$10,000.00	\$1.00	308.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1,619.76	18	\$260.86	\$900.00	\$225.50	29,155.600
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	166.27	18	\$6.48	\$150.00	\$1.00	2,992.900
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	185.92	13	\$5.41	\$125.00	\$1.00	2,417.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	3,763.30	18	\$7.04	\$20.00	\$2.40	67,739.400
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,736.61	18	\$8.85	\$15.75	\$6.40	31,259.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	1,025.38	8	\$13.83	\$15.75	\$11.00	8,203.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	208.67	9	\$6.94	\$42.75	\$4.85	1,878.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	25.90	3	\$841.88	\$1,100.00	\$690.65	77.700
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	232.10	3	\$160.27	\$268.90	\$96.90	696.300
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	1	\$4,038.04	\$4,038.04	\$4,038.04	1.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.00	1	\$2,736.49	\$2,736.49	\$2,736.49	2.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	3.00	3	\$3,157.58	\$4,186.48	\$1,100.00	9.000
6161005	CONSTRUCTION SIGNS	S.F.	1,527.62	176	\$7.12	\$100.00	\$0.10	268,861.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.12	97	\$78.08	\$500.00	\$0.10	400.000
6161010	RELOCATED SIGNS	S.F.	213.42	12	\$6.63	\$15.50	\$0.00	2,561.000
6161025	CHANNELIZER (TRIM LINE)	EACH	133.69	149	\$17.56	\$150.00	\$0.10	19,920.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.59	69	\$175.88	\$319.77	\$20.00	938.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	31.36	36	\$158.85	\$850.00	\$0.25	1,129.000
6161040	FLASHING ARROW PANEL	EACH	2.09	55	\$1,254.55	\$10,000.00	\$25.00	115.000
6161047	TYPE III OBJECT MARKER	EACH	16.00	12	\$333.56	\$450.00	\$190.00	192.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	26.23	30	\$92.86	\$180.00	\$1.00	787.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.58	107	\$3,533.94	\$9,100.00	\$1,000.00	383.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.39	64	\$3,598.45	\$10,000.00	\$100.00	217.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	3.60	5	\$6,123.33	\$19,500.00	\$2,100.00	18.000
6162002	TEMPORARY LONG-TERM	EACH	5.74	23	\$1,256.54	\$1,860.00	\$625.00	132.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	16.00	5	\$423.72	\$617.61	\$200.00	80.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	30.00	1	\$375.00	\$375.00	\$375.00	30.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	1,155.63	16	\$33.66	\$85.00	\$18.00	18,490.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	2,147.82	11	\$28.48	\$65.00	\$9.00	23,626.000
6181000	MOBILIZATION	L.S.	1.00	213	\$128,591.37	\$850,000.00	\$4,000.00	213.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.78	27	\$600.00	\$600.00	\$600.00	102.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	4,083.14	7	\$4.70	\$6.01	\$1.00	28,582.000
6200009	PREFORMED THERMOPLASTIC	L.F.	274.92	12	\$6.23	\$12.00	\$4.75	3,299.000
6200012	PREFORMED THERMOPLASTIC	L.F.	135.50	4	\$11.11	\$13.50	\$10.00	542.000
6200015	PREFORMED THERMOPLASTIC	L.F.	137.09	75	\$21.62	\$54.30	\$2.00	10,282.000
6200018	PREFORMED THERMOPLASTIC	L.F.	230.85	26	\$22.20	\$37.50	\$10.00	6,002.000
6200021	PREFORMED THERMOPLASTIC	EACH	15.49	51	\$288.85	\$382.00	\$195.00	790.000
6200024	PREFORMED THERMOPLASTIC	EACH	4.67	6	\$259.64	\$330.00	\$250.00	28.000
6200027	PREFORMED THERMOPLASTIC	EACH	6.00	2	\$450.00	\$450.00	\$450.00	12.000
6200030	PREFORMED THERMOPLASTIC	EACH	2.88	8	\$488.38	\$650.37	\$450.00	23.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.65	31	\$1,555.82	\$2,110.00	\$1,200.00	82.000
6200036	PREFORMED THERMOPLASTIC	EACH	36.88	17	\$197.78	\$351.00	\$180.00	627.000
6200042	PREFORMED THERMOPLASTIC	EACH	44.31	13	\$32.23	\$100.00	\$10.00	576.000
6200045	PREFORMED THERMOPLASTIC	EACH	1.17	6	\$1,157.26	\$1,500.85	\$900.00	7.000
6200051	PREFORMED THERMOPLASTIC	EACH	6.00	1	\$1,500.00	\$1,500.00	\$1,500.00	6.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	9,500.09	11	\$2.28	\$4.00	\$1.25	104,501.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	4,394.00	8	\$1.39	\$1.70	\$1.25	35,152.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	50.70	10	\$19.97	\$30.00	\$9.01	507.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	30,027.00	3	\$0.22	\$1.05	\$0.18	90,081.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	118,907.76	29	\$0.24	\$8.00	\$0.18	3,448,325.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	99,832.26	19	\$0.27	\$1.60	\$0.20	1,896,813.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	9,052.15	13	\$1.04	\$2.20	\$0.80	117,678.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	146,120.77	143	\$0.15	\$5.00	\$0.10	20,895,270.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	130,805.10	174	\$0.12	\$5.00	\$0.01	22,760,088.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	123.20	20	\$8.35	\$110.00	\$1.00	2,464.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	66.00	5	\$11.10	\$33.00	\$8.00	330.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	159.25	4	\$11.75	\$27.13	\$8.00	637.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	5,392.13	30	\$1.10	\$12.00	\$0.01	161,764.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	3.00	16	\$148.40	\$648.00	\$1.00	48.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	5,172.13	8	\$1.64	\$3.10	\$1.00	41,377.000
6214600A	FLOWABLE BACKFILL	C.Y.	6.00	6	\$1,862.67	\$4,200.00	\$400.00	36.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	103,072.43	58	\$1.89	\$25.95	\$0.64	5,978,201.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	447.00	1	\$21.65	\$21.65	\$21.65	447.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	2,669.00	1	\$12.34	\$12.34	\$12.34	2,669.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,708.17	98	\$10.98	\$191.00	\$1.77	265,401.000
6230001	OPTIONAL POLYMER WEARING	S.Y.	2,943.42	12	\$41.00	\$41.00	\$41.00	35,321.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	1,217.00	3	\$5.17	\$5.75	\$4.00	3,651.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	882.23	39	\$4.57	\$20.48	\$0.85	34,407.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	163.00	8	\$8.63	\$16.47	\$4.75	1,304.000
6252004	SLAB JACKING MATERIAL	TON	12.20	1	\$8,000.00	\$8,000.00	\$8,000.00	12.200
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,065.20	44	\$17.12	\$300.00	\$4.27	46,868.600
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	657.00	17	\$18.09	\$75.46	\$7.40	11,169.000
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	2.70	3	\$504.37	\$804.20	\$13.90	8.100
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	68	\$11,204.39	\$40,000.00	\$1.00	68.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	76.20	8	\$871.38	\$1,130.00	\$370.03	609.600
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	40.00	8	\$727.99	\$1,090.00	\$383.89	320.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.00	8	\$1,076.63	\$2,000.00	\$500.00	32.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	80.00	8	\$179.86	\$319.91	\$134.00	640.000
7011600	SONIC LOGGING TESTING	EACH	4.00	8	\$2,676.60	\$4,125.00	\$1,250.00	32.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	309.76	29	\$108.22	\$157.00	\$24.53	8,983.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	133.00	4	\$143.25	\$160.00	\$120.00	532.000
7026000	PRE-BORE FOR PILING	L.F.	149.31	13	\$176.15	\$245.00	\$137.00	1,941.000
7027000	PILE POINT REINFORCEMENT	EACH	10.48	29	\$415.69	\$4,160.71	\$100.00	304.000
7031004	DIAMOND GRINDING	S.Y.	1,409.33	9	\$9.26	\$10.00	\$8.35	12,684.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	46.08	29	\$1,394.99	\$4,238.63	\$811.00	1,336.200
7033013	PENETRATING CONCRETE	S.Y.	1,618.00	3	\$10.67	\$12.50	\$9.26	4,854.000
7034001	CLASS B-1 CONCRETE	C.Y.	10.00	2	\$3,968.93	\$5,437.86	\$2,500.00	20.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	34.20	6	\$1,842.78	\$2,090.00	\$1,463.87	205.200
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	24.60	1	\$5,596.00	\$5,596.00	\$5,596.00	24.600
7034212	SLAB ON STEEL	S.Y.	337.93	28	\$503.69	\$725.00	\$338.47	9,462.000
7034214	CLASS B-2 CONCRETE	C.Y.	10.89	20	\$4,078.57	\$6,050.00	\$1,500.00	217.800
7034219A	BARRIER CURB (TYPE D)	L.F.	272.32	50	\$133.66	\$245.02	\$75.00	13,616.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	505.76	21	\$461.71	\$671.00	\$192.91	10,621.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	214.00	1	\$595.00	\$595.00	\$595.00	214.000
7034600	CURB BLOCKOUT	L.F.	377.64	11	\$149.16	\$230.40	\$92.11	4,154.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	615.00	18	\$120.25	\$513.71	\$81.00	11,070.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	37.52	23	\$267.69	\$497.00	\$140.00	863.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	250.00	3	\$291.14	\$427.00	\$164.92	750.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	100.00	3	\$276.13	\$427.00	\$177.40	300.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,239.20	10	\$20.06	\$25.54	\$7.28	12,392.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	575.55	20	\$397.95	\$687.44	\$335.00	11,511.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	348.00	1	\$495.00	\$495.00	\$495.00	348.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	228.00	1	\$598.00	\$598.00	\$598.00	228.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	9,060.00	1	\$7.10	\$7.10	\$7.10	9,060.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	12,385.00	18	\$2.66	\$5.29	\$1.65	222,930.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	1,383.00	20	\$7.21	\$21.09	\$3.34	27,660.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	39	\$25,390.82	\$150,000.00	\$771.43	39.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	3	\$20,500.00	\$22,000.00	\$19,750.00	3.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	84,640.00	7	\$2.07	\$2.60	\$1.75	592,480.000
7121159	SHEAR CONNECTORS	EACH	1,704.27	15	\$11.77	\$22.00	\$5.58	25,564.000
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	7	\$63,516.87	\$80,000.00	\$50,000.00	7.000
7121251	HINGE MODIFICATION	EACH	2.00	6	\$112,800.00	\$250,000.00	\$35,000.00	12.000
7123250	RIVET REMOVAL AND REPLACEMENT	EACH	3.00	3	\$1,700.00	\$2,100.00	\$1,500.00	9.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	4.00	1	\$1,750.00	\$1,750.00	\$1,750.00	4.000
7123610	SLAB DRAIN	EACH	15.91	46	\$533.42	\$900.00	\$300.00	732.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.00	12	\$176,327.08	\$700,000.00	\$66,925.00	12.000
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	7	\$7,076.13	\$14,400.00	\$3,047.90	7.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.00	12	\$46,842.58	\$150,000.00	\$10,000.00	12.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.00	12	\$45,925.92	\$150,000.00	\$5,000.00	12.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.00	12	\$45,925.92	\$150,000.00	\$5,000.00	12.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	12,019.78	91	\$18.83	\$240.00	\$6.00	1,093,800.000
7125209	FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	14,744.44	72	\$3.43	\$60.00	\$1.00	1,061,600.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1,694.74	19	\$7.66	\$12.12	\$5.00	32,200.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	4,051.02	98	\$3.49	\$25.00	\$1.00	397,000.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	3,773.47	98	\$3.33	\$25.00	\$1.00	369,800.000
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	4	\$5,025.00	\$8,750.00	\$1,900.00	4.000
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	3	\$2,876.51	\$3,685.00	\$2,344.54	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	120.00	2	\$607.50	\$800.00	\$415.00	240.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	29	\$2,400.67	\$4,100.00	\$850.00	58.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.41	27	\$298.61	\$582.48	\$180.00	200.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	12.77	13	\$402.93	\$1,250.00	\$195.00	166.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	8.00	1	\$1,800.00	\$1,800.00	\$1,800.00	8.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	2.00	6	\$14,751.67	\$35,000.00	\$3,600.00	12.000
7163000	TYPE N PTFE BEARING	EACH	2.00	3	\$17,818.55	\$19,250.00	\$15,180.66	6.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	69.40	20	\$532.42	\$1,213.57	\$447.47	1,388.000
7172002	STRIP SEAL	L.F.	102.00	6	\$383.01	\$525.00	\$250.00	612.000
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	69.20	10	\$84.55	\$130.00	\$27.39	692.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	27.00	5	\$205.27	\$400.00	\$100.00	135.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	61.33	9	\$96.19	\$180.00	\$28.00	552.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	69.56	9	\$90.83	\$133.00	\$48.00	626.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	45.00	7	\$81.50	\$150.00	\$58.00	315.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	36.00	1	\$161.00	\$161.00	\$161.00	36.000
7261018	18 IN. PIPE GROUP A	L.F.	6.00	1	\$180.69	\$180.69	\$180.69	6.000
7261024	24 IN. PIPE GROUP A	L.F.	282.00	6	\$89.46	\$525.00	\$77.94	1,692.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	10.00	3	\$808.78	\$820.00	\$803.15	30.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	4.00	1	\$1,026.37	\$1,026.37	\$1,026.37	4.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	7	\$583.70	\$1,298.49	\$263.00	14.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.54	13	\$1,064.72	\$2,600.00	\$393.00	20.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.56	9	\$520.24	\$1,040.00	\$122.70	32.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.00	2	\$799.56	\$1,157.34	\$728.00	12.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	1	\$1,092.00	\$1,092.00	\$1,092.00	2.000
8025006	MULCHING	ACRE	3.31	36	\$2,348.17	\$20,000.00	\$1,400.00	119.100
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	18.00	3	\$447.56	\$542.68	\$300.00	54.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.23	45	\$3,814.90	\$74,235.60	\$1,400.00	100.400
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	47.78	5	\$42.22	\$50.00	\$28.26	238.900
8061004	SEDIMENT TRAP ROCK	C.Y.	45.54	30	\$60.02	\$144.00	\$28.26	1,366.100
8061005	ROCK DITCH CHECK	L.F.	784.08	61	\$13.39	\$135.76	\$4.93	47,829.000
8061006	ALTERNATE DITCH CHECK	L.F.	888.45	29	\$10.34	\$22.40	\$9.00	25,765.000
8061016	SEDIMENT REMOVAL	C.Y.	136.79	66	\$22.45	\$423.15	\$1.00	9,028.000
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	0.95	26	\$2,400.51	\$13,700.00	\$800.00	24.800
8061019	SILT FENCE	L.F.	1,666.06	51	\$3.02	\$125.00	\$2.30	84,969.000
8061050	TYPE C BERM	L.F.	508.76	17	\$22.22	\$68.38	\$5.21	8,649.000
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	175.00	7	\$7.69	\$26.66	\$3.00	1,225.000
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.00	5	\$2,764.31	\$2,765.56	\$2,764.00	40.000
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.00	5	\$562.06	\$562.32	\$562.00	15.000
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	1.00	5	\$580.07	\$580.33	\$580.00	5.000
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	2.00	5	\$1,274.14	\$1,274.72	\$1,274.00	10.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	2.00	5	\$1,387.16	\$1,387.78	\$1,387.00	10.000
9011311	LUMINAIRE, LED-A	EACH	8.00	5	\$343.04	\$343.19	\$343.00	40.000
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	5	\$7,452.84	\$7,456.21	\$7,452.00	5.000
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	88.00	5	\$12.00	\$12.01	\$12.00	440.000
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	274.00	5	\$13.00	\$13.01	\$13.00	1,370.000
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	573.00	5	\$19.50	\$19.51	\$19.50	2,865.000
9015010	TRENCHING TYPE I	L.F.	1,329.00	5	\$5.80	\$5.80	\$5.80	6,645.000
9016110	PULL BOX, PREFORMED CLASS 1	EACH	10.00	5	\$1,608.18	\$1,608.91	\$1,608.00	50.000
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	290.00	5	\$2.10	\$2.10	\$2.10	1,450.000
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	640.00	5	\$1.00	\$1.00	\$1.00	3,200.000
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,340.00	5	\$5.50	\$5.50	\$5.50	11,700.000
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	8.00	5	\$1,600.18	\$1,600.90	\$1,600.00	40.000
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	5	\$7,900.89	\$7,904.46	\$7,900.00	5.000
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	5.00	1	\$30.00	\$30.00	\$30.00	5.000
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,000.00	2	\$6.81	\$7.00	\$6.80	4,000.000
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	9.00	1	\$15.00	\$15.00	\$15.00	9.000
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	3	\$54,666.67	\$58,000.00	\$53,000.00	3.000
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	L.S.	1.00	3	\$11,333.33	\$12,000.00	\$11,000.00	3.000
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	1.05	10	\$1,545.71	\$3,000.00	\$1,100.00	10.500
9031210	STRUCTURAL STEEL POSTS	LBS	1,586.33	12	\$6.58	\$6.75	\$6.00	19,036.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031220	PIPE POSTS	LBS	656.67	3	\$9.91	\$12.50	\$9.50	1,970.000
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	3.40	15	\$477.18	\$550.00	\$300.00	51.000
9031242	36 IN. SURFACE-MOUNT	EACH	20.00	12	\$94.19	\$266.00	\$60.00	240.000
9031250A	U-CHANNEL POST, 3 LB	L.F.	629.91	22	\$15.92	\$50.00	\$11.66	13,858.000
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	12.00	1	\$60.00	\$60.00	\$60.00	12.000
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	8.00	1	\$55.00	\$55.00	\$55.00	8.000
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	154.31	13	\$17.66	\$25.00	\$10.00	2,006.000
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	12.42	12	\$111.48	\$164.63	\$35.00	149.000
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	3.00	3	\$155.00	\$165.00	\$150.00	9.000
9031274	CONCRETE POST ANCHOR FOR 2	EACH	4.00	1	\$275.00	\$275.00	\$275.00	4.000
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	109.88	25	\$21.92	\$80.00	\$15.00	2,747.000
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	8.33	15	\$233.04	\$1,039.23	\$15.00	125.000
9031285	CONCRETE POST ANCHOR FOR	EACH	4.42	12	\$358.78	\$618.50	\$225.00	53.000
9035004A	SH-FLAT SHEET	S.F.	113.04	25	\$24.04	\$45.90	\$15.00	2,826.000
9035011A	ST-STRUCTURAL	S.F.	814.11	9	\$41.54	\$49.10	\$30.00	7,327.000
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	143.26	27	\$38.64	\$182.75	\$20.00	3,868.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	6.06	31	\$13,410.09	\$127,200.00	\$960.00	188.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	79	\$463,544.64	\$3,807,135.54	\$1.00	79.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	13.00	6	\$486.70	\$1,500.00	\$350.00	78.000
2031000	CLASS A EXCAVATION	C.Y.	10,317.14	29	\$36.97	\$80.00	\$7.10	299,197.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	539.00	3	\$96.87	\$140.60	\$75.00	1,617.000
2035500	EMBANKMENT IN PLACE	C.Y.	1,757.78	27	\$34.64	\$115.00	\$7.10	47,460.000
2036000	COMPACTING EMBANKMENT	C.Y.	7,569.45	20	\$14.79	\$68.00	\$3.00	151,389.000
2037075	COMPACTING IN CUT	STA.	36.74	16	\$383.72	\$2,279.90	\$100.00	587.800
2061000	CLASS 1 EXCAVATION	C.Y.	132.25	12	\$139.52	\$325.00	\$75.00	1,587.000
2063000	CLASS 3 EXCAVATION	C.Y.	739.55	40	\$30.62	\$584.20	\$0.01	29,582.000
2063300	CLASS 4 EXCAVATION	C.Y.	105.73	11	\$94.83	\$243.00	\$15.25	1,163.000
2063500	CULVERT CLEANOUT	EACH	19.14	21	\$2,193.49	\$12,350.00	\$100.00	402.000
2064000	POROUS BACKFILL	C.Y.	833.00	5	\$67.15	\$80.25	\$47.00	4,165.000
2065500	TEMPORARY SHORING	L.S.	1.00	20	\$36,236.40	\$250,000.00	\$1,500.00	20.000
2071000	LINEAR GRADING CLASS 1	STA.	13.49	19	\$2,285.23	\$18,300.00	\$300.00	256.400
2072000	LINEAR GRADING CLASS 2	STA.	9.05	11	\$2,132.09	\$6,000.00	\$875.00	99.600
2142000	FURNISHING ROCK FILL	C.Y.	830.60	5	\$37.23	\$38.00	\$21.00	4,153.000
2143000	PLACING ROCK FILL	C.Y.	830.60	5	\$23.73	\$95.00	\$22.00	4,153.000
2153000	SHAPING SLOPES, CLASS III	100FT	11.33	24	\$1,387.32	\$6,924.77	\$900.00	272.000
2160500	REMOVAL OF BRIDGES	L.S.	1.00	3	\$846,666.67	\$1,350,000.00	\$525,000.00	3.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,157.31	13	\$18.20	\$26.50	\$12.00	15,045.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,360.93	55	\$60.18	\$73.00	\$56.67	74,851.000
2161500	REMOVAL OF SEAL COAT	S.F.	20,251.25	4	\$1.63	\$2.40	\$1.25	81,005.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	11,690.41	51	\$2.42	\$8.50	\$1.75	596,211.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	1,936.00	3	\$12.90	\$17.00	\$8.70	5,808.000
2161503	REMOVAL OF EXISTING DECK	S.F.	85.00	15	\$31.25	\$31.75	\$31.00	1,275.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	21,056.00	4	\$27.88	\$35.00	\$23.00	84,224.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	271.00	1	\$155.00	\$155.00	\$155.00	271.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	23	\$39,909.45	\$75,000.00	\$5,000.00	23.000
2164000	CURB REMOVAL	L.F.	24.50	2	\$30.00	\$30.00	\$30.00	49.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	127.23	31	\$537.05	\$900.00	\$324.21	3,944.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	176.00	2	\$33.00	\$33.00	\$33.00	352.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	14,256.13	15	\$11.63	\$26.00	\$8.85	213,842.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	14,256.13	15	\$10.04	\$15.00	\$4.35	213,842.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,104.00	5	\$12.71	\$17.25	\$8.00	5,520.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	122.00	3	\$19.17	\$25.00	\$15.00	366.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	8,662.93	44	\$13.43	\$100.00	\$5.00	381,169.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	2,122.52	23	\$11.50	\$48.00	\$7.00	48,818.000
3101002	GRAVEL (A)	TON	13.00	9	\$85.52	\$209.03	\$15.00	117.000
3101003	GRAVEL (A)	S.Y.	1,404.00	3	\$16.42	\$23.25	\$10.00	4,212.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	128.71	7	\$120.88	\$246.00	\$65.00	901.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	251.00	2	\$16.00	\$20.00	\$12.00	502.000
4010150	TYPE A2 SHOULDER	S.Y.	12,991.27	7	\$37.90	\$130.00	\$25.00	90,938.900
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,278.78	29	\$93.10	\$4,350.00	\$61.50	124,084.700
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	48.70	3	\$558.33	\$685.00	\$490.00	146.100
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	12,851.90	3	\$90.58	\$101.00	\$73.00	38,555.700
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	34.70	3	\$304.33	\$340.00	\$285.00	104.100
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	2,837.90	6	\$111.76	\$129.44	\$100.00	17,027.400
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	5,291.70	5	\$97.86	\$113.50	\$80.00	26,458.500
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	34,041.50	3	\$96.64	\$119.91	\$85.00	102,124.500
4030004	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095B MIX)	TON	200.00	3	\$318.33	\$415.00	\$125.00	600.000
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	23,051.82	5	\$100.44	\$140.00	\$83.00	115,259.100
4030012	ASPHALTIC CONCRETE MIXTURE	TON	10,950.30	8	\$130.34	\$480.00	\$127.00	87,602.400
4030105	ASPHALTIC CONCRETE MIXTURE	TON	7,520.10	3	\$129.67	\$139.00	\$120.00	22,560.300
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	10,071.60	8	\$141.69	\$400.00	\$131.00	80,572.800
4030111	ASPHALTIC CONCRETE MIXTURE	TON	5,197.71	8	\$122.98	\$191.00	\$103.00	41,581.700
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	49,352.60	4	\$139.24	\$155.00	\$130.00	197,410.400
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	1,446.70	2	\$116.50	\$120.00	\$113.00	2,893.400
4031057	ASPHALT PERFORMANCE	L.S.	1.00	14	\$4,585.72	\$17,000.00	\$0.01	14.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	5	\$26,080.00	\$85,000.00	\$5,000.00	5.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	5	\$14,580.00	\$30,000.00	\$5,000.00	5.000
4071005	TACK COAT	GAL	10,326.85	34	\$3.24	\$32.50	\$2.50	351,113.000
4071007	TACK COAT - LOW OR NON-	GAL	33,729.73	11	\$3.19	\$4.35	\$3.00	371,027.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	53,338.00	2	\$2.58	\$2.58	\$2.58	106,676.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	190,492.00	2	\$0.60	\$0.60	\$0.60	380,984.000
4131000	MICROSURFACING, TYPE II	S.Y.	75,439.40	5	\$5.30	\$6.15	\$5.07	377,197.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	54,872.00	2	\$1.15	\$1.15	\$1.15	109,744.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	8,597.71	7	\$3.77	\$7.62	\$1.10	60,184.000
4138000	PCCP CRACK FILLING	L.F.	92,271.00	1	\$1.10	\$1.10	\$1.10	92,271.000
5021106	CONCRETE PAVEMENT ( 6 IN. NON-REINF)	S.Y.	75.00	2	\$148.50	\$195.00	\$102.00	150.000
5021107	CONCRETE PAVEMENT ( 7 IN. NON-REINF)	S.Y.	26.40	3	\$106.33	\$125.00	\$78.00	79.200
5021108	CONCRETE PAVEMENT ( 8 IN. NON-REINF)	S.Y.	434.65	16	\$127.37	\$218.00	\$71.35	6,954.400
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	462.22	5	\$270.08	\$300.00	\$87.75	2,311.100
5021309	CONCRETE PAVEMENT ( 9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	11,173.10	3	\$86.97	\$92.00	\$80.90	33,519.300
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	873.20	6	\$126.77	\$180.00	\$87.00	5,239.200
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	533.40	3	\$92.33	\$120.00	\$77.00	1,600.200
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3,945.50	3	\$87.72	\$98.00	\$75.00	11,836.500
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	36,760.30	3	\$98.27	\$106.00	\$90.80	110,280.900
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,610.20	2	\$128.50	\$150.00	\$107.00	3,220.400
5021340	TYPE A2 SHOULDER	S.Y.	1,031.12	11	\$69.51	\$135.00	\$50.00	11,342.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	311.25	40	\$485.44	\$763.00	\$325.00	12,450.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	198.00	3	\$417.05	\$500.00	\$340.00	594.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	1,310.28	14	\$169.42	\$230.00	\$122.00	18,343.900
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	5.33	55	\$720.31	\$1,050.00	\$700.00	293.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,361.36	55	\$138.50	\$300.00	\$118.00	74,875.000
5056000	STEEL FIBER REINFORCED	S.Y.	444.67	9	\$198.07	\$295.00	\$142.00	4,002.000
6042010	ADJUSTING MANHOLE	EACH	44.55	11	\$859.27	\$1,886.00	\$100.00	490.000
6042020	ADJUSTING BASIN OR INLET	EACH	21.22	9	\$1,368.98	\$4,130.00	\$200.00	191.000
6044011	PIPE COLLAR, TYPE A	EACH	2.17	18	\$2,008.10	\$3,000.00	\$700.00	39.000
6044013	PIPE COLLAR, TYPE C	EACH	2.00	3	\$1,862.67	\$2,788.00	\$1,200.00	6.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	182.00	1	\$70.00	\$70.00	\$70.00	182.000
6052010A	STRUCTURAL UNDERDRAIN	L.F.	214.00	2	\$56.00	\$80.00	\$32.00	428.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	2,284.00	5	\$19.80	\$28.60	\$10.00	11,420.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	4.83	6	\$1,626.90	\$2,500.00	\$711.00	29.000
6061010	GUARDRAIL TYPE A	L.F.	375.00	2	\$26.00	\$26.00	\$26.00	750.000
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	175.00	1	\$36.00	\$36.00	\$36.00	175.000
6061060	MGS GUARDRAIL	L.F.	4,687.23	60	\$28.05	\$100.00	\$25.00	281,234.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,510.45	31	\$32.29	\$76.82	\$30.50	46,824.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	255.60	5	\$44.59	\$46.00	\$42.00	1,278.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	88.67	3	\$68.29	\$70.00	\$68.00	266.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	37.67	3	\$42.21	\$45.00	\$40.00	113.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	10.67	21	\$4,036.55	\$5,650.00	\$3,900.00	224.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	13.43	23	\$3,943.15	\$5,330.00	\$3,000.00	309.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	8.23	13	\$4,228.13	\$5,400.00	\$3,900.00	107.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	1.39	28	\$871.16	\$1,826.79	\$650.00	39.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.00	9	\$4,028.48	\$4,368.00	\$3,891.86	9.000
6061080	MGS END ANCHOR	EACH	10.22	45	\$1,577.81	\$4,000.00	\$1,400.00	460.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	1.00	2	\$4,400.00	\$4,400.00	\$4,400.00	2.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	6.00	1	\$500.00	\$500.00	\$500.00	6.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	14.81	52	\$3,349.75	\$5,146.39	\$3,000.00	770.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	2	\$13,000.00	\$13,000.00	\$13,000.00	2.000
6063021	TYPE D CRASHWORTHY END	EACH	2.00	3	\$33,645.01	\$38,935.04	\$31,000.00	6.000
6063022	TYPE E CRASHWORTHY END	EACH	1.71	7	\$37,633.33	\$45,800.00	\$32,000.00	12.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	15.00	4	\$25.07	\$31.00	\$18.00	60.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	50.00	2	\$60.00	\$60.00	\$60.00	100.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	65.25	8	\$91.12	\$180.00	\$40.00	522.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	21.00	2	\$60.00	\$60.00	\$60.00	42.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.00	3	\$1,228.33	\$1,285.00	\$1,200.00	3.000
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	L.F.	21.00	2	\$20.00	\$20.00	\$20.00	42.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	11.00	3	\$455.00	\$790.00	\$225.00	33.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	24.00	5	\$71.53	\$98.50	\$52.75	120.000
6081000	CONCRETE MEDIAN	S.Y.	88.12	5	\$172.21	\$190.00	\$135.00	440.600
6081010	CONCRETE CURB RAMP	S.Y.	207.90	3	\$145.33	\$152.00	\$134.00	623.700
6081012	TRUNCATED DOMES	S.F.	947.36	22	\$29.71	\$58.00	\$15.00	20,842.000
6082024	HAND-RAILING FOR STEPS WITH	L.F.	18.00	3	\$537.67	\$1,069.00	\$250.00	54.000
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	30.08	5	\$228.78	\$585.00	\$80.00	150.400
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	459.00	25	\$127.70	\$350.00	\$35.00	11,475.000
6084023	SIDEWALK HAND-RAILING	L.F.	26.00	2	\$250.00	\$250.00	\$250.00	52.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	206.00	6	\$236.21	\$253.00	\$210.00	1,236.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	598.56	13	\$105.28	\$210.00	\$72.75	7,781.300
6085008	PAVED APPROACH, 8 IN.	S.Y.	4,177.19	17	\$116.89	\$241.66	\$67.00	71,012.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	7,557.52	19	\$68.02	\$125.00	\$46.00	143,592.800
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	2,426.50	3	\$87.33	\$130.00	\$48.50	7,279.500
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	76.00	3	\$146.00	\$165.00	\$108.00	228.000
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	1,345.17	30	\$52.49	\$196.00	\$22.00	40,355.000
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	131.50	6	\$99.00	\$293.00	\$50.50	789.000
6091041	CONCRETE GUTTER TYPE A	L.F.	151.44	16	\$107.30	\$290.00	\$53.25	2,423.000
6091042	CONCRETE GUTTER TYPE B	L.F.	260.80	15	\$82.27	\$210.00	\$45.00	3,912.000
6091051	CURB AND GUTTER TYPE A	L.F.	45.00	3	\$56.40	\$60.00	\$50.00	135.000
6091052	CURB AND GUTTER TYPE B	L.F.	2,231.69	26	\$55.74	\$337.00	\$34.25	58,024.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091060	PAVED DITCH	S.Y.	249.23	9	\$138.21	\$211.00	\$98.50	2,243.100
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	543.16	19	\$29.84	\$73.00	\$9.98	10,320.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	510.00	1	\$36.50	\$36.50	\$36.50	510.000
6092013	INTEGRAL CURB TYPE M	L.F.	825.00	3	\$24.50	\$25.00	\$23.50	2,475.000
6092014	INTEGRAL CURB TYPE N	L.F.	89.00	5	\$22.98	\$41.00	\$11.30	445.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	580.50	6	\$29.84	\$84.00	\$12.00	3,483.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	283.00	5	\$21.70	\$34.00	\$11.30	1,415.000
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	210.00	3	\$47.28	\$59.00	\$37.85	630.000
6094010	DRAIN BASIN	EACH	2.75	4	\$7,580.00	\$16,580.00	\$5,500.00	11.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	45.38	13	\$55.82	\$65.00	\$38.00	590.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	180.10	10	\$52.81	\$89.25	\$41.00	1,801.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	47.00	3	\$57.00	\$64.00	\$45.00	141.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	139.00	6	\$56.60	\$70.00	\$44.00	834.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	45.38	13	\$88.04	\$200.00	\$20.00	590.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	180.10	10	\$43.85	\$245.00	\$35.00	1,801.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	47.00	3	\$45.67	\$60.00	\$37.00	141.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	139.00	6	\$43.63	\$67.00	\$31.00	834.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	58.00	6	\$123.21	\$158.00	\$85.00	348.000
6097000	ROCK LINING	C.Y.	8.13	30	\$192.97	\$1,200.00	\$62.75	244.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	140.76	17	\$61.15	\$97.00	\$39.00	2,393.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	729.30	23	\$53.88	\$96.68	\$40.00	16,774.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	140.76	17	\$47.34	\$127.00	\$20.00	2,393.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	729.30	23	\$37.24	\$400.00	\$11.00	16,774.000
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	203.06	17	\$177.51	\$1,100.00	\$82.00	3,452.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	4.54	13	\$2,120.76	\$4,768.00	\$0.01	59.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	4.44	9	\$3,023.35	\$3,320.00	\$2,265.00	40.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	4.88	8	\$2,384.15	\$3,765.00	\$1,500.00	39.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	5.50	4	\$3,366.00	\$3,992.00	\$3,328.00	22.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	7.27	11	\$3,761.95	\$4,494.00	\$2,785.00	80.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	13.00	3	\$1,627.99	\$1,883.96	\$1,500.00	39.000
6122020	REPLACEMENT SAND BARREL	EACH	13.86	29	\$454.67	\$670.00	\$200.00	402.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	18.07	15	\$909.33	\$1,500.00	\$500.00	271.000
6122040	WORK ZONE CRASH CUSHION	EACH	1.25	4	\$6,096.00	\$7,020.00	\$5,290.00	5.000
6122041	WORK ZONE CRASH CUSHION	EACH	1.25	4	\$1,738.00	\$1,880.00	\$1,680.00	5.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.85	93	\$4,317.29	\$40,000.00	\$0.01	265.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	1,272.56	23	\$305.56	\$945.00	\$193.50	29,268.900
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	648.09	23	\$5.96	\$27.10	\$1.00	14,906.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	647.30	23	\$10.64	\$47.25	\$1.00	14,888.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	4,506.96	23	\$7.71	\$22.50	\$3.50	103,660.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	2,183.39	23	\$13.66	\$24.00	\$1.00	50,218.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	65.17	6	\$13.57	\$18.00	\$9.00	391.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	38.00	9	\$265.13	\$2,174.00	\$1.00	342.000
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	94.00	2	\$5.50	\$10.00	\$1.00	188.000
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	791.92	11	\$150.14	\$675.00	\$69.00	8,711.100
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	4,100.58	11	\$46.51	\$345.00	\$20.00	45,106.400
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	584.71	7	\$112.03	\$450.00	\$63.50	4,093.000
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	3,524.73	7	\$18.32	\$385.00	\$10.70	24,673.100
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.00	8	\$1,924.75	\$3,550.00	\$1,118.00	8.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	3.00	3	\$3,048.00	\$3,650.00	\$2,500.00	9.000
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.00	3	\$2,045.33	\$2,350.00	\$1,786.00	3.000
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	3.00	3	\$2,418.33	\$3,400.00	\$1,505.00	9.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	1.00	3	\$3,100.33	\$3,750.00	\$2,500.00	3.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	10.40	20	\$1,279.56	\$3,400.00	\$410.00	208.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	5.75	8	\$1,631.54	\$2,675.00	\$800.00	46.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.67	9	\$776.71	\$1,100.00	\$450.00	24.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	4.45	11	\$981.02	\$4,100.00	\$450.00	49.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	2.50	6	\$508.20	\$969.00	\$450.00	15.000
6143020	CURB INLET	EACH	3.00	3	\$2,263.00	\$3,200.00	\$600.00	9.000
6161005	CONSTRUCTION SIGNS	S.F.	1,012.63	32	\$7.86	\$13.53	\$0.01	32,404.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.66	29	\$31.74	\$60.00	\$0.01	106.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161025	CHANNELIZER (TRIM LINE)	EACH	234.25	16	\$19.51	\$25.00	\$0.01	3,748.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	7.96	27	\$157.09	\$250.00	\$0.01	215.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	33.36	11	\$112.91	\$128.00	\$0.01	367.000
6161040	FLASHING ARROW PANEL	EACH	3.43	14	\$1,032.11	\$1,755.00	\$750.00	48.000
6161047	TYPE III OBJECT MARKER	EACH	1.00	1	\$250.00	\$250.00	\$250.00	1.000
6161070	TUBULAR MARKER	EACH	40.00	3	\$105.00	\$115.00	\$100.00	120.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.75	8	\$2,818.18	\$4,100.00	\$1,300.00	22.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	4.67	3	\$2,057.14	\$3,200.00	\$1,200.00	14.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	4.00	3	\$15,229.23	\$27,500.00	\$5,000.00	12.000
6162002	TEMPORARY LONG-TERM	EACH	18.47	15	\$1,071.18	\$2,398.00	\$800.00	277.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	4.00	2	\$1.00	\$1.00	\$1.00	8.000
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	236.75	4	\$197.41	\$250.00	\$175.00	947.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	5.00	3	\$874.64	\$1,178.93	\$710.00	15.000
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	53.00	3	\$394.83	\$635.00	\$189.50	159.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	1,702.69	16	\$168.47	\$350.00	\$95.00	27,243.000
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	638.00	2	\$295.00	\$310.00	\$280.00	1,276.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	364.13	8	\$159.73	\$285.00	\$125.00	2,913.000
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	242.67	12	\$185.87	\$270.00	\$130.50	2,912.000
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	53.50	6	\$316.94	\$700.00	\$170.00	321.000
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	110.00	3	\$228.50	\$282.00	\$150.00	330.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	4,594.13	32	\$34.16	\$79.85	\$0.01	147,012.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	3,377.91	11	\$46.69	\$67.00	\$42.18	37,157.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	638.00	1	\$44.87	\$44.87	\$44.87	638.000
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	7.00	6	\$1,046.48	\$1,200.00	\$940.00	42.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	14,936.63	8	\$13.01	\$22.00	\$9.12	119,493.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	10,189.25	4	\$22.19	\$33.00	\$18.12	40,757.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	850.00	1	\$27.12	\$27.12	\$27.12	850.000
6181000	MOBILIZATION	L.S.	1.00	111	\$672,276.28	\$9,802,127.67	\$4,500.00	111.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	7	\$34,495.00	\$100,000.00	\$500.00	7.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	1.97	32	\$627.46	\$1,200.00	\$600.00	63.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	5,447.86	14	\$2.70	\$11.50	\$0.01	76,270.000
6200003	PREFORMED THERMOPLASTIC	L.F.	274.00	5	\$5.33	\$6.40	\$4.00	1,370.000
6200006	PREFORMED THERMOPLASTIC	L.F.	60.00	3	\$6.32	\$6.95	\$6.00	180.000
6200009	PREFORMED THERMOPLASTIC	L.F.	3,064.82	17	\$6.46	\$12.58	\$5.00	52,102.000
6200012	PREFORMED THERMOPLASTIC	L.F.	56.00	3	\$12.00	\$12.00	\$12.00	168.000
6200015	PREFORMED THERMOPLASTIC	L.F.	605.85	60	\$20.91	\$52.00	\$15.00	36,351.000
6200018	PREFORMED THERMOPLASTIC	L.F.	400.00	8	\$18.85	\$25.00	\$18.00	3,200.000
6200021	PREFORMED THERMOPLASTIC	EACH	47.06	54	\$301.23	\$557.26	\$250.00	2,541.000
6200024	PREFORMED THERMOPLASTIC	EACH	10.00	24	\$265.19	\$350.00	\$225.00	240.000
6200027	PREFORMED THERMOPLASTIC	EACH	5.83	23	\$500.83	\$1,001.57	\$450.00	134.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200030	PREFORMED THERMOPLASTIC	EACH	2.35	20	\$523.02	\$825.00	\$400.00	47.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	6	\$1,433.33	\$1,600.00	\$1,200.00	12.000
6200036	PREFORMED THERMOPLASTIC	EACH	133.75	16	\$199.12	\$370.20	\$150.00	2,140.000
6200042	PREFORMED THERMOPLASTIC	EACH	126.72	32	\$62.91	\$106.07	\$25.00	4,055.000
6200045	PREFORMED THERMOPLASTIC	EACH	2.00	5	\$1,548.00	\$1,620.00	\$1,500.00	10.000
6200051	PREFORMED THERMOPLASTIC	EACH	11.17	6	\$1,696.42	\$2,000.00	\$1,500.00	67.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	46,220.50	4	\$1.93	\$2.00	\$1.76	184,882.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	45,479.75	4	\$1.92	\$2.00	\$1.76	181,919.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	24.00	1	\$10.00	\$10.00	\$10.00	24.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	34,060.95	19	\$0.27	\$2.85	\$0.15	647,158.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	71,371.03	59	\$0.33	\$32.00	\$0.21	4,210,891.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	52,062.71	41	\$0.34	\$23.00	\$0.21	2,134,571.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	10,852.69	26	\$0.98	\$2.00	\$0.75	282,170.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	29,727.56	39	\$0.17	\$25.00	\$0.11	1,159,375.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	30,072.56	39	\$0.16	\$25.00	\$0.11	1,172,830.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	807.60	5	\$3.52	\$54.50	\$0.70	4,038.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	108.00	12	\$9.18	\$10.50	\$8.00	1,296.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	250.55	11	\$9.25	\$10.50	\$8.00	2,756.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	39,317.88	33	\$0.81	\$6.00	\$0.50	1,297,490.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	46.23	26	\$96.67	\$300.00	\$18.00	1,202.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6208063	TEMPORARY PAVEMENT MARKING	EACH	3.83	6	\$102.78	\$108.00	\$100.00	23.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	577.00	1	\$10.00	\$10.00	\$10.00	577.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	142,969.92	12	\$0.52	\$1.10	\$0.25	1,715,639.000
6214600A	FLOWABLE BACKFILL	C.Y.	27.31	13	\$502.10	\$1,020.00	\$100.00	355.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	155,664.53	34	\$2.94	\$84.00	\$1.35	5,292,594.000
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	35,492.14	7	\$5.85	\$6.90	\$4.00	248,445.000
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	3,525.00	3	\$8.17	\$8.50	\$8.00	10,575.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	24,123.86	21	\$3.22	\$63.00	\$0.10	506,601.000
6230001	OPTIONAL POLYMER WEARING	S.Y.	1,684.00	9	\$53.62	\$125.00	\$42.75	15,156.000
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	453.25	4	\$7.91	\$40.00	\$4.00	1,813.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,520.11	37	\$4.28	\$18.00	\$1.05	56,244.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	7,369.63	8	\$2.61	\$15.00	\$1.50	58,957.000
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	6,000.00	3	\$6.12	\$10.00	\$4.10	18,000.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,092.19	10	\$28.68	\$700.00	\$16.33	10,921.900
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	5.40	3	\$490.00	\$520.00	\$475.00	16.200
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	87.90	6	\$211.69	\$310.00	\$125.00	527.400
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	81	\$39,017.73	\$750,000.00	\$1.00	81.000
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	L.F.	553.63	8	\$223.24	\$450.00	\$54.00	4,429.000
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	39.50	6	\$730.00	\$1,057.00	\$550.00	237.000
7011202	ROCK SOCKETS (2 FT 0 IN. DIA.)	L.F.	106.69	8	\$531.30	\$1,050.00	\$230.00	853.500

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	22.00	6	\$1,099.00	\$1,250.00	\$994.00	132.000
7011300	VIDEO CAMERA INSPECTION	EACH	4.14	14	\$1,208.09	\$2,400.00	\$600.00	58.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	141.86	14	\$237.34	\$300.00	\$186.00	1,986.000
7011600	SONIC LOGGING TESTING	EACH	2.00	6	\$3,924.67	\$5,324.00	\$3,000.00	12.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	452.50	18	\$148.17	\$220.00	\$115.00	8,145.000
7025001	DYNAMIC PILE TESTING	EACH	2.00	6	\$3,062.67	\$3,500.00	\$2,500.00	12.000
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	2.00	6	\$4,304.67	\$7,414.00	\$2,000.00	12.000
7026000	PRE-BORE FOR PILING	L.F.	290.75	12	\$240.14	\$526.00	\$172.00	3,489.000
7027000	PILE POINT REINFORCEMENT	EACH	15.75	12	\$130.16	\$150.00	\$105.00	189.000
7031004	DIAMOND GRINDING	S.Y.	1,321.47	68	\$9.93	\$15.00	\$5.00	89,860.000
7032002	CLASS B CONCRETE (MISC)	C.Y.	105.30	3	\$612.75	\$998.00	\$410.24	315.900
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	73.89	21	\$1,390.54	\$5,476.00	\$780.00	1,551.600
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	4	\$4,694.50	\$6,000.00	\$4,000.00	4.000
7033013	PENETRATING CONCRETE	S.Y.	73.00	3	\$26.87	\$32.00	\$23.60	219.000
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	8.19	9	\$4,450.93	\$16,500.00	\$2,500.00	73.700
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	144.60	9	\$1,093.82	\$1,965.00	\$464.00	1,301.400
7034212	SLAB ON STEEL	S.Y.	1,522.43	7	\$576.52	\$732.00	\$503.00	10,657.000
7034214	CLASS B-2 CONCRETE	C.Y.	27.28	36	\$2,518.17	\$6,078.92	\$1,650.00	982.100
7034215	SAFETY BARRIER CURB	L.F.	25.67	3	\$671.82	\$1,200.00	\$370.00	77.000
7034219A	BARRIER CURB (TYPE D)	L.F.	245.42	19	\$180.90	\$285.50	\$157.00	4,663.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	601.33	9	\$610.18	\$700.00	\$430.00	5,412.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	536.00	3	\$677.17	\$820.00	\$575.00	1,608.000
7034410	MEDIAN BARRIER CURB	L.F.	88.00	4	\$269.91	\$413.00	\$225.00	352.000
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	54.00	4	\$247.27	\$550.00	\$196.00	216.000
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	L.F.	45.00	9	\$327.37	\$492.00	\$110.00	405.000
7034420	RAISED MEDIAN BARRIER	S.F.	148.00	1	\$35.00	\$35.00	\$35.00	148.000
7034430	SIDEWALK (BRIDGES)	S.F.	1,315.00	3	\$22.23	\$29.70	\$12.00	3,945.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	61.43	28	\$217.59	\$1,530.00	\$125.00	1,720.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	84.21	63	\$197.59	\$550.00	\$152.00	5,305.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	72.44	16	\$201.00	\$675.00	\$150.00	1,159.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	461.68	25	\$158.17	\$460.00	\$64.00	11,542.000
7040106	FULL DEPTH REPAIR	S.F.	48.61	36	\$185.41	\$305.00	\$139.00	1,750.000
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	17.50	10	\$393.40	\$435.00	\$323.22	175.000
7040110	EPOXY PRESSURE INJECTING	L.F.	50.06	64	\$76.11	\$252.00	\$52.50	3,204.000
7040113	CLEAN AND EPOXY SEAL	S.F.	367.33	33	\$22.62	\$37.68	\$10.00	12,122.000
7040163	CONCRETE CRACK FILLER	S.Y.	16,566.68	28	\$17.41	\$40.00	\$13.50	463,867.000
7040164	FIBER REINFORCED POLYMER	S.F.	390.30	10	\$90.85	\$375.00	\$72.00	3,903.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	592.33	9	\$435.25	\$560.00	\$342.00	5,331.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	607.00	3	\$392.67	\$417.00	\$361.00	1,821.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	28,490.00	9	\$1.48	\$2.40	\$0.01	256,410.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7061060	REINFORCING STEEL (BRIDGES)	LBS	1,600.00	9	\$3.25	\$4.00	\$2.55	14,400.000
7061070	MECHANICAL BAR SPLICE	EACH	134.65	34	\$61.85	\$220.00	\$12.80	4,578.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	15	\$8,269.33	\$14,100.00	\$3,420.00	15.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	2,998.40	50	\$2.94	\$14.00	\$1.25	149,920.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	6	\$6,000.00	\$6,000.00	\$6,000.00	6.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	67	\$11,876.96	\$48,990.00	\$1,400.00	67.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	2	\$3,400.00	\$3,400.00	\$3,400.00	2.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	2	\$2,100.00	\$2,100.00	\$2,100.00	2.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,840.00	5	\$8.87	\$14.00	\$1.08	9,200.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	12	\$3,012.75	\$3,924.00	\$2,100.00	12.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	1,550.00	5	\$5.53	\$8.65	\$1.08	7,750.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	64,990.00	6	\$3.82	\$4.50	\$3.45	389,940.00
7121159	SHEAR CONNECTORS	EACH	210.00	4	\$31.83	\$41.00	\$25.00	840.00
7123610	SLAB DRAIN	EACH	18.22	18	\$536.16	\$624.00	\$390.00	328.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.00	12	\$60,281.67	\$92,520.00	\$45,000.00	12.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	3	\$23,123.57	\$49,520.70	\$6,000.00	3.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	3,343.75	32	\$45.08	\$87.92	\$20.00	107,000.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	3,343.75	32	\$4.09	\$5.02	\$4.00	107,000.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	2,628.95	38	\$3.11	\$7.50	\$2.00	99,900.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,260.53	38	\$2.15	\$2.75	\$2.00	85,900.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	3	\$7,166.67	\$12,900.00	\$3,600.00	3.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	1.96	23	\$11,524.32	\$24,150.00	\$4,349.31	45.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.80	15	\$471.27	\$950.00	\$280.00	162.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	11.20	5	\$1,025.71	\$1,750.00	\$279.00	56.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	10.00	3	\$663.00	\$850.00	\$479.00	30.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	14.33	9	\$2,232.70	\$4,000.00	\$1,650.00	129.00
7163000	TYPE N PTFE BEARING	EACH	12.00	3	\$3,261.16	\$3,500.00	\$3,133.48	36.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	80.62	26	\$593.78	\$1,000.00	\$488.00	2,096.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	91.58	36	\$71.91	\$145.00	\$46.24	3,297.00
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	39.11	9	\$47.79	\$63.00	\$24.00	352.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,161.00	11	\$143.90	\$166.00	\$113.00	34,771.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	1,875.25	8	\$58.27	\$377.00	\$40.50	15,002.00
7201300	PILE SPACERS	EACH	22.33	9	\$1,358.25	\$2,050.00	\$650.00	201.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	59.00	5	\$98.20	\$116.00	\$75.00	295.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	138.75	8	\$131.48	\$203.00	\$80.00	1,110.00
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	133.00	3	\$155.67	\$160.00	\$153.00	399.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	27.00	3	\$200.67	\$223.00	\$170.00	81.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	10.00	3	\$179.00	\$250.00	\$82.00	30.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	40.00	9	\$134.66	\$195.50	\$70.00	360.00
7261012	12 IN. PIPE GROUP A	L.F.	368.40	15	\$170.17	\$465.00	\$112.50	5,526.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261015	15 IN. PIPE GROUP A	L.F.	746.93	14	\$122.77	\$160.00	\$70.00	10,457.00
7261018	18 IN. PIPE GROUP A	L.F.	369.24	17	\$157.82	\$719.39	\$90.00	6,277.00
7261021	21 IN. PIPE GROUP A	L.F.	490.00	6	\$142.46	\$876.78	\$122.00	2,940.00
7261024	24 IN. PIPE GROUP A	L.F.	411.00	6	\$167.22	\$212.00	\$119.00	2,466.00
7261030	30 IN. PIPE GROUP A	L.F.	570.00	3	\$224.33	\$297.00	\$161.00	1,710.00
7261036	36 IN. PIPE GROUP A	L.F.	54.00	3	\$354.33	\$369.00	\$344.00	162.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	138.00	2	\$1,060.50	\$1,145.00	\$976.00	276.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	25.27	11	\$628.76	\$950.00	\$349.00	278.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	39.50	6	\$738.97	\$1,050.00	\$550.00	237.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	10.00	3	\$918.00	\$1,150.00	\$600.00	30.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	16.05	20	\$731.91	\$1,616.00	\$300.00	321.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	32.82	11	\$782.85	\$1,325.00	\$464.00	361.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	10.00	3	\$826.67	\$1,200.00	\$400.00	30.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	39.57	14	\$761.38	\$1,425.00	\$350.00	554.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	22.00	3	\$796.33	\$875.00	\$750.00	66.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	11.00	5	\$876.20	\$1,904.00	\$500.00	55.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.00	3	\$1,893.00	\$2,100.00	\$1,500.00	9.00
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$2,961.00	\$3,450.00	\$2,000.00	3.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	4.00	9	\$1,260.05	\$2,600.00	\$150.00	36.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	5	\$1,122.60	\$2,038.00	\$600.00	5.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.69	16	\$1,618.69	\$3,086.00	\$700.00	27.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.50	6	\$2,053.57	\$2,805.00	\$1,100.00	21.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	3	\$3,034.67	\$3,604.00	\$2,000.00	6.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	2	\$3,895.00	\$5,310.00	\$2,480.00	4.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.80	5	\$619.44	\$1,325.00	\$350.00	9.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	9	\$1,005.66	\$1,955.00	\$360.00	18.00
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	100.00	7	\$432.73	\$1,000.00	\$160.00	700.00
8025006	MULCHING	ACRE	4.83	38	\$2,134.72	\$21,600.00	\$1,400.00	183.60
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	6,924.30	23	\$10.47	\$25.00	\$7.50	159,259.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	0.58	38	\$6,217.35	\$75,000.00	\$2,600.00	21.94
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	7.46	21	\$2,401.85	\$10,000.00	\$1,700.00	156.60
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	16.00	6	\$96.46	\$185.00	\$45.00	96.00
8061004	SEDIMENT TRAP ROCK	C.Y.	29.70	11	\$80.91	\$150.00	\$1.00	326.70
8061005	ROCK DITCH CHECK	L.F.	929.19	43	\$14.97	\$67.65	\$1.00	39,955.00
8061006	ALTERNATE DITCH CHECK	L.F.	164.63	8	\$10.84	\$25.00	\$5.00	1,317.00
8061007A	CURB INLET CHECK	EACH	73.48	27	\$109.69	\$250.00	\$25.00	1,984.00
8061010A	TYPE B BERM	L.F.	42.00	1	\$55.00	\$55.00	\$55.00	42.00
8061016	SEDIMENT REMOVAL	C.Y.	110.55	49	\$35.03	\$424.00	\$0.01	5,417.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	5.27	31	\$1,366.41	\$15,000.00	\$676.47	163.30
8061019	SILT FENCE	L.F.	2,554.11	53	\$3.64	\$10.00	\$1.00	135,368.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061050	TYPE C BERM	L.F.	396.10	10	\$32.59	\$76.00	\$7.30	3,961.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	1,687.00	3	\$5.37	\$6.15	\$4.30	5,061.00
8064133	TYPE 1C EROSION CONTROL	S.Y.	1,458.00	4	\$2.41	\$35.00	\$2.00	5,832.00
8064134	TYPE 1D EROSION CONTROL	S.Y.	501.80	10	\$3.23	\$6.00	\$2.20	5,018.00
8064141	TYPE 4 EROSION CONTROL	S.Y.	261.00	3	\$8.00	\$10.00	\$5.00	783.00
9011010	RELOCATED POLE	EACH	3.25	8	\$1,436.12	\$1,765.00	\$700.00	26.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	8.00	5	\$3,274.40	\$3,990.00	\$2,900.00	40.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	1.00	3	\$3,572.00	\$3,882.00	\$3,185.00	3.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	1.50	6	\$1,363.00	\$1,765.00	\$1,046.00	9.00
9011311	LUMINAIRE, LED-A	EACH	3.71	14	\$487.32	\$580.00	\$226.00	52.00
9011313	LUMINAIRE, LED-C	EACH	6.00	3	\$501.67	\$580.00	\$367.00	18.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	435.91	11	\$11.96	\$19.00	\$8.50	4,795.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	577.00	2	\$23.75	\$23.75	\$23.75	1,154.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	722.00	6	\$22.19	\$27.00	\$18.00	4,332.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	375.00	11	\$32.94	\$45.00	\$16.00	4,125.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	132.00	3	\$1.33	\$2.00	\$1.00	396.00
9015010	TRENCHING TYPE I	L.F.	1,805.88	16	\$7.13	\$24.00	\$4.70	28,894.00
9015020	TRENCHING TYPE II	L.F.	95.88	8	\$10.49	\$24.00	\$6.66	767.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	10.36	14	\$1,597.26	\$2,038.00	\$1,240.00	145.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	3.50	6	\$2,807.33	\$3,404.00	\$2,700.00	21.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	3,190.00	5	\$1.74	\$1.90	\$1.45	15,950.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	197.50	8	\$1.55	\$2.05	\$0.76	1,580.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	984.12	17	\$1.09	\$2.00	\$0.55	16,730.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1,048.75	8	\$1.23	\$1.95	\$0.65	8,390.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	365.71	7	\$6.52	\$19.44	\$0.25	2,560.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,761.43	14	\$5.30	\$11.00	\$3.95	38,660.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	8.00	11	\$1,154.54	\$1,920.00	\$1.00	88.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	7.43	14	\$2,141.47	\$2,908.00	\$1,800.00	104.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	5	\$11,250.95	\$12,425.00	\$9,906.00	5.00
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	8.86	21	\$1,624.24	\$4,384.14	\$400.00	186.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	3.00	3	\$966.67	\$1,000.00	\$950.00	9.00
9020115	SIGNAL HEAD, TYPE 5T	EACH	1.00	3	\$1,196.67	\$1,250.00	\$1,170.00	3.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	5.00	12	\$974.09	\$1,880.00	\$876.00	60.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.00	3	\$1,073.33	\$1,120.00	\$1,050.00	3.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	31.25	12	\$1,182.43	\$1,621.18	\$1,083.00	375.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	17.50	6	\$1,285.36	\$1,565.00	\$1,192.00	105.00
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.00	3	\$1,824.67	\$2,049.00	\$1,582.00	3.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	281.00	16	\$39.97	\$70.00	\$28.95	4,496.00
9020834	SIGNAL SIGN, MOUNTING	EACH	43.31	16	\$76.07	\$390.00	\$1.16	693.00
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	12.00	3	\$435.00	\$455.00	\$425.00	36.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	20.85	13	\$1,044.21	\$1,285.37	\$884.00	271.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.88	8	\$1,478.91	\$1,698.00	\$1,400.00	23.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	3	\$7,056.67	\$7,370.00	\$6,900.00	3.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	3	\$11,457.00	\$11,776.00	\$10,858.00	3.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	2.50	6	\$12,239.61	\$16,397.10	\$10,700.00	15.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	3.00	3	\$13,750.00	\$14,400.00	\$13,425.00	9.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	3	\$15,053.33	\$15,700.00	\$14,730.00	3.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	3	\$16,043.33	\$16,750.00	\$15,690.00	3.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.00	3	\$18,866.67	\$19,700.00	\$18,450.00	3.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	3	\$6,233.33	\$6,500.00	\$6,100.00	3.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	3.00	3	\$6,843.33	\$7,150.00	\$6,690.00	9.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	4.00	3	\$7,423.33	\$7,750.00	\$7,260.00	12.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	5.00	3	\$8,938.33	\$9,335.00	\$8,740.00	15.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	3.00	9	\$10,365.48	\$12,840.00	\$9,155.00	27.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	3.50	6	\$12,029.81	\$13,673.00	\$11,370.00	21.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	2.00	12	\$12,966.71	\$15,510.00	\$12,100.00	24.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	3	\$13,450.00	\$14,000.00	\$13,175.00	3.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.50	6	\$16,443.11	\$18,500.00	\$14,982.00	9.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	3	\$19,727.67	\$21,263.00	\$18,107.00	3.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	6	\$17,864.00	\$19,749.00	\$16,540.00	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12 2 M	EACH	2.00	3	\$20,313.33	\$21,200.00	\$19,870.00	6.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	4.25	12	\$21,113.48	\$33,000.00	\$16,430.00	51.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	53.00	3	\$18.33	\$21.00	\$15.00	159.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	434.50	6	\$12.83	\$17.00	\$12.50	2,607.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	712.86	14	\$19.15	\$23.16	\$15.00	9,980.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	101.00	2	\$16.50	\$16.50	\$16.50	202.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	171.50	6	\$31.14	\$37.00	\$13.00	1,029.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	1,691.79	14	\$46.72	\$64.85	\$21.00	23,685.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	94.00	2	\$22.00	\$22.00	\$22.00	188.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	830.00	6	\$1.28	\$2.00	\$0.53	4,980.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	450.00	3	\$1.87	\$2.00	\$1.80	1,350.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	1,140.00	12	\$1.47	\$2.30	\$1.00	13,680.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	190.00	3	\$0.66	\$0.87	\$0.55	570.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	627.50	12	\$1.26	\$1.74	\$1.00	7,530.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	6,473.89	18	\$0.90	\$2.00	\$0.60	116,530.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	500.00	2	\$1.95	\$2.00	\$1.90	1,000.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	6,177.78	18	\$1.61	\$2.25	\$1.25	111,200.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	8,419.29	14	\$2.12	\$3.01	\$1.35	117,870.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,660.00	10	\$6.05	\$10.00	\$5.50	16,600.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	2,400.00	3	\$1.15	\$1.25	\$1.00	7,200.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.10	10	\$1,512.32	\$2,144.00	\$1,322.00	41.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	9.86	14	\$2,239.91	\$2,500.00	\$1,680.00	138.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	8.50	12	\$3,330.43	\$4,215.07	\$2,400.00	102.00
9029100	BASE, CONCRETE	C.Y.	41.99	19	\$1,740.18	\$2,616.00	\$1,385.00	797.90
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	3	\$16,480.00	\$17,200.00	\$16,120.00	3.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	8.50	36	\$2,450.08	\$8,652.00	\$678.00	306.00
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	89.34	7	\$1,821.95	\$2,950.00	\$1,461.06	625.40
9031210	STRUCTURAL STEEL POSTS	LBS	5,141.43	21	\$6.48	\$13.00	\$4.70	107,970.00
9031220	PIPE POSTS	LBS	4,173.25	24	\$7.98	\$11.58	\$4.50	100,158.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	8.00	10	\$406.61	\$463.19	\$350.00	80.00
9031242	36 IN. SURFACE-MOUNT	EACH	12.63	8	\$93.78	\$108.00	\$80.00	101.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	131.56	9	\$21.27	\$32.00	\$18.00	1,184.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	28.00	2	\$42.00	\$42.00	\$42.00	56.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	26.00	2	\$42.00	\$42.00	\$42.00	52.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	19.00	2	\$75.25	\$75.49	\$75.00	38.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	302.17	41	\$24.48	\$90.80	\$12.00	12,389.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	64.84	31	\$222.58	\$422.28	\$25.88	2,010.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	6.20	10	\$116.67	\$150.00	\$77.63	62.00
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	15.00	3	\$271.33	\$313.99	\$250.00	45.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	7.58	12	\$438.81	\$540.00	\$400.00	91.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	192.08	39	\$27.75	\$70.00	\$18.63	7,491.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	19.13	32	\$357.77	\$577.53	\$103.50	612.00
9031285	CONCRETE POST ANCHOR FOR	EACH	8.15	13	\$522.91	\$578.99	\$425.00	106.00
9035004A	SH-FLAT SHEET	S.F.	532.69	42	\$40.35	\$100.00	\$23.00	22,373.00
9035011A	ST-STRUCTURAL	S.F.	5,828.33	18	\$33.67	\$45.00	\$26.06	104,910.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	128.02	44	\$34.77	\$89.00	\$25.00	5,633.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	925.64	11	\$42.26	\$60.00	\$26.91	10,182.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	12.60	5	\$918.92	\$4,020.00	\$800.00	63.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	770.20	5	\$14.62	\$15.30	\$11.00	3,851.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	100.00	2	\$12.93	\$14.00	\$11.85	200.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	100.00	2	\$16.50	\$17.00	\$16.00	200.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	50.00	2	\$24.00	\$24.00	\$24.00	100.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	50.00	2	\$27.00	\$28.00	\$26.00	100.00
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.00	2	\$3.60	\$3.75	\$3.45	1,000.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	2.00	1	\$3,200.00	\$3,200.00	\$3,200.00	2.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	66.00	6	\$91.27	\$200.00	\$31.28	396.000
2013000	CLEARING AND GRUBBING	ACRE	1.20	40	\$7,451.96	\$37,000.00	\$1.00	48.000
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	175	\$54,298.07	\$875,000.00	\$250.00	175.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	29.61	23	\$272.21	\$1,600.00	\$190.00	681.000
2031000	CLASS A EXCAVATION	C.Y.	931.36	14	\$20.90	\$45.00	\$11.10	13,039.000
2032000	CLASS C EXCAVATION	C.Y.	639.82	11	\$56.75	\$177.50	\$1.00	7,038.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	3,973.60	65	\$22.76	\$90.50	\$5.00	258,284.000
2035500	EMBANKMENT IN PLACE	C.Y.	4,055.74	54	\$20.15	\$290.00	\$5.10	219,010.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,240.13	79	\$7.65	\$175.00	\$0.10	176,970.000
2037075	COMPACTING IN CUT	STA.	8.26	40	\$1,562.69	\$4,742.15	\$459.50	330.200
2061000	CLASS 1 EXCAVATION	C.Y.	147.35	46	\$70.88	\$1,315.57	\$30.00	6,778.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	87.50	8	\$198.82	\$650.00	\$125.00	700.000
2062000	CLASS 2 EXCAVATION	C.Y.	15.00	3	\$177.73	\$347.50	\$90.00	45.000
2063000	CLASS 3 EXCAVATION	C.Y.	994.41	70	\$21.84	\$1,530.00	\$7.43	69,609.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	491.78	27	\$128.62	\$672.50	\$30.00	13,278.000
2063300	CLASS 4 EXCAVATION	C.Y.	267.68	31	\$38.24	\$470.00	\$7.43	8,298.000
2063500	CULVERT CLEANOUT	EACH	4.00	23	\$2,061.40	\$7,670.00	\$500.00	92.000
2065500	TEMPORARY SHORING	L.S.	1.00	13	\$76,200.00	\$460,000.00	\$0.01	13.000
2066004	COFFERDAMS-BENT4	L.S.	1.00	3	\$23,508.00	\$34,024.00	\$4,500.00	3.000
2071000	LINEAR GRADING CLASS 1	STA.	3.45	31	\$2,196.47	\$26,000.00	\$399.50	107.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2072000	LINEAR GRADING CLASS 2	STA.	1.50	3	\$4,426.11	\$7,245.00	\$1,700.00	4.500
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	5.50	8	\$587.33	\$750.00	\$226.14	44.000
2142000	FURNISHING ROCK FILL	C.Y.	429.71	7	\$49.70	\$55.30	\$36.00	3,008.000
2143000	PLACING ROCK FILL	C.Y.	429.71	7	\$20.35	\$27.70	\$15.00	3,008.000
2153000	SHAPING SLOPES, CLASS III	100FT	11.62	80	\$1,102.93	\$2,905.00	\$622.00	929.400
2160500	REMOVAL OF BRIDGES	L.S.	1.00	45	\$52,185.27	\$325,000.00	\$6,000.00	45.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,443.00	3	\$17.93	\$22.90	\$9.40	4,329.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,531.00	6	\$66.67	\$74.00	\$58.00	9,186.000
2161500	REMOVAL OF SEAL COAT	S.F.	13,514.67	9	\$1.62	\$2.65	\$1.00	121,632.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	8,364.00	4	\$2.56	\$4.35	\$1.19	33,456.000
2161503	REMOVAL OF EXISTING DECK	S.F.	475.00	6	\$39.73	\$68.00	\$20.00	2,850.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	12,239.38	21	\$11.67	\$15.00	\$7.69	257,027.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	888.71	7	\$91.79	\$138.00	\$40.00	6,221.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.00	8	\$10,486.70	\$30,000.00	\$4,438.64	8.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	11	\$12,328.90	\$21,500.00	\$7,336.47	11.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	80.00	6	\$291.67	\$375.00	\$250.00	480.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,207.96	79	\$14.80	\$55.05	\$4.50	253,429.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	113.00	3	\$44.67	\$70.00	\$24.00	339.000
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	539.14	7	\$24.60	\$30.00	\$15.00	3,774.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	3,744.49	53	\$19.80	\$64.05	\$6.35	198,458.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	19,723.55	44	\$10.34	\$32.46	\$5.50	867,836.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	295.04	114	\$59.84	\$254.46	\$18.00	33,634.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	52.00	5	\$30.29	\$100.00	\$17.50	260.000
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	64.05	8	\$77.11	\$85.81	\$51.54	512.400
4010150	TYPE A2 SHOULDER	S.Y.	16,328.90	12	\$35.24	\$80.00	\$29.75	195,946.800
4010151	TYPE A3 SHOULDER	S.Y.	543.33	7	\$43.11	\$80.00	\$26.75	3,803.300
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	1,373.91	41	\$96.69	\$580.42	\$73.45	56,330.300
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	9,889.80	44	\$91.35	\$125.00	\$69.73	435,151.200
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	207.90	16	\$110.83	\$315.00	\$71.80	3,326.400
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	4,736.96	79	\$94.33	\$120.90	\$73.35	374,219.600
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	10,286.60	6	\$106.98	\$125.00	\$98.00	61,719.600
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	7,590.73	12	\$101.56	\$1,675.00	\$87.55	91,088.700
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	7,787.40	8	\$90.05	\$111.15	\$77.78	62,299.200
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	13,884.09	8	\$94.79	\$117.00	\$69.00	111,072.700
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	4,281.58	32	\$86.32	\$256.25	\$73.15	137,010.700
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	32,350.41	15	\$91.72	\$525.00	\$75.76	485,256.200
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	867.20	3	\$156.53	\$207.80	\$130.54	2,601.600
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	220.20	3	\$227.81	\$375.00	\$145.00	660.600
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	78.90	6	\$147.77	\$215.00	\$112.13	473.400
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	955.00	6	\$81.92	\$110.00	\$62.15	5,730.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4031056	ASPHALT PERFORMANCE	L.S.	1.00	12	\$18,471.82	\$56,700.00	\$1,500.00	12.000
4031057	ASPHALT PERFORMANCE	L.S.	1.00	13	\$7,510.63	\$12,115.59	\$1,000.00	13.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	12	\$44,890.46	\$133,000.00	\$10,308.93	12.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	12	\$14,753.64	\$36,787.71	\$3,272.97	12.000
4071005	TACK COAT	GAL	13,351.68	146	\$3.00	\$22.00	\$1.06	1,949,345.900
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	6,119.55	96	\$4.42	\$130.00	\$2.15	587,476.700
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	196,425.00	3	\$2.61	\$2.80	\$2.37	589,275.000
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	701,518.00	3	\$1.17	\$1.40	\$0.77	2,104,554.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	111,708.29	7	\$6.82	\$8.85	\$6.50	781,958.000
4134000	BITUMINOUS FOG SEAL	GAL	1,498.54	28	\$5.10	\$21.36	\$2.95	41,959.000
5021108	CONCRETE PAVEMENT ( 8 IN. NON-REINF)	S.Y.	226.04	5	\$137.81	\$281.00	\$110.00	1,130.200
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	22,506.10	8	\$82.37	\$122.57	\$73.35	180,048.800
5021340	TYPE A2 SHOULDER	S.Y.	31,916.80	2	\$48.23	\$48.40	\$46.55	63,833.600
5021341	TYPE A3 SHOULDER	S.Y.	626.60	4	\$37.64	\$68.00	\$24.80	2,506.400
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	253.13	30	\$412.75	\$553.00	\$300.00	7,594.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	125.03	32	\$195.57	\$525.00	\$54.00	4,001.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	266.36	18	\$197.16	\$3,500.00	\$140.00	4,794.500
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	35.50	6	\$700.00	\$700.00	\$700.00	213.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,647.67	9	\$156.94	\$276.50	\$112.00	14,829.000
6042010	ADJUSTING MANHOLE	EACH	2.80	25	\$2,108.08	\$4,000.00	\$500.00	70.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6042020	ADJUSTING BASIN OR INLET	EACH	11.91	11	\$2,351.80	\$3,275.03	\$1,444.00	131.000
6044011	PIPE COLLAR, TYPE A	EACH	5.40	35	\$2,374.98	\$4,015.59	\$1,005.00	189.000
6046015A	15 IN. SLOTTED DRAIN	L.F.	41.00	2	\$260.00	\$300.00	\$220.00	82.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	38.00	3	\$509.69	\$800.00	\$304.06	114.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	4,550.29	14	\$20.81	\$57.94	\$12.00	63,704.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	1.00	6	\$779.17	\$1,450.00	\$400.00	6.000
6061010	GUARDRAIL TYPE A	L.F.	25.00	3	\$31.50	\$37.00	\$27.50	75.000
6061060	MGS GUARDRAIL	L.F.	1,648.26	87	\$27.29	\$175.00	\$22.50	143,398.500
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	2,017.52	21	\$35.19	\$42.75	\$27.00	42,368.000
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	50.00	4	\$53.56	\$70.54	\$46.35	200.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	25.00	4	\$88.45	\$123.85	\$74.15	100.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	4.00	3	\$3,933.33	\$4,050.00	\$3,850.00	12.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	5.45	66	\$3,710.07	\$4,500.00	\$2,800.00	360.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	1.50	8	\$4,256.44	\$4,550.00	\$3,831.87	12.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.92	13	\$690.42	\$1,300.00	\$629.00	51.000
6061080	MGS END ANCHOR	EACH	3.78	37	\$1,420.05	\$3,275.04	\$912.00	140.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	4.57	14	\$4,152.36	\$5,900.00	\$5.00	64.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	15.00	4	\$525.01	\$1,900.00	\$0.02	60.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	6.35	106	\$3,350.15	\$6,750.00	\$2,865.00	673.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	1.00	8	\$5,585.52	\$6,825.87	\$5,104.28	8.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6066610	END ANCHOR	EACH	1.00	3	\$1,366.67	\$1,600.00	\$1,200.00	3.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	537.00	3	\$34.03	\$37.20	\$30.00	1,611.000
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	L.F.	261.90	3	\$6.83	\$10.60	\$4.90	785.700
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	L.F.	399.00	4	\$227.63	\$250.00	\$207.50	1,596.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	80.00	3	\$286.10	\$383.30	\$125.00	240.000
6081000	CONCRETE MEDIAN	S.Y.	129.05	8	\$138.87	\$230.00	\$109.22	1,032.400
6081010	CONCRETE CURB RAMP	S.Y.	503.84	61	\$188.94	\$460.00	\$66.50	30,734.200
6081012	TRUNCATED DOMES	S.F.	325.90	67	\$41.51	\$153.30	\$7.50	21,835.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	48.06	11	\$171.78	\$750.00	\$68.00	528.700
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	872.70	6	\$49.36	\$62.00	\$39.65	5,236.200
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	187.36	16	\$116.65	\$360.00	\$83.00	2,997.800
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	494.40	30	\$89.05	\$200.00	\$61.00	14,831.900
6084023	SIDEWALK HAND-RAILING	L.F.	46.56	9	\$211.04	\$350.00	\$105.00	419.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	58.00	7	\$167.58	\$185.07	\$158.65	406.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	355.43	6	\$119.86	\$160.00	\$110.00	2,132.600
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,389.86	73	\$112.98	\$616.40	\$65.00	101,459.600
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	3,232.96	67	\$71.42	\$356.00	\$31.66	216,608.000
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	138.65	28	\$156.98	\$690.00	\$67.00	3,882.300
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	376.60	42	\$63.35	\$145.00	\$26.25	15,817.200
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	68.00	3	\$124.81	\$200.00	\$72.93	204.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091041	CONCRETE GUTTER TYPE A	L.F.	93.88	5	\$180.44	\$800.00	\$42.00	469.400
6091051	CURB AND GUTTER TYPE A	L.F.	159.20	15	\$66.38	\$150.00	\$42.00	2,388.000
6091052	CURB AND GUTTER TYPE B	L.F.	2,059.50	29	\$46.38	\$113.50	\$29.00	59,725.600
6091060	PAVED DITCH	S.Y.	815.96	17	\$85.05	\$170.00	\$67.30	13,871.400
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	206.33	18	\$29.44	\$107.00	\$8.76	3,714.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	1,386.00	6	\$20.91	\$46.35	\$8.70	8,316.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	15.00	9	\$55.29	\$95.00	\$31.00	135.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	38.86	7	\$55.52	\$60.00	\$44.70	272.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	32.00	3	\$56.70	\$60.00	\$52.00	96.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	15.00	9	\$91.56	\$180.00	\$33.75	135.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	38.86	7	\$36.63	\$1,010.00	\$20.00	272.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	32.00	3	\$51.83	\$111.50	\$20.00	96.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	12.00	3	\$105.83	\$154.50	\$80.00	36.000
6097000	ROCK LINING	C.Y.	75.26	48	\$109.39	\$750.00	\$41.75	3,612.300
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	5.00	3	\$56.10	\$61.50	\$46.80	15.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	666.31	42	\$53.05	\$104.50	\$30.00	27,985.200
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	5.00	3	\$97.17	\$133.50	\$58.00	15.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	666.31	42	\$27.46	\$215.00	\$12.00	27,985.200
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	186.67	9	\$119.55	\$360.00	\$68.00	1,680.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	1.00	6	\$2,906.67	\$3,900.00	\$2,020.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.00	8	\$4,812.47	\$5,250.89	\$3,780.00	16.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.00	3	\$4,743.33	\$5,500.00	\$3,800.00	6.000
6122020	REPLACEMENT SAND BARREL	EACH	3.76	21	\$352.39	\$1,400.00	\$200.00	79.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	6.09	11	\$1,145.29	\$1,595.00	\$500.00	67.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.18	175	\$4,259.04	\$38,208.78	\$0.01	381.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	110.67	12	\$260.54	\$383.94	\$160.00	1,328.000
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	993.00	8	\$3.26	\$5.00	\$1.00	7,944.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	30.00	4	\$2.01	\$5.00	\$1.00	120.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	458.53	15	\$10.36	\$30.65	\$6.15	6,878.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	112.67	12	\$13.33	\$25.50	\$8.64	1,352.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	2.05	8	\$2,415.82	\$4,310.00	\$1,325.00	16.400
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	27.80	4	\$343.75	\$483.00	\$295.00	111.200
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.33	6	\$1,785.31	\$2,500.00	\$1,259.28	8.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	2.80	10	\$2,921.41	\$3,650.00	\$1,800.00	28.000
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	1.00	3	\$1,638.33	\$1,940.00	\$1,200.00	3.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	3.10	10	\$2,932.64	\$3,836.31	\$1,900.00	31.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	2.13	16	\$1,174.94	\$2,350.00	\$610.00	34.000
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	54.75	16	\$1,293.10	\$2,050.00	\$1,050.00	876.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.60	10	\$1,072.53	\$1,500.00	\$800.00	16.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	2.00	3	\$1,011.67	\$1,305.00	\$500.00	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	10.77	22	\$678.84	\$1,454.54	\$300.00	237.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.00	3	\$648.00	\$811.50	\$400.00	3.000
6143020	CURB INLET	EACH	9.71	14	\$6,212.20	\$9,060.00	\$1,742.23	136.000
6161005	CONSTRUCTION SIGNS	S.F.	986.94	225	\$7.30	\$22.30	\$5.00	222,061.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.60	162	\$106.32	\$531.50	\$40.00	584.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.00	10	\$390.42	\$711.50	\$100.00	80.000
6161013	BUOYS (NO WAKE)	EACH	6.80	10	\$386.55	\$711.50	\$100.00	68.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.00	10	\$1,600.62	\$3,721.00	\$300.00	40.000
6161025	CHANNELIZER (TRIM LINE)	EACH	188.11	188	\$23.70	\$81.90	\$5.50	35,364.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.95	110	\$205.15	\$547.50	\$100.00	1,645.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	22.78	64	\$114.41	\$280.00	\$40.00	1,458.000
6161040	FLASHING ARROW PANEL	EACH	2.18	117	\$1,623.75	\$5,848.00	\$100.00	255.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	29.96	48	\$147.71	\$462.50	\$40.00	1,438.000
6161070	TUBULAR MARKER	EACH	72.23	13	\$83.35	\$152.00	\$61.00	939.000
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.00	6	\$10,324.67	\$20,574.00	\$5,200.00	12.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	2.92	37	\$3,667.40	\$11,000.00	\$1,950.00	108.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.39	165	\$5,271.50	\$27,910.00	\$1,515.00	560.000
6162002	TEMPORARY LONG-TERM	EACH	6.22	37	\$1,806.09	\$4,040.00	\$1,100.00	230.000
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	8,902.50	8	\$90.81	\$104.77	\$70.50	71,220.000
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	2,584.00	4	\$106.32	\$131.83	\$76.75	10,336.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	884.00	9	\$29.58	\$68.00	\$15.80	7,956.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	7,000.00	8	\$32.69	\$46.25	\$0.10	56,000.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	395.08	13	\$15.59	\$40.00	\$7.90	5,136.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	17,817.50	8	\$18.42	\$39.30	\$0.10	142,540.000
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	20.00	8	\$50.26	\$100.00	\$20.00	160.000
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	16.00	3	\$144.89	\$250.00	\$62.00	48.000
6181000	MOBILIZATION	L.S.	1.00	246	\$191,918.29	\$1,835,500.00	\$3,500.00	246.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	4	\$74,096.75	\$192,000.00	\$11,387.00	4.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.31	58	\$600.00	\$600.00	\$600.00	134.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	8,923.54	28	\$3.16	\$30.00	\$0.90	249,859.000
6200009	PREFORMED THERMOPLASTIC	L.F.	262.00	4	\$6.28	\$6.55	\$6.00	1,048.000
6200015	PREFORMED THERMOPLASTIC	L.F.	319.86	87	\$22.83	\$61.50	\$20.00	27,828.000
6200018	PREFORMED THERMOPLASTIC	L.F.	205.93	54	\$22.40	\$47.75	\$19.00	11,120.000
6200021	PREFORMED THERMOPLASTIC	EACH	32.12	68	\$254.04	\$500.00	\$195.00	2,184.000
6200024	PREFORMED THERMOPLASTIC	EACH	8.15	13	\$273.40	\$350.00	\$205.00	106.000
6200027	PREFORMED THERMOPLASTIC	EACH	5.00	16	\$485.04	\$695.00	\$385.00	80.000
6200030	PREFORMED THERMOPLASTIC	EACH	3.79	24	\$477.78	\$638.00	\$375.00	91.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.55	22	\$1,594.50	\$2,750.00	\$1,200.00	56.000
6200034	COLD APPLIED TAPE PAVEMENT	EACH	5.00	3	\$171.96	\$174.00	\$170.00	15.000
6200036	PREFORMED THERMOPLASTIC	EACH	145.17	70	\$181.85	\$560.00	\$25.00	10,162.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200039	PREFORMED THERMOPLASTIC	EACH	1.50	6	\$1,687.00	\$1,920.00	\$1,500.00	9.000
6200042	PREFORMED THERMOPLASTIC	EACH	86.02	50	\$50.49	\$159.50	\$28.00	4,301.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	5,802.67	18	\$2.07	\$3.00	\$1.35	104,448.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	7,393.67	18	\$1.92	\$3.00	\$1.35	133,086.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	60.00	6	\$7.23	\$10.00	\$5.30	360.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	16,793.93	28	\$0.34	\$1.50	\$0.23	470,230.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	112,867.63	83	\$0.25	\$3.14	\$0.21	9,368,013.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	95,244.03	59	\$0.25	\$2.50	\$0.21	5,619,398.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	8,504.72	29	\$0.91	\$3.27	\$0.75	246,637.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	75,611.74	138	\$0.14	\$10.00	\$0.10	10,434,420.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	70,997.22	159	\$0.14	\$12.25	\$0.01	11,288,558.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	51.25	16	\$3.92	\$11.00	\$1.00	820.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	24.00	7	\$21.88	\$33.00	\$18.00	168.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	154.00	4	\$11.43	\$15.00	\$10.00	616.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	11,712.75	80	\$0.93	\$72.00	\$0.11	937,020.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	13.76	50	\$117.04	\$300.00	\$35.00	688.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	4,848.00	6	\$0.68	\$10.00	\$0.01	29,088.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	30,376.00	4	\$0.85	\$0.90	\$0.80	121,504.000
6214600A	FLOWABLE BACKFILL	C.Y.	60.91	11	\$277.41	\$1,423.00	\$188.95	670.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	90,331.71	86	\$1.53	\$26.00	\$0.90	7,768,527.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	2,314.24	102	\$9.10	\$71.44	\$1.70	236,052.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	696.00	6	\$112.77	\$400.00	\$52.00	4,176.000
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	984.31	42	\$4.51	\$37.85	\$1.10	41,341.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	464.82	22	\$6.01	\$230.00	\$2.75	10,226.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	994.10	61	\$20.75	\$16,750.00	\$9.75	60,640.200
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	547.19	15	\$22.55	\$39.00	\$10.25	8,207.900
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	470.20	4	\$58.42	\$89.00	\$24.70	1,880.800
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	227	\$16,456.88	\$120,875.56	\$1.00	227.000
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	116.00	11	\$1,010.00	\$1,315.50	\$740.00	1,276.000
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	82.64	11	\$844.51	\$1,085.00	\$560.00	909.000
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	85.49	7	\$982.76	\$1,470.00	\$847.50	598.400
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	56.73	11	\$1,031.26	\$1,499.75	\$575.00	624.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	64.36	11	\$743.64	\$1,200.00	\$545.00	708.000
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	58.91	11	\$849.06	\$1,300.00	\$500.00	648.000
7011300	VIDEO CAMERA INSPECTION	EACH	6.79	29	\$601.22	\$1,808.00	\$50.00	197.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	141.48	29	\$131.03	\$250.00	\$101.00	4,103.000
7011600	SONIC LOGGING TESTING	EACH	6.79	29	\$2,687.94	\$4,530.24	\$1,500.00	197.000
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	286.81	32	\$113.54	\$175.61	\$70.00	9,178.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	309.09	11	\$137.73	\$218.00	\$98.90	3,400.000
7025001	DYNAMIC PILE TESTING	EACH	4.00	4	\$2,368.00	\$3,500.00	\$1,300.00	16.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7026000	PRE-BORE FOR PILING	L.F.	182.72	18	\$138.85	\$240.00	\$59.40	3,289.000
7027000	PILE POINT REINFORCEMENT	EACH	11.80	40	\$170.20	\$448.50	\$100.00	472.000
7031004	DIAMOND GRINDING	S.Y.	1,531.00	6	\$9.17	\$11.15	\$7.36	9,186.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	125.12	46	\$1,218.73	\$3,200.00	\$812.50	5,755.400
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	20.80	4	\$668.00	\$929.13	\$316.35	83.200
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	94.74	16	\$1,180.08	\$2,150.00	\$705.00	1,515.800
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	38.61	15	\$1,800.77	\$3,633.33	\$1,150.81	579.200
7034212	SLAB ON STEEL	S.Y.	1,747.44	18	\$451.43	\$797.50	\$385.00	31,454.000
7034214	CLASS B-2 CONCRETE	C.Y.	10.00	6	\$3,483.33	\$4,400.00	\$1,900.00	60.000
7034215	SAFETY BARRIER CURB	L.F.	72.00	4	\$426.75	\$539.00	\$288.00	288.000
7034219A	BARRIER CURB (TYPE D)	L.F.	535.58	57	\$134.93	\$222.00	\$71.00	30,528.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	968.27	15	\$486.29	\$750.00	\$360.00	14,524.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	414.40	10	\$570.20	\$645.50	\$512.00	4,144.000
7034600	CURB BLOCKOUT	L.F.	717.00	6	\$128.33	\$160.00	\$105.00	4,302.000
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	401.00	4	\$70.80	\$97.00	\$49.20	1,604.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	25.29	17	\$189.07	\$438.89	\$80.33	430.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	53.56	18	\$155.78	\$1,210.00	\$77.24	964.000
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	10.00	4	\$553.50	\$1,000.00	\$180.00	40.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	325.00	6	\$145.56	\$200.00	\$100.00	1,950.000
7040106	FULL DEPTH REPAIR	S.F.	725.00	9	\$97.03	\$318.50	\$28.00	6,525.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040110	EPOXY PRESSURE INJECTING	L.F.	77.95	19	\$77.79	\$800.00	\$12.00	1,481.000
7040113	CLEAN AND EPOXY SEAL	S.F.	1,642.33	9	\$11.38	\$223.25	\$10.00	14,781.000
7040164	FIBER REINFORCED POLYMER	S.F.	296.00	4	\$173.75	\$185.00	\$150.00	1,184.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,236.00	4	\$376.00	\$390.00	\$360.00	4,944.000
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,239.43	7	\$404.57	\$475.00	\$380.00	8,676.000
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	525.00	4	\$717.88	\$836.50	\$655.00	2,100.000
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	814.00	11	\$509.88	\$700.00	\$375.00	8,954.000
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	301.00	3	\$600.17	\$650.00	\$510.00	903.000
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	15,942.50	16	\$2.07	\$3.15	\$1.70	255,080.000
7061030	REINFORCING STEEL (CULVERTS)	LBS	7,271.33	15	\$2.85	\$6.15	\$1.63	109,070.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	26,387.14	42	\$2.16	\$4.00	\$1.00	1,108,260.000
7061070	MECHANICAL BAR SPLICE	EACH	953.82	11	\$68.13	\$95.00	\$55.00	10,492.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	18	\$11,138.32	\$18,059.00	\$2,800.00	18.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	2,378.82	17	\$2.62	\$4.70	\$1.00	40,440.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	26	\$18,789.62	\$74,810.80	\$3,500.00	26.000
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.00	3	\$16,887.33	\$17,862.00	\$16,000.00	3.000
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	28.00	3	\$2,231.67	\$2,500.00	\$2,050.00	84.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	890.00	8	\$43.64	\$100.00	\$24.00	7,120.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	204,419.09	11	\$3.77	\$5.14	\$3.00	2,248,610.000
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	95,200.00	3	\$5.08	\$6.40	\$4.28	285,600.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	4	\$27,025.00	\$48,000.00	\$15,100.00	4.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	3.50	8	\$2,556.61	\$7,500.00	\$1,200.00	28.000
7123610	SLAB DRAIN	EACH	35.86	42	\$587.46	\$3,500.00	\$400.00	1,506.000
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.00	8	\$55,411.00	\$100,000.00	\$30,739.00	8.000
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.00	8	\$14,010.25	\$20,000.00	\$8,782.00	8.000
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.00	8	\$6,315.13	\$15,000.00	\$2,196.00	8.000
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.00	8	\$3,065.13	\$5,000.00	\$2,000.00	8.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	1,930.00	10	\$78.01	\$132.52	\$65.94	19,300.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1,930.00	10	\$5.97	\$6.50	\$5.00	19,300.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	3,978.57	14	\$8.34	\$8.90	\$7.00	55,700.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	3,378.57	14	\$5.05	\$5.50	\$3.00	47,300.000
7126000	NON-DESTRUCTIVE TESTING	L.F.	39.00	8	\$69.43	\$130.00	\$36.00	312.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	51.75	16	\$403.33	\$575.00	\$300.00	828.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	50	\$3,173.53	\$8,800.00	\$4.20	100.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	7.38	26	\$369.63	\$5,000.00	\$165.00	192.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	14.41	29	\$429.20	\$5,000.00	\$210.00	418.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.00	15	\$771.63	\$1,200.00	\$334.72	180.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	11.57	14	\$3,281.28	\$7,600.00	\$2,574.80	162.000
7163000	TYPE N PTFE BEARING	EACH	8.00	3	\$4,033.33	\$4,600.00	\$3,700.00	24.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	77.60	10	\$523.90	\$650.00	\$465.00	776.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	121.00	6	\$70.88	\$80.00	\$60.15	726.000
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	329.00	4	\$51.15	\$80.00	\$35.13	1,316.000
7201300	PILE SPACERS	EACH	12.00	4	\$1,262.50	\$1,340.00	\$1,180.00	48.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	4.00	4	\$293.25	\$358.00	\$225.00	16.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	106.00	6	\$74.05	\$101.43	\$50.00	636.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	529.00	6	\$91.86	\$136.50	\$60.00	3,174.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	98.92	13	\$83.09	\$120.00	\$50.00	1,286.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	64.00	3	\$116.33	\$120.00	\$111.50	192.000
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	37.00	10	\$66.90	\$125.00	\$40.00	370.000
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	660.00	2	\$50.00	\$50.00	\$50.00	1,320.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	108.83	18	\$79.44	\$131.25	\$55.00	1,959.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	44.56	9	\$83.96	\$108.95	\$55.00	401.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	282.00	7	\$105.69	\$157.50	\$70.00	1,974.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	20.00	3	\$188.00	\$242.00	\$118.00	60.000
7252007	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-7/B-7A	L.F.	8.00	3	\$265.50	\$395.00	\$101.50	24.000
7261012	12 IN. PIPE GROUP A	L.F.	770.24	17	\$79.50	\$345.00	\$40.00	13,094.000
7261015	15 IN. PIPE GROUP A	L.F.	263.31	26	\$68.19	\$405.00	\$50.00	6,846.000
7261018	18 IN. PIPE GROUP A	L.F.	1,779.35	34	\$60.36	\$170.00	\$52.77	60,498.000
7261024	24 IN. PIPE GROUP A	L.F.	653.24	21	\$82.70	\$365.00	\$66.60	13,718.000
7261030	30 IN. PIPE GROUP A	L.F.	120.95	19	\$149.93	\$525.00	\$95.00	2,298.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261036	36 IN. PIPE GROUP A	L.F.	68.87	23	\$170.27	\$950.00	\$108.00	1,584.000
7261042	42 IN. PIPE GROUP A	L.F.	197.00	3	\$161.83	\$168.50	\$150.00	591.00
7261048	48 IN. PIPE GROUP A	L.F.	23.00	4	\$239.03	\$316.55	\$191.00	92.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	14.60	5	\$905.88	\$1,200.00	\$792.00	73.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	7.89	9	\$1,628.28	\$2,315.00	\$963.50	71.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	6.00	4	\$2,352.79	\$3,550.00	\$1,808.32	24.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	13.25	16	\$1,088.13	\$4,000.00	\$486.00	212.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	100.33	12	\$1,073.94	\$1,700.00	\$651.56	1,204.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	5.00	12	\$1,516.39	\$3,675.00	\$752.00	60.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	6.00	3	\$1,032.08	\$1,290.00	\$806.25	18.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	210.50	16	\$715.73	\$2,890.79	\$444.85	3,368.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	6.00	2	\$2,150.00	\$2,300.00	\$2,000.00	12.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	37.50	20	\$925.20	\$4,725.00	\$507.99	750.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$717.60	\$1,230.00	\$371.58	12.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	6	\$809.07	\$1,550.00	\$425.38	12.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	7	\$673.83	\$1,180.00	\$305.00	14.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	3	\$1,978.33	\$2,250.00	\$1,500.00	3.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.60	10	\$916.46	\$2,650.00	\$149.00	26.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.92	13	\$975.83	\$3,200.00	\$432.15	25.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.56	16	\$1,096.32	\$3,350.00	\$507.23	25.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.67	15	\$1,057.43	\$3,600.00	\$550.00	25.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.67	9	\$1,835.49	\$2,410.00	\$945.00	15.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	3	\$2,748.67	\$2,926.00	\$2,500.00	6.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.75	8	\$624.16	\$914.00	\$400.00	38.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.05	20	\$765.77	\$1,575.00	\$165.00	41.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.00	8	\$890.72	\$1,200.00	\$695.00	8.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	1.00	7	\$1,042.51	\$2,100.00	\$485.00	7.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	3	\$1,590.00	\$2,620.00	\$850.00	6.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	1.00	3	\$2,184.67	\$2,310.00	\$2,000.00	3.00
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	7.00	7	\$2,345.25	\$3,000.00	\$1,575.00	49.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.00	7	\$2,327.45	\$3,890.00	\$1,315.00	21.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	6.00	7	\$3,929.23	\$6,170.00	\$2,500.00	42.00
8025006	MULCHING	ACRE	2.65	85	\$1,875.62	\$17,882.00	\$500.00	225.60
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	1,875.43	54	\$11.03	\$43.00	\$6.55	101,273.20
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	877.57	7	\$14.20	\$25.51	\$8.00	6,143.00
8041000	TOPSOIL	C.Y.	39.00	8	\$90.49	\$200.00	\$49.12	312.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	1.90	92	\$3,295.81	\$18,144.00	\$2,150.00	174.70
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	0.50	27	\$6,576.97	\$16,750.00	\$2,537.50	13.60
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	42.50	6	\$24.12	\$37.70	\$20.00	255.00
8061004	SEDIMENT TRAP ROCK	C.Y.	17.57	17	\$109.36	\$1,637.52	\$40.20	298.70

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061005	ROCK DITCH CHECK	L.F.	467.54	89	\$14.02	\$79.03	\$3.90	41,611.00
8061006	ALTERNATE DITCH CHECK	L.F.	771.45	22	\$6.95	\$87.00	\$3.82	16,972.00
8061007A	CURB INLET CHECK	EACH	35.13	69	\$121.96	\$535.00	\$65.50	2,424.00
8061016	SEDIMENT REMOVAL	C.Y.	81.08	130	\$22.80	\$500.00	\$0.65	10,540.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	2.26	58	\$1,503.05	\$12,622.00	\$500.00	131.00
8061019	SILT FENCE	L.F.	3,067.53	129	\$3.42	\$15.00	\$1.71	395,712.00
8061020	TEMPORARY PIPE	L.F.	610.00	3	\$52.83	\$63.50	\$35.00	1,830.00
8061050	TYPE C BERM	L.F.	478.67	24	\$32.88	\$97.50	\$4.50	11,488.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	6,509.00	6	\$4.87	\$5.05	\$4.75	39,054.00
8064137	TYPE 2C EROSION CONTROL	S.Y.	2,446.00	3	\$2.60	\$3.00	\$2.30	7,338.00
8064138	TYPE 2D EROSION CONTROL	S.Y.	3,344.00	4	\$2.34	\$2.47	\$2.30	13,376.00
8064140	TYPE 3B EROSION CONTROL	S.Y.	4,940.15	13	\$2.38	\$3.00	\$2.25	64,222.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	12.00	6	\$4,313.27	\$4,785.00	\$3,995.00	72.00
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	10.75	12	\$4,519.13	\$5,150.00	\$4,075.00	129.00
9011104	BRACKET ARM, 4 FT. OR 1.2 M	EACH	12.00	6	\$686.45	\$750.00	\$655.00	72.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	12.00	6	\$709.24	\$785.00	\$655.00	72.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	9.50	6	\$1,480.67	\$1,542.00	\$1,450.00	57.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	4.00	4	\$1,587.50	\$1,650.00	\$1,550.00	16.00
9011311	LUMINAIRE, LED-A	EACH	7.69	13	\$398.74	\$463.97	\$356.00	100.00
9011313	LUMINAIRE, LED-C	EACH	10.75	12	\$604.76	\$675.00	\$565.00	129.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	18	\$8,368.35	\$9,400.00	\$7,750.00	18.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	72.00	6	\$14.80	\$15.40	\$14.50	432.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	314.33	9	\$21.48	\$49.75	\$19.50	2,829.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	136.00	6	\$32.63	\$35.00	\$31.25	816.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	217.25	12	\$31.67	\$47.50	\$27.75	2,607.00
9015010	TRENCHING TYPE I	L.F.	1,145.00	12	\$7.26	\$8.40	\$6.25	13,740.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	4.50	12	\$1,896.94	\$2,180.00	\$1,400.00	54.00
9016120	PULL BOX, CONCRETE, STANDARD	EACH	7.50	12	\$3,690.29	\$4,075.00	\$3,390.00	90.00
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	70.00	6	\$3.95	\$4.35	\$3.65	420.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	75.00	6	\$3.98	\$4.15	\$3.90	450.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	730.00	12	\$1.69	\$1.95	\$1.50	8,760.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,260.00	18	\$1.38	\$1.70	\$1.15	22,680.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	82.00	1	\$2.05	\$2.05	\$2.05	82.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	230.00	6	\$1.67	\$1.80	\$1.60	1,380.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	L.F.	3,446.00	3	\$8.17	\$8.50	\$8.00	10,338.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,096.68	19	\$5.32	\$30.00	\$3.25	20,837.00
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	12.00	6	\$2,102.54	\$2,350.00	\$1,955.00	72.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	10.75	12	\$2,586.18	\$3,100.00	\$2,110.00	129.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	6	\$7,756.67	\$8,511.00	\$7,185.00	6.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	16	\$8,493.42	\$13,100.00	\$5,585.00	16.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	4.08	48	\$991.90	\$1,859.60	\$95.00	196.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	1.00	3	\$1,021.00	\$1,063.00	\$1,000.00	3.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	9.00	3	\$798.42	\$845.27	\$750.00	27.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	2.14	22	\$1,002.03	\$1,102.59	\$885.00	47.00
9020223	SIGNAL HEAD, TYPE 33S	EACH	2.00	3	\$924.08	\$962.25	\$905.00	6.00
9020511	SIGNAL HEAD, TYPE 1B	EACH	2.00	3	\$796.42	\$829.25	\$780.00	6.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	6.32	28	\$1,280.25	\$1,527.13	\$1,185.00	177.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	6.44	25	\$1,670.10	\$1,910.32	\$1,480.00	161.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	10.59	27	\$779.98	\$1,200.00	\$615.00	286.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	59.10	39	\$17.02	\$50.00	\$9.50	2,305.00
9020834	SIGNAL SIGN, MOUNTING	EACH	8.54	39	\$145.42	\$356.25	\$47.00	333.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	7.41	27	\$1,387.12	\$1,825.79	\$1,000.00	200.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	4	\$17,688.93	\$18,831.47	\$17,250.00	4.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.00	8	\$17,947.85	\$19,109.85	\$17,500.00	8.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	4	\$19,750.08	\$21,025.75	\$19,260.00	4.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	2.00	4	\$24,308.18	\$25,878.26	\$23,705.00	8.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	3	\$10,671.67	\$12,600.00	\$9,700.00	3.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	1.00	3	\$11,940.92	\$12,622.75	\$11,200.00	3.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.00	14	\$10,744.85	\$15,943.98	\$1,675.00	14.00
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.33	9	\$15,841.79	\$18,000.00	\$14,500.00	12.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	1.00	3	\$19,700.03	\$20,850.08	\$18,500.00	3.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.00	3	\$17,794.02	\$18,827.06	\$16,705.00	3.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	6	\$18,622.70	\$22,146.17	\$15,965.00	6.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.00	3	\$21,858.33	\$29,400.00	\$18,075.00	3.00
9023330	POST, TYPE B, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.00	3	\$22,225.00	\$23,125.00	\$21,750.00	3.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	3	\$25,925.00	\$27,600.00	\$22,575.00	3.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	3	\$25,925.00	\$27,600.00	\$22,575.00	3.00
9024295	SPLICE CABINET	EACH	2.00	1	\$8,830.00	\$8,830.00	\$8,830.00	2.00
9024920	DETECTOR, PUSHBUTTON	EACH	4.00	2	\$1,127.50	\$1,255.00	\$1,000.00	8.00
9024921	ACCESSIBLE PEDESTRIAN	EACH	16.20	15	\$1,236.32	\$1,329.90	\$1,050.00	243.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.70	10	\$687.62	\$1,292.00	\$205.00	87.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	102.00	6	\$11.37	\$13.30	\$10.50	612.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	692.79	28	\$18.29	\$22.26	\$14.50	19,398.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	201.21	33	\$24.38	\$32.47	\$2.50	6,640.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	75.93	14	\$30.45	\$36.02	\$26.85	1,063.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	338.74	19	\$28.58	\$35.48	\$20.00	6,436.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	282.72	29	\$33.45	\$50.00	\$26.00	8,199.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	83.50	6	\$33.01	\$36.70	\$26.75	501.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	380.00	12	\$1.49	\$1.58	\$1.45	4,560.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	127.50	12	\$3.92	\$4.25	\$3.75	1,530.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	647.92	24	\$2.01	\$2.20	\$1.50	15,550.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	1,328.89	18	\$1.75	\$2.18	\$1.50	23,920.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	2,119.44	36	\$1.76	\$3.65	\$1.05	76,300.00
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	2,158.67	30	\$2.02	\$2.50	\$1.50	64,760.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	3,017.33	30	\$2.33	\$2.75	\$1.80	90,520.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	3,521.68	25	\$6.88	\$7.49	\$3.60	88,042.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,108.00	15	\$1.59	\$3.94	\$1.15	16,620.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	3.06	17	\$11,921.61	\$14,933.17	\$8,065.00	52.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	12	\$13,638.42	\$14,519.34	\$13,300.00	12.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	9.00	4	\$1,963.73	\$2,090.56	\$1,915.00	36.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	4.67	24	\$2,338.25	\$3,250.00	\$1,700.00	112.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	3.00	11	\$3,448.31	\$3,793.59	\$3,075.00	33.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	15	\$2,754.94	\$3,002.12	\$2,475.00	15.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	4.23	13	\$3,554.92	\$4,226.37	\$3,215.00	55.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.18	17	\$5,550.69	\$6,367.73	\$4,950.00	20.00
9029100	BASE, CONCRETE	C.Y.	10.25	42	\$1,372.28	\$3,500.00	\$1,005.00	430.70
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	6	\$29,789.67	\$33,226.00	\$27,075.00	6.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	9.56	50	\$1,034.93	\$10,101.00	\$1.00	477.90
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	4.70	6	\$963.38	\$1,055.00	\$906.40	28.20
9031210	STRUCTURAL STEEL POSTS	LBS	1,760.00	20	\$6.91	\$18.18	\$5.15	35,200.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031220	PIPE POSTS	LBS	377.83	23	\$9.54	\$22.25	\$6.15	8,690.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	11.10	81	\$223.66	\$1,700.00	\$25.00	899.00
9031242	36 IN. SURFACE-MOUNT	EACH	8.07	29	\$100.40	\$600.00	\$61.35	234.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	1,754.00	4	\$12.12	\$36.97	\$11.66	7,016.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	23.00	3	\$45.40	\$49.10	\$38.00	69.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	227.59	59	\$16.14	\$128.20	\$9.09	13,428.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	14.63	19	\$162.13	\$335.00	\$30.30	278.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	3.50	6	\$83.05	\$88.60	\$71.70	21.00
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	8.37	19	\$240.08	\$674.67	\$97.00	159.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	12.89	36	\$403.07	\$480.00	\$250.00	464.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	204.16	67	\$15.78	\$125.79	\$10.10	13,679.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	8.86	43	\$265.76	\$1,039.23	\$85.86	381.00
9031285	CONCRETE POST ANCHOR FOR	EACH	10.70	47	\$325.48	\$3,800.00	\$85.00	503.00
9035004A	SH-FLAT SHEET	S.F.	181.50	76	\$20.77	\$57.50	\$15.80	13,794.00
9035011A	ST-STRUCTURAL	S.F.	411.19	26	\$28.78	\$43.10	\$23.69	10,691.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	311.50	20	\$23.60	\$35.33	\$18.00	6,230.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	1.00	6	\$38,586.82	\$42,500.00	\$36,353.85	6.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	1.00	8	\$9,080.32	\$9,666.82	\$8,855.00	8.00
9105001	TRENCHING TYPE I	L.F.	8,312.00	1	\$6.35	\$6.35	\$6.35	8,312.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	62.00	4	\$14.87	\$15.83	\$14.50	248.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	2,423.00	4	\$5.34	\$16.50	\$3.60	9,692.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	190.00	3	\$26.53	\$27.60	\$26.00	570.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	204.57	7	\$2.05	\$2.48	\$1.85	1,432.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.00	1	\$5,600.00	\$5,600.00	\$5,600.00	2.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.50	6	\$13,489.07	\$15,344.54	\$12,210.00	9.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	6	\$3,507.02	\$4,040.41	\$3,005.00	6.00
9108820	PULL BOX, CONCRETE, STANDARD	EACH	5.00	4	\$3,613.13	\$4,192.56	\$3,550.00	20.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2013000	CLEARING AND GRUBBING	ACRE	3.66	17	\$10,026.54	\$38,000.00	\$1,850.00	62.160
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	65	\$106,606.37	\$605,000.00	\$1,500.00	65.000
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	L.F.	115.00	1	\$20.00	\$20.00	\$20.00	115.000
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	S.F.	48.00	1	\$15.00	\$15.00	\$15.00	48.000
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	S.F.	116.00	1	\$3.50	\$3.50	\$3.50	116.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	19.33	9	\$205.69	\$1,020.00	\$60.00	174.000
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NON-FRIABLE)	L.F.	550.00	2	\$12.50	\$12.50	\$12.50	1,100.000
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	261.00	1	\$6.50	\$6.50	\$6.50	261.000
2031000	CLASS A EXCAVATION	C.Y.	5,065.48	25	\$26.60	\$55.87	\$10.80	126,637.000
2035500	EMBANKMENT IN PLACE	C.Y.	3,659.53	15	\$23.32	\$125.00	\$15.00	54,893.000
2036000	COMPACTING EMBANKMENT	C.Y.	1,014.48	25	\$5.78	\$64.40	\$2.20	25,362.000
2037075	COMPACTING IN CUT	STA.	21.37	3	\$992.67	\$1,500.00	\$250.00	64.100
2061000	CLASS 1 EXCAVATION	C.Y.	115.83	6	\$47.20	\$70.00	\$25.00	695.000
2062000	CLASS 2 EXCAVATION	C.Y.	95.00	6	\$154.17	\$300.00	\$50.00	570.000
2063000	CLASS 3 EXCAVATION	C.Y.	212.93	29	\$37.19	\$300.00	\$7.47	6,175.000
2063300	CLASS 4 EXCAVATION	C.Y.	336.00	10	\$36.23	\$71.00	\$21.00	3,360.000
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	90.00	4	\$162.50	\$250.00	\$65.00	360.000
2063500	CULVERT CLEANOUT	EACH	11.33	6	\$2,317.65	\$5,000.00	\$2,000.00	68.000
2064000	POROUS BACKFILL	C.Y.	69.33	3	\$120.87	\$125.00	\$120.00	208.000
2065500	TEMPORARY SHORING	L.S.	1.00	6	\$9,167.34	\$55,000.00	\$0.01	6.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2071000	LINEAR GRADING CLASS 1	STA.	16.71	10	\$820.83	\$8,200.00	\$175.00	167.100
2072000	LINEAR GRADING CLASS 2	STA.	16.50	12	\$1,830.32	\$2,500.00	\$500.00	198.000
2142000	FURNISHING ROCK FILL	C.Y.	784.40	10	\$37.58	\$145.00	\$1.00	7,844.000
2143000	PLACING ROCK FILL	C.Y.	784.40	10	\$78.78	\$295.00	\$20.00	7,844.000
2152000A	SHAPING SLOPES, CLASS II	100FT	1,171.00	4	\$904.00	\$950.00	\$865.00	4,684.000
2153000	SHAPING SLOPES, CLASS III	100FT	48.00	2	\$1,250.00	\$1,500.00	\$1,000.00	96.000
2160500	REMOVAL OF BRIDGES	L.S.	1.00	12	\$58,083.33	\$285,000.00	\$15,000.00	12.000
2160501	MATCH MARKING AND STORING	L.S.	1.00	2	\$30,750.00	\$35,000.00	\$26,500.00	2.000
2161500	REMOVAL OF SEAL COAT	S.F.	4,453.00	2	\$2.54	\$2.54	\$2.54	8,906.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	10,356.00	4	\$15.68	\$18.00	\$9.00	41,424.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.00	4	\$9,973.00	\$10,000.00	\$9,946.00	4.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	80.00	2	\$757.00	\$757.00	\$757.00	160.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	44.00	1	\$135.00	\$135.00	\$135.00	44.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	68.00	2	\$30.00	\$40.00	\$20.00	136.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	68.00	2	\$20.00	\$20.00	\$20.00	136.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	111.00	1	\$22.00	\$22.00	\$22.00	111.000
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	2,112.50	8	\$16.57	\$32.00	\$10.00	16,900.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	1,569.92	13	\$11.98	\$36.00	\$7.00	20,409.000
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	7,004.15	20	\$12.82	\$28.00	\$10.00	140,083.000
3101003	GRAVEL (A)	S.Y.	426.00	4	\$25.06	\$59.25	\$9.00	1,704.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	109.11	70	\$61.54	\$179.79	\$9.75	7,638.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	483.00	5	\$12.51	\$20.06	\$2.50	2,415.000
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	4,418.00	2	\$42.75	\$45.00	\$40.50	8,836.000
4010150	TYPE A2 SHOULDER	S.Y.	1,320.13	6	\$64.81	\$114.00	\$51.97	7,920.800
4011208	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-2)	TON	23,923.80	4	\$95.67	\$100.83	\$80.00	95,695.200
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	6,315.87	20	\$93.11	\$935.00	\$78.00	126,317.400
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	18,275.20	5	\$98.54	\$105.00	\$92.40	91,376.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	1,780.70	7	\$110.56	\$377.00	\$88.00	12,464.900
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,149.89	53	\$100.22	\$355.00	\$76.50	378,944.400
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	14,227.40	1	\$123.50	\$123.50	\$123.50	14,227.400
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	1,718.73	13	\$136.95	\$460.00	\$110.00	22,343.500
4030105	ASPHALTIC CONCRETE MIXTURE	TON	39,758.30	4	\$89.32	\$96.00	\$81.64	159,033.200
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	93,649.00	4	\$94.54	\$102.50	\$87.05	374,596.000
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	3,055.00	4	\$143.97	\$159.00	\$128.39	12,220.000
4031056	ASPHALT PERFORMANCE	L.S.	1.00	1	\$15,000.00	\$15,000.00	\$15,000.00	1.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	1	\$50,000.00	\$50,000.00	\$50,000.00	1.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	1	\$20,000.00	\$20,000.00	\$20,000.00	1.000
4071005	TACK COAT	GAL	13,366.42	79	\$3.07	\$11.10	\$2.60	1,055,947.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	53,803.18	11	\$2.63	\$8.40	\$2.37	591,835.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	324.33	6	\$7.27	\$20.00	\$7.00	1,946.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	701,518.00	3	\$1.17	\$1.40	\$0.77	2,104,554.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	2,039.00	2	\$11.92	\$15.44	\$8.40	4,078.000
4131000	MICROSURFACING, TYPE II	S.Y.	420,353.00	2	\$2.83	\$3.01	\$2.64	840,706.000
4134000	BITUMINOUS FOG SEAL	GAL	17,224.00	10	\$3.43	\$4.04	\$2.65	172,240.000
5021108	CONCRETE PAVEMENT ( 8 IN. NON-REINF)	S.Y.	477.60	6	\$106.17	\$165.00	\$84.60	2,865.600
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	736.80	1	\$75.00	\$75.00	\$75.00	736.800
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,684.00	1	\$78.50	\$78.50	\$78.50	1,684.000
5021309	CONCRETE PAVEMENT ( 9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	12,970.60	1	\$82.50	\$82.50	\$82.50	12,970.600
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	23,583.00	2	\$101.00	\$110.00	\$92.00	47,166.000
5021340	TYPE A2 SHOULDER	S.Y.	3,425.00	2	\$78.15	\$85.00	\$71.30	6,850.000
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	210.00	2	\$452.50	\$470.00	\$435.00	420.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	149.83	6	\$343.62	\$510.00	\$195.00	899.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	313.50	4	\$186.84	\$225.00	\$145.00	1,254.000
6042010	ADJUSTING MANHOLE	EACH	1.00	6	\$1,255.17	\$1,506.88	\$750.00	6.000
6044011	PIPE COLLAR, TYPE A	EACH	4.46	13	\$831.76	\$4,107.57	\$1.00	58.000
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	L.F.	38.00	2	\$48.00	\$48.00	\$48.00	76.000
6061060	MGS GUARDRAIL	L.F.	5,189.41	29	\$25.95	\$40.00	\$22.73	150,493.000
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	3,325.78	9	\$32.31	\$36.00	\$30.00	29,932.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	4.00	2	\$4,200.00	\$4,200.00	\$4,200.00	8.000
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	12.61	31	\$3,557.52	\$4,800.00	\$3,000.38	391.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061078	MGS EMBEDDED ANCHOR SECTION (WITH RUBRAIL)	L.F.	188.00	2	\$54.63	\$61.25	\$48.00	376.000
6061080	MGS END ANCHOR	EACH	16.88	17	\$1,415.68	\$1,600.00	\$1,297.05	287.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	8.00	2	\$4,500.00	\$4,500.00	\$4,500.00	16.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	18.68	38	\$3,190.19	\$4,300.00	\$2,898.52	710.000
6063020	TYPE C CRASHWORTHY END	EACH	6.50	4	\$29,169.23	\$36,000.00	\$28,600.00	26.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	117,121.00	4	\$16.19	\$16.90	\$15.62	468,484.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	22.00	4	\$6,179.44	\$6,500.00	\$6,030.74	88.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	272.00	2	\$285.00	\$285.00	\$285.00	544.000
6081000	CONCRETE MEDIAN	S.Y.	506.00	2	\$75.00	\$100.00	\$50.00	1,012.000
6081010	CONCRETE CURB RAMP	S.Y.	127.25	12	\$182.46	\$275.00	\$130.00	1,527.000
6081012	TRUNCATED DOMES	S.F.	117.36	14	\$36.87	\$100.00	\$22.00	1,643.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	44.20	8	\$111.32	\$200.00	\$80.00	353.600
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	198.40	2	\$92.36	\$92.36	\$92.36	396.800
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	669.54	5	\$117.07	\$138.00	\$94.40	3,347.700
6085007	PAVED APPROACH, 7 IN.	S.Y.	609.60	6	\$127.69	\$180.00	\$90.00	3,657.600
6085008	PAVED APPROACH, 8 IN.	S.Y.	672.53	8	\$106.31	\$140.00	\$90.00	5,380.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	1,091.22	12	\$72.26	\$160.00	\$55.31	13,094.600
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	282.90	1	\$83.00	\$83.00	\$83.00	282.900
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	359.30	1	\$95.00	\$95.00	\$95.00	359.300
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	74.00	5	\$84.70	\$110.00	\$65.05	370.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091041	CONCRETE GUTTER TYPE A	L.F.	45.00	4	\$83.25	\$125.00	\$64.00	180.000
6091052	CURB AND GUTTER TYPE B	L.F.	468.00	11	\$57.86	\$96.00	\$42.35	5,148.000
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	546.69	16	\$28.07	\$100.00	\$4.83	8,747.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	154.00	4	\$40.25	\$69.00	\$20.00	616.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	281.20	4	\$39.84	\$61.35	\$18.00	1,124.800
6094010	DRAIN BASIN	EACH	2.00	2	\$7,700.00	\$8,600.00	\$6,800.00	4.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	17.00	1	\$65.00	\$65.00	\$65.00	17.000
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	449.50	14	\$14.74	\$73.25	\$1.00	6,293.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	17.00	1	\$45.00	\$45.00	\$45.00	17.000
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	449.50	14	\$46.93	\$109.65	\$21.00	6,293.000
6097000	ROCK LINING	C.Y.	69.33	6	\$71.58	\$95.00	\$54.00	416.000
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	156.75	8	\$35.34	\$70.30	\$1.00	1,254.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	380.81	16	\$42.37	\$65.00	\$1.00	6,093.000
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	156.75	8	\$37.07	\$70.50	\$21.00	1,254.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	380.81	16	\$32.13	\$75.00	\$22.00	6,093.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	2.00	2	\$3,825.00	\$4,600.00	\$3,050.00	4.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.00	2	\$3,700.00	\$5,000.00	\$2,400.00	4.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	1.00	1	\$4,215.00	\$4,215.00	\$4,215.00	1.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	2.00	2	\$3,537.50	\$3,675.00	\$3,400.00	4.000
6122020	REPLACEMENT SAND BARREL	EACH	6.00	5	\$641.33	\$1,950.00	\$200.00	30.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	2.60	5	\$1,801.92	\$2,500.00	\$1,000.00	13.000
6122040	WORK ZONE CRASH CUSHION	EACH	2.00	2	\$9,000.00	\$9,500.00	\$8,500.00	4.000
6122041	WORK ZONE CRASH CUSHION	EACH	2.00	2	\$2,750.00	\$4,500.00	\$1,000.00	4.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.06	64	\$2,262.18	\$25,000.00	\$1.00	132.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	592.90	8	\$277.23	\$320.00	\$195.00	4,743.200
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	59.75	8	\$10.33	\$40.00	\$1.00	478.000
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR	S.Y.	65.67	6	\$8.48	\$12.00	\$1.00	394.000
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	1,993.00	8	\$9.94	\$15.00	\$7.00	15,944.000
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	950.50	8	\$12.15	\$20.00	\$8.10	7,604.000
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	44.80	2	\$637.67	\$1,135.33	\$140.00	89.600
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	263.40	2	\$101.90	\$155.00	\$48.80	526.800
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	3.33	6	\$1,638.50	\$1,870.00	\$1,500.00	20.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	7.00	3	\$642.86	\$820.00	\$200.00	21.000
6142027	36 IN. OR 900 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	1	\$9,500.00	\$9,500.00	\$9,500.00	1.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	1.00	5	\$1,230.70	\$2,300.00	\$820.80	5.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.00	6	\$1,292.92	\$2,994.20	\$715.00	6.000
6161005	CONSTRUCTION SIGNS	S.F.	1,129.06	121	\$7.39	\$30.00	\$5.00	136,616.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	3.88	40	\$62.33	\$100.00	\$25.00	155.000
6161010	RELOCATED SIGNS	S.F.	1,562.00	2	\$8.00	\$8.00	\$8.00	3,124.000
6161025	CHANNELIZER (TRIM LINE)	EACH	139.35	105	\$19.93	\$53.75	\$5.00	14,632.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161030	TYPE III MOVEABLE BARRICADE	EACH	13.22	36	\$176.56	\$255.00	\$120.00	476.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	79.50	12	\$95.83	\$150.00	\$25.00	954.000
6161040	FLASHING ARROW PANEL	EACH	3.04	28	\$864.40	\$1,800.00	\$1.00	85.000
6161052	WARNING LIGHT, TYPE B	EACH	12.00	4	\$35.00	\$35.00	\$35.00	48.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	50.00	1	\$100.00	\$100.00	\$100.00	50.000
6161070	TUBULAR MARKER	EACH	354.50	4	\$71.23	\$110.00	\$30.00	1,418.000
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	2	\$2,080.00	\$2,160.00	\$2,000.00	4.000
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.00	61	\$3,781.18	\$20,000.00	\$1,000.00	183.000
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	2.56	9	\$4,195.65	\$6,800.00	\$1,350.00	23.000
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	1.00	8	\$25,198.75	\$55,800.00	\$6,200.00	8.000
6162002	TEMPORARY LONG-TERM	EACH	3.75	8	\$986.67	\$1,200.00	\$800.00	30.000
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.20	5	\$108.62	\$1,400.00	\$1.00	26.000
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	840.00	4	\$362.75	\$406.00	\$335.00	3,360.000
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	267.00	1	\$148.00	\$148.00	\$148.00	267.000
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	602.75	12	\$50.44	\$110.00	\$35.00	7,233.000
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	920.67	3	\$89.42	\$120.00	\$44.23	2,762.000
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	80.00	1	\$44.23	\$44.23	\$44.23	80.000
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	766.27	11	\$16.51	\$25.00	\$10.00	8,429.000
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	620.00	1	\$16.30	\$16.30	\$16.30	620.000
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	80.00	1	\$16.30	\$16.30	\$16.30	80.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6181000	MOBILIZATION	L.S.	1.00	121	\$194,971.99	\$1,241,000.00	\$7,000.00	121.000
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	2	\$130,000.00	\$200,000.00	\$60,000.00	2.000
6181020	ADDITIONAL MOBILIZATION FOR	EACH	3.52	23	\$600.00	\$600.00	\$600.00	81.000
6191000	PAVEMENT EDGE TREATMENT	L.F.	3,539.41	17	\$2.90	\$10.96	\$0.01	60,170.000
6200006	PREFORMED THERMOPLASTIC	L.F.	1,367.00	2	\$3.00	\$3.00	\$3.00	2,734.000
6200009	PREFORMED THERMOPLASTIC	L.F.	446.36	11	\$5.53	\$9.55	\$4.70	4,910.000
6200015	PREFORMED THERMOPLASTIC	L.F.	83.73	30	\$24.98	\$50.00	\$12.50	2,512.000
6200018	PREFORMED THERMOPLASTIC	L.F.	87.50	18	\$24.63	\$50.50	\$19.10	1,575.000
6200021	PREFORMED THERMOPLASTIC	EACH	8.70	30	\$333.48	\$746.81	\$280.00	261.000
6200024	PREFORMED THERMOPLASTIC	EACH	1.00	2	\$250.00	\$250.00	\$250.00	2.000
6200027	PREFORMED THERMOPLASTIC	EACH	1.25	8	\$652.77	\$1,267.67	\$465.00	10.000
6200033	PREFORMED THERMOPLASTIC	EACH	2.00	7	\$1,310.29	\$1,500.00	\$1,200.00	14.000
6200036	PREFORMED THERMOPLASTIC	EACH	15.06	17	\$228.30	\$315.00	\$200.00	256.000
6200039	PREFORMED THERMOPLASTIC	EACH	7.67	6	\$1,527.17	\$1,625.00	\$1,500.00	46.000
6200042	PREFORMED THERMOPLASTIC	EACH	27.11	9	\$62.21	\$120.00	\$49.39	244.000
6200045	PREFORMED THERMOPLASTIC	EACH	5.00	4	\$1,810.00	\$1,925.00	\$1,700.00	20.000
6200051	PREFORMED THERMOPLASTIC	EACH	4.00	6	\$936.67	\$1,925.00	\$500.00	24.000
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	8,598.00	10	\$1.80	\$2.50	\$1.25	85,980.000
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	14,827.75	8	\$1.80	\$2.50	\$1.25	118,622.000
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	144.00	4	\$7.31	\$11.00	\$5.00	576.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	97.00	4	\$11.41	\$12.00	\$10.00	388.000
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	7.00	4	\$212.50	\$275.00	\$150.00	28.000
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	1.00	4	\$338.25	\$413.00	\$250.00	4.000
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	15,607.29	7	\$0.34	\$1.00	\$0.25	109,251.000
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	90,833.37	19	\$0.27	\$2.50	\$0.25	1,725,834.000
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	108,791.75	12	\$0.25	\$2.50	\$0.25	1,305,501.000
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	5,273.25	8	\$0.97	\$1.05	\$0.75	42,186.000
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	91,694.77	70	\$0.14	\$3.75	\$0.12	6,418,634.000
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	71,101.02	90	\$0.14	\$3.75	\$0.11	6,399,092.000
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	401.33	6	\$1.29	\$5.00	\$1.00	2,408.000
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	132.00	1	\$6.00	\$6.00	\$6.00	132.000
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	501.00	3	\$6.70	\$9.00	\$6.00	1,503.000
6207001	PAVEMENT MARKING REMOVAL	L.F.	10,617.27	30	\$0.93	\$8.32	\$0.50	318,518.000
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	4.00	12	\$128.17	\$420.00	\$1.95	48.000
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	268.00	4	\$9.19	\$26.50	\$5.00	1,072.000
6208076	4 IN TEMPORARY PAVEMENT	L.F.	10,565.27	11	\$1.41	\$2.00	\$1.00	116,218.000
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	30,870.14	57	\$2.62	\$41.36	\$0.25	1,759,598.000
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	2,198.00	2	\$11.75	\$15.00	\$8.50	4,396.000
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4,932.90	70	\$7.01	\$55.00	\$3.15	345,303.000
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	5,587.00	1	\$60.00	\$60.00	\$60.00	5,587.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,376.37	19	\$3.58	\$75.00	\$3.00	26,151.000
6240104A	SEPARATION GEOTEXTILE	S.Y.	977.50	4	\$4.01	\$6.50	\$3.25	3,910.000
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	1,370.71	24	\$19.73	\$190.00	\$6.94	32,897.000
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	328.14	7	\$25.93	\$62.57	\$11.90	2,297.000
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	44.00	2	\$252.50	\$280.00	\$225.00	88.000
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	39	\$18,731.22	\$65,000.00	\$3,700.00	39.000
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	L.F.	480.10	2	\$802.50	\$850.00	\$755.00	960.200
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	312.00	2	\$1,457.50	\$1,750.00	\$1,165.00	624.000
7011202	ROCK SOCKETS (2 FT 0 IN. DIA.)	L.F.	72.00	2	\$650.00	\$715.00	\$585.00	144.000
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	72.00	2	\$1,402.50	\$1,650.00	\$1,155.00	144.000
7011300	VIDEO CAMERA INSPECTION	EACH	14.00	2	\$800.00	\$1,100.00	\$500.00	28.000
7011400	FOUNDATION INSPECTION HOLES	L.F.	284.00	2	\$205.00	\$205.00	\$205.00	568.000
7011600	SONIC LOGGING TESTING	EACH	14.00	2	\$2,712.50	\$3,250.00	\$2,175.00	28.000
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	261.00	1	\$148.00	\$148.00	\$148.00	261.000
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	476.00	3	\$144.82	\$170.00	\$89.00	1,428.000
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	850.67	3	\$197.26	\$210.00	\$172.00	2,552.000
7025001	DYNAMIC PILE TESTING	EACH	2.67	3	\$3,750.00	\$4,500.00	\$3,500.00	8.000
7026000	PRE-BORE FOR PILING	L.F.	96.00	1	\$171.50	\$171.50	\$171.50	96.000
7027000	PILE POINT REINFORCEMENT	EACH	16.00	1	\$183.00	\$183.00	\$183.00	16.000
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	90.51	8	\$1,220.66	\$1,850.00	\$955.00	724.100

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034001	CLASS B-1 CONCRETE	C.Y.	3.40	2	\$2,000.00	\$2,000.00	\$2,000.00	6.800
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	229.12	10	\$1,062.91	\$1,255.00	\$850.00	2,291.200
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	2.50	2	\$2,250.00	\$2,500.00	\$2,000.00	5.000
7034212	SLAB ON STEEL	S.Y.	1,144.50	4	\$578.47	\$650.00	\$435.00	4,578.000
7034214	CLASS B-2 CONCRETE	C.Y.	10.00	2	\$10,000.00	\$10,000.00	\$10,000.00	20.000
7034216	TYPE H BARRIER	L.F.	226.60	5	\$137.67	\$155.00	\$128.00	1,133.000
7034219A	BARRIER CURB (TYPE D)	L.F.	582.80	5	\$147.18	\$165.00	\$125.00	2,914.000
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	1,086.67	3	\$580.00	\$628.00	\$565.00	3,260.000
7034222	SLAB ON CONCRETE BEAM	S.Y.	237.00	3	\$605.11	\$705.00	\$570.00	711.000
7034600	CURB BLOCKOUT	L.F.	369.00	4	\$140.11	\$190.00	\$98.50	1,476.000
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	332.00	5	\$125.06	\$160.00	\$85.00	1,660.000
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	398.00	5	\$142.59	\$180.00	\$62.00	1,990.000
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	300.00	1	\$125.00	\$125.00	\$125.00	300.000
7040106	FULL DEPTH REPAIR	S.F.	1,350.00	1	\$175.00	\$175.00	\$175.00	1,350.000
7040111	DECK GIRDER END REPAIR	EACH	3.00	1	\$4,000.00	\$4,000.00	\$4,000.00	3.000
7040113	CLEAN AND EPOXY SEAL	S.F.	2,005.00	3	\$10.56	\$12.16	\$8.00	6,015.000
7040164	FIBER REINFORCED POLYMER	S.F.	1,149.00	2	\$52.50	\$70.00	\$35.00	2,298.000
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	1,796.00	2	\$432.50	\$445.00	\$420.00	3,592.000
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	579.00	1	\$448.70	\$448.70	\$448.70	579.000
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	232.67	3	\$522.77	\$550.00	\$515.00	698.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	35,716.00	10	\$2.04	\$2.50	\$1.50	357,160.000
7061060	REINFORCING STEEL (BRIDGES)	LBS	31,805.00	6	\$2.45	\$2.95	\$1.95	190,830.000
7061070	MECHANICAL BAR SPLICE	EACH	24.00	4	\$79.17	\$95.00	\$50.00	96.000
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	1	\$15,770.00	\$15,770.00	\$15,770.00	1.000
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	9,410.00	4	\$2.89	\$4.50	\$2.35	37,640.000
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	9	\$15,357.29	\$37,500.00	\$4,500.00	9.000
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,630.00	2	\$38.50	\$58.00	\$19.00	3,260.000
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	114,220.00	2	\$5.08	\$5.50	\$4.65	228,440.000
7121159	SHEAR CONNECTORS	EACH	1,080.00	2	\$11.75	\$18.50	\$5.00	2,160.000
7121251	HINGE MODIFICATION	EACH	10.00	2	\$65,000.00	\$65,000.00	\$65,000.00	20.000
7123000	STEEL BAR DAM	EACH	1.00	2	\$8,250.00	\$11,500.00	\$5,000.00	2.000
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	32.75	4	\$2,558.15	\$3,039.45	\$850.00	131.000
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	8.00	1	\$1,373.00	\$1,373.00	\$1,373.00	8.000
7123610	SLAB DRAIN	EACH	18.00	6	\$464.35	\$650.00	\$380.00	108.000
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	1,433.33	3	\$113.72	\$130.00	\$100.00	4,300.000
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	1,433.33	3	\$4.69	\$5.50	\$4.00	4,300.000
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	8,100.00	2	\$4.25	\$4.50	\$4.00	16,200.000
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	2,700.00	2	\$4.25	\$4.50	\$4.00	5,400.000
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	1,500.00	1	\$7.00	\$7.00	\$7.00	1,500.000
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	1,500.00	1	\$7.00	\$7.00	\$7.00	1,500.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7126000	NON-DESTRUCTIVE TESTING	L.F.	113.00	2	\$52.50	\$75.00	\$30.00	226.000
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	59.33	6	\$371.91	\$400.00	\$350.00	356.000
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	8	\$2,964.63	\$5,172.00	\$1,500.00	16.000
7161000	PLAIN NEOPRENE BEARING PAD	EACH	10.00	3	\$375.00	\$550.00	\$325.00	30.000
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	42.00	2	\$365.00	\$385.00	\$345.00	84.000
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	10.00	1	\$1,391.00	\$1,391.00	\$1,391.00	10.000
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	11.00	4	\$2,911.36	\$3,800.00	\$2,000.00	44.000
7163000	TYPE N PTFE BEARING	EACH	10.00	2	\$2,000.00	\$2,000.00	\$2,000.00	20.000
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	80.00	2	\$560.00	\$560.00	\$560.00	160.000
7172002	STRIP SEAL	L.F.	44.00	1	\$165.00	\$165.00	\$165.00	44.000
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	199.00	1	\$80.00	\$80.00	\$80.00	199.000
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	611.00	1	\$74.00	\$74.00	\$74.00	611.000
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	9.00	2	\$70.00	\$70.00	\$70.00	18.000
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	73.40	10	\$104.15	\$160.00	\$75.00	734.000
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	259.29	14	\$108.76	\$280.00	\$80.34	3,630.000
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	200.67	6	\$147.77	\$255.00	\$110.00	1,204.000
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	7.00	2	\$150.00	\$150.00	\$150.00	14.000
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	67.00	4	\$135.45	\$150.00	\$124.00	268.000
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	25.00	2	\$162.00	\$162.00	\$162.00	50.000
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	45.00	2	\$250.00	\$250.00	\$250.00	90.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	234.33	6	\$75.12	\$200.00	\$70.00	1,406.000
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	303.33	6	\$85.76	\$109.00	\$80.00	1,820.000
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	88.67	6	\$103.14	\$115.00	\$68.00	532.000
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	239.00	2	\$137.50	\$150.00	\$125.00	478.000
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	58.86	7	\$139.78	\$155.00	\$95.00	412.000
7252007	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-7/B-7A	L.F.	43.00	2	\$200.00	\$200.00	\$200.00	86.000
7261015	15 IN. PIPE GROUP A	L.F.	68.33	6	\$86.30	\$100.00	\$81.00	410.000
7261018	18 IN. PIPE GROUP A	L.F.	204.36	14	\$91.21	\$285.50	\$74.10	2,861.000
7261024	24 IN. PIPE GROUP A	L.F.	225.42	12	\$119.53	\$200.00	\$78.15	2,705.000
7261030	30 IN. PIPE GROUP A	L.F.	32.43	7	\$155.09	\$300.00	\$112.08	227.000
7261036	36 IN. PIPE GROUP A	L.F.	77.00	1	\$216.00	\$216.00	\$216.00	77.000
7261048	48 IN. PIPE GROUP A	L.F.	49.00	1	\$300.00	\$300.00	\$300.00	49.000
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	3.00	6	\$2,232.33	\$6,000.00	\$750.00	18.000
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	21.33	3	\$494.69	\$610.00	\$200.00	64.000
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	20.33	6	\$1,128.99	\$1,565.39	\$594.00	122.000
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	2	\$200.00	\$200.00	\$200.00	4.000
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	11.00	4	\$266.82	\$700.00	\$250.00	44.000
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	14.83	12	\$403.47	\$1,838.47	\$325.00	178.000
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	10.50	4	\$487.62	\$795.00	\$450.00	42.000
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	2.00	2	\$650.00	\$650.00	\$650.00	4.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.00	2	\$1,000.00	\$1,000.00	\$1,000.00	6.000
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.00	2	\$875.00	\$1,000.00	\$750.00	2.000
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	5.50	4	\$1,066.36	\$1,140.00	\$1,000.00	22.000
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.07	14	\$1,279.14	\$2,100.00	\$500.00	43.000
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	3.88	8	\$1,491.28	\$3,000.00	\$950.00	31.000
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	2	\$1,575.00	\$1,850.00	\$1,300.00	4.000
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	1	\$2,010.00	\$2,010.00	\$2,010.00	2.000
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	1	\$4,300.00	\$4,300.00	\$4,300.00	2.000
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	6.00	2	\$375.00	\$500.00	\$250.00	12.000
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	40.00	2	\$462.50	\$600.00	\$325.00	80.000
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	9.33	6	\$1,030.71	\$2,260.00	\$450.00	56.000
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	14.00	2	\$725.00	\$800.00	\$650.00	28.000
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.71	7	\$1,335.79	\$2,500.00	\$1,000.00	19.000
7321007	B7 FLARED END SECTION	EACH	1.00	2	\$2,500.00	\$2,500.00	\$2,500.00	2.000
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	30.00	2	\$500.00	\$600.00	\$400.00	60.000
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	10.00	2	\$550.00	\$700.00	\$400.00	20.000
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	1,462.50	4	\$179.26	\$225.00	\$175.00	5,850.000
8025006	MULCHING	ACRE	13.67	45	\$1,707.49	\$10,000.00	\$1,200.00	615.000
8033000	K-31 TALL FESCUE SODDING	S.Y.	1,560.00	1	\$15.00	\$15.00	\$15.00	1,560.000
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	8.70	50	\$2,635.22	\$35,000.00	\$930.00	434.800

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061004	SEDIMENT TRAP ROCK	C.Y.	51.40	2	\$162.50	\$230.00	\$95.00	102.800
8061005	ROCK DITCH CHECK	L.F.	1,027.02	47	\$18.85	\$200.00	\$10.00	48,270.00
8061006	ALTERNATE DITCH CHECK	L.F.	156.21	14	\$14.82	\$29.04	\$10.50	2,187.00
8061007A	CURB INLET CHECK	EACH	3.88	17	\$207.35	\$668.98	\$130.00	66.00
8061016	SEDIMENT REMOVAL	C.Y.	136.88	48	\$26.42	\$583.40	\$1.00	6,570.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	10.10	19	\$623.59	\$4,000.00	\$1.00	191.90
8061019	SILT FENCE	L.F.	2,482.42	50	\$3.77	\$8.75	\$1.50	124,121.00
8061050	TYPE C BERM	L.F.	233.83	6	\$11.21	\$31.50	\$5.00	1,403.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	382.00	6	\$7.72	\$15.74	\$4.48	2,292.00
8064140	TYPE 3B EROSION CONTROL	S.Y.	10,139.00	2	\$2.00	\$2.00	\$2.00	20,278.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	12.00	4	\$2,793.25	\$3,600.00	\$2,078.00	48.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	12.00	4	\$1,465.00	\$1,940.00	\$1,020.00	48.00
9011311	LUMINAIRE, LED-A	EACH	12.00	4	\$543.25	\$862.00	\$221.00	48.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.00	4	\$5,013.25	\$6,612.00	\$2,751.00	4.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	65.00	4	\$29.61	\$46.00	\$0.50	260.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	182.00	4	\$45.49	\$60.00	\$35.00	728.00
9015010	TRENCHING TYPE I	L.F.	1,300.00	4	\$5.18	\$9.00	\$0.50	5,200.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	5.00	4	\$1,534.00	\$2,156.00	\$950.00	20.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,220.00	4	\$1.43	\$2.00	\$0.50	4,880.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	1,550.00	4	\$6.58	\$10.00	\$4.23	6,200.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	12.00	4	\$1,352.00	\$1,990.00	\$778.00	48.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	4	\$5,013.25	\$6,612.00	\$2,751.00	4.00
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	9.00	1	\$307.00	\$307.00	\$307.00	9.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	2,595.00	4	\$5.26	\$8.55	\$3.75	10,380.00
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.00	4	\$47,050.00	\$115,000.00	\$13,900.00	4.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	2	\$13,000.00	\$13,000.00	\$13,000.00	2.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	4.09	11	\$2,074.11	\$3,162.00	\$1.00	45.00
9031210	STRUCTURAL STEEL POSTS	LBS	838.89	9	\$9.71	\$13.00	\$7.00	7,550.00
9031220	PIPE POSTS	LBS	3,486.67	6	\$9.73	\$13.00	\$7.00	20,920.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	9.77	13	\$347.48	\$650.00	\$257.61	127.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	11.00	4	\$36.88	\$61.25	\$8.00	44.00
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	123.43	7	\$8.25	\$29.36	\$1.50	864.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	199.62	21	\$21.60	\$217.00	\$9.65	4,192.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	36.00	2	\$60.00	\$60.00	\$60.00	72.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	44.42	12	\$118.17	\$550.00	\$18.00	533.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	2.75	4	\$129.09	\$150.00	\$100.00	11.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	26.89	9	\$320.31	\$457.14	\$200.00	242.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	150.83	23	\$29.79	\$59.50	\$11.10	3,469.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	9.92	13	\$271.27	\$350.00	\$120.00	129.00
9031285	CONCRETE POST ANCHOR FOR	EACH	17.50	12	\$241.84	\$803.11	\$100.00	210.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035004A	SH-FLAT SHEET	S.F.	101.15	27	\$29.35	\$55.00	\$19.00	2,731.00
9035011A	ST-STRUCTURAL	S.F.	15.33	3	\$46.44	\$50.00	\$40.00	46.00
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	134.38	24	\$32.96	\$46.00	\$20.00	3,225.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	55.00	5	\$38.77	\$50.31	\$30.73	275.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	250.00	1	\$8.00	\$8.00	\$8.00	250.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
1041000	TEMPORARY SURFACING	C.Y.	202.33	9	\$58.54	\$200.00	\$31.28	1,821.000
2013000	CLEARING AND GRUBBING	ACRE	2.14	229	\$10,505.66	\$127,200.00	\$1.00	488.960
2022010	REMOVAL OF IMPROVEMENTS	L.S.	1.00	792	\$98,210.57	\$3,807,135.54	\$1.00	792.000
2024024	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	L.F.	115.00	1	\$20.00	\$20.00	\$20.00	115.000
2024027	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	S.F.	48.00	1	\$15.00	\$15.00	\$15.00	48.000
2024038	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	S.F.	116.00	1	\$3.50	\$3.50	\$3.50	116.000
2024043	REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	S.F.	35.02	109	\$182.81	\$2,401.45	\$55.00	3,817.000
2024046	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NON-FRIABLE)	L.F.	550.00	2	\$12.50	\$12.50	\$12.50	1,100.000
2024070	REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	S.F.	261.00	1	\$6.50	\$6.50	\$6.50	261.000
2026040	BACKFILL	C.Y.	12.00	1	\$230.00	\$230.00	\$230.00	12.000
2031000	CLASS A EXCAVATION	C.Y.	4,303.98	269	\$23.39	\$230.00	\$1.20	1,157,770.000
2032000	CLASS C EXCAVATION	C.Y.	621.88	17	\$53.22	\$177.50	\$1.00	10,572.000
2035000	UNCLASSIFIED EXCAVATION	C.Y.	14,173.40	95	\$12.61	\$140.60	\$5.00	1,346,473.000
2035500	EMBANKMENT IN PLACE	C.Y.	3,543.93	205	\$19.34	\$290.00	\$0.75	726,505.000
2036000	COMPACTING EMBANKMENT	C.Y.	2,306.34	334	\$8.79	\$420.00	\$0.01	770,317.000
2037075	COMPACTING IN CUT	STA.	17.47	141	\$1,070.74	\$9,500.00	\$100.00	2,462.900
2051010	MODIFIED SUBGRADE	S.Y.	9,205.00	2	\$7.25	\$7.25	\$7.25	18,410.000
2061000	CLASS 1 EXCAVATION	C.Y.	136.90	192	\$61.27	\$11,200.00	\$7.00	26,284.000
2061003	CLASS 1 EXCAVATION IN ROCK	C.Y.	54.17	18	\$229.71	\$650.00	\$87.01	975.000
2062000	CLASS 2 EXCAVATION	C.Y.	68.33	9	\$155.90	\$347.50	\$50.00	615.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2063000	CLASS 3 EXCAVATION	C.Y.	821.73	239	\$19.03	\$1,530.00	\$0.01	196,394.000
2063100	CLASS 3 EXCAVATION IN ROCK	C.Y.	460.54	35	\$119.96	\$672.50	\$30.00	16,119.000
2063300	CLASS 4 EXCAVATION	C.Y.	296.74	90	\$34.15	\$470.00	\$7.43	26,707.000
2063400	CLASS 4 EXCAVATION IN ROCK	C.Y.	207.15	13	\$121.37	\$375.00	\$41.25	2,693.000
2063500	CULVERT CLEANOUT	EACH	7.73	84	\$2,318.77	\$12,350.00	\$100.00	649.000
2064000	POROUS BACKFILL	C.Y.	546.63	8	\$69.70	\$125.00	\$47.00	4,373.000
2065500	TEMPORARY SHORING	L.S.	1.00	60	\$49,176.52	\$460,000.00	\$0.01	60.000
2066004	COFFERDAMS-BENT4	L.S.	1.00	3	\$23,508.00	\$34,024.00	\$4,500.00	3.000
2071000	LINEAR GRADING CLASS 1	STA.	11.58	127	\$1,716.70	\$26,000.00	\$100.00	1,470.300
2072000	LINEAR GRADING CLASS 2	STA.	164.29	60	\$313.60	\$10,944.20	\$61.90	9,857.300
2101006A	SUBGRADE COMPACTION (6-INCH DEPTH)	STA.	62.06	95	\$121.85	\$6,438.63	\$1.00	5,896.000
2122000A	SUBGRADING AND SHOULDERING CLASS 2	STA.	3.00	3	\$4,430.92	\$9,720.00	\$1,500.00	9.000
2142000	FURNISHING ROCK FILL	C.Y.	3,594.32	60	\$37.27	\$145.00	\$1.00	215,659.000
2143000	PLACING ROCK FILL	C.Y.	3,594.32	60	\$13.57	\$295.00	\$2.20	215,659.000
2152000A	SHAPING SLOPES, CLASS II	100FT	606.53	15	\$538.67	\$4,100.00	\$73.00	9,098.000
2153000	SHAPING SLOPES, CLASS III	100FT	12.95	285	\$1,179.38	\$6,924.77	\$247.86	3,689.600
2160500	REMOVAL OF BRIDGES	L.S.	1.00	196	\$84,280.94	\$1,350,000.00	\$6,000.00	196.000
2160501	MATCH MARKING AND STORING	L.S.	1.00	2	\$30,750.00	\$35,000.00	\$26,500.00	2.000
2161000	SCARIFICATION OF BRIDGE DECKS	S.Y.	1,147.24	17	\$18.28	\$40.21	\$9.40	19,503.000
2161001	TOTAL SURFACE HYDRO	S.Y.	1,357.15	75	\$60.97	\$300.00	\$45.27	101,786.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
2161500	REMOVAL OF SEAL COAT	S.F.	12,946.71	24	\$1.71	\$2.75	\$0.95	310,721.000
2161501	REMOVAL OF ASPHALT WEARING SURFACE	S.F.	11,601.90	63	\$2.28	\$8.50	\$0.98	730,920.000
2161502	REMOVAL OF CONCRETE WEARING SURFACE	S.F.	6,916.00	9	\$4.93	\$17.00	\$1.19	62,244.000
2161503	REMOVAL OF EXISTING DECK	S.F.	198.08	26	\$35.38	\$155.00	\$20.00	5,150.000
2162000	REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	L.F.	750.00	6	\$10.93	\$24.64	\$3.40	4,500.000
2162500	REMOVAL OF EXISTING BRIDGE DECKS	S.F.	8,756.20	71	\$13.93	\$35.00	\$5.65	621,690.000
2163000	PARTIAL REMOVAL OF EXISTING BRIDGE DECKS	S.F.	811.50	8	\$94.43	\$155.00	\$40.00	6,492.000
2163500	PARTIAL REMOVAL OF CULVERT CONCRETE	L.S.	1.00	8	\$10,486.70	\$30,000.00	\$4,438.64	8.000
2163501	PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE	L.S.	1.00	4	\$9,973.00	\$10,000.00	\$9,946.00	4.000
2163502	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	L.S.	1.00	34	\$30,986.33	\$75,000.00	\$5,000.00	34.000
2164000	CURB REMOVAL	L.F.	24.50	2	\$30.00	\$30.00	\$30.00	49.000
2164500	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	L.F.	106.18	72	\$496.54	\$1,063.30	\$166.00	7,645.000
2165000	REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	L.F.	102.00	6	\$52.56	\$135.00	\$19.50	612.000
2165500	REMOVAL OF CATHODIC PROTECTION SYSTEM	L.S.	1.00	1	\$5,190.50	\$5,190.50	\$5,190.50	1.000
3030600	FURNISHING ROCK BASE MATERIAL	S.Y.	11,137.73	22	\$14.52	\$48.33	\$8.85	245,030.000
3030610A	PLACING ROCK BASE (18 IN. THICK)	S.Y.	11,137.73	22	\$9.97	\$20.00	\$3.19	245,030.000
3040143	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	2,166.42	214	\$14.48	\$75.00	\$4.50	463,614.200
3040163	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	2,839.38	28	\$14.58	\$70.00	\$6.00	79,502.600
3040183	TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	S.Y.	414.00	10	\$24.12	\$30.00	\$15.00	4,140.000
3040504	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	S.Y.	4,403.98	199	\$14.93	\$100.00	\$2.11	876,393.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
3040506	TYPE 5 AGGREGATE FOR BASE (6 IN. THICK)	S.Y.	8,329.06	165	\$11.89	\$70.01	\$5.50	1,374,295.000
3101002	GRAVEL (A)	TON	11.91	11	\$185.73	\$1,947.84	\$15.00	131.000
3101003	GRAVEL (A)	S.Y.	510.92	12	\$20.12	\$200.00	\$9.00	6,131.000
3105002	GRAVEL (A) OR CRUSHED STONE (B)	TON	534.50	404	\$62.36	\$951.00	\$9.00	215,937.000
3105003	GRAVEL (A) OR CRUSHED STONE (B)	S.Y.	947.91	51	\$14.11	\$100.00	\$2.50	48,343.600
3107002	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	TON	505.55	11	\$74.81	\$124.87	\$19.35	5,561.000
3107003	GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)	S.Y.	77.00	3	\$26.47	\$35.40	\$20.00	231.000
4010103	10 INCHES, BITUMINOUS PAVEMENT	S.Y.	851.80	2	\$117.33	\$126.00	\$108.65	1,703.600
4010104	11 INCHES, BITUMINOUS PAVEMENT	S.Y.	8,160.90	5	\$74.54	\$97.35	\$66.00	40,804.500
4010105	5 3/4 INCHES, BITUMINOUS PAVEMENT	S.Y.	83.21	11	\$71.32	\$85.81	\$49.50	915.300
4010106	6 INCHES, BITUMINOUS PAVEMENT	S.Y.	2,247.50	4	\$45.25	\$236.00	\$40.50	8,990.000
4010150	TYPE A2 SHOULDER	S.Y.	7,270.67	44	\$39.38	\$171.00	\$23.60	319,909.400
4010151	TYPE A3 SHOULDER	S.Y.	887.15	15	\$58.76	\$101.00	\$26.75	13,307.300
4011207	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-1)	TON	5,166.40	11	\$81.72	\$1,620.00	\$66.00	56,830.400
4011208	BITUMINOUS PAVEMENT MIXTURE PG70-22, (BP-2)	TON	13,986.04	7	\$96.33	\$129.00	\$80.00	97,902.300
4011209	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	TON	4,301.55	148	\$97.69	\$4,350.00	\$61.50	636,629.100
4011211	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	TON	9,682.68	70	\$90.91	\$685.00	\$61.75	677,787.800
4011213	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-3)	TON	63.95	4	\$341.36	\$360.00	\$315.00	255.800
4011231	BITUMINOUS PAVEMENT MIXTURE	TON	17,012.03	44	\$95.63	\$290.00	\$61.87	748,529.200
4011232	BITUMINOUS PAVEMENT MIXTURE	TON	9,888.59	14	\$94.87	\$120.95	\$73.00	138,440.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4011233	BITUMINOUS PAVEMENT MIXTURE	TON	676.50	6	\$598.84	\$685.00	\$198.25	4,059.000
4013000	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	TON	3,751.42	55	\$93.96	\$800.00	\$71.80	206,328.100
4013010	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	TON	7,146.74	5	\$114.67	\$132.98	\$100.75	35,733.700
4020520	BITUMINOUS PAVEMENT MIXTURE PG64-22	TON	7,200.01	292	\$97.79	\$355.00	\$73.00	2,102,403.400
4020521	BITUMINOUS PAVEMENT MIXTURE	TON	7,587.74	256	\$103.01	\$615.00	\$80.00	1,942,462.600
4030001	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP095C MIX)	TON	10,286.60	6	\$106.98	\$125.00	\$98.00	61,719.600
4030003	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)	TON	18,549.45	29	\$96.79	\$1,675.00	\$68.65	537,934.100
4030004	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095B MIX)	TON	200.00	3	\$318.33	\$415.00	\$125.00	600.000
4030005	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)	TON	16,014.35	2	\$154.49	\$158.96	\$147.49	32,028.700
4030006	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095B MIX)	TON	16,496.04	10	\$91.11	\$111.15	\$77.78	164,960.400
4030011	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095CLP MIX)	TON	23,051.82	5	\$100.44	\$140.00	\$83.00	115,259.100
4030012	ASPHALTIC CONCRETE MIXTURE	TON	10,950.30	8	\$130.34	\$480.00	\$127.00	87,602.400
4030015	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP048F MIX)	TON	10,261.80	3	\$103.35	\$119.00	\$92.83	30,785.400
4030101	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	TON	19,134.42	27	\$97.62	\$421.30	\$69.00	516,629.300
4030102	ASPHALTIC CONCRETE MIXTURE	TON	10,140.80	5	\$108.06	\$138.00	\$99.25	50,704.000
4030103	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	TON	10,142.82	69	\$90.22	\$460.00	\$72.44	699,854.600
4030105	ASPHALTIC CONCRETE MIXTURE	TON	17,727.81	11	\$95.25	\$139.00	\$81.64	195,005.900
4030106	ASPHALTIC CONCRETE MIXTURE	TON	6,331.95	4	\$120.11	\$235.00	\$98.21	25,327.800
4030109	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)	TON	10,071.60	8	\$141.69	\$400.00	\$131.00	80,572.800
4030111	ASPHALTIC CONCRETE MIXTURE	TON	5,197.71	8	\$122.98	\$191.00	\$103.00	41,581.700

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4030116	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	TON	34,079.70	27	\$94.23	\$525.00	\$75.76	920,151.900
4030132	ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	TON	35,553.96	11	\$131.26	\$207.80	\$120.25	391,093.600
4030206	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP190C MIX)	TON	684.73	6	\$144.31	\$291.00	\$113.00	4,108.400
4030208	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)	TON	14,670.67	11	\$85.88	\$270.00	\$65.47	161,377.400
4030306	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	TON	1,840.09	7	\$148.27	\$375.00	\$128.39	12,880.600
4030308	ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP250C MIX)	TON	78.90	6	\$147.77	\$215.00	\$112.13	473.400
4030404	11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	S.Y.	955.00	6	\$81.92	\$110.00	\$62.15	5,730.000
4031056	ASPHALT PERFORMANCE	L.S.	1.00	26	\$18,804.46	\$56,700.00	\$1,500.00	26.000
4031057	ASPHALT PERFORMANCE	L.S.	1.00	32	\$7,707.44	\$50,000.00	\$0.01	32.000
4031058	INTELLIGENT COMPACTION	L.S.	1.00	35	\$46,522.28	\$161,280.00	\$5,000.00	35.000
4031059	PAVER-MOUNTED THERMAL	L.S.	1.00	35	\$14,667.47	\$42,500.00	\$2,500.00	35.000
4071005	TACK COAT	GAL	15,577.26	604	\$3.06	\$110.00	\$0.01	9,408,664.900
4071007	TACK COAT - LOW OR NON-	GAL	27,847.38	26	\$3.32	\$4.75	\$1.00	724,032.000
4081010	PRIME-LIQUID ASPHALT RC 70 OR MC 30	GAL	3,397.00	3	\$5.04	\$6.25	\$4.35	10,191.000
4081018	PRIME-LIQUID ASPHALT MC 800	GAL	6,000.83	115	\$4.45	\$130.00	\$2.15	690,095.700
4081027	PRIME-EMULSIFIED ASPHALT SS-1H	GAL	31.00	1	\$27.00	\$27.00	\$27.00	31.000
4091048	EMULSIFIED ASPHALT, SEAL COAT	GAL	53,575.81	91	\$2.69	\$18.50	\$1.90	4,875,399.000
4094001	SEAL COAT AGGREGATE, GRADE A1	S.Y.	241,024.50	4	\$1.04	\$1.30	\$0.79	964,098.000
4094002	SEAL COAT AGGREGATE, GRADE A2	S.Y.	155,045.21	14	\$1.43	\$8.45	\$0.60	2,170,633.000
4094011	SEAL COAT AGGREGATE, GRADE B1	S.Y.	79,679.70	20	\$1.59	\$35.00	\$0.80	1,593,594.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
4094012	SEAL COAT AGGREGATE, GRADE B2	S.Y.	216,271.84	55	\$1.15	\$7.00	\$0.77	11,894,951.000
4094021	SEAL COAT AGGREGATE, GRADE C	S.Y.	2,039.00	2	\$11.92	\$15.44	\$8.40	4,078.000
4131000	MICROSURFACING, TYPE II	S.Y.	173,986.14	7	\$3.59	\$6.15	\$2.64	1,217,903.000
4131100	MICROSURFACING, TYPE III	S.Y.	12,264.50	4	\$5.59	\$7.70	\$4.00	49,058.000
4132000	SCRUB SEAL	S.Y.	168,638.50	4	\$2.59	\$5.25	\$1.66	674,554.000
4133100	ULTRATHIN BONDED WEARING SURFACE, TYPE B	S.Y.	45,251.00	3	\$9.34	\$11.20	\$8.00	135,753.000
4133200	ULTRATHIN BONDED WEARING SURFACE, TYPE C	S.Y.	73,726.73	11	\$6.93	\$10.55	\$6.50	810,994.000
4134000	BITUMINOUS FOG SEAL	GAL	5,893.16	51	\$3.93	\$21.36	\$2.65	300,551.000
4135000	BITUMINOUS PAVEMENT CRACK SEALING	L.F.	54,872.00	2	\$1.15	\$1.15	\$1.15	109,744.000
4136000	PCCP JOINT/CRACK SEALING	L.F.	8,319.75	8	\$4.88	\$15.40	\$1.10	66,558.000
4138000	PCCP CRACK FILLING	L.F.	92,271.00	1	\$1.10	\$1.10	\$1.10	92,271.000
5021106	CONCRETE PAVEMENT ( 6 IN. NON-REINF)	S.Y.	75.00	2	\$148.50	\$195.00	\$102.00	150.000
5021107	CONCRETE PAVEMENT ( 7 IN. NON-REINF)	S.Y.	26.40	3	\$106.33	\$125.00	\$78.00	79.200
5021108	CONCRETE PAVEMENT ( 8 IN. NON-REINF)	S.Y.	398.65	42	\$125.38	\$287.85	\$71.35	16,743.400
5021109	CONCRETE PAVEMENT ( 9 IN. NON-REINF)	S.Y.	4,322.72	13	\$83.91	\$235.00	\$75.00	56,195.400
5021110	CONCRETE PAVEMENT (10 IN. NON-REINF)	S.Y.	385.67	7	\$260.45	\$300.00	\$87.75	2,699.700
5021307	CONCRETE PAVEMENT (7 IN. NON-REINFORCED 15 FT. JOINTS)	S.Y.	736.80	1	\$75.00	\$75.00	\$75.00	736.800
5021308	CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	731.74	11	\$107.77	\$152.00	\$78.50	8,049.100
5021309	CONCRETE PAVEMENT ( 9 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,926.67	10	\$88.74	\$501.00	\$80.90	49,266.700
5021310	CONCRETE PAVEMENT (10 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	4,780.94	11	\$103.84	\$210.00	\$87.00	52,590.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
5021312	CONCRETE PAVEMENT (12 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	346.00	4	\$128.67	\$186.80	\$124.10	1,384.000
5021331	CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	533.40	3	\$92.33	\$120.00	\$77.00	1,600.200
5021332	CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	3,945.50	3	\$87.72	\$98.00	\$75.00	11,836.500
5021333	CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	8,528.57	12	\$83.22	\$120.00	\$73.67	102,342.800
5021334	CONCRETE PAVEMENT (10 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	18,391.39	21	\$93.11	\$206.31	\$73.35	386,219.200
5021335	CONCRETE PAVEMENT (11 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)	S.Y.	1,610.20	2	\$128.50	\$150.00	\$107.00	3,220.400
5021340	TYPE A2 SHOULDER	S.Y.	4,433.85	21	\$55.69	\$135.00	\$44.00	93,110.900
5021341	TYPE A3 SHOULDER	S.Y.	626.60	4	\$37.64	\$68.00	\$24.80	2,506.400
5031010A	BRIDGE APPROACH SLAB (MAJOR)	S.Y.	254.00	106	\$425.16	\$763.00	\$247.20	26,924.000
5031011A	BRIDGE APPROACH SLAB (MINOR)	S.Y.	123.64	157	\$246.12	\$660.00	\$54.00	19,412.000
5041000	CONCRETE APPROACH PAVEMENT	S.Y.	522.91	62	\$172.02	\$3,500.00	\$86.76	32,420.300
5050001	ALTERNATE CONCRETE WEARING SURFACE	S.Y.	1,271.50	2	\$175.35	\$196.50	\$168.50	2,543.000
5050004	SUPPLEMENTARY WEARING SURFACE MATERIAL	C.Y.	8.39	74	\$709.58	\$1,050.00	\$700.00	621.000
5052000	LATEX MODIFIED CONCRETE WEARING SURFACE	S.Y.	1,370.49	72	\$144.72	\$600.00	\$112.00	98,675.000
5054000	LATEX MODIFIED VERY EARLY	S.Y.	1,455.00	6	\$212.58	\$250.00	\$190.00	8,730.000
5056000	STEEL FIBER REINFORCED	S.Y.	444.67	9	\$198.07	\$295.00	\$142.00	4,002.000
5062030A	FURNISHING UNBONDED CONCRETE OVERLAY	C.Y.	1,363.00	6	\$175.76	\$194.00	\$160.00	8,178.000
5062031	UNBONDED CONCRETE OVERLAY PLACEMENT, 8 IN.	S.Y.	5,773.00	6	\$27.02	\$31.20	\$23.55	34,638.000
5062033	UNBONDED CONCRETE OVERLAY INTERLAYER	S.Y.	5,819.00	10	\$4.74	\$13.63	\$0.01	58,190.000
6042010	ADJUSTING MANHOLE	EACH	10.37	62	\$1,076.81	\$4,934.63	\$100.00	643.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6042020	ADJUSTING BASIN OR INLET	EACH	11.00	34	\$1,751.12	\$4,130.00	\$200.00	374.000
6044011	PIPE COLLAR, TYPE A	EACH	3.58	98	\$1,997.24	\$4,107.57	\$1.00	351.000
6044013	PIPE COLLAR, TYPE C	EACH	1.50	6	\$2,041.78	\$3,000.00	\$1,200.00	9.000
6046015A	15 IN. SLOTTED DRAIN	L.F.	41.00	2	\$260.00	\$300.00	\$220.00	82.000
6046018A	18 IN. SLOTTED DRAIN	L.F.	38.00	3	\$509.69	\$800.00	\$304.06	114.000
6051018A	PIPE AGGREGATE PAVEMENT CROSS DRAIN	L.F.	264.00	3	\$47.57	\$70.00	\$35.75	792.000
6052010A	STRUCTURAL UNDERDRAIN	L.F.	169.00	4	\$47.49	\$80.00	\$25.60	676.000
6053030A	PIPE AGGREGATE PAVEMENT EDGE DRAIN	L.F.	2,834.94	31	\$21.75	\$57.94	\$10.00	87,883.000
6054020	OUTLET PIPES AND SPLASH PADS	EACH	4.14	22	\$1,858.85	\$3,800.00	\$250.00	91.000
6061010	GUARDRAIL TYPE A	L.F.	253.33	20	\$28.06	\$190.25	\$25.00	5,066.500
6061011A	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	L.F.	425.00	2	\$41.28	\$43.00	\$39.55	850.000
6061040	GUARDRAIL TYPE D	L.F.	59.50	12	\$106.25	\$140.00	\$40.00	714.000
6061050	GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING	L.F.	38.00	2	\$48.00	\$48.00	\$48.00	76.000
6061054	GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING	L.F.	107.67	3	\$38.29	\$41.00	\$36.00	323.000
6061060	MGS GUARDRAIL	L.F.	2,086.32	402	\$27.72	\$175.00	\$22.00	838,700.500
6061061	MGS GUARDRAIL, 8 FT. POSTS, 6 FT. - 3 SPACING	L.F.	1,460.31	151	\$32.68	\$76.82	\$24.75	220,507.500
6061063	MGS GUARDRAIL, 6 FT. POSTS, 3 FT. - SPACING	L.F.	148.00	11	\$45.36	\$70.54	\$41.00	1,628.000
6061065	MGS GUARDRAIL, 6 FT. POSTS, 1 FT. - 6.75 IN. SPACING	L.F.	70.75	8	\$74.22	\$123.85	\$68.00	566.000
6061067	MGS DOUBLE FACED GUARDRAIL	L.F.	37.67	3	\$42.21	\$45.00	\$40.00	113.000
6061068	MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB)	EACH	7.79	39	\$4,038.75	\$5,650.00	\$3,436.00	304.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6061069	MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB)	EACH	6.86	361	\$3,899.05	\$21,200.00	\$4.00	2,477.000
6061070	MGS VERTICAL CONCRETE BARRIER TRANSITION	EACH	6.71	41	\$4,021.14	\$5,400.00	\$4.00	275.000
6061074	MGS HEIGHT AND BLOCK TRANSITION	EACH	3.21	78	\$926.51	\$3,800.00	\$599.00	250.000
6061075	MGS LONG SPAN GUARDRAIL SECTION	EACH	1.00	11	\$3,886.93	\$4,368.00	\$3,250.00	11.000
6061078	MGS EMBEDDED ANCHOR SECTION (WITH RUBRAIL)	L.F.	188.00	2	\$54.63	\$61.25	\$48.00	376.000
6061080	MGS END ANCHOR	EACH	6.77	194	\$1,482.65	\$4,995.00	\$912.00	1,313.000
6061081	MGS BRIDGE APPROACH TRANSITION (THRIE-BEAM BRIDGE)	EACH	5.72	43	\$4,360.01	\$6,256.04	\$5.00	246.000
6062100	BRIDGE ANCHOR SECTION (CURB TYPE)	EACH	3.00	2	\$2,885.50	\$3,021.00	\$2,750.00	6.000
6062200A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	7.22	9	\$720.39	\$3,184.62	\$0.02	65.000
6062202A	BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND	EACH	1.00	4	\$4,615.77	\$5,788.72	\$3,200.00	4.000
6062204A	BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION	EACH	4.00	4	\$2,635.57	\$2,866.29	\$2,440.00	16.000
6062300A	TRANSITION SECTION, 6.5 FT. POSTS	EACH	4.00	4	\$606.19	\$672.76	\$520.00	16.000
6062303	ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS	EACH	2.67	3	\$583.00	\$832.00	\$500.00	8.000
6063014	TYPE A CRASHWORTHY END TERMINAL (MASH)	EACH	9.20	496	\$3,352.47	\$16,800.00	\$4.00	4,562.000
6063015	TYPE A CRASHWORTHY END TERMINAL	EACH	9.69	13	\$3,269.82	\$3,919.60	\$3,052.21	126.000
6063016	TYPE B CRASHWORTHY END TERMINAL	EACH	1.00	2	\$13,000.00	\$13,000.00	\$13,000.00	2.000
6063020	TYPE C CRASHWORTHY END	EACH	4.50	12	\$30,807.28	\$45,000.00	\$24,750.00	54.000
6063021	TYPE D CRASHWORTHY END	EACH	2.00	3	\$33,645.01	\$38,935.04	\$31,000.00	6.000
6063022	TYPE E CRASHWORTHY END	EACH	1.71	7	\$37,633.33	\$45,800.00	\$32,000.00	12.000
6064100	MEDIAN GUARD CABLE 3 - STRAND	L.F.	67,170.57	7	\$16.29	\$69.33	\$15.62	470,194.000



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6064106	ROADSIDE GUARD CABLE 3 - STRAND (16 FT. POST SPACING)	L.F.	624.00	3	\$56.67	\$60.00	\$55.00	1,872.000
6064110	ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	EACH	6.17	18	\$6,051.38	\$14,700.00	\$4,000.00	111.000
6064500	AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	C.Y.	29.88	8	\$608.42	\$1,700.00	\$71.88	239.000
6066610	END ANCHOR	EACH	1.29	14	\$1,662.34	\$3,412.66	\$1,000.00	18.000
6066640	GUARDRAIL DELINEATOR,WHITE	EACH	110.33	9	\$88.27	\$185.00	\$18.00	993.000
6066642	GUARDRAIL DELINEATOR,WHITE/RED	EACH	55.00	1	\$27.00	\$27.00	\$27.00	55.000
6066647A	GUARDRAIL DELINEATOR, YELLOW/RED	EACH	5.00	1	\$27.00	\$27.00	\$27.00	5.000
6071011A	CHAIN-LINK FENCE (48 IN.)	L.F.	115.89	9	\$78.07	\$171.20	\$30.00	1,043.000
6071012A	CHAIN-LINK FENCE (60 IN.)	L.F.	289.15	13	\$57.56	\$180.00	\$24.25	3,759.000
6071013A	CHAIN-LINK FENCE (72 IN.)	L.F.	330.60	5	\$34.69	\$60.00	\$30.00	1,653.000
6071030	WALK GATE (CHAIN-LINK)	EACH	1.50	4	\$3,133.17	\$5,038.00	\$1,200.00	6.000
6071040	DRIVE GATE (CHAIN-LINK)	EACH	1.00	3	\$1,536.05	\$1,750.00	\$1,420.00	3.000
6071043A	3-STRAND BARBED WIRE EXTENSION FOR CHAIN-LINK FENCE	L.F.	165.54	5	\$7.50	\$20.00	\$4.90	827.700
6071050	CHAIN-LINK FENCE (RETAINING WALLS)	L.F.	346.00	6	\$74.55	\$115.80	\$60.00	2,076.000
6071060	PEDESTRIAN FENCE (STRUCTURES)	L.F.	202.40	5	\$202.90	\$285.00	\$80.00	1,012.000
6071067	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	L.F.	399.00	4	\$227.63	\$250.00	\$207.50	1,596.000
6071101	MODIFIED CONCRETE GUTTER TYPE A	L.F.	67.64	11	\$176.68	\$790.00	\$65.65	744.000
6071102	MODIFIED CONCRETE GUTTER TYPE B	L.F.	199.64	11	\$60.43	\$98.50	\$37.48	2,196.000
6072010	WOVEN WIRE FENCE	L.F.	30.00	1	\$90.00	\$90.00	\$90.00	30.000
6081000	CONCRETE MEDIAN	S.Y.	478.71	30	\$83.52	\$380.62	\$45.90	14,361.400

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6081010	CONCRETE CURB RAMP	S.Y.	327.26	136	\$185.61	\$551.75	\$66.50	44,507.900
6081012	TRUNCATED DOMES	S.F.	382.00	163	\$33.47	\$153.30	\$5.00	62,266.000
6082023	HAND-RAILING FOR STEPS	L.F.	31.80	5	\$228.51	\$1,032.62	\$165.00	159.000
6082024	HAND-RAILING FOR STEPS WITH	L.F.	26.71	7	\$485.73	\$1,069.00	\$238.34	187.000
6083003	3 IN. CONCRETE MEDIAN STRIP	S.Y.	198.31	36	\$116.62	\$750.00	\$62.10	7,139.000
6083004	4 IN. CONCRETE MEDIAN STRIP	S.Y.	367.63	16	\$58.66	\$585.00	\$39.65	5,882.000
6083006	6 IN. CONCRETE MEDIAN STRIP	S.Y.	320.70	67	\$122.62	\$590.10	\$35.00	21,486.900
6083008	8 IN. CONCRETE MEDIAN STRIP	S.Y.	467.39	35	\$89.67	\$200.00	\$61.00	16,358.600
6084023	SIDEWALK HAND-RAILING	L.F.	61.24	17	\$205.44	\$350.00	\$105.00	1,041.000
6084024	SIDEWALK HAND-RAILING WITH	L.F.	164.74	19	\$239.75	\$375.07	\$108.02	3,130.000
6085007	PAVED APPROACH, 7 IN.	S.Y.	518.98	43	\$108.51	\$210.00	\$70.50	22,316.200
6085008	PAVED APPROACH, 8 IN.	S.Y.	1,581.66	136	\$112.39	\$616.40	\$65.00	215,106.200
6086004	CONCRETE SIDEWALK, 4 IN.	S.Y.	2,706.02	163	\$70.52	\$356.00	\$24.50	441,080.900
6086007	CONCRETE SIDEWALK, 7 IN.	S.Y.	601.81	14	\$89.99	\$185.00	\$48.50	8,425.400
6086008	CONCRETE SIDEWALK, 8 IN.	S.Y.	132.98	48	\$135.71	\$690.00	\$67.00	6,383.000
6091010	CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	L.F.	585.21	118	\$56.94	\$252.50	\$22.00	69,054.200
6091011	CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S	L.F.	625.65	23	\$41.03	\$293.00	\$22.70	14,390.000
6091041	CONCRETE GUTTER TYPE A	L.F.	246.81	39	\$74.91	\$800.00	\$40.55	9,625.400
6091042	CONCRETE GUTTER TYPE B	L.F.	179.19	27	\$78.88	\$210.00	\$37.38	4,838.000
6091051	CURB AND GUTTER TYPE A	L.F.	140.17	18	\$65.84	\$150.00	\$42.00	2,523.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6091052	CURB AND GUTTER TYPE B	L.F.	2,284.87	80	\$48.99	\$337.00	\$21.20	182,789.600
6091060	PAVED DITCH	S.Y.	558.67	29	\$92.62	\$211.00	\$67.30	16,201.500
6092011	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	L.F.	488.46	74	\$29.34	\$167.58	\$4.83	36,146.000
6092012	INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	L.F.	1,172.57	7	\$16.13	\$36.50	\$6.00	8,208.000
6092013	INTEGRAL CURB TYPE M	L.F.	825.00	3	\$24.50	\$25.00	\$23.50	2,475.000
6092014	INTEGRAL CURB TYPE N	L.F.	89.00	5	\$22.98	\$41.00	\$11.30	445.000
6092021	INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A	L.F.	356.62	13	\$31.48	\$145.00	\$12.00	4,636.000
6092031	CONCRETE CURB LOW PROFILE TYPE E	L.F.	723.72	15	\$22.98	\$61.35	\$8.70	10,855.800
6092032	CONCRETE CURB LOW PROFILE TYPE F	L.F.	226.80	5	\$51.78	\$59.80	\$37.85	1,134.000
6094010	DRAIN BASIN	EACH	2.50	6	\$7,612.00	\$16,580.00	\$5,500.00	15.000
6096010A	FURNISHING TYPE 1 ROCK DITCH LINER	C.Y.	143.52	66	\$52.59	\$215.00	\$10.00	9,472.400
6096020	FURNISHING TYPE 2 ROCK DITCH LINER	C.Y.	190.71	75	\$44.49	\$105.00	\$1.00	14,303.000
6096030A	FURNISHING TYPE 3 ROCK DITCH LINER	C.Y.	138.31	39	\$57.23	\$105.00	\$31.21	5,394.000
6096040A	FURNISHING TYPE 4 ROCK DITCH LINER	C.Y.	111.62	13	\$58.15	\$100.00	\$40.00	1,451.000
6096041	PLACING TYPE 1 ROCK DITCH LINER	C.Y.	143.52	66	\$44.29	\$420.00	\$10.00	9,472.400
6096042	PLACING TYPE 2 ROCK DITCH LINER	C.Y.	190.71	75	\$39.89	\$1,010.00	\$12.00	14,303.000
6096043	PLACING TYPE 3 ROCK DITCH LINER	C.Y.	138.31	39	\$29.08	\$111.50	\$6.50	5,394.000
6096044	PLACING TYPE 4 ROCK DITCH LINER	C.Y.	111.62	13	\$45.06	\$67.00	\$31.00	1,451.000
6096050	BEDDING MATERIAL FOR ROCK DITCH LINER	C.Y.	57.60	35	\$81.13	\$234.00	\$32.16	2,016.000
6097000	ROCK LINING	C.Y.	53.72	146	\$118.17	\$1,200.00	\$41.75	7,843.300

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6113010	FURNISHING TYPE 1 ROCK BLANKET	C.Y.	900.74	50	\$74.54	\$105.00	\$0.01	45,037.000
6113020	FURNISHING TYPE 2 ROCK BLANKET	C.Y.	569.45	223	\$58.12	\$120.00	\$1.00	126,987.200
6113030	PLACING TYPE 1 ROCK BLANKET	C.Y.	900.74	50	\$24.35	\$170.47	\$12.00	45,037.000
6113040	PLACING TYPE 2 ROCK BLANKET	C.Y.	569.66	223	\$30.52	\$400.00	\$7.50	127,034.200
6116010A	CONCRETE SLOPE PROTECTION	S.Y.	222.90	30	\$148.66	\$1,100.00	\$68.00	6,687.000
6122008	Impact Attenuator 40 MPH (Sand Barrels)	EACH	3.13	23	\$2,340.20	\$4,768.00	\$0.01	72.000
6122009	Impact Attenuator 45 MPH (Sand Barrels)	EACH	4.29	17	\$2,723.65	\$4,600.00	\$1,900.00	73.000
6122010	Impact Attenuator 50 MPH (Sand Barrels)	EACH	3.38	13	\$2,554.12	\$4,500.00	\$1,500.00	44.000
6122012	Impact Attenuator 55 MPH (Sand Barrels)	EACH	2.94	31	\$3,401.92	\$5,440.00	\$2,376.00	91.000
6122014	Impact Attenuator 60 MPH (Sand Barrels)	EACH	4.63	19	\$3,742.92	\$6,766.00	\$2,020.00	88.000
6122017	Impact Attenuator 65 MPH (Sand Barrels)	EACH	4.07	29	\$3,010.11	\$5,250.89	\$1,500.00	118.000
6122019	Impact Attenuator 70 MPH (Sand Barrels)	EACH	2.45	31	\$4,177.33	\$7,140.00	\$2,849.22	76.000
6122020	REPLACEMENT SAND BARREL	EACH	7.04	107	\$450.54	\$1,950.00	\$100.00	753.000
6122030	IMPACT ATTENUATOR (RELOCATION)	EACH	7.51	69	\$1,455.76	\$5,265.61	\$500.00	518.000
6122040	WORK ZONE CRASH CUSHION	EACH	1.45	11	\$8,036.47	\$11,000.00	\$2,500.00	16.000
6122041	WORK ZONE CRASH CUSHION	EACH	1.50	6	\$2,187.78	\$4,500.00	\$1,000.00	9.000
6123000A	TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)	EACH	2.37	752	\$3,256.81	\$40,000.00	\$0.01	1,784.000
6131010	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A FULL DEPTH PAVEMENT REPAIR	S.Y.	897.49	107	\$282.39	\$1,000.00	\$87.05	96,031.100
6131012	SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	S.Y.	363.30	105	\$7.16	\$181.00	\$1.00	38,146.900
6131013	TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	S.Y.	334.49	94	\$12.68	\$125.00	\$1.00	31,442.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6131014	FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	L.F.	3,551.94	117	\$6.04	\$30.65	\$1.00	415,577.400
6131015	DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR	EACH	1,290.94	108	\$11.70	\$75.00	\$1.00	139,421.000
6131017	DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	EACH	290.37	41	\$15.07	\$272.18	\$9.00	11,905.000
6131018	TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS A FULL DEPTH PAVEMENT REPAIR (TYPE L)	EACH	140.16	45	\$21.83	\$2,174.00	\$1.00	6,307.000
6132018	FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH	C.Y.	70.46	17	\$881.87	\$4,310.00	\$390.00	1,197.900
6132019	REMOVAL OF CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH CONCRETE PAVEMENT	S.Y.	127.12	10	\$356.70	\$690.00	\$1.00	1,271.200
6133018	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL	TON	488.30	22	\$154.74	\$1,100.00	\$69.00	10,742.600
6133019	REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	2,529.48	22	\$54.94	\$345.00	\$20.00	55,648.500
6133020	FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	TON	870.10	44	\$132.43	\$1,650.00	\$63.50	38,284.300
6133021	REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR	S.Y.	3,978.77	44	\$19.31	\$550.00	\$5.89	175,065.800
6134001	DOWEL BAR RETROFIT	EACH	63.00	4	\$220.71	\$500.00	\$120.00	252.000
6134002	CROSS STITCH TIE BAR	EACH	1,116.50	4	\$38.71	\$61.50	\$26.00	4,466.000
6141021	GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	EACH	1.67	24	\$1,784.96	\$4,038.04	\$1,000.00	40.000
6141022	GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	EACH	2.00	1	\$2,736.49	\$2,736.49	\$2,736.49	2.000
6141023	GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	EACH	1.00	3	\$1,900.00	\$2,700.00	\$500.00	3.000
6141024	GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	EACH	2.85	13	\$2,952.20	\$3,650.00	\$1,800.00	37.000
6141025	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	EACH	1.00	6	\$2,753.39	\$3,968.25	\$1,786.00	6.000
6141026	GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	EACH	2.00	6	\$2,223.33	\$3,400.00	\$1,200.00	12.000
6141028	GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	EACH	2.62	13	\$2,947.43	\$3,836.31	\$1,900.00	34.000
6141120	CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	EACH	7.38	60	\$1,125.93	\$5,000.00	\$200.00	443.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6141121	CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	EACH	31.47	30	\$1,307.82	\$2,675.00	\$800.00	944.000
6142027	36 IN. OR 900 MM AUTO FLOODGATE (TYPE 2)	EACH	1.00	1	\$9,500.00	\$9,500.00	\$9,500.00	1.000
6143010	MANHOLE FRAME AND COVER, TYPE 1-A	EACH	2.45	31	\$895.24	\$2,300.00	\$450.00	76.000
6143011	MANHOLE FRAME AND COVER, TYPE 1-B	EACH	3.83	23	\$1,003.61	\$4,100.00	\$450.00	88.000
6143012	MANHOLE FRAME AND COVER, TYPE 2	EACH	1.70	10	\$742.21	\$2,994.20	\$230.00	17.000
6143013	MANHOLE FRAME AND COVER, TYPE 3	EACH	18.47	38	\$529.15	\$2,300.00	\$292.00	702.000
6143014	MANHOLE FRAME AND COVER, TYPE 4	EACH	1.64	14	\$572.42	\$1,546.88	\$95.00	23.000
6143020	CURB INLET	EACH	8.90	20	\$4,999.78	\$9,060.00	\$73.50	178.000
6161005	CONSTRUCTION SIGNS	S.F.	1,172.22	971	\$7.48	\$100.00	\$0.01	1,138,229.000
6161008	ADVANCED WARNING RAIL SYSTEM	EACH	4.34	530	\$76.92	\$531.50	\$0.01	2,300.000
6161009	FLAG ASSEMBLY	EACH	10.00	8	\$25.42	\$27.89	\$20.00	80.000
6161010	RELOCATED SIGNS	S.F.	235.21	68	\$7.60	\$50.00	\$0.00	15,994.000
6161012	BUOYS (BOATS KEEP OUT)	EACH	8.00	14	\$686.45	\$1,500.00	\$100.00	112.000
6161013	BUOYS (NO WAKE)	EACH	6.57	14	\$657.84	\$1,500.00	\$100.00	92.000
6161014	SPECIAL SIGN ASSEMBLY (BOATS KEEP OUT)	EACH	4.00	14	\$1,622.30	\$3,721.00	\$300.00	56.000
6161025	CHANNELIZER (TRIM LINE)	EACH	173.37	790	\$20.93	\$150.00	\$0.01	136,963.000
6161030	TYPE III MOVEABLE BARRICADE	EACH	14.04	459	\$187.84	\$547.50	\$0.01	6,446.000
6161033	DIRECTIONAL INDICATOR BARRICADE	EACH	37.54	193	\$120.06	\$850.00	\$0.01	7,246.000
6161040	FLASHING ARROW PANEL	EACH	2.63	359	\$1,647.67	\$10,000.00	\$1.00	943.000
6161047	TYPE III OBJECT MARKER	EACH	12.79	24	\$288.21	\$450.00	\$150.00	307.000

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6161052	WARNING LIGHT, TYPE B	EACH	12.00	4	\$35.00	\$35.00	\$35.00	48.000
6161055	SEQUENTIAL FLASHING WARNING LIGHT	EACH	32.19	132	\$112.80	\$462.50	\$1.00	4,249.00
6161070	TUBULAR MARKER	EACH	120.49	35	\$63.19	\$233.00	\$21.00	4,217.00
6161095	RADAR SPEED ADVISORY SYSTEM	EACH	2.00	6	\$10,324.67	\$20,574.00	\$5,200.00	12.00
6161096	CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	EACH	2.00	2	\$2,080.00	\$2,160.00	\$2,000.00	4.00
6161098A	CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRA	EACH	3.19	397	\$3,952.50	\$20,000.00	\$1,000.00	1,267.00
6161099	CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTO	EACH	3.30	319	\$4,742.92	\$27,910.00	\$100.00	1,052.00
6162000A	WORK ZONE TRAFFIC SIGNAL SYSTEM	EACH	2.09	22	\$14,130.53	\$55,800.00	\$2,100.00	46.00
6162002	TEMPORARY LONG-TERM	EACH	8.25	130	\$1,333.92	\$4,040.00	\$400.00	1,073.00
6162004	SHORT-TERM RUMBLE STRIPS	EACH	5.55	40	\$1,829.32	\$7,362.05	\$0.01	222.00
6171000	CONCRETE TRAFFIC BARRIER, TYPE A	L.F.	236.75	4	\$197.41	\$250.00	\$175.00	947.00
6172000	CONCRETE TRAFFIC BARRIER, TYPE B	L.F.	288.56	16	\$370.97	\$1,178.93	\$200.00	4,617.00
6172001	CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	L.F.	53.00	3	\$394.83	\$635.00	\$189.50	159.00
6173000	CONCRETE TRAFFIC BARRIER, TYPE C	L.F.	4,144.67	42	\$115.50	\$670.00	\$65.80	174,076.00
6173001	CONCRETE TRAFFIC BARRIER,	L.F.	638.00	2	\$295.00	\$310.00	\$280.00	1,276.00
6173100	CONCRETE TRAFFIC BARRIER, TYPE D	L.F.	648.54	24	\$132.21	\$525.00	\$76.75	15,565.00
6173101	CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)	L.F.	267.00	1	\$148.00	\$148.00	\$148.00	267.00
6173102	CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)	L.F.	545.73	15	\$142.65	\$270.00	\$89.95	8,186.00
6173103	CONCRETE TRAFFIC BARRIER,	L.F.	315.71	31	\$226.23	\$700.00	\$97.24	9,787.00
6173200	CONCRETE TRAFFIC BARRIER, TYPE E	L.F.	110.00	3	\$228.50	\$282.00	\$150.00	330.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6173600D	TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED	L.F.	2,212.35	124	\$32.36	\$394.91	\$0.01	274,332.00
6173700B	TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED	L.F.	3,534.66	29	\$40.11	\$120.00	\$0.10	102,505.00
6173706	TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONTRACTOR FURNISHED / RETAI	L.F.	408.71	7	\$41.92	\$46.10	\$34.62	2,861.00
6174000A	TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION	EACH	5.75	8	\$1,038.09	\$1,400.00	\$500.00	46.00
6175010A	RELOCATING TEMPORARY TRAFFIC BARRIER	L.F.	3,753.63	72	\$14.08	\$65.00	\$5.77	270,261.00
6175011B	RELOCATING TEMPORARY TRAFFIC BARRIER ANCHORED	L.F.	11,796.19	16	\$19.37	\$41.20	\$0.10	188,739.00
6175013	RELOCATING TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION	L.F.	282.71	7	\$32.55	\$92.00	\$16.30	1,979.00
6178001	TRAFFIC BARRIER DELINEATOR, WHITE	EACH	98.67	3	\$55.08	\$70.00	\$46.00	296.00
6178002A	TRAFFIC BARRIER DELINEATOR, YELLOW	EACH	48.89	9	\$52.64	\$100.00	\$20.00	440.00
6178004	TRAFFIC BARRIER DELINEATOR, WHITE/WHITE	EACH	14.50	4	\$129.22	\$250.00	\$54.00	58.00
6181000	MOBILIZATION	L.S.	1.00	1,169	\$226,574.58	\$9,802,127.67	\$3,500.00	1,169.00
6181015	RAILROAD PLAN SUBMITTAL	L.S.	1.00	18	\$80,483.28	\$300,000.00	\$500.00	18.00
6181020	ADDITIONAL MOBILIZATION FOR	EACH	2.95	253	\$603.12	\$1,200.00	\$600.00	746.00
6191000	PAVEMENT EDGE TREATMENT	L.F.	9,358.82	95	\$3.51	\$30.00	\$0.01	889,088.00
6200002	PLURAL COMPONENT LIQUID PAVEMENT MARKING 4 I	L.F.	65.00	2	\$6.30	\$6.60	\$6.00	130.00
6200003	PREFORMED THERMOPLASTIC	L.F.	190.00	8	\$5.43	\$7.00	\$4.00	1,520.00
6200006	PREFORMED THERMOPLASTIC	L.F.	582.80	5	\$3.20	\$6.95	\$3.00	2,914.00
6200008	PLURAL COMPONENT LIQUID PAVEMENT MARKING 6	L.F.	288.00	2	\$6.30	\$6.60	\$6.00	576.00
6200009	PREFORMED THERMOPLASTIC	L.F.	1,053.68	84	\$7.90	\$50.00	\$4.40	88,509.00
6200012	PREFORMED THERMOPLASTIC	L.F.	303.38	21	\$17.94	\$51.00	\$10.00	6,371.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6200013	COLD APPLIED TAPE PAVEMENT	L.F.	34.00	6	\$32.01	\$55.28	\$25.00	204.00
6200014	PLURAL COMPONENT LIQUID	L.F.	31.00	4	\$30.31	\$33.00	\$25.00	124.00
6200015	PREFORMED THERMOPLASTIC	L.F.	317.78	374	\$23.70	\$103.00	\$0.39	118,851.00
6200018	PREFORMED THERMOPLASTIC	L.F.	275.71	140	\$21.51	\$50.50	\$10.00	38,600.00
6200021	PREFORMED THERMOPLASTIC	EACH	29.87	318	\$279.79	\$1,050.00	\$195.00	9,499.00
6200024	PREFORMED THERMOPLASTIC	EACH	9.95	80	\$270.43	\$1,104.83	\$195.00	796.00
6200027	PREFORMED THERMOPLASTIC	EACH	6.13	78	\$497.06	\$1,267.67	\$351.90	478.00
6200030	PREFORMED THERMOPLASTIC	EACH	3.52	67	\$575.82	\$1,500.00	\$340.00	236.00
6200032	PLURAL COMPONENT LIQUID	EACH	4.00	4	\$1,260.00	\$1,320.00	\$1,200.00	16.00
6200033	PREFORMED THERMOPLASTIC	EACH	2.94	116	\$1,454.18	\$2,750.00	\$815.00	341.00
6200034	COLD APPLIED TAPE PAVEMENT	EACH	5.00	3	\$171.96	\$174.00	\$170.00	15.00
6200036	PREFORMED THERMOPLASTIC	EACH	117.34	174	\$198.97	\$560.00	\$0.15	20,418.00
6200039	PREFORMED THERMOPLASTIC	EACH	6.96	24	\$1,273.66	\$2,500.00	\$340.00	167.00
6200041	PLURAL COMPONENT LIQUID	EACH	7.00	3	\$161.78	\$210.34	\$75.00	21.00
6200042	PREFORMED THERMOPLASTIC	EACH	75.50	133	\$54.82	\$180.00	\$10.00	10,042.00
6200045	PREFORMED THERMOPLASTIC	EACH	2.47	15	\$1,615.70	\$1,925.00	\$900.00	37.00
6200048	PREFORMED THERMOPLASTIC	EACH	1.00	3	\$1,195.94	\$1,550.00	\$1,017.81	3.00
6200051	PREFORMED THERMOPLASTIC	EACH	7.00	15	\$1,464.19	\$2,000.00	\$500.00	105.00
6205301B	PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	L.F.	11,799.96	71	\$1.98	\$4.00	\$1.25	837,797.00
6205303B	PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	L.F.	11,582.08	62	\$1.85	\$4.40	\$0.15	718,089.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6205309	PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE	L.F.	94.94	35	\$12.32	\$30.00	\$5.00	3,323.00
6205425	PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE	L.F.	97.00	4	\$11.41	\$12.00	\$10.00	388.00
6205440A	PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW	EACH	7.55	11	\$180.51	\$275.00	\$150.00	83.00
6205442	PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW	EACH	3.00	5	\$132.35	\$147.74	\$125.00	15.00
6205443A	PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT ARROW	EACH	2.11	9	\$272.02	\$413.00	\$245.00	19.00
6205901A	4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	41,827.17	121	\$0.25	\$10.95	\$0.14	5,061,088.00
6205902A	6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	100,077.61	324	\$0.28	\$32.00	\$0.18	32,425,145.00
6205903A	6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	92,072.12	201	\$0.28	\$23.00	\$0.20	18,506,496.00
6205906A	12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TYPE L BEADS	L.F.	8,564.52	111	\$0.93	\$9.10	\$0.50	950,662.00
6206000C	4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	92,118.20	624	\$0.15	\$25.00	\$0.10	57,481,755.00
6206001C	4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	80,643.07	748	\$0.14	\$25.00	\$0.01	60,321,014.00
6206108A	8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	650.12	68	\$1.53	\$110.00	\$0.32	44,208.00
6206124A	24 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	414.63	51	\$4.96	\$33.00	\$0.50	21,146.00
6206125A	24 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS	L.F.	278.38	58	\$5.57	\$27.13	\$1.00	16,146.00
6207001	PAVEMENT MARKING REMOVAL	L.F.	13,746.49	261	\$0.87	\$72.00	\$0.01	3,587,834.00
6207002	PAVEMENT MARKING REMOVAL (SYMBOLS)	EACH	18.43	120	\$109.88	\$648.00	\$1.00	2,212.00
6208063	TEMPORARY PAVEMENT MARKING	EACH	3.83	6	\$102.78	\$108.00	\$100.00	23.00
6208064A	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	EACH	2,794.27	11	\$1.15	\$26.50	\$0.01	30,737.00
6208076	4 IN TEMPORARY PAVEMENT	L.F.	41,264.66	58	\$0.60	\$3.10	\$0.10	2,393,350.00
6214600A	FLOWABLE BACKFILL	C.Y.	30.51	43	\$392.23	\$4,200.00	\$100.00	1,312.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
6221001	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	S.Y.	85,154.72	381	\$2.03	\$102.85	\$0.25	32,443,950.00
6221003	COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN, THICK)	S.Y.	19,231.32	28	\$6.14	\$42.00	\$2.77	538,477.00
6221011	COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	S.Y.	2,554.33	6	\$9.28	\$12.34	\$8.00	15,326.00
6223010	DIAMOND GRINDING (CONCRETE PAVEMENT)	S.Y.	4,052.00	4	\$13.03	\$20.00	\$7.00	16,208.00
6224010	MODIFIED COLD MILLING (DEPTH TRANSITIONS)	S.Y.	4,553.18	467	\$8.03	\$191.00	\$0.10	2,126,335.00
6230001	OPTIONAL POLYMER WEARING	S.Y.	2,403.67	21	\$44.79	\$125.00	\$41.00	50,477.00
6233000	EPOXY POLYMER CONCRETE OVERLAY	S.Y.	2,846.69	29	\$46.98	\$400.00	\$33.50	82,554.00
6240101A	SUBSURFACE DRAINAGE GEOTEXTILE	S.Y.	558.50	12	\$6.90	\$40.00	\$4.00	6,702.00
6240103A	PERMANENT EROSION CONTROL GEOTEXTILE	S.Y.	1,354.25	244	\$3.80	\$143.35	\$0.85	330,437.00
6240104A	SEPARATION GEOTEXTILE	S.Y.	2,755.70	72	\$3.37	\$230.00	\$1.50	198,410.20
6252003	SLAB JACKING MATERIAL HIGH DENSITY POLYURETHANE	LBS	26,100.00	4	\$4.49	\$10.00	\$4.10	104,400.00
6252004	SLAB JACKING MATERIAL	TON	12.20	1	\$8,000.00	\$8,000.00	\$8,000.00	12.20
6261000A	BITUMINOUS SHOULDER RUMBLE STRIP	STA.	943.64	230	\$20.46	\$16,750.00	\$4.27	217,038.10
6261001	BITUMINOUS CENTERLINE RUMBLE STRIP	STA.	528.94	85	\$19.47	\$1,140.00	\$4.94	44,959.80
6262000A	PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	STA.	124.63	22	\$117.45	\$1,249.28	\$13.90	2,741.80
6262001	PORTLAND CEMENT CONCRETE CENTERLINE RUMBLE STRIP	STA.	26.60	3	\$161.93	\$319.49	\$75.00	79.80
6274000	CONTRACTOR FURNISHED SURVEYING AND STAKING	L.S.	1.00	644	\$19,164.67	\$750,000.00	\$1.00	644.00
7011103	DRILLED SHAFTS (2 FT. 6 IN. DIA.)	L.F.	538.92	10	\$326.45	\$850.00	\$54.00	5,389.20
7011104	DRILLED SHAFTS (3 FT. 0 IN. DIA.)	L.F.	127.23	19	\$407.47	\$1,057.00	\$211.50	2,417.40
7011105	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	L.F.	99.76	15	\$995.16	\$1,315.50	\$740.00	1,496.40

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7011106	DRILLED SHAFTS (4 FT. 0 IN. DIA.)	L.F.	99.52	27	\$1,007.24	\$1,750.00	\$370.03	2,687.10
7011107	DRILLED SHAFTS (4 FT. 6 IN. DIA.)	L.F.	85.49	7	\$982.76	\$1,470.00	\$847.50	598.40
7011108	DRILLED SHAFTS (5 FT. 0 IN. DIA.)	L.F.	48.00	6	\$859.95	\$1,060.16	\$513.14	288.00
7011109	DRILLED SHAFTS (5 FT. 6 IN. DIA.)	L.F.	693.00	3	\$1,585.67	\$2,151.00	\$1,206.00	2,079.00
7011110	DRILLED SHAFTS (6 FT. 0 IN. DIA.)	L.F.	149.00	3	\$2,322.67	\$3,255.00	\$1,780.00	447.00
7011202	ROCK SOCKETS (2 FT 0 IN. DIA.)	L.F.	99.75	10	\$548.44	\$1,050.00	\$230.00	997.50
7011203	ROCK SOCKETS (2 FT 6 IN. DIA.)	L.F.	26.00	10	\$965.95	\$1,250.00	\$510.00	260.00
7011204	ROCK SOCKETS (3 FT 0 IN. DIA.)	L.F.	61.33	15	\$950.98	\$1,499.75	\$550.00	920.00
7011205	ROCK SOCKETS (3 FT 6 IN. DIA.)	L.F.	54.24	27	\$821.11	\$1,650.00	\$383.89	1,464.50
7011206	ROCK SOCKETS (4 FT 0 IN. DIA.)	L.F.	58.91	11	\$849.06	\$1,300.00	\$500.00	648.00
7011207	ROCK SOCKETS (4 FT 6 IN. DIA.)	L.F.	36.00	6	\$904.27	\$990.16	\$751.14	216.00
7011208	ROCK SOCKETS (5 FT 0 IN. DIA.)	L.F.	106.40	3	\$2,390.33	\$3,350.00	\$1,790.00	319.20
7011209	ROCK SOCKETS (5 FT 6 IN. DIA.)	L.F.	97.00	3	\$1,851.67	\$2,500.00	\$850.00	291.00
7011300	VIDEO CAMERA INSPECTION	EACH	5.51	76	\$767.36	\$2,400.00	\$50.00	419.00
7011400	FOUNDATION INSPECTION HOLES	L.F.	130.15	76	\$164.78	\$319.91	\$100.00	9,891.70
7011600	SONIC LOGGING TESTING	EACH	5.49	68	\$3,132.65	\$9,000.00	\$1,250.00	373.00
7021212	GALVANIZED STRUCTURAL STEEL PILES (12 IN)	L.F.	534.67	144	\$113.07	\$228.00	\$23.46	76,993.00
7021214	GALVANIZED STRUCTURAL STEEL PILES (14 IN)	L.F.	312.38	24	\$147.08	\$229.10	\$98.90	7,497.00
7021314	GALVANIZED CAST-IN-PLACE CONCRETE PILES (14 IN)	L.F.	591.33	12	\$175.13	\$245.00	\$89.00	7,096.00
7021316	GALVANIZED CAST-IN-PLACE CONCRETE PILES (16 IN)	L.F.	817.00	29	\$195.08	\$265.00	\$163.00	23,693.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7021320	GALVANIZED CAST-IN-PLACE	L.F.	893.67	12	\$221.50	\$258.00	\$195.00	10,724.00
7025001	DYNAMIC PILE TESTING	EACH	3.32	56	\$3,246.79	\$7,563.30	\$1,200.00	186.00
7025002	PILE WAVE ANALYSIS	EACH	2.57	14	\$761.47	\$1,250.00	\$450.00	36.00
7025004	DYNAMIC PILE RESTRIKE TESTING	EACH	3.29	17	\$3,064.32	\$7,414.00	\$1,250.00	56.00
7026000	PRE-BORE FOR PILING	L.F.	211.49	92	\$136.46	\$526.00	\$27.00	19,457.00
7027000	PILE POINT REINFORCEMENT	EACH	15.18	185	\$363.96	\$6,994.74	\$100.00	2,809.00
7031004	DIAMOND GRINDING	S.Y.	1,338.89	89	\$9.77	\$15.00	\$5.00	119,161.00
7032002	CLASS B CONCRETE (MISC)	C.Y.	105.30	3	\$612.75	\$998.00	\$410.24	315.90
7032003	CLASS B CONCRETE (SUBSTRUCTURE)	C.Y.	84.50	201	\$1,310.85	\$5,476.00	\$670.00	16,984.30
7032009	CLASS B CONCRETE (RETAINING WALLS)	C.Y.	12.76	9	\$996.39	\$2,235.00	\$316.35	114.80
7033009	AESTHETIC CONCRETE STAIN	S.Y.	1.00	22	\$7,910.70	\$16,241.00	\$2,000.00	22.00
7033013	PENETRATING CONCRETE	S.Y.	4,878.75	12	\$7.70	\$32.00	\$5.00	58,545.00
7034001	CLASS B-1 CONCRETE	C.Y.	6.23	6	\$3,578.51	\$5,437.86	\$2,000.00	37.40
7034003	CLASS B-1 CONCRETE (SUBSTRUCTURE)	C.Y.	128.25	15	\$1,329.45	\$2,430.00	\$963.00	1,923.80
7034009	CLASS B-1 CONCRETE (RETAINING WALLS)	C.Y.	43.56	16	\$1,705.75	\$16,500.00	\$865.00	697.00
7034040	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	C.Y.	187.47	36	\$1,124.27	\$2,150.00	\$600.00	6,748.80
7034041	CLASS B-1 CONCRETE (CULVERTS)	C.Y.	56.34	57	\$1,445.99	\$6,900.00	\$464.00	3,211.20
7034208	CLASS B-2 CONCRETE (SUPERSTRUCTURE SOLID SLAB)	C.Y.	193.27	6	\$2,169.37	\$3,800.00	\$1,635.00	1,159.60
7034212	SLAB ON STEEL	S.Y.	885.75	89	\$487.29	\$1,000.00	\$271.24	78,832.00
7034213	SLAB ON CONCRETE I-GIRDER	S.Y.	373.91	11	\$523.43	\$700.00	\$396.97	4,113.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7034214	CLASS B-2 CONCRETE	C.Y.	18.20	79	\$3,184.52	\$10,000.00	\$952.22	1,437.60
7034215	SAFETY BARRIER CURB	L.F.	97.10	10	\$265.35	\$1,200.00	\$92.00	971.00
7034216	TYPE H BARRIER	L.F.	279.31	32	\$125.01	\$230.00	\$27.00	8,938.00
7034219A	BARRIER CURB (TYPE D)	L.F.	407.16	221	\$143.15	\$285.50	\$71.00	89,983.00
7034221	SLAB ON CONCRETE NU-GIRDER	S.Y.	780.63	90	\$496.76	\$1,817.16	\$192.91	70,257.00
7034222	SLAB ON CONCRETE BEAM	S.Y.	507.70	43	\$524.21	\$820.00	\$355.12	21,831.00
7034226	REINFORCED CONCRETE SLAB OVERLAY	S.Y.	196.00	5	\$603.73	\$1,000.00	\$454.65	980.00
7034410	MEDIAN BARRIER CURB	L.F.	88.00	4	\$269.91	\$413.00	\$225.00	352.00
7034411	MEDIAN BARRIER CURB (TYPE C)	L.F.	54.00	4	\$247.27	\$550.00	\$196.00	216.00
7034413	MEDIAN BARRIER CURB TRANSITION (TYPE C)	L.F.	45.00	9	\$327.37	\$492.00	\$110.00	405.00
7034420	RAISED MEDIAN BARRIER	S.F.	148.00	1	\$35.00	\$35.00	\$35.00	148.00
7034430	SIDEWALK (BRIDGES)	S.F.	2,355.67	9	\$24.52	\$31.75	\$12.00	21,201.00
7034600	CURB BLOCKOUT	L.F.	403.00	51	\$142.69	\$281.45	\$92.11	20,553.00
7034620	FORM LINERS	S.Y.	110.82	22	\$138.94	\$345.00	\$79.00	2,438.00
7034630	CONCRETE CURB (BRIDGE RAIL)	L.F.	572.27	11	\$60.29	\$129.00	\$34.25	6,295.00
7040101	SUBSTRUCTURE REPAIR (FORMED)	S.F.	197.99	79	\$133.18	\$1,530.00	\$76.00	15,641.00
7040102	SUBSTRUCTURE REPAIR (UNFORMED)	S.F.	82.60	118	\$187.13	\$1,210.00	\$62.00	9,747.00
7040103	SUPERSTRUCTURE REPAIR (UNFORMED)	S.F.	83.29	24	\$250.78	\$1,000.00	\$150.00	1,999.00
7040104	REPAIRING CONCRETE DECK (HALF-SOLING)	S.F.	363.34	50	\$138.19	\$460.00	\$64.00	18,167.00
7040106	FULL DEPTH REPAIR	S.F.	227.83	53	\$121.75	\$318.50	\$28.00	12,075.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7040107	SLAB EDGE REPAIR (BRIDGES)	L.F.	36.54	13	\$319.34	\$435.00	\$177.40	475.00
7040110	EPOXY PRESSURE INJECTING	L.F.	57.56	89	\$77.10	\$800.00	\$12.00	5,123.00
7040111	DECK GIRDER END REPAIR	EACH	3.00	1	\$4,000.00	\$4,000.00	\$4,000.00	3.00
7040113	CLEAN AND EPOXY SEAL	S.F.	1,297.53	152	\$15.06	\$5,400.00	\$7.28	197,224.00
7040163	CONCRETE CRACK FILLER	S.Y.	10,989.76	58	\$16.69	\$42.00	\$13.25	637,406.00
7040164	FIBER REINFORCED POLYMER	S.F.	418.59	22	\$100.07	\$375.00	\$35.00	9,209.00
7056000	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	L.F.	466.64	11	\$270.65	\$411.33	\$186.25	5,133.00
7056021	NU 35 (900), PRESTRESSED CONCRETE NU-GIRDER	L.F.	601.67	57	\$413.02	\$687.44	\$335.00	34,295.00
7056022	NU 43 (1100), PRESTRESSED CONCRETE NU-GIRDER	L.F.	918.75	20	\$445.36	\$522.03	\$380.00	18,375.00
7056023	NU 53 (1350), PRESTRESSED CONCRETE NU-GIRDER	L.F.	633.67	9	\$429.71	\$700.00	\$317.00	5,703.00
7056024	NU 63 (1600), PRESTRESSED CONCRETE NU-GIRDER	L.F.	2,368.50	6	\$425.22	\$499.29	\$364.00	14,211.00
7056025	NU 70 (1800), PRESTRESSED CONCRETE NU-GIRDER	L.F.	525.00	4	\$717.88	\$836.50	\$655.00	2,100.00
7056049	21 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	473.72	25	\$482.36	\$609.62	\$361.00	11,843.00
7056050A	27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	809.16	19	\$510.22	\$700.00	\$375.00	15,374.00
7056065	17 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM	L.F.	301.00	3	\$600.17	\$650.00	\$510.00	903.00
7061000	REINFORCING STEEL	LBS	230.00	2	\$1.98	\$2.00	\$1.95	460.00
7061020	REINFORCING STEEL (CULVERTS-BRIDGE)	LBS	29,487.78	36	\$1.90	\$3.15	\$0.78	1,061,560.00
7061030	REINFORCING STEEL (CULVERTS)	LBS	10,504.18	55	\$2.04	\$10.69	\$0.01	577,730.00
7061040	REINFORCING STEEL (RETAINING WALL)	LBS	9,556.25	8	\$2.20	\$18.07	\$1.55	76,450.00
7061060	REINFORCING STEEL (BRIDGES)	LBS	20,710.47	148	\$2.48	\$5.29	\$1.00	3,065,150.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7061070	MECHANICAL BAR SPLICE	EACH	330.42	52	\$87.00	\$293.00	\$12.80	17,182.00
7071000	CONDUIT SYSTEM ON STRUCTURE	L.S.	1.00	48	\$16,117.00	\$61,916.00	\$2,800.00	48.00
7101000	REINFORCING STEEL (EPOXY COATED)	LBS	5,962.13	141	\$2.54	\$25.86	\$1.00	840,660.00
7110100	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHENE)	L.S.	1.00	6	\$6,000.00	\$6,000.00	\$6,000.00	6.00
7110200	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	L.S.	1.00	284	\$16,418.68	\$150,000.00	\$771.43	284.00
7110300	CONCRETE AND MASONRY PROTECTION SYSTEM	L.S.	1.00	29	\$4,982.39	\$7,038.00	\$2,000.00	29.00
7110400	SACRIFICIAL GRAFFITI PROTECTION SYSTEM	L.S.	1.00	29	\$3,674.30	\$5,520.00	\$1,000.00	29.00
7110500	TEMPORARY COATING - CONCRETE BENTS AND PIERS (WEATHERING STEEL)	L.S.	1.00	3	\$16,887.33	\$17,862.00	\$16,000.00	3.00
7120900	EXPANSION DEVICE (FINGER PLATE)	L.F.	35.00	6	\$2,480.47	\$3,000.00	\$2,050.00	210.00
7120915	EXPANSION DEVICE (FLAT PLATE)	L.F.	144.00	2	\$810.58	\$906.15	\$715.00	288.00
7121000	FABRICATED STRUCTURAL CARBON STEEL (MISC)	LBS	1,371.36	22	\$42.09	\$125.00	\$1.08	30,170.00
7121060	FABRICATED SIGN SUPPORT BRACKETS	L.S.	1.00	21	\$7,481.84	\$22,000.00	\$2,100.00	21.00
7121100	FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	LBS	4,436.00	10	\$17.88	\$200.00	\$1.08	44,360.00
7121111	FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 5	LBS	57,506.84	19	\$3.69	\$5.70	\$2.41	1,092,630.00
7121121	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	LBS	124,561.92	26	\$3.95	\$11.98	\$1.75	3,238,610.00
7121122	FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50W	LBS	95,200.00	3	\$5.08	\$6.40	\$4.28	285,600.00
7121159	SHEAR CONNECTORS	EACH	1,463.31	29	\$11.08	\$41.00	\$5.00	42,436.00
7121250	STRENGTHENING EXISTING STRINGERS	L.S.	1.00	17	\$61,530.48	\$130,300.00	\$15,100.00	17.00
7121251	HINGE MODIFICATION	EACH	4.00	8	\$82,925.00	\$250,000.00	\$35,000.00	32.00
7122300	BRIDGE RAIL (TWO TUBE STRUCTURAL STEEL)	L.F.	494.00	4	\$294.75	\$305.00	\$282.00	1,976.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7123000	STEEL BAR DAM	EACH	1.50	4	\$7,063.33	\$11,500.00	\$2,300.00	6.00
7123100	CLEANING AND COATING EXISTING BEARINGS	EACH	26.83	6	\$2,465.40	\$3,981.20	\$850.00	161.00
7123250	RIVET REMOVAL AND REPLACEMENT	EACH	3.00	3	\$1,700.00	\$2,100.00	\$1,500.00	9.00
7123301	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	EACH	13.45	22	\$1,774.17	\$7,500.00	\$878.50	296.00
7123610	SLAB DRAIN	EACH	23.07	207	\$545.12	\$3,500.00	\$180.00	4,775.00
7123611	SLAB DRAIN WITH GRATE	EACH	5.00	3	\$5,536.00	\$6,000.00	\$4,745.00	15.00
7123620	DRAINAGE SYSTEM (ON STRUCTURE)	L.S.	1.00	16	\$98,923.95	\$383,582.00	\$45,000.00	16.00
7125100	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	L.S.	1.00	23	\$114,596.94	\$700,000.00	\$20,806.00	23.00
7125101	SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	L.S.	1.00	5	\$490,040.94	\$775,704.71	\$34,500.00	5.00
7125102	SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER	L.S.	1.00	80	\$20,036.66	\$250,000.00	\$3,047.90	80.00
7125110	FIELD APPLICATION OF INORGANIC ZINC PRIMER	L.S.	1.00	23	\$30,812.37	\$150,000.00	\$6,280.42	23.00
7125111	INTERMEDIATE FIELD COAT (SYSTEM G)	L.S.	1.00	28	\$38,364.34	\$160,000.00	\$2,196.00	28.00
7125112	FINISH FIELD COAT (SYSTEM G)	L.S.	1.00	27	\$38,422.28	\$160,000.00	\$2,000.00	27.00
7125200	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	S.F.	8,366.89	151	\$22.87	\$240.00	\$6.00	1,263,400.00
7125209	FIELD APPLICATION OF ORGANIC ZINC PRIMER	S.F.	14,744.44	72	\$3.43	\$60.00	\$1.00	1,061,600.00
7125210	FIELD APPLICATION OF INORGANIC ZINC PRIMER	S.F.	2,554.43	79	\$5.24	\$30.00	\$3.15	201,800.00
7125365A	INTERMEDIATE FIELD COAT (SYSTEM G)	S.F.	3,636.59	164	\$3.88	\$25.00	\$1.00	596,400.00
7125370A	FINISH FIELD COAT (SYSTEM G)	S.F.	3,268.29	164	\$3.29	\$25.00	\$1.00	536,000.00
7125385A	INTERMEDIATE FIELD COAT (SYSTEM H)	S.F.	1,500.00	1	\$7.00	\$7.00	\$7.00	1,500.00
7125390A	FINISH FIELD COAT (SYSTEM H)	S.F.	1,500.00	1	\$7.00	\$7.00	\$7.00	1,500.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7125960	ALUMINUM EPOXY-MASTIC PRIMER	L.S.	1.00	67	\$15,325.47	\$140,000.00	\$1,900.00	67.00
7125961	GRAY EPOXY-MASTIC PRIMER	L.S.	1.00	13	\$5,440.73	\$12,900.00	\$2,344.54	13.00
7126000	NON-DESTRUCTIVE TESTING	L.F.	50.52	25	\$68.91	\$140.00	\$30.00	1,263.00
7134000	BRIDGE GUARD RAIL (THRIE BEAM)	L.F.	63.31	35	\$408.52	\$800.00	\$300.00	2,216.00
7151001	VERTICAL DRAIN AT END BENTS	EACH	2.00	226	\$3,906.50	\$24,150.00	\$4.20	451.00
7161000	PLAIN NEOPRENE BEARING PAD	EACH	8.01	155	\$323.58	\$5,000.00	\$78.00	1,241.00
7161002	LAMINATED NEOPRENE BEARING PAD	EACH	15.17	111	\$561.86	\$13,984.00	\$102.00	1,684.00
7161003	LAMINATED NEOPRENE BEARING PAD (TAPERED)	EACH	12.93	45	\$813.46	\$1,800.00	\$334.72	582.00
7162000	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	EACH	9.94	49	\$3,128.90	\$35,000.00	\$1,500.00	487.00
7163000	TYPE N PTFE BEARING	EACH	10.00	24	\$4,017.54	\$35,801.75	\$2,000.00	240.00
7172001	STRIP SEAL EXPANSION JOINT SYSTEM	L.F.	79.13	80	\$582.79	\$1,213.57	\$440.93	6,330.00
7172002	STRIP SEAL	L.F.	90.88	8	\$352.23	\$525.00	\$165.00	727.00
7172054	OPEN CELL FOAM JOINT SEAL	L.F.	124.11	57	\$92.57	\$148.50	\$27.39	7,074.00
7173002	SILICONE EXPANSION JOINT SEALANT	L.F.	75.30	20	\$43.35	\$63.00	\$24.00	1,506.00
7174002	PREFORMED SILICONE OR EPDM EXPANSION JOINT SEAL	L.F.	199.00	1	\$80.00	\$80.00	\$80.00	199.00
7201000	MECHANICALLY STABILIZED EARTH WALL SYSTEMS	S.F.	3,313.78	27	\$132.56	\$211.40	\$74.00	89,472.00
7201200	SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	C.Y.	1,039.67	24	\$59.40	\$405.00	\$35.13	24,952.00
7201300	PILE SPACERS	EACH	18.12	25	\$1,390.85	\$2,180.00	\$539.44	453.00
7250312A	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	26.61	18	\$105.70	\$358.00	\$70.00	479.00
7250315A	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	137.49	68	\$94.34	\$400.00	\$32.00	9,349.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7250318A	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	586.70	54	\$90.02	\$280.00	\$33.50	31,682.00
7250324A	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	392.62	29	\$113.92	\$255.00	\$50.00	11,386.00
7250330A	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	36.80	15	\$182.36	\$360.00	\$130.40	552.00
7250336A	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	84.75	12	\$229.75	\$405.00	\$111.50	1,017.00
7250342A	42 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	20.00	2	\$851.50	\$1,310.00	\$393.00	40.00
7250348A	48 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	25.00	2	\$162.00	\$162.00	\$162.00	50.00
7250360A	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	L.F.	45.00	2	\$250.00	\$250.00	\$250.00	90.00
7250412	12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	54.50	18	\$75.84	\$250.00	\$40.00	981.00
7250415	15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	186.14	28	\$69.22	\$200.00	\$28.00	5,212.00
7250418	18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	114.52	44	\$85.89	\$195.50	\$48.00	5,039.00
7250424	24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	46.50	30	\$96.76	\$205.00	\$55.00	1,395.00
7250430	30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	248.80	10	\$112.61	\$161.00	\$70.00	2,488.00
7250436	36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	40.38	16	\$150.14	\$382.00	\$75.00	646.00
7250460	60 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	L.F.	175.00	2	\$181.50	\$188.00	\$175.00	350.00
7252007	CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-7/B-7A	L.F.	22.00	5	\$214.29	\$395.00	\$101.50	110.00
7261012	12 IN. PIPE GROUP A	L.F.	510.53	38	\$106.14	\$465.00	\$40.00	19,400.00
7261015	15 IN. PIPE GROUP A	L.F.	340.99	72	\$99.28	\$405.00	\$50.00	24,551.00
7261018	18 IN. PIPE GROUP A	L.F.	919.65	96	\$72.40	\$719.39	\$25.60	88,286.00
7261021	21 IN. PIPE GROUP A	L.F.	360.67	9	\$145.16	\$876.78	\$97.25	3,246.00
7261024	24 IN. PIPE GROUP A	L.F.	467.63	63	\$102.71	\$525.00	\$66.60	29,461.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7261030	30 IN. PIPE GROUP A	L.F.	143.16	44	\$175.66	\$525.00	\$95.00	6,299.00
7261036	36 IN. PIPE GROUP A	L.F.	69.91	43	\$187.30	\$950.00	\$80.00	3,006.00
7261042	42 IN. PIPE GROUP A	L.F.	233.82	11	\$198.30	\$352.77	\$133.34	2,572.00
7261048	48 IN. PIPE GROUP A	L.F.	28.20	5	\$260.22	\$316.55	\$191.00	141.00
7265018	JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)	L.F.	138.00	2	\$1,060.50	\$1,145.00	\$976.00	276.00
7265442	JACKED 42 IN. CLASS V	L.F.	66.00	5	\$3,326.29	\$4,250.00	\$2,061.54	330.00
7310048	PRECAST CONCRETE MANHOLE - 48 IN.	L.F.	17.21	42	\$800.43	\$6,000.00	\$349.00	723.00
7310060	PRECAST CONCRETE MANHOLE - 60 IN.	L.F.	22.00	25	\$872.58	\$2,315.00	\$516.50	550.00
7310072	PRECAST CONCRETE MANHOLE - 72 IN.	L.F.	7.50	8	\$1,547.62	\$3,550.00	\$600.00	60.00
7311022	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	L.F.	15.58	60	\$902.94	\$4,000.00	\$200.00	935.00
7311030	PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN.	L.F.	69.43	23	\$1,063.42	\$1,700.00	\$651.56	1,597.00
7311032	PRECAST CONCRETE DROP INLET 3 FT X 2 FT	L.F.	15.00	41	\$986.97	\$3,675.00	\$464.00	615.00
7311033	PRECAST CONCRETE DROP INLET 3 FT X 3 FT	L.F.	6.93	14	\$1,026.13	\$2,675.00	\$400.00	97.00
7311042	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	L.F.	110.34	38	\$751.33	\$2,890.79	\$350.00	4,193.00
7311052	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	L.F.	4.50	8	\$1,974.67	\$2,652.00	\$1,000.00	36.00
7311053	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	L.F.	39.05	41	\$1,120.55	\$8,500.00	\$507.99	1,601.00
7320012A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	8.43	7	\$830.36	\$1,904.00	\$200.00	59.00
7320015A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.64	39	\$793.13	\$1,877.70	\$250.00	142.00
7320018A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	5.36	47	\$583.15	\$2,100.00	\$325.00	252.00
7320024A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	3.53	19	\$707.09	\$2,380.00	\$305.00	67.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7320030A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.54	13	\$1,627.44	\$3,450.00	\$650.00	20.00
7320036A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.40	10	\$1,746.29	\$3,000.00	\$1,000.00	14.00
7320060A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	EACH	1.00	1	\$5,400.00	\$5,400.00	\$5,400.00	1.00
7320612A	12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.79	24	\$1,114.68	\$2,650.00	\$149.00	67.00
7320615A	15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.87	30	\$1,166.10	\$4,589.00	\$432.15	86.00
7320618A	18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.79	73	\$1,311.18	\$3,350.00	\$263.00	204.00
7320624A	24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.20	56	\$1,479.80	\$3,600.00	\$393.00	123.00
7320630A	30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.42	12	\$2,502.04	\$4,893.00	\$963.00	17.00
7320636A	36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	1.71	21	\$2,146.34	\$3,500.00	\$945.00	36.00
7320642A	42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.91	11	\$3,482.40	\$4,210.75	\$2,500.00	32.00
7320648A	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	EACH	2.00	3	\$4,030.00	\$5,310.00	\$2,480.00	6.00
7320812A	12 IN. (300 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.40	15	\$638.18	\$1,325.00	\$350.00	51.00
7320815A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.90	20	\$551.88	\$1,200.00	\$122.70	98.00
7320818A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.58	33	\$636.38	\$1,955.00	\$165.00	151.00
7320824A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	4.57	14	\$1,013.22	\$2,260.00	\$450.00	64.00
7320830A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	3.70	10	\$804.91	\$2,100.00	\$485.00	37.00
7320836A	36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.50	10	\$1,396.80	\$2,620.00	\$850.00	25.00
7320860A	60 IN. (1500 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	EACH	2.00	2	\$5,872.00	\$7,144.00	\$4,600.00	4.00
7321007	B7 FLARED END SECTION	EACH	1.00	2	\$2,500.00	\$2,500.00	\$2,500.00	2.00
7321013A	15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.50	6	\$2,373.81	\$3,000.00	\$1,316.00	21.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
7321014A	18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	5.89	9	\$2,537.15	\$8,000.00	\$1,575.00	53.00
7321016A	24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	3.00	7	\$2,327.45	\$3,890.00	\$1,315.00	21.00
7321017A	30 IN. (750 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	EACH	6.00	7	\$3,929.23	\$6,170.00	\$2,500.00	42.00
7322015A	BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUB	EACH	30.00	2	\$500.00	\$600.00	\$400.00	60.00
7322018A	BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUB	EACH	10.00	2	\$550.00	\$700.00	\$400.00	20.00
7350001	PIPE LINER FOR EXISTING CULVERT	L.F.	595.45	11	\$206.35	\$1,000.00	\$160.00	6,550.00
8025006	MULCHING	ACRE	4.36	340	\$1,896.45	\$35,000.00	\$0.99	1,483.80
8031000A	TURF TYPE TALL FESCUE SODDING	S.Y.	3,571.19	94	\$10.73	\$542.68	\$5.75	335,692.20
8032000A	KENTUCKY BLUEGRASS SODDING	S.Y.	877.57	7	\$14.20	\$25.51	\$8.00	6,143.00
8033000	K-31 TALL FESCUE SODDING	S.Y.	1,560.00	1	\$15.00	\$15.00	\$15.00	1,560.00
8041000	TOPSOIL	C.Y.	61.40	10	\$79.26	\$200.00	\$49.12	614.00
8051000A	SEEDING - COOL SEASON MIXTURES	ACRE	2.62	401	\$3,127.49	\$75,000.00	\$930.00	1,049.54
8052000A	SEEDING - WARM SEASON MIXTURES	ACRE	3.68	59	\$3,013.21	\$16,750.00	\$1,700.00	216.90
8061001	SEDIMENT BASIN EXCAVATION	C.Y.	69.80	4	\$43.99	\$69.19	\$17.75	279.20
8061002	SEDIMENT BASIN ROCK	C.Y.	8.80	4	\$101.18	\$175.00	\$70.00	35.20
8061003	SEDIMENT TRAP EXCAVATION	C.Y.	24.59	44	\$51.01	\$315.67	\$20.00	1,082.10
8061004	SEDIMENT TRAP ROCK	C.Y.	25.58	125	\$91.60	\$1,637.52	\$1.00	3,197.80
8061005	ROCK DITCH CHECK	L.F.	646.08	372	\$16.34	\$200.00	\$1.00	240,340.00
8061006	ALTERNATE DITCH CHECK	L.F.	397.86	162	\$9.95	\$87.00	\$3.82	64,453.00
8061007A	CURB INLET CHECK	EACH	35.75	160	\$119.05	\$668.98	\$25.00	5,720.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
8061010A	TYPE B BERM	L.F.	319.17	12	\$12.34	\$55.00	\$2.50	3,830.00
8061011	SLOPE DRAINS	L.F.	256.91	11	\$29.55	\$100.00	\$6.00	2,826.00
8061016	SEDIMENT REMOVAL	C.Y.	87.34	518	\$27.98	\$1,000.00	\$0.01	45,242.00
8061017	TEMPORARY SEEDING AND MULCHING	ACRE	3.05	201	\$1,285.68	\$15,000.00	\$1.00	613.80
8061019	SILT FENCE	L.F.	2,252.73	491	\$3.47	\$3,321.50	\$0.75	1,106,090.00
8061020	TEMPORARY PIPE	L.F.	610.00	3	\$52.83	\$63.50	\$35.00	1,830.00
8061050	TYPE C BERM	L.F.	335.74	134	\$32.62	\$15,604.00	\$4.50	44,989.00
8064128	TYPE 1 TURF REINFORCEMENT MAT	S.Y.	828.07	15	\$4.88	\$26.66	\$3.00	12,421.00
8064129	TYPE 2 TURF REINFORCEMENT MAT	S.Y.	663.20	25	\$4.93	\$15.74	\$2.90	16,580.00
8064130	TYPE 3 TURF REINFORCEMENT MAT	S.Y.	6,509.00	6	\$4.87	\$5.05	\$4.75	39,054.00
8064131	TYPE 1A EROSION CONTROL	S.Y.	6,776.00	2	\$1.40	\$1.40	\$1.40	13,552.00
8064133	TYPE 1C EROSION CONTROL	S.Y.	3,310.46	13	\$1.88	\$35.00	\$1.35	43,036.00
8064134	TYPE 1D EROSION CONTROL	S.Y.	600.00	16	\$3.00	\$6.00	\$2.10	9,600.00
8064137	TYPE 2C EROSION CONTROL	S.Y.	4,960.00	6	\$2.55	\$3.00	\$1.81	29,760.00
8064138	TYPE 2D EROSION CONTROL	S.Y.	3,816.78	23	\$2.37	\$9.71	\$1.60	87,786.00
8064140	TYPE 3B EROSION CONTROL	S.Y.	4,787.95	38	\$2.11	\$10.00	\$1.20	181,942.00
8064141	TYPE 4 EROSION CONTROL	S.Y.	261.00	3	\$8.00	\$10.00	\$5.00	783.00
9011010	RELOCATED POLE	EACH	6.36	14	\$1,605.69	\$2,620.50	\$700.00	89.00
9011030	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT	EACH	7.68	31	\$3,467.70	\$7,091.50	\$2,078.00	238.00
9011040	LIGHTING POLE, 30 FT. OR 9.0 M, TYPE B	EACH	2.00	3	\$2,689.42	\$2,816.75	\$2,601.50	6.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9011062	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	EACH	8.45	29	\$4,055.40	\$5,200.00	\$3,035.00	245.00
9011064	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	EACH	4.30	10	\$4,437.77	\$5,773.00	\$3,249.00	43.00
9011070	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE B DESIGN 3	EACH	2.00	4	\$4,194.20	\$4,541.00	\$3,784.29	8.00
9011104	BRACKET ARM, 4 FT. OR 1.2 M	EACH	12.00	6	\$686.45	\$750.00	\$655.00	72.00
9011106	BRACKET ARM, 6 FT. OR 1.8 M	EACH	3.23	13	\$525.12	\$665.00	\$376.00	42.00
9011108	BRACKET ARM, 8 FT. OR 2.4 M	EACH	7.00	11	\$700.85	\$785.00	\$580.00	77.00
9011110	BRACKET ARM, 10 FT. OR 3.0 M	EACH	1.88	8	\$1,189.53	\$1,410.00	\$996.86	15.00
9011112	BRACKET ARM, 12 FT. OR 3.6 M	EACH	1.71	7	\$1,309.54	\$1,530.00	\$1,274.00	12.00
9011115	BRACKET ARM, 15 FT. OR 4.6 M	EACH	7.02	48	\$1,457.57	\$2,470.00	\$966.78	337.00
9011250	LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS)	EACH	4.00	4	\$1,587.50	\$1,650.00	\$1,550.00	16.00
9011311	LUMINAIRE, LED-A	EACH	16.23	53	\$493.50	\$1,617.00	\$221.00	860.00
9011312	LUMINAIRE, LED-B	EACH	34.95	21	\$581.78	\$1,086.50	\$352.70	734.00
9011313	LUMINAIRE, LED-C	EACH	19.14	21	\$601.29	\$837.00	\$367.00	402.00
9012230	BASE MOUNTED CONTROL STATION 240 VOLT-4 CIRCUIT	EACH	1.37	49	\$8,352.09	\$14,000.00	\$2,751.00	67.00
9013002	CONDUIT, 2 IN. RIGID, IN TRENCH	L.F.	574.24	38	\$14.33	\$45.00	\$8.50	21,821.00
9013003	CONDUIT, 3 IN. RIGID, IN TRENCH	L.F.	216.74	31	\$20.12	\$55.78	\$8.00	6,719.00
9013004	CONDUIT, 4 IN. RIGID, IN TRENCH	L.F.	318.41	17	\$24.14	\$48.60	\$0.50	5,413.00
9013502	CONDUIT, 2 IN. RIGID, MEDIAN	L.F.	605.00	4	\$16.55	\$18.00	\$14.91	2,420.00
9014003	CONDUIT, 3 IN. RIGID, PUSHED	L.F.	262.56	39	\$35.09	\$107.00	\$16.00	10,240.00
9014004	CONDUIT, 4 IN. RIGID, PUSHED	L.F.	286.13	24	\$33.15	\$54.00	\$1.00	6,867.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9014502	CONDUIT, 2 IN. RIGID, EXTERNAL ON STRUCTURE	L.F.	280.00	4	\$84.31	\$187.00	\$33.50	1,120.00
9015010	TRENCHING TYPE I	L.F.	1,736.16	56	\$8.47	\$24.00	\$0.50	97,225.00
9015020	TRENCHING TYPE II	L.F.	391.00	11	\$24.67	\$29.25	\$6.66	4,301.00
9016110	PULL BOX, PREFORMED CLASS 1	EACH	7.65	54	\$1,695.76	\$2,770.00	\$950.00	413.00
9016111	PULL BOX, PREFORMED CLASS 2	EACH	3.80	15	\$1,934.69	\$2,742.76	\$1,400.00	57.00
9016112	PULL BOX, PREFORMED CLASS 3	EACH	2.36	11	\$3,184.87	\$5,025.00	\$2,700.00	26.00
9016120	PULL BOX, CONCRETE, STANDARD	EACH	7.50	12	\$3,690.29	\$4,075.00	\$3,390.00	90.00
9016124	PULL BOX CONCRETE DOUBLE TYPE B	EACH	1.00	3	\$16,112.27	\$17,775.00	\$14,250.00	3.00
9017001	CABLE, 1 AWG 1 CONDUCTOR	L.F.	70.00	6	\$3.95	\$4.35	\$3.65	420.00
9017002	CABLE, 2 AWG 1 CONDUCTOR	L.F.	265.60	25	\$4.86	\$40.95	\$2.10	6,640.00
9017006	CABLE, 6 AWG 1 CONDUCTOR	L.F.	2,166.25	8	\$1.89	\$4.00	\$1.45	17,330.00
9017008	CABLE, 8 AWG 1 CONDUCTOR	L.F.	2,206.67	30	\$1.98	\$6.70	\$0.76	66,200.00
9017110	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	1,059.19	74	\$1.68	\$10.00	\$0.50	78,380.00
9017202	WIRE, 2 AWG, BARE NEUTRAL	L.F.	20.00	2	\$6.45	\$6.90	\$6.00	40.00
9017206	WIRE, 6 AWG, BARE NEUTRAL	L.F.	193.00	4	\$3.18	\$3.50	\$2.05	772.00
9017208	WIRE, 8 AWG, BARE NEUTRAL	L.F.	1,633.91	23	\$1.67	\$2.30	\$0.65	37,580.00
9017401	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG	L.F.	30.00	3	\$22.83	\$37.50	\$15.00	90.00
9017402	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG	L.F.	3,446.00	3	\$8.17	\$8.50	\$8.00	10,338.00
9017404	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	L.F.	794.29	14	\$8.51	\$19.44	\$0.25	11,120.00
9017407	CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	L.F.	2,136.79	57	\$5.71	\$30.00	\$3.25	121,797.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9018230	POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	EACH	7.97	35	\$1,594.52	\$3,800.00	\$1.00	279.00
9018245	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	EACH	9.47	47	\$2,488.70	\$3,325.00	\$1,615.73	445.00
9018610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	9	\$6,936.16	\$8,511.00	\$5,165.00	9.00
9018611	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.00	3	\$6,084.00	\$6,452.00	\$5,900.00	3.00
9018612	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	EACH	1.00	40	\$8,046.48	\$13,100.00	\$2,751.00	40.00
9018613	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	EACH	1.00	2	\$8,740.00	\$10,230.00	\$7,250.00	2.00
9019902	MISC. 170W TOP MOUNTED LED-B	EACH	25,812.95	93	\$1.59	\$5,086.00	\$1.27	2,400,604.00
9020113	SIGNAL HEAD, TYPE 3T	EACH	3.36	11	\$1,190.05	\$1,350.00	\$950.00	37.00
9020115	SIGNAL HEAD, TYPE 5T	EACH	1.00	3	\$1,196.67	\$1,250.00	\$1,170.00	3.00
9020211	SIGNAL HEAD, TYPE 1S	EACH	10.38	8	\$1,604.86	\$7,568.00	\$750.00	83.00
9020213	SIGNAL HEAD, TYPE 3S	EACH	3.14	59	\$1,113.02	\$1,880.00	\$876.00	185.00
9020214	SIGNAL HEAD, TYPE 4S	EACH	1.50	6	\$1,180.67	\$1,309.00	\$1,050.00	9.00
9020215	SIGNAL HEAD, TYPE 5S	EACH	1.50	4	\$1,936.00	\$2,094.50	\$1,780.00	6.00
9020223	SIGNAL HEAD, TYPE 33S	EACH	2.00	3	\$924.08	\$962.25	\$905.00	6.00
9020225	SIGNAL HEAD, TYPE	EACH	3.00	2	\$1,777.67	\$1,810.33	\$1,745.00	6.00
9020413	SIGNAL HEAD, TYPE 3C	EACH	6.00	3	\$1,212.57	\$1,335.70	\$1,095.00	18.00
9020414	SIGNAL HEAD, TYPE 4C	EACH	2.00	3	\$1,579.90	\$1,798.70	\$1,446.00	6.00
9020511	SIGNAL HEAD, TYPE 1B	EACH	2.00	3	\$796.42	\$829.25	\$780.00	6.00
9020513	SIGNAL HEAD, TYPE 3B	EACH	13.09	68	\$1,399.48	\$11,660.00	\$1,083.00	890.00
9020514	SIGNAL HEAD, TYPE 4B	EACH	6.33	57	\$1,581.35	\$2,397.30	\$1,192.00	361.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9020515	SIGNAL HEAD, TYPE 5B	EACH	1.45	11	\$2,377.71	\$3,548.50	\$1,582.00	16.00
9020811	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	EACH	9.78	36	\$795.28	\$1,200.00	\$615.00	352.00
9020833	SH-FLAT SHEET - SIGNAL SIGN	S.F.	107.36	91	\$46.73	\$545.00	\$9.50	9,770.00
9020834	SIGNAL SIGN, MOUNTING	EACH	16.99	91	\$144.92	\$510.00	\$1.16	1,546.00
9022651	LUMINAIRE LED-A, 120 VOLT	EACH	7.07	15	\$553.20	\$1,868.57	\$425.00	106.00
9022708	POST, SIGNAL 8 FT. OR 2.4 M	EACH	10.40	60	\$1,273.72	\$2,336.30	\$884.00	624.00
9022715	POST, SIGNAL 15 FT. OR 4.6 M	EACH	2.78	18	\$1,692.34	\$2,002.50	\$1,400.00	50.00
9023115	POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	8	\$8,672.91	\$10,000.00	\$6,900.00	8.00
9023120	POST, TYPE CL, 20 FT. ARM OR 6.1 M ARM	EACH	1.00	9	\$10,881.22	\$12,000.00	\$9,477.00	9.00
9023125	POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	EACH	1.18	11	\$12,746.51	\$18,196.30	\$10,858.00	13.00
9023130	POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	EACH	1.47	17	\$15,592.00	\$20,313.00	\$12,948.80	25.00
9023135	POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	EACH	1.35	26	\$14,816.06	\$21,045.00	\$10,700.00	35.00
9023140	POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	EACH	2.14	14	\$16,285.03	\$21,965.98	\$13,425.00	30.00
9023145	POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM	EACH	1.40	5	\$15,931.43	\$17,303.00	\$14,730.00	7.00
9023150	POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	EACH	2.43	7	\$18,210.18	\$19,477.00	\$15,690.00	17.00
9023155	POST, TYPE CL, 55 FT. ARM	EACH	1.44	9	\$22,410.49	\$25,878.26	\$18,450.00	13.00
9023215	POST, TYPE C, 15 FT. ARM OR 4.6 M ARM	EACH	1.00	8	\$8,054.24	\$9,500.00	\$6,100.00	8.00
9023220	POST, TYPE C, 20 FT. ARM OR 6.1 M ARM	EACH	2.00	6	\$7,800.42	\$12,600.00	\$6,690.00	12.00
9023225	POST, TYPE C, 25 FT. ARM OR 7.6 M ARM	EACH	2.63	8	\$8,876.32	\$12,622.75	\$7,260.00	21.00
9023230	POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	EACH	1.56	27	\$10,397.33	\$15,943.98	\$1,675.00	42.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9023235	POST, TYPE C, 35 FT. ARM OR 10.7 M ARM	EACH	1.75	28	\$12,161.02	\$18,000.00	\$9,155.00	49.00
9023240	POST, TYPE C, 40 FT. ARM OR 12.2 M ARM	EACH	2.07	14	\$13,340.44	\$20,850.08	\$11,370.00	29.00
9023245	POST, TYPE C, 45 FT. ARM OR 13.7 M ARM	EACH	1.80	15	\$13,503.08	\$18,827.06	\$12,100.00	27.00
9023250	POST, TYPE C, 50 FT. ARM OR 15.2 M ARM	EACH	1.00	11	\$16,909.20	\$22,146.17	\$13,175.00	11.00
9023255	POST, TYPE C, 55 FT. ARM	EACH	1.33	9	\$17,796.92	\$29,400.00	\$14,982.00	12.00
9023330	POST, TYPE B, LONGEST ARM 30 FT. OR 9.1 M	EACH	1.00	3	\$22,225.00	\$23,125.00	\$21,750.00	3.00
9023335	POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M	EACH	1.00	6	\$19,494.42	\$21,263.00	\$18,107.00	6.00
9023340	POST, TYPE B, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.00	6	\$17,864.00	\$19,749.00	\$16,540.00	6.00
9023345	POST, TYPE B, LONGEST ARM 45 FT. OR 13.7 M	EACH	1.00	3	\$25,925.00	\$27,600.00	\$22,575.00	3.00
9023350	POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M	EACH	1.00	3	\$25,925.00	\$27,600.00	\$22,575.00	3.00
9023440	POST, TYPE BL, LONGEST ARM 40 FT. OR 12.2 M	EACH	1.50	6	\$23,567.21	\$31,309.00	\$19,870.00	9.00
9023501	POST, STEEL SPAN WIRE	EACH	2.00	3	\$10,793.93	\$11,881.80	\$9,400.00	6.00
9023502	POST, STEEL SPAN WIRE, FOR 30 FT. OR 9.0 M LUMINAIRE MOUNTING	EACH	2.00	3	\$12,090.60	\$12,996.80	\$10,870.00	6.00
9023602	SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER	L.F.	531.00	3	\$13.13	\$16.40	\$8.00	1,593.00
9024281	CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	EACH	1.00	3	\$22,768.00	\$24,150.00	\$22,077.00	3.00
9024283	CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER	EACH	2.88	26	\$22,615.08	\$34,778.00	\$16,430.00	75.00
9024295	SPLICE CABINET	EACH	2.00	1	\$8,830.00	\$8,830.00	\$8,830.00	2.00
9024920	DETECTOR, PUSHBUTTON	EACH	8.57	7	\$734.81	\$1,373.00	\$430.70	60.00
9024921	ACCESSIBLE PEDESTRIAN	EACH	13.86	22	\$1,253.94	\$1,912.00	\$435.00	305.00
9024944	DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL-RACK MOUNTED)	EACH	8.70	10	\$687.62	\$1,292.00	\$205.00	87.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9024975	VIDEO DETECTION SYSTEM	EACH	1.15	13	\$48,874.52	\$73,000.00	\$27,000.00	15.00
9025020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	67.08	13	\$12.52	\$30.00	\$9.00	872.00
9025200	CONDUIT, 2 IN., TRENCH	L.F.	539.09	46	\$19.66	\$63.83	\$12.50	24,798.00
9025300	CONDUIT, 3 IN., TRENCH	L.F.	312.06	83	\$26.72	\$105.22	\$2.50	25,901.00
9025400	CONDUIT, 4 IN., TRENCH	L.F.	96.40	30	\$39.13	\$77.90	\$16.50	2,892.00
9026200	CONDUIT, 2 IN., MEDIAN	L.F.	17.00	3	\$30.48	\$31.95	\$29.50	51.00
9026300	CONDUIT, 3 IN., MEDIAN	L.F.	15.00	3	\$38.25	\$40.00	\$35.90	45.00
9027200	CONDUIT, 2 IN., PUSHED	L.F.	280.43	28	\$29.60	\$44.00	\$13.00	7,852.00
9027300	CONDUIT, 3 IN., PUSHED	L.F.	639.64	64	\$43.02	\$70.00	\$21.00	40,937.00
9027400	CONDUIT, 4 IN., PUSHED	L.F.	287.68	22	\$50.73	\$70.00	\$22.00	6,329.00
9028100	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	L.F.	539.67	30	\$2.55	\$5.20	\$0.53	16,190.00
9028202	CABLE, 2 AWG 1 CONDUCTOR, POWER	L.F.	288.33	24	\$5.19	\$6.25	\$3.75	6,920.00
9028204	CABLE, 4 AWG 1 CONDUCTOR, POWER	L.F.	60.00	2	\$9.09	\$12.13	\$6.05	120.00
9028206	CABLE, 6 AWG 1 CONDUCTOR, POWER	L.F.	715.00	6	\$2.80	\$3.58	\$1.80	4,290.00
9028208	CABLE, 8 AWG 1 CONDUCTOR, POWER	L.F.	677.71	48	\$1.76	\$6.50	\$1.00	32,530.00
9028219	CABLE, 10 AWG 1 CONDUCTOR, POWER	L.F.	2,275.00	10	\$2.31	\$3.00	\$0.55	22,750.00
9028220	CABLE, 12 AWG 1 CONDUCTOR, POWER	L.F.	1,625.00	6	\$2.44	\$6.20	\$0.70	9,750.00
9028302	CABLE, 12 AWG 2 CONDUCTOR	L.F.	985.51	49	\$2.41	\$6.00	\$1.00	48,290.00
9028308	CABLE, 16 AWG 2 CONDUCTOR	L.F.	3,123.29	79	\$1.45	\$5.76	\$0.60	246,740.00
9028309	CABLE, 16 AWG 3 CONDUCTOR	L.F.	420.00	4	\$2.16	\$2.61	\$1.90	1,680.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9028310	CABLE, 16 AWG 5 CONDUCTOR	L.F.	3,152.74	73	\$1.97	\$6.96	\$1.25	230,150.00
9028311	CABLE, 16 AWG 7 CONDUCTOR	L.F.	4,366.25	80	\$2.51	\$4.69	\$1.35	349,300.00
9028354	FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE	L.F.	110.00	2	\$70.44	\$93.50	\$47.37	220.00
9028500	CABLE, LOOP DETECTOR, IN DUCT	L.F.	3,460.63	67	\$7.51	\$35.08	\$3.60	231,862.00
9028510	CABLE, LOOP DETECTOR, LEAD-IN	L.F.	1,440.32	28	\$2.51	\$22.38	\$1.00	40,329.00
9028620	POWER SUPPLY ASSEMBLY, TYPE 2	EACH	2.59	22	\$11,361.42	\$14,933.17	\$3,221.83	57.00
9028621	POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET	EACH	1.00	19	\$11,186.42	\$14,519.34	\$4,300.00	19.00
9028810	PULL BOX, PREFORMED CLASS 1	EACH	4.44	27	\$1,757.73	\$2,295.94	\$1,150.00	120.00
9028811	PULL BOX, PREFORMED CLASS 2	EACH	6.13	63	\$2,421.96	\$3,500.00	\$1,350.00	386.00
9028812	PULL BOX, PREFORMED CLASS 3	EACH	5.00	43	\$3,765.52	\$5,024.00	\$2,100.00	215.00
9028816	PULL BOX, PREFORMED CLASS 5	EACH	1.00	15	\$2,754.94	\$3,002.12	\$2,475.00	15.00
9028820	PULL BOX, CONCRETE, STANDARD	EACH	4.23	13	\$3,554.92	\$4,226.37	\$3,215.00	55.00
9028821	PULL BOX, CONCRETE, DOUBLE, TYPE A	EACH	1.18	17	\$5,550.69	\$6,367.73	\$4,950.00	20.00
9029100	BASE, CONCRETE	C.Y.	19.51	93	\$2,043.23	\$21,348.70	\$1,005.00	1,814.25
9029400	TEMPORARY TRAFFIC SIGNALS	EACH	1.40	15	\$24,446.57	\$115,000.00	\$11,250.00	21.00
9029401	TEMPORARY TRAFFIC SIGNALS AND LIGHTING	L.S.	1.00	10	\$135,167.59	\$240,000.00	\$13,000.00	10.00
9029407	TEMPORARY TRAFFIC DETECTION, VIDEO DETECTION SYSTEM	L.S.	1.00	3	\$11,333.33	\$12,000.00	\$11,000.00	3.00
9031010	CONCRETE FOOTINGS, EMBEDDED	C.Y.	8.20	151	\$1,414.76	\$10,101.00	\$1.00	1,238.80
9031020	CONCRETE FOOTINGS, BOLT DOWN	C.Y.	34.30	21	\$1,751.39	\$2,950.00	\$906.40	720.40
9031210	STRUCTURAL STEEL POSTS	LBS	4,293.33	98	\$6.09	\$40.00	\$4.38	420,746.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9031220	PIPE POSTS	LBS	1,763.98	90	\$8.12	\$32.00	\$4.50	158,758.00
9031241	BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE)	EACH	9.06	145	\$271.85	\$1,700.00	\$25.00	1,314.00
9031242	36 IN. SURFACE-MOUNT	EACH	12.18	51	\$95.53	\$600.00	\$60.00	621.00
9031250A	U-CHANNEL POST, 3 LB	L.F.	329.10	51	\$17.11	\$215.00	\$8.00	16,784.00
9031252	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	EACH	12.00	1	\$60.00	\$60.00	\$60.00	12.00
9031256	7 FT. CHANNEL POST DELINEATOR, WHITE	EACH	22.17	6	\$44.55	\$55.00	\$38.00	133.00
9031257A	7 FT. CHANNEL POST DELINEATOR, YELLOW	EACH	26.00	2	\$42.00	\$42.00	\$42.00	52.00
9031258	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	EACH	19.00	2	\$75.25	\$75.49	\$75.00	38.00
9031260	WOOD POST, 4 IN. BY 4 IN.	L.F.	123.43	7	\$8.25	\$29.36	\$1.50	864.00
9031270A	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	L.F.	751.86	229	\$13.14	\$217.00	\$4.62	172,176.00
9031271	PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	L.F.	36.00	2	\$60.00	\$60.00	\$60.00	72.00
9031271A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	96.11	150	\$102.69	\$697.18	\$18.00	14,417.00
9031272A	2.25 IN. PSST POST INSERT (6 FT.)	EACH	3.83	40	\$123.97	\$460.00	\$66.00	153.00
9031273A	DRIVEN POST ANCHOR FOR 2 IN.	EACH	8.46	28	\$261.43	\$674.67	\$97.00	237.00
9031274	CONCRETE POST ANCHOR FOR 2	EACH	13.05	77	\$375.40	\$2,250.35	\$75.00	1,005.00
9031280	2.5 IN. PSST POST - 12 GA.	L.F.	157.93	200	\$21.91	\$126.00	\$9.00	31,585.00
9031281A	DRIVEN POST ANCHOR FOR 2.5	EACH	10.64	143	\$300.01	\$1,150.00	\$15.00	1,521.00
9031285	CONCRETE POST ANCHOR FOR	EACH	9.92	90	\$332.30	\$3,800.00	\$85.00	893.00
9035004A	SH-FLAT SHEET	S.F.	196.90	265	\$31.11	\$189.00	\$15.00	52,177.53
9035011A	ST-STRUCTURAL	S.F.	2,681.47	77	\$37.12	\$128.25	\$23.69	206,473.00

PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9035069A	SHF-FLAT SHEET FLUORESCENT	S.F.	328.93	151	\$48.34	\$182.75	\$12.75	49,669.00
9035071A	STF-STRUCTURAL FLUORESCENT	S.F.	530.05	20	\$42.24	\$100.00	\$26.91	10,601.00
9036043	TUBULAR SUPPORT, TYPE C-2018-34	EACH	1.00	6	\$38,586.82	\$42,500.00	\$36,353.85	6.00
9103700	CCTV CAMERA ASSEMBLY, INSTALLED	EACH	5.00	15	\$2,500.93	\$21,500.00	\$800.00	75.00
9105001	TRENCHING TYPE I	L.F.	8,312.00	1	\$6.35	\$6.35	\$6.35	8,312.00
9105020	CONDUIT, 1 IN., LOOP DETECTOR	L.F.	73.50	8	\$16.92	\$50.00	\$8.00	588.00
9105200	CONDUIT, 2 IN., RIGID, IN TRENCH	L.F.	898.32	28	\$15.91	\$66.90	\$3.60	25,153.00
9105201	CONDUIT, 3 IN., RIGID, IN TRENCH	L.F.	108.57	7	\$23.48	\$40.40	\$11.85	760.00
9105202	CONDUIT, 4 IN., RIGID, IN TRENCH	L.F.	87.40	5	\$41.61	\$85.30	\$16.00	437.00
9107201	CONDUIT, 3 IN., RIGID, PUSHED	L.F.	177.88	8	\$28.72	\$33.30	\$24.00	1,423.00
9107202	CONDUIT, 4 IN., RIGID, PUSHED	L.F.	217.14	7	\$49.10	\$52.00	\$26.00	1,520.00
9108200	CABLE, 0 AWG, 1 CONDUCTOR, POWER	L.F.	1,135.00	6	\$7.32	\$20.30	\$5.29	6,810.00
9108202	CABLE, 2 AWG, 1 CONDUCTOR, POWER	L.F.	795.38	13	\$4.88	\$10.50	\$3.40	10,340.00
9108204	CABLE, 4 AWG, 1 CONDUCTOR, POWER	L.F.	790.00	6	\$4.50	\$8.50	\$2.38	4,740.00
9108206	CABLE, 6 AWG, 1 CONDUCTOR, POWER	L.F.	257.85	13	\$3.02	\$7.30	\$1.73	3,352.00
9108208	CABLE, 8 AWG, 1 CONDUCTOR, POWER	L.F.	1,000.00	6	\$3.39	\$7.20	\$1.45	6,000.00
9108343	CABLE, 14 AWG, 2 CONDUCTOR SPEAKER WIRE, SHIELDED	L.F.	2,080.00	2	\$2.31	\$2.35	\$2.27	4,160.00
9108352	FIBER OPTIC CABLE, 24-STRAND, 18 SINGLE MODE, 6 MULTIMODE	L.F.	500.00	2	\$3.60	\$3.75	\$3.45	1,000.00
9108353	FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE	L.F.	1,880.00	5	\$8.27	\$8.50	\$8.00	9,400.00
9108354	FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE	L.F.	1,335.00	6	\$7.11	\$14.30	\$4.20	8,010.00



PAY ITEM	DESCRIPTION	UNIT	AVERAGE QUANTITY	#OF BIDS	AVERAGE PRICE	HIGH BID	LOW BID	TOTAL QUANTITY
9108400	WIRE, 0 AWG, BARE NEUTRAL	L.F.	740.00	3	\$7.43	\$11.00	\$5.29	2,220.00
9108402	WIRE, 2 AWG, BARE NEUTRAL	L.F.	338.75	8	\$4.95	\$10.20	\$3.40	2,710.00
9108404	WIRE, 4 AWG, BARE NEUTRAL	L.F.	160.00	3	\$4.51	\$7.90	\$2.38	480.00
9108406	WIRE, 6 AWG, BARE NEUTRAL	L.F.	110.00	3	\$3.64	\$7.20	\$1.73	330.00
9108408	WIRE, 8 AWG, BARE NEUTRAL	L.F.	100.00	3	\$3.30	\$6.70	\$1.45	300.00
9108501	CABLE, LOOP DETECTOR, IN DUCT	L.F.	1,284.00	5	\$23.03	\$27.30	\$7.00	6,420.00
9108610	POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, ITS	EACH	2.00	1	\$5,600.00	\$5,600.00	\$5,600.00	2.00
9108621	POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, ITS	EACH	1.50	6	\$13,489.07	\$15,344.54	\$12,210.00	9.00
9108811	PULL BOX, PREFORMED CLASS 2	EACH	1.00	5	\$3,492.51	\$3,600.00	\$3,339.00	5.00
9108816	PULL BOX, PREFORMED CLASS 5	EACH	3.80	15	\$3,674.88	\$4,100.00	\$2,653.51	57.00
9108820	PULL BOX, CONCRETE, STANDARD	EACH	5.00	4	\$3,613.13	\$4,192.56	\$3,550.00	20.00
9109100	BASE, CONCRETE	C.Y.	9.75	8	\$3,093.85	\$4,864.00	\$1,350.00	78.00