VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1P0826

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010145	Columbia Curb & Gutter Co.	$ 3,447,401.88	100.0000%
2	0010214	Loch Sand and Construction Co.	$ 4,078,498.13	118.3064%
3	0010188	Ideker Inc.	$ 4,210,218.33	122.1273%
4	0010266	St. Joseph Fuel Oil & Manufacturing Co., The	$ 4,320,074.65	125.3139%
5	0010445	Sapp & Sons Inc., Emery	$ 4,618,486.53	133.9701%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $111,700.00.

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0826								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	201000.00000	201000.00	257946.44000	257946.44	183310.85000	183310.85
0020 2031000 CLASS A EXCAVATION	22143.000	CUYD	5.06000	112043.58	9.60000	212572.80	6.41000	141936.63
0030 2036000 COMPACTING EMBANKMENT	16199.000	CUYD	3.06000	49568.94	1.90000	30778.10	2.24000	36285.76
0040 2063000 CLASS 3 EXCAVATION	6696.000	CUYD	6.22000	41649.12	13.00000	87048.00	6.59000	44126.64
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	630.900	TONS	105.66000	66660.89	98.80000	62332.92	95.00000	59935.50
0060 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	732.800	TONS	100.10000	73353.28	93.60000	68590.08	90.00000	65952.00
0070 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	705.500	TONS	111.22000	78465.71	104.00000	73372.00	100.00000	70550.00
0080 4071005 TACK COAT	700.000	GAL	1.67000	1169.00	1.56000	1092.00	1.50000	1050.00
0090 5021110 CONCRETE PAVEMENT (10 IN. NON-REINF)	87.000	SQYD	84.26000	7330.62	81.46000	7087.02	84.53000	7354.11
0100 6081010 CONCRETE CURB RAMP	287.000	SQYD	51.99000	14921.13	56.52000	16221.24	171.75000	49292.25
0110 6083008 8 IN. CONCRETE MEDIAN STRIP	262.700	SQYD	79.12000	20784.82	57.99000	15233.97	101.31000	26614.14
0120 6085008 PAVED APPROACH, 8 IN.	13602.500	SQYD	44.00000	598510.00	40.00000	544100.00	51.23000	696856.08
0130 6086004 CONCRETE SIDEWALK, 4 IN.	2872.000	SQYD	42.78000	122864.16	31.20000	89606.40	50.75000	145754.00
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	44.000	LF	22.84000	1004.96	49.21000	2165.24	61.49000	2705.56
0150 6091052 CURB AND GUTTER TYPE B	4305.000	LF	21.69000	93375.45	23.02000	99101.10	25.00000	107625.00
0160 6097000 ROCK LINING	29.000	CUYD	52.04000	1509.16	47.64000	1381.56	68.08000	1974.32
0170 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	3.000	EA	330.29000	990.87	304.10000	912.30	979.51000	2938.53

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0180 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	2.000	EA	581.27000	1162.54	533.38000	1066.76	1358.79000	2717.58
0190 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	1.000	EA	533.02000	533.02	384.18000	384.18	1434.70000	1434.70
0200 6143013 MANHOLE FRAME AND COVER, TYPE 3	32.000	EA	209.32000	6698.24	195.51000	6256.32	388.68000	12437.76
0210 6143014 MANHOLE FRAME AND COVER, TYPE 4	4.000	EA	321.87000	1287.48	220.26000	881.04	831.50000	3326.00
0220 6161005 CONSTRUCTION SIGNS	792.000	SQFT	3.89000	3080.88	6.00000	4752.00	3.00000	2376.00
0230 6161025 CHANNELIZER (TRIM LINE)	290.000	EA	27.80000	8062.00	60.00000	17400.00	25.00000	7250.00
0240 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	205.76000	1440.32	350.00000	2450.00	150.00000	1050.00
0250 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	83.42000	333.68	200.00000	800.00	100.00000	400.00
0260 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	111.22000	444.88	200.00000	800.00	100.00000	400.00
0270 6181000 MOBILIZATION		LUMP	145600.00000	145600.00	430262.00000	430262.00	452011.55000	452011.55
0280 6191000 PAVEMENT EDGE TREATMENT	13475.000	LF	2.42000	32609.50	3.66000	49318.50	2.15000	28971.25
0290 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	231.000	LF	23.35000	5393.85	23.00000	5313.00	21.00000	4851.00
0300 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	35.000	LF	23.35000	817.25	23.00000	805.00	21.00000	735.00
0310 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000	EA	422.64000	5494.32	450.00000	5850.00	380.00000	4940.00
0320 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	3.000	EA	422.64000	1267.92	450.00000	1350.00	380.00000	1140.00
0330 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000	EA	500.49000	2001.96	600.00000	2400.00	450.00000	1800.00
0340 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6696.000	LF	0.62000	4151.52	0.60000	4017.60	0.56000	3749.76

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0350 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11893.000 LF	0.62000	7373.66	0.60000	7135.80	0.56000	6660.08
0360 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	156.000 LF	4.75000	741.00	4.44000	692.64	4.27000	666.12
0370 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	3154.000 LF	0.60000	1892.40	0.56000	1766.24	0.54000	1703.16
0380 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	15538.000 LF	0.60000	9322.80	0.56000	8701.28	0.54000	8390.52
0390 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	10487.000 LF	0.90000	9438.30	0.84000	8809.08	0.81000	8494.47
0400 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4125.000 LF	0.63000	2598.75	1.00000	4125.00	0.57000	2351.25
0410 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7077.000 SQYD	1.11000	7855.47	3.64000	25760.28	1.90000	13446.30
0420 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4671.000 LF	27.10000	126584.10	28.79000	134478.09	41.70000	194780.70
0430 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000 LF	33.38000	12383.98	30.64000	11367.44	47.23000	17522.33
0440 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	506.000 LF	36.85000	18646.10	39.98000	20229.88	53.77000	27207.62
0450 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	88.000 LF	64.12000	5642.56	43.27000	3807.76	60.31000	5307.28
0460 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	68.81000	13486.76	59.24000	11611.04	71.82000	14076.72
0470 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	89.79000	8081.10	60.49000	5444.10	84.20000	7578.00
0480 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	4.000 FT	344.44000	1377.76	545.08000	2180.32	444.17000	1776.68

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0490 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	35.000	FT	267.81000	9373.35	488.81000	17108.35	305.26000	10684.10
0500 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	14.000	FT	297.73000	4168.22	570.55000	7987.70	339.35000	4750.90
0510 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	8.000	FT	307.30000	2458.40	466.36000	3730.88	415.49000	3323.92
0520 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	141.000	FT	283.20000	39931.20	398.16000	56140.56	390.29000	55030.89
0530 7319903 MISC. PRECAST CONCRETE DROP INLET 10 FT X 3	21.000	LF	444.19000	9327.99	724.41000	15212.61	605.85000	12722.85
0540 7319903 MISC. PRECAST CONCRETE DROP INLET 7.5 FT. X 3	33.000	LF	387.06000	12772.98	643.45000	21233.85	499.97000	16499.01
0550 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	516.62000	516.62	600.00000	600.00	674.78000	674.78
0560 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	805.60000	805.60	850.00000	850.00	848.92000	848.92
0570 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1129.63000	2259.26	1100.00000	2200.00	1028.01000	2056.02
0580 8031000A TURF TYPE TALL FESCUE SODDING	17561.000	SQYD	4.61000	80956.21	5.32000	93424.52	4.15000	72878.15
0590 8051000A SEEDING - COOL SEASON MIXTURES	2.300	ACRE	2641.48000	6075.40	2470.00000	5681.00	2375.00000	5462.50
0600 8061016 SEDIMENT REMOVAL	76.000	CUYD	19.96000	1516.96	30.00000	2280.00	25.00000	1900.00
0610 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1390.25000	1946.35	1300.00000	1820.00	1250.00000	1750.00
0620 8061019 SILT FENCE	3955.000	LF	3.89000	15384.95	4.00000	15820.00	3.50000	13842.50
0630 8061021 TYPE I DITCH CHECK	34.000	EA	127.90000	4348.60	200.00000	6800.00	115.00000	3910.00
0640 8061022 TYPE II DITCH CHECK	2.000	EA	389.27000	778.54	400.00000	800.00	350.00000	700.00
SECTION TOTALS			$	2,123,626.42	$	2,601,445.99	$	2,690,847.74
SECTION 0002 ALT PVMT A ITEMS - J1P0826								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0650 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	20279.000 SQYD	4.69000	95108.51	6.61000	134044.19	9.52000	193056.08
0660 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	15548.000 SQYD	49.63000	771647.24	56.51000	878617.48	57.45000	893232.60
SECTION TOTALS		$	866,755.75	$	1,012,661.67	$	1,086,288.68
SECTION 0003 ALT PVMT B ITEMS - J1P0826							
0670 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19986.000 SQYD						
0680 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15548.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J1P0826							
0690 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	11.000 EA	2415.52000	26570.72	2386.53000	26251.83	2294.74000	25242.14
0700 9011112 BRACKET ARM, 12 FT. OR 3.6 M	6.000 EA	596.75000	3580.50	589.59000	3537.54	566.91000	3401.46
0710 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	614.12000	6755.32	606.75000	6674.25	583.41000	6417.51
0720 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000 EA	370.96000	1483.84	366.51000	1466.04	352.41000	1409.64
0730 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	11.000 EA	370.96000	4080.56	366.51000	4031.61	352.41000	3876.51
0740 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	4566.01000	4566.01	4511.22000	4511.22	4337.71000	4337.71
0750 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	3157.000 LF	8.21000	25918.97	8.11000	25603.27	7.80000	24624.60
0760 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	8.000 LF	41.95000	335.60	41.44000	331.52	39.86000	318.88
0770 9014003 CONDUIT, 3 IN. RIGID, PUSHED	420.000 LF	35.16000	14767.20	34.74000	14590.80	33.40000	14028.00
0780 9016110 PULL BOX, PREFORMED CLASS 1	14.000 EA	945.42000	13235.88	934.08000	13077.12	898.15000	12574.10
0790 9017002 CABLE, 2 AWG 1 CONDUCTOR	80.000 LF	2.64000	211.20	2.61000	208.80	2.51000	200.80

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0800 9017008 CABLE, 8 AWG 1 CONDUCTOR	15390.000 LF	1.72000	26470.80	1.70000	26163.00	1.63000	25085.70
0810 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1680.000 LF	1.47000	2469.60	1.46000	2452.80	1.40000	2352.00
0820 9017208 WIRE, 8 AWG, BARE NEUTRAL	4120.000 LF	1.59000	6550.80	1.57000	6468.40	1.51000	6221.20
0830 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	11.000 EA	1344.46000	14789.06	1328.33000	14611.63	1277.24000	14049.64
0840 9018620 POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	4380.32000	4380.32	4327.75000	4327.75	4161.30000	4161.30
SECTION TOTALS		$	156,166.38	$	154,307.58	$	148,301.19
SECTION 0005 HIGHWAY SIGNALS - J1P0826							
0850 9020213 SIGNAL HEAD, TYPE 3S	6.000 EA	913.20000	5479.20	902.24000	5413.44	867.54000	5205.24
0860 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	1023.20000	14324.80	1010.92000	14152.88	972.04000	13608.56
0870 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1560.64000	4681.92	1541.91000	4625.73	1482.61000	4447.83
0880 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000 EA	785.83000	9429.96	776.40000	9316.80	746.54000	8958.48
0890 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	6.000 EA	370.96000	2225.76	366.51000	2199.06	352.41000	2114.46
0900 9023125 POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	1.000 EA	6245.40000	6245.40	6170.46000	6170.46	5933.13000	5933.13
0910 9023130 POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6818.56000	6818.56	6736.74000	6736.74	6477.63000	6477.63
0920 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	2.000 EA	8526.45000	17052.90	8424.14000	16848.28	8100.13000	16200.26
0930 9023143 POST, TYPE CL, 43 FT. ARM OR 13.1 M ARM	2.000 EA	8978.03000	17956.06	8870.30000	17740.60	8529.13000	17058.26
0940 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	5445.29000	5445.29	5379.95000	5379.95	5173.03000	5173.03
0950 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6187.51000	6187.51	6113.13000	6113.13	5878.13000	5878.13
0960 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	10928.64000	10928.64	10797.50000	10797.50	10382.21000	10382.21

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT
0970 9024920 DETECTOR, PUSHBUTTON	12.000	EA	225.02000	2700.24	222.32000	2667.84	213.77000	2565.24
0980 9024975 VIDEO DETECTION SYSTEM	2.000	EA	22901.43000	45802.86	22626.61000	45253.22	21756.36000	43512.72
0990 9025200 CONDUIT, 2 IN., TRENCH	70.000	LF	8.21000	574.70	8.11000	567.70	7.80000	546.00
1000 9025400 CONDUIT, 4 IN., TRENCH	361.000	LF	15.13000	5461.93	14.94000	5393.34	14.37000	5187.57
1010 9027400 CONDUIT, 4 IN., PUSHED	987.000	LF	37.47000	36982.89	37.02000	36538.74	35.60000	35137.20
1020 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	540.000	LF	1.47000	793.80	1.46000	788.40	1.40000	756.00
1030 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	7050.000	LF	1.72000	12126.00	1.70000	11985.00	1.63000	11491.50
1040 9028302 CABLE, 12 AWG 2 CONDUCTOR	3740.000	LF	1.64000	6133.60	1.62000	6058.80	1.56000	5834.40
1050 9028305 CABLE, 12 AWG 5 CONDUCTOR	3750.000	LF	1.99000	7462.50	1.97000	7387.50	1.89000	7087.50
1060 9028307 CABLE, 12 AWG 7 CONDUCTOR	6810.000	LF	2.22000	15118.20	2.19000	14913.90	2.11000	14369.10
1070 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	4566.01000	4566.01	12000.00000	12000.00	4337.71000	4337.71
1080 9028811 PULL BOX, PREFORMED CLASS 2	4.000	EA	1078.58000	4314.32	1065.64000	4262.56	1024.66000	4098.64
1090 9028812 PULL BOX, PREFORMED CLASS 3	6.000	EA	1658.40000	9950.40	1638.50000	9831.00	1575.48000	9452.88
1100 9029100 BASE, CONCRETE	28.000	CUYD	1405.98000	39367.44	1600.00000	44800.00	1335.68000	37399.04
SECTION TOTALS			$	298,130.89	$	307,942.57	$	283,212.72
SECTION 0006 HIGHWAY SIGNING - J1P0826								
1110 9035066 SIGNAL SIGN, TYPE SHR2L-3	49.000	SQFT	55.56000	2722.44	43.68000	2140.32	32.00000	1568.00
SECTION TOTALS			$	2,722.44	$	2,140.32	$	1,568.00
CONTRACT TOTALS			$	3,447,401.88	$	4,078,498.13	$	4,210,218.33

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1P0826								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	300000.00000	300000.00	200000.00000	200000.00		
0020 2031000 CLASS A EXCAVATION	22143.000	CUYD	8.00000	177144.00	16.00000	354288.00		
0030 2036000 COMPACTING EMBANKMENT	16199.000	CUYD	1.70000	27538.30	3.00000	48597.00		
0040 2063000 CLASS 3 EXCAVATION	6696.000	CUYD	20.00000	133920.00	9.00000	60264.00		
0050 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	630.900	TONS	95.00000	59935.50	105.00000	66244.50		
0060 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	732.800	TONS	90.00000	65952.00	100.00000	73280.00		
0070 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	705.500	TONS	100.00000	70550.00	110.00000	77605.00		
0080 4071005 TACK COAT	700.000	GAL	1.50000	1050.00	1.70000	1190.00		
0090 5021110 CONCRETE PAVEMENT (10 IN. NON-REINF)	87.000	SQYD	75.00000	6525.00	100.00000	8700.00		
0100 6081010 CONCRETE CURB RAMP	287.000	SQYD	200.00000	57400.00	170.00000	48790.00		
0110 6083008 8 IN. CONCRETE MEDIAN STRIP	262.700	SQYD	100.00000	26270.00	70.00000	18389.00		
0120 6085008 PAVED APPROACH, 8 IN.	13602.500	SQYD	50.00000	680125.00	25.25000	343463.13		
0130 6086004 CONCRETE SIDEWALK, 4 IN.	2872.000	SQYD	42.00000	120624.00	38.00000	109136.00		
0140 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	44.000	LF	45.00000	1980.00	35.00000	1540.00		
0150 6091052 CURB AND GUTTER TYPE B	4305.000	LF	17.00000	73185.00	28.00000	120540.00		
0160 6097000 ROCK LINING	29.000	CUYD	50.00000	1450.00	65.00000	1885.00		
0170 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	3.000	EA	400.00000	1200.00	750.00000	2250.00		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	2.000	EA	600.00000	1200.00	900.00000	1800.00		
0190 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	1.000	EA	300.00000	300.00	500.00000	500.00		
0200 6143013 MANHOLE FRAME AND COVER, TYPE 3	32.000	EA	300.00000	9600.00	400.00000	12800.00		
0210 6143014 MANHOLE FRAME AND COVER, TYPE 4	4.000	EA	400.00000	1600.00	400.00000	1600.00		
0220 6161005 CONSTRUCTION SIGNS	792.000	SQFT	3.50000	2772.00	3.50000	2772.00		
0230 6161025 CHANNELIZER (TRIM LINE)	290.000	EA	18.00000	5220.00	28.00000	8120.00		
0240 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	180.00000	1260.00	175.00000	1225.00		
0250 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	75.00000	300.00	150.00000	600.00		
0260 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	150.00000	600.00		
0270 6181000 MOBILIZATION		LUMP	200000.00000	200000.00	457000.00000	457000.00		
0280 6191000 PAVEMENT EDGE TREATMENT	13475.000	LF	6.00000	80850.00	7.00000	94325.00		
0290 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	231.000	LF	21.00000	4851.00	23.50000	5428.50		
0300 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	35.000	LF	21.00000	735.00	23.50000	822.50		
0310 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	13.000	EA	380.00000	4940.00	430.00000	5590.00		
0320 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	3.000	EA	380.00000	1140.00	430.00000	1290.00		
0330 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000	EA	450.00000	1800.00	505.00000	2020.00		
0340 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	6696.000	LF	0.56000	3749.76	0.65000	4352.40		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	11893.000 LF	0.56000	6660.08	0.65000	7730.45		
0360 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	156.000 LF	4.27000	666.12	4.80000	748.80		
0370 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	3154.000 LF	0.54000	1703.16	0.60000	1892.40		
0380 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	15538.000 LF	0.54000	8390.52	0.60000	9322.80		
0390 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	10487.000 LF	0.81000	8494.47	0.90000	9438.30		
0400 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4125.000 LF	0.57000	2351.25	0.65000	2681.25		
0410 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	7077.000 SQYD	1.40000	9907.80	4.00000	28308.00		
0420 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	4671.000 LF	60.00000	280260.00	66.00000	308286.00		
0430 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	371.000 LF	62.00000	23002.00	66.00000	24486.00		
0440 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	506.000 LF	70.00000	35420.00	66.00000	33396.00		
0450 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	88.000 LF	80.00000	7040.00	75.00000	6600.00		
0460 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	90.00000	17640.00	95.00000	18620.00		
0470 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	90.000 LF	110.00000	9900.00	125.00000	11250.00		
0480 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	4.000 FT	1000.00000	4000.00	750.00000	3000.00		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0490 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	35.000	FT	1000.00000	35000.00	550.00000	19250.00		
0500 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	14.000	FT	900.00000	12600.00	400.00000	5600.00		
0510 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	8.000	FT	950.00000	7600.00	450.00000	3600.00		
0520 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	141.000	FT	1000.00000	141000.00	400.00000	56400.00		
0530 7319903 MISC. PRECAST CONCRETE DROP INLET 10 FT X 3	21.000	LF	1500.00000	31500.00	850.00000	17850.00		
0540 7319903 MISC. PRECAST CONCRETE DROP INLET 7.5 FT. X 3	33.000	LF	1400.00000	46200.00	700.00000	23100.00		
0550 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	400.00000	400.00	575.00000	575.00		
0560 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	850.00000	850.00	870.00000	870.00		
0570 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1500.00000	3000.00	1450.00000	2900.00		
0580 8031000A TURF TYPE TALL FESCUE SODDING	17561.000	SQYD	4.15000	72878.15	4.50000	79024.50		
0590 8051000A SEEDING - COOL SEASON MIXTURES	2.300	ACRE	2375.00000	5462.50	3370.00000	7751.00		
0600 8061016 SEDIMENT REMOVAL	76.000	CUYD	35.00000	2660.00	28.00000	2128.00		
0610 8061017 TEMPORARY SEEDING AND MULCHING	1.400	ACRE	1250.00000	1750.00	2100.00000	2940.00		
0620 8061019 SILT FENCE	3955.000	LF	3.50000	13842.50	3.00000	11865.00		
0630 8061021 TYPE I DITCH CHECK	34.000	EA	115.00000	3910.00	100.00000	3400.00		
0640 8061022 TYPE II DITCH CHECK	2.000	EA	350.00000	700.00	560.00000	1120.00		
SECTION TOTALS			$	2,920,355.11	$	2,841,140.53	$	
SECTION 0002 ALT PVMT A ITEMS - J1P0826								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0650 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	20279.000 SQYD	6.25000	126743.75	10.00000	202790.00		
0660 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	15548.000 SQYD	54.00000	839592.00	69.75000	1084473.00		
SECTION TOTALS		$	966,335.75	$	1,287,263.00	$	
SECTION 0003 ALT PVMT B ITEMS - J1P0826							
0670 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	19986.000 SQYD						
0680 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	15548.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J1P0826							
0690 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	11.000 EA	2294.74000	25242.14	2600.00000	28600.00		
0700 9011112 BRACKET ARM, 12 FT. OR 3.6 M	6.000 EA	566.91000	3401.46	637.00000	3822.00		
0710 9011115 BRACKET ARM, 15 FT. OR 4.6 M	11.000 EA	583.41000	6417.51	656.00000	7216.00		
0720 9011300 LUMINAIRE, 150 WATT HIGH PRESSURE SODIU	4.000 EA	352.41000	1409.64	396.00000	1584.00		
0730 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	11.000 EA	352.41000	3876.51	396.00000	4356.00		
0740 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	4337.71000	4337.71	4875.00000	4875.00		
0750 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	3157.000 LF	7.80000	24624.60	9.00000	28413.00		
0760 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	8.000 LF	39.85000	318.80	45.00000	360.00		
0770 9014003 CONDUIT, 3 IN. RIGID, PUSHED	420.000 LF	33.40000	14028.00	37.50000	15750.00		
0780 9016110 PULL BOX, PREFORMED CLASS 1	14.000 EA	898.15000	12574.10	1010.00000	14140.00		
0790 9017002 CABLE, 2 AWG 1 CONDUCTOR	80.000 LF	2.51000	200.80	3.00000	240.00		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0800 9017008 CABLE, 8 AWG 1 CONDUCTOR	15390.000 LF	1.63000	25085.70	1.85000	28471.50		
0810 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1680.000 LF	1.40000	2352.00	1.60000	2688.00		
0820 9017208 WIRE, 8 AWG, BARE NEUTRAL	4120.000 LF	1.61000	6633.20	1.70000	7004.00		
0830 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	11.000 EA	1277.24000	14049.64	1435.00000	15785.00		
0840 9018620 POWER SUPPLY ASSEMBLY, TYPE 1, 480 VOLT SERVICE, LIGHTING ONLY	1.000 EA	4161.30000	4161.30	4675.00000	4675.00		
SECTION TOTALS		$	148,713.11	$	167,979.50	$	
SECTION 0005 HIGHWAY SIGNALS - J1P0826							
0850 9020213 SIGNAL HEAD, TYPE 3S	6.000 EA	864.54000	5187.24	975.00000	5850.00		
0860 9020513 SIGNAL HEAD, TYPE 3B	14.000 EA	972.04000	13608.56	1100.00000	15400.00		
0870 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1482.61000	4447.83	1700.00000	5100.00		
0880 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	12.000 EA	746.54000	8958.48	840.00000	10080.00		
0890 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	6.000 EA	353.41000	2120.46	395.00000	2370.00		
0900 9023125 POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM	1.000 EA	5933.13000	5933.13	6700.00000	6700.00		
0910 9023130 POST, TYPE CL, 30 FT. ARM OR 9.1 M ARM	1.000 EA	6477.63000	6477.63	7300.00000	7300.00		
0920 9023140 POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM	2.000 EA	8100.13000	16200.26	9100.00000	18200.00		
0930 9023143 POST, TYPE CL, 43 FT. ARM OR 13.1 M ARM	2.000 EA	8529.13000	17058.26	9600.00000	19200.00		
0940 9023227 POST, TYPE C, 27 FT. ARM OR 8.2 M ARM	1.000 EA	5173.03000	5173.03	5800.00000	5800.00		
0950 9023230 POST, TYPE C, 30 FT. ARM OR 9.1 M ARM	1.000 EA	5878.13000	5878.13	6600.00000	6600.00		
0960 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	10382.21000	10382.21	11700.00000	11700.00		

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060127-101 COUNTIES : HARRISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(5) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0970 9024920 DETECTOR, PUSHBUTTON	12.000	EA	213.77000	2565.24	240.00000	2880.00		
0980 9024975 VIDEO DETECTION SYSTEM	2.000	EA	21756.36000	43512.72	24500.00000	49000.00		
0990 9025200 CONDUIT, 2 IN., TRENCH	70.000	LF	7.80000	546.00	9.00000	630.00		
1000 9025400 CONDUIT, 4 IN., TRENCH	361.000	LF	14.37000	5187.57	16.00000	5776.00		
1010 9027400 CONDUIT, 4 IN., PUSHED	987.000	LF	35.60000	35137.20	40.00000	39480.00		
1020 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	540.000	LF	1.40000	756.00	1.60000	864.00		
1030 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	7050.000	LF	1.63000	11491.50	1.90000	13395.00		
1040 9028302 CABLE, 12 AWG 2 CONDUCTOR	3740.000	LF	1.56000	5834.40	1.80000	6732.00		
1050 9028305 CABLE, 12 AWG 5 CONDUCTOR	3750.000	LF	1.89000	7087.50	2.15000	8062.50		
1060 9028307 CABLE, 12 AWG 7 CONDUCTOR	6810.000	LF	2.11000	14369.10	2.40000	16344.00		
1070 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	4337.71000	4337.71	4900.00000	4900.00		
1080 9028811 PULL BOX, PREFORMED CLASS 2	4.000	EA	1024.65000	4098.60	1150.00000	4600.00		
1090 9028812 PULL BOX, PREFORMED CLASS 3	6.000	EA	1575.48000	9452.88	1700.00000	10200.00		
1100 9029100 BASE, CONCRETE	28.000	CUYD	1335.68000	37399.04	1500.00000	42000.00		
SECTION TOTALS			$	283,200.68	$	319,163.50	$	
SECTION 0006 HIGHWAY SIGNING - J1P0826								
1110 9035066 SIGNAL SIGN, TYPE SHR2L-3	49.000	SQFT	30.00000	1470.00	60.00000	2940.00		
SECTION TOTALS			$	1,470.00	$	2,940.00	$	
CONTRACT TOTALS			$	4,320,074.65	$	4,618,486.53	$	

VENDOR RANKING

CALL ORDER : 103 CONTRACT ID : 060127-103 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 05/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J1S0995

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010110	Barcus and Sons Inc., L. G.	$ 791,340.40	100.0000%
2	0010214	Loch Sand and Construction Co.	$ 814,979.18	102.9872%
3	0010445	Sapp & Sons Inc., Emery	$ 833,909.01	105.3793%

TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 060127-103 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS- BRIDGE STRUCTURE								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20569.00000	20569.00	98610.71000	98610.71	5800.00000	5800.00
0020 2039901 MISC. EARTHWORK		LUMP	98741.00000	98741.00	45311.21000	45311.21	148500.00000	148500.00
0030 4019901 MISC. PAVEMENT AND BASE		LUMP	77091.00000	77091.00	70234.00000	70234.00	57865.51000	57865.51
0040 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	8.000	CUYD	47.00000	376.00	37.98000	303.84	115.00000	920.00
0050 6096042 PLACING TYPE 2 ROCK DITCH LINER	8.000	CUYD	155.00000	1240.00	35.59000	284.72	115.00000	920.00
0060 6161005 CONSTRUCTION SIGNS	104.000	SQFT	6.10000	634.40	201.40000	20945.60	6.25000	650.00
0070 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	189.00000	756.00	689.00000	2756.00	200.00000	800.00
0080 6181000 MOBILIZATION		LUMP	32203.00000	32203.00	86000.00000	86000.00	78000.00000	78000.00
0090 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	11573.00000	11573.00	13480.00000	13480.00	22500.00000	22500.00
0100 8061016 SEDIMENT REMOVAL	29.000	CUYD	15.00000	435.00	36.60000	1061.40	40.00000	1160.00
0110 8061019 SILT FENCE	1135.000	LF	4.40000	4994.00	2.81000	3189.35	3.00000	3405.00
0120 8061021 TYPE I DITCH CHECK	14.000	EA	241.00000	3374.00	132.50000	1855.00	140.00000	1960.00
0130 8061022 TYPE II DITCH CHECK	4.000	EA	241.00000	964.00	318.00000	1272.00	340.00000	1360.00
0140 8061050 TYPE C BERM	209.000	LF	23.00000	4807.00	17.70000	3699.30	32.00000	6688.00
SECTION TOTALS			$	257,757.40	$	349,003.13	$	330,528.51
SECTION 0002 BRIDGE ITEMS - BRIDGE STRUCTURE								
0150 2061000 CLASS 1 EXCAVATION	100.000	CUYD	28.00000	2800.00	39.28000	3928.00	23.00000	2300.00
0160 2160500 REMOVAL OF BRIDGES		LUMP	28553.00000	28553.00	17796.57000	17796.57	14000.00000	14000.00
0170 7011106 DRILLED SHAFTS (4 FT. 0 IN. DIA.)	126.000	LF	548.00000	69048.00	474.19000	59747.94	382.00000	48132.00

TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 060127-103 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	 AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT
0180 7011205 ROCK SOCKETS (3 FT 6 IN. DIA.)	54.000	LF	354.00000	19116.00	233.20000	12592.80	452.00000	24408.00
0190 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4.000	EA	887.00000	3548.00	848.00000	3392.00	910.00000	3640.00
0200 7011400 FOUNDATION INSPECTION HOLES	40.000	LF	304.00000	12160.00	318.00000	12720.00	334.00000	13360.00
0210 7011500 CONCRETE CORING	46.000	LF	89.00000	4094.00	106.00000	4876.00	105.00000	4830.00
0220 7011600 SONIC LOGGING TESTING	4.000	EA	1109.00000	4436.00	1590.00000	6360.00	3800.00000	15200.00
0230 7021012 STRUCTURAL STEEL PILES (12 IN.)	500.000	LF	43.00000	21500.00	31.12000	15560.00	46.00000	23000.00
0240 7027000 PILE POINT REINFORCEMENT	10.000	EA	113.00000	1130.00	108.91000	1089.10	195.00000	1950.00
0250 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	74.500	CUYD	722.00000	53789.00	516.94000	38512.03	615.00000	45817.50
0260 7034213 SLAB ON CONCRETE I-GIRDER	578.000	SQYD	286.00000	165308.00	263.95000	152563.10	270.00000	156060.00
0270 7034215 SAFETY BARRIER CURB	419.000	LF	66.00000	27654.00	57.16000	23950.04	67.00000	28073.00
0280 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	12.000	EA	6903.00000	82836.00	6428.41000	77140.92	7250.00000	87000.00
0290 7061060 REINFORCING STEEL (BRIDGES)	21980.000	LB	0.85000	18683.00	0.89000	19562.20	1.00000	21980.00
0300 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	526.00000	4734.00	520.89000	4688.01	350.00000	3150.00
0310 7123610 SLAB DRAIN	30.000	EA	249.00000	7470.00	237.29000	7118.70	210.00000	6300.00
0320 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1403.00000	2806.00	837.04000	1674.08	1100.00000	2200.00
0330 7161000 PLAIN NEOPRENE BEARING PAD	6.000	EA	104.00000	624.00	50.68000	304.08	150.00000	900.00
0340 7161002 LAMINATED NEOPRENE BEARING PAD	18.000	EA	183.00000	3294.00	133.36000	2400.48	60.00000	1080.00
SECTION TOTALS			$	533,583.00	$	465,976.05	$	503,380.50
SECTION 0003 ROADWAY ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								

TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 060127-103 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT
0350 2022010		LUMP						
REMOVAL OF IMPROVEMENTS								
0360 2039901		LUMP						
MISC. ROADWAY								
0370 6161005	104.000	SQFT						
CONSTRUCTION SIGNS								
0380 6161030	4.000	EA						
TYPE III MOVEABLE BARRICADE								
0390 6181000		LUMP						
MOBILIZATION								
0400 6274000		LUMP						
CONTRACTOR FURNISHED SURVEYING AND STAKING								
SECTION TOTALS			$		$		$	
SECTION 0004 BRIDGE ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								
0410 2160500		LUMP						
REMOVAL OF BRIDGES								
0420 7039901		LUMP						
MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE								
SECTION TOTALS			$		$		$	
SECTION 0005 ROADWAY ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								
0430 2022010		LUMP						
REMOVAL OF IMPROVEMENTS								
0440 2039901		LUMP						
MISC. ROADWAY								
0450 6161005	104.000	SQFT						
CONSTRUCTION SIGNS								
0460 6161030	4.000	EA						
TYPE III MOVEABLE BARRICADE								
0470 6181000		LUMP						
MOBILIZATION								
0480 6274000		LUMP						
CONTRACTOR FURNISHED SURVEYING AND STAKING								
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								

TABULATION OF BIDS

CALL ORDER : 103 CONTRACT ID : 060127-103 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	(2) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(3) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT
0490 2160500 REMOVAL OF BRIDGES	LUMP						
0500 7129901 MISC. STRUCTURAL PLATE ARCH STRUCTURE	LUMP						
SECTION TOTALS		$		$		$	
CONTRACT TOTALS		$	791,340.40	$	814,979.18	$	833,909.01

VENDOR RANKING

CALL ORDER : 104 CONTRACT ID : 060127-104 COUNTIES : PLATTE BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1I0925

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010266	St. Joseph Fuel Oil & Manufacturing Co., The	$ 4,336,276.18	100.0000%
2	0010211	Leavenworth Excavating & Equip. Co. Inc.	$ 5,239,321.40	120.8254%

TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 060127-104 COUNTIES : PLATTE BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	AMOUNT	(2) 0010211 Leavenworth Excavating & Equ UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1I0925								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	80000.00000	80000.00	75000.00000	75000.00		
0020 2063000 CLASS 3 EXCAVATION	230.000	CUYD	20.00000	4600.00	10.00000	2300.00		
0030 2071000 LINEAR GRADING CLASS 1	155.800	STA	1500.00000	233700.00	1400.00000	218120.00		
0040 2072000 LINEAR GRADING CLASS 2	33.500	STA	1800.00000	60300.00	1500.00000	50250.00		
0050 2159920 MISC. SHAPING SLOPES, UNCLASSIFIED	36.910	MILE	15000.00000	553650.00	25650.00000	946741.50		
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	426.000	SQYD	8.00000	3408.00	20.00000	8520.00		
0070 3105002 GRAVEL (A) OR CRUSHED STONE (B)	1534.000	TONS	35.00000	53690.00	40.00000	61360.00		
0080 5021110 CONCRETE PAVEMENT (10 IN. NON-REINF)	288.100	SQYD	58.00000	16709.80	120.00000	34572.00		
0090 6042020 ADJUSTING BASIN OR INLET	90.000	EA	2200.00000	198000.00	960.00000	86400.00		
0100 6059902 MISC. ADJUSTING SPLASH PAD	40.000	EA	1000.00000	40000.00	700.00000	28000.00		
0110 6061010 GUARDRAIL TYPE A	12881.000	LF	13.98000	180076.38	14.80000	190638.80		
0120 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	1275.000	LF	29.19000	37217.25	30.95000	39461.25		
0130 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	65.000	EA	1991.33000	129436.45	2100.00000	136500.00		
0140 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	127.000	EA	416.27000	52866.29	440.00000	55880.00		
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	115.000	EA	2006.17000	230709.55	2100.00000	241500.00		
0160 6063016 TYPE B CRASHWORTHY END TERMINAL	1.000	EA	7842.37000	7842.37	8300.00000	8300.00		
0170 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	4855.000	CUYD	65.00000	315575.00	70.00000	339850.00		

TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 060127-104 COUNTIES : PLATTE BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(2) 0010211 Leavenworth Excavating & Equ UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6066610 END ANCHOR	45.000 EA	1087.84000	48952.80	1150.00000	51750.00		
0190 6066620 GUARDRAIL ANCHOR, EMBEDDED	6.000 EA	4124.68000	24748.08	4375.00000	26250.00		
0200 6066640 GUARDRAIL DELINEATOR,WHITE	1162.000 EA	14.62000	16988.44	15.50000	18011.00		
0210 6066641 GUARDRAIL DELINEATOR,AMBER	216.000 EA	14.62000	3157.92	15.50000	3348.00		
0220 6069902 MISC. SAFETY FENCE ANCHOR ASSEMBLY	26.000 EA	3500.00000	91000.00	3600.00000	93600.00		
0230 6069902 MISC. SAFETY FENCE TO GUARD RAIL INTERFACE	36.000 EA	1700.00000	61200.00	3600.00000	129600.00		
0240 6069903 MISC. HIGH-TENSION SOCKETED SAFETY FENCE, TL3	93331.000 LF	7.70000	718648.70	12.65000	1180637.15		
0250 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	2.000 EA	4700.00000	9400.00	5200.00000	10400.00		
0260 6122020 REPLACEMENT SAND BARREL	4.000 EA	50.00000	200.00	55.00000	220.00		
0270 6122030 IMPACT ATTENUATOR (RELOCATION)	20.000 EA	650.00000	13000.00	700.00000	14000.00		
0280 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000 EA	6500.00000	19500.00	13900.00000	41700.00		
0290 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	10.000 EA	600.00000	6000.00	390.00000	3900.00		
0300 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	2.000 EA	950.00000	1900.00	670.00000	1340.00		
0310 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	1.000 EA	1000.00000	1000.00	615.00000	615.00		
0320 6141025 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	60.000 EA	600.00000	36000.00	410.00000	24600.00		
0330 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	9.000 EA	950.00000	8550.00	690.00000	6210.00		
0340 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	8.000 EA	950.00000	7600.00	640.00000	5120.00		

TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 060127-104 COUNTIES : PLATTE BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(2) 0010211 Leavenworth Excavating & Equ UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0350 6143012 MANHOLE FRAME AND COVER, TYPE 2	14.000	EA	600.00000	8400.00	335.00000	4690.00		
0360 6161005 CONSTRUCTION SIGNS	2582.000	SQFT	3.95000	10198.90	4.35000	11231.70		
0370 6161020 CHANNELIZER (DRUM-LIKE)	468.000	EA	20.00000	9360.00	22.00000	10296.00		
0380 6161040 FLASHING ARROW PANEL	5.000	EA	750.00000	3750.00	825.00000	4125.00		
0390 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	3600.00000	14400.00	3960.00000	15840.00		
0400 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	75.00000	300.00	83.00000	332.00		
0410 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	110.00000	440.00		
0420 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	600.000	LF	190.00000	114000.00	110.00000	66000.00		
0430 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1110.000	LF	18.00000	19980.00	26.00000	28860.00		
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	9846.000	LF	15.00000	147690.00	15.50000	152613.00		
0450 6181000 MOBILIZATION		LUMP	334000.00000	334000.00	435000.00000	435000.00		
0460 7032002 CLASS B CONCRETE (MISC)	129.000	CUYD	500.00000	64500.00	265.00000	34185.00		
0470 7259903 MISC. 15 INCH CORRUGATED METAL PIPE	671.000	LF	38.00000	25498.00	26.00000	17446.00		
0480 7259903 MISC. 18 INCH CORRUGATED METAL PIPE	845.000	LF	48.00000	40560.00	28.00000	23660.00		
0490 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	35.000	FT	600.00000	21000.00	500.00000	17500.00		
0500 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	7.000	EA	800.00000	5600.00	725.00000	5075.00		
0510 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	13.000	EA	900.00000	11700.00	990.00000	12870.00		
0520 8051000A SEEDING - COOL SEASON MIXTURES	74.800	ACRE	1250.00000	93500.00	1375.00000	102850.00		

TABULATION OF BIDS

CALL ORDER : 104 CONTRACT ID : 060127-104 COUNTIES : PLATTE BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010266 St. Joseph Fuel Oil & Manufa UNIT PRICE	 AMOUNT	(2) 0010211 Leavenworth Excavating & Equ UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0530 8061016 SEDIMENT REMOVAL	1118.000	CUYD	25.00000	27950.00	20.00000	22360.00		
0540 8061017 TEMPORARY SEEDING AND MULCHING	18.700	ACRE	450.00000	8415.00	500.00000	9350.00		
0550 8061021 TYPE I DITCH CHECK	996.000	EA	69.50000	69222.00	80.00000	79680.00		
0560 8061022 TYPE II DITCH CHECK	122.000	EA	175.00000	21350.00	240.00000	29280.00		
SECTION TOTALS			$	4,317,400.93	$	5,218,378.40	$	
SECTION 0002 HIGHWAY SIGNING - J1I0925								
0570 9031010 CONCRETE FOOTINGS, EMBEDDED	1.400	CUYD	2600.00000	3640.00	2900.00000	4060.00		
0580 9031220 PIPE POSTS	1210.000	LB	3.00000	3630.00	3.40000	4114.00		
0590 9031240 BREAKAWAY ASSEMBLY	11.000	EA	129.00000	1419.00	139.00000	1529.00		
0600 9035004 TYPE SHR2L-1 SIGN	281.000	SQFT	36.25000	10186.25	40.00000	11240.00		
SECTION TOTALS			$	18,875.25	$	20,943.00	$	
CONTRACT TOTALS			$	4,336,276.18	$	5,239,321.40	$	

VENDOR RANKING

CALL ORDER : 105 CONTRACT ID : 060127-105 COUNTIES : PLATTE CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 12/14/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1I0925A

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010211	Leavenworth Excavating & Equip. Co. Inc.	$ 6,162,100.23	100.0000%
2	0011878	RMD Holdings Ltd.	$ 6,571,730.44	106.6476%

TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 060127-105 COUNTIES : PLATTE CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010211 Leavenworth Excavating & Equ UNIT PRICE	 AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1I0925A								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	150000.00000	150000.00	265410.00000	265410.00		
0020 2063000 CLASS 3 EXCAVATION	654.000	CUYD	10.00000	6540.00	30.10000	19685.40		
0030 2071000 LINEAR GRADING CLASS 1	103.000	STA	2500.00000	257500.00	1298.70000	133766.10		
0040 2072000 LINEAR GRADING CLASS 2	64.700	STA	2400.00000	155280.00	2902.50000	187791.75		
0050 2159920 MISC. SHAPING SLOPES, UNCLASSIFIED	33.320	MILE	34000.00000	1132880.00	40131.00000	1337164.92		
0060 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	140.000	SQYD	50.00000	7000.00	148.50000	20790.00		
0070 3105002 GRAVEL (A) OR CRUSHED STONE (B)	2631.000	TONS	45.00000	118395.00	40.70000	107081.70		
0080 5021110 CONCRETE PAVEMENT (10 IN. NON-REINF)	98.600	SQYD	80.00000	7888.00	100.00000	9860.00		
0090 6042020 ADJUSTING BASIN OR INLET	81.000	EA	1225.00000	99225.00	2042.55000	165446.55		
0100 6059902 MISC. ADJUSTING SPLASH PAD	334.000	EA	525.00000	175350.00	573.75000	191632.50		
0110 6061010 GUARDRAIL TYPE A	13650.000	LF	15.01000	204886.50	16.91000	230821.50		
0120 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	1150.000	LF	34.39000	39548.50	34.54000	39721.00		
0130 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	1813.000	LF	28.97000	52522.61	30.63000	55532.19		
0140 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	54.000	EA	2029.38000	109586.52	1946.43000	105107.22		
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	146.000	EA	590.25000	86176.50	231.00000	33726.00		
0160 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	1.000	EA	383.91000	383.91	500.00000	500.00		
0170 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	1.000	EA	1903.77000	1903.77	1500.00000	1500.00		

TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 060127-105 COUNTIES : PLATTE CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010211 Leavenworth Excavating & Equ UNIT PRICE	AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	75.000	EA	2081.71000	156128.25	2231.00000	167325.00		
0190 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	4509.000	CUYD	75.00000	338175.00	80.32000	362162.88		
0200 6066610 END ANCHOR	56.000	EA	989.33000	55402.48	1452.00000	81312.00		
0210 6066620 GUARDRAIL ANCHOR, EMBEDDED	10.000	EA	5701.48000	57014.80	1720.00000	17200.00		
0220 6066630 GUARDRAIL ANCHOR, ROCK FACE	5.000	EA	3252.20000	16261.00	300.00000	1500.00		
0230 6066640 GUARDRAIL DELINEATOR,WHITE	1524.000	EA	15.39000	23454.36	6.00000	9144.00		
0240 6066641 GUARDRAIL DELINEATOR,AMBER	497.000	EA	15.39000	7648.83	6.00000	2982.00		
0250 6069902 MISC. SAFETY FENCE ANCHOR ASSEMBLY	18.000	EA	3663.84000	65949.12	2473.00000	44514.00		
0260 6069902 MISC. SAFETY FENCE TO GUARDRAIL INTERFACE	54.000	EA	3663.84000	197847.36	2200.00000	118800.00		
0270 6069903 MISC. HIGH-TEN. SOCKETED SAFETY FENCE, TL-3	85412.000	LF	12.91000	1102668.92	10.54000	900242.48		
0280 6091060 PAVED DITCH	1181.800	SQYD	65.00000	76817.00	62.77000	74181.59		
0290 6122019 IMPACT ATTENUATOR (19 SAND BARRELS)	3.000	EA	3750.00000	11250.00	6750.00000	20250.00		
0300 6122020 REPLACEMENT SAND BARREL	6.000	EA	200.00000	1200.00	945.00000	5670.00		
0310 6122030 IMPACT ATTENUATOR (RELOCATION)	40.000	EA	750.00000	30000.00	1000.00000	40000.00		
0320 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	14000.00000	42000.00	21306.00000	63918.00		
0330 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	7.000	EA	425.00000	2975.00	540.00000	3780.00		
0340 6141022 GRATE AND BEARING PLATE (3 FT. X 3 FT. OR 914 MM X 914 MM)	1.000	EA	425.00000	425.00	607.50000	607.50		
0350 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	3.000	EA	425.00000	1275.00	742.50000	2227.50		

TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 060127-105 COUNTIES : PLATTE CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010211 Leavenworth Excavating & Equ UNIT PRICE	AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6141025 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 2 FT. - 1 IN. OR 940 MM X 635 MM)	42.000	EA	425.00000	17850.00	400.00000	16800.00		
0370 6141026 GRATE AND BEARING PLATE (3 FT. - 1 IN. X 3 FT. - 1 IN. OR 940 MM X 940 MM)	11.000	EA	425.00000	4675.00	742.50000	8167.50		
0380 6141027 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)	8.000	EA	425.00000	3400.00	877.50000	7020.00		
0390 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	10.000	EA	425.00000	4250.00	3.00000	30.00		
0400 6143012 MANHOLE FRAME AND COVER, TYPE 2	24.000	EA	200.00000	4800.00	270.00000	6480.00		
0410 6161005 CONSTRUCTION SIGNS	3294.000	SQFT	5.00000	16470.00	12.15000	40022.10		
0420 6161020 CHANNELIZER (DRUM-LIKE)	468.000	EA	25.00000	11700.00	54.00000	25272.00		
0430 6161040 FLASHING ARROW PANEL	5.000	EA	1500.00000	7500.00	2970.00000	14850.00		
0440 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	6000.00000	24000.00	10125.00000	40500.00		
0450 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	150.00000	600.00	87.75000	351.00		
0460 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	150.00000	600.00	270.00000	1080.00		
0470 6162010 WORK ZONE LIGHTING		LUMP	38000.00000	38000.00	165000.00000	165000.00		
0480 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	200.000	LF	200.00000	40000.00	50.00000	10000.00		
0490 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	1175.000	LF	25.00000	29375.00	32.40000	38070.00		
0500 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	20000.000	LF	15.00000	300000.00	8.00000	160000.00		
0510 6181000 MOBILIZATION		LUMP	500000.00000	500000.00	751950.00000	751950.00		
0520 7032002 CLASS B CONCRETE (MISC)	37.300	CUYD	350.00000	13055.00	600.00000	22380.00		

TABULATION OF BIDS

CALL ORDER : 105 CONTRACT ID : 060127-105 COUNTIES : PLATTE CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010211 Leavenworth Excavating & Equ UNIT PRICE	AMOUNT	(2) 0011878 RMD Holdings Ltd. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 7259903 MISC. 15 INCH CORRUGATED METAL PIPE	1357.000 LF	26.00000	35282.00	33.75000	45798.75		
0540 7259903 MISC. 18 INCH CORRUGATED METAL PIPE	1496.000 LF	28.00000	41888.00	35.10000	52509.60		
0550 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	60.000 FT	500.00000	30000.00	607.50000	36450.00		
0560 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	2.000 FT	600.00000	1200.00	3044.25000	6088.50		
0570 7321013A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	13.000 EA	825.00000	10725.00	1147.50000	14917.50		
0580 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	13.000 EA	1000.00000	13000.00	1350.00000	17550.00		
0590 8051000A SEEDING - COOL SEASON MIXTURES	63.100 ACRE	1250.00000	78875.00	1957.00000	123486.70		
0600 8061016 SEDIMENT REMOVAL	1075.000 CUYD	20.00000	21500.00	8.91000	9578.25		
0610 8061017 TEMPORARY SEEDING AND MULCHING	15.800 ACRE	450.00000	7110.00	607.50000	9598.50		
0620 8061021 TYPE I DITCH CHECK	943.000 EA	80.00000	75440.00	93.82000	88472.26		
0630 8061022 TYPE II DITCH CHECK	132.000 EA	240.00000	31680.00	236.25000	31185.00		
SECTION TOTALS		$	6,154,533.43	$	6,564,961.44	$	
SECTION 0002 HIGHWAY SIGNING - J1I0925A							
0640 9031010 CONCRETE FOOTINGS, EMBEDDED	0.800 CUYD	241.00000	192.80	500.00000	400.00		
0650 9031220 PIPE POSTS	660.000 LB	3.00000	1980.00	3.00000	1980.00		
0660 9031240 BREAKAWAY ASSEMBLY	6.000 EA	185.00000	1110.00	400.00000	2400.00		
0670 9035004 TYPE SHR2L-1 SIGN	153.000 SQFT	28.00000	4284.00	13.00000	1989.00		
SECTION TOTALS		$	7,566.80	$	6,769.00	$	
CONTRACT TOTALS		$	6,162,100.23	$	6,571,730.44	$	

VENDOR RANKING

CALL ORDER : 106 CONTRACT ID : 060127-106 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0690L

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 2,632,838.24	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 2,877,336.00	109.2865%

TABULATION OF BIDS

CALL ORDER : 106 CONTRACT ID : 060127-106 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690L								
0010 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	14562.300	TONS	80.30000	1169352.69	87.94000	1280608.66		
0020 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	18757.900	TONS	56.55000	1060759.25	67.21000	1260718.46		
0030 4071005 TACK COAT	7700.000	GAL	0.75000	5775.00	1.37000	10549.00		
0040 4134000 BITUMINOUS FOG SEAL	8215.000	GAL	0.75000	6161.25	1.89000	15526.35		
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	5000.00000	10000.00	5250.00000	10500.00		
0060 6161005 CONSTRUCTION SIGNS	466.000	SQFT	7.00000	3262.00	6.36000	2963.76		
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1000.00000	2000.00	530.31000	1060.62		
0080 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	106.06000	212.12		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	106.06000	212.12		
0100 6181000 MOBILIZATION		LUMP	132000.00000	132000.00	23510.52000	23510.52		
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	42297.000	LF	0.49000	20725.53	0.51000	21571.47		
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	46500.000	LF	0.49000	22785.00	0.51000	23715.00		
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	600.000	LF	2.35000	1410.00	5.31000	3186.00		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1178.000	EA	1.00000	1178.00	0.68000	801.04		
0150 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	154022.000	SQYD	1.16000	178665.52	1.34000	206389.48		
0160 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	918.200	STA	20.00000	18364.00	17.22000	15811.40		
SECTION TOTALS			$	2,632,838.24	$	2,877,336.00	$	
CONTRACT TOTALS			$	2,632,838.24	$	2,877,336.00	$	

VENDOR RANKING

CALL ORDER : 107 CONTRACT ID : 060127-107 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0690K

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010378	Norris Asphalt Paving Co.	$ 2,697,108.30	100.0000%
2	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 2,731,435.26	101.2727%
3	0010179	Herzog Contracting Corp.	$ 2,765,390.60	102.5317%
4	0010188	Ideker Inc.	$ 2,955,112.08	109.5659%
5	0011146	APAC-Missouri, Inc.	$ 3,187,692.92	118.1893%

TABULATION OF BIDS

CALL ORDER : 107 CONTRACT ID : 060127-107 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010378 Norris Asphalt Paving Co. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690K								
0010 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	17354.100	TONS	60.69000	1053220.33	65.35000	1134090.44	65.15000	1130619.62
0020 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	20081.800	TONS	63.63000	1277804.93	57.30000	1150687.14	60.00000	1204908.00
0030 4071005 TACK COAT	9010.000	GAL	1.50000	13515.00	0.75000	6757.50	1.18000	10631.80
0040 4134000 BITUMINOUS FOG SEAL	8434.000	GAL	1.50000	12651.00	0.75000	6325.50	2.34000	19735.56
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2500.00000	5000.00	5000.00000	10000.00	1200.00000	2400.00
0060 6161005 CONSTRUCTION SIGNS	706.000	SQFT	3.00000	2118.00	7.00000	4942.00	3.50000	2471.00
0070 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	20.00000	900.00	45.00000	2025.00	22.00000	990.00
0080 6161040 FLASHING ARROW PANEL	3.000	EA	500.00000	1500.00	1000.00000	3000.00	650.00000	1950.00
0090 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	100.00000	400.00	75.00000	300.00
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	100.00000	200.00
0110 6181000 MOBILIZATION		LUMP	15200.00000	15200.00	132000.00000	132000.00	60000.00000	60000.00
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	52382.000	LF	0.48000	25143.36	0.47000	24619.54	0.45000	23571.90
0130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53182.000	LF	0.48000	25527.36	0.47000	24995.54	0.45000	23931.90
0140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1600.000	LF	1.00000	1600.00	1.05000	1680.00	1.00000	1600.00
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1320.000	EA	1.50000	1980.00	1.00000	1320.00	0.63000	831.60
0160 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	180244.000	SQYD	1.38000	248736.72	1.15000	207280.60	1.46000	263156.24

TABULATION OF BIDS

CALL ORDER : 107 CONTRACT ID : 060127-107 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010378 Norris Asphalt Paving Co. UNIT PRICE	AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	AMOUNT	(3) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1055.600	STA	11.00000	11611.60	20.00000	21112.00	17.14000	18092.98
SECTION TOTALS			$	2,697,108.30	$	2,731,435.26	$	2,765,390.60
CONTRACT TOTALS			$	2,697,108.30	$	2,731,435.26	$	2,765,390.60

TABULATION OF BIDS

CALL ORDER : 107 CONTRACT ID : 060127-107 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690K								
0010 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	17354.100	TONS	66.66000	1156824.31	82.74000	1435878.23		
0020 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	20081.800	TONS	59.30000	1190850.74	68.20000	1369578.76		
0030 4071005 TACK COAT	9010.000	GAL	0.01000	90.10	1.32000	11893.20		
0040 4134000 BITUMINOUS FOG SEAL	8434.000	GAL	2.14000	18048.76	1.93000	16277.62		
0050 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1077.28000	2154.56	5250.00000	10500.00		
0060 6161005 CONSTRUCTION SIGNS	706.000	SQFT	3.00000	2118.00	3.18000	2245.08		
0070 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	20.00000	900.00	21.21000	954.45		
0080 6161040 FLASHING ARROW PANEL	3.000	EA	500.00000	1500.00	530.30000	1590.90		
0090 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	106.06000	424.24		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	106.06000	212.12		
0110 6181000 MOBILIZATION		LUMP	189196.17000	189196.17	24554.74000	24554.74		
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	52382.000	LF	0.45000	23571.90	0.48000	25143.36		
0130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53182.000	LF	0.45000	23931.90	0.48000	25527.36		
0140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1600.000	LF	1.00000	1600.00	1.06000	1696.00		
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1320.000	EA	1.25000	1650.00	0.66000	871.20		
0160 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	180244.000	SQYD	1.81000	326241.64	1.31000	236119.64		

TABULATION OF BIDS

CALL ORDER : 107 CONTRACT ID : 060127-107 COUNTIES : CLINTON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1055.600	STA	15.00000	15834.00	22.95000	24226.02		
SECTION TOTALS			$	2,955,112.08	$	3,187,692.92	$	
CONTRACT TOTALS			$	2,955,112.08	$	3,187,692.92	$	

VENDOR RANKING

CALL ORDER : 108 CONTRACT ID : 060127-108 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1D0690I

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 2,207,118.39	100.0000%
2	0010188	Ideker Inc.	$ 2,798,014.29	126.7723%

TABULATION OF BIDS

CALL ORDER : 108 CONTRACT ID : 060127-108 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690I								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	5027.800	TONS	43.25000	217452.35	53.19000	267428.68		
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	28299.200	TONS	55.60000	1573435.52	70.16000	1985471.87		
0030 4071005 TACK COAT	18420.000	GAL	1.18000	21735.60	0.01000	184.20		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1200.00000	2400.00	1078.93000	2157.86		
0050 6161005 CONSTRUCTION SIGNS	866.000	SQFT	3.50000	3031.00	4.00000	3464.00		
0060 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	24.00000	1080.00	25.00000	1125.00		
0070 6161040 FLASHING ARROW PANEL	3.000	EA	650.00000	1950.00	500.00000	1500.00		
0080 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	75.00000	300.00	200.00000	800.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00		
0100 6181000 MOBILIZATION		LUMP	50000.00000	50000.00	197179.31000	197179.31		
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	81204.000	LF	0.44000	35729.76	0.44000	35729.76		
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	84114.000	LF	0.44000	37010.16	0.44000	37010.16		
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3200.000	LF	1.33000	4256.00	1.33000	4256.00		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2106.000	EA	0.63000	1326.78	1.25000	2632.50		
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	290815.000	SQYD	0.77000	223927.55	0.73000	212294.95		
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3840.000	SQYD	3.40000	13056.00	3.40000	13056.00		

TABULATION OF BIDS

CALL ORDER : 108 CONTRACT ID : 060127-108 COUNTIES : BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1666.200 STA	12.14000	20227.67	20.00000	33324.00		
SECTION TOTALS			$ 2,207,118.39		$ 2,798,014.29		$
CONTRACT TOTALS			$ 2,207,118.39		$ 2,798,014.29		$

VENDOR RANKING

CALL ORDER : 109 CONTRACT ID : 060127-109 COUNTIES : ANDREW BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1D0690J

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010179	Herzog Contracting Corp.	$ 1,600,686.06	100.0000%
2	0010188	Ideker Inc.	$ 2,052,143.31	128.2040%

TABULATION OF BIDS

CALL ORDER : 109 CONTRACT ID : 060127-109 COUNTIES : ANDREW BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690J								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	3655.200	TONS	42.40000	154980.48	54.41000	198879.43		
0020 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	20573.500	TONS	55.30000	1137714.55	69.94000	1438910.59		
0030 4071005 TACK COAT	13390.000	GAL	1.18000	15800.20	0.01000	133.90		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1070.00000	2140.00	1000.00000	2000.00		
0050 6161005 CONSTRUCTION SIGNS	754.000	SQFT	3.50000	2639.00	3.90000	2940.60		
0060 6161020 CHANNELIZER (DRUM-LIKE)	45.000	EA	24.00000	1080.00	20.00000	900.00		
0070 6161040 FLASHING ARROW PANEL	3.000	EA	650.00000	1950.00	500.00000	1500.00		
0080 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	75.00000	300.00	200.00000	800.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	200.00000	400.00		
0100 6181000 MOBILIZATION		LUMP	40000.00000	40000.00	158077.82000	158077.82		
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	54846.000	LF	0.45000	24680.70	0.48000	26326.08		
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	60250.000	LF	0.45000	27112.50	0.48000	28920.00		
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1600.000	LF	1.30000	2080.00	1.30000	2080.00		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1506.000	EA	0.63000	948.78	1.25000	1882.50		
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	213223.000	SQYD	0.80000	170578.40	0.73000	155652.79		
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	960.000	SQYD	2.00000	1920.00	10.11000	9705.60		

TABULATION OF BIDS

CALL ORDER : 109 CONTRACT ID : 060127-109 COUNTIES : ANDREW BUCHANAN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010179 Herzog Contracting Corp. UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1151.700 STA	14.38000	16561.45	20.00000	23034.00		
SECTION TOTALS		$	1,600,686.06	$	2,052,143.31	$	
CONTRACT TOTALS		$	1,600,686.06	$	2,052,143.31	$	

VENDOR RANKING

CALL ORDER : 201 CONTRACT ID : 060127-201 COUNTIES : SALINE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 02
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0690H

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 2,393,463.08	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 2,459,016.23	102.7388%
3	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 2,643,470.12	110.4454%
4	0010180	Hilty Quarries Inc.	$ 3,600,103.06	150.4140%

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 060127-201 COUNTIES : SALINE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(3) 0010528 Bross Const. Co./C.B. Equipme UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690H								
0010 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	484398.000	SQYD	4.15000	2010251.70	4.32000	2092599.36	4.68000	2266982.64
0020 4134000 BITUMINOUS FOG SEAL	34044.000	GAL	1.90000	64683.60	1.64000	55832.16	0.75000	25533.00
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	1850.00000	3700.00	5250.00000	10500.00	7000.00000	14000.00
0040 6161005 CONSTRUCTION SIGNS	739.000	SQFT	3.50000	2586.50	3.71000	2741.69	6.00000	4434.00
0050 6161025 CHANNELIZER (TRIM LINE)	175.000	EA	19.00000	3325.00	20.15000	3526.25	30.00000	5250.00
0060 6161040 FLASHING ARROW PANEL	3.000	EA	750.00000	2250.00	7.96000	23.88	1000.00000	3000.00
0070 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4250.00000	8500.00	4507.58000	9015.16	6000.00000	12000.00
0080 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	75.00000	300.00	79.55000	318.20	100.00000	400.00
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	106.06000	424.24	100.00000	400.00
0100 6181000 MOBILIZATION		LUMP	75000.00000	75000.00	16172.47000	16172.47	90500.00000	90500.00
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	153199.000	LF	0.44000	67407.56	0.50000	76599.50	0.46000	70471.54
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	151499.000	LF	0.44000	66659.56	0.50000	75749.50	0.46000	69689.54
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3528.000	LF	0.88000	3104.64	0.99000	3492.72	0.95000	3351.60
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	4028.000	EA	0.85000	3423.80	0.69000	2779.32	1.00000	4028.00
0150 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	1915.000	EA	20.00000	38300.00	7.16000	13711.40	15.00000	28725.00
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1324.000	SQYD	15.00000	19860.00	37.84000	50100.16	6.00000	7944.00
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1531.700	STA	15.48000	23710.72	29.66000	45430.22	24.00000	36760.80
SECTION TOTALS			$	2,393,463.08	$	2,459,016.23	$	2,643,470.12
CONTRACT TOTALS			$	2,393,463.08	$	2,459,016.23	$	2,643,470.12

Maximum monetary value of Awards accepted this bid Opening. $8,000,000.00.

TABULATION OF BIDS

CALL ORDER : 201 CONTRACT ID : 060127-201 COUNTIES : SALINE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 02

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690H								
0010 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	484398.000	SQYD	6.60000	3197026.80				
0020 4134000 BITUMINOUS FOG SEAL	34044.000	GAL	2.22000	75577.68				
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	3350.00000	6700.00				
0040 6161005 CONSTRUCTION SIGNS	739.000	SQFT	5.00000	3695.00				
0050 6161025 CHANNELIZER (TRIM LINE)	175.000	EA	20.00000	3500.00				
0060 6161040 FLASHING ARROW PANEL	3.000	EA	750.00000	2250.00				
0070 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4250.00000	8500.00				
0080 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	250.00000	1000.00				
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	250.00000	1000.00				
0100 6181000 MOBILIZATION		LUMP	96175.00000	96175.00				
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	153199.000	LF	0.44000	67407.56				
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	151499.000	LF	0.44000	66659.56				
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3528.000	LF	0.88000	3104.64				
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	4028.000	EA	0.80000	3222.40				
0150 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	1915.000	EA	4.25000	8138.75				
0160 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1324.000	SQYD	18.91000	25036.84				
0170 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1531.700	STA	20.31000	31108.83				
SECTION TOTALS			$	3,600,103.06	$		$	
CONTRACT TOTALS			$	3,600,103.06	$	0.00	$	

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 060127-301 COUNTIES : WARREN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3L0600E

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company	$ 427,889.06	100.0000%
2	0011248	Ford Asphalt Co., Inc.	$ 451,917.63	105.6156%
3	0011105	Gaines Construction, Inc.	$ 475,347.05	111.0912%
4	0011146	APAC-Missouri, Inc.	$ 480,712.59	112.3451%
5	0010131	Byrne & Jones Construction	$ 518,549.07	121.1877%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 060127-301 COUNTIES : WARREN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(2) 0011248 Ford Asphalt Co., Inc. UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3L0600E								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	9485.900	TONS	43.40000	411688.06	45.70000	433505.63	49.50000	469552.05
0020 4071005 TACK COAT	7500.000	GAL	1.55000	11625.00	1.33000	9975.00	0.01000	75.00
0030 6161005 CONSTRUCTION SIGNS	572.000	SQFT	8.00000	4576.00	14.75000	8437.00	10.00000	5720.00
SECTION TOTALS			$	427,889.06	$	451,917.63	$	475,347.05
CONTRACT TOTALS			$	427,889.06	$	451,917.63	$	475,347.05

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 060127-301 COUNTIES : WARREN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010131 Byrne & Jones Construction UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3L0600E								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	9485.900	TONS	50.10000	475243.59	50.86000	482452.87		
0020 4071005 TACK COAT	7500.000	GAL	0.10000	750.00	3.89000	29175.00		
0030 6161005 CONSTRUCTION SIGNS	572.000	SQFT	8.25000	4719.00	12.10000	6921.20		
SECTION TOTALS			$	480,712.59	$	518,549.07	$	
CONTRACT TOTALS			$	480,712.59	$	518,549.07	$	

VENDOR RANKING

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03
CONTRACT TIME : 08/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0729

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010426	Mid-River Asphalt, Inc.	$ 467,169.88	100.0000%
2	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 496,730.41	106.3276%
3	0011105	Gaines Construction, Inc.	$ 573,401.10	122.7393%
4	0011280	Krupp Construction, Inc., L.	$ 652,052.10	139.5749%

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010426 Mid-River Asphalt, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0729								
0010 1041000 TEMPORARY SURFACING	96.000	CUYD	40.00000	3840.00	20.00000	1920.00	45.00000	4320.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3500.00000	3500.00	9500.00000	9500.00	6350.00000	6350.00
0030 2029903 MISC. PARTIAL DEPTH SAW CUT, 3 IN.	5775.000	LF	1.00000	5775.00	2.00000	11550.00	3.00000	17325.00
0040 2031000 CLASS A EXCAVATION	4429.000	CUYD	5.00000	22145.00	13.75000	60898.75	9.50000	42075.50
0050 2036000 COMPACTING EMBANKMENT	2232.000	CUYD	7.75000	17298.00	2.50000	5580.00	2.25000	5022.00
0060 2037075 COMPACTING IN CUT	28.900	STA	550.00000	15895.00	535.00000	15461.50	185.00000	5346.50
0070 2063000 CLASS 3 EXCAVATION	1.000	CUYD	100.00000	100.00	40.00000	40.00	150.00000	150.00
0080 2063500 CULVERT CLEANOUT	1.000	EA	1300.00000	1300.00	1200.00000	1200.00	3000.00000	3000.00
0090 2071000 LINEAR GRADING CLASS 1	1.400	STA	3000.00000	4200.00	750.00000	1050.00	2100.00000	2940.00
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5913.000	SQYD	4.00000	23652.00	4.00000	23652.00	5.50000	32521.50
0110 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	3088.000	SQYD	9.15000	28255.20	6.00000	18528.00	11.40000	35203.20
0120 3105002 GRAVEL (A) OR CRUSHED STONE (B)	23.000	TONS	35.00000	805.00	25.00000	575.00	45.00000	1035.00
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7.700	TONS	64.00000	492.80	65.00000	500.50	135.00000	1039.50
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	49.000	TONS	57.10000	2797.90	52.00000	2548.00	135.00000	6615.00
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	502.600	TONS	64.00000	32166.40	65.00000	32669.00	73.00000	36689.80
0160 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	2636.000	TONS	57.10000	150515.60	52.00000	137072.00	62.50000	164750.00
0170 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	910.300	TONS	57.10000	51978.13	52.00000	47335.60	62.50000	56893.75

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010426 Mid-River Asphalt, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0180 4071005 TACK COAT	610.000	GAL	2.00000	1220.00	1.50000	915.00	1.75000	1067.50
0190 6161005 CONSTRUCTION SIGNS	310.000	SQFT	8.00000	2480.00	9.00000	2790.00	8.00000	2480.00
0200 6161020 CHANNELIZER (DRUM-LIKE)	70.000	EA	70.00000	4900.00	52.00000	3640.00	25.00000	1750.00
0210 6161100 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED / COMMISSION RETAINED	1.000	EA	17000.00000	17000.00	20000.00000	20000.00	18500.00000	18500.00
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	300.00000	600.00	150.00000	300.00
0230 6181000 MOBILIZATION		LUMP	30000.00000	30000.00	27000.00000	27000.00	50000.00000	50000.00
0240 6191000 PAVEMENT EDGE TREATMENT	5775.000	LF	0.25000	1443.75	2.00000	11550.00	3.15000	18191.25
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	400.00000	5600.00	425.00000	5950.00	400.00000	5600.00
0260 6205401B PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	5775.000	LF	0.20000	1155.00	1.00000	5775.00	1.50000	8662.50
0270 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	5775.000	LF	0.20000	1155.00	1.00000	5775.00	1.50000	8662.50
0280 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	6506.000	LF	0.80000	5204.80	0.88000	5725.28	0.80000	5204.80
0290 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7466.000	LF	0.80000	5972.80	0.88000	6570.08	0.80000	5972.80
0300 6207005A PAVEMENT MARKING REMOVAL (TAPE)	11550.000	LF	0.25000	2887.50	0.27000	3118.50	0.25000	2887.50
0310 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	1587.000	LF	1.00000	1587.00	1.10000	1745.70	1.00000	1587.00
0320 6209903 MISC. TY. B EPOXY PVMNT MARK, 24 IN. YE	107.000	LF	5.00000	535.00	5.50000	588.50	5.00000	535.00
0330 6214600A FLOWABLE BACKFILL	3.000	CUYD	250.00000	750.00	300.00000	900.00	350.00000	1050.00
0340 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	750.00000	750.00	450.00000	450.00	550.00000	550.00

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010426 Mid-River Asphalt, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0350 8051000A SEEDING - COOL SEASON MIXTURES	4.000	ACRE	2500.00000	10000.00	3200.00000	12800.00	2500.00000	10000.00
0360 8061016 SEDIMENT REMOVAL	17.000	CUYD	10.00000	170.00	15.00000	255.00	20.00000	340.00
0370 8061019 SILT FENCE	969.000	LF	3.00000	2907.00	3.00000	2907.00	2.50000	2422.50
0380 8061022 TYPE II DITCH CHECK	7.000	EA	200.00000	1400.00	265.00000	1855.00	175.00000	1225.00
SECTION TOTALS			$	462,033.88	$	490,990.41	$	568,265.10
SECTION 0002 HIGHWAY SIGNALS - J3P0729								
0390 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000	EA	1078.00000	1078.00	1950.00000	1950.00	1078.00000	1078.00
0400 9029100 BASE, CONCRETE	0.400	CUYD	4120.00000	1648.00	2700.00000	1080.00	4120.00000	1648.00
SECTION TOTALS			$	2,726.00	$	3,030.00	$	2,726.00
SECTION 0003 HIGHWAY SIGNING - J3P0729								
0410 9031010 CONCRETE FOOTINGS, EMBEDDED	0.100	CUYD	3000.00000	300.00	3250.00000	325.00	3000.00000	300.00
0420 9031220 PIPE POSTS	60.000	LB	4.00000	240.00	5.00000	300.00	4.00000	240.00
0430 9031240 BREAKAWAY ASSEMBLY	1.000	EA	100.00000	100.00	110.00000	110.00	100.00000	100.00
0440 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	90.000	LF	12.00000	1080.00	13.00000	1170.00	12.00000	1080.00
0450 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	23.000	LF	30.00000	690.00	35.00000	805.00	30.00000	690.00
SECTION TOTALS			$	2,410.00	$	2,710.00	$	2,410.00
CONTRACT TOTALS			$	467,169.88	$	496,730.41	$	573,401.10

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 Krupp Construction, Inc., L. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0729								
0010 1041000 TEMPORARY SURFACING	96.000	CUYD	114.62000	11003.52				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	3859.56000	3859.56				
0030 2029903 MISC. PARTIAL DEPTH SAW CUT, 3 IN.	5775.000	LF	0.77000	4446.75				
0040 2031000 CLASS A EXCAVATION	4429.000	CUYD	10.51000	46548.79				
0050 2036000 COMPACTING EMBANKMENT	2232.000	CUYD	3.39000	7566.48				
0060 2037075 COMPACTING IN CUT	28.900	STA	354.10000	10233.49				
0070 2063000 CLASS 3 EXCAVATION	1.000	CUYD	352.99000	352.99				
0080 2063500 CULVERT CLEANOUT	1.000	EA	2171.78000	2171.78				
0090 2071000 LINEAR GRADING CLASS 1	1.400	STA	1637.11000	2291.95				
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5913.000	SQYD	6.22000	36778.86				
0110 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	3088.000	SQYD	9.16000	28286.08				
0120 3105002 GRAVEL (A) OR CRUSHED STONE (B)	23.000	TONS	52.48000	1207.04				
0130 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	7.700	TONS	105.13000	809.50				
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	49.000	TONS	54.30000	2660.70				
0150 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	502.600	TONS	92.50000	46490.50				
0160 4030301 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250E MIX)	2636.000	TONS	73.44000	193587.84				
0170 4030306 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP250C MIX)	910.300	TONS	70.31000	64003.19				

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 4071005 TACK COAT	610.000	GAL	4.67000	2848.70				
0190 6161005 CONSTRUCTION SIGNS	310.000	SQFT	11.70000	3627.00				
0200 6161020 CHANNELIZER (DRUM-LIKE)	70.000	EA	47.09000	3296.30				
0210 6161100 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED / COMMISSION RETAINED	1.000	EA	18837.11000	18837.11				
0220 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	220.06000	440.12				
0230 6181000 MOBILIZATION		LUMP	82357.87000	82357.87				
0240 6191000 PAVEMENT EDGE TREATMENT	5775.000	LF	2.42000	13975.50				
0250 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	14.000	EA	440.12000	6161.68				
0260 6205401B PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE	5775.000	LF	1.22000	7045.50				
0270 6205403B PREFORMED SHORT TERM MARKING TAPE 4 IN. YELLOW	5775.000	LF	1.22000	7045.50				
0280 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	6506.000	LF	0.88000	5725.28				
0290 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7466.000	LF	0.88000	6570.08				
0300 6207005A PAVEMENT MARKING REMOVAL (TAPE)	11550.000	LF	0.27000	3118.50				
0310 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	1587.000	LF	1.10000	1745.70				
0320 6209903 MISC. TY. B EPOXY PVMNT MARK, 24 IN. YE	107.000	LF	5.50000	588.50				
0330 6214600A FLOWABLE BACKFILL	3.000	CUYD	124.12000	372.36				
0340 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000	EA	558.56000	558.56				

TABULATION OF BIDS

CALL ORDER : 302 CONTRACT ID : 060127-302 COUNTIES : LINCOLN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011280 Krupp Construction, Inc., L. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0350 8051000A SEEDING - COOL SEASON MIXTURES	4.000	ACRE	2750.75000	11003.00				
0360 8061016 SEDIMENT REMOVAL	17.000	CUYD	152.70000	2595.90				
0370 8061019 SILT FENCE	969.000	LF	4.40000	4263.60				
0380 8061022 TYPE II DITCH CHECK	7.000	EA	275.08000	1925.56				
SECTION TOTALS			$	646,401.34	$		$	
SECTION 0002 HIGHWAY SIGNALS - J3P0729								
0390 9022715 POST, SIGNAL 15 FT. OR 4.6 M	1.000	EA	1186.12000	1186.12				
0400 9029100 BASE, CONCRETE	0.400	CUYD	4533.23000	1813.29				
SECTION TOTALS			$	2,999.41	$		$	
SECTION 0003 HIGHWAY SIGNING - J3P0729								
0410 9031010 CONCRETE FOOTINGS, EMBEDDED	0.100	CUYD	3300.89000	330.09				
0420 9031220 PIPE POSTS	60.000	LB	4.40000	264.00				
0430 9031240 BREAKAWAY ASSEMBLY	1.000	EA	110.03000	110.03				
0440 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	90.000	LF	13.20000	1188.00				
0450 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	23.000	LF	33.01000	759.23				
SECTION TOTALS			$	2,651.35	$		$	
CONTRACT TOTALS			$	652,052.10	$	0.00	$	

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 240 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4D0600E
J4I1709
J4I1717

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010739	Radmacher Brothers Excavating Co. Inc.	$ 14,916,294.31	100.0000%
2	0010445	Sapp & Sons Inc., Emery	$ 14,966,520.82	100.3367%
3	0010141	APAC-Kansas, Inc., Kansas City Division	$ 15,325,179.72	102.7412%
4	0010142	Clarkson Construction Company	$ 15,708,441.20	105.3106%
5	0010524	Ellis Construction Co., W. A.	$ 18,665,634.22	125.1359%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $259,700.00.

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1709								
0010 2013000 CLEARING AND GRUBBING	10.000	ACRE	2840.00000	28400.00	7000.00000	70000.00	4000.00000	40000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	233000.00000	233000.00	175000.00000	175000.00	189000.00000	189000.00
0030 2031000 CLASS A EXCAVATION	223793.000	CUYD	4.45000	995878.85	3.45000	772085.85	2.99000	669141.07
0040 2035500 EMBANKMENT IN PLACE	27673.000	CUYD	12.40000	343145.20	11.00000	304403.00	8.18000	226365.14
0050 2036000 COMPACTING EMBANKMENT	171668.000	CUYD	0.92000	157934.56	0.65000	111584.20	1.06000	181968.08
0060 2037075 COMPACTING IN CUT	27.000	STA	672.00000	18144.00	575.00000	15525.00	646.46000	17454.42
0070 2039907 MISC. SOIL CAPPING MATERIAL	74512.000	CUYD	1.60000	119219.20	1.85000	137847.20	2.63000	195966.56
0080 2063000 CLASS 3 EXCAVATION	2287.000	CUYD	8.40000	19210.80	12.50000	28587.50	9.75000	22298.25
0090 2063300 CLASS 4 EXCAVATION	366.000	CUYD	23.60000	8637.60	8.00000	2928.00	31.45000	11510.70
0100 2063500 CULVERT CLEANOUT	4.000	EA	1680.00000	6720.00	850.00000	3400.00	1010.10000	4040.40
0110 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	790.000	CUYD	42.20000	33338.00	60.00000	47400.00	40.40000	31916.00
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1028.100	TONS	53.20000	54694.92	54.00000	55517.40	68.90000	70836.09
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4611.100	TONS	49.30000	227327.23	50.00000	230555.00	56.45000	260296.60
0140 5031000A BRIDGE APPROACH SLAB	201.000	SQYD	315.00000	63315.00	180.00000	36180.00	304.57000	61218.57
0150 5041000 CONCRETE APPROACH PAVEMENT	557.200	SQYD	115.00000	64078.00	105.00000	58506.00	111.68000	62228.10
0160 6039903 WATER 24IN. STEEL ENCASEMENT PIPE	490.000	LF	77.00000	37730.00	250.00000	122500.00	87.63000	42938.70
0170 6039922 SEWER PRECAST 4FT. DIA. SEWER MANHOLE	5.000	EA	2400.00000	12000.00	5500.00000	27500.00	5154.64000	25773.20
0180 6039923 SEWER 12IN. DUCTILE IRON SEWER PIPE	970.000	LF	56.50000	54805.00	250.00000	242500.00	159.79000	154996.30

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0190 6039933 GAS 12IN. PVC-SDR26 SEWER PIPE	228.000	LF	29.00000	6612.00	250.00000	57000.00	149.48000	34081.44
0200 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6730.00000	13460.00	6800.00000	13600.00	6506.12000	13012.24
0210 6061010 GUARDRAIL TYPE A	4175.000	LF	16.00000	66800.00	16.00000	66800.00	15.52000	64796.00
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	125.000	LF	26.40000	3300.00	27.00000	3375.00	25.51000	3188.75
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1390.00000	11120.00	1400.00000	11200.00	1342.92000	10743.36
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	320.00000	2560.00	325.00000	2600.00	308.93000	2471.44
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2100.00000	25200.00	2150.00000	25800.00	2031.68000	24380.16
0260 6066610 END ANCHOR	3.000	EA	780.00000	2340.00	800.00000	2400.00	754.36000	2263.08
0270 6071012A CHAIN-LINK FENCE (60 IN.)	11536.000	LF	12.30000	141892.80	12.50000	144200.00	11.86000	136816.96
0280 6081000 CONCRETE MEDIAN	583.000	SQYD	47.25000	27546.75	26.50000	15449.50	45.69000	26637.27
0290 6081010 CONCRETE CURB RAMP	53.600	SQYD	198.50000	10639.60	83.00000	4448.80	191.88000	10284.77
0300 6086004 CONCRETE SIDEWALK, 4 IN.	926.700	SQYD	42.00000	38921.40	50.00000	46335.00	40.61000	37633.29
0310 6089902 MISC. MODIFIED CONCRETE CURB RAMP	4.000	EA	1210.00000	4840.00	2100.00000	8400.00	1167.51000	4670.04
0320 6091041 CONCRETE GUTTER TYPE A	194.000	LF	42.00000	8148.00	60.00000	11640.00	40.61000	7878.34
0330 6094010 DRAIN BASIN	2.000	EA	5700.00000	11400.00	4150.00000	8300.00	3717.17000	7434.34
0340 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	1541.000	CUYD	43.00000	66263.00	38.00000	58558.00	22.27000	34318.07
0350 6096044 PLACING TYPE 4 ROCK DITCH LINER	1541.000	CUYD	9.30000	14331.30	16.00000	24656.00	8.69000	13391.29
0360 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	387.000	CUYD	53.50000	20704.50	40.00000	15480.00	20.91000	8092.17
0370 6097000 ROCK LINING	187.000	CUYD	75.20000	14062.40	56.00000	10472.00	39.70000	7423.90

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0380 6099903 MISC. CURB & GUTTER TYPE CG-1	782.000	LF	26.25000	20527.50	35.00000	27370.00	14.21000	11112.22
0390 6113020 FURNISHING TYPE 2 ROCK BLANKET	1208.000	CUYD	45.30000	54722.40	37.00000	44696.00	20.51000	24776.08
0400 6113040 PLACING TYPE 2 ROCK BLANKET	1208.000	CUYD	9.10000	10992.80	15.00000	18120.00	9.09000	10980.72
0410 6116010A CONCRETE SLOPE PROTECTION	2.000	SQYD	650.00000	1300.00	220.00000	440.00	500.00000	1000.00
0420 6119905 MISC. 4IN. PERFORATED GEOCELL	1558.000	SQYD	15.00000	23370.00	21.50000	33497.00	23.00000	35834.00
0430 6119905 MISC. WASHED RIVER ROCK (6IN. THICK)	1558.000	SQYD	19.40000	30225.20	43.00000	66994.00	40.00000	62320.00
0440 6119907 MISC. TOE WALL CONSTRUCTION	46.000	CUYD	340.00000	15640.00	115.00000	5290.00	130.00000	5980.00
0450 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	5.000	EA	3680.00000	18400.00	3750.00000	18750.00	2458.29000	12291.45
0460 6122020 REPLACEMENT SAND BARREL	9.000	EA	210.00000	1890.00	215.00000	1935.00	10.00000	90.00
0470 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	950.00000	3800.00	965.00000	3860.00	600.00000	2400.00
0480 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	765.00000	765.00	750.00000	750.00	611.36000	611.36
0490 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	12.000	EA	570.00000	6840.00	790.00000	9480.00	485.35000	5824.20
0500 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	2.000	EA	900.00000	1800.00	895.00000	1790.00	782.83000	1565.66
0510 6161005 CONSTRUCTION SIGNS	970.000	SQFT	6.80000	6596.00	7.00000	6790.00	8.12000	7876.40
0520 6161020 CHANNELIZER (DRUM-LIKE)	250.000	EA	44.10000	11025.00	45.00000	11250.00	67.00000	16750.00
0530 6161030 TYPE III MOVEABLE BARRICADE	25.000	EA	195.00000	4875.00	198.41000	4960.25	220.00000	5500.00
0540 6161040 FLASHING ARROW PANEL	3.000	EA	1575.00000	4725.00	5200.00000	15600.00	1790.00000	5370.00
0550 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	5250.00000	10500.00	13000.00000	26000.00	16150.00000	32300.00
0560 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	110.00000	220.00	179.00000	358.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	105.00000	210.00	110.00000	220.00	179.00000	358.00
0580 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	13825.000 LF	18.90000	261292.50	19.50000	269587.50	16.46000	227559.50
0590 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1725.000 LF	9.45000	16301.25	9.75000	16818.75	4.50000	7762.50
0600 6181000 MOBILIZATION	LUMP	485000.00000	485000.00	915000.00000	915000.00	665000.00000	665000.00
0610 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	6360.000 LF	5.00000	31800.00	5.10000	32436.00	5.09000	32372.40
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	314.000 LF	20.50000	6437.00	21.00000	6594.00	20.89000	6559.46
0630 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	32.000 EA	473.00000	15136.00	482.00000	15424.00	482.14000	15428.48
0640 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	37322.000 LF	1.00000	37322.00	1.00000	37322.00	0.88000	32843.36
0650 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	14716.000 LF	1.00000	14716.00	1.00000	14716.00	0.88000	12950.08
0660 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	482.000 LF	2.10000	1012.20	2.15000	1036.30	1.80000	867.60
0670 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2115.000 LF	0.21000	444.15	0.20000	423.00	0.88000	1861.20
0680 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1685.000 LF	0.20000	337.00	0.20000	337.00	0.88000	1482.80
0690 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	532.000 LF	6.30000	3351.60	6.50000	3458.00	6.43000	3420.76
0700 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	150.000 LF	6.30000	945.00	6.50000	975.00	6.43000	964.50
0710 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	23134.000 LF	0.50000	11567.00	0.55000	12723.70	0.53000	12261.02

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0720 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	3915.000 LF	1.60000	6264.00	1.60000	6264.00	1.61000	6303.15
0730 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	8574.000 LF	0.50000	4287.00	0.55000	4715.70	0.53000	4544.22
0740 6207005A PAVEMENT MARKING REMOVAL (TAPE)	53040.000 LF	0.21000	11138.40	0.21000	11138.40	0.25000	13260.00
0750 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	2500.000 LF	1.25000	3125.00	1.30000	3250.00	0.25000	625.00
0760 6240104A SEPARATION GEOTEXTILE	3060.000 SQYD	1.60000	4896.00	2.65000	8109.00	2.42000	7405.20
0770 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	26000.00000	26000.00	50000.00000	50000.00	100000.00000	100000.00
0780 7034041 CLASS B-1 CONCRETE (CULVERTS)	181.000 CUYD	390.00000	70590.00	470.00000	85070.00	750.00000	135750.00
0790 7061030 REINFORCING STEEL (CULVERTS)	20600.000 LB	0.85000	17510.00	1.10000	22660.00	1.19000	24514.00
0800 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	52.000 LF	41.90000	2178.80	33.00000	1716.00	32.32000	1680.64
0810 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	189.000 LF	54.30000	10262.70	50.00000	9450.00	48.89000	9240.21
0820 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	276.000 LF	31.00000	8556.00	34.00000	9384.00	30.30000	8362.80
0830 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	312.000 LF	30.50000	9516.00	36.00000	11232.00	32.32000	10083.84
0840 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	478.000 LF	32.40000	15487.20	41.00000	19598.00	37.78000	18058.84
0850 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	351.000 LF	33.40000	11723.40	44.00000	15444.00	40.15000	14092.65
0860 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	82.000 LF	47.30000	3878.60	58.00000	4756.00	47.37000	3884.34
0870 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	30.000 LF	84.00000	2520.00	80.00000	2400.00	83.54000	2506.20

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
0880 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000 LF	85.20000	8179.20	98.00000	9408.00	88.08000	8455.68
0890 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	108.000 LF	106.00000	11448.00	110.00000	11880.00	104.29000	11263.32
0900 7269903 MISC. 24IN. X 38IN. HERCP	148.000 LF	62.20000	9205.60	125.00000	18500.00	71.57000	10592.36
0910 7269923 SEWER 27IN. X 44IN. HERCP	81.000 LF	94.10000	7622.10	135.00000	10935.00	86.31000	6991.11
0920 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	43.000 FT	583.00000	25069.00	323.00000	13889.00	574.75000	24714.25
0930 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000 FT	440.00000	1760.00	312.00000	1248.00	457.58000	1830.32
0940 7319902 MISC. APWA TYPE 2 CURB INLET	2.000 EA	2050.00000	4100.00	3940.00000	7880.00	3235.36000	6470.72
0950 7319913 MISC. MODIFIED TYPE B DROP INLET	9.000 FT	1065.00000	9585.00	1040.00000	9360.00	1063.64000	9572.76
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	970.00000	2910.00	600.00000	1800.00	601.01000	1803.03
0970 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1020.00000	2040.00	660.00000	1320.00	705.05000	1410.10
0980 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	1070.00000	6420.00	690.00000	4140.00	755.56000	4533.36
0990 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1080.00000	2160.00	790.00000	1580.00	860.61000	1721.22
1000 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1370.00000	1370.00	1145.00000	1145.00	1252.53000	1252.53
1010 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1540.00000	3080.00	1420.00000	2840.00	1446.47000	2892.94
1020 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1700.00000	3400.00	1635.00000	3270.00	1639.40000	3278.80
1030 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	960.00000	3840.00	840.00000	3360.00	512.12000	2048.48

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1040 7329902 MISC. 24IN. X 38IN. F.E.S.	4.000	EA	1270.00000	5080.00	1170.00000	4680.00	1002.02000	4008.08
1050 7349902 MISC. 27IN. X 44IN. F.E.S.	2.000	EA	1600.00000	3200.00	1400.00000	2800.00	1433.34000	2866.68
1060 8051000A SEEDING - COOL SEASON MIXTURES	39.800	ACRE	1310.00000	52138.00	2230.00000	88754.00	1301.88000	51814.82
1070 8059919 MISC. CHANNEL 1 SEEDING	6.600	ACRE	1240.00000	8184.00	2230.00000	14718.00	1228.68000	8109.29
1080 8061010A TYPE B BERM	5465.000	LF	1.00000	5465.00	1.20000	6558.00	1.52000	8306.80
1090 8061011 SLOPE DRAINS	450.000	LF	9.90000	4455.00	11.00000	4950.00	15.15000	6817.50
1100 8061015 SEDIMENT BASIN	773.000	CUYD	14.50000	11208.50	24.00000	18552.00	3.89000	3006.97
1110 8061016 SEDIMENT REMOVAL	296.000	CUYD	6.20000	1835.20	28.00000	8288.00	11.11000	3288.56
1120 8061017 TEMPORARY SEEDING AND MULCHING	7.700	ACRE	660.00000	5082.00	1125.00000	8662.50	658.78000	5072.61
1130 8061019 SILT FENCE	5185.000	LF	2.00000	10370.00	2.95000	15295.75	1.98000	10266.30
1140 8061022 TYPE II DITCH CHECK	40.000	EA	230.00000	9200.00	235.00000	9400.00	224.82000	8992.80
1150 8061050 TYPE C BERM	175.000	LF	30.40000	5320.00	33.00000	5775.00	45.45000	7953.75
1160 8064105 TYPE E EROSION CONTROL BLANKET	41093.000	SQYD	1.75000	71912.75	1.50000	61639.50	1.74000	71501.82
SECTION TOTALS			$	4,585,368.16	$	5,215,411.80	$	4,633,244.89
SECTION 0002 ALTERNATE PAVEMENT A - J4I1709								
1170 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	21702.000	SQYD						
1180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	63378.000	SQYD						
1190 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	176.000	SQYD						
1200 4010150 TYPE A2 SHOULDER	13122.000	SQYD						
1210 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	11361.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1220 4030433 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	36547.000 SQYD						
1230 6089905 MISC. MODIFIED 6IN. CONC. MEDIAN STRIP	32.000 SQYD						
1240 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	713.000 LF						
1250 6169903 MISC. MODIFIED TYPE A CONC. TRAF. BARR.	180.000 LF						
1260 6179903 MISC. MODIFIED TYPE B CONC. TRAF. BARR.	803.000 LF						
1270 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	111.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PAVEMENT B - J4I1709							
1280 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	20126.000 SQYD	11.15000	224404.90	13.40000	269688.40	11.55000	232455.30
1290 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	34425.000 SQYD	6.30000	216877.50	6.40000	220320.00	5.76000	198288.00
1300 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	29558.000 SQYD	6.80000	200994.40	8.30000	245331.40	9.14000	270160.12
1310 5021140 TYPE A2 SHOULDER	13122.000 SQYD	21.85000	286715.70	31.70000	415967.40	40.00000	524880.00
1320 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	48016.200 SQYD	47.25000	2268765.45	42.20000	2026283.64	47.96000	2302856.95
1330 6083006 6 IN. CONCRETE MEDIAN STRIP	32.000 SQYD	63.00000	2016.00	80.00000	2560.00	60.91000	1949.12
1340 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	713.000 LF	22.00000	15686.00	13.00000	9269.00	21.32000	15201.16
1350 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	180.000 LF	47.50000	8550.00	215.00000	38700.00	147.18000	26492.40
1360 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	803.000 LF	47.50000	38142.50	96.00000	77088.00	90.37000	72567.11
1370 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	111.200 STA	10.00000	1112.00	48.00000	5337.60	18.00000	2001.60
SECTION TOTALS		$	3,263,264.45	$	3,310,545.44	$	3,646,851.76
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4I1709							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1380 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	12.000 EA	2550.00000	30600.00	2560.00000	30720.00	2443.48000	29321.76
1390 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	686.00000	8232.00	660.00000	7920.00	657.23000	7886.76
1400 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	390.00000	4680.00	400.00000	4800.00	368.53000	4422.36
1410 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	6000.00000	6000.00	5700.00000	5700.00	5750.84000	5750.84
1420 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	1674.000 LF	8.30000	13894.20	12.50000	20925.00	7.95000	13308.30
1430 9015010 TRENCHING TYPE I	4990.000 LF	4.60000	22954.00	2.15000	10728.50	4.35000	21706.50
1440 9016110 PULL BOX, PREFORMED CLASS 1	19.000 EA	1320.00000	25080.00	1030.00000	19570.00	1263.14000	23999.66
1450 9017006 CABLE, 6 AWG 1 CONDUCTOR	4450.000 LF	1.50000	6675.00	2.05000	9122.50	1.40000	6230.00
1460 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.00000	1440.00	1.60000	2304.00	0.94000	1353.60
1470 9017206 WIRE, 6 AWG, BARE NEUTRAL	2220.000 LF	1.20000	2664.00	1.80000	3996.00	1.12000	2486.40
1480 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5440.000 LF	2.80000	15232.00	5.20000	28288.00	2.65000	14416.00
1490 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1410.00000	16920.00	1450.00000	17400.00	1352.79000	16233.48
SECTION TOTALS		$	154,371.20	$	161,474.00	$	147,115.66
SECTION 0005 TRAFFIC SIGNAL ITEMS - J4I1709							
1500 9020113 SIGNAL HEAD, TYPE 3T	4.000 EA	810.00000	3240.00	1010.00000	4040.00	777.90000	3111.60
1510 9020211 SIGNAL HEAD, TYPE 1S	12.000 EA	560.00000	6720.00	890.00000	10680.00	530.22000	6362.64
1520 9020213 SIGNAL HEAD, TYPE 3S	8.000 EA	196.00000	1568.00	1025.00000	8200.00	187.73000	1501.84
1530 9020513 SIGNAL HEAD, TYPE 3B	21.000 EA	870.00000	18270.00	1140.00000	23940.00	835.53000	17546.13

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1540 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	690.00000	1380.00	1100.00000	2200.00	662.27000	1324.54
1550 9022715 POST, SIGNAL 15 FT. OR 4.6 M	4.000	EA	860.00000	3440.00	1180.00000	4720.00	823.78000	3295.12
1560 9023152 POST, TYPE CL, 52 FT. ARM OR 15.8 M ARM	2.000	EA	10160.00000	20320.00	11105.00000	22210.00	9733.87000	19467.74
1570 9023436 POST, TYPE BL, LONGEST ARM 36 FT. OR 11 0 M	2.000	EA	16150.00000	32300.00	15600.00000	31200.00	15472.20000	30944.40
1580 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	13800.00000	13800.00	12350.00000	12350.00	13200.01000	13200.01
1590 9024300 SYSTEM MASTER	1.000	EA	3860.00000	3860.00	5500.00000	5500.00	3702.69000	3702.69
1600 9024920 DETECTOR, PUSHBUTTON	12.000	EA	320.00000	3840.00	265.00000	3180.00	309.18000	3710.16
1610 9024975 VIDEO DETECTION SYSTEM	1.000	EA	36400.00000	36400.00	35000.00000	35000.00	34843.18000	34843.18
1620 9025200 CONDUIT, 2 IN., TRENCH	985.000	LF	7.00000	6895.00	9.00000	8865.00	6.69000	6589.65
1630 9025400 CONDUIT, 4 IN., TRENCH	2167.000	LF	11.60000	25137.20	16.50000	35755.50	11.16000	24183.72
1640 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	60.000	LF	1.30000	78.00	1.90000	114.00	1.28000	76.80
1650 9028302 CABLE, 12 AWG 2 CONDUCTOR	7180.000	LF	1.10000	7898.00	1.70000	12206.00	1.07000	7682.60
1660 9028305 CABLE, 12 AWG 5 CONDUCTOR	7200.000	LF	1.50000	10800.00	2.00000	14400.00	1.40000	10080.00
1670 9028307 CABLE, 12 AWG 7 CONDUCTOR	8850.000	LF	2.00000	17700.00	2.30000	20355.00	1.91000	16903.50
1680 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	8130.00000	8130.00	5125.00000	5125.00	7786.89000	7786.89
1690 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1650.00000	9900.00	1170.00000	7020.00	1578.96000	9473.76
1700 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	2180.00000	15260.00	1800.00000	12600.00	2091.42000	14639.94
1710 9028816 PULL BOX, PREFORMED CLASS 5	4.000	EA	2700.00000	10800.00	1790.00000	7160.00	2581.30000	10325.20
1720 9029100 BASE, CONCRETE	32.000	CUYD	1100.00000	35200.00	1385.00000	44320.00	1054.58000	33746.56
1730 9029902 MISC. POST, TYPE CL, 63 FT. ARM	2.000	EA	11770.00000	23540.00	12175.00000	24350.00	11273.70000	22547.40
SECTION TOTALS			$	316,476.20	$	355,490.50	$	303,046.07
SECTION 0006 HIGHWAY SIGNING ITEMS - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1740 9031010 CONCRETE FOOTINGS, EMBEDDED	10.200	CUYD	790.00000	8058.00	805.00000	8211.00	763.13000	7783.93
1750 9031020 CONCRETE FOOTINGS, BOLT DOWN	221.300	CUYD	580.00000	128354.00	590.00000	130567.00	561.04000	124158.15
1760 9031210 STRUCTURAL STEEL POSTS	3970.000	LB	2.10000	8337.00	2.15000	8535.50	2.04000	8098.80
1770 9031220 PIPE POSTS	3220.000	LB	2.30000	7406.00	2.30000	7406.00	2.21000	7116.20
1780 9031240 BREAKAWAY ASSEMBLY	49.000	EA	69.90000	3425.10	71.00000	3479.00	67.56000	3310.44
1790 9031251 U-CHANNEL POST FOR DELINEATORS	710.000	LF	19.40000	13774.00	20.00000	14200.00	18.77000	13326.70
1800 9035004 TYPE SHR2L-1 SIGN	474.000	SQFT	16.80000	7963.20	17.15000	8129.10	16.24000	7697.76
1810 9035011 SIGN, TYPE STR2L-3	3477.000	SQFT	16.30000	56675.10	16.60000	57718.20	15.73000	54693.21
1820 9035013 EMERGENCY REFERENCE MARKER	3.000	EA	230.00000	690.00	230.00000	690.00	219.23000	657.69
1830 9035066 SIGNAL SIGN, TYPE SHR2L-3	63.000	SQFT	17.70000	1115.10	18.00000	1134.00	17.13000	1079.19
1840 9036042 TUBULAR SUPPORT, TYPE C-2018-28	2.000	EA	15100.00000	30200.00	15400.00000	30800.00	14586.26000	29172.52
1850 9036043 TUBULAR SUPPORT, TYPE C-2018-34	2.000	EA	17400.00000	34800.00	17750.00000	35500.00	16813.06000	33626.12
1860 9039902 MISC. TYPE B SIGN TRUSS, 129FT. SPAN	1.000	EA	63800.00000	63800.00	65000.00000	65000.00	61674.69000	61674.69
1870 9039902 MISC. TYPE B SIGN TRUSS, 70FT. SPAN	1.000	EA	42700.00000	42700.00	43500.00000	43500.00	41269.66000	41269.66
1880 9039902 MISC. TYPE B SIGN TRUSS, 99FT. SPAN	1.000	EA	50700.00000	50700.00	51750.00000	51750.00	48995.67000	48995.67
SECTION TOTALS			$	457,997.50	$	466,619.80	$	442,660.73
SECTION 0007 ITS ITEMS - J4I1709								
1890 9109902 MISC. TYPE B SIGN TRUSS, 114FT. SPAN	1.000	EA	57700.00000	57700.00	59000.00000	59000.00	55807.09000	55807.09
1900 9309902 MISC. TYPE B SIGN TRUSS, 115FT. SPAN	1.000	EA	59900.00000	59900.00	61200.00000	61200.00	57921.62000	57921.62
SECTION TOTALS			$	117,600.00	$	120,200.00	$	113,728.71
SECTION 0008 BRIDGE NO. A7268 - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
1910 2061000 CLASS 1 EXCAVATION	560.000	CUYD	20.20000	11312.00	14.00000	7840.00	54.00000	30240.00
1920 2160500 REMOVAL OF BRIDGES		LUMP	58300.00000	58300.00	27900.00000	27900.00	60000.00000	60000.00
1930 5031010 BRIDGE APPROACH SLAB (BRIDGE)	237.000	SQYD	263.00000	62331.00	185.00000	43845.00	250.00000	59250.00
1940 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	4712.000	LF	33.90000	159736.80	42.00000	197904.00	37.00000	174344.00
1950 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	219.000	CUYD	514.00000	112566.00	405.00000	88695.00	520.00000	113880.00
1960 7034212 SLAB ON STEEL	1141.000	SQYD	206.00000	235046.00	195.00000	222495.00	237.00000	270417.00
1970 7034215 SAFETY BARRIER CURB	529.000	LF	62.00000	32798.00	62.00000	32798.00	72.00000	38088.00
1980 7061060 REINFORCING STEEL (BRIDGES)	23540.000	LB	0.80000	18832.00	1.00000	23540.00	1.00000	23540.00
1990 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7000.00000	7000.00	10600.00000	10600.00	6700.00000	6700.00
2000 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	267860.000	LB	1.32000	353575.20	1.20000	321432.00	1.30000	348218.00
2010 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	58400.00000	58400.00	61500.00000	61500.00	80000.00000	80000.00
2020 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11200.000	SQFT	1.05000	11760.00	1.05000	11760.00	1.00000	11200.00
2030 7125370A FINISH FIELD COAT (SYSTEM G)	2200.000	SQFT	1.20000	2640.00	1.20000	2640.00	1.10000	2420.00
2040 7129902 MISC. SIGN SUPPORTS ON BRIDGES	1.000	EA	3600.00000	3600.00	3650.00000	3650.00	3463.90000	3463.90
2050 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1930.00000	3860.00	1150.00000	2300.00	1800.00000	3600.00
2060 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	90.00000	900.00	270.00000	2700.00
2070 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	860.00000	12900.00	1300.00000	19500.00	1345.00000	20175.00
SECTION TOTALS			$	1,145,657.00	$	1,079,299.00	$	1,248,235.90
SECTION 0009 BRIDGE NO. A7269 - J4I1709								
2080 2061000 CLASS 1 EXCAVATION	552.000	CUYD	20.20000	11150.40	14.00000	7728.00	54.00000	29808.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2090 2160500 REMOVAL OF BRIDGES	LUMP		58300.00000	58300.00	28000.00000	28000.00	60000.00000	60000.00
2100 5031010 BRIDGE APPROACH SLAB (BRIDGE)	237.000	SQYD	263.00000	62331.00	185.00000	43845.00	250.00000	59250.00
2110 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	4712.000	LF	34.00000	160208.00	42.00000	197904.00	37.00000	174344.00
2120 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	218.600	CUYD	514.00000	112360.40	405.00000	88533.00	520.00000	113672.00
2130 7034212 SLAB ON STEEL	1141.000	SQYD	206.00000	235046.00	195.00000	222495.00	237.00000	270417.00
2140 7034215 SAFETY BARRIER CURB	529.000	LF	62.00000	32798.00	62.00000	32798.00	72.00000	38088.00
2150 7061060 REINFORCING STEEL (BRIDGES)	23540.000	LB	0.81000	19067.40	0.95000	22363.00	1.00000	23540.00
2160 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	267860.000	LB	1.32000	353575.20	1.20000	321432.00	1.30000	348218.00
2170 7123620 DRAINAGE SYSTEM (ON STRUCTURE)	LUMP		58500.00000	58500.00	62000.00000	62000.00	80000.00000	80000.00
2180 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11200.000	SQFT	1.05000	11760.00	1.10000	12320.00	1.00000	11200.00
2190 7125370A FINISH FIELD COAT (SYSTEM G)	2200.000	SQFT	1.20000	2640.00	1.20000	2640.00	1.10000	2420.00
2200 7129902 MISC. SIGN SUPPORTS ON BRIDGESS	1.000	EA	3600.00000	3600.00	3600.00000	3600.00	3463.90000	3463.90
2210 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1925.00000	3850.00	1150.00000	2300.00	1800.00000	3600.00
2220 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	91.00000	910.00	270.00000	2700.00
2230 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	830.00000	12450.00	1300.00000	19500.00	1345.00000	20175.00
SECTION TOTALS			$	1,138,636.40	$	1,068,368.00	$	1,240,895.90
SECTION 0010 BRIDGE NO. A27312 - J4I1709								
2240 2061000 CLASS 1 EXCAVATION	20.000	CUYD	90.00000	1800.00	55.00000	1100.00	100.00000	2000.00
2250 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4655.000	SQFT	2.30000	10706.50	2.30000	10706.50	2.00000	9310.00
2260 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET	LUMP		5400.00000	5400.00	3800.00000	3800.00	3800.00000	3800.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2270 2164000 CURB REMOVAL	273.000	LF	79.00000	21567.00	92.00000	25116.00	55.00000	15015.00
2280 5051000 LOW SLUMP CONCRETE WEARING SURFACE	681.000	SQYD	71.00000	48351.00	73.00000	49713.00	57.00000	38817.00
2290 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	733.000	LF	68.00000	49844.00	64.00000	46912.00	47.00000	34451.00
2300 7026000 PRE-BORE FOR PILING	146.000	LF	265.00000	38690.00	67.00000	9782.00	260.00000	37960.00
2310 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	10.200	CUYD	1810.00000	18462.00	1175.00000	11985.00	1500.00000	15300.00
2320 7034005 CLASS B-1 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	86.100	CUYD	1445.00000	124414.50	1340.00000	115374.00	1330.00000	114513.00
2330 7034215 SAFETY BARRIER CURB	273.000	LF	95.00000	25935.00	74.00000	20202.00	74.00000	20202.00
2340 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	130.000	SQFT	105.00000	13650.00	107.00000	13910.00	100.00000	13000.00
2350 7040107 SLAB EDGE REPAIR (BRIDGES)	120.000	LF	105.00000	12600.00	107.00000	12840.00	105.00000	12600.00
2360 7061060 REINFORCING STEEL (BRIDGES)	19900.000	LB	1.05000	20895.00	1.15000	22885.00	1.00000	19900.00
2370 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	280.000	LB	4.80000	1344.00	4.85000	1358.00	6.50000	1820.00
2380 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7350.00000	7350.00	7500.00000	7500.00	7100.00000	7100.00
2390 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	4600.00000	4600.00	4700.00000	4700.00	4470.00000	4470.00
SECTION TOTALS			$	405,609.00	$	357,883.50	$	350,258.00
SECTION 0011 BRIDGE NO. A28162 - J4I1709								
2400 2061000 CLASS 1 EXCAVATION	20.000	CUYD	90.00000	1800.00	55.00000	1100.00	100.00000	2000.00
2410 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4655.000	SQFT	2.30000	10706.50	2.30000	10706.50	2.00000	9310.00
2420 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5400.00000	5400.00	3800.00000	3800.00	3800.00000	3800.00
2430 2164000 CURB REMOVAL	273.000	LF	79.00000	21567.00	91.00000	24843.00	55.00000	15015.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2440 5051000 LOW SLUMP CONCRETE WEARING SURFACE	681.000	SQYD	71.40000	48623.40	73.00000	49713.00	57.00000	38817.00
2450 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	712.000	LF	68.00000	48416.00	65.00000	46280.00	47.00000	33464.00
2460 7026000 PRE-BORE FOR PILING	141.000	LF	260.00000	36660.00	68.00000	9588.00	260.00000	36660.00
2470 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	10.200	CUYD	1800.00000	18360.00	1175.00000	11985.00	1500.00000	15300.00
2480 7034005 CLASS B-1 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	86.100	CUYD	1450.00000	124845.00	1340.00000	115374.00	1330.00000	114513.00
2490 7034215 SAFETY BARRIER CURB	273.000	LF	95.00000	25935.00	75.00000	20475.00	74.00000	20202.00
2500 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	130.000	SQFT	105.00000	13650.00	107.00000	13910.00	100.00000	13000.00
2510 7040107 SLAB EDGE REPAIR (BRIDGES)	114.000	LF	105.00000	11970.00	107.00000	12198.00	105.00000	11970.00
2520 7061060 REINFORCING STEEL (BRIDGES)	19900.000	LB	1.05000	20895.00	1.15000	22885.00	1.00000	19900.00
2530 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5200.00000	5200.00	7900.00000	7900.00	4913.17000	4913.17
2540 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	280.000	LB	4.80000	1344.00	4.85000	1358.00	6.50000	1820.00
2550 7123610 SLAB DRAIN	11.000	EA	230.00000	2530.00	200.00000	2200.00	380.00000	4180.00
2560 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7350.00000	7350.00	7500.00000	7500.00	7100.00000	7100.00
2570 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	4600.00000	4600.00	4700.00000	4700.00	4470.00000	4470.00
SECTION TOTALS			$	409,851.90	$	366,515.50	$	356,434.17
SECTION 0012 BRIDGE NO. A7270 - J4I1709								
2580 2063300 CLASS 4 EXCAVATION	745.000	CUYD	21.20000	15794.00	8.00000	5960.00	15.00000	11175.00
2590 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	448.500	CUYD	383.00000	171775.50	450.00000	201825.00	740.00000	331890.00
2600 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	60190.000	LB	0.81000	48753.90	1.05000	63199.50	1.16000	69820.40
SECTION TOTALS			$	236,323.40	$	270,984.50	$	412,885.40
SECTION 0013 BRIDGE NO. A04503 - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2610 7129902 MISC. SIGN SUPPORTS ON BRIDGES	2.000	EA	1770.00000	3540.00	1800.00000	3600.00	1700.00000	3400.00
SECTION TOTALS			$	3,540.00	$	3,600.00	$	3,400.00
SECTION 0014 ROADWAY ITEMS - J4I1717								
2620 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	920.000	TONS	53.00000	48760.00	54.00000	49680.00	71.20000	65504.00
2630 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	1859.000	TONS	86.00000	159874.00	87.00000	161733.00	94.85000	176326.15
2640 4071005 TACK COAT	1580.000	GAL	1.40000	2212.00	1.40000	2212.00	1.35000	2133.00
2650 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	18700.00000	37400.00	10000.00000	20000.00	1530.00000	3060.00
2660 6161005 CONSTRUCTION SIGNS	314.000	SQFT	6.80000	2135.20	7.00000	2198.00	6.21000	1949.94
2670 6161025 CHANNELIZER (TRIM LINE)	110.000	EA	32.00000	3520.00	32.00000	3520.00	25.35000	2788.50
2680 6161040 FLASHING ARROW PANEL	1.000	EA	1575.00000	1575.00	1600.00000	1600.00	1790.00000	1790.00
2690 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	105.00000	210.00	107.00000	214.00	179.00000	358.00
2700 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	105.00000	210.00	107.00000	214.00	179.00000	358.00
2710 6162010 WORK ZONE LIGHTING		LUMP	7250.00000	7250.00	1.00000	1.00	816.00000	816.00
2720 6181000 MOBILIZATION		LUMP	247600.00000	247600.00	7400.00000	7400.00	37200.00000	37200.00
2730 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	9974.000	LF	0.50000	4987.00	0.55000	5485.70	0.53000	5286.22
2740 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	9974.000	LF	0.50000	4987.00	0.55000	5485.70	0.53000	5286.22
2750 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1000.000	LF	1.60000	1600.00	1.60000	1600.00	1.61000	1610.00
2760 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1870.000	LF	0.80000	1496.00	0.80000	1496.00	0.80000	1496.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2770 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	450.000	EA	7.40000	3330.00	7.50000	3375.00	131.15000	59017.50
2780 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	7230.000	SQYD	4.50000	32535.00	4.50000	32535.00	3.15000	22774.50
2790 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	181.100	STA	10.00000	1811.00	26.80000	4853.48	18.00000	3259.80
SECTION TOTALS			$	561,492.20	$	303,602.88	$	391,013.83
SECTION 0015 ROADWAY ITEMS - J4D0600E								
2800 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4529.000	TONS	53.00000	240037.00	54.00000	244566.00	63.95000	289629.55
2810 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	13863.000	TONS	86.00000	1192218.00	87.50000	1213012.50	94.85000	1314905.55
2820 4071005 TACK COAT	10510.000	GAL	1.40000	14714.00	1.40000	14714.00	1.35000	14188.50
2830 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	18700.00000	37400.00	10000.00000	20000.00	1530.00000	3060.00
2840 6161005 CONSTRUCTION SIGNS	436.000	SQFT	6.80000	2964.80	7.00000	3052.00	6.21000	2707.56
2850 6161025 CHANNELIZER (TRIM LINE)	125.000	EA	32.00000	4000.00	32.00000	4000.00	25.35000	3168.75
2860 6161040 FLASHING ARROW PANEL	2.000	EA	1575.00000	3150.00	1600.00000	3200.00	1790.00000	3580.00
2870 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	105.00000	420.00	105.00000	420.00	179.00000	716.00
2880 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	105.00000	420.00	105.00000	420.00	179.00000	716.00
2890 6162010 WORK ZONE LIGHTING		LUMP	48000.00000	48000.00	1.00000	1.00	5300.00000	5300.00
2900 6181000 MOBILIZATION		LUMP	257300.00000	257300.00	49000.00000	49000.00	70000.00000	70000.00
2910 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	19377.000	LF	5.00000	96885.00	5.00000	96885.00	5.09000	98628.93
2920 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	42245.000	LF	0.50000	21122.50	0.50000	21122.50	0.53000	22389.85

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010739 Radmacher Brothers Excavatin UNIT PRICE	 AMOUNT	(2) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(3) 0010141 APAC-Kansas, Inc., Kansas Cit UNIT PRICE	 AMOUNT
2930 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	44245.000	LF	0.50000	22122.50	0.50000	22122.50	0.53000	23449.85
2940 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4000.000	LF	1.60000	6400.00	1.60000	6400.00	1.61000	6440.00
2950 6207000A PAVEMENT MARKING REMOVAL (PAINT)	9954.000	LF	0.50000	4977.00	0.55000	5474.70	0.54000	5375.16
2960 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	600.000	EA	7.40000	4440.00	7.50000	4500.00	123.00000	73800.00
2970 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	35118.000	SQYD	4.45000	156275.10	4.50000	158031.00	2.40000	84283.20
2980 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	726.100	STA	10.00000	7261.00	27.00000	19604.70	18.00000	13069.80
SECTION TOTALS			$	2,120,106.90	$	1,886,525.90	$	2,035,408.70
CONTRACT TOTALS			$	14,916,294.31	$	14,966,520.82	$	15,325,179.72

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1709								
0010 2013000 CLEARING AND GRUBBING	10.000	ACRE	3000.00000	30000.00	6500.00000	65000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	185000.00000	185000.00	300000.00000	300000.00		
0030 2031000 CLASS A EXCAVATION	223793.000	CUYD	4.00000	895172.00	8.25000	1846292.25		
0040 2035500 EMBANKMENT IN PLACE	27673.000	CUYD	13.00000	359749.00	12.50000	345912.50		
0050 2036000 COMPACTING EMBANKMENT	171668.000	CUYD	1.00000	171668.00	1.00000	171668.00		
0060 2037075 COMPACTING IN CUT	27.000	STA	760.00000	20520.00	750.00000	20250.00		
0070 2039907 MISC. SOIL CAPPING MATERIAL	74512.000	CUYD	2.00000	149024.00	10.00000	745120.00		
0080 2063000 CLASS 3 EXCAVATION	2287.000	CUYD	8.00000	18296.00	10.00000	22870.00		
0090 2063300 CLASS 4 EXCAVATION	366.000	CUYD	14.00000	5124.00	18.00000	6588.00		
0100 2063500 CULVERT CLEANOUT	4.000	EA	800.00000	3200.00	1200.00000	4800.00		
0110 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	790.000	CUYD	46.00000	36340.00	65.00000	51350.00		
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	1028.100	TONS	50.64000	52062.98	51.00000	52433.10		
0130 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	4611.100	TONS	46.91000	216306.70	47.00000	216721.70		
0140 5031000A BRIDGE APPROACH SLAB	201.000	SQYD	180.00000	36180.00	300.00000	60300.00		
0150 5041000 CONCRETE APPROACH PAVEMENT	557.200	SQYD	105.00000	58506.00	110.00000	61292.00		
0160 6039903 WATER 24IN. STEEL ENCASEMENT PIPE	490.000	LF	85.00000	41650.00	100.00000	49000.00		
0170 6039922 SEWER PRECAST 4FT. DIA. SEWER MANHOLE	5.000	EA	5000.00000	25000.00	5500.00000	27500.00		
0180 6039923 SEWER 12IN. DUCTILE IRON SEWER PIPE	970.000	LF	155.00000	150350.00	300.00000	291000.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6039933 GAS 12IN. PVC-SDR26 SEWER PIPE	228.000	LF	145.00000	33060.00	290.00000	66120.00		
0200 6060110 BULLNOSE GUARDRAIL SYSTEM	2.000	EA	6408.50000	12817.00	6300.00000	12600.00		
0210 6061010 GUARDRAIL TYPE A	4175.000	LF	15.30000	63877.50	15.25000	63668.75		
0220 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	125.000	LF	25.15000	3143.75	29.00000	3625.00		
0230 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	8.000	EA	1322.80000	10582.40	1500.00000	12000.00		
0240 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	8.000	EA	304.30000	2434.40	400.00000	3200.00		
0250 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2001.20000	24014.40	2500.00000	30000.00		
0260 6066610 END ANCHOR	3.000	EA	743.00000	2229.00	600.00000	1800.00		
0270 6071012A CHAIN-LINK FENCE (60 IN.)	11536.000	LF	11.70000	134971.20	11.70000	134971.20		
0280 6081000 CONCRETE MEDIAN	583.000	SQYD	45.00000	26235.00	45.00000	26235.00		
0290 6081010 CONCRETE CURB RAMP	53.600	SQYD	189.00000	10130.40	190.00000	10184.00		
0300 6086004 CONCRETE SIDEWALK, 4 IN.	926.700	SQYD	40.00000	37068.00	40.00000	37068.00		
0310 6089902 MISC. MODIFIED CONCRETE CURB RAMP	4.000	EA	1150.00000	4600.00	1200.00000	4800.00		
0320 6091041 CONCRETE GUTTER TYPE A	194.000	LF	40.00000	7760.00	40.00000	7760.00		
0330 6094010 DRAIN BASIN	2.000	EA	6000.00000	12000.00	5750.00000	11500.00		
0340 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	1541.000	CUYD	34.00000	52394.00	33.00000	50853.00		
0350 6096044 PLACING TYPE 4 ROCK DITCH LINER	1541.000	CUYD	15.00000	23115.00	38.00000	58558.00		
0360 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	387.000	CUYD	42.00000	16254.00	60.00000	23220.00		
0370 6097000 ROCK LINING	187.000	CUYD	55.00000	10285.00	75.00000	14025.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 6099903 MISC. CURB & GUTTER TYPE CG-1	782.000	LF	14.00000	10948.00	15.00000	11730.00		
0390 6113020 FURNISHING TYPE 2 ROCK BLANKET	1208.000	CUYD	34.00000	41072.00	33.00000	39864.00		
0400 6113040 PLACING TYPE 2 ROCK BLANKET	1208.000	CUYD	17.00000	20536.00	38.00000	45904.00		
0410 6116010A CONCRETE SLOPE PROTECTION	2.000	SQYD	575.00000	1150.00	400.00000	800.00		
0420 6119905 MISC. 4IN. PERFORATED GEOCELL	1558.000	SQYD	20.00000	31160.00	20.00000	31160.00		
0430 6119905 MISC. WASHED RIVER ROCK (6IN. THICK)	1558.000	SQYD	40.00000	62320.00	40.00000	62320.00		
0440 6119907 MISC. TOE WALL CONSTRUCTION	46.000	CUYD	63.00000	2898.00	125.00000	5750.00		
0450 6122017 IMPACT ATTENUATOR (17 SAND BARRELS)	5.000	EA	4950.00000	24750.00	3500.00000	17500.00		
0460 6122020 REPLACEMENT SAND BARREL	9.000	EA	500.00000	4500.00	200.00000	1800.00		
0470 6122030 IMPACT ATTENUATOR (RELOCATION)	4.000	EA	800.00000	3200.00	900.00000	3600.00		
0480 6141023 GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)	1.000	EA	1300.00000	1300.00	1100.00000	1100.00		
0490 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	12.000	EA	750.00000	9000.00	1150.00000	13800.00		
0500 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	2.000	EA	1150.00000	2300.00	900.00000	1800.00		
0510 6161005 CONSTRUCTION SIGNS	970.000	SQFT	12.00000	11640.00	6.50000	6305.00		
0520 6161020 CHANNELIZER (DRUM-LIKE)	250.000	EA	65.00000	16250.00	45.00000	11250.00		
0530 6161030 TYPE III MOVEABLE BARRICADE	25.000	EA	350.00000	8750.00	200.00000	5000.00		
0540 6161040 FLASHING ARROW PANEL	3.000	EA	3500.00000	10500.00	1500.00000	4500.00		
0550 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	12000.00000	24000.00	5000.00000	10000.00		
0560 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0570 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	100.00000	200.00	100.00000	200.00		
0580 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	13825.000 LF	18.00000	248850.00	25.00000	345625.00		
0590 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1725.000 LF	9.00000	15525.00	10.00000	17250.00		
0600 6181000 MOBILIZATION	LUMP	1065000.00000	1065000.00	1450000.00000	1450000.00		
0610 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	6360.000 LF	6.25000	39750.00	4.75000	30210.00		
0620 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	314.000 LF	21.00000	6594.00	20.00000	6280.00		
0630 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	32.000 EA	375.00000	12000.00	450.00000	14400.00		
0640 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	37322.000 LF	0.95000	35455.90	1.00000	37322.00		
0650 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	14716.000 LF	0.95000	13980.20	1.00000	14716.00		
0660 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	482.000 LF	1.90000	915.80	2.00000	964.00		
0670 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2115.000 LF	0.80000	1692.00	0.20000	423.00		
0680 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1685.000 LF	0.80000	1348.00	0.20000	337.00		
0690 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	532.000 LF	2.50000	1330.00	6.00000	3192.00		
0700 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	150.000 LF	2.50000	375.00	6.00000	900.00		
0710 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	23134.000 LF	0.46000	10641.64	0.50000	11567.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0720 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	3915.000 LF	1.00000	3915.00	1.50000	5872.50		
0730 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	8574.000 LF	0.46000	3944.04	0.50000	4287.00		
0740 6207005A PAVEMENT MARKING REMOVAL (TAPE)	53040.000 LF	0.33000	17503.20	0.50000	26520.00		
0750 6207011 PAVEMENT MARKING REMOVAL (EPOXY)	2500.000 LF	1.00000	2500.00	1.20000	3000.00		
0760 6240104A SEPARATION GEOTEXTILE	3060.000 SQYD	1.70000	5202.00	4.05000	12393.00		
0770 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	110000.00000	110000.00	150000.00000	150000.00		
0780 7034041 CLASS B-1 CONCRETE (CULVERTS)	181.000 CUYD	580.00000	104980.00	850.00000	153850.00		
0790 7061030 REINFORCING STEEL (CULVERTS)	20600.000 LB	1.00000	20600.00	1.10000	22660.00		
0800 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	52.000 LF	55.00000	2860.00	55.00000	2860.00		
0810 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	189.000 LF	55.00000	10395.00	90.00000	17010.00		
0820 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	276.000 LF	35.00000	9660.00	95.00000	26220.00		
0830 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	312.000 LF	80.00000	24960.00	100.00000	31200.00		
0840 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	478.000 LF	50.00000	23900.00	100.00000	47800.00		
0850 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	351.000 LF	56.00000	19656.00	110.00000	38610.00		
0860 7261327 27 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	82.000 LF	72.00000	5904.00	120.00000	9840.00		
0870 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	30.000 LF	107.00000	3210.00	140.00000	4200.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0880 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	96.000 LF	112.00000	10752.00	150.00000	14400.00		
0890 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	108.000 LF	130.00000	14040.00	155.00000	16740.00		
0900 7269903 MISC. 24IN. X 38IN. HERCP	148.000 LF	107.00000	15836.00	150.00000	22200.00		
0910 7269923 SEWER 27IN. X 44IN. HERCP	81.000 LF	125.00000	10125.00	155.00000	12555.00		
0920 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	43.000 FT	395.00000	16985.00	165.00000	7095.00		
0930 7311052 PRECAST CONCRETE DROP INLET 5 FT X 2 FT	4.000 FT	555.00000	2220.00	185.00000	740.00		
0940 7319902 MISC. APWA TYPE 2 CURB INLET	2.000 EA	3140.00000	6280.00	750.00000	1500.00		
0950 7319913 MISC. MODIFIED TYPE B DROP INLET	9.000 FT	390.00000	3510.00	145.00000	1305.00		
0960 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	830.00000	2490.00	320.00000	960.00		
0970 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	650.00000	1300.00	350.00000	700.00		
0980 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	6.000 EA	870.00000	5220.00	400.00000	2400.00		
0990 7320627 27 IN. (675 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	970.00000	1940.00	450.00000	900.00		
1000 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1900.00000	1900.00	700.00000	700.00		
1010 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1500.00000	3000.00	875.00000	1750.00		
1020 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1800.00000	3600.00	1000.00000	2000.00		
1030 7320836A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000 EA	580.00000	2320.00	340.00000	1360.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1040 7329902 MISC. 24IN. X 38IN. F.E.S.	4.000	EA	1920.00000	7680.00	600.00000	2400.00		
1050 7349902 MISC. 27IN. X 44IN. F.E.S.	2.000	EA	2030.00000	4060.00	900.00000	1800.00		
1060 8051000A SEEDING - COOL SEASON MIXTURES	39.800	ACRE	1245.00000	49551.00	1250.00000	49750.00		
1070 8059919 MISC. CHANNEL 1 SEEDING	6.600	ACRE	1175.00000	7755.00	1200.00000	7920.00		
1080 8061010A TYPE B BERM	5465.000	LF	1.00000	5465.00	50.00000	273250.00		
1090 8061011 SLOPE DRAINS	450.000	LF	17.00000	7650.00	12.00000	5400.00		
1100 8061015 SEDIMENT BASIN	773.000	CUYD	14.00000	10822.00	50.00000	38650.00		
1110 8061016 SEDIMENT REMOVAL	296.000	CUYD	20.00000	5920.00	50.00000	14800.00		
1120 8061017 TEMPORARY SEEDING AND MULCHING	7.700	ACRE	630.00000	4851.00	650.00000	5005.00		
1130 8061019 SILT FENCE	5185.000	LF	1.89000	9799.65	2.50000	12962.50		
1140 8061022 TYPE II DITCH CHECK	40.000	EA	215.00000	8600.00	250.00000	10000.00		
1150 8061050 TYPE C BERM	175.000	LF	12.00000	2100.00	50.00000	8750.00		
1160 8064105 TYPE E EROSION CONTROL BLANKET	41093.000	SQYD	1.66000	68214.38	1.70000	69858.10		
SECTION TOTALS			$	5,344,426.54	$	8,262,227.60	$	
SECTION 0002 ALTERNATE PAVEMENT A - J4I1709								
1170 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	21702.000	SQYD						
1180 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	63378.000	SQYD						
1190 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	176.000	SQYD						
1200 4010150 TYPE A2 SHOULDER	13122.000	SQYD						
1210 4030411 14 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	11361.000	SQYD						

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1220 4030433 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	36547.000 SQYD						
1230 6089905 MISC. MODIFIED 6IN. CONC. MEDIAN STRIP	32.000 SQYD						
1240 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	713.000 LF						
1250 6169903 MISC. MODIFIED TYPE A CONC. TRAF. BARR.	180.000 LF						
1260 6179903 MISC. MODIFIED TYPE B CONC. TRAF. BARR.	803.000 LF						
1270 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	111.200 STA						
SECTION TOTALS		$		$		$	
SECTION 0003 ALTERNATE PAVEMENT B - J4I1709							
1280 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	20126.000 SQYD	13.90000	279751.40	14.50000	291827.00		
1290 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	34425.000 SQYD	7.35000	253023.75	7.50000	258187.50		
1300 3040163 TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	29558.000 SQYD	8.05000	237941.90	10.00000	295580.00		
1310 5021140 TYPE A2 SHOULDER	13122.000 SQYD	27.60000	362167.20	35.00000	459270.00		
1320 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	48016.200 SQYD	48.70000	2338388.94	44.00000	2112712.80		
1330 6083006 6 IN. CONCRETE MEDIAN STRIP	32.000 SQYD	60.00000	1920.00	60.00000	1920.00		
1340 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	713.000 LF	21.00000	14973.00	22.00000	15686.00		
1350 6171000 CONCRETE TRAFFIC BARRIER, TYPE A	180.000 LF	89.00000	16020.00	90.00000	16200.00		
1360 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	803.000 LF	94.00000	75482.00	90.00000	72270.00		
1370 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	111.200 STA	9.00000	1000.80	45.00000	5004.00		
SECTION TOTALS		$	3,580,668.99	$	3,528,657.30	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J4I1709							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1380 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	12.000 EA	2380.00000	28560.00	2400.00000	28800.00		
1390 9011115 BRACKET ARM, 15 FT. OR 4.6 M	12.000 EA	617.00000	7404.00	620.00000	7440.00		
1400 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	12.000 EA	374.00000	4488.00	375.00000	4500.00		
1410 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	5356.00000	5356.00	5400.00000	5400.00		
1420 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	1674.000 LF	11.60000	19418.40	12.00000	20088.00		
1430 9015010 TRENCHING TYPE I	4990.000 LF	2.00000	9980.00	2.10000	10479.00		
1440 9016110 PULL BOX, PREFORMED CLASS 1	19.000 EA	960.00000	18240.00	975.00000	18525.00		
1450 9017006 CABLE, 6 AWG 1 CONDUCTOR	4450.000 LF	1.90000	8455.00	2.00000	8900.00		
1460 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1440.000 LF	1.49000	2145.60	1.50000	2160.00		
1470 9017206 WIRE, 6 AWG, BARE NEUTRAL	2220.000 LF	1.67000	3707.40	1.70000	3774.00		
1480 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	5440.000 LF	4.83000	26275.20	4.85000	26384.00		
1490 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	12.000 EA	1353.00000	16236.00	1355.00000	16260.00		
SECTION TOTALS		$	150,265.60	$	152,710.00	$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J4I1709							
1500 9020113 SIGNAL HEAD, TYPE 3T	4.000 EA	944.00000	3776.00	945.00000	3780.00		
1510 9020211 SIGNAL HEAD, TYPE 1S	12.000 EA	830.00000	9960.00	830.00000	9960.00		
1520 9020213 SIGNAL HEAD, TYPE 3S	8.000 EA	956.00000	7648.00	960.00000	7680.00		
1530 9020513 SIGNAL HEAD, TYPE 3B	21.000 EA	1065.00000	22365.00	1100.00000	23100.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1540 9022708 POST, SIGNAL 8 FT. OR 2.4 M	2.000	EA	1027.00000	2054.00	1030.00000	2060.00		
1550 9022715 POST, SIGNAL 15 FT. OR 4.6 M	4.000	EA	1100.00000	4400.00	1100.00000	4400.00		
1560 9023152 POST, TYPE CL, 52 FT. ARM OR 15.8 M ARM	2.000	EA	10350.00000	20700.00	10500.00000	21000.00		
1570 9023436 POST, TYPE BL, LONGEST ARM 36 FT. OR 11 0 M	2.000	EA	14555.00000	29110.00	14750.00000	29500.00		
1580 9024170 CONTROLLER ASSEMBLY HOUSING, TYPE 170	1.000	EA	11525.00000	11525.00	11600.00000	11600.00		
1590 9024300 SYSTEM MASTER	1.000	EA	5200.00000	5200.00	5225.00000	5225.00		
1600 9024920 DETECTOR, PUSHBUTTON	12.000	EA	250.00000	3000.00	250.00000	3000.00		
1610 9024975 VIDEO DETECTION SYSTEM	1.000	EA	33000.00000	33000.00	33000.00000	33000.00		
1620 9025200 CONDUIT, 2 IN., TRENCH	985.000	LF	8.40000	8274.00	8.40000	8274.00		
1630 9025400 CONDUIT, 4 IN., TRENCH	2167.000	LF	15.45000	33480.15	15.45000	33480.15		
1640 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	60.000	LF	1.74000	104.40	1.75000	105.00		
1650 9028302 CABLE, 12 AWG 2 CONDUCTOR	7180.000	LF	1.61000	11559.80	1.65000	11847.00		
1660 9028305 CABLE, 12 AWG 5 CONDUCTOR	7200.000	LF	1.90000	13680.00	1.90000	13680.00		
1670 9028307 CABLE, 12 AWG 7 CONDUCTOR	8850.000	LF	2.13000	18850.50	2.15000	19027.50		
1680 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	4800.00000	4800.00	4800.00000	4800.00		
1690 9028811 PULL BOX, PREFORMED CLASS 2	6.000	EA	1100.00000	6600.00	1095.00000	6570.00		
1700 9028812 PULL BOX, PREFORMED CLASS 3	7.000	EA	1670.00000	11690.00	1678.00000	11746.00		
1710 9028816 PULL BOX, PREFORMED CLASS 5	4.000	EA	1670.00000	6680.00	1675.00000	6700.00		
1720 9029100 BASE, CONCRETE	32.000	CUYD	1300.00000	41600.00	1300.00000	41600.00		
1730 9029902 MISC. POST, TYPE CL, 63 FT. ARM	2.000	EA	11350.00000	22700.00	11500.00000	23000.00		
SECTION TOTALS			$	332,756.85	$	335,134.65	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1740 9031010 CONCRETE FOOTINGS, EMBEDDED	10.200	CUYD	751.70000	7667.34	2140.00000	21828.00		
1750 9031020 CONCRETE FOOTINGS, BOLT DOWN	221.300	CUYD	552.60000	122290.38	1010.00000	223513.00		
1760 9031210 STRUCTURAL STEEL POSTS	3970.000	LB	2.00000	7940.00	2.95000	11711.50		
1770 9031220 PIPE POSTS	3220.000	LB	2.20000	7084.00	3.00000	9660.00		
1780 9031240 BREAKAWAY ASSEMBLY	49.000	EA	66.55000	3260.95	165.00000	8085.00		
1790 9031251 U-CHANNEL POST FOR DELINEATORS	710.000	LF	18.50000	13135.00	13.50000	9585.00		
1800 9035004 TYPE SHR2L-1 SIGN	474.000	SQFT	16.00000	7584.00	21.05000	9977.70		
1810 9035011 SIGN, TYPE STR2L-3	3477.000	SQFT	15.50000	53893.50	20.00000	69540.00		
1820 9035013 EMERGENCY REFERENCE MARKER	3.000	EA	216.00000	648.00	585.00000	1755.00		
1830 9035066 SIGNAL SIGN, TYPE SHR2L-3	63.000	SQFT	16.85000	1061.55	22.00000	1386.00		
1840 9036042 TUBULAR SUPPORT, TYPE C-2018-28	2.000	EA	14367.45000	28734.90	17550.00000	35100.00		
1850 9036043 TUBULAR SUPPORT, TYPE C-2018-34	2.000	EA	16560.85000	33121.70	19500.00000	39000.00		
1860 9039902 MISC. TYPE B SIGN TRUSS, 129FT. SPAN	1.000	EA	60750.00000	60750.00	57000.00000	57000.00		
1870 9039902 MISC. TYPE B SIGN TRUSS, 70FT. SPAN	1.000	EA	40650.60000	40650.60	39000.00000	39000.00		
1880 9039902 MISC. TYPE B SIGN TRUSS, 99FT. SPAN	1.000	EA	48260.75000	48260.75	45600.00000	45600.00		
SECTION TOTALS			$	436,082.67	$	582,741.20	$	
SECTION 0007 ITS ITEMS - J4I1709								
1890 9109902 MISC. TYPE B SIGN TRUSS, 114FT. SPAN	1.000	EA	54970.00000	54970.00	51550.00000	51550.00		
1900 9309902 MISC. TYPE B SIGN TRUSS, 115FT. SPAN	1.000	EA	57052.80000	57052.80	53500.00000	53500.00		
SECTION TOTALS			$	112,022.80	$	105,050.00	$	
SECTION 0008 BRIDGE NO. A7268 - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1910 2061000 CLASS 1 EXCAVATION	560.000	CUYD	68.00000	38080.00	26.00000	14560.00		
1920 2160500 REMOVAL OF BRIDGES		LUMP	69000.00000	69000.00	50000.00000	50000.00		
1930 5031010 BRIDGE APPROACH SLAB (BRIDGE)	237.000	SQYD	192.00000	45504.00	250.00000	59250.00		
1940 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	4712.000	LF	41.00000	193192.00	34.00000	160208.00		
1950 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	219.000	CUYD	690.00000	151110.00	605.00000	132495.00		
1960 7034212 SLAB ON STEEL	1141.000	SQYD	237.00000	270417.00	235.00000	268135.00		
1970 7034215 SAFETY BARRIER CURB	529.000	LF	54.00000	28566.00	60.00000	31740.00		
1980 7061060 REINFORCING STEEL (BRIDGES)	23540.000	LB	0.90000	21186.00	0.95000	22363.00		
1990 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9900.00000	9900.00	10000.00000	10000.00		
2000 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	267860.000	LB	1.40000	375004.00	1.45000	388397.00		
2010 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	64000.00000	64000.00	62000.00000	62000.00		
2020 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11200.000	SQFT	1.00000	11200.00	1.00000	11200.00		
2030 7125370A FINISH FIELD COAT (SYSTEM G)	2200.000	SQFT	1.10000	2420.00	1.10000	2420.00		
2040 7129902 MISC. SIGN SUPPORTS ON BRIDGES	1.000	EA	3412.00000	3412.00	4700.00000	4700.00		
2050 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1805.00000	3610.00	3500.00000	7000.00		
2060 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	115.00000	1150.00	105.00000	1050.00		
2070 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	1100.00000	16500.00	955.00000	14325.00		
SECTION TOTALS			$	1,304,251.00	$	1,239,843.00	$	
SECTION 0009 BRIDGE NO. A7269 - J4I1709								
2080 2061000 CLASS 1 EXCAVATION	552.000	CUYD	68.00000	37536.00	26.00000	14352.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2090 2160500 REMOVAL OF BRIDGES		LUMP	69000.00000	69000.00	50000.00000	50000.00		
2100 5031010 BRIDGE APPROACH SLAB (BRIDGE)	237.000	SQYD	193.00000	45741.00	250.00000	59250.00		
2110 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	4712.000	LF	41.00000	193192.00	34.00000	160208.00		
2120 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	218.600	CUYD	690.00000	150834.00	605.00000	132253.00		
2130 7034212 SLAB ON STEEL	1141.000	SQYD	237.00000	270417.00	235.00000	268135.00		
2140 7034215 SAFETY BARRIER CURB	529.000	LF	54.00000	28566.00	60.00000	31740.00		
2150 7061060 REINFORCING STEEL (BRIDGES)	23540.000	LB	0.90000	21186.00	0.95000	22363.00		
2160 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	267860.000	LB	1.40000	375004.00	1.45000	388397.00		
2170 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	64000.00000	64000.00	62000.00000	62000.00		
2180 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	11200.000	SQFT	1.00000	11200.00	1.00000	11200.00		
2190 7125370A FINISH FIELD COAT (SYSTEM G)	2200.000	SQFT	1.10000	2420.00	1.10000	2420.00		
2200 7129902 MISC. SIGN SUPPORTS ON BRIDGESS	1.000	EA	3412.00000	3412.00	4700.00000	4700.00		
2210 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	3500.00000	7000.00		
2220 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	115.00000	1150.00	105.00000	1050.00		
2230 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	1100.00000	16500.00	955.00000	14325.00		
SECTION TOTALS			$	1,293,758.00	$	1,229,393.00	$	
SECTION 0010 BRIDGE NO. A27312 - J4I1709								
2240 2061000 CLASS 1 EXCAVATION	20.000	CUYD	85.00000	1700.00	85.00000	1700.00		
2250 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4655.000	SQFT	2.15000	10008.25	2.15000	10008.25		
2260 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5100.00000	5100.00	5100.00000	5100.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2270 2164000 CURB REMOVAL	273.000	LF	75.00000	20475.00	75.00000	20475.00		
2280 5051000 LOW SLUMP CONCRETE WEARING SURFACE	681.000	SQYD	68.00000	46308.00	68.00000	46308.00		
2290 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	733.000	LF	65.00000	47645.00	65.00000	47645.00		
2300 7026000 PRE-BORE FOR PILING	146.000	LF	250.00000	36500.00	250.00000	36500.00		
2310 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	10.200	CUYD	1720.00000	17544.00	1720.00000	17544.00		
2320 7034005 CLASS B-1 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	86.100	CUYD	1375.00000	118387.50	1375.00000	118387.50		
2330 7034215 SAFETY BARRIER CURB	273.000	LF	90.00000	24570.00	90.00000	24570.00		
2340 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	130.000	SQFT	100.00000	13000.00	100.00000	13000.00		
2350 7040107 SLAB EDGE REPAIR (BRIDGES)	120.000	LF	100.00000	12000.00	100.00000	12000.00		
2360 7061060 REINFORCING STEEL (BRIDGES)	19900.000	LB	1.00000	19900.00	1.00000	19900.00		
2370 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	280.000	LB	4.50000	1260.00	4.50000	1260.00		
2380 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7000.00000	7000.00	7000.00000	7000.00		
2390 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	4380.00000	4380.00	4400.00000	4400.00		
SECTION TOTALS			$	385,777.75	$	385,797.75	$	
SECTION 0011 BRIDGE NO. A28162 - J4I1709								
2400 2061000 CLASS 1 EXCAVATION	20.000	CUYD	85.00000	1700.00	85.00000	1700.00		
2410 2161502 REMOVAL OF CONCRETE WEARING SURFACE	4655.000	SQFT	2.15000	10008.25	2.15000	10008.25		
2420 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	5100.00000	5100.00	5100.00000	5100.00		
2430 2164000 CURB REMOVAL	273.000	LF	75.00000	20475.00	75.00000	20475.00		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2440 5051000 LOW SLUMP CONCRETE WEARING SURFACE	681.000	SQYD	68.00000	46308.00	68.00000	46308.00		
2450 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	712.000	LF	65.00000	46280.00	65.00000	46280.00		
2460 7026000 PRE-BORE FOR PILING	141.000	LF	250.00000	35250.00	250.00000	35250.00		
2470 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	10.200	CUYD	1720.00000	17544.00	1720.00000	17544.00		
2480 7034005 CLASS B-1 CONCRETE (SUPERSTRUCTURE VOIDED SLABS)	86.100	CUYD	1375.00000	118387.50	1375.00000	118387.50		
2490 7034215 SAFETY BARRIER CURB	273.000	LF	90.00000	24570.00	90.00000	24570.00		
2500 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	130.000	SQFT	100.00000	13000.00	100.00000	13000.00		
2510 7040107 SLAB EDGE REPAIR (BRIDGES)	114.000	LF	100.00000	11400.00	100.00000	11400.00		
2520 7061060 REINFORCING STEEL (BRIDGES)	19900.000	LB	1.00000	19900.00	1.00000	19900.00		
2530 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	7400.00000	7400.00	7500.00000	7500.00		
2540 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	280.000	LB	4.50000	1260.00	4.50000	1260.00		
2550 7123610 SLAB DRAIN	11.000	EA	215.00000	2365.00	215.00000	2365.00		
2560 7125102 SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER		LUMP	7000.00000	7000.00	7000.00000	7000.00		
2570 7125961 GRAY EPOXY-MASTIC PRIMER		LUMP	4380.00000	4380.00	4400.00000	4400.00		
SECTION TOTALS			$	392,327.75	$	392,447.75	$	
SECTION 0012 BRIDGE NO. A7270 - J4I1709								
2580 2063300 CLASS 4 EXCAVATION	745.000	CUYD	14.00000	10430.00	13.00000	9685.00		
2590 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	448.500	CUYD	527.00000	236359.50	600.00000	269100.00		
2600 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	60190.000	LB	1.00000	60190.00	1.10000	66209.00		
SECTION TOTALS			$	306,979.50	$	344,994.00	$	
SECTION 0013 BRIDGE NO. A04503 - J4I1709								

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2610 7129902 MISC. SIGN SUPPORTS ON BRIDGES	2.000	EA	1682.00000	3364.00	4550.00000	9100.00		
SECTION TOTALS			$	3,364.00	$	9,100.00	$	
SECTION 0014 ROADWAY ITEMS - J4I1717								
2620 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	920.000	TONS	50.64000	46588.80	51.00000	46920.00		
2630 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	1859.000	TONS	81.56000	151620.04	82.00000	152438.00		
2640 4071005 TACK COAT	1580.000	GAL	1.32000	2085.60	1.35000	2133.00		
2650 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2000.00000	4000.00	15000.00000	30000.00		
2660 6161005 CONSTRUCTION SIGNS	314.000	SQFT	12.00000	3768.00	6.50000	2041.00		
2670 6161025 CHANNELIZER (TRIM LINE)	110.000	EA	25.00000	2750.00	30.00000	3300.00		
2680 6161040 FLASHING ARROW PANEL	1.000	EA	1800.00000	1800.00	1500.00000	1500.00		
2690 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
2700 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	125.00000	250.00	100.00000	200.00		
2710 6162010 WORK ZONE LIGHTING		LUMP	100.00000	100.00	1.00000	1.00		
2720 6181000 MOBILIZATION		LUMP	7000.00000	7000.00	15000.00000	15000.00		
2730 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	9974.000	LF	0.65000	6483.10	0.50000	4987.00		
2740 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	9974.000	LF	0.65000	6483.10	0.50000	4987.00		
2750 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	1000.000	LF	1.20000	1200.00	1.50000	1500.00		
2760 6207000A PAVEMENT MARKING REMOVAL (PAINT)	1870.000	LF	0.65000	1215.50	0.75000	1402.50		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2770 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	450.000	EA	7.06000	3177.00	7.10000	3195.00		
2780 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	7230.000	SQYD	4.24000	30655.20	4.25000	30727.50		
2790 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	181.100	STA	9.00000	1629.90	21.55000	3902.71		
SECTION TOTALS			$	271,056.24	$	304,434.71	$	
SECTION 0015 ROADWAY ITEMS - J4D0600E								
2800 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4529.000	TONS	50.64000	229348.56	51.00000	230979.00		
2810 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	13863.000	TONS	81.56000	1130666.28	82.00000	1136766.00		
2820 4071005 TACK COAT	10510.000	GAL	1.32000	13873.20	1.35000	14188.50		
2830 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	2000.00000	4000.00	15000.00000	30000.00		
2840 6161005 CONSTRUCTION SIGNS	436.000	SQFT	12.00000	5232.00	6.50000	2834.00		
2850 6161025 CHANNELIZER (TRIM LINE)	125.000	EA	25.00000	3125.00	30.00000	3750.00		
2860 6161040 FLASHING ARROW PANEL	2.000	EA	1800.00000	3600.00	1500.00000	3000.00		
2870 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	125.00000	500.00	100.00000	400.00		
2880 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	125.00000	500.00	100.00000	400.00		
2890 6162010 WORK ZONE LIGHTING		LUMP	100.00000	100.00	1.00000	1.00		
2900 6181000 MOBILIZATION		LUMP	46000.00000	46000.00	55000.00000	55000.00		
2910 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	19377.000	LF	6.65000	128857.05	4.75000	92040.75		
2920 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	42245.000	LF	0.68000	28726.60	0.50000	21122.50		

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060127-401 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	(5) 0010524 Ellis Construction Co., W. A UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2930 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	44245.000	LF	0.68000	30086.60	0.50000	22122.50		
2940 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4000.000	LF	1.36000	5440.00	1.50000	6000.00		
2950 6207000A PAVEMENT MARKING REMOVAL (PAINT)	9954.000	LF	0.50000	4977.00	0.50000	4977.00		
2960 6208070 REMOVAL OF SNOWPLOWABLE RAISED PAVEMENT MARKER	600.000	EA	7.06000	4236.00	7.10000	4260.00		
2970 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	35118.000	SQYD	4.24000	148900.32	4.25000	149251.50		
2980 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	726.100	STA	9.00000	6534.90	22.05000	16010.51		
SECTION TOTALS			$	1,794,703.51	$	1,793,103.26	$	
CONTRACT TOTALS			$	15,708,441.20	$	18,665,634.22	$	

VENDOR RANKING

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 05/12/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4P1743
J4S1645

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011224	Kat Excavation, Inc.	$ 413,882.00	100.0000%
2	0010180	Hilty Quarries Inc.	$ 418,847.68	101.1998%
3	0020364	B.R.S. Construction	$ 421,843.84	101.9237%
4	0011359	Keith Contracting, L.L.C.	$ 424,910.95	102.6648%
5	0011146	APAC-Missouri, Inc.	$ 437,025.72	105.5919%
6	0010739	Radmacher Brothers Excavating Co. Inc.	$ 466,563.50	112.7286%
7	0011821	Callahan Construction Company, Inc., Randy S.	$ 519,667.53	125.5593%

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(2) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(3) 0020364 B.R.S. Construction UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1743								
0010 3105001 GRAVEL (A) OR CRUSHED STONE (B)	41.000	CUYD	38.65000	1584.65	25.00000	1025.00	40.00000	1640.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	360.800	TONS	88.25000	31840.60	79.61000	28723.29	81.10000	29260.88
0030 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	185.200	TONS	102.00000	18890.40	97.85000	18121.82	76.30000	14130.76
0040 4071005 TACK COAT	170.000	GAL	2.20000	374.00	1.42000	241.40	1.00000	170.00
0050 6161005 CONSTRUCTION SIGNS	160.000	SQFT	8.25000	1320.00	9.25000	1480.00	5.50000	880.00
0060 6161020 CHANNELIZER (DRUM-LIKE)	33.000	EA	33.00000	1089.00	60.00000	1980.00	170.00000	5610.00
0070 6181000 MOBILIZATION		LUMP	9500.00000	9500.00	4500.00000	4500.00	13600.00000	13600.00
0080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2634.000	LF	1.00000	2634.00	0.65000	1712.10	0.65000	1712.10
0090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	571.000	LF	1.00000	571.00	0.65000	371.15	0.65000	371.15
0100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1630.000	SQYD	2.60000	4238.00	2.50000	4075.00	2.56000	4172.80
SECTION TOTALS			$	72,041.65	$	62,229.76	$	71,547.69
SECTION 0002 ROADWAY ITEMS - J4S1645								
0110 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	15000.00000	15000.00	5000.00000	5000.00
0120 2031000 CLASS A EXCAVATION	5431.000	CUYD	9.00000	48879.00	8.61000	46760.91	8.85000	48064.35
0130 2063000 CLASS 3 EXCAVATION	54.000	CUYD	6.00000	324.00	15.00000	810.00	15.00000	810.00
0140 2142000 FURNISHING ROCK FILL	3524.000	CUYD	25.60000	90214.40	20.94000	73792.56	22.00000	77528.00
0150 2143000 PLACING ROCK FILL	3524.000	CUYD	5.50000	19382.00	8.25000	29073.00	9.50000	33478.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011224 Kat Excavation, Inc. UNIT PRICE	AMOUNT	(2) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(3) 0020364 B.R.S. Construction UNIT PRICE	AMOUNT
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	292.000	SQYD	11.25000	3285.00	35.34000	10319.28	30.00000	8760.00
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	314.300	TONS	90.00000	28287.00	79.61000	25021.42	81.10000	25489.73
0180 4071005 TACK COAT	150.000	GAL	2.20000	330.00	1.42000	213.00	1.00000	150.00
0190 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	1925.000	LF	35.00000	67375.00	30.10000	57942.50	30.10000	57942.50
0200 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	4.000	EA	1750.00000	7000.00	1421.00000	5684.00	1421.00000	5684.00
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	275.00000	1100.00	410.00000	1640.00	410.00000	1640.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2200.00000	8800.00	2019.00000	8076.00	2019.00000	8076.00
0230 6161005 CONSTRUCTION SIGNS	991.000	SQFT	8.25000	8175.75	13.00000	12883.00	5.50000	5450.50
0240 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	220.00000	880.00	200.00000	800.00	170.00000	680.00
0250 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1000.00000	2000.00	500.00000	1000.00	1000.00000	2000.00
0260 6181000 MOBILIZATION		LUMP	22000.00000	22000.00	26500.00000	26500.00	38600.00000	38600.00
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2575.000	LF	1.00000	2575.00	0.65000	1673.75	0.65000	1673.75
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2300.000	LF	1.00000	2300.00	0.65000	1495.00	0.65000	1495.00
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2847.000	SQYD	2.60000	7402.20	2.50000	7117.50	2.56000	7288.32
0300 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	82.000	LF	35.50000	2911.00	50.00000	4100.00	30.00000	2460.00
0310 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	245.00000	245.00	500.00000	500.00	200.00000	200.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011224 Kat Excavation, Inc. UNIT PRICE	 AMOUNT	(2) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT	(3) 0020364 B.R.S. Construction UNIT PRICE	 AMOUNT
0320 8052000A SEEDING - WARM SEASON MIXTURES	0.700	ACRE	2000.00000	1400.00	5400.00000	3780.00	6000.00000	4200.00
0330 8061016 SEDIMENT REMOVAL	14.000	CUYD	35.00000	490.00	25.00000	350.00	20.00000	280.00
0340 8061019 SILT FENCE	1210.000	LF	3.50000	4235.00	2.60000	3146.00	2.60000	3146.00
0350 8061021 TYPE I DITCH CHECK	2.000	EA	125.00000	250.00	100.00000	200.00	100.00000	200.00
SECTION TOTALS			$	334,840.35	$	337,877.92	$	340,296.15
SECTION 0003 BR. NO. K04291 - J4S1645								
0360 7039903 MISC. END POST	20.000	LF	350.00000	7000.00	937.00000	18740.00	500.00000	10000.00
SECTION TOTALS			$	7,000.00	$	18,740.00	$	10,000.00
CONTRACT TOTALS			$	413,882.00	$	418,847.68	$	421,843.84

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011359 Keith Contracting, L.L.C. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1743								
0010 3105001 GRAVEL (A) OR CRUSHED STONE (B)	41.000	CUYD	40.00000	1640.00	70.00000	2870.00	62.00000	2542.00
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	360.800	TONS	90.00000	32472.00	74.15000	26753.32	85.00000	30668.00
0030 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	185.200	TONS	110.00000	20372.00	99.80000	18482.96	80.00000	14816.00
0040 4071005 TACK COAT	170.000	GAL	2.25000	382.50	2.75000	467.50	1.05000	178.50
0050 6161005 CONSTRUCTION SIGNS	160.000	SQFT	9.25000	1480.00	9.86000	1577.60	7.90000	1264.00
0060 6161020 CHANNELIZER (DRUM-LIKE)	33.000	EA	40.00000	1320.00	42.64000	1407.12	31.50000	1039.50
0070 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	14041.34000	14041.34	16305.00000	16305.00
0080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2634.000	LF	0.75000	1975.50	0.72000	1896.48	0.95000	2502.30
0090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	571.000	LF	0.75000	428.25	0.72000	411.12	0.95000	542.45
0100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1630.000	SQYD	5.10000	8313.00	1.75000	2852.50	4.70000	7661.00
SECTION TOTALS			$	78,383.25	$	70,759.94	$	77,518.75
SECTION 0002 ROADWAY ITEMS - J4S1645								
0110 2022010 REMOVAL OF IMPROVEMENTS		LUMP	5000.00000	5000.00	4454.54000	4454.54	6269.40000	6269.40
0120 2031000 CLASS A EXCAVATION	5431.000	CUYD	8.25000	44805.75	9.42000	51160.02	9.40000	51051.40
0130 2063000 CLASS 3 EXCAVATION	54.000	CUYD	14.75000	796.50	26.16000	1412.64	24.00000	1296.00
0140 2142000 FURNISHING ROCK FILL	3524.000	CUYD	25.00000	88100.00	27.22000	95923.28	30.00000	105720.00
0150 2143000 PLACING ROCK FILL	3524.000	CUYD	7.00000	24668.00	11.77000	41477.48	8.30000	29249.20

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011359 Keith Contracting, L.L.C. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	292.000 SQYD	17.50000	5110.00	16.77000	4896.84	36.00000	10512.00
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	314.300 TONS	89.00000	27972.70	74.15000	23305.35	85.00000	26715.50
0180 4071005 TACK COAT	150.000 GAL	2.25000	337.50	2.75000	412.50	1.05000	157.50
0190 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	1925.000 LF	33.00000	63525.00	33.94000	65334.50	31.70000	61022.50
0200 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	4.000 EA	1750.00000	7000.00	1696.97000	6787.88	1500.00000	6000.00
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	500.00000	2000.00	265.15000	1060.60	430.00000	1720.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000 EA	2600.00000	10400.00	2121.21000	8484.84	2150.00000	8600.00
0230 6161005 CONSTRUCTION SIGNS	991.000 SQFT	13.00000	12883.00	13.86000	13735.26	8.00000	7928.00
0240 6161030 TYPE III MOVEABLE BARRICADE	4.000 EA	200.00000	800.00	213.20000	852.80	31.50000	126.00
0250 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000 EA	500.00000	1000.00	533.00000	1066.00	525.00000	1050.00
0260 6181000 MOBILIZATION	LUMP	17000.00000	17000.00	5616.61000	5616.61	18830.00000	18830.00
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2575.000 LF	0.75000	1931.25	0.72000	1854.00	0.95000	2446.25
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2300.000 LF	0.75000	1725.00	0.72000	1656.00	0.95000	2185.00
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2847.000 SQYD	4.00000	11388.00	1.75000	4982.25	4.70000	13380.90
0300 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	82.000 LF	32.00000	2624.00	20.80000	1705.60	60.00000	4920.00
0310 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	150.00000	150.00	282.41000	282.41	565.00000	565.00

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011359 Keith Contracting, L.L.C. UNIT PRICE	 AMOUNT	(5) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(6) 0010739 Radmacher Brothers Excavating UNIT PRICE	 AMOUNT
0320 8052000A SEEDING - WARM SEASON MIXTURES	0.700	ACRE	7000.00000	4900.00	6363.63000	4454.54	10000.00000	7000.00
0330 8061016 SEDIMENT REMOVAL	14.000	CUYD	18.00000	252.00	27.49000	384.86	18.40000	257.60
0340 8061019 SILT FENCE	1210.000	LF	2.90000	3509.00	2.76000	3339.60	1.25000	1512.50
0350 8061021 TYPE I DITCH CHECK	2.000	EA	125.00000	250.00	159.09000	318.18	265.00000	530.00
SECTION TOTALS			$	338,127.70	$	344,958.58	$	369,044.75
SECTION 0003 BR. NO. K04291 - J4S1645								
0360 7039903 MISC. END POST	20.000	LF	420.00000	8400.00	1065.36000	21307.20	1000.00000	20000.00
SECTION TOTALS			$	8,400.00	$	21,307.20	$	20,000.00
CONTRACT TOTALS			$	424,910.95	$	437,025.72	$	466,563.50

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011821 Callahan Construction Co., I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4P1743								
0010 3105001 GRAVEL (A) OR CRUSHED STONE (B)	41.000	CUYD	45.00000	1845.00				
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	360.800	TONS	79.61000	28723.29				
0030 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	185.200	TONS	97.85000	18121.82				
0040 4071005 TACK COAT	170.000	GAL	2.00000	340.00				
0050 6161005 CONSTRUCTION SIGNS	160.000	SQFT	5.50000	880.00				
0060 6161020 CHANNELIZER (DRUM-LIKE)	33.000	EA	170.00000	5610.00				
0070 6181000 MOBILIZATION		LUMP	5000.00000	5000.00				
0080 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2634.000	LF	0.65000	1712.10				
0090 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	571.000	LF	0.65000	371.15				
0100 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	1630.000	SQYD	4.00000	6520.00				
SECTION TOTALS			$	69,123.36	$		$	
SECTION 0002 ROADWAY ITEMS - J4S1645								
0110 2022010 REMOVAL OF IMPROVEMENTS		LUMP	12000.00000	12000.00				
0120 2031000 CLASS A EXCAVATION	5431.000	CUYD	11.00000	59741.00				
0130 2063000 CLASS 3 EXCAVATION	54.000	CUYD	8.00000	432.00				
0140 2142000 FURNISHING ROCK FILL	3524.000	CUYD	29.00000	102196.00				
0150 2143000 PLACING ROCK FILL	3524.000	CUYD	12.00000	42288.00				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011821 Callahan Construction Co., I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	292.000	SQYD	16.00000	4672.00				
0170 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	314.300	TONS	79.61000	25021.42				
0180 4071005 TACK COAT	150.000	GAL	2.00000	300.00				
0190 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	1925.000	LF	32.00000	61600.00				
0200 6062000 BRIDGE ANCHOR SECTION (BRUSH CURB)	4.000	EA	1600.00000	6400.00				
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	250.00000	1000.00				
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2000.00000	8000.00				
0230 6161005 CONSTRUCTION SIGNS	991.000	SQFT	5.50000	5450.50				
0240 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	170.00000	680.00				
0250 6161096 CHANGEABLE MESSAGE SIGN, COMMISSION FURNISHED / RETAINED	2.000	EA	1000.00000	2000.00				
0260 6181000 MOBILIZATION		LUMP	90000.00000	90000.00				
0270 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2575.000	LF	0.65000	1673.75				
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2300.000	LF	0.65000	1495.00				
0290 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2847.000	SQYD	3.50000	9964.50				
0300 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	82.000	LF	40.00000	3280.00				
0310 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000	EA	400.00000	400.00				

TABULATION OF BIDS

CALL ORDER : 403 CONTRACT ID : 060127-403 COUNTIES : JOHNSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011821 Callahan Construction Co., I UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0320 8052000A	0.700	ACRE	1300.00000	910.00				
SEEDING - WARM SEASON MIXTURES								
0330 8061016	14.000	CUYD	15.00000	210.00				
SEDIMENT REMOVAL								
0340 8061019	1210.000	LF	3.00000	3630.00				
SILT FENCE								
0350 8061021	2.000	EA	100.00000	200.00				
TYPE I DITCH CHECK								
SECTION TOTALS			$	443,544.17	$		$	
SECTION 0003 BR. NO. K04291 - J4S1645								
0360 7039903	20.000	LF	350.00000	7000.00				
MISC. END POST								
SECTION TOTALS			$	7,000.00	$		$	
CONTRACT TOTALS			$	519,667.53	$	0.00	$	

VENDOR RANKING

CALL ORDER : 404 CONTRACT ID : 060127-404 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0156

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011205	Accent Landscape, Inc.	$ 122,785.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 147,644.24	120.2462%

TABULATION OF BIDS

CALL ORDER : 404 CONTRACT ID : 060127-404 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY - J4M0156								
0010 2019919 MISC. TYPE A MOWING	1305.000	ACRE	65.00000	84825.00	78.16000	101998.80		
0020 2019919 MISC. TYPE B MOWING	584.000	ACRE	65.00000	37960.00	78.16000	45645.44		
SECTION TOTALS			$	122,785.00	$	147,644.24	$	
CONTRACT TOTALS			$	122,785.00	$	147,644.24	$	

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 405 CONTRACT ID : 060127-405 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0157

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011888	Joy's Companies, Inc.	$ 21,346.30	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 41,043.16	192.2729%
3	0011779	Sartin Farms, LLC	$ 43,848.20	205.4136%

TABULATION OF BIDS

CALL ORDER : 405 CONTRACT ID : 060127-405 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011888 Joy's Companies, Inc. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(3) 0011779 Sartin Farms, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0157								
0010 2019919 MISC. MOWING, TYPE A	558.000	ACRE	30.97000	17281.26	59.14000	33000.12	56.18000	31348.44
0020 2019919 MISC. MOWING, TYPE B	136.000	ACRE	29.89000	4065.04	59.14000	8043.04	91.91000	12499.76
SECTION TOTALS			$	21,346.30	$	41,043.16	$	43,848.20
CONTRACT TOTALS			$	21,346.30	$	41,043.16	$	43,848.20

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 406 CONTRACT ID : 060127-406 COUNTIES : LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0158

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011205	Accent Landscape, Inc.	$ 75,303.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 79,528.50	105.6113%
3	0011660	Miller Construction Management LLC	$ 80,244.00	106.5615%
4	0025576	Locke Enterprises, LLC	$ 95,364.00	126.6404%

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 060127-406 COUNTIES : LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(3) 0011660 Miller Construction Managemen UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY - J4M0158								
0010 2019919 MISC. TYPE A MOWING	774.000	ACRE	54.50000	42183.00	58.91000	45596.34	62.00000	47988.00
0020 2019919 MISC. TYPE B MOWING	576.000	ACRE	57.50000	33120.00	58.91000	33932.16	56.00000	32256.00
SECTION TOTALS			$	75,303.00	$	79,528.50	$	80,244.00
CONTRACT TOTALS			$	75,303.00	$	79,528.50	$	80,244.00

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 406 CONTRACT ID : 060127-406 COUNTIES : LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY - J4M0158								
0010 2019919 MISC. TYPE A MOWING	774.000	ACRE	86.00000	66564.00				
0020 2019919 MISC. TYPE B MOWING	576.000	ACRE	50.00000	28800.00				
SECTION TOTALS			$	95,364.00	$		$	
CONTRACT TOTALS			$	95,364.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 407 CONTRACT ID : 060127-407 COUNTIES : CASS HENRY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0159

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011888	Joy's Companies, Inc.	$ 20,502.68	100.0000%
2	0011904	Kustom Kutters	$ 21,780.00	106.2300%
3	0025576	Locke Enterprises, LLC	$ 22,190.00	108.2298%
4	0011779	Sartin Farms, LLC	$ 22,680.50	110.6221%
5	0011883	Millgoal Enterprises II LLC	$ 25,322.88	123.5101%
6	0011660	Miller Construction Management LLC	$ 30,458.00	148.5562%

TABULATION OF BIDS

CALL ORDER : 407 CONTRACT ID : 060127-407 COUNTIES : CASS HENRY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011888 Joy's Companies, Inc. UNIT PRICE	AMOUNT	(2) 0011904 Kustom Kutters UNIT PRICE	AMOUNT	(3) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0159								
0010 2019919 MISC. MOWING, TYPE A	410.000	ACRE	28.48000	11676.80	30.00000	12300.00	31.00000	12710.00
0020 2019919 MISC. MOWING, TYPE B	316.000	ACRE	27.93000	8825.88	30.00000	9480.00	30.00000	9480.00
SECTION TOTALS			$	20,502.68	$	21,780.00	$	22,190.00
CONTRACT TOTALS			$	20,502.68	$	21,780.00	$	22,190.00

Maximum monetary value of Awards accepted this bid Opening. $130,000.00.

TABULATION OF BIDS

CALL ORDER : 407 CONTRACT ID : 060127-407 COUNTIES : CASS HENRY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011779 Sartin Farms, LLC UNIT PRICE	AMOUNT	(5) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(6) 0011660 Miller Construction Managemen UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0159								
0010 2019919 MISC. MOWING, TYPE A	410.000	ACRE	29.73000	12189.30	34.88000	14300.80	45.00000	18450.00
0020 2019919 MISC. MOWING, TYPE B	316.000	ACRE	33.20000	10491.20	34.88000	11022.08	38.00000	12008.00
SECTION TOTALS			$	22,680.50	$	25,322.88	$	30,458.00
CONTRACT TOTALS			$	22,680.50	$	25,322.88	$	30,458.00

VENDOR RANKING

CALL ORDER : 408 CONTRACT ID : 060127-408 COUNTIES : CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0160

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011205	Accent Landscape, Inc.	$ 33,228.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 35,098.88	105.6304%

TABULATION OF BIDS

CALL ORDER : 408 CONTRACT ID : 060127-408 COUNTIES : CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0160								
0010 2019919 MISC. MOWING, TYPE A	372.000	ACRE	59.50000	22134.00	64.52000	24001.44		
0020 2019919 MISC. MOWING, TYPE B	172.000	ACRE	64.50000	11094.00	64.52000	11097.44		
SECTION TOTALS			$	33,228.00	$	35,098.88	$	
CONTRACT TOTALS			$	33,228.00	$	35,098.88	$	

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 409 CONTRACT ID : 060127-409 COUNTIES : CASS JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0161

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011888	Joy's Companies, Inc.	$ 35,296.40	100.0000%
2	0025576	Locke Enterprises, LLC	$ 38,198.00	108.2207%
3	0011904	Kustom Kutters	$ 40,000.00	113.3260%
4	0011883	Millgoal Enterprises II LLC	$ 43,337.50	122.7816%
5	0011660	Miller Construction Management LLC	$ 48,750.00	138.1161%

TABULATION OF BIDS

CALL ORDER : 409 CONTRACT ID : 060127-409 COUNTIES : CASS JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011888 Joy's Companies, Inc. UNIT PRICE	AMOUNT	(2) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	(3) 0011904 Kustom Kutters UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0161								
0010 2019919 MISC. MOWING, TYPE A	698.000	ACRE	28.48000	19879.04	31.00000	21638.00	32.00000	22336.00
0020 2019919 MISC. MOWING, TYPE B	552.000	ACRE	27.93000	15417.36	30.00000	16560.00	32.00000	17664.00
SECTION TOTALS			$	35,296.40	$	38,198.00	$	40,000.00
CONTRACT TOTALS			$	35,296.40	$	38,198.00	$	40,000.00

Maximum monetary value of Awards accepted this bid Opening. $130,000.00.

TABULATION OF BIDS

CALL ORDER : 409 CONTRACT ID : 060127-409 COUNTIES : CASS JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(5) 0011660 Miller Construction Manageme UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0161								
0010 2019919 MISC. MOWING, TYPE A	698.000	ACRE	34.67000	24199.66	39.00000	27222.00		
0020 2019919 MISC. MOWING, TYPE B	552.000	ACRE	34.67000	19137.84	39.00000	21528.00		
SECTION TOTALS			$	43,337.50	$	48,750.00	$	
CONTRACT TOTALS			$	43,337.50	$	48,750.00	$	

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 410 CONTRACT ID : 060127-410 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0162

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011883	Millgoal Enterprises II LLC	$ 12,049.80	100.0000%

TABULATION OF BIDS

CALL ORDER : 410 CONTRACT ID : 060127-410 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0162								
0010 2019919 MISC. TYPE A MOWING	122.000	ACRE	57.38000	7000.36				
0020 2019919 MISC. TYPE B MOWING	88.000	ACRE	57.38000	5049.44				
SECTION TOTALS			$	12,049.80	$		$	
CONTRACT TOTALS			$	12,049.80	$		$	

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 411 CONTRACT ID : 060127-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0163

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025694	S & S Lawn Inc.	$ 8,100.00	100.0000%
2	0025576	Locke Enterprises, LLC	$ 12,176.00	150.3210%
3	0011883	Millgoal Enterprises II LLC	$ 14,593.50	180.1667%
4	0011205	Accent Landscape, Inc.	$ 17,781.00	219.5185%

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 060127-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025694 S & S Lawn Inc. UNIT PRICE	AMOUNT	(2) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	(3) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0163								
0010 2019919 MISC. MOWING, TYPE A	148.000	ACRE	30.00000	4440.00	46.00000	6808.00	54.05000	7999.40
0020 2019919 MISC. MOWING, TYPE B	122.000	ACRE	30.00000	3660.00	44.00000	5368.00	54.05000	6594.10
SECTION TOTALS			$	8,100.00	$	12,176.00	$	14,593.50
CONTRACT TOTALS			$	8,100.00	$	12,176.00	$	14,593.50

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 411 CONTRACT ID : 060127-411 COUNTIES : CLAY PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0163								
0010 2019919 MISC. MOWING, TYPE A	148.000	ACRE	64.50000	9546.00				
0020 2019919 MISC. MOWING, TYPE B	122.000	ACRE	67.50000	8235.00				
SECTION TOTALS			$	17,781.00	$		$	
CONTRACT TOTALS			$	17,781.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 412 CONTRACT ID : 060127-412 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0164

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011899	S.P.S.W. (Single Parents, Strong Will)	$ 24,824.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 25,911.12	104.3793%
3	0025576	Locke Enterprises, LLC	$ 26,536.00	106.8966%
4	0011779	Sartin Farms, LLC	$ 26,876.24	108.2672%
5	0025694	S & S Lawn Inc.	$ 29,000.60	116.8248%
6	0011660	Miller Construction Management LLC	$ 36,486.00	146.9787%
7	0011205	Accent Landscape, Inc.	$ 43,712.00	176.0877%

TABULATION OF BIDS

CALL ORDER : 412 CONTRACT ID : 060127-412 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011899 S.P.S.W. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(3) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0164								
0010 2019919 MISC. MOWING, TYPE A	588.000	ACRE	29.00000	17052.00	30.27000	17798.76	31.00000	18228.00
0020 2019919 MISC. MOWING, TYPE B	268.000	ACRE	29.00000	7772.00	30.27000	8112.36	31.00000	8308.00
SECTION TOTALS			$	24,824.00	$	25,911.12	$	26,536.00
CONTRACT TOTALS			$	24,824.00	$	25,911.12	$	26,536.00

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 412 CONTRACT ID : 060127-412 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011779 Sartin Farms, LLC UNIT PRICE	AMOUNT	(5) 0025694 S & S Lawn Inc. UNIT PRICE	AMOUNT	(6) 0011660 Miller Construction Managemen UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0164								
0010 2019919 MISC. MOWING, TYPE A	588.000	ACRE	28.73000	16893.24	29.95000	17610.60	43.25000	25431.00
0020 2019919 MISC. MOWING, TYPE B	268.000	ACRE	37.25000	9983.00	42.50000	11390.00	41.25000	11055.00
SECTION TOTALS			$	26,876.24	$	29,000.60	$	36,486.00
CONTRACT TOTALS			$	26,876.24	$	29,000.60	$	36,486.00

TABULATION OF BIDS

CALL ORDER : 412 CONTRACT ID : 060127-412 COUNTIES : JACKSON LAFAYETTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0164								
0010 2019919 MISC. MOWING, TYPE A	588.000	ACRE	49.50000	29106.00				
0020 2019919 MISC. MOWING, TYPE B	268.000	ACRE	54.50000	14606.00				
SECTION TOTALS			$	43,712.00	$		$	
CONTRACT TOTALS			$	43,712.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 413 CONTRACT ID : 060127-413 COUNTIES : CLAY JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4M0165

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011205	Accent Landscape, Inc.	$ 116,250.00	100.0000%
	0011883	Millgoal Enterprises II LLC		IRREGULAR

TABULATION OF BIDS

CALL ORDER : 413 CONTRACT ID : 060127-413 COUNTIES : CLAY JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0165								
0010 2019919 MISC. MOWING, TYPE A	798.000	ACRE	93.00000	74214.00				
0020 2019919 MISC. MOWING, TYPE B	452.000	ACRE	93.00000	42036.00				
SECTION TOTALS			$	116,250.00	$		$	
CONTRACT TOTALS			$	116,250.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 414 CONTRACT ID : 060127-414 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04 JOHNSON
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0166

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011904	Kustom Kutters	$ 66,600.00	100.0000%
2	0025694	S & S Lawn Inc.	$ 66,600.00	100.0000%
3	0011883	Millgoal Enterprises II LLC	$ 67,377.00	101.1667%
4	0025576	Locke Enterprises, LLC	$ 70,356.00	105.6396%
5	0011660	Miller Construction Management LLC	$ 90,909.00	136.5000%

TABULATION OF BIDS

CALL ORDER : 414 CONTRACT ID : 060127-414 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04 JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011904 Kustom Kutters UNIT PRICE	AMOUNT	(2) 0025694 S & S Lawn Inc. UNIT PRICE	AMOUNT	(3) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0166								
0010 2019919 MISC. TYPE A MOWING	1252.000	ACRE	30.00000	37560.00	30.00000	37560.00	30.35000	37998.20
0020 2019919 MISC. TYPE B MOWING	968.000	ACRE	30.00000	29040.00	30.00000	29040.00	30.35000	29378.80
SECTION TOTALS			$	66,600.00	$	66,600.00	$	67,377.00
CONTRACT TOTALS			$	66,600.00	$	66,600.00	$	67,377.00

Maximum monetary value of Awards accepted this bid Opening. $130,000.00.

Maximum monetary value of awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 414 CONTRACT ID : 060127-414 COUNTIES : JACKSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04 JOHNSON

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	(5) 0011660 Miller Construction Manageme UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0166								
0010 2019919 MISC. TYPE A MOWING	1252.000	ACRE	33.00000	41316.00	40.95000	51269.40		
0020 2019919 MISC. TYPE B MOWING	968.000	ACRE	30.00000	29040.00	40.95000	39639.60		
SECTION TOTALS			$	70,356.00	$	90,909.00	$	
CONTRACT TOTALS			$	70,356.00	$	90,909.00	$	

VENDOR RANKING

CALL ORDER : 415 CONTRACT ID : 060127-415 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0167

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011899	S.P.S.W. (Single Parents, Strong Will)	$ 13,888.00	100.0000%
2	0025694	S & S Lawn Inc.	$ 14,880.00	107.1429%
3	0011883	Millgoal Enterprises II LLC	$ 15,043.68	108.3214%
4	0025576	Locke Enterprises, LLC	$ 15,376.00	110.7143%

TABULATION OF BIDS

CALL ORDER : 415 CONTRACT ID : 060127-415 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011899 S.P.S.W. UNIT PRICE	AMOUNT	(2) 0025694 S & S Lawn Inc. UNIT PRICE	AMOUNT	(3) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0167								
0010 2019919 MISC. TYPE A MOWING	272.000	ACRE	28.00000	7616.00	30.00000	8160.00	30.33000	8249.76
0020 2019919 MISC. TYPE B MOWING	224.000	ACRE	28.00000	6272.00	30.00000	6720.00	30.33000	6793.92
SECTION TOTALS			$	13,888.00	$	14,880.00	$	15,043.68
CONTRACT TOTALS			$	13,888.00	$	14,880.00	$	15,043.68

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 415 CONTRACT ID : 060127-415 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0167								
0010 2019919 MISC. TYPE A MOWING	272.000	ACRE	31.00000	8432.00				
0020 2019919 MISC. TYPE B MOWING	224.000	ACRE	31.00000	6944.00				
SECTION TOTALS			$	15,376.00	$		$	
CONTRACT TOTALS			$	15,376.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 416 CONTRACT ID : 060127-416 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0168

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011899	S.P.S.W. (Single Parents, Strong Will)	$ 13,272.00	100.0000%
2	0025694	S & S Lawn Inc.	$ 14,220.00	107.1429%
3	0011883	Millgoal Enterprises II LLC	$ 14,352.72	108.1429%
4	0025576	Locke Enterprises, LLC	$ 14,694.00	110.7143%

TABULATION OF BIDS

CALL ORDER : 416 CONTRACT ID : 060127-416 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011899 S.P.S.W. UNIT PRICE	 AMOUNT	(2) 0025694 S & S Lawn Inc. UNIT PRICE	 AMOUNT	(3) 0011883 Millgoal Enterprises II LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0168								
0010 2019919 MISC. TYPE A MOWING	284.000	ACRE	28.00000	7952.00	30.00000	8520.00	30.28000	8599.52
0020 2019919 MISC. TYPE B MOWING	190.000	ACRE	28.00000	5320.00	30.00000	5700.00	30.28000	5753.20
SECTION TOTALS			$	13,272.00	$	14,220.00	$	14,352.72
CONTRACT TOTALS			$	13,272.00	$	14,220.00	$	14,352.72

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

TABULATION OF BIDS

CALL ORDER : 416 CONTRACT ID : 060127-416 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0168								
0010 2019919 MISC. TYPE A MOWING	284.000	ACRE	31.00000	8804.00				
0020 2019919 MISC. TYPE B MOWING	190.000	ACRE	31.00000	5890.00				
SECTION TOTALS			$	14,694.00	$		$	
CONTRACT TOTALS			$	14,694.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 417 CONTRACT ID : 060127-417 COUNTIES : CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0169

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025576	Locke Enterprises, LLC	$ 39,870.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 54,772.20	137.3770%
3	0011205	Accent Landscape, Inc.	$ 62,370.00	156.4334%

TABULATION OF BIDS

CALL ORDER : 417 CONTRACT ID : 060127-417 COUNTIES : CLAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(3) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0169								
0010 2019919 MISC. TYPE A MOWING	720.000	ACRE	32.50000	23400.00	43.47000	31298.40	49.50000	35640.00
0020 2019919 MISC. TYPE B MOWING	540.000	ACRE	30.50000	16470.00	43.47000	23473.80	49.50000	26730.00
SECTION TOTALS			$	39,870.00	$	54,772.20	$	62,370.00
CONTRACT TOTALS			$	39,870.00	$	54,772.20	$	62,370.00

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 418 CONTRACT ID : 060127-418 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4M0170

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025576	Locke Enterprises, LLC	$ 27,834.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 34,547.00	124.1180%
3	0011205	Accent Landscape, Inc.	$ 38,214.00	137.2925%

TABULATION OF BIDS

CALL ORDER : 418 CONTRACT ID : 060127-418 COUNTIES : PLATTE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025576 Locke Enterprises, LLC UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(3) 0011205 Accent Landscape, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4M0170								
0010 2019919 MISC. TYPE A MOWING	400.000	ACRE	37.50000	15000.00	44.75000	17900.00	49.50000	19800.00
0020 2019919 MISC. TYPE B MOWING	372.000	ACRE	34.50000	12834.00	44.75000	16647.00	49.50000	18414.00
SECTION TOTALS			$	27,834.00	$	34,547.00	$	38,214.00
CONTRACT TOTALS			$	27,834.00	$	34,547.00	$	38,214.00

Maximum monetary value of Awards accepted this bid Opening. $210,000.00.

VENDOR RANKING

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 06/16/06 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : J4M0173

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 539,048.90	100.0000%
2	0020364	B.R.S. Construction	$ 547,230.32	101.5178%
3	0010180	Hilty Quarries Inc.	$ 607,700.32	112.7357%
4	0010110	Barcus and Sons Inc., L. G.	$ 661,451.30	122.7071%

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0020364 B.R.S. Construction UNIT PRICE	 AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE STRUCTURE								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	575.00000	575.00	20000.00000	20000.00	10000.00000	10000.00
0020 2039901 MISC. EARTHWORK		LUMP	17175.00000	17175.00	60000.00000	60000.00	26450.00000	26450.00
0030 4019901 MISC. PAVEMENT AND BASE		LUMP	75000.00000	75000.00	80000.00000	80000.00	84265.00000	84265.00
0040 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF	59.75000	17267.75	35.62000	10294.18	35.62000	10294.18
0050 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	2.000	EA	870.00000	1740.00	410.40000	820.80	410.40000	820.80
0060 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	2.000	EA	3375.00000	6750.00	1592.12000	3184.24	1592.12000	3184.24
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	4970.00000	9940.00	2342.55000	4685.10	2342.55000	4685.10
0080 6117000A GABIONS	145.000	CUYD	152.00000	22040.00	100.00000	14500.00	143.00000	20735.00
0090 6161005 CONSTRUCTION SIGNS	84.000	SQFT	18.50000	1554.00	8.50000	714.00	8.50000	714.00
0100 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	475.00000	1900.00	250.00000	1000.00	250.00000	1000.00
0110 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	50000.00000	50000.00	83500.00000	83500.00
0120 6209901 MISC. PAVEMENT MARKINGS		LUMP	2925.00000	2925.00	2500.00000	2500.00	2500.00000	2500.00
0130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	3000.00000	3000.00	6000.00000	6000.00	10000.00000	10000.00
0140 8061016 SEDIMENT REMOVAL	11.000	CUYD	34.50000	379.50	20.00000	220.00	25.00000	275.00
0150 8061019 SILT FENCE	1039.000	LF	3.15000	3272.85	3.00000	3117.00	3.00000	3117.00
0160 8061050 TYPE C BERM	214.000	LF	15.70000	3359.80	25.00000	5350.00	30.00000	6420.00
SECTION TOTALS			$	226,878.90	$	262,385.32	$	267,960.32
SECTION 0002 BRIDGE ITEMS - BRIDGE STRUCTURE								

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0020364 B.R.S. Construction UNIT PRICE	 AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
0170 2061000 CLASS 1 EXCAVATION	80.000	CUYD	18.00000	1440.00	10.00000	800.00	50.00000	4000.00
0180 2160500 REMOVAL OF BRIDGES		LUMP	15000.00000	15000.00	25000.00000	25000.00	17000.00000	17000.00
0190 7021012 STRUCTURAL STEEL PILES (12 IN.)	1152.000	LF	36.75000	42336.00	32.00000	36864.00	50.00000	57600.00
0200 7027000 PILE POINT REINFORCEMENT	18.000	EA	120.00000	2160.00	150.00000	2700.00	100.00000	1800.00
0210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	115.400	CUYD	485.00000	55969.00	400.00000	46160.00	500.00000	57700.00
0220 7034213 SLAB ON CONCRETE I-GIRDER	411.000	SQYD	240.00000	98640.00	210.00000	86310.00	200.00000	82200.00
0230 7034215 SAFETY BARRIER CURB	300.000	LF	85.00000	25500.00	60.00000	18000.00	50.00000	15000.00
0240 7051140 PRESTRESSED CONCRETE I-GIRDER, 40 FT SPAN	8.000	EA	4000.00000	32000.00	3975.00000	31800.00	5000.00000	40000.00
0250 7051150 PRESTRESSED CONCRETE I-GIRDER, 50 FT SPAN	4.000	EA	4650.00000	18600.00	4825.00000	19300.00	6000.00000	24000.00
0260 7061060 REINFORCING STEEL (BRIDGES)	3960.000	LB	1.00000	3960.00	1.10000	4356.00	1.50000	5940.00
0270 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	435.00000	3915.00	375.00000	3375.00	500.00000	4500.00
0280 7123610 SLAB DRAIN	26.000	EA	245.00000	6370.00	210.00000	5460.00	500.00000	13000.00
0290 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1200.00000	2400.00	1100.00000	2200.00	1500.00000	3000.00
0300 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	95.00000	760.00	65.00000	520.00	250.00000	2000.00
0310 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	195.00000	3120.00	125.00000	2000.00	750.00000	12000.00
SECTION TOTALS			$	312,170.00	$	284,845.00	$	339,740.00
SECTION 0003 ROADWAY ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								
0320 2022010 REMOVAL OF IMPROVEMENTS		LUMP						
0330 2039901 MISC. ROADWAY		LUMP						

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0020364 B.R.S. Construction UNIT PRICE	AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
0340 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF						
0350 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	2.000	EA						
0360 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	2.000	EA						
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA						
0380 6117000A GABIONS	145.000	CUYD						
0390 6161005 CONSTRUCTION SIGNS	84.000	SQFT						
0400 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA						
0410 6181000 MOBILIZATION		LUMP						
0420 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0004 BRIDGE ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								
0430 2160500 REMOVAL OF BRIDGES		LUMP						
0440 7339901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0005 ROADWAY ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								
0450 2022010 REMOVAL OF IMPROVEMENTS		LUMP						
0460 2039901 MISC. ROADWAY		LUMP						
0470 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF						

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0020364 B.R.S. Construction UNIT PRICE	AMOUNT	(3) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
0480 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	2.000	EA						
0490 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	2.000	EA						
0500 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA						
0510 6117000A GABIONS	145.000	CUYD						
0520 6161005 CONSTRUCTION SIGNS	84.000	SQFT						
0530 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA						
0540 6181000 MOBILIZATION		LUMP						
0550 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								
0560 2160500 REMOVAL OF BRIDGES		LUMP						
0570 7279901 MISC. STRUCTURAL PLATE ARCH STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	539,048.90	$	547,230.32	$	607,700.32

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - BRIDGE STRUCTURE								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37115.00000	37115.00				
0020 2039901 MISC. EARTHWORK		LUMP	31334.00000	31334.00				
0030 4019901 MISC. PAVEMENT AND BASE		LUMP	88853.00000	88853.00				
0040 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF	40.00000	11560.00				
0050 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	2.000	EA	457.00000	914.00				
0060 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	2.000	EA	1774.00000	3548.00				
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2610.00000	5220.00				
0080 6117000A GABIONS	145.000	CUYD	247.00000	35815.00				
0090 6161005 CONSTRUCTION SIGNS	84.000	SQFT	11.00000	924.00				
0100 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	328.00000	1312.00				
0110 6181000 MOBILIZATION		LUMP	46917.00000	46917.00				
0120 6209901 MISC. PAVEMENT MARKINGS		LUMP	3282.00000	3282.00				
0130 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	12295.00000	12295.00				
0140 8061016 SEDIMENT REMOVAL	11.000	CUYD	19.00000	209.00				
0150 8061019 SILT FENCE	1039.000	LF	4.50000	4675.50				
0160 8061050 TYPE C BERM	214.000	LF	28.00000	5992.00				
SECTION TOTALS			$	289,965.50	$		$	
SECTION 0002 BRIDGE ITEMS - BRIDGE STRUCTURE								

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 2061000 CLASS 1 EXCAVATION	80.000	CUYD	27.00000	2160.00				
0180 2160500 REMOVAL OF BRIDGES		LUMP	40580.00000	40580.00				
0190 7021012 STRUCTURAL STEEL PILES (12 IN.)	1152.000	LF	38.00000	43776.00				
0200 7027000 PILE POINT REINFORCEMENT	18.000	EA	105.00000	1890.00				
0210 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	115.400	CUYD	525.00000	60585.00				
0220 7034213 SLAB ON CONCRETE I-GIRDER	411.000	SQYD	291.00000	119601.00				
0230 7034215 SAFETY BARRIER CURB	300.000	LF	84.00000	25200.00				
0240 7051140 PRESTRESSED CONCRETE I-GIRDER, 40 FT SPAN	8.000	EA	4479.00000	35832.00				
0250 7051150 PRESTRESSED CONCRETE I-GIRDER, 50 FT SPAN	4.000	EA	5159.00000	20636.00				
0260 7061060 REINFORCING STEEL (BRIDGES)	3960.000	LB	0.93000	3682.80				
0270 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	487.00000	4383.00				
0280 7123610 SLAB DRAIN	26.000	EA	240.00000	6240.00				
0290 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1856.00000	3712.00				
0300 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	101.00000	808.00				
0310 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	150.00000	2400.00				
SECTION TOTALS			$	371,485.80	$		$	
SECTION 0003 ROADWAY ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								
0320 2022010 REMOVAL OF IMPROVEMENTS		LUMP						
0330 2039901 MISC. ROADWAY		LUMP						

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0340 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF						
0350 6062308 TRANSITION SECTION, 9 FT. OR 2700 MM POSTS	2.000	EA						
0360 6062407 BRIDGE ANCHOR SECTION, 9 FT. POSTS	2.000	EA						
0370 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA						
0380 6117000A GABIONS	145.000	CUYD						
0390 6161005 CONSTRUCTION SIGNS	84.000	SQFT						
0400 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA						
0410 6181000 MOBILIZATION		LUMP						
0420 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0004 BRIDGE ITEMS - PRECAST CONCRETE THREE-SIDED STRUCTURE								
0430 2160500 REMOVAL OF BRIDGES		LUMP						
0440 7339901 MISC. PRECAST CONCRETE THREE-SIDED STRUCTURE		LUMP						
SECTION TOTALS			$		$		$	
SECTION 0005 ROADWAY ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								
0450 2022010 REMOVAL OF IMPROVEMENTS		LUMP						
0460 2039901 MISC. ROADWAY		LUMP						
0470 6061013 GUARDRAIL TYPE A, 9 FT. POST, 3 FT. - 1 5 IN SPACING	289.000	LF						

TABULATION OF BIDS

CALL ORDER : 420 CONTRACT ID : 060127-420 COUNTIES : RAY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010110 Barcus and Sons Inc., L. G. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0480 6062308	2.000	EA						
TRANSITION SECTION, 9 FT. OR 2700 MM POSTS								
0490 6062407	2.000	EA						
BRIDGE ANCHOR SECTION, 9 FT. POSTS								
0500 6063015	2.000	EA						
TYPE A CRASHWORTHY END TERMINAL								
0510 6117000A	145.000	CUYD						
GABIONS								
0520 6161005	84.000	SQFT						
CONSTRUCTION SIGNS								
0530 6161030	4.000	EA						
TYPE III MOVEABLE BARRICADE								
0540 6181000		LUMP						
MOBILIZATION								
0550 6274000		LUMP						
CONTRACTOR FURNISHED SURVEYING AND STAKING								
SECTION TOTALS			$		$		$	
SECTION 0006 BRIDGE ITEMS - STRUCTURAL PLATE ARCH STRUCTURE								
0560 2160500		LUMP						
REMOVAL OF BRIDGES								
0570 7279901		LUMP						
MISC. STRUCTURAL PLATE ARCH STRUCTURE								
SECTION TOTALS			$		$		$	
CONTRACT TOTALS			$	661,451.30	$	0.00	$	

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 060127-501 COUNTIES : CAMDEN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 05
CONTRACT TIME : 05/26/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0851

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0040590	Progressive Contractors Incorporated	$ 362,323.42	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 459,436.12	126.8028%

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060127-501 COUNTIES : CAMDEN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0851								
0010 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	400.00000	800.00	5000.00000	10000.00		
0020 6161005 CONSTRUCTION SIGNS	184.000	SQFT	12.00000	2208.00	9.00000	1656.00		
0030 6161025 CHANNELIZER (TRIM LINE)	16.000	EA	60.00000	960.00	30.00000	480.00		
0040 6161040 FLASHING ARROW PANEL	2.000	EA	1000.00000	2000.00	0.01000	0.02		
0050 6161052 WARNING LIGHT, TYPE B	10.000	EA	80.00000	800.00	65.00000	650.00		
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	65.00000	130.00		
0070 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00		
0080 6181000 MOBILIZATION		LUMP	79849.00000	79849.00	59000.00000	59000.00		
0090 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	2942.000	LF	1.50000	4413.00	1.20000	3530.40		
0100 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	4798.000	LF	2.00000	9596.00	1.70000	8156.60		
SECTION TOTALS			$	101,226.00	$	84,003.02	$	
SECTION 0002 BRIDGE DWG. NO. K09612 - J5P0851								
0110 2161501 REMOVAL OF ASPHALT WEARING SURFACE	63501.000	SQFT	1.50000	95251.50	2.50000	158752.50		
0120 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	196.000	LF	48.00000	9408.00	90.00000	17640.00		
0130 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	7056.000	SQYD	12.00000	84672.00	13.65000	96314.40		
0140 4094020 SEAL COAT, GRADE C	7056.000	SQYD	2.32000	16369.92	6.45000	45511.20		
0150 7049904 MISC. HALF CONCRETE FILLED STEEL GRID DECK	750.000	SQFT	54.00000	40500.00	51.46000	38595.00		

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060127-501 COUNTIES : CAMDEN
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 7173002	196.000 LF	76.00000	14896.00	95.00000	18620.00		
SILICONE EXPANSION JOINT SEALANT							
SECTION TOTALS		$	261,097.42	$	375,433.10	$	
CONTRACT TOTALS		$	362,323.42	$	459,436.12	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 060127-502 COUNTIES : BOONE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 05
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0695I

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 1,253,351.20	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 1,255,051.34	100.1356%

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060127-502 COUNTIES : BOONE
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0695I								
0010 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	12682.900	TONS	80.85000	1025412.47	79.13000	1003597.88		
0020 4071005 TACK COAT	6510.000	GAL	0.75000	4882.50	1.30000	8463.00		
0030 4134000 BITUMINOUS FOG SEAL	7545.000	GAL	0.75000	5658.75	2.30000	17353.50		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	5000.00000	10000.00	1005.00000	2010.00		
0050 6161005 CONSTRUCTION SIGNS	511.000	SQFT	7.00000	3577.00	3.50000	1788.50		
0060 6161025 CHANNELIZER (TRIM LINE)	200.000	EA	35.00000	7000.00	19.00000	3800.00		
0070 6161040 FLASHING ARROW PANEL	1.000	EA	1000.00000	1000.00	750.00000	750.00		
0080 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	75.00000	150.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00		
0100 6181000 MOBILIZATION		LUMP	35000.00000	35000.00	18760.00000	18760.00		
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	57237.000	LF	0.47000	26901.39	0.45000	25756.65		
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	54613.000	LF	0.47000	25668.11	0.45000	24575.85		
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	3147.000	LF	1.25000	3933.75	1.18000	3713.46		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1241.000	EA	0.90000	1116.90	0.80000	992.80		
0150 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	130127.000	SQYD	0.79000	102800.33	1.10000	143139.70		
SECTION TOTALS			$	1,253,351.20	$	1,255,051.34	$	
CONTRACT TOTALS			$	1,253,351.20	$	1,255,051.34	$	

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 060127-601 COUNTIES : ST LOUIS JEFFERSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 08
CONTRACT TIME : 07/31/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1895

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011758	Ridgeway, Richard	$ 195,162.00	100.0000%
2	0011232	Premier Demolition, Inc.	$ 290,432.06	148.8159%
3	0020131	Wagner Inc., R.V.	$ 442,753.20	226.8645%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 060127-601 COUNTIES : ST LOUIS JEFFERSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011758 Ridgeway, Richard UNIT PRICE	AMOUNT	(2) 0011232 Premier Demolition, Inc. UNIT PRICE	AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1895							
0010 2024013 REMOVAL OF SURFACING ACM (FRIABLE)	274.000 SQFT	12.00000	3288.00	4.62000	1265.88	7.00000	1918.00
0020 2024027 REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	132.000 SQFT	6.00000	792.00	9.60000	1267.20	9.00000	1188.00
0030 2024038 REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	3270.000 SQFT	2.35000	7684.50	1.16000	3793.20	2.00000	6540.00
0040 2024040 REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	20.000 SQFT	10.00000	200.00	2.40000	48.00	12.00000	240.00
0050 2024043 REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE)	20.000 SQFT	4.00000	80.00	9.60000	192.00	12.00000	240.00
0060 2024046 REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	469.000 LF	8.00000	3752.00	3.00000	1407.00	5.00000	2345.00
0070 2024048 REMOVAL OF CAULKING/GLAZING COMPOUNDS (OTHER) (CATEGORY II NONFRIABLE)	969.000 LF	6.00000	5814.00	3.54000	3430.26	5.00000	4845.00
0080 2024070 REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)	264.000 SQFT	6.00000	1584.00	3.60000	950.40	7.00000	1848.00
0090 2024096 REMOVAL OF FLOOR TILE ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	1236.000 SQFT	2.50000	3090.00	1.62000	2002.32	2.00000	2472.00
0100 2024098 REMOVAL OF FLOOR TILE AND MASTIC ACM ON CONCRETE (CATEGORY I NON-FRIABLE)	137.000 SQFT	3.50000	479.50	2.40000	328.80	3.00000	411.00
0110 2027000 DISPOSAL AND PLUGGING OF WELLS	3.000 EA	1200.00000	3600.00	1250.00000	3750.00	4025.00000	12075.00
0120 2028000 PLUGGING AND DISPOSAL OF SEPTIC TANKS	4.000 EA	890.00000	3560.00	750.00000	3000.00	1025.00000	4100.00
0130 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 1 - J6I1895	LUMP	6000.00000	6000.00	8615.00000	8615.00	10215.00000	10215.00
0140 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 2 - J6I1895	LUMP	6000.00000	6000.00	9130.00000	9130.00	10519.00000	10519.00
0150 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 20 - J6I1895	LUMP	64777.00000	64777.00	90475.00000	90475.00	213602.00000	213602.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 060127-601 COUNTIES : ST LOUIS JEFFERSON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011758 Ridgeway, Richard UNIT PRICE	AMOUNT	(2) 0011232 Premier Demolition, Inc. UNIT PRICE	AMOUNT	(3) 0020131 Wagner Inc., R.V. UNIT PRICE	AMOUNT
0160 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 3 - J6I1895		LUMP	6000.00000	6000.00	13415.00000	13415.00	9878.00000	9878.00
0170 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 56 - J6I1895		LUMP	5000.00000	5000.00	14996.00000	14996.00	10671.00000	10671.00
0180 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. PAR 57 - J6I1895		LUMP	5300.00000	5300.00	13665.00000	13665.00	10671.00000	10671.00
0190 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. WEIGH STATION - J6I1895		LUMP	30422.50000	30422.50	2618.00000	2618.00	46207.00000	46207.00
0200 2072000 LINEAR GRADING CLASS 2	28.300	STA	200.00000	5660.00	2385.00000	67495.50	1454.00000	41148.20
0210 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	3300.00000	3300.00	10800.00000	10800.00	3795.00000	3795.00
0220 6161005 CONSTRUCTION SIGNS	80.000	SQFT	10.00000	800.00	9.60000	768.00	12.00000	960.00
0230 6161025 CHANNELIZER (TRIM LINE)	65.000	EA	10.00000	650.00	55.00000	3575.00	75.00000	4875.00
0240 6181000 MOBILIZATION		LUMP	10000.00000	10000.00	10000.00000	10000.00	15053.00000	15053.00
0250 8059901 MISC. SEEDING PARCEL NO.1		LUMP	900.00000	900.00	1500.00000	1500.00	1268.00000	1268.00
0260 8059901 MISC. SEEDING PARCEL NO.2		LUMP	900.00000	900.00	1500.00000	1500.00	1357.00000	1357.00
0270 8059901 MISC. SEEDING PARCEL NO.20		LUMP	600.00000	600.00	1500.00000	1500.00	1896.00000	1896.00
0280 8059901 MISC. SEEDING PARCEL NO.3		LUMP	900.00000	900.00	1500.00000	1500.00	1262.00000	1262.00
0290 8059901 MISC. SEEDING PARCEL NO.56		LUMP	700.00000	700.00	1000.00000	1000.00	1214.00000	1214.00
0300 8059901 MISC. SEEDING PARCEL NO.57		LUMP	800.00000	800.00	1000.00000	1000.00	1214.00000	1214.00
0310 8059901 MISC. SEEDING PARCEL NO.I-55		LUMP	2300.00000	2300.00	7000.00000	7000.00	11374.00000	11374.00
0320 8061016 SEDIMENT REMOVAL	36.000	CUYD	22.00000	792.00	25.00000	900.00	12.00000	432.00
0330 8061019 SILT FENCE	3230.000	LF	2.55000	8236.50	2.15000	6944.50	2.00000	6460.00
0340 8061021 TYPE I DITCH CHECK	4.000	EA	300.00000	1200.00	150.00000	600.00	115.00000	460.00
SECTION TOTALS			$	195,162.00	$	290,432.06	$	442,753.20
CONTRACT TOTALS			$	195,162.00	$	290,432.06	$	442,753.20

VENDOR RANKING

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I1612
J6I1614
J6I1615

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011035	Millstone Bangert, Inc.	$ 4,444,011.86	100.0000%
2	0010205	KCI Construction Company	$ 6,086,577.16	136.9613%
3	0040590	Progressive Contractors Incorporated	$ 6,257,428.56	140.8058%

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I1612								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	153200.00000	153200.00	134050.00000	134050.00	8000.00000	8000.00
0020 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	458.500	TONS	135.00000	61897.50	135.50000	62126.75	140.00000	64190.00
0030 4071005 TACK COAT	210.000	GAL	8.30000	1743.00	8.30000	1743.00	2.00000	420.00
0040 6061010 GUARDRAIL TYPE A	513.000	LF	18.00000	9234.00	18.00000	9234.00	24.00000	12312.00
0050 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	10.000	EA	2000.00000	20000.00	2545.00000	25450.00	2600.00000	26000.00
0060 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	500.00000	5000.00	357.00000	3570.00	500.00000	5000.00
0070 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	3000.00000	6000.00	2545.00000	5090.00	2500.00000	5000.00
0080 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	10000.00000	20000.00	6300.00000	12600.00	3500.00000	7000.00
0090 6122020 REPLACEMENT SAND BARREL	14.000	EA	750.00000	10500.00	500.00000	7000.00	5.00000	70.00
0100 6122030 IMPACT ATTENUATOR (RELOCATION)	6.000	EA	1.00000	6.00	500.00000	3000.00	1000.00000	6000.00
0110 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	7500.00000	15000.00	8500.00000	17000.00	15000.00000	30000.00
0120 6159914 MISC. OFFICE FOR THE ENGINEER	7.000	MO	4500.00000	31500.00	6235.00000	43645.00	4000.00000	28000.00
0130 6161005 CONSTRUCTION SIGNS	764.000	SQFT	7.50000	5730.00	8.00000	6112.00	10.00000	7640.00
0140 6161021 CHANNELIZER (DRUM-LIKE) WITH LIGHT	75.000	EA	58.00000	4350.00	85.00000	6375.00	70.00000	5250.00
0150 6161040 FLASHING ARROW PANEL	2.000	EA	1200.00000	2400.00	3500.00000	7000.00	2500.00000	5000.00
0160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	8.000	EA	3800.00000	30400.00	7500.00000	60000.00	10000.00000	80000.00
0170 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	200.00000	400.00	100.00000	200.00	100.00000	200.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000 EA	200.00000	400.00	100.00000	200.00	100.00000	200.00
0190 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	8060.000 LF	5.00000	40300.00	37.50000	302250.00	32.00000	257920.00
0200 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	15130.000 LF	1.00000	15130.00	5.00000	75650.00	4.00000	60520.00
0210 6181000 MOBILIZATION	LUMP	150000.00000	150000.00	250000.00000	250000.00	400000.00000	400000.00
0220 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	3500.000 LF	5.95000	20825.00	8.50000	29750.00	10.00000	35000.00
0230 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	7000.000 LF	0.92000	6440.00	0.80000	5600.00	1.00000	7000.00
0240 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	7000.000 LF	0.92000	6440.00	0.80000	5600.00	1.00000	7000.00
0250 6207000A PAVEMENT MARKING REMOVAL (PAINT)	17500.000 LF	0.32000	5600.00	0.30000	5250.00	0.55000	9625.00
0260 6207005A PAVEMENT MARKING REMOVAL (TAPE)	51120.000 LF	0.30000	15336.00	0.30000	15336.00	0.20000	10224.00
0270 6209903 MISC. PREFORMED REMOVABLE M.TAPE 6IN., WHITE	5920.000 LF	1.30000	7696.00	1.40000	8288.00	1.70000	10064.00
0280 6209903 MISC. PREFORMED REMOVABLE M.TAPE 6IN., YELLOW	45200.000 LF	1.30000	58760.00	1.40000	63280.00	1.70000	76840.00
0290 6221011 COLD MILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE	4199.000 SQYD	3.40000	14276.60	11.55000	48498.45	6.00000	25194.00
0300 6255000 POLYURETHANE MATERIAL	1988.000 LB	5.75000	11431.00	5.95000	11828.60	8.68000	17255.84
0310 7119905 MISC. LOW VISCOSITY EPOXY CRACK SEALER	9376.000 SQYD	16.53000	154985.28	13.50000	126576.00	24.98000	234212.48
SECTION TOTALS		$	884,980.38	$	1,352,302.80	$	1,441,137.32
SECTION 0002 BR. NO. A00933 - J6I1612							
0320 2161000 SCARIFICATION OF BRIDGE DECKS	3103.000 SQYD	0.50000	1551.50	2.00000	6206.00	12.00000	37236.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0330 2161502 REMOVAL OF CONCRETE WEARING SURFACE	27926.000 SQFT	2.00000	55852.00	10.75000	300204.50	1.64000	45798.64
0340 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	508.000 LF	28.00000	14224.00	122.00000	61976.00	298.00000	151384.00
0350 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	3103.000 SQYD	31.00000	96193.00	17.00000	52751.00	30.00000	93090.00
0360 4094020 SEAL COAT, GRADE C	3103.000 SQYD	9.00000	27927.00	7.00000	21721.00	10.00000	31030.00
0370 6234000 POLYMER CONCRETE	75.000 CUFT	793.00000	59475.00	2480.00000	186000.00	610.00000	45750.00
0380 7034600 CURB BLOCKOUT	534.000 LF	155.00000	82770.00	207.75000	110938.50	99.00000	52866.00
0390 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	4000.000 SQFT	28.00000	112000.00	40.00000	160000.00	42.00000	168000.00
0400 7049904 MISC. CLEAN AND EPOXY SEAL	5600.000 SQFT	14.00000	78400.00	15.00000	84000.00	4.87000	27272.00
0410 7123620 DRAINAGE SYSTEM (ON STRUCTURE)	LUMP	91510.00000	91510.00	98682.00000	98682.00	115000.00000	115000.00
0420 7129901 MISC. CLEAN EXISTING DRAINAGE SYSTEM	LUMP	1.00000	1.00	14000.00000	14000.00	6500.00000	6500.00
0430 7173002 SILICONE EXPANSION JOINT SEALANT	508.000 LF	100.00000	50800.00	16.50000	8382.00	78.00000	39624.00
SECTION TOTALS		$	670,703.50	$	1,104,861.00	$	813,550.64
SECTION 0003 ACCELERATION OF WORK CLAUSE - J6I1612							
0440 6189916 MISC. AVERAGE DAILY ROAD USER COST FOR LANE	5000.000 DLR	32.00000	160000.00	60.00000	300000.00	60.00000	300000.00
0450 6189916 MISC. AVERAGE DAILY ROAD USER COST FOR LANE	5000.000 DLR	32.00000	160000.00	60.00000	300000.00	60.00000	300000.00
SECTION TOTALS		$	320,000.00	$	600,000.00	$	600,000.00
SECTION 0004 ROADWAY ITEMS - J6I1614							
0460 2022010 REMOVAL OF IMPROVEMENTS	LUMP	153200.00000	153200.00	950.00000	950.00	4000.00000	4000.00
0470 2063000 CLASS 3 EXCAVATION	105.000 CUYD	1.00000	105.00	15.00000	1575.00	86.00000	9030.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0480 5041000 CONCRETE APPROACH PAVEMENT	93.300 SQYD	131.00000	12222.30	195.00000	18193.50	288.00000	26870.40
0490 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000 EA	2000.00000	8000.00	2545.00000	10180.00	2600.00000	10400.00
0500 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000 EA	500.00000	2000.00	357.00000	1428.00	500.00000	2000.00
0510 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	40.000 LF	40.00000	1600.00	35.00000	1400.00	70.00000	2800.00
0520 6094010 DRAIN BASIN	2.000 EA	5400.00000	10800.00	8650.00000	17300.00	4800.00000	9600.00
0530 6116010A CONCRETE SLOPE PROTECTION	6.000 SQYD	128.00000	768.00	345.00000	2070.00	280.00000	1680.00
0540 6122010 IMPACT ATTENUATOR (10 SAND BARRELS)	1.000 EA	7500.00000	7500.00	3500.00000	3500.00	3500.00000	3500.00
0550 6122020 REPLACEMENT SAND BARREL	2.000 EA	750.00000	1500.00	500.00000	1000.00	10.00000	20.00
0560 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000 EA	1.00000	2.00	500.00000	1000.00	1000.00000	2000.00
0570 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000 EA	7500.00000	7500.00	8500.00000	8500.00	15000.00000	15000.00
0580 6139902 MISC. SHOULDER REPAIR FOR DRAIN BASIN	2.000 EA	500.00000	1000.00	2800.00000	5600.00	2800.00000	5600.00
0590 6161005 CONSTRUCTION SIGNS	410.000 SQFT	7.50000	3075.00	8.00000	3280.00	10.00000	4100.00
0600 6161021 CHANNELIZER (DRUM-LIKE) WITH LIGHT	15.000 EA	58.00000	870.00	85.00000	1275.00	70.00000	1050.00
0610 6161030 TYPE III MOVEABLE BARRICADE	4.000 EA	125.00000	500.00	350.00000	1400.00	200.00000	800.00
0620 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	20.000 EA	65.00000	1300.00	125.00000	2500.00	180.00000	3600.00
0630 6161040 FLASHING ARROW PANEL	1.000 EA	1200.00000	1200.00	3500.00000	3500.00	3000.00000	3000.00
0640 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000 EA	3800.00000	15200.00	7500.00000	30000.00	7000.00000	28000.00
0650 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	300.000 LF	5.00000	1500.00	32.00000	9600.00	32.00000	9600.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0660 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	600.000 LF	1.00000	600.00	12.00000	7200.00	4.00000	2400.00
0670 6181000 MOBILIZATION	LUMP	150000.00000	150000.00	128500.00000	128500.00	420000.00000	420000.00
0680 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3126.000 LF	0.92000	2875.92	0.80000	2500.80	1.00000	3126.00
0690 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3126.000 LF	0.92000	2875.92	0.80000	2500.80	1.00000	3126.00
0700 6207000A PAVEMENT MARKING REMOVAL (PAINT)	6252.000 LF	0.32000	2000.64	0.50000	3126.00	0.50000	3126.00
0710 6255000 POLYURETHANE MATERIAL	343.000 LB	5.75000	1972.25	5.95000	2040.85	8.68000	2977.24
SECTION TOTALS		$	390,167.03	$	270,119.95	$	577,405.64
SECTION 0005 BR. NO. A37661 - J6I1614							
0720 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	140.000 LF	374.00000	52360.00	1491.00000	208740.00	680.00000	95200.00
0730 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	124.000 LF	51.00000	6324.00	16.50000	2046.00	298.00000	36952.00
0740 7031005 TRANSVERSE DIAMOND GROOVING	4904.000 SQYD	7.00000	34328.00	4.78000	23441.12	6.48000	31777.92
0750 7034214 CLASS B-2 CONCRETE	16.300 CUYD	3286.00000	53561.80	5550.00000	90465.00	1200.00000	19560.00
0760 7034215 SAFETY BARRIER CURB	38.000 LF	378.00000	14364.00	415.00000	15770.00	88.00000	3344.00
0770 7039905 MISC. REACTIVE SILICATE SEALER	4904.000 SQYD	10.00000	49040.00	4.25000	20842.00	10.00000	49040.00
0780 7040101 SUBSTRUCTURE REPAIR (FORMED)	730.000 SQFT	230.00000	167900.00	175.00000	127750.00	119.00000	86870.00
0790 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	10.000 SQFT	230.00000	2300.00	235.00000	2350.00	140.00000	1400.00
0800 7049904 MISC. SUPERSTRUCTURE REPAIR (FORMED)	21.000 SQFT	230.00000	4830.00	295.00000	6195.00	160.00000	3360.00
0810 7101000 REINFORCING STEEL (EPOXY COATED)	1680.000 LB	1.30000	2184.00	1.48000	2486.40	2.88000	4838.40

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0820 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4050.00000	4050.00	3000.00000	3000.00	7000.00000	7000.00
0830 7120900 EXPANSION DEVICE (FINGER PLATE)	81.000	LF	1037.00000	83997.00	1950.00000	157950.00	1600.00000	129600.00
0840 7120915 EXPANSION DEVICE (FLAT PLATE)	59.000	LF	512.00000	30208.00	781.00000	46079.00	1600.00000	94400.00
0850 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	2100.000	SQFT	23.00000	48300.00	16.67000	35007.00	19.00000	39900.00
0860 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	34500.000	SQFT	2.00000	69000.00	1.63000	56235.00	2.00000	69000.00
0870 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	2.50000	5250.00
0880 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	2.50000	5250.00
0890 7125370A FINISH FIELD COAT (SYSTEM G)	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	4.00000	8400.00
0900 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	4050.00000	4050.00	3000.00000	3000.00	4000.00000	4000.00
0910 7125920 CALCIUM SULFONATE PRIMER	34500.000	SQFT	1.00000	34500.00	0.64000	22080.00	0.76000	26220.00
0920 7125921 CALCIUM SULFONATE TOPCOAT	34500.000	SQFT	1.00000	34500.00	0.64000	22080.00	0.76000	26220.00
0930 7129902 MISC. REPLACEMENT 0F DIAPHRAGMS	9.000	EA	2308.00000	20772.00	3504.00000	31536.00	8346.00000	75114.00
0940 7129902 MISC. SOLE PLATE RETAINER SYSTEM	4.000	EA	1821.00000	7284.00	1135.00000	4540.00	4900.00000	19600.00
0950 7173002 SILICONE EXPANSION JOINT SEALANT	124.000	LF	123.00000	15252.00	26.50000	3286.00	88.00000	10912.00
SECTION TOTALS			$	745,404.80	$	890,926.52	$	853,208.32
SECTION 0006 ROADWAY ITEMS - J6I1615								
0960 2022010 REMOVAL OF IMPROVEMENTS		LUMP	153200.00000	153200.00	950.00000	950.00	7000.00000	7000.00
0970 2063000 CLASS 3 EXCAVATION	108.000	CUYD	1.00000	108.00	15.00000	1620.00	86.00000	9288.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
0980 5041000 CONCRETE APPROACH PAVEMENT	93.300	SQYD	131.00000	12222.30	195.00000	18193.50	288.00000	26870.40
0990 6061010 GUARDRAIL TYPE A	244.000	LF	18.00000	4392.00	18.00000	4392.00	24.00000	5856.00
1000 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2000.00000	8000.00	2545.00000	10180.00	2500.00000	10000.00
1010 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	500.00000	2000.00	357.00000	1428.00	500.00000	2000.00
1020 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	3000.00000	6000.00	2346.00000	4692.00	2600.00000	5200.00
1030 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	35.000	LF	40.00000	1400.00	18.00000	630.00	70.00000	2450.00
1040 6094010 DRAIN BASIN	2.000	EA	5400.00000	10800.00	8650.00000	17300.00	4800.00000	9600.00
1050 6116010A CONCRETE SLOPE PROTECTION	58.000	SQYD	128.00000	7424.00	185.00000	10730.00	280.00000	16240.00
1060 6122010 IMPACT ATTENUATOR (10 SAND BARRELS)	1.000	EA	7500.00000	7500.00	3500.00000	3500.00	3500.00000	3500.00
1070 6122020 REPLACEMENT SAND BARREL	2.000	EA	750.00000	1500.00	500.00000	1000.00	10.00000	20.00
1080 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	1.00000	2.00	500.00000	1000.00	1000.00000	2000.00
1090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	7500.00000	7500.00	8500.00000	8500.00	15000.00000	15000.00
1100 6139902 MISC. SHOULDER REPAIR FOR DRAIN BASIN	2.000	EA	500.00000	1000.00	2800.00000	5600.00	2800.00000	5600.00
1110 6161005 CONSTRUCTION SIGNS	329.000	SQFT	7.50000	2467.50	8.00000	2632.00	10.00000	3290.00
1120 6161021 CHANNELIZER (DRUM-LIKE) WITH LIGHT	55.000	EA	58.00000	3190.00	85.00000	4675.00	70.00000	3850.00
1130 6161030 TYPE III MOVEABLE BARRICADE	4.000	EA	125.00000	500.00	350.00000	1400.00	200.00000	800.00
1140 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	20.000	EA	65.00000	1300.00	135.00000	2700.00	200.00000	4000.00
1150 6161040 FLASHING ARROW PANEL	1.000	EA	1200.00000	1200.00	3500.00000	3500.00	3000.00000	3000.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1160 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000 EA	3800.00000	22800.00	7500.00000	45000.00	7000.00000	42000.00
1170 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	300.000 LF	5.00000	1500.00	32.00000	9600.00	32.00000	9600.00
1180 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	600.000 LF	1.00000	600.00	12.00000	7200.00	4.00000	2400.00
1190 6181000 MOBILIZATION	LUMP	150000.00000	150000.00	146000.00000	146000.00	440000.00000	440000.00
1200 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	225.000 LF	5.95000	1338.75	8.50000	1912.50	10.00000	2250.00
1210 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3795.000 LF	0.92000	3491.40	0.80000	3036.00	1.00000	3795.00
1220 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	3795.000 LF	0.92000	3491.40	0.80000	3036.00	1.00000	3795.00
1230 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7815.000 LF	0.32000	2500.80	0.50000	3907.50	0.60000	4689.00
1240 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1440.000 LF	0.30000	432.00	0.30000	432.00	0.30000	432.00
1250 6209903 MISC. PREFORMED REMOVABLE M.TAPE 6IN., WHITE	720.000 LF	1.30000	936.00	1.40000	1008.00	2.00000	1440.00
1260 6209903 MISC. PREFORMED REMOVABLE M.TAPE 6IN., YELLOW	720.000 LF	1.30000	936.00	1.40000	1008.00	2.00000	1440.00
SECTION TOTALS		$	419,732.15	$	326,762.50	$	647,405.40
SECTION 0007 BR. NO. A37641 - J6I1615							
1270 2061000 CLASS 1 EXCAVATION	10.000 CUYD	181.00000	1810.00	325.00000	3250.00	98.00000	980.00
1280 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET	LUMP	38000.00000	38000.00	304740.00000	304740.00	30450.00000	30450.00
1290 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	140.000 LF	374.00000	52360.00	1491.00000	208740.00	680.00000	95200.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1300 2165000 REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT	124.000	LF	51.00000	6324.00	16.50000	2046.00	298.00000	36952.00
1310 7031005 TRANSVERSE DIAMOND GROOVING	4913.000	SQYD	7.00000	34391.00	4.78000	23484.14	6.48000	31836.24
1320 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	60.900	CUYD	648.00000	39463.20	860.00000	52374.00	2000.00000	121800.00
1330 7034214 CLASS B-2 CONCRETE	16.300	CUYD	3286.00000	53561.80	5550.00000	90465.00	1200.00000	19560.00
1340 7034215 SAFETY BARRIER CURB	38.000	LF	378.00000	14364.00	415.00000	15770.00	88.00000	3344.00
1350 7039902 MISC. PLUGGING SLAB DRAINS	4.000	EA	387.00000	1548.00	175.00000	700.00	100.00000	400.00
1360 7039905 MISC. REACTIVE SILICATE SEALER	4913.000	SQYD	10.00000	49130.00	4.25000	20880.25	10.00000	49130.00
1370 7040101 SUBSTRUCTURE REPAIR (FORMED)	757.000	SQFT	230.00000	174110.00	175.00000	132475.00	119.00000	90083.00
1380 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	230.00000	4600.00	245.00000	4900.00	140.00000	2800.00
1390 7049904 MISC. SUPERSTRUCTURE REPAIR (FORMED)	65.000	SQFT	230.00000	14950.00	195.00000	12675.00	160.00000	10400.00
1400 7101000 REINFORCING STEEL (EPOXY COATED)	15250.000	LB	1.30000	19825.00	1.48000	22570.00	2.88000	43920.00
1410 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4050.00000	4050.00	3000.00000	3000.00	7000.00000	7000.00
1420 7120900 EXPANSION DEVICE (FINGER PLATE)	81.000	LF	1037.00000	83997.00	1950.00000	157950.00	1600.00000	129600.00
1430 7120915 EXPANSION DEVICE (FLAT PLATE)	60.000	LF	512.00000	30720.00	781.00000	46860.00	1600.00000	96000.00
1440 7125200 SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	2100.000	SQFT	23.00000	48300.00	16.67000	35007.00	19.00000	39900.00
1450 7125201 SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL	34500.000	SQFT	2.00000	69000.00	1.63000	56235.00	2.00000	69000.00
1460 7125210 FIELD APPLICATION OF INORGANIC ZINC PRIMER	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	2.50000	5250.00
1470 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	2.50000	5250.00

TABULATION OF BIDS

CALL ORDER : 602 CONTRACT ID : 060127-602 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(2) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1480 7125370A FINISH FIELD COAT (SYSTEM G)	2100.000	SQFT	1.00000	2100.00	0.96000	2016.00	4.00000	8400.00
1490 7125900 CALCIUM SULFONATE RUST PENETRATING SEALER		LUMP	4050.00000	4050.00	3000.00000	3000.00	4000.00000	4000.00
1500 7125920 CALCIUM SULFONATE PRIMER	34500.000	SQFT	1.00000	34500.00	0.64000	22080.00	0.76000	26220.00
1510 7125921 CALCIUM SULFONATE TOPCOAT	34500.000	SQFT	1.00000	34500.00	0.64000	22080.00	0.76000	26220.00
1520 7129902 MISC. REPLACEMENT OF DIAPHRAGMS	9.000	EA	2308.00000	20772.00	3504.00000	31536.00	8346.00000	75114.00
1530 7129902 MISC. SOLE PLATE RETAINER SYSTEM	6.000	EA	1821.00000	10926.00	1135.00000	6810.00	4900.00000	29400.00
1540 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1555.00000	6220.00	3384.00000	13536.00	1400.00000	5600.00
1550 7173002 SILICONE EXPANSION JOINT SEALANT	124.000	LF	123.00000	15252.00	26.50000	3286.00	88.00000	10912.00
1560 7189901 MISC. TEMPORARY BENT		LUMP	140000.00000	140000.00	239107.00000	239107.00	250000.00000	250000.00
SECTION TOTALS			$	1,013,024.00	$	1,541,604.39	$	1,324,721.24
CONTRACT TOTALS			$	4,444,011.86	$	6,086,577.16	$	6,257,428.56

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 060127-603 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6D0600W

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Weber, Inc., Fred	$ 4,684,288.10	100.0000%
2	0011270	Pace Construction Company	$ 4,925,000.00	105.1387%

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060127-603 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6D0600W								
0010 2169904 MISC. REMOVAL OF EPOXY POLYMER CONC. OVERLAY	128480.000	SQFT	0.50000	64240.00	0.50000	64240.00		
0020 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4589.900	TONS	70.00000	321293.00	73.50000	337357.65		
0030 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2689.600	TONS	80.00000	215168.00	57.50000	154652.00		
0040 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	1593.900	TONS	75.00000	119542.50	71.25000	113565.38		
0050 4030132 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)	30643.000	TONS	70.00000	2145010.00	78.50000	2405475.50		
0060 4071005 TACK COAT	19660.000	GAL	4.00000	78640.00	2.10000	41286.00		
0070 4094020 SEAL COAT, GRADE C	14276.000	SQYD	6.00000	85656.00	4.00000	57104.00		
0080 4134000 BITUMINOUS FOG SEAL	15008.000	GAL	3.00000	45024.00	2.65000	39771.20		
0090 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	9000.00000	36000.00	9000.00000	36000.00		
0100 6161005 CONSTRUCTION SIGNS	855.000	SQFT	15.00000	12825.00	10.00000	8550.00		
0110 6161020 CHANNELIZER (DRUM-LIKE)	260.000	EA	100.00000	26000.00	52.00000	13520.00		
0120 6161025 CHANNELIZER (TRIM LINE)	35.000	EA	100.00000	3500.00	52.00000	1820.00		
0130 6161040 FLASHING ARROW PANEL	4.000	EA	1000.00000	4000.00	1000.00000	4000.00		
0140 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	80.00000	320.00	80.00000	320.00		
0150 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	80.00000	320.00	80.00000	320.00		
0160 6162010 WORK ZONE LIGHTING		LUMP	1000.00000	1000.00	3500.00000	3500.00		
0170 6181000 MOBILIZATION		LUMP	375000.00000	375000.00	527078.62000	527078.62		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060127-603 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	24.000 LF	50.00000	1200.00	50.00000	1200.00		
0190 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	3.000 EA	500.00000	1500.00	500.00000	1500.00		
0200 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	2.000 EA	500.00000	1000.00	500.00000	1000.00		
0210 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	143699.000 LF	0.51000	73286.49	0.51000	73286.49		
0220 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	141536.000 LF	0.51000	72183.36	0.51000	72183.36		
0230 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	9900.000 LF	1.10000	10890.00	1.10000	10890.00		
0240 6207000A PAVEMENT MARKING REMOVAL (PAINT)	59098.000 LF	0.30000	17729.40	0.30000	17729.40		
0250 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	8685.000 EA	4.50000	39082.50	1.25000	10856.25		
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	302907.000 SQYD	2.00000	605814.00	2.25000	681540.75		
0270 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	38909.000 SQYD	4.25000	165363.25	3.00000	116727.00		
0280 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1673.600 STA	33.00000	55228.80	28.50000	47697.60		
0290 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	1052.400 STA	47.00000	49462.80	39.50000	41569.80		
0300 7123000 STEEL BAR DAM	5.000 EA	9800.00000	49000.00	6250.00000	31250.00		
0310 9028500 CABLE, LOOP DETECTOR, IN DUCT	1820.000 LF	4.95000	9009.00	4.95000	9009.00		
SECTION TOTALS		$	4,684,288.10	$	4,925,000.00	$	
CONTRACT TOTALS		$	4,684,288.10	$	4,925,000.00	$	

VENDOR RANKING

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/01/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6U0808

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011280	Krupp Construction, Inc., L.	$ 13,195,852.20	100.0000%
2	0010208	Kozeny-Wagner, Inc.	$ 14,746,571.68	111.7516%
3	0011035	Millstone Bangert, Inc.	$ 15,143,036.03	114.7560%
4	0010306	Weber, Inc., Fred	$ 15,881,494.38	120.3522%
5	0010583	Gershenson Construction Co. Inc.	$ 15,996,220.01	121.2216%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $312,000.00.

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6U0808								
0010 1041000 TEMPORARY SURFACING	2240.000	CUYD	36.40000	81536.00	60.80000	136192.00	34.00000	76160.00
0015 2019901 MISC. CLEARING AND GRUBBING		LUMP	128175.00000	128175.00	124617.00000	124617.00	166344.00000	166344.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	384388.00000	384388.00	601740.00000	601740.00	370000.00000	370000.00
0030 2037075 COMPACTING IN CUT	137.000	STA	394.00000	53978.00	1743.00000	238791.00	715.00000	97955.00
0040 2063000 CLASS 3 EXCAVATION	28931.000	CUYD	17.46000	505135.26	18.35000	530883.85	15.00000	433965.00
0050 2063100 CLASS 3 EXCAVATION IN ROCK	3215.000	CUYD	17.46000	56133.90	99.80000	320857.00	60.00000	192900.00
0060 2065500 TEMPORARY SHORING		LUMP	24986.00000	24986.00	1.09000	1.09	197000.00000	197000.00
0070 2071000 LINEAR GRADING CLASS 1	39.700	STA	854.00000	33903.80	1546.00000	61376.20	1055.00000	41883.50
0080 2072000 LINEAR GRADING CLASS 2	132.900	STA	809.82000	107625.08	1049.00000	139412.10	825.00000	109642.50
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	721.700	TONS	105.49000	76132.13	54.20000	39116.14	133.00000	95986.10
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3770.300	TONS	62.10000	234135.63	52.00000	196055.60	80.00000	301624.00
0110 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	93.000	TONS	63.00000	5859.00	58.50000	5440.50	195.00000	18135.00
0120 4071005 TACK COAT	50.000	GAL	5.63000	281.50	4.33000	216.50	10.00000	500.00
0130 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	360.000	GAL	4.09000	1472.40	5.42000	1951.20	5.00000	1800.00
0140 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	1177.800	SQYD	55.70000	65603.46	40.85000	48113.13	49.00000	57712.20
0150 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	11641.900	SQYD	53.20000	619349.08	46.80000	544840.92	51.00000	593736.90
0160 6042010 ADJUSTING MANHOLE	3.000	EA	572.00000	1716.00	1891.00000	5673.00	1340.00000	4020.00
0170 6042020 ADJUSTING BASIN OR INLET	1.000	EA	662.00000	662.00	1891.00000	1891.00	1340.00000	1340.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0180 6044011 PIPE COLLAR, TYPE A	2.000	EA	1026.00000	2052.00	875.00000	1750.00	1069.00000	2138.00
0190 6061010 GUARDRAIL TYPE A	525.000	LF	23.10000	12127.50	22.75000	11943.75	21.00000	11025.00
0200 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	2035.00000	4070.00	2005.00000	4010.00	1850.00000	3700.00
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	440.00000	880.00	433.00000	866.00	400.00000	800.00
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2640.00000	10560.00	2601.00000	10404.00	2400.00000	9600.00
0230 6071012A CHAIN-LINK FENCE (60 IN.)	337.000	LF	26.40000	8896.80	26.00000	8762.00	24.00000	8088.00
0240 6079903 MISC. SOLID WHITE VINYL PRIVACY FENCE (72 IN.)	335.000	LF	52.80000	17688.00	52.00000	17420.00	48.00000	16080.00
0250 6081010 CONCRETE CURB RAMP	498.000	SQYD	101.94000	50766.12	106.00000	52788.00	154.00000	76692.00
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	192.200	SQYD	47.48000	9125.66	49.85000	9581.17	49.00000	9417.80
0270 6085007 PAVED APPROACH, 7 IN.	1409.800	SQYD	59.50000	83883.10	42.80000	60339.44	52.00000	73309.60
0280 6085008 PAVED APPROACH, 8 IN.	1695.700	SQYD	63.21000	107185.20	43.65000	74017.31	58.00000	98350.60
0290 6086004 CONCRETE SIDEWALK, 4 IN.	13810.100	SQYD	28.55000	394278.36	36.15000	499235.12	41.00000	566214.10
0300 6092013 INTEGRAL CURB TYPE M	1562.000	LF	9.65000	15073.30	9.21000	14386.02	15.00000	23430.00
0310 6097000 ROCK LINING	19.000	CUYD	59.85000	1137.15	102.00000	1938.00	101.00000	1919.00
0320 6099903 MISC. 2 FT. 6 IN CURB AND GUTTER	996.000	LF	24.60000	24501.60	21.15000	21065.40	26.00000	25896.00
0330 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	4.000	EA	484.75000	1939.00	217.00000	868.00	538.00000	2152.00
0340 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	11.000	EA	367.19000	4039.09	566.00000	6226.00	533.00000	5863.00
0350 6143014 MANHOLE FRAME AND COVER, TYPE 4	44.000	EA	245.93000	10820.92	524.00000	23056.00	280.00000	12320.00
0360 6161005 CONSTRUCTION SIGNS	2975.000	SQFT	8.80000	26180.00	8.67000	25793.25	8.00000	23800.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0370 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	49.50000	14850.00	48.75000	14625.00	45.00000	13500.00
0380 6161030 TYPE III MOVEABLE BARRICADE	61.000	EA	176.00000	10736.00	173.00000	10553.00	160.00000	9760.00
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	165.00000	1650.00	163.00000	1630.00	150.00000	1500.00
0400 6161040 FLASHING ARROW PANEL	1.000	EA	3300.00000	3300.00	3251.00000	3251.00	3000.00000	3000.00
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	10.000	EA	9900.00000	99000.00	9753.00000	97530.00	9000.00000	90000.00
0420 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	110.00000	440.00	108.00000	432.00	100.00000	400.00
0430 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	338.000	LF	91.17000	30815.46	74.75000	25265.50	128.00000	43264.00
0440 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	475.000	LF	24.51000	11642.25	35.90000	17052.50	35.00000	16625.00
0450 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	5.000	EA	1300.00000	6500.00	731.00000	3655.00	1368.00000	6840.00
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	718.000	LF	8.55000	6138.90	8.01000	5751.18	7.00000	5026.00
0470 6181000 MOBILIZATION		LUMP	830360.00000	830360.00	1244822.00000	1244822.00	1060000.00000	1060000.00
0480 6191000 PAVEMENT EDGE TREATMENT	33151.000	LF	3.00000	99453.00	4.99000	165423.49	4.00000	132604.00
0490 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	603.000	LF	9.90000	5969.70	6.50000	3919.50	9.00000	5427.00
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	702.000	LF	28.60000	20077.20	23.85000	16742.70	26.00000	18252.00
0510 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	119.000	LF	28.60000	3403.40	23.85000	2838.15	26.00000	3094.00
0520 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	74.000	EA	412.50000	30525.00	401.00000	29674.00	375.00000	27750.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	34768.000	LF	1.10000	38244.80	1.09000	37897.12	1.00000	34768.00
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	40028.000	LF	1.10000	44030.80	1.09000	43630.52	1.00000	40028.00
0550 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	136.000	LF	6.60000	897.60	6.50000	884.00	6.00000	816.00
0560 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	132.000	LF	2.20000	290.40	2.17000	286.44	2.00000	264.00
0570 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24040.000	LF	0.20000	4808.00	0.32000	7692.80	0.18000	4327.20
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	27446.000	LF	0.20000	5489.20	0.32000	8782.72	0.18000	4940.28
0590 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	28841.000	LF	0.61000	17593.01	0.59000	17016.19	0.55000	15862.55
0600 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	34897.000	LF	0.61000	21287.17	0.59000	20589.23	0.55000	19193.35
0610 6207000A PAVEMENT MARKING REMOVAL (PAINT)	30692.000	LF	0.39000	11969.88	0.49000	15039.08	0.35000	10742.20
0620 6207005A PAVEMENT MARKING REMOVAL (TAPE)	49556.000	LF	0.28000	13875.68	0.16000	7928.96	0.25000	12389.00
0630 6209902 MISC. BIKE LANE SYMBOL, TYPE 2 PREFORME	24.000	EA	660.00000	15840.00	650.00000	15600.00	600.00000	14400.00
0640 6209902 MISC. YIELD BAR TRIANGLE, TYPE 2 PREFORMED	22.000	EA	275.00000	6050.00	704.00000	15488.00	250.00000	5500.00
0650 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	967.000	SQYD	8.63000	8345.21	8.12000	7852.04	10.00000	9670.00
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	133.000	SQYD	14.87000	1977.71	41.20000	5479.60	40.00000	5320.00
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	120432.00000	120432.00	130035.00000	130035.00	99500.00000	99500.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0680 7034041 CLASS B-1 CONCRETE (CULVERTS)	201.000 CUYD	398.85000	80168.85	790.00000	158790.00	800.00000	160800.00
0690 7061030 REINFORCING STEEL (CULVERTS)	36710.000 LB	1.07000	39279.70	1.11000	40748.10	1.00000	36710.00
0700 7252019 CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-19/B-19A	300.000 LF	298.85000	89655.00	334.00000	100200.00	407.00000	122100.00
0710 7259903 MISC. 12 IN SMOOTH WALL GROUP B PIPE	2558.000 LF	39.83000	101885.14	37.95000	97076.10	49.00000	125342.00
0720 7259903 MISC. 15 IN SMOOTH WALL GROUP B PIPE	3314.000 LF	38.40000	127257.60	40.20000	133222.80	53.00000	175642.00
0730 7259903 MISC. 18 IN SMOOTH WALL GROUP B PIPE	2850.000 LF	44.66000	127281.00	49.60000	141360.00	57.00000	162450.00
0740 7259903 MISC. 21 IN SMOOTH WALL GROUP B PIPE	2343.000 LF	46.04000	107871.72	44.35000	103912.05	65.00000	152295.00
0750 7259903 MISC. 24 IN SMOOTH WALL GROUP B PIPE	3819.000 LF	52.10000	198969.90	53.10000	202788.90	72.00000	274968.00
0760 7259903 MISC. 30 IN SMOOTH WALL GROUP B PIPE	985.000 LF	66.09000	65098.65	64.25000	63286.25	87.00000	85695.00
0770 7259903 MISC. 36 IN SMOOTH WALL GROUP B PIPE	15.000 LF	146.40000	2196.00	131.00000	1965.00	112.00000	1680.00
0780 7259903 MISC. 42 IN SMOOTH WALL GROUP B PIPE	342.000 LF	87.19000	29818.98	96.75000	33088.50	143.00000	48906.00
0790 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1055.000 LF	50.43000	53203.65	51.10000	53910.50	49.00000	51695.00
0800 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	66.39000	3784.23	80.60000	4594.20	53.00000	3021.00
0810 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	137.000 LF	72.51000	9933.87	59.95000	8213.15	58.00000	7946.00
0820 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	172.000 LF	82.40000	14172.80	96.20000	16546.40	66.00000	11352.00
0830 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	116.000 LF	103.58000	12015.28	118.00000	13688.00	76.00000	8816.00
0840 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	340.000 LF	87.83000	29862.20	73.55000	25007.00	95.00000	32300.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
0850 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	235.000 FT	305.10000	71698.50	157.00000	36895.00	365.00000	85775.00
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	69.000 FT	344.09000	23742.21	189.00000	13041.00	495.00000	34155.00
0870 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	19.000 FT	425.58000	8086.02	191.00000	3629.00	889.00000	16891.00
0880 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	20.000 FT	406.85000	8137.00	307.00000	6140.00	575.00000	11500.00
0890 7319902 MISC. 42 IN. PRECAST CURB INLET - STL CO STD	85.000 EA	2282.00000	193970.00	1888.00000	160480.00	3234.00000	274890.00
0900 7319902 MISC. 48 IN. PRECAST CURB INLET - STL CO STD	14.000 EA	2685.00000	37590.00	2122.00000	29708.00	3492.00000	48888.00
0910 7319902 MISC. 60 IN PRECAST CURB INLET - STL CO STD	3.000 EA	3548.00000	10644.00	3157.00000	9471.00	4058.00000	12174.00
0920 7319902 MISC. PRECAST DOUBLE CURB INLET - STL CO STD	3.000 EA	4096.00000	12288.00	3733.00000	11199.00	5616.00000	16848.00
0930 7319903 MISC. GRATED TROUGH (CAST IRON) STL CO STD	70.000 LF	447.38000	31316.60	452.00000	31640.00	445.00000	31150.00
0940 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	783.00000	783.00	1955.00000	1955.00	1479.00000	1479.00
0950 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1126.00000	1126.00	2294.00000	2294.00	2345.00000	2345.00
0960 7339903 MISC. 12FT X 10FT PRECAST BOX CULVERT	933.000 LF	1016.00000	947928.00	913.00000	851829.00	1201.00000	1120533.00
0970 8031000A TURF TYPE TALL FESCUE SODDING	52524.000 SQYD	4.35000	228479.40	4.28000	224802.72	3.95000	207469.80
0980 8041000 TOPSOIL	950.000 CUYD	44.00000	41800.00	43.35000	41182.50	40.00000	38000.00
0990 8061016 SEDIMENT REMOVAL	257.000 CUYD	10.50000	2698.50	21.65000	5564.05	1.00000	257.00
1000 8061019 SILT FENCE	13752.000 LF	3.03000	41668.56	2.98000	40980.96	1.95000	26816.40
1010 8061022 TYPE II DITCH CHECK	5.000 EA	247.50000	1237.50	244.00000	1220.00	150.00000	750.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1020 8061025 INLET CHECK	114.000	EA	93.50000	10659.00	92.10000	10499.40	140.00000	15960.00
1030 8080102 RED MAPLE	20.000	EA	264.00000	5280.00	260.00000	5200.00	90.00000	1800.00
1040 8080104 WHITE ASH	20.000	EA	264.00000	5280.00	260.00000	5200.00	90.00000	1800.00
1050 8080400 WHITE PINE	20.000	EA	220.00000	4400.00	217.00000	4340.00	85.00000	1700.00
1060 8080401 AUSTRIAN PINE	20.000	EA	220.00000	4400.00	217.00000	4340.00	90.00000	1800.00
1070 8089902 MISC. BRADFORD PEAR	20.000	EA	264.00000	5280.00	260.00000	5200.00	85.00000	1700.00
SECTION TOTALS			$	7,443,215.27	$	8,524,191.99	$	8,862,661.08
SECTION 0002 ALT PVMT A ITEMS - J6U0808								
1080 2031000 CLASS A EXCAVATION	65590.000	CUYD	12.05000	790359.50				
1090 2036000 COMPACTING EMBANKMENT	11209.000	CUYD	2.15000	24099.35				
1100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	80033.000	SQYD	4.44000	355346.52				
1110 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	65829.000	SQYD	43.89000	2889234.81				
1120 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	25326.000	LF	15.70000	397618.20				
1130 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	3101.000	LF	18.08000	56066.08				
1140 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	112.000	LF	10.80000	1209.60				
SECTION TOTALS			$	4,513,934.06	$		$	
SECTION 0003 ALT PVMT B ITEMS - J6U0808								
1150 2031000 CLASS A EXCAVATION	58363.000	CUYD			15.95000	930889.85	14.00000	817082.00
1160 2036000 COMPACTING EMBANKMENT	11329.000	CUYD			2.61000	29568.69	1.00000	11329.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT
1170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	85783.000 SQYD			4.17000	357715.11	8.00000	686264.00
1180 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	67202.600 SQYD			54.10000	3635660.66	52.00000	3494535.20
1190 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1651.000 LF			19.50000	32194.50	31.00000	51181.00
1200 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	23787.000 LF			8.67000	206233.29	8.00000	190296.00
1210 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	3101.000 LF			9.75000	30234.75	9.00000	27909.00
SECTION TOTALS		$		$	5,222,496.85	$	5,278,596.20
SECTION 0004 HIGHWAY LIGHTING - J6U0808							
1220 9017006 CABLE, 6 AWG 1 CONDUCTOR	150.000 LF	1.69000	253.50	1.66000	249.00	1.53000	229.50
1230 9017008 CABLE, 8 AWG 1 CONDUCTOR	770.000 LF	1.45000	1116.50	1.42000	1093.40	1.31000	1008.70
1240 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000 LF	0.93000	316.20	0.91000	309.40	0.84000	285.60
1250 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	4.000 EA	955.90000	3823.60	942.00000	3768.00	869.00000	3476.00
1260 9019902 MISC. 150 WATT HPS TENON MOUNTED LUMINAIRE	4.000 EA	665.50000	2662.00	656.00000	2624.00	605.00000	2420.00
1270 9019902 MISC. 30' TENON POLE	4.000 EA	1873.30000	7493.20	1845.00000	7380.00	1703.00000	6812.00
1280 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000 EA	6505.40000	6505.40	6409.00000	6409.00	5914.00000	5914.00
SECTION TOTALS		$	22,170.40	$	21,832.80	$	20,145.80
SECTION 0005 HIGHWAY SIGNALS - J6U0808							
1290 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	844.80000	3379.20	832.00000	3328.00	768.00000	3072.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1300 9020515 SIGNAL HEAD, TYPE 5B	4.000	EA	1331.00000	5324.00	1311.00000	5244.00	1210.00000	4840.00
1310 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	8.000	EA	794.20000	6353.60	782.00000	6256.00	722.00000	5776.00
1320 9023122 POST, TYPE CL, 22 FT. ARM OR 6.7 M ARM	1.000	EA	5360.30000	5360.30	5281.00000	5281.00	4873.00000	4873.00
1330 9023124 POST, TYPE CL, 24 FT. ARM OR 7.3 M ARM	2.000	EA	5360.30000	10720.60	5281.00000	10562.00	4873.00000	9746.00
1340 9023126 POST, TYPE CL, 26 FT. ARM OR 7.9 M ARM	1.000	EA	5580.30000	5580.30	5497.00000	5497.00	5073.00000	5073.00
1350 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	9696.50000	9696.50	9552.00000	9552.00	8815.00000	8815.00
1360 9024920 DETECTOR, PUSHBUTTON	8.000	EA	141.90000	1135.20	140.00000	1120.00	129.00000	1032.00
1370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	29927.00000	29927.00	29482.00000	29482.00	27207.00000	27207.00
1380 9025200 CONDUIT, 2 IN., TRENCH	310.000	LF	9.77000	3028.70	9.62000	2982.20	8.88000	2752.80
1390 9025300 CONDUIT, 3 IN., TRENCH	60.000	LF	13.90000	834.00	13.70000	822.00	12.63000	757.80
1400 9025400 CONDUIT, 4 IN., TRENCH	70.000	LF	15.17000	1061.90	14.95000	1046.50	13.79000	965.30
1410 9027400 CONDUIT, 4 IN., PUSHED	380.000	LF	33.57000	12756.60	33.05000	12559.00	30.51000	11593.80
1420 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	110.000	LF	1.48000	162.80	1.45000	159.50	1.34000	147.40
1430 9028302 CABLE, 12 AWG 2 CONDUCTOR	1100.000	LF	1.47000	1617.00	1.44000	1584.00	1.33000	1463.00
1440 9028305 CABLE, 12 AWG 5 CONDUCTOR	1110.000	LF	1.84000	2042.40	1.81000	2009.10	1.67000	1853.70
1450 9028307 CABLE, 12 AWG 7 CONDUCTOR	2120.000	LF	2.13000	4515.60	2.09000	4430.80	1.93000	4091.60
1460 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1689.60000	5068.80	1664.00000	4992.00	1536.00000	4608.00
1470 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	2.000	EA	3623.40000	7246.80	3569.00000	7138.00	3294.00000	6588.00
1480 9029100 BASE, CONCRETE	14.200	CUYD	1043.90000	14823.38	1028.00000	14597.60	949.00000	13475.80
1490 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	50284.30000	50284.30	49536.00000	49536.00	45713.00000	45713.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1500 9029902 MISC. RELOCATION OF SCHOOL ZONE SPEED LIMIT AS	2.000	EA	11823.90000	23647.80	6072.00000	12144.00	5603.00000	11206.00
SECTION TOTALS			$	204,566.78	$	190,322.70	$	175,650.20
SECTION 0006 HIGHWAY SIGNING - J6U0808								
1510 9031210 STRUCTURAL STEEL POSTS	70.000	LB	6.60000	462.00	6.50000	455.00	6.00000	420.00
1520 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	871.000	LF	8.80000	7664.80	8.67000	7551.57	8.00000	6968.00
1530 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	273.000	LF	26.40000	7207.20	26.00000	7098.00	24.00000	6552.00
1540 9035004 TYPE SHR2L-1 SIGN	457.000	SQFT	21.45000	9802.65	21.15000	9665.55	19.50000	8911.50
1550 9035009 36 IN. OR 900 MM STOP SIGN	20.000	EA	192.50000	3850.00	190.00000	3800.00	175.00000	3500.00
1560 9035066 SIGNAL SIGN, TYPE SHR2L-3	105.500	SQFT	33.00000	3481.50	32.50000	3428.75	30.00000	3165.00
SECTION TOTALS			$	32,468.15	$	31,998.87	$	29,516.50
SECTION 0007 RELOCATING SERVICE CONNECTIONS - J6U0808								
1570 6031010 RELOCATING SERVICE CONNECTIONS (CLASS 1	61.000	EA	302.50000	18452.50	341.00000	20801.00	315.00000	19215.00
1580 6031011 RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN./25MM DIA)	19.000	EA	721.60000	13710.40	1033.00000	19627.00	953.00000	18107.00
1590 6031014 RELOCATING SERVICE CONNECTIONS (CLASS 2) (3 IN./75 MM DIA AND ABOVE)	1.000	EA	4358.20000	4358.20	1494.00000	1494.00	1379.00000	1379.00
1600 6031015 RELOCATING SERVICE CONNECTIONS(CLASS 3)	18.000	EA	1100.00000	19800.00	1008.00000	18144.00	930.00000	16740.00
1610 6031016 RELOCATING SERVICE CONNECTIONS (CLASS 4) (UNDER 1 IN./25MM DIA)	6.000	EA	1078.00000	6468.00	1478.00000	8868.00	1364.00000	8184.00
1620 6031018 RELOCATING SERVICE CONNECTIONS (CLASS 4) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	1.000	EA	3080.00000	3080.00	3187.00000	3187.00	2941.00000	2941.00

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1630 6031019 RELOCATING SERVICE CONNECTIONS (CLASS 4) (3 IN./75 MM DIA AND ABOVE)	1.000 EA	6160.00000	6160.00	5307.00000	5307.00	4897.00000	4897.00
1640 6031020 RELOCATING SERVICE CONNECTIONS (CLASS 5) (UNDER 1 IN./25MM DIA)	1.000 EA	4400.00000	4400.00	2577.00000	2577.00	2378.00000	2378.00
1650 6031028 RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN./25MM DIA)	51.000 EA	2182.40000	111302.40	774.00000	39474.00	714.00000	36414.00
1660 6031030 RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	2.000 EA	3936.90000	7873.80	1867.00000	3734.00	1723.00000	3446.00
1670 6031031 RELOCATING SERVICE CONNECTIONS (CLASS 7) (3 IN./75 MM DIA AND ABOVE)	5.000 EA	9506.20000	47531.00	3305.00000	16525.00	3050.00000	15250.00
1680 6031032 RELOCATING SERVICE CONNECTIONS (CLASS 8) (UNDER 1 IN./25MM DIA)	32.000 EA	1892.00000	60544.00	2009.00000	64288.00	1854.00000	59328.00
1690 6031034 RELOCATING SERVICE CONNECTIONS (CLASS 8) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	1.000 EA	4978.60000	4978.60	2342.00000	2342.00	2161.00000	2161.00
1700 6031035 RELOCATING SERVICE CONNECTIONS (CLASS 8) (3 IN./75 MM DIA AND ABOVE)	5.000 EA	6972.90000	34864.50	3822.00000	19110.00	3527.00000	17635.00
SECTION TOTALS		$	343,523.40	$	225,478.00	$	208,075.00
SECTION 0008 WALL NO. A7099 - J6U0808							
1710 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	900.00000	900.00	1084.00000	1084.00	1000.00000	1000.00
1720 7110600 AESTHETIC CONCRETE STAIN	LUMP	2255.00000	2255.00	650.00000	650.00	600.00000	600.00
1730 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3060.000 SQFT	45.45000	139077.00	35.40000	108324.00	39.50000	120870.00
1740 7201100 FORM LINERS FOR MSE WALL SYSTEMS	340.000 SQYD	2.48000	843.20	1.09000	370.60	2.25000	765.00
SECTION TOTALS		$	143,075.20	$	110,428.60	$	123,235.00
SECTION 0009 WALL NO. A7090 - J6U0808							

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1750 2061000 CLASS 1 EXCAVATION	380.000	CUYD	20.05000	7619.00	34.70000	13186.00	35.00000	13300.00
1760 7032009 CLASS B CONCRETE (RETAINING WALLS)	175.800	CUYD	551.48000	96950.18	337.00000	59244.60	450.00000	79110.00
1770 7101000 REINFORCING STEEL (EPOXY COATED)	10600.000	LB	1.10000	11660.00	1.24000	13144.00	1.80000	19080.00
1780 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	1100.00000	1100.00	867.00000	867.00	800.00000	800.00
1790 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	560.00000	560.00	542.00000	542.00	500.00000	500.00
SECTION TOTALS			$	117,889.18	$	86,983.60	$	112,790.00
SECTION 0010 WALL NO. A7094 - J6U0808								
1800 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	600.00000	600.00	975.00000	975.00	900.00000	900.00
1810 7110600 AESTHETIC CONCRETE STAIN		LUMP	1500.00000	1500.00	650.00000	650.00	600.00000	600.00
1820 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2098.000	SQFT	46.95000	98501.10	37.95000	79619.10	39.50000	82871.00
1830 7201100 FORM LINERS FOR MSE WALL SYSTEMS	233.000	SQYD	2.48000	577.84	1.09000	253.97	2.25000	524.25
SECTION TOTALS			$	101,178.94	$	81,498.07	$	84,895.25
SECTION 0011 WALL NO. A7096 - J6U0808								
1840 2061000 CLASS 1 EXCAVATION	180.000	CUYD	20.83000	3749.40	38.55000	6939.00	30.00000	5400.00
1850 7032009 CLASS B CONCRETE (RETAINING WALLS)	69.900	CUYD	731.87000	51157.71	464.00000	32433.60	450.00000	31455.00
1860 7034620 FORM LINERS	95.000	SQYD	54.00000	5130.00	54.20000	5149.00	95.00000	9025.00
1870 7101000 REINFORCING STEEL (EPOXY COATED)	4780.000	LB	1.13000	5401.40	1.49000	7122.20	1.80000	8604.00
1880 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	285.00000	285.00	433.00000	433.00	400.00000	400.00
1890 7110600 AESTHETIC CONCRETE STAIN		LUMP	700.00000	700.00	325.00000	325.00	300.00000	300.00
SECTION TOTALS			$	66,423.51	$	52,401.80	$	55,184.00
SECTION 0012 WALL NO. A7097 - J6U0808								

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	(3) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT
1900 2061000 CLASS 1 EXCAVATION	510.000	CUYD	22.35000	11398.50	35.70000	18207.00	30.00000	15300.00
1910 2061003 CLASS 1 EXCAVATION IN ROCK	75.000	CUYD	132.48000	9936.00	167.00000	12525.00	114.00000	8550.00
1920 7032009 CLASS B CONCRETE (RETAINING WALLS)	281.600	CUYD	498.88000	140484.61	429.00000	120806.40	350.00000	98560.00
1930 7034620 FORM LINERS	389.000	SQYD	54.00000	21006.00	54.20000	21083.80	85.00000	33065.00
1940 7101000 REINFORCING STEEL (EPOXY COATED)	18840.000	LB	1.08000	20347.20	1.23000	23173.20	1.80000	33912.00
1950 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1210.00000	1210.00	1951.00000	1951.00	1800.00000	1800.00
1960 7110600 AESTHETIC CONCRETE STAIN		LUMP	3025.00000	3025.00	1192.00000	1192.00	1100.00000	1100.00
SECTION TOTALS			$	207,407.31	$	198,938.40	$	192,287.00
CONTRACT TOTALS			$	13,195,852.20	$	14,746,571.68	$	15,143,036.03

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6U0808								
0010 1041000 TEMPORARY SURFACING	2240.000	CUYD	65.00000	145600.00	46.79000	104809.60		
0015 2019901 MISC. CLEARING AND GRUBBING		LUMP	25000.00000	25000.00	109000.00000	109000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	1500000.00000	1500000.00	1447481.69000	1447481.69		
0030 2037075 COMPACTING IN CUT	137.000	STA	200.00000	27400.00	567.53000	77751.61		
0040 2063000 CLASS 3 EXCAVATION	28931.000	CUYD	5.00000	144655.00	12.73000	368291.63		
0050 2063100 CLASS 3 EXCAVATION IN ROCK	3215.000	CUYD	100.00000	321500.00	170.09000	546839.35		
0060 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	89642.61000	89642.61		
0070 2071000 LINEAR GRADING CLASS 1	39.700	STA	1296.00000	51451.20	775.18000	30774.65		
0080 2072000 LINEAR GRADING CLASS 2	132.900	STA	1296.00000	172238.40	781.53000	103865.34		
0090 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	721.700	TONS	100.00000	72170.00	113.80000	82129.46		
0100 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	3770.300	TONS	80.00000	301624.00	74.71000	281679.11		
0110 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	93.000	TONS	200.00000	18600.00	148.86000	13843.98		
0120 4071005 TACK COAT	50.000	GAL	10.00000	500.00	20.12000	1006.00		
0130 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	360.000	GAL	10.00000	3600.00	12.04000	4334.40		
0140 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	1177.800	SQYD	36.00000	42400.80	60.34000	71068.45		
0150 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	11641.900	SQYD	42.00000	488959.80	49.51000	576390.47		
0160 6042010 ADJUSTING MANHOLE	3.000	EA	1000.00000	3000.00	669.26000	2007.78		
0170 6042020 ADJUSTING BASIN OR INLET	1.000	EA	1800.00000	1800.00	722.00000	722.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0180 6044011 PIPE COLLAR, TYPE A	2.000	EA	1000.00000	2000.00	858.49000	1716.98		
0190 6061010 GUARDRAIL TYPE A	525.000	LF	21.00000	11025.00	21.00000	11025.00		
0200 6062100 BRIDGE ANCHOR SECTION (CURB TYPE)	2.000	EA	1850.00000	3700.00	1850.00000	3700.00		
0210 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	2.000	EA	400.00000	800.00	400.00000	800.00		
0220 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2400.00000	9600.00	2400.00000	9600.00		
0230 6071012A CHAIN-LINK FENCE (60 IN.)	337.000	LF	24.00000	8088.00	24.00000	8088.00		
0240 6079903 MISC. SOLID WHITE VINYL PRIVACY FENCE (72 IN.)	335.000	LF	48.00000	16080.00	48.00000	16080.00		
0250 6081010 CONCRETE CURB RAMP	498.000	SQYD	96.50000	48057.00	71.12000	35417.76		
0260 6083006 6 IN. CONCRETE MEDIAN STRIP	192.200	SQYD	38.00000	7303.60	52.45000	10080.89		
0270 6085007 PAVED APPROACH, 7 IN.	1409.800	SQYD	41.50000	58506.70	55.49000	78229.80		
0280 6085008 PAVED APPROACH, 8 IN.	1695.700	SQYD	46.00000	78002.20	58.35000	98944.10		
0290 6086004 CONCRETE SIDEWALK, 4 IN.	13810.100	SQYD	29.00000	400492.90	28.64000	395521.26		
0300 6092013 INTEGRAL CURB TYPE M	1562.000	LF	13.00000	20306.00	23.50000	36707.00		
0310 6097000 ROCK LINING	19.000	CUYD	85.00000	1615.00	85.83000	1630.77		
0320 6099903 MISC. 2 FT. 6 IN CURB AND GUTTER	996.000	LF	20.00000	19920.00	36.74000	36593.04		
0330 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	4.000	EA	600.00000	2400.00	554.72000	2218.88		
0340 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	11.000	EA	440.00000	4840.00	465.65000	5122.15		
0350 6143014 MANHOLE FRAME AND COVER, TYPE 4	44.000	EA	350.00000	15400.00	550.69000	24230.36		
0360 6161005 CONSTRUCTION SIGNS	2975.000	SQFT	20.00000	59500.00	8.50000	25287.50		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0370 6161025 CHANNELIZER (TRIM LINE)	300.000	EA	100.00000	30000.00	45.00000	13500.00		
0380 6161030 TYPE III MOVEABLE BARRICADE	61.000	EA	160.00000	9760.00	185.00000	11285.00		
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	10.000	EA	200.00000	2000.00	75.00000	750.00		
0400 6161040 FLASHING ARROW PANEL	1.000	EA	3000.00000	3000.00	5000.00000	5000.00		
0410 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	10.000	EA	9000.00000	90000.00	23661.84000	236618.40		
0420 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	100.00000	400.00		
0430 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	338.000	LF	50.00000	16900.00	208.00000	70304.00		
0440 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	475.000	LF	45.00000	21375.00	30.00000	14250.00		
0450 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	5.000	EA	1500.00000	7500.00	1500.00000	7500.00		
0460 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	718.000	LF	10.00000	7180.00	10.00000	7180.00		
0470 6181000 MOBILIZATION		LUMP	1580000.00000	1580000.00	969915.53000	969915.53		
0480 6191000 PAVEMENT EDGE TREATMENT	33151.000	LF	9.00000	298359.00	5.44000	180341.44		
0490 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	603.000	LF	9.00000	5427.00	9.00000	5427.00		
0500 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	702.000	LF	26.00000	18252.00	26.00000	18252.00		
0510 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	119.000	LF	26.00000	3094.00	26.00000	3094.00		
0520 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	74.000	EA	375.00000	27750.00	375.00000	27750.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	34768.000	LF	1.00000	34768.00	1.00000	34768.00		
0540 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	40028.000	LF	1.00000	40028.00	1.00000	40028.00		
0550 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	136.000	LF	6.00000	816.00	6.00000	816.00		
0560 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	132.000	LF	2.00000	264.00	2.00000	264.00		
0570 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	24040.000	LF	0.18000	4327.20	0.18000	4327.20		
0580 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	27446.000	LF	0.18000	4940.28	0.18000	4940.28		
0590 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	28841.000	LF	0.55000	15862.55	0.55000	15862.55		
0600 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	34897.000	LF	0.55000	19193.35	0.55000	19193.35		
0610 6207000A PAVEMENT MARKING REMOVAL (PAINT)	30692.000	LF	0.35000	10742.20	0.35000	10742.20		
0620 6207005A PAVEMENT MARKING REMOVAL (TAPE)	49556.000	LF	0.25000	12389.00	0.25000	12389.00		
0630 6209902 MISC. BIKE LANE SYMBOL, TYPE 2 PREFORME	24.000	EA	600.00000	14400.00	600.00000	14400.00		
0640 6209902 MISC. YIELD BAR TRIANGLE, TYPE 2 PREFORMED	22.000	EA	250.00000	5500.00	250.00000	5500.00		
0650 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	967.000	SQYD	8.00000	7736.00	7.50000	7252.50		
0660 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	133.000	SQYD	35.00000	4655.00	38.00000	5054.00		
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	65000.00000	65000.00	99500.00000	99500.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 7034041 CLASS B-1 CONCRETE (CULVERTS)	201.000 CUYD	604.00000	121404.00	999.60000	200919.60		
0690 7061030 REINFORCING STEEL (CULVERTS)	36710.000 LB	1.25000	45887.50	1.13000	41482.30		
0700 7252019 CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-19/B-19A	300.000 LF	395.00000	118500.00	295.82000	88746.00		
0710 7259903 MISC. 12 IN SMOOTH WALL GROUP B PIPE	2558.000 LF	50.00000	127900.00	45.23000	115698.34		
0720 7259903 MISC. 15 IN SMOOTH WALL GROUP B PIPE	3314.000 LF	55.00000	182270.00	47.80000	158409.20		
0730 7259903 MISC. 18 IN SMOOTH WALL GROUP B PIPE	2850.000 LF	65.00000	185250.00	57.12000	162792.00		
0740 7259903 MISC. 21 IN SMOOTH WALL GROUP B PIPE	2343.000 LF	70.00000	164010.00	65.63000	153771.09		
0750 7259903 MISC. 24 IN SMOOTH WALL GROUP B PIPE	3819.000 LF	75.00000	286425.00	68.57000	261868.83		
0760 7259903 MISC. 30 IN SMOOTH WALL GROUP B PIPE	985.000 LF	110.00000	108350.00	99.13000	97643.05		
0770 7259903 MISC. 36 IN SMOOTH WALL GROUP B PIPE	15.000 LF	125.00000	1875.00	151.53000	2272.95		
0780 7259903 MISC. 42 IN SMOOTH WALL GROUP B PIPE	342.000 LF	160.00000	54720.00	122.40000	41860.80		
0790 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1055.000 LF	70.00000	73850.00	115.07000	121398.85		
0800 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	75.00000	4275.00	69.21000	3944.97		
0810 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	137.000 LF	80.00000	10960.00	125.03000	17129.11		
0820 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	172.000 LF	95.00000	16340.00	98.65000	16967.80		
0830 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	116.000 LF	120.00000	13920.00	195.17000	22639.72		
0840 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	340.000 LF	155.00000	52700.00	131.52000	44716.80		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0850 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	235.000	FT	270.00000	63450.00	301.54000	70861.90		
0860 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	69.000	FT	300.00000	20700.00	358.34000	24725.46		
0870 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	19.000	FT	420.00000	7980.00	403.27000	7662.13		
0880 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	20.000	FT	375.00000	7500.00	322.95000	6459.00		
0890 7319902 MISC. 42 IN. PRECAST CURB INLET - STL CO STD	85.000	EA	2250.00000	191250.00	2385.12000	202735.20		
0900 7319902 MISC. 48 IN. PRECAST CURB INLET - STL CO STD	14.000	EA	2725.00000	38150.00	2952.74000	41338.36		
0910 7319902 MISC. 60 IN PRECAST CURB INLET - STL CO STD	3.000	EA	3000.00000	9000.00	3612.79000	10838.37		
0920 7319902 MISC. PRECAST DOUBLE CURB INLET - STL CO STD	3.000	EA	3600.00000	10800.00	5052.07000	15156.21		
0930 7319903 MISC. GRATED TROUGH (CAST IRON) STL CO STD	70.000	LF	360.00000	25200.00	603.30000	42231.00		
0940 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2700.00000	2700.00	2388.21000	2388.21		
0950 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	2835.00000	2835.00	3901.81000	3901.81		
0960 7339903 MISC. 12FT X 10FT PRECAST BOX CULVERT	933.000	LF	1000.00000	933000.00	968.42000	903535.86		
0970 8031000A TURF TYPE TALL FESCUE SODDING	52524.000	SQYD	3.95000	207469.80	3.95000	207469.80		
0980 8041000 TOPSOIL	950.000	CUYD	40.00000	38000.00	40.00000	38000.00		
0990 8061016 SEDIMENT REMOVAL	257.000	CUYD	32.00000	8224.00	25.00000	6425.00		
1000 8061019 SILT FENCE	13752.000	LF	2.50000	34380.00	2.50000	34380.00		
1010 8061022 TYPE II DITCH CHECK	5.000	EA	250.00000	1250.00	250.00000	1250.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1020 8061025 INLET CHECK	114.000	EA	100.00000	11400.00	100.00000	11400.00		
1030 8080102 RED MAPLE	20.000	EA	90.00000	1800.00	125.00000	2500.00		
1040 8080104 WHITE ASH	20.000	EA	90.00000	1800.00	125.00000	2500.00		
1050 8080400 WHITE PINE	20.000	EA	85.00000	1700.00	125.00000	2500.00		
1060 8080401 AUSTRIAN PINE	20.000	EA	90.00000	1800.00	125.00000	2500.00		
1070 8089902 MISC. BRADFORD PEAR	20.000	EA	85.00000	1700.00	125.00000	2500.00		
SECTION TOTALS			$	9,650,479.48	$	9,754,755.79	$	
SECTION 0002 ALT PVMT A ITEMS - J6U0808								
1080 2031000 CLASS A EXCAVATION	65590.000	CUYD						
1090 2036000 COMPACTING EMBANKMENT	11209.000	CUYD						
1100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	80033.000	SQYD						
1110 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	65829.000	SQYD						
1120 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	25326.000	LF						
1130 6091011 CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE	3101.000	LF						
1140 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	112.000	LF						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J6U0808								
1150 2031000 CLASS A EXCAVATION	58363.000	CUYD	22.00000	1283986.00	24.03000	1402462.89		
1160 2036000 COMPACTING EMBANKMENT	11329.000	CUYD	1.65000	18692.85	5.90000	66841.10		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1170 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	85783.000 SQYD	6.50000	557589.50	6.27000	537859.41		
1180 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	67202.600 SQYD	46.00000	3091319.60	41.08000	2760682.81		
1190 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	1651.000 LF	38.00000	62738.00	25.00000	41275.00		
1200 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	23787.000 LF	6.15000	146290.05	7.22000	171742.14		
1210 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	3101.000 LF	9.00000	27909.00	33.95000	105278.95		
SECTION TOTALS		$	5,188,525.00	$	5,086,142.30	$	
SECTION 0004 HIGHWAY LIGHTING - J6U0808							
1220 9017006 CABLE, 6 AWG 1 CONDUCTOR	150.000 LF	1.53000	229.50	1.53000	229.50		
1230 9017008 CABLE, 8 AWG 1 CONDUCTOR	770.000 LF	1.31000	1008.70	1.31000	1008.70		
1240 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000 LF	0.84000	285.60	0.84000	285.60		
1250 9018230 POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT)	4.000 EA	869.00000	3476.00	869.00000	3476.00		
1260 9019902 MISC. 150 WATT HPS TENON MOUNTED LUMINAIRE	4.000 EA	605.00000	2420.00	605.00000	2420.00		
1270 9019902 MISC. 30' TENON POLE	4.000 EA	1703.00000	6812.00	1703.00000	6812.00		
1280 9019902 MISC. PAD MOUNTED POWER SUPPLY/CONTROLLER	1.000 EA	5914.00000	5914.00	5619.00000	5619.00		
SECTION TOTALS		$	20,145.80	$	19,850.80	$	
SECTION 0005 HIGHWAY SIGNALS - J6U0808							
1290 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	768.00000	3072.00	768.00000	3072.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1300 9020515 SIGNAL HEAD, TYPE 5B	4.000	EA	1210.00000	4840.00	1210.00000	4840.00		
1310 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	8.000	EA	722.00000	5776.00	722.00000	5776.00		
1320 9023122 POST, TYPE CL, 22 FT. ARM OR 6.7 M ARM	1.000	EA	4873.00000	4873.00	4873.00000	4873.00		
1330 9023124 POST, TYPE CL, 24 FT. ARM OR 7.3 M ARM	2.000	EA	4873.00000	9746.00	4873.00000	9746.00		
1340 9023126 POST, TYPE CL, 26 FT. ARM OR 7.9 M ARM	1.000	EA	5073.00000	5073.00	5073.00000	5073.00		
1350 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000	EA	8815.00000	8815.00	8815.00000	8815.00		
1360 9024920 DETECTOR, PUSHBUTTON	8.000	EA	129.00000	1032.00	129.00000	1032.00		
1370 9024975 VIDEO DETECTION SYSTEM	1.000	EA	27207.00000	27207.00	27207.00000	27207.00		
1380 9025200 CONDUIT, 2 IN., TRENCH	310.000	LF	8.88000	2752.80	8.88000	2752.80		
1390 9025300 CONDUIT, 3 IN., TRENCH	60.000	LF	12.63000	757.80	12.63000	757.80		
1400 9025400 CONDUIT, 4 IN., TRENCH	70.000	LF	13.79000	965.30	13.79000	965.30		
1410 9027400 CONDUIT, 4 IN., PUSHED	380.000	LF	30.51000	11593.80	30.51000	11593.80		
1420 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	110.000	LF	1.34000	147.40	1.34000	147.40		
1430 9028302 CABLE, 12 AWG 2 CONDUCTOR	1100.000	LF	1.33000	1463.00	1.33000	1463.00		
1440 9028305 CABLE, 12 AWG 5 CONDUCTOR	1110.000	LF	1.67000	1853.70	1.33000	1476.30		
1450 9028307 CABLE, 12 AWG 7 CONDUCTOR	2120.000	LF	1.93000	4091.60	1.93000	4091.60		
1460 9028811 PULL BOX, PREFORMED CLASS 2	3.000	EA	1536.00000	4608.00	1536.00000	4608.00		
1470 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	2.000	EA	3294.00000	6588.00	3294.00000	6588.00		
1480 9029100 BASE, CONCRETE	14.200	CUYD	949.00000	13475.80	949.00000	13475.80		
1490 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	45713.00000	45713.00	45713.00000	45713.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1500 9029902 MISC. RELOCATION OF SCHOOL ZONE SPEED LIMIT AS	2.000 EA	5603.00000	11206.00	0.00000	0.00		
SECTION TOTALS		$	175,650.20	$	164,066.80	$	
SECTION 0006 HIGHWAY SIGNING - J6U0808							
1510 9031210 STRUCTURAL STEEL POSTS	70.000 LB	6.00000	420.00	6.00000	420.00		
1520 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	871.000 LF	8.00000	6968.00	8.00000	6968.00		
1530 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	273.000 LF	24.00000	6552.00	24.00000	6552.00		
1540 9035004 TYPE SHR2L-1 SIGN	457.000 SQFT	19.50000	8911.50	19.50000	8911.50		
1550 9035009 36 IN. OR 900 MM STOP SIGN	20.000 EA	175.00000	3500.00	175.00000	3500.00		
1560 9035066 SIGNAL SIGN, TYPE SHR2L-3	105.500 SQFT	30.00000	3165.00	30.00000	3165.00		
SECTION TOTALS		$	29,516.50	$	29,516.50	$	
SECTION 0007 RELOCATING SERVICE CONNECTIONS - J6U0808							
1570 6031010 RELOCATING SERVICE CONNECTIONS (CLASS 1	61.000 EA	315.00000	19215.00	275.00000	16775.00		
1580 6031011 RELOCATING SERVICE CONNECTIONS (CLASS 2) (UNDER 1 IN./25MM DIA)	19.000 EA	953.00000	18107.00	656.00000	12464.00		
1590 6031014 RELOCATING SERVICE CONNECTIONS (CLASS 2) (3 IN./75 MM DIA AND ABOVE)	1.000 EA	1379.00000	1379.00	3962.00000	3962.00		
1600 6031015 RELOCATING SERVICE CONNECTIONS(CLASS 3)	18.000 EA	930.00000	16740.00	1000.00000	18000.00		
1610 6031016 RELOCATING SERVICE CONNECTIONS (CLASS 4) (UNDER 1 IN./25MM DIA)	6.000 EA	1364.00000	8184.00	980.00000	5880.00		
1620 6031018 RELOCATING SERVICE CONNECTIONS (CLASS 4) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	1.000 EA	2941.00000	2941.00	2800.00000	2800.00		

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1630 6031019 RELOCATING SERVICE CONNECTIONS (CLASS 4) (3 IN./75 MM DIA AND ABOVE)	1.000 EA	4897.00000	4897.00	5600.00000	5600.00		
1640 6031020 RELOCATING SERVICE CONNECTIONS (CLASS 5) (UNDER 1 IN./25MM DIA)	1.000 EA	2378.00000	2378.00	4000.00000	4000.00		
1650 6031028 RELOCATING SERVICE CONNECTIONS (CLASS 7) (UNDER 1 IN./25MM DIA)	51.000 EA	714.00000	36414.00	1984.00000	101184.00		
1660 6031030 RELOCATING SERVICE CONNECTIONS (CLASS 7) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	2.000 EA	1723.00000	3446.00	3579.00000	7158.00		
1670 6031031 RELOCATING SERVICE CONNECTIONS (CLASS 7) (3 IN./75 MM DIA AND ABOVE)	5.000 EA	3050.00000	15250.00	8642.00000	43210.00		
1680 6031032 RELOCATING SERVICE CONNECTIONS (CLASS 8) (UNDER 1 IN./25MM DIA)	32.000 EA	1854.00000	59328.00	1720.00000	55040.00		
1690 6031034 RELOCATING SERVICE CONNECTIONS (CLASS 8) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	1.000 EA	2161.00000	2161.00	4526.00000	4526.00		
1700 6031035 RELOCATING SERVICE CONNECTIONS (CLASS 8) (3 IN./75 MM DIA AND ABOVE)	5.000 EA	3527.00000	17635.00	6339.00000	31695.00		
SECTION TOTALS		$	208,075.00	$	312,294.00	$	
SECTION 0008 WALL NO. A7099 - J6U0808							
1710 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM	LUMP	1000.00000	1000.00	825.00000	825.00		
1720 7110600 AESTHETIC CONCRETE STAIN	LUMP	600.00000	600.00	2100.00000	2100.00		
1730 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	3060.000 SQFT	47.00000	143820.00	39.50000	120870.00		
1740 7201100 FORM LINERS FOR MSE WALL SYSTEMS	340.000 SQYD	1.00000	340.00	2.25000	765.00		
SECTION TOTALS		$	145,760.00	$	124,560.00	$	
SECTION 0009 WALL NO. A7090 - J6U0808							

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1750 2061000 CLASS 1 EXCAVATION	380.000	CUYD	33.00000	12540.00	18.23000	6927.40		
1760 7032009 CLASS B CONCRETE (RETAINING WALLS)	175.800	CUYD	430.00000	75594.00	489.43000	86041.79		
1770 7101000 REINFORCING STEEL (EPOXY COATED)	10600.000	LB	1.15000	12190.00	1.25000	13250.00		
1780 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	800.00000	800.00	1000.00000	1000.00		
1790 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	500.00000	500.00	600.00000	600.00		
SECTION TOTALS			$	101,624.00	$	107,819.19	$	
SECTION 0010 WALL NO. A7094 - J6U0808								
1800 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	900.00000	900.00	600.00000	600.00		
1810 7110600 AESTHETIC CONCRETE STAIN		LUMP	600.00000	600.00	1400.00000	1400.00		
1820 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2098.000	SQFT	47.00000	98606.00	39.50000	82871.00		
1830 7201100 FORM LINERS FOR MSE WALL SYSTEMS	233.000	SQYD	1.00000	233.00	2.25000	524.25		
SECTION TOTALS			$	100,339.00	$	85,395.25	$	
SECTION 0011 WALL NO. A7096 - J6U0808								
1840 2061000 CLASS 1 EXCAVATION	180.000	CUYD	45.00000	8100.00	22.24000	4003.20		
1850 7032009 CLASS B CONCRETE (RETAINING WALLS)	69.900	CUYD	450.00000	31455.00	642.05000	44879.30		
1860 7034620 FORM LINERS	95.000	SQYD	140.00000	13300.00	153.02000	14536.90		
1870 7101000 REINFORCING STEEL (EPOXY COATED)	4780.000	LB	1.15000	5497.00	1.45000	6931.00		
1880 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	400.00000	400.00	300.00000	300.00		
1890 7110600 AESTHETIC CONCRETE STAIN		LUMP	300.00000	300.00	1733.08000	1733.08		
SECTION TOTALS			$	59,052.00	$	72,383.48	$	
SECTION 0012 WALL NO. A7097 - J6U0808								

TABULATION OF BIDS

CALL ORDER : 604 CONTRACT ID : 060127-604 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(5) 0010583 Gershenson Construction Co. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1900 2061000 CLASS 1 EXCAVATION	510.000	CUYD	41.00000	20910.00	23.02000	11740.20		
1910 2061003 CLASS 1 EXCAVATION IN ROCK	75.000	CUYD	165.00000	12375.00	144.72000	10854.00		
1920 7032009 CLASS B CONCRETE (RETAINING WALLS)	281.600	CUYD	339.00000	95462.40	517.98000	145863.17		
1930 7034620 FORM LINERS	389.000	SQYD	126.00000	49014.00	104.03000	40467.67		
1940 7101000 REINFORCING STEEL (EPOXY COATED)	18840.000	LB	1.15000	21666.00	1.24000	23361.60		
1950 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	1800.00000	1800.00	1100.00000	1100.00		
1960 7110600 AESTHETIC CONCRETE STAIN		LUMP	1100.00000	1100.00	6049.26000	6049.26		
SECTION TOTALS			$	202,327.40	$	239,435.90	$	
CONTRACT TOTALS			$	15,881,494.38	$	15,996,220.01	$	

VENDOR RANKING

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 05/25/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J6P1532

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010223	Magruder Construction Co., Inc.	$ 5,228,216.74	100.0000%
2	0011270	Pace Construction Company	$ 5,676,000.00	108.5647%
3	0011280	Krupp Construction, Inc., L.	$ 5,752,625.27	110.0304%
4	0011035	Millstone Bangert, Inc.	$ 5,760,531.69	110.1816%
5	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 5,938,260.29	113.5810%
6	0010583	Gershenson Construction Co. Inc.	$ 5,992,999.69	114.6280%
7	0010306	Weber, Inc., Fred	$ 6,117,297.09	117.0054%
8	0010205	KCI Construction Company	$ 6,146,075.18	117.5559%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $98,300.00.

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS- J6P1532								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	5500.00000	44000.00	9000.00000	72000.00	4960.00000	39680.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65000.00000	65000.00	309993.19000	309993.19	143000.00000	143000.00
0030 2031000 CLASS A EXCAVATION	7531.000	CUYD	5.75000	43303.25	10.68000	80431.08	5.82000	43830.42
0040 2035500 EMBANKMENT IN PLACE	30211.000	CUYD	11.45000	345915.95	9.45000	285493.95	13.37000	403921.07
0050 2036000 COMPACTING EMBANKMENT	3215.000	CUYD	3.00000	9645.00	3.00000	9645.00	3.98000	12795.70
0060 2063000 CLASS 3 EXCAVATION	61.000	CUYD	18.00000	1098.00	10.00000	610.00	31.67000	1931.87
0070 2065500 TEMPORARY SHORING		LUMP	30000.00000	30000.00	15500.00000	15500.00	34535.00000	34535.00
0080 2071000 LINEAR GRADING CLASS 1	2.700	STA	900.00000	2430.00	1000.00000	2700.00	1120.00000	3024.00
0090 2072000 LINEAR GRADING CLASS 2	6.100	STA	3500.00000	21350.00	1000.00000	6100.00	1500.00000	9150.00
0100 2142000 FURNISHING ROCK FILL	675.000	CUYD	19.50000	13162.50	30.00000	20250.00	29.59000	19973.25
0110 2143000 PLACING ROCK FILL	675.000	CUYD	10.00000	6750.00	12.00000	8100.00	5.23000	3530.25
0120 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	6800.00000	6800.00	4300.00000	4300.00	13353.00000	13353.00
0130 3102002 CRUSHED STONE (B)	248.000	TONS	20.00000	4960.00	47.45000	11767.60	28.65000	7105.20
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2815.600	TONS	82.00000	230879.20	55.20000	155421.12	59.45000	167387.42
0150 5041000 CONCRETE APPROACH PAVEMENT	1492.800	SQYD	115.00000	171672.00	101.70000	151817.76	86.72000	129455.62
0160 6044011 PIPE COLLAR, TYPE A	1.000	EA	1000.00000	1000.00	981.00000	981.00	1207.50000	1207.50
0170 6061010 GUARDRAIL TYPE A	1775.000	LF	16.00000	28400.00	16.00000	28400.00	18.40000	32660.00
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1600.00000	16000.00	1600.00000	16000.00	1680.00000	16800.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	250.00000	2500.00	250.00000	2500.00	262.50000	2625.00
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	1950.00000	23400.00	1950.00000	23400.00	2242.50000	26910.00
0210 6066610 END ANCHOR	2.000	EA	800.00000	1600.00	800.00000	1600.00	840.00000	1680.00
0220 6081000 CONCRETE MEDIAN	35.000	SQYD	95.00000	3325.00	48.00000	1680.00	65.10000	2278.50
0230 6085007 PAVED APPROACH, 7 IN.	197.500	SQYD	55.00000	10862.50	48.60000	9598.50	63.15000	12472.13
0240 6094010 DRAIN BASIN	2.000	EA	3400.00000	6800.00	5104.00000	10208.00	4386.90000	8773.80
0250 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	111.000	CUYD	19.50000	2164.50	30.00000	3330.00	26.46000	2937.06
0260 6096042 PLACING TYPE 2 ROCK DITCH LINER	111.000	CUYD	12.50000	1387.50	12.00000	1332.00	15.81000	1754.91
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	3250.000	CUYD	19.50000	63375.00	30.00000	97500.00	29.00000	94250.00
0280 6113040 PLACING TYPE 2 ROCK BLANKET	3250.000	CUYD	9.75000	31687.50	12.00000	39000.00	9.92000	32240.00
0290 6116010A CONCRETE SLOPE PROTECTION	77.000	SQYD	100.00000	7700.00	63.50000	4889.50	101.00000	7777.00
0300 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	3.000	EA	2600.00000	7800.00	4050.00000	12150.00	2730.00000	8190.00
0310 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	6.000	EA	3300.00000	19800.00	6300.00000	37800.00	3465.00000	20790.00
0320 6122020 REPLACEMENT SAND BARREL	9.000	EA	400.00000	3600.00	500.00000	4500.00	420.00000	3780.00
0330 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	1000.00000	2000.00	500.00000	1000.00	1050.00000	2100.00
0340 6161005 CONSTRUCTION SIGNS	702.000	SQFT	8.00000	5616.00	8.00000	5616.00	8.40000	5896.80
0350 6161020 CHANNELIZER (DRUM-LIKE)	77.000	EA	55.00000	4235.00	55.00000	4235.00	57.75000	4446.75
0360 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	180.00000	1260.00	180.00000	1260.00	189.00000	1323.00
0370 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	150.00000	3000.00	150.00000	3000.00	157.50000	3150.00
0380 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00	2000.00000	4000.00	2100.00000	4200.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
0390 6161070 TUBULAR MARKER	22.000	EA	50.00000	1100.00	50.00000	1100.00	52.50000	1155.00
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	8000.00000	48000.00	8000.00000	48000.00	8400.00000	50400.00
0410 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4965.000	LF	16.50000	81922.50	35.00000	173775.00	36.75000	182463.75
0420 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	400.000	LF	27.00000	10800.00	45.00000	18000.00	47.25000	18900.00
0430 6173800 TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	240.000	LF	33.00000	7920.00	60.00000	14400.00	63.00000	15120.00
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	3855.000	LF	2.15000	8288.25	5.00000	19275.00	5.25000	20238.75
0450 6181000 MOBILIZATION		LUMP	225000.00000	225000.00	400000.00000	400000.00	401485.70000	401485.70
0460 6191000 PAVEMENT EDGE TREATMENT	3500.000	LF	2.50000	8750.00	3.50000	12250.00	3.00000	10500.00
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	135.000	LF	22.00000	2970.00	28.00000	3780.00	23.10000	3118.50
0480 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	325.000	LF	22.00000	7150.00	28.00000	9100.00	23.10000	7507.50
0490 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	370.00000	1480.00	400.00000	1600.00	388.50000	1554.00
0500 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	11000.000	LF	1.00000	11000.00	1.00000	11000.00	1.05000	11550.00
0510 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	18225.000	LF	1.00000	18225.00	1.00000	18225.00	1.05000	19136.25
0520 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	20.000	LF	7.00000	140.00	6.00000	120.00	7.35000	147.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
0530 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	12600.000 LF	0.30000	3780.00	0.20000	2520.00	0.32000	4032.00
0540 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7400.000 LF	0.30000	2220.00	0.20000	1480.00	0.32000	2368.00
0550 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	11460.000 LF	0.55000	6303.00	0.55000	6303.00	0.58000	6646.80
0560 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	11780.000 LF	0.65000	7657.00	0.65000	7657.00	0.68000	8010.40
0570 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2600.000 LF	0.65000	1690.00	0.65000	1690.00	0.68000	1768.00
0580 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10825.000 LF	0.50000	5412.50	5.00000	54125.00	0.53000	5737.25
0590 6207005A PAVEMENT MARKING REMOVAL (TAPE)	23145.000 LF	0.15000	3471.75	0.25000	5786.25	0.16000	3703.20
0600 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6542.000 SQYD	2.00000	13084.00	3.25000	21261.50	1.80000	11775.60
0610 6249905 MISC. GEOGRID SOIL REINFORCEMENT	1667.000 SQYD	3.40000	5667.80	5.50000	9168.50	4.45000	7418.15
0620 7034041 CLASS B-1 CONCRETE (CULVERTS)	94.000 CUYD	500.00000	47000.00	417.00000	39198.00	600.00000	56400.00
0630 7061030 REINFORCING STEEL (CULVERTS)	12680.000 LB	1.10000	13948.00	1.00000	12680.00	1.33000	16864.40
0640 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	80.000 LF	25.00000	2000.00	62.00000	4960.00	30.48000	2438.40
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	35.000 LF	40.00000	1400.00	47.00000	1645.00	36.31000	1270.85
0660 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	200.00000	400.00	756.00000	1512.00	316.25000	632.50
0670 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	500.00000	500.00	857.00000	857.00	555.45000	555.45
0680 8051000A SEEDING - COOL SEASON MIXTURES	6.200 ACRE	1950.00000	12090.00	1950.00000	12090.00	2047.50000	12694.50

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
0690 8061016 SEDIMENT REMOVAL	103.000	CUYD	10.00000	1030.00	20.00000	2060.00	12.95000	1333.85
0700 8061019 SILT FENCE	9200.000	LF	2.25000	20700.00	2.25000	20700.00	2.36000	21712.00
0710 8061022 TYPE II DITCH CHECK	11.000	EA	250.00000	2750.00	250.00000	2750.00	282.50000	3107.50
0720 8064104 TYPE D EROSION CONTROL BLANKET	3578.000	SQYD	2.10000	7513.80	2.10000	7513.80	2.15000	7692.70
SECTION TOTALS			$	1,839,842.50	$	2,394,691.75	$	2,250,353.25
SECTION 0002 ALT PVMT A ITEMS - J6P1532								
0730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21202.000	SQYD						
0740 4030425 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP	20229.000	SQYD						
0750 4071005 TACK COAT	2020.000	GAL						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	62.700	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J6P1532								
0770 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21393.000	SQYD	4.50000	96268.50	7.00000	149751.00	5.57000	119159.01
0780 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	20228.600	SQYD	52.00000	1051887.20	39.35000	795995.41	43.88000	887630.97
0790 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	62.700	STA	97.00000	6081.90	170.00000	10659.00	166.91000	10465.26
SECTION TOTALS			$	1,154,237.60	$	956,405.41	$	1,017,255.24
SECTION 0004 HIGHWAY LIGHTING ITEMS - J6P1532								
0800 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000	EA	2504.00000	7512.00	2504.00000	7512.00	2629.20000	7887.60
0810 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	557.00000	1671.00	557.00000	1671.00	584.85000	1754.55

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010223 Magruder Construction Co., I UNIT PRICE	AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	AMOUNT
0820 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	265.00000	795.00	265.00000	795.00	278.25000	834.75
0830 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	135.000 LF	13.65000	1842.75	13.65000	1842.75	14.33000	1934.55
0840 9014004 CONDUIT, 4 IN. RIGID, PUSHED	141.000 LF	29.85000	4208.85	29.85000	4208.85	31.34000	4418.94
0850 9016110 PULL BOX, PREFORMED CLASS 1	4.000 EA	899.00000	3596.00	899.00000	3596.00	943.95000	3775.80
0860 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000 LF	0.81000	291.60	0.81000	291.60	0.85000	306.00
0870 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.98000	1013.20	2.98000	1013.20	3.13000	1064.20
0880 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	9.26000	27.78	9.26000	27.78	9.72000	29.16
SECTION TOTALS		$	20,958.18	$	20,958.18	$	22,005.55
SECTION 0005 TRAFFIC SIGNAL ITEMS - J6P1532							
0890 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	727.00000	1454.00	727.00000	1454.00	763.35000	1526.70
0900 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	737.00000	2948.00	737.00000	2948.00	773.85000	3095.40
0910 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1088.00000	1088.00	1088.00000	1088.00	1142.40000	1142.40
0920 9023121 POST, TYPE CL, 21 FT. ARM OR 6.4 M ARM	1.000 EA	4861.00000	4861.00	4861.00000	4861.00	5104.50000	5104.50
0930 9023434 POST, TYPE BL, LONGEST ARM 34 FT. OR 10 4 M	1.000 EA	11590.00000	11590.00	11590.00000	11590.00	12169.50000	12169.50
0940 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	9649.00000	9649.00	9649.00000	9649.00	10131.45000	10131.45
0950 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	2.000 EA	214.00000	428.00	214.00000	428.00	224.70000	449.40
0960 9024975 VIDEO DETECTION SYSTEM	1.000 EA	25669.00000	25669.00	25669.00000	25669.00	26952.45000	26952.45
0970 9025020 CONDUIT, 1 IN., LOOP DETECTOR	12.000 LF	10.92000	131.04	10.92000	131.04	11.47000	137.64

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
0980 9025400 CONDUIT, 4 IN., TRENCH	126.000	LF	13.71000	1727.46	13.71000	1727.46	14.40000	1814.40
0990 9027400 CONDUIT, 4 IN., PUSHED	148.000	LF	28.97000	4287.56	28.97000	4287.56	30.42000	4502.16
1000 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	170.000	LF	1.32000	224.40	1.32000	224.40	1.39000	236.30
1010 9028307 CABLE, 12 AWG 7 CONDUCTOR	990.000	LF	1.90000	1881.00	1.90000	1881.00	2.00000	1980.00
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	340.000	LF	12.19000	4144.60	12.19000	4144.60	12.80000	4352.00
1030 9028510 CABLE, LOOP DETECTOR, LEAD-IN	2630.000	LF	0.90000	2367.00	0.90000	2367.00	0.95000	2498.50
1040 9028810 PULL BOX, PREFORMED CLASS 1	8.000	EA	1050.00000	8400.00	1050.00000	8400.00	1102.50000	8820.00
1050 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	3235.00000	3235.00	3235.00000	3235.00	3396.75000	3396.75
1060 9029100 BASE, CONCRETE	6.300	CUYD	946.00000	5959.80	946.00000	5959.80	993.30000	6257.79
SECTION TOTALS			$	90,044.86	$	90,044.86	$	94,567.34
SECTION 0006 HIGHWAY SIGNING ITEMS - J6P1532								
1070 9031010 CONCRETE FOOTINGS, EMBEDDED	3.800	CUYD	950.00000	3610.00	950.00000	3610.00	997.50000	3790.50
1080 9031210 STRUCTURAL STEEL POSTS	830.000	LB	2.00000	1660.00	2.00000	1660.00	2.10000	1743.00
1090 9031220 PIPE POSTS	2070.000	LB	2.00000	4140.00	2.00000	4140.00	2.10000	4347.00
1100 9031240 BREAKAWAY ASSEMBLY	25.000	EA	60.00000	1500.00	60.00000	1500.00	63.00000	1575.00
1110 9035004 TYPE SHR2L-1 SIGN	1025.800	SQFT	21.00000	21541.80	21.00000	21541.80	22.05000	22618.89
1120 9035065 TYPE SHR2L-3 SIGN	6.000	SQFT	30.00000	180.00	30.00000	180.00	31.50000	189.00
1130 9035066 SIGNAL SIGN, TYPE SHR2L-3	5.000	SQFT	60.00000	300.00	60.00000	300.00	63.00000	315.00
SECTION TOTALS			$	32,931.80	$	32,931.80	$	34,578.39
SECTION 0007 BRIDGE DWG. NO. A6986 - J6P1532								
1140 2061000 CLASS 1 EXCAVATION	75.000	CUYD	25.00000	1875.00	46.00000	3450.00	30.25000	2268.75

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
1150 2160500 REMOVAL OF BRIDGES		LUMP	35000.00000	35000.00	26960.00000	26960.00	28120.00000	28120.00
1160 5031010 BRIDGE APPROACH SLAB (BRIDGE)	318.000	SQYD	190.00000	60420.00	216.00000	68688.00	191.00000	60738.00
1170 7021010 STRUCTURAL STEEL PILES (10 IN.)	2000.000	LF	36.00000	72000.00	38.00000	76000.00	39.00000	78000.00
1180 7027000 PILE POINT REINFORCEMENT	40.000	EA	80.00000	3200.00	82.00000	3280.00	85.00000	3400.00
1190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	111.600	CUYD	578.00000	64504.80	493.00000	55018.80	686.80000	76646.88
1200 7034213 SLAB ON CONCRETE I-GIRDER	952.000	SQYD	250.00000	238000.00	300.00000	285600.00	298.88000	284533.76
1210 7034215 SAFETY BARRIER CURB	340.000	LF	65.00000	22100.00	65.70000	22338.00	67.60000	22984.00
1220 7051145 PRESTRESSED CONCRETE I-GIRDER, 45 FT SPAN	16.000	EA	5000.00000	80000.00	4580.00000	73280.00	4938.00000	79008.00
1230 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	8.000	EA	5700.00000	45600.00	5330.00000	42640.00	5700.00000	45600.00
1240 7061060 REINFORCING STEEL (BRIDGES)	10290.000	LB	1.00000	10290.00	1.70000	17493.00	1.19000	12245.10
1250 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	7.000	EA	450.00000	3150.00	503.00000	3521.00	632.01000	4424.07
1260 7123610 SLAB DRAIN	26.000	EA	200.00000	5200.00	200.00000	5200.00	230.00000	5980.00
1270 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	1780.00000	3560.00	1110.00000	2220.00
1280 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	110.00000	1760.00	71.00000	1136.00	52.00000	832.00
1290 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	120.00000	3840.00	92.50000	2960.00	87.00000	2784.00
SECTION TOTALS			$	650,539.80	$	691,124.80	$	709,784.56
SECTION 0008 BRIDGE DWG. NO. A6987 - J6P1532								
1300 2061000 CLASS 1 EXCAVATION	160.000	CUYD	25.00000	4000.00	55.50000	8880.00	21.30000	3408.00
1310 2160500 REMOVAL OF BRIDGES		LUMP	35000.00000	35000.00	32850.00000	32850.00	33055.00000	33055.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
1320 5031010 BRIDGE APPROACH SLAB (BRIDGE)	360.000	SQYD	190.00000	68400.00	200.00000	72000.00	191.00000	68760.00
1330 7021012 STRUCTURAL STEEL PILES (12 IN.)	2645.000	LF	40.00000	105800.00	44.00000	116380.00	41.60000	110032.00
1340 7027000 PILE POINT REINFORCEMENT	50.000	EA	100.00000	5000.00	89.00000	4450.00	95.00000	4750.00
1350 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	138.200	CUYD	550.00000	76010.00	480.00000	66336.00	640.00000	88448.00
1360 7034213 SLAB ON CONCRETE I-GIRDER	1697.000	SQYD	225.00000	381825.00	231.00000	392007.00	287.88000	488532.36
1370 7034215 SAFETY BARRIER CURB	520.000	LF	65.00000	33800.00	61.00000	31720.00	61.45000	31954.00
1380 7051174 PRESTRESSED CONCRETE I-GIRDER, 74 FT SPAN	16.000	EA	9200.00000	147200.00	9215.00000	147440.00	9879.00000	158064.00
1390 7051180 PRESTRESSED CONCRETE I-GIRDER, 80 FT SPAN	8.000	EA	9900.00000	79200.00	12100.00000	96800.00	10570.00000	84560.00
1400 7061060 REINFORCING STEEL (BRIDGES)	11040.000	LB	1.00000	11040.00	1.40000	15456.00	1.15000	12696.00
1410 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4000.00000	4000.00	3919.00000	3919.00	3919.00000	3919.00
1420 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2720.000	LB	2.00000	5440.00	2.30000	6256.00	4.90000	13328.00
1430 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	21.000	EA	450.00000	9450.00	320.00000	6720.00	632.00000	13272.00
1440 7123610 SLAB DRAIN	19.000	EA	200.00000	3800.00	165.00000	3135.00	304.00000	5776.00
1450 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1800.00000	3600.00	1780.00000	3560.00	1275.00000	2550.00
1460 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	110.00000	1760.00	71.00000	1136.00	72.00000	1152.00
1470 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	120.00000	3840.00	93.00000	2976.00	96.50000	3088.00
SECTION TOTALS			$	979,165.00	$	1,012,021.00	$	1,127,344.36
SECTION 0009 BRIDGE DWG. NO. A6988 - J6P1532								
1480 2061000 CLASS 1 EXCAVATION	90.000	CUYD	25.00000	2250.00	69.00000	6210.00	25.25000	2272.50

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(2) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT	(3) 0011280 Krupp Construction, Inc., L. UNIT PRICE	 AMOUNT
1490 2160500 REMOVAL OF BRIDGES		LUMP	35000.00000	35000.00	32470.00000	32470.00	21480.00000	21480.00
1500 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	190.00000	43510.00	198.00000	45342.00	191.00000	43739.00
1510 7021012 STRUCTURAL STEEL PILES (12 IN.)	1332.000	LF	36.00000	47952.00	38.00000	50616.00	44.37000	59100.84
1520 7027000 PILE POINT REINFORCEMENT	24.000	EA	103.00000	2472.00	86.00000	2064.00	95.00000	2280.00
1530 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	85.200	CUYD	540.00000	46008.00	451.00000	38425.20	695.00000	59214.00
1540 7034213 SLAB ON CONCRETE I-GIRDER	689.000	SQYD	228.00000	157092.00	264.00000	181896.00	267.15000	184066.35
1550 7034215 SAFETY BARRIER CURB	337.000	LF	74.00000	24938.00	67.00000	22579.00	57.77000	19468.49
1560 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	15.000	EA	5200.00000	78000.00	4800.00000	72000.00	5098.00000	76470.00
1570 7061060 REINFORCING STEEL (BRIDGES)	7140.000	LB	1.00000	7140.00	1.55000	11067.00	1.36000	9710.40
1580 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1900.000	LB	1.55000	2945.00	2.75000	5225.00	4.90000	9310.00
1590 7123610 SLAB DRAIN	24.000	EA	280.00000	6720.00	182.00000	4368.00	230.00000	5520.00
1600 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1200.00000	2400.00	880.00000	1760.00
1610 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	101.00000	1010.00	90.00000	900.00	66.50000	665.00
1620 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	123.00000	2460.00	113.00000	2260.00	84.00000	1680.00
SECTION TOTALS			$	460,497.00	$	477,822.20	$	496,736.58
CONTRACT TOTALS			$	5,228,216.74	$	5,676,000.00	$	5,752,625.27

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS- J6P1532								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	1.00000	8.00	2000.00000	16000.00	9000.00000	72000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	73000.00000	73000.00	115000.00000	115000.00	100000.00000	100000.00
0030 2031000 CLASS A EXCAVATION	7531.000	CUYD	17.00000	128027.00	6.80000	51210.80	11.00000	82841.00
0040 2035500 EMBANKMENT IN PLACE	30211.000	CUYD	11.00000	332321.00	11.50000	347426.50	9.50000	287004.50
0050 2036000 COMPACTING EMBANKMENT	3215.000	CUYD	5.00000	16075.00	0.80000	2572.00	3.00000	9645.00
0060 2063000 CLASS 3 EXCAVATION	61.000	CUYD	25.00000	1525.00	20.00000	1220.00	5.00000	305.00
0070 2065500 TEMPORARY SHORING		LUMP	10403.00000	10403.00	32000.00000	32000.00	48250.00000	48250.00
0080 2071000 LINEAR GRADING CLASS 1	2.700	STA	719.00000	1941.30	675.00000	1822.50	1000.00000	2700.00
0090 2072000 LINEAR GRADING CLASS 2	6.100	STA	1517.00000	9253.70	8000.00000	48800.00	1000.00000	6100.00
0100 2142000 FURNISHING ROCK FILL	675.000	CUYD	19.00000	12825.00	38.00000	25650.00	30.00000	20250.00
0110 2143000 PLACING ROCK FILL	675.000	CUYD	11.00000	7425.00	12.00000	8100.00	12.00000	8100.00
0120 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	4682.00000	4682.00	14000.00000	14000.00	11690.00000	11690.00
0130 3102002 CRUSHED STONE (B)	248.000	TONS	24.00000	5952.00	24.00000	5952.00	31.00000	7688.00
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2815.600	TONS	45.00000	126702.00	53.40000	150353.04	68.00000	191460.80
0150 5041000 CONCRETE APPROACH PAVEMENT	1492.800	SQYD	94.00000	140323.20	130.00000	194064.00	72.00000	107481.60
0160 6044011 PIPE COLLAR, TYPE A	1.000	EA	790.00000	790.00	1700.00000	1700.00	2552.00000	2552.00
0170 6061010 GUARDRAIL TYPE A	1775.000	LF	16.00000	28400.00	16.00000	28400.00	16.00000	28400.00
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1600.00000	16000.00	1600.00000	16000.00	1600.00000	16000.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	250.00000	2500.00	255.00000	2550.00	250.00000	2500.00
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	1950.00000	23400.00	2300.00000	27600.00	1950.00000	23400.00
0210 6066610 END ANCHOR	2.000	EA	800.00000	1600.00	805.00000	1610.00	800.00000	1600.00
0220 6081000 CONCRETE MEDIAN	35.000	SQYD	49.00000	1715.00	45.00000	1575.00	92.00000	3220.00
0230 6085007 PAVED APPROACH, 7 IN.	197.500	SQYD	52.00000	10270.00	58.00000	11455.00	50.00000	9875.00
0240 6094010 DRAIN BASIN	2.000	EA	6234.00000	12468.00	3200.00000	6400.00	4936.00000	9872.00
0250 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	111.000	CUYD	30.00000	3330.00	35.00000	3885.00	30.00000	3330.00
0260 6096042 PLACING TYPE 2 ROCK DITCH LINER	111.000	CUYD	17.00000	1887.00	18.00000	1998.00	12.00000	1332.00
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	3250.000	CUYD	19.00000	61750.00	38.00000	123500.00	30.00000	97500.00
0280 6113040 PLACING TYPE 2 ROCK BLANKET	3250.000	CUYD	8.00000	26000.00	18.00000	58500.00	12.00000	39000.00
0290 6116010A CONCRETE SLOPE PROTECTION	77.000	SQYD	108.00000	8316.00	55.00000	4235.00	80.00000	6160.00
0300 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	3.000	EA	3000.00000	9000.00	3000.00000	9000.00	3500.00000	10500.00
0310 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	6.000	EA	4000.00000	24000.00	3300.00000	19800.00	4500.00000	27000.00
0320 6122020 REPLACEMENT SAND BARREL	9.000	EA	1000.00000	9000.00	450.00000	4050.00	500.00000	4500.00
0330 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	1000.00000	2000.00	1100.00000	2200.00	750.00000	1500.00
0340 6161005 CONSTRUCTION SIGNS	702.000	SQFT	8.00000	5616.00	14.00000	9828.00	8.00000	5616.00
0350 6161020 CHANNELIZER (DRUM-LIKE)	77.000	EA	55.00000	4235.00	48.00000	3696.00	65.00000	5005.00
0360 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	180.00000	1260.00	215.00000	1505.00	180.00000	1260.00
0370 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	150.00000	3000.00	58.00000	1160.00	150.00000	3000.00
0380 6161040 FLASHING ARROW PANEL	2.000	EA	2000.00000	4000.00	3300.00000	6600.00	2000.00000	4000.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0390 6161070 TUBULAR MARKER	22.000	EA	50.00000	1100.00	90.00000	1980.00	50.00000	1100.00
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	8000.00000	48000.00	9200.00000	55200.00	8000.00000	48000.00
0410 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4965.000	LF	20.00000	99300.00	42.00000	208530.00	32.00000	158880.00
0420 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	400.000	LF	50.00000	20000.00	52.00000	20800.00	42.00000	16800.00
0430 6173800 TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	240.000	LF	36.00000	8640.00	70.00000	16800.00	60.00000	14400.00
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	3855.000	LF	4.00000	15420.00	10.00000	38550.00	4.90000	18889.50
0450 6181000 MOBILIZATION		LUMP	503000.00000	503000.00	345000.00000	345000.00	515000.00000	515000.00
0460 6191000 PAVEMENT EDGE TREATMENT	3500.000	LF	1.00000	3500.00	2.00000	7000.00	3.90000	13650.00
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	135.000	LF	28.00000	3780.00	30.00000	4050.00	22.00000	2970.00
0480 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	325.000	LF	28.00000	9100.00	30.00000	9750.00	22.00000	7150.00
0490 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00	450.00000	1800.00	370.00000	1480.00
0500 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	11000.000	LF	1.00000	11000.00	1.15000	12650.00	1.00000	11000.00
0510 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	18225.000	LF	1.00000	18225.00	1.15000	20958.75	1.00000	18225.00
0520 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	20.000	LF	6.00000	120.00	7.00000	140.00	7.00000	140.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0530 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	12600.000	LF	0.20000	2520.00	0.22000	2772.00	0.30000	3780.00
0540 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7400.000	LF	0.20000	1480.00	0.22000	1628.00	0.30000	2220.00
0550 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	11460.000	LF	0.55000	6303.00	0.50000	5730.00	0.75000	8595.00
0560 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	11780.000	LF	0.65000	7657.00	0.60000	7068.00	0.95000	11191.00
0570 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2600.000	LF	0.65000	1690.00	0.60000	1560.00	0.95000	2470.00
0580 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10825.000	LF	0.50000	5412.50	0.55000	5953.75	0.50000	5412.50
0590 6207005A PAVEMENT MARKING REMOVAL (TAPE)	23145.000	LF	0.25000	5786.25	0.28000	6480.60	0.50000	11572.50
0600 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6542.000	SQYD	2.00000	13084.00	2.00000	13084.00	1.90000	12429.80
0610 6249905 MISC. GEOGRID SOIL REINFORCEMENT	1667.000	SQYD	5.00000	8335.00	6.00000	10002.00	3.90000	6501.30
0620 7034041 CLASS B-1 CONCRETE (CULVERTS)	94.000	CUYD	500.00000	47000.00	490.00000	46060.00	691.00000	64954.00
0630 7061030 REINFORCING STEEL (CULVERTS)	12680.000	LB	2.00000	25360.00	0.99000	12553.20	1.50000	19020.00
0640 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	80.000	LF	110.00000	8800.00	35.00000	2800.00	45.00000	3600.00
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	35.000	LF	115.00000	4025.00	45.00000	1575.00	46.00000	1610.00
0660 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	500.00000	1000.00	300.00000	600.00	427.00000	854.00
0670 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1000.00000	1000.00	950.00000	950.00	1029.00000	1029.00
0680 8051000A SEEDING - COOL SEASON MIXTURES	6.200	ACRE	1950.00000	12090.00	2000.00000	12400.00	1950.00000	12090.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
0690 8061016 SEDIMENT REMOVAL	103.000	CUYD	1.00000	103.00	25.00000	2575.00	50.00000	5150.00
0700 8061019 SILT FENCE	9200.000	LF	2.25000	20700.00	2.50000	23000.00	2.30000	21160.00
0710 8061022 TYPE II DITCH CHECK	11.000	EA	250.00000	2750.00	275.00000	3025.00	250.00000	2750.00
0720 8064104 TYPE D EROSION CONTROL BLANKET	3578.000	SQYD	2.10000	7513.80	2.50000	8945.00	2.10000	7513.80
SECTION TOTALS			$	2,056,394.75	$	2,273,388.14	$	2,294,225.30
SECTION 0002 ALT PVMT A ITEMS - J6P1532								
0730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21202.000	SQYD			6.00000	127212.00		
0740 4030425 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP	20229.000	SQYD			47.50000	960877.50		
0750 4071005 TACK COAT	2020.000	GAL			1.40000	2828.00		
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	62.700	STA			130.00000	8151.00		
SECTION TOTALS			$		$	1,099,068.50	$	
SECTION 0003 ALT PVMT B ITEMS - J6P1532								
0770 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21393.000	SQYD	8.00000	171144.00			5.90000	126218.70
0780 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	20228.600	SQYD	39.00000	788915.40			39.00000	788915.40
0790 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	62.700	STA	121.00000	7586.70			131.00000	8213.70
SECTION TOTALS			$	967,646.10	$		$	923,347.80
SECTION 0004 HIGHWAY LIGHTING ITEMS - J6P1532								
0800 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000	EA	2504.00000	7512.00	2600.00000	7800.00	2504.00000	7512.00
0810 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	557.00000	1671.00	575.00000	1725.00	557.00000	1671.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0820 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	265.00000	795.00	300.00000	900.00	265.00000	795.00
0830 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	135.000 LF	13.65000	1842.75	15.00000	2025.00	13.65000	1842.75
0840 9014004 CONDUIT, 4 IN. RIGID, PUSHED	141.000 LF	29.85000	4208.85	32.00000	4512.00	30.00000	4230.00
0850 9016110 PULL BOX, PREFORMED CLASS 1	4.000 EA	899.00000	3596.00	950.00000	3800.00	899.00000	3596.00
0860 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000 LF	0.81000	291.60	0.90000	324.00	0.81000	291.60
0870 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.98000	1013.20	4.00000	1360.00	2.98000	1013.20
0880 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	9.26000	27.78	10.00000	30.00	9.26000	27.78
SECTION TOTALS		$	20,958.18	$	22,476.00	$	20,979.33
SECTION 0005 TRAFFIC SIGNAL ITEMS - J6P1532							
0890 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	727.00000	1454.00	750.00000	1500.00	727.00000	1454.00
0900 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	737.00000	2948.00	775.00000	3100.00	737.00000	2948.00
0910 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1088.00000	1088.00	1100.00000	1100.00	1088.00000	1088.00
0920 9023121 POST, TYPE CL, 21 FT. ARM OR 6.4 M ARM	1.000 EA	4861.00000	4861.00	4995.00000	4995.00	4861.00000	4861.00
0930 9023434 POST, TYPE BL, LONGEST ARM 34 FT. OR 10 4 M	1.000 EA	11590.00000	11590.00	11647.05230	11647.05	11590.00000	11590.00
0940 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	9649.00000	9649.00	10000.00000	10000.00	9649.00000	9649.00
0950 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	2.000 EA	214.00000	428.00	250.00000	500.00	214.00000	428.00
0960 9024975 VIDEO DETECTION SYSTEM	1.000 EA	25669.00000	25669.00	27000.00000	27000.00	25700.00000	25700.00
0970 9025020 CONDUIT, 1 IN., LOOP DETECTOR	12.000 LF	10.92000	131.04	12.00000	144.00	10.92000	131.04

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0980 9025400 CONDUIT, 4 IN., TRENCH	126.000	LF	13.71000	1727.46	15.00000	1890.00	13.71000	1727.46
0990 9027400 CONDUIT, 4 IN., PUSHED	148.000	LF	28.97000	4287.56	30.00000	4440.00	28.97000	4287.56
1000 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	170.000	LF	1.32000	224.40	1.50000	255.00	1.32000	224.40
1010 9028307 CABLE, 12 AWG 7 CONDUCTOR	990.000	LF	1.90000	1881.00	2.00000	1980.00	1.90000	1881.00
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	340.000	LF	12.19000	4144.60	12.50000	4250.00	12.19000	4144.60
1030 9028510 CABLE, LOOP DETECTOR, LEAD-IN	2630.000	LF	0.90000	2367.00	1.00000	2630.00	0.90000	2367.00
1040 9028810 PULL BOX, PREFORMED CLASS 1	8.000	EA	1050.00000	8400.00	1100.00000	8800.00	1050.00000	8400.00
1050 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	3235.00000	3235.00	3300.00000	3300.00	3235.00000	3235.00
1060 9029100 BASE, CONCRETE	6.300	CUYD	946.00000	5959.80	1000.00000	6300.00	946.00000	5959.80
SECTION TOTALS			$	90,044.86	$	93,831.05	$	90,075.86
SECTION 0006 HIGHWAY SIGNING ITEMS - J6P1532								
1070 9031010 CONCRETE FOOTINGS, EMBEDDED	3.800	CUYD	950.00000	3610.00	1000.00000	3800.00	950.00000	3610.00
1080 9031210 STRUCTURAL STEEL POSTS	830.000	LB	2.00000	1660.00	2.50000	2075.00	2.00000	1660.00
1090 9031220 PIPE POSTS	2070.000	LB	2.00000	4140.00	2.50000	5175.00	2.00000	4140.00
1100 9031240 BREAKAWAY ASSEMBLY	25.000	EA	60.00000	1500.00	65.00000	1625.00	60.00000	1500.00
1110 9035004 TYPE SHR2L-1 SIGN	1025.800	SQFT	21.00000	21541.80	25.00000	25645.00	21.00000	21541.80
1120 9035065 TYPE SHR2L-3 SIGN	6.000	SQFT	30.00000	180.00	32.00000	192.00	30.00000	180.00
1130 9035066 SIGNAL SIGN, TYPE SHR2L-3	5.000	SQFT	60.00000	300.00	65.00000	325.00	60.00000	300.00
SECTION TOTALS			$	32,931.80	$	38,837.00	$	32,931.80
SECTION 0007 BRIDGE DWG. NO. A6986 - J6P1532								
1140 2061000 CLASS 1 EXCAVATION	75.000	CUYD	70.00000	5250.00	25.00000	1875.00	32.00000	2400.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
1150 2160500 REMOVAL OF BRIDGES		LUMP	100000.00000	100000.00	40000.00000	40000.00	31960.00000	31960.00
1160 5031010 BRIDGE APPROACH SLAB (BRIDGE)	318.000	SQYD	200.00000	63600.00	290.00000	92220.00	216.00000	68688.00
1170 7021010 STRUCTURAL STEEL PILES (10 IN.)	2000.000	LF	31.00000	62000.00	39.00000	78000.00	49.00000	98000.00
1180 7027000 PILE POINT REINFORCEMENT	40.000	EA	200.00000	8000.00	100.00000	4000.00	93.00000	3720.00
1190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	111.600	CUYD	806.00000	89949.60	700.00000	78120.00	955.00000	106578.00
1200 7034213 SLAB ON CONCRETE I-GIRDER	952.000	SQYD	255.00000	242760.00	270.00000	257040.00	318.00000	302736.00
1210 7034215 SAFETY BARRIER CURB	340.000	LF	102.00000	34680.00	60.00000	20400.00	68.00000	23120.00
1220 7051145 PRESTRESSED CONCRETE I-GIRDER, 45 FT SPAN	16.000	EA	5074.00000	81184.00	4800.00000	76800.00	5517.00000	88272.00
1230 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	8.000	EA	6402.00000	51216.00	5900.00000	47200.00	6385.00000	51080.00
1240 7061060 REINFORCING STEEL (BRIDGES)	10290.000	LB	1.10000	11319.00	1.22000	12553.80	1.20000	12348.00
1250 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	7.000	EA	400.00000	2800.00	720.00000	5040.00	471.00000	3297.00
1260 7123610 SLAB DRAIN	26.000	EA	271.00000	7046.00	380.00000	9880.00	271.00000	7046.00
1270 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2446.00000	4892.00	1900.00000	3800.00	2142.00000	4284.00
1280 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	152.00000	2432.00	165.00000	2640.00	145.00000	2320.00
1290 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	500.00000	16000.00	190.00000	6080.00	175.00000	5600.00
SECTION TOTALS			$	783,128.60	$	735,648.80	$	811,449.00
SECTION 0008 BRIDGE DWG. NO. A6987 - J6P1532								
1300 2061000 CLASS 1 EXCAVATION	160.000	CUYD	70.00000	11200.00	25.00000	4000.00	32.00000	5120.00
1310 2160500 REMOVAL OF BRIDGES		LUMP	100000.00000	100000.00	40000.00000	40000.00	41370.00000	41370.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
1320 5031010 BRIDGE APPROACH SLAB (BRIDGE)	360.000	SQYD	200.00000	72000.00	290.00000	104400.00	207.00000	74520.00
1330 7021012 STRUCTURAL STEEL PILES (12 IN.)	2645.000	LF	34.00000	89930.00	45.00000	119025.00	50.00000	132250.00
1340 7027000 PILE POINT REINFORCEMENT	50.000	EA	200.00000	10000.00	115.00000	5750.00	104.00000	5200.00
1350 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	138.200	CUYD	806.00000	111389.20	700.00000	96740.00	831.00000	114844.20
1360 7034213 SLAB ON CONCRETE I-GIRDER	1697.000	SQYD	255.00000	432735.00	260.00000	441220.00	273.00000	463281.00
1370 7034215 SAFETY BARRIER CURB	520.000	LF	102.00000	53040.00	55.00000	28600.00	70.00000	36400.00
1380 7051174 PRESTRESSED CONCRETE I-GIRDER, 74 FT SPAN	16.000	EA	10903.00000	174448.00	10000.00000	160000.00	10870.00000	173920.00
1390 7051180 PRESTRESSED CONCRETE I-GIRDER, 80 FT SPAN	8.000	EA	11643.00000	93144.00	10500.00000	84000.00	11730.00000	93840.00
1400 7061060 REINFORCING STEEL (BRIDGES)	11040.000	LB	1.10000	12144.00	1.22000	13468.80	1.20000	13248.00
1410 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5891.00000	5891.00	7500.00000	7500.00	3919.00000	3919.00
1420 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2720.000	LB	3.00000	8160.00	2.07000	5630.40	2.00000	5440.00
1430 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	21.000	EA	400.00000	8400.00	750.00000	15750.00	664.00000	13944.00
1440 7123610 SLAB DRAIN	19.000	EA	271.00000	5149.00	425.00000	8075.00	308.00000	5852.00
1450 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2446.00000	4892.00	1800.00000	3600.00	2294.00000	4588.00
1460 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	152.00000	2432.00	175.00000	2800.00	175.00000	2800.00
1470 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	500.00000	16000.00	200.00000	6400.00	216.00000	6912.00
SECTION TOTALS			$	1,210,954.20	$	1,146,959.20	$	1,197,448.20
SECTION 0009 BRIDGE DWG. NO. A6988 - J6P1532								
1480 2061000 CLASS 1 EXCAVATION	90.000	CUYD	70.00000	6300.00	20.00000	1800.00	32.00000	2880.00

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(6) 0010583 Gershenson Construction Co. I UNIT PRICE	 AMOUNT
1490 2160500 REMOVAL OF BRIDGES		LUMP	100000.00000	100000.00	40000.00000	40000.00	36760.00000	36760.00
1500 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	200.00000	45800.00	260.00000	59540.00	255.00000	58395.00
1510 7021012 STRUCTURAL STEEL PILES (12 IN.)	1332.000	LF	34.00000	45288.00	42.00000	55944.00	51.00000	67932.00
1520 7027000 PILE POINT REINFORCEMENT	24.000	EA	200.00000	4800.00	115.00000	2760.00	104.00000	2496.00
1530 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	85.200	CUYD	806.00000	68671.20	665.00000	56658.00	957.00000	81536.40
1540 7034213 SLAB ON CONCRETE I-GIRDER	689.000	SQYD	255.00000	175695.00	270.00000	186030.00	333.00000	229437.00
1550 7034215 SAFETY BARRIER CURB	337.000	LF	102.00000	34374.00	55.00000	18535.00	72.00000	24264.00
1560 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	15.000	EA	5405.00000	81075.00	5200.00000	78000.00	5902.00000	88530.00
1570 7061060 REINFORCING STEEL (BRIDGES)	7140.000	LB	1.10000	7854.00	1.09000	7782.60	1.40000	9996.00
1580 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1900.000	LB	3.00000	5700.00	2.08000	3952.00	2.40000	4560.00
1590 7123610 SLAB DRAIN	24.000	EA	271.00000	6504.00	325.00000	7800.00	283.00000	6792.00
1600 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2446.00000	4892.00	1800.00000	3600.00	1897.00000	3794.00
1610 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	152.00000	1520.00	165.00000	1650.00	157.00000	1570.00
1620 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	500.00000	10000.00	200.00000	4000.00	180.00000	3600.00
SECTION TOTALS			$	598,473.20	$	528,051.60	$	622,542.40
CONTRACT TOTALS			$	5,760,531.69	$	5,938,260.29	$	5,992,999.69

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS- J6P1532								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	7500.00000	60000.00	8750.00000	70000.00		
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	85000.00000	85000.00	239040.00000	239040.00		
0030 2031000 CLASS A EXCAVATION	7531.000	CUYD	17.00000	128027.00	7.00000	52717.00		
0040 2035500 EMBANKMENT IN PLACE	30211.000	CUYD	10.00000	302110.00	9.00000	271899.00		
0050 2036000 COMPACTING EMBANKMENT	3215.000	CUYD	1.00000	3215.00	2.00000	6430.00		
0060 2063000 CLASS 3 EXCAVATION	61.000	CUYD	20.00000	1220.00	22.00000	1342.00		
0070 2065500 TEMPORARY SHORING		LUMP	50000.00000	50000.00	35600.00000	35600.00		
0080 2071000 LINEAR GRADING CLASS 1	2.700	STA	1140.00000	3078.00	500.00000	1350.00		
0090 2072000 LINEAR GRADING CLASS 2	6.100	STA	2000.00000	12200.00	500.00000	3050.00		
0100 2142000 FURNISHING ROCK FILL	675.000	CUYD	38.00000	25650.00	22.50000	15187.50		
0110 2143000 PLACING ROCK FILL	675.000	CUYD	21.00000	14175.00	18.00000	12150.00		
0120 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	6700.00000	6700.00	44657.50000	44657.50		
0130 3102002 CRUSHED STONE (B)	248.000	TONS	34.00000	8432.00	24.00000	5952.00		
0140 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	2815.600	TONS	68.00000	191460.80	63.20000	177945.92		
0150 5041000 CONCRETE APPROACH PAVEMENT	1492.800	SQYD	98.00000	146294.40	101.70000	151817.76		
0160 6044011 PIPE COLLAR, TYPE A	1.000	EA	500.00000	500.00	475.00000	475.00		
0170 6061010 GUARDRAIL TYPE A	1775.000	LF	16.00000	28400.00	16.00000	28400.00		
0180 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1600.00000	16000.00	1600.00000	16000.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0190 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	250.00000	2500.00	250.00000	2500.00		
0200 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	1950.00000	23400.00	1950.00000	23400.00		
0210 6066610 END ANCHOR	2.000	EA	800.00000	1600.00	800.00000	1600.00		
0220 6081000 CONCRETE MEDIAN	35.000	SQYD	95.00000	3325.00	48.00000	1680.00		
0230 6085007 PAVED APPROACH, 7 IN.	197.500	SQYD	50.00000	9875.00	48.60000	9598.50		
0240 6094010 DRAIN BASIN	2.000	EA	5700.00000	11400.00	3938.00000	7876.00		
0250 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	111.000	CUYD	38.00000	4218.00	22.50000	2497.50		
0260 6096042 PLACING TYPE 2 ROCK DITCH LINER	111.000	CUYD	38.00000	4218.00	18.00000	1998.00		
0270 6113020 FURNISHING TYPE 2 ROCK BLANKET	3250.000	CUYD	38.00000	123500.00	22.50000	73125.00		
0280 6113040 PLACING TYPE 2 ROCK BLANKET	3250.000	CUYD	16.00000	52000.00	18.00000	58500.00		
0290 6116010A CONCRETE SLOPE PROTECTION	77.000	SQYD	84.00000	6468.00	73.50000	5659.50		
0300 6122009 IMPACT ATTENUATOR (9 SAND BARRELS)	3.000	EA	2600.00000	7800.00	4050.00000	12150.00		
0310 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	6.000	EA	3300.00000	19800.00	6300.00000	37800.00		
0320 6122020 REPLACEMENT SAND BARREL	9.000	EA	500.00000	4500.00	500.00000	4500.00		
0330 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	1000.00000	2000.00	500.00000	1000.00		
0340 6161005 CONSTRUCTION SIGNS	702.000	SQFT	20.00000	14040.00	14.00000	9828.00		
0350 6161020 CHANNELIZER (DRUM-LIKE)	77.000	EA	100.00000	7700.00	95.00000	7315.00		
0360 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	200.00000	1400.00	450.00000	3150.00		
0370 6161033 DIRECTIONAL INDICATOR BARRICADE	20.000	EA	100.00000	2000.00	200.00000	4000.00		
0380 6161040 FLASHING ARROW PANEL	2.000	EA	3200.00000	6400.00	4500.00000	9000.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0390 6161070 TUBULAR MARKER	22.000	EA	85.00000	1870.00	95.00000	2090.00		
0400 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	6.000	EA	8000.00000	48000.00	9500.00000	57000.00		
0410 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	4965.000	LF	25.00000	124125.00	35.00000	173775.00		
0420 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	400.000	LF	65.00000	26000.00	45.00000	18000.00		
0430 6173800 TEMPORARY CONCRETE TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	240.000	LF	90.00000	21600.00	60.00000	14400.00		
0440 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	3855.000	LF	5.00000	19275.00	5.00000	19275.00		
0450 6181000 MOBILIZATION		LUMP	400000.00000	400000.00	1056879.46000	1056879.46		
0460 6191000 PAVEMENT EDGE TREATMENT	3500.000	LF	9.00000	31500.00	5.00000	17500.00		
0470 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	135.000	LF	28.00000	3780.00	28.00000	3780.00		
0480 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	325.000	LF	28.00000	9100.00	28.00000	9100.00		
0490 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	4.000	EA	400.00000	1600.00	400.00000	1600.00		
0500 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	11000.000	LF	1.00000	11000.00	1.00000	11000.00		
0510 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	18225.000	LF	1.00000	18225.00	1.00000	18225.00		
0520 6205309 PREFORMED REMOVABLE MARKING TAPE, 24 IN , WHITE	20.000	LF	6.00000	120.00	6.00000	120.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	12600.000	LF	0.20000	2520.00	0.20000	2520.00		
0540 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	7400.000	LF	0.20000	1480.00	0.20000	1480.00		
0550 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	11460.000	LF	0.55000	6303.00	0.55000	6303.00		
0560 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	11780.000	LF	0.65000	7657.00	0.65000	7657.00		
0570 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2600.000	LF	0.65000	1690.00	0.65000	1690.00		
0580 6207000A PAVEMENT MARKING REMOVAL (PAINT)	10825.000	LF	0.50000	5412.50	0.50000	5412.50		
0590 6207005A PAVEMENT MARKING REMOVAL (TAPE)	23145.000	LF	0.25000	5786.25	0.25000	5786.25		
0600 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	6542.000	SQYD	4.10000	26822.20	1.86000	12168.12		
0610 6249905 MISC. GEOGRID SOIL REINFORCEMENT	1667.000	SQYD	4.80000	8001.60	3.48000	5801.16		
0620 7034041 CLASS B-1 CONCRETE (CULVERTS)	94.000	CUYD	430.00000	40420.00	591.95000	55643.30		
0630 7061030 REINFORCING STEEL (CULVERTS)	12680.000	LB	1.25000	15850.00	0.96000	12172.80		
0640 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	80.000	LF	35.00000	2800.00	40.00000	3200.00		
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	35.000	LF	65.00000	2275.00	50.00000	1750.00		
0660 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000	EA	270.00000	540.00	325.00000	650.00		
0670 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1200.00000	1200.00	403.00000	403.00		
0680 8051000A SEEDING - COOL SEASON MIXTURES	6.200	ACRE	1950.00000	12090.00	1900.00000	11780.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 8061016 SEDIMENT REMOVAL	103.000	CUYD	30.00000	3090.00	35.00000	3605.00		
0700 8061019 SILT FENCE	9200.000	LF	1.95000	17940.00	3.00000	27600.00		
0710 8061022 TYPE II DITCH CHECK	11.000	EA	145.00000	1595.00	225.00000	2475.00		
0720 8064104 TYPE D EROSION CONTROL BLANKET	3578.000	SQYD	2.10000	7513.80	3.00000	10734.00		
SECTION TOTALS			$	2,277,787.55	$	2,992,766.77	$	
SECTION 0002 ALT PVMT A ITEMS - J6P1532								
0730 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21202.000	SQYD						
0740 4030425 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125CLP	20229.000	SQYD						
0750 4071005 TACK COAT	2020.000	GAL						
0760 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	62.700	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS - J6P1532								
0770 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	21393.000	SQYD	6.80000	145472.40	7.00000	149751.00		
0780 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	20228.600	SQYD	54.00000	1092344.40	39.35000	795995.41		
0790 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	62.700	STA	180.00000	11286.00	200.80000	12590.16		
SECTION TOTALS			$	1,249,102.80	$	958,336.57	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J6P1532								
0800 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	3.000	EA	2504.00000	7512.00	2504.00000	7512.00		
0810 9011115 BRACKET ARM, 15 FT. OR 4.6 M	3.000	EA	557.00000	1671.00	557.00000	1671.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0820 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	3.000 EA	265.00000	795.00	265.00000	795.00		
0830 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	135.000 LF	13.65000	1842.75	13.65000	1842.75		
0840 9014004 CONDUIT, 4 IN. RIGID, PUSHED	141.000 LF	29.85000	4208.85	29.85000	4208.85		
0850 9016110 PULL BOX, PREFORMED CLASS 1	4.000 EA	899.00000	3596.00	899.00000	3596.00		
0860 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	360.000 LF	0.81000	291.60	0.81000	291.60		
0870 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	340.000 LF	2.98000	1013.20	2.98000	1013.20		
0880 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	3.000 EA	9.26000	27.78	9.26000	27.78		
SECTION TOTALS		$	20,958.18	$	20,958.18	$	
SECTION 0005 TRAFFIC SIGNAL ITEMS - J6P1532							
0890 9020213 SIGNAL HEAD, TYPE 3S	2.000 EA	727.00000	1454.00	727.00000	1454.00		
0900 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	737.00000	2948.00	737.00000	2948.00		
0910 9020515 SIGNAL HEAD, TYPE 5B	1.000 EA	1088.00000	1088.00	1088.00000	1088.00		
0920 9023121 POST, TYPE CL, 21 FT. ARM OR 6.4 M ARM	1.000 EA	4861.00000	4861.00	4861.00000	4861.00		
0930 9023434 POST, TYPE BL, LONGEST ARM 34 FT. OR 10 4 M	1.000 EA	11590.00000	11590.00	11590.00000	11590.00		
0940 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	9649.00000	9649.00	9649.00000	9649.00		
0950 9024944 DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)	2.000 EA	214.00000	428.00	214.00000	428.00		
0960 9024975 VIDEO DETECTION SYSTEM	1.000 EA	25669.00000	25669.00	25669.00000	25669.00		
0970 9025020 CONDUIT, 1 IN., LOOP DETECTOR	12.000 LF	10.92000	131.04	10.92000	131.04		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0980 9025400 CONDUIT, 4 IN., TRENCH	126.000	LF	13.71000	1727.46	13.71000	1727.46		
0990 9027400 CONDUIT, 4 IN., PUSHED	148.000	LF	28.97000	4287.56	28.97000	4287.56		
1000 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	170.000	LF	1.32000	224.40	1.32000	224.40		
1010 9028307 CABLE, 12 AWG 7 CONDUCTOR	990.000	LF	1.90000	1881.00	1.90000	1881.00		
1020 9028500 CABLE, LOOP DETECTOR, IN DUCT	340.000	LF	12.19000	4144.60	12.19000	4144.60		
1030 9028510 CABLE, LOOP DETECTOR, LEAD-IN	2630.000	LF	0.90000	2367.00	0.90000	2367.00		
1040 9028810 PULL BOX, PREFORMED CLASS 1	8.000	EA	1050.00000	8400.00	1050.00000	8400.00		
1050 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	1.000	EA	3235.00000	3235.00	3235.00000	3235.00		
1060 9029100 BASE, CONCRETE	6.300	CUYD	946.00000	5959.80	946.00000	5959.80		
SECTION TOTALS			$	90,044.86	$	90,044.86	$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J6P1532								
1070 9031010 CONCRETE FOOTINGS, EMBEDDED	3.800	CUYD	950.00000	3610.00	950.00000	3610.00		
1080 9031210 STRUCTURAL STEEL POSTS	830.000	LB	2.00000	1660.00	2.00000	1660.00		
1090 9031220 PIPE POSTS	2070.000	LB	2.00000	4140.00	2.00000	4140.00		
1100 9031240 BREAKAWAY ASSEMBLY	25.000	EA	60.00000	1500.00	60.00000	1500.00		
1110 9035004 TYPE SHR2L-1 SIGN	1025.800	SQFT	21.00000	21541.80	21.00000	21541.80		
1120 9035065 TYPE SHR2L-3 SIGN	6.000	SQFT	30.00000	180.00	30.00000	180.00		
1130 9035066 SIGNAL SIGN, TYPE SHR2L-3	5.000	SQFT	60.00000	300.00	60.00000	300.00		
SECTION TOTALS			$	32,931.80	$	32,931.80	$	
SECTION 0007 BRIDGE DWG. NO. A6986 - J6P1532								
1140 2061000 CLASS 1 EXCAVATION	75.000	CUYD	105.00000	7875.00	40.00000	3000.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1150 2160500 REMOVAL OF BRIDGES		LUMP	45000.00000	45000.00	71000.00000	71000.00		
1160 5031010 BRIDGE APPROACH SLAB (BRIDGE)	318.000	SQYD	250.00000	79500.00	214.20000	68115.60		
1170 7021010 STRUCTURAL STEEL PILES (10 IN.)	2000.000	LF	32.00000	64000.00	28.00000	56000.00		
1180 7027000 PILE POINT REINFORCEMENT	40.000	EA	90.00000	3600.00	78.40000	3136.00		
1190 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	111.600	CUYD	770.00000	85932.00	412.42000	46026.07		
1200 7034213 SLAB ON CONCRETE I-GIRDER	952.000	SQYD	300.00000	285600.00	228.94000	217950.88		
1210 7034215 SAFETY BARRIER CURB	340.000	LF	70.00000	23800.00	72.21000	24551.40		
1220 7051145 PRESTRESSED CONCRETE I-GIRDER, 45 FT SPAN	16.000	EA	5500.00000	88000.00	4043.59000	64697.44		
1230 7051155 PRESTRESSED CONCRETE I-GIRDER, 55 FT SPAN	8.000	EA	7000.00000	56000.00	4980.78000	39846.24		
1240 7061060 REINFORCING STEEL (BRIDGES)	10290.000	LB	1.65000	16978.50	1.29000	13274.10		
1250 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	7.000	EA	515.00000	3605.00	759.49000	5316.43		
1260 7123610 SLAB DRAIN	26.000	EA	273.00000	7098.00	211.39000	5496.14		
1270 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2600.00000	5200.00	3344.37000	6688.74		
1280 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	88.00000	1408.00	97.34000	1557.44		
1290 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	113.00000	3616.00	88.52000	2832.64		
SECTION TOTALS			$	777,212.50	$	629,489.12	$	
SECTION 0008 BRIDGE DWG. NO. A6987 - J6P1532								
1300 2061000 CLASS 1 EXCAVATION	160.000	CUYD	50.00000	8000.00	40.00000	6400.00		
1310 2160500 REMOVAL OF BRIDGES		LUMP	65000.00000	65000.00	84000.00000	84000.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1320 5031010 BRIDGE APPROACH SLAB (BRIDGE)	360.000	SQYD	245.00000	88200.00	192.58000	69328.80		
1330 7021012 STRUCTURAL STEEL PILES (12 IN.)	2645.000	LF	34.00000	89930.00	31.03000	82074.35		
1340 7027000 PILE POINT REINFORCEMENT	50.000	EA	105.00000	5250.00	90.62000	4531.00		
1350 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	138.200	CUYD	672.00000	92870.40	393.74000	54414.87		
1360 7034213 SLAB ON CONCRETE I-GIRDER	1697.000	SQYD	250.00000	424250.00	202.83000	344202.51		
1370 7034215 SAFETY BARRIER CURB	520.000	LF	67.00000	34840.00	59.75000	31070.00		
1380 7051174 PRESTRESSED CONCRETE I-GIRDER, 74 FT SPAN	16.000	EA	10400.00000	166400.00	8708.81000	139340.96		
1390 7051180 PRESTRESSED CONCRETE I-GIRDER, 80 FT SPAN	8.000	EA	11500.00000	92000.00	9817.88000	78543.04		
1400 7061060 REINFORCING STEEL (BRIDGES)	11040.000	LB	1.50000	16560.00	0.84000	9273.60		
1410 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	3919.00000	3919.00	3919.00000	3919.00		
1420 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	2720.000	LB	4.50000	12240.00	2.44000	6636.80		
1430 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	21.000	EA	575.00000	12075.00	475.59000	9987.39		
1440 7123610 SLAB DRAIN	19.000	EA	255.00000	4845.00	241.52000	4588.88		
1450 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00	3731.28000	7462.56		
1460 7161000 PLAIN NEOPRENE BEARING PAD	16.000	EA	88.00000	1408.00	103.58000	1657.28		
1470 7161002 LAMINATED NEOPRENE BEARING PAD	32.000	EA	112.00000	3584.00	105.74000	3383.68		
SECTION TOTALS			$	1,126,371.40	$	940,814.72	$	
SECTION 0009 BRIDGE DWG. NO. A6988 - J6P1532								
1480 2061000 CLASS 1 EXCAVATION	90.000	CUYD	90.00000	8100.00	40.00000	3600.00		

TABULATION OF BIDS

CALL ORDER : 605 CONTRACT ID : 060127-605 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(8) 0010205 KCI Construction Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1490 2160500 REMOVAL OF BRIDGES		LUMP	47000.00000	47000.00	97000.00000	97000.00		
1500 5031010 BRIDGE APPROACH SLAB (BRIDGE)	229.000	SQYD	245.00000	56105.00	184.66000	42287.14		
1510 7021012 STRUCTURAL STEEL PILES (12 IN.)	1332.000	LF	34.00000	45288.00	32.22000	42917.04		
1520 7027000 PILE POINT REINFORCEMENT	24.000	EA	105.00000	2520.00	90.62000	2174.88		
1530 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	85.200	CUYD	680.00000	57936.00	440.00000	37488.00		
1540 7034213 SLAB ON CONCRETE I-GIRDER	689.000	SQYD	265.00000	182585.00	208.76000	143835.64		
1550 7034215 SAFETY BARRIER CURB	337.000	LF	63.00000	21231.00	67.57000	22771.09		
1560 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	15.000	EA	6000.00000	90000.00	4251.17000	63767.55		
1570 7061060 REINFORCING STEEL (BRIDGES)	7140.000	LB	1.45000	10353.00	0.84000	5997.60		
1580 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	1900.000	LB	4.30000	8170.00	3.15000	5985.00		
1590 7123610 SLAB DRAIN	24.000	EA	250.00000	6000.00	211.39000	5073.36		
1600 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2200.00000	4400.00	2590.23000	5180.46		
1610 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	86.36000	863.60		
1620 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	110.00000	2200.00	89.59000	1791.80		
SECTION TOTALS			$	542,888.00	$	480,733.16	$	
CONTRACT TOTALS			$	6,117,297.09	$	6,146,075.18	$	

VENDOR RANKING

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1472

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Weber, Inc., Fred	$ 2,199,320.51	100.0000%
2	0010267	St. Louis Bridge Construction Company	$ 2,269,575.81	103.1944%
3	0010583	Gershenson Construction Co. Inc.	$ 2,273,220.00	103.3601%
4	0011035	Millstone Bangert, Inc.	$ 2,355,349.16	107.0944%
5	0010205	KCI Construction Company	$ 2,427,503.76	110.3752%
6	0011270	Pace Construction Company	$ 2,600,000.00	118.2183%

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1472								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	22000.00000	22000.00	25000.00000	25000.00	236244.54000	236244.54
0020 2031000 CLASS A EXCAVATION	2019.000	CUYD	16.50000	33313.50	23.50000	47446.50	13.00000	26247.00
0030 2036000 COMPACTING EMBANKMENT	444.000	CUYD	10.00000	4440.00	2.25000	999.00	14.00000	6216.00
0040 2037075 COMPACTING IN CUT	3.800	STA	1000.00000	3800.00	290.00000	1102.00	1321.00000	5019.80
0050 2063000 CLASS 3 EXCAVATION	34.000	CUYD	50.00000	1700.00	9.00000	306.00	10.00000	340.00
0060 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	20.000	CUYD	26.00000	520.00	22.00000	440.00	50.00000	1000.00
0070 2071000 LINEAR GRADING CLASS 1	0.800	STA	2000.00000	1600.00	1650.00000	1320.00	2420.00000	1936.00
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1238.000	SQYD	11.00000	13618.00	9.00000	11142.00	6.20000	7675.60
0090 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1106.700	SQYD	67.50000	74702.25	53.50000	59208.45	49.00000	54228.30
0100 5041000 CONCRETE APPROACH PAVEMENT	480.000	SQYD	220.00000	105600.00	77.00000	36960.00	83.00000	39840.00
0110 6061010 GUARDRAIL TYPE A	200.000	LF	18.00000	3600.00	18.00000	3600.00	18.00000	3600.00
0120 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1600.00000	6400.00
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0140 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2100.00000	4200.00
0150 6071065 (60 IN.) PEDESTRIAN FENCE (STRUCTURES)	91.000	LF	80.00000	7280.00	80.00000	7280.00	80.00000	7280.00
0160 6091060 PAVED DITCH	31.500	SQYD	105.00000	3307.50	90.00000	2835.00	70.00000	2205.00
0170 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	71.000	LF	15.00000	1065.00	14.00000	994.00	25.00000	1775.00

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0180 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	17.000	LF	32.00000	544.00	14.00000	238.00	27.00000	459.00
0190 6094010 DRAIN BASIN	2.000	EA	5200.00000	10400.00	4100.00000	8200.00	2595.00000	5190.00
0200 6099903 MISC. MODIFIED CONCRETE GUTTER TYPE B	91.000	LF	50.00000	4550.00	36.50000	3321.50	46.00000	4186.00
0210 6116010A CONCRETE SLOPE PROTECTION	620.000	SQYD	55.00000	34100.00	42.50000	26350.00	61.00000	37820.00
0220 6161005 CONSTRUCTION SIGNS	296.000	SQFT	10.00000	2960.00	7.50000	2220.00	7.50000	2220.00
0230 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	65.00000	1950.00	45.00000	1350.00	65.00000	1950.00
0240 6161025 CHANNELIZER (TRIM LINE)	10.000	EA	40.00000	400.00	45.00000	450.00	40.00000	400.00
0250 6161030 TYPE III MOVEABLE BARRICADE	5.000	EA	125.00000	625.00	185.00000	925.00	125.00000	625.00
0260 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	75.00000	1200.00	65.00000	1040.00	75.00000	1200.00
0270 6161040 FLASHING ARROW PANEL	2.000	EA	1400.00000	2800.00	1500.00000	3000.00	1400.00000	2800.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7800.00000	15600.00	5000.00000	10000.00	7800.00000	15600.00
0290 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	80.00000	160.00	100.00000	200.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	80.00000	160.00	100.00000	200.00
0310 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	130.000	LF	90.00000	11700.00	75.00000	9750.00	79.00000	10270.00
0320 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	370.000	LF	40.00000	14800.00	30.00000	11100.00	35.00000	12950.00
0330 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	300.000	LF	10.00000	3000.00	25.00000	7500.00	10.00000	3000.00
0340 6181000 MOBILIZATION		LUMP	195000.00000	195000.00	186000.00000	186000.00	100000.00000	100000.00
0350 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	3300.000	LF	1.20000	3960.00	1.20000	3960.00	1.20000	3960.00

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0360 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2530.000 LF	1.20000	3036.00	1.20000	3036.00	1.20000	3036.00
0370 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	4659.000 LF	0.64000	2981.76	0.64000	2981.76	0.64000	2981.76
0380 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	2841.000 LF	0.65000	1846.65	0.65000	1846.65	0.65000	1846.65
0390 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	3.000 EA	160.00000	480.00	160.00000	480.00	160.00000	480.00
0400 6206212A TYPE A EPOXY PAVEMENT MARKING, STRAIGHT ARROW	6.000 EA	140.00000	840.00	140.00000	840.00	140.00000	840.00
0410 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	103.000 LF	10.00000	1030.00	10.00000	1030.00	10.00000	1030.00
0420 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4633.000 LF	0.35000	1621.55	0.35000	1621.55	0.35000	1621.55
0430 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1682.000 LF	0.20000	336.40	0.20000	336.40	0.20000	336.40
0440 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	42.000 LF	55.00000	2310.00	51.00000	2142.00	44.00000	1848.00
0450 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	615.00000	1230.00	550.00000	1100.00	545.00000	1090.00
0460 8052000A SEEDING - WARM SEASON MIXTURES	0.200 ACRE	10000.00000	2000.00	16000.00000	3200.00	16000.00000	3200.00
0470 8061016 SEDIMENT REMOVAL	7.000 CUYD	70.00000	490.00	20.00000	140.00	100.00000	700.00
0480 8061019 SILT FENCE	782.000 LF	1.95000	1524.90	2.50000	1955.00	2.80000	2189.60
0490 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	38.000 LF	12.00000	456.00	12.00000	456.00	12.00000	456.00
0500 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	4.000 LF	20.00000	80.00	20.00000	80.00	20.00000	80.00
0510 9035065 TYPE SHR2L-3 SIGN	5.000 SQFT	30.00000	150.00	30.00000	150.00	30.00000	150.00
SECTION TOTALS		$	612,748.51	$	507,552.81	$	630,323.20
SECTION 0002 BRIDGE NO. A7109 - J6S1472							

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(3) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
0520 2061000 CLASS 1 EXCAVATION	978.000	CUYD	24.00000	23472.00	75.00000	73350.00	41.00000	40098.00
0530 2065500 TEMPORARY SHORING		LUMP	135000.00000	135000.00	80000.00000	80000.00	110000.00000	110000.00
0540 2160500 REMOVAL OF BRIDGES		LUMP	68000.00000	68000.00	74650.00000	74650.00	135860.00000	135860.00
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	415.000	SQYD	220.00000	91300.00	250.00000	103750.00	193.00000	80095.00
0560 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	2592.000	LF	82.00000	212544.00	110.00000	285120.00	102.00000	264384.00
0570 7026000 PRE-BORE FOR PILING	350.000	LF	34.00000	11900.00	5.00000	1750.00	30.00000	10500.00
0580 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	656.200	CUYD	460.00000	301852.00	600.00000	393720.00	427.00000	280197.40
0590 7034215 SAFETY BARRIER CURB	286.000	LF	65.00000	18590.00	90.00000	25740.00	90.00000	25740.00
0600 7034226 REINFORCED CONCRETE SLAB OVERLAY	1061.000	SQYD	175.00000	185675.00	195.00000	206895.00	156.00000	165516.00
0610 7059902 MISC. PRESTRESSED CONC SOLID SLAB BM 41 FT SPA	57.000	EA	5480.00000	312360.00	5300.00000	302100.00	5741.00000	327237.00
0620 7061060 REINFORCING STEEL (BRIDGES)	61580.000	LB	1.40000	86212.00	1.10000	67738.00	0.98000	60348.40
0630 7061070 MECHANICAL BAR SPLICE	120.000	EA	55.00000	6600.00	35.00000	4200.00	28.00000	3360.00
0640 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	3871.00000	3871.00	6000.00000	6000.00	3875.00000	3875.00
0650 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2400.00000	4800.00	2000.00000	4000.00	2335.00000	4670.00
0660 7161000 PLAIN NEOPRENE BEARING PAD	114.000	EA	48.00000	5472.00	50.00000	5700.00	19.00000	2166.00
0670 7251000 CORRUGATED METAL PIPE PILE SPACERS	14.000	EA	1.00000	14.00	600.00000	8400.00	710.00000	9940.00
SECTION TOTALS			$	1,467,662.00	$	1,643,113.00	$	1,523,986.80
SECTION 0003 MSE WALL NO. A7232 - J6S1472								
0680 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2585.000	SQFT	46.00000	118910.00	46.00000	118910.00	46.00000	118910.00
SECTION TOTALS			$	118,910.00	$	118,910.00	$	118,910.00
CONTRACT TOTALS			$	2,199,320.51	$	2,269,575.81	$	2,273,220.00

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1472								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	32390.00000	32390.00	62000.00000	62000.00	33200.00000	33200.00
0020 2031000 CLASS A EXCAVATION	2019.000	CUYD	24.00000	48456.00	15.00000	30285.00	12.96000	26166.24
0030 2036000 COMPACTING EMBANKMENT	444.000	CUYD	5.00000	2220.00	2.00000	888.00	6.48000	2877.12
0040 2037075 COMPACTING IN CUT	3.800	STA	1000.00000	3800.00	500.00000	1900.00	1026.00000	3898.80
0050 2063000 CLASS 3 EXCAVATION	34.000	CUYD	25.00000	850.00	22.00000	748.00	33.00000	1122.00
0060 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	20.000	CUYD	60.00000	1200.00	25.00000	500.00	35.00000	700.00
0070 2071000 LINEAR GRADING CLASS 1	0.800	STA	597.00000	477.60	5000.00000	4000.00	3240.00000	2592.00
0080 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	1238.000	SQYD	15.00000	18570.00	7.00000	8666.00	8.00000	9904.00
0090 5021109 CONCRETE PAVEMENT (9 IN. NON-REINF)	1106.700	SQYD	54.00000	59761.80	50.00000	55335.00	65.00000	71935.50
0100 5041000 CONCRETE APPROACH PAVEMENT	480.000	SQYD	101.00000	48480.00	90.00000	43200.00	101.00000	48480.00
0110 6061010 GUARDRAIL TYPE A	200.000	LF	18.00000	3600.00	18.00000	3600.00	18.00000	3600.00
0120 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	2000.00000	8000.00	1600.00000	6400.00
0130 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	300.00000	1200.00	300.00000	1200.00	300.00000	1200.00
0140 6063015 TYPE A CRASHWORTHY END TERMINAL	2.000	EA	2100.00000	4200.00	2100.00000	4200.00	2100.00000	4200.00
0150 6071065 (60 IN.) PEDESTRIAN FENCE (STRUCTURES)	91.000	LF	80.00000	7280.00	80.00000	7280.00	80.00000	7280.00
0160 6091060 PAVED DITCH	31.500	SQYD	45.00000	1417.50	130.00000	4095.00	106.00000	3339.00
0170 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	71.000	LF	11.00000	781.00	18.00000	1278.00	39.00000	2769.00

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT
0180 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	17.000	LF	11.00000	187.00	38.00000	646.00	49.00000	833.00
0190 6094010 DRAIN BASIN	2.000	EA	5456.00000	10912.00	4200.00000	8400.00	5250.00000	10500.00
0200 6099903 MISC. MODIFIED CONCRETE GUTTER TYPE B	91.000	LF	55.00000	5005.00	37.00000	3367.00	48.00000	4368.00
0210 6116010A CONCRETE SLOPE PROTECTION	620.000	SQYD	46.00000	28520.00	49.50000	30690.00	59.00000	36580.00
0220 6161005 CONSTRUCTION SIGNS	296.000	SQFT	7.50000	2220.00	14.00000	4144.00	7.50000	2220.00
0230 6161020 CHANNELIZER (DRUM-LIKE)	30.000	EA	65.00000	1950.00	75.00000	2250.00	65.00000	1950.00
0240 6161025 CHANNELIZER (TRIM LINE)	10.000	EA	40.00000	400.00	75.00000	750.00	40.00000	400.00
0250 6161030 TYPE III MOVEABLE BARRICADE	5.000	EA	125.00000	625.00	350.00000	1750.00	125.00000	625.00
0260 6161033 DIRECTIONAL INDICATOR BARRICADE	16.000	EA	75.00000	1200.00	85.00000	1360.00	75.00000	1200.00
0270 6161040 FLASHING ARROW PANEL	2.000	EA	1400.00000	2800.00	4500.00000	9000.00	1400.00000	2800.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	7800.00000	15600.00	8800.00000	17600.00	7800.00000	15600.00
0290 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	200.00000	400.00	100.00000	200.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	300.00000	600.00	100.00000	200.00
0310 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	130.000	LF	127.00000	16510.00	89.50000	11635.00	55.00000	7150.00
0320 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	370.000	LF	29.00000	10730.00	30.00000	11100.00	35.00000	12950.00
0330 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	300.000	LF	9.00000	2700.00	10.00000	3000.00	10.00000	3000.00
0340 6181000 MOBILIZATION		LUMP	147000.00000	147000.00	203000.00000	203000.00	375573.73000	375573.73
0350 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	3300.000	LF	1.20000	3960.00	1.20000	3960.00	1.20000	3960.00

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT
0360 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2530.000 LF	1.20000	3036.00	1.20000	3036.00	1.20000	3036.00
0370 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	4659.000 LF	0.64000	2981.76	0.64000	2981.76	0.64000	2981.76
0380 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	2841.000 LF	0.65000	1846.65	0.65000	1846.65	0.65000	1846.65
0390 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	3.000 EA	160.00000	480.00	160.00000	480.00	160.00000	480.00
0400 6206212A TYPE A EPOXY PAVEMENT MARKING, STRAIGHT ARROW	6.000 EA	140.00000	840.00	140.00000	840.00	140.00000	840.00
0410 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	103.000 LF	10.00000	1030.00	10.00000	1030.00	10.00000	1030.00
0420 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4633.000 LF	0.35000	1621.55	0.35000	1621.55	0.35000	1621.55
0430 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1682.000 LF	0.20000	336.40	0.20000	336.40	0.20000	336.40
0440 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	42.000 LF	76.00000	3192.00	50.00000	2100.00	66.00000	2772.00
0450 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	722.00000	1444.00	420.00000	840.00	1150.00000	2300.00
0460 8052000A SEEDING - WARM SEASON MIXTURES	0.200 ACRE	19500.00000	3900.00	19500.00000	3900.00	16000.00000	3200.00
0470 8061016 SEDIMENT REMOVAL	7.000 CUYD	1.00000	7.00	35.00000	245.00	200.00000	1400.00
0480 8061019 SILT FENCE	782.000 LF	1.95000	1524.90	2.00000	1564.00	2.75000	2150.50
0490 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	38.000 LF	12.00000	456.00	12.00000	456.00	12.00000	456.00
0500 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	4.000 LF	20.00000	80.00	20.00000	80.00	20.00000	80.00
0510 9035065 TYPE SHR2L-3 SIGN	5.000 SQFT	30.00000	150.00	30.00000	150.00	30.00000	150.00
SECTION TOTALS		$	514,729.16	$	572,334.36	$	734,454.25
SECTION 0002 BRIDGE NO. A7109 - J6S1472							

TABULATION OF BIDS

CALL ORDER : 606 CONTRACT ID : 060127-606 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011035 Millstone Bangert, Inc. UNIT PRICE	 AMOUNT	(5) 0010205 KCI Construction Company UNIT PRICE	 AMOUNT	(6) 0011270 Pace Construction Company UNIT PRICE	 AMOUNT
0520 2061000 CLASS 1 EXCAVATION	978.000	CUYD	58.00000	56724.00	40.00000	39120.00	72.14000	70552.92
0530 2065500 TEMPORARY SHORING		LUMP	200000.00000	200000.00	139707.00000	139707.00	87438.83000	87438.83
0540 2160500 REMOVAL OF BRIDGES		LUMP	150000.00000	150000.00	472000.00000	472000.00	78650.00000	78650.00
0550 5031010 BRIDGE APPROACH SLAB (BRIDGE)	415.000	SQYD	200.00000	83000.00	214.25000	88913.75	275.00000	114125.00
0560 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	2592.000	LF	77.00000	199584.00	69.75000	180792.00	110.00000	285120.00
0570 7026000 PRE-BORE FOR PILING	350.000	LF	35.00000	12250.00	39.00000	13650.00	40.00000	14000.00
0580 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	656.200	CUYD	450.00000	295290.00	307.50000	201781.50	575.00000	377315.00
0590 7034215 SAFETY BARRIER CURB	286.000	LF	109.00000	31174.00	94.75000	27098.50	110.00000	31460.00
0600 7034226 REINFORCED CONCRETE SLAB OVERLAY	1061.000	SQYD	190.00000	201590.00	118.50000	125728.50	180.00000	190980.00
0610 7059902 MISC. PRESTRESSED CONC SOLID SLAB BM 41 FT SPA	57.000	EA	6292.00000	358644.00	5739.00000	327123.00	6500.00000	370500.00
0620 7061060 REINFORCING STEEL (BRIDGES)	61580.000	LB	1.00000	61580.00	0.98000	60348.40	1.35000	83133.00
0630 7061070 MECHANICAL BAR SPLICE	120.000	EA	58.00000	6960.00	28.00000	3360.00	55.00000	6600.00
0640 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5834.00000	5834.00	3871.00000	3871.00	3871.00000	3871.00
0650 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2649.00000	5298.00	1828.00000	3656.00	2110.00000	4220.00
0660 7161000 PLAIN NEOPRENE BEARING PAD	114.000	EA	92.00000	10488.00	125.00000	14250.00	55.00000	6270.00
0670 7251000 CORRUGATED METAL PIPE PILE SPACERS	14.000	EA	1246.00000	17444.00	25.00000	350.00	1600.00000	22400.00
SECTION TOTALS			$	1,695,860.00	$	1,701,749.65	$	1,746,635.75
SECTION 0003 MSE WALL NO. A7232 - J6S1472								
0680 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2585.000	SQFT	56.00000	144760.00	59.35000	153419.75	46.00000	118910.00
SECTION TOTALS			$	144,760.00	$	153,419.75	$	118,910.00
CONTRACT TOTALS			$	2,355,349.16	$	2,427,503.76	$	2,600,000.00

VENDOR RANKING

CALL ORDER : 607 CONTRACT ID : 060127-607 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0103

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025558	Munie Outdoor Services, Inc.	$ 98,098.00	100.0000%

TABULATION OF BIDS

CALL ORDER : 607 CONTRACT ID : 060127-607 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0103								
0010 2010000 MOWING	1274.000	ACRE	77.00000	98098.00				
SECTION TOTALS			$	98,098.00	$		$	
CONTRACT TOTALS			$	98,098.00	$	0.00	$	

VENDOR RANKING

CALL ORDER : 608 CONTRACT ID : 060127-608 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0101

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011883	Millgoal Enterprises II LLC	$ 66,216.22	100.0000%
2	0025558	Munie Outdoor Services, Inc.	$ 88,480.00	133.6228%

TABULATION OF BIDS

CALL ORDER : 608 CONTRACT ID : 060127-608 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0101								
0010 2010000 MOWING	1106.000	ACRE	59.87000	66216.22	80.00000	88480.00		
SECTION TOTALS			$	66,216.22	$	88,480.00	$	
CONTRACT TOTALS			$	66,216.22	$	88,480.00	$	

Maximum monetary value of
Awards accepted this bid
Opening. $210,000.00

VENDOR RANKING

CALL ORDER : 609 CONTRACT ID : 060127-609 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0102

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011883	Millgoal Enterprises II LLC	$ 61,638.88	100.0000%
2	0025558	Munie Outdoor Services, Inc.	$ 74,016.00	120.0801%

TABULATION OF BIDS

CALL ORDER : 609 CONTRACT ID : 060127-609 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0102							
0010 2010000 MOWING	1028.000 ACRE	59.96000	61638.88	72.00000	74016.00		
SECTION TOTALS		$	61,638.88	$	74,016.00	$	
CONTRACT TOTALS		$	61,638.88	$	74,016.00	$	

Maximum monetary value of
Awards accepted this bid
Opening. $210,000.00

VENDOR RANKING

CALL ORDER : 610 CONTRACT ID : 060127-610 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0104

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025558	Munie Outdoor Services, Inc.	$ 48,400.00	100.0000%

TABULATION OF BIDS

CALL ORDER : 610 CONTRACT ID : 060127-610 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0104								
0010 2010000 MOWING	880.000	ACRE	55.00000	48400.00				
SECTION TOTALS			$	48,400.00	$	48,400.00	$	
CONTRACT TOTALS			$	48,400.00	$	74,016.00	$	

VENDOR RANKING

CALL ORDER : 611 CONTRACT ID : 060127-611 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0105

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025558	Munie Outdoor Services, Inc.	$ 49,600.00	100.0000%

TABULATION OF BIDS

CALL ORDER : 611 CONTRACT ID : 060127-611 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0105							
0010 2010000 MOWING	800.000 ACRE	62.00000	49600.00				
SECTION TOTALS		$	49,600.00	$	49,600.00	$	
CONTRACT TOTALS		$	49,600.00	$	74,016.00	$	

VENDOR RANKING

CALL ORDER : 612 CONTRACT ID : 060127-612 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0106

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0025558	Munie Outdoor Services, Inc.	$ 42,625.00	100.0000%
2	0011883	Millgoal Enterprises II LLC	$ 60,000.50	140.7636%

TABULATION OF BIDS

CALL ORDER : 612 CONTRACT ID : 060127-612 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	AMOUNT	(2) 0011883 Millgoal Enterprises II LLC UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0106							
0010 2010000 MOWING	775.000 ACRE	55.00000	42625.00	77.42000	60000.50		
SECTION TOTALS		$	42,625.00	$	60,000.50	$	
CONTRACT TOTALS		$	42,625.00	$	60,000.50	$	

Maximum monetary value of
Awards accepted this bid
Opening. $210,000.00

VENDOR RANKING

CALL ORDER : 613 CONTRACT ID : 060127-613 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0107

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011883	Millgoal Enterprises II LLC	$ 45,474.00	100.0000%
2	0025558	Munie Outdoor Services, Inc.	$ 45,500.00	100.0572%

TABULATION OF BIDS

CALL ORDER : 613 CONTRACT ID : 060127-613 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011883 Millgoal Enterprises II LLC UNIT PRICE	 AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0107							
0010 2010000 MOWING	650.000 ACRE	69.96000	45474.00	70.00000	45500.00		
SECTION TOTALS		$	45,474.00	$	45,500.00	$	
CONTRACT TOTALS		$	45,474.00	$	45,500.00	$	

Maximum monetary value of
Awards accepted this bid
Opening. $210,000.00

VENDOR RANKING

CALL ORDER : 614 CONTRACT ID : 060127-614 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6M0108

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011909	Dudley's Lawn Service	$ 19,500.00	100.0000%
2	0025558	Munie Outdoor Services, Inc.	$ 34,000.00	174.3590%
3	0011883	Millgoal Enterprises II LLC	$ 34,980.00	179.3846%

TABULATION OF BIDS

CALL ORDER : 614 CONTRACT ID : 060127-614 COUNTIES : ST LOUIS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011909 Dudley's Lawn Service UNIT PRICE	 AMOUNT	(2) 0025558 Munie Outdoor Services, Inc. UNIT PRICE	 AMOUNT	(3) 0011883 Millgoal Enterprises II LLC UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6M0108								
0010 2010000 MOWING	500.000	ACRE	39.00000	19500.00	68.00000	34000.00	69.96000	34980.00
SECTION TOTALS			$	19,500.00	$	34,000.00	$	34,980.00
CONTRACT TOTALS			$	19,500.00	$	34,000.00	$	34,980.00

Maximum monetary value of Awards accepted this bid Opening. $210,000.00

VENDOR RANKING

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6P0672

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010306	Weber, Inc., Fred	$ 16,480,523.70	100.0000%
2	0011035	Millstone Bangert, Inc.	$ 17,344,361.56	105.2416%

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6P0672								
0010 2010000 MOWING	29.000	ACRE	100.00000	2900.00	110.00000	3190.00		
0020 2013000 CLEARING AND GRUBBING	32.000	ACRE	5000.00000	160000.00	7134.00000	228288.00		
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	250000.00000	250000.00	130000.00000	130000.00		
0040 2031000 CLASS A EXCAVATION	235708.000	CUYD	5.00000	1178540.00	3.50000	824978.00		
0050 2035500 EMBANKMENT IN PLACE	95298.000	CUYD	5.00000	476490.00	4.00000	381192.00		
0060 2036000 COMPACTING EMBANKMENT	192344.000	CUYD	0.75000	144258.00	4.00000	769376.00		
0070 2037075 COMPACTING IN CUT	34.000	STA	200.00000	6800.00	250.00000	8500.00		
0080 2063000 CLASS 3 EXCAVATION	5815.000	CUYD	5.00000	29075.00	25.00000	145375.00		
0090 2063500 CULVERT CLEANOUT	14.000	EA	1.00000	14.00	436.00000	6104.00		
0100 2065500 TEMPORARY SHORING		LUMP	75000.00000	75000.00	90000.00000	90000.00		
0110 2142000 FURNISHING ROCK FILL	26441.000	CUYD	22.00000	581702.00	17.00000	449497.00		
0120 2143000 PLACING ROCK FILL	26441.000	CUYD	4.50000	118984.50	10.00000	264410.00		
0130 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	111929.000	SQYD	5.00000	559645.00	6.00000	671574.00		
0140 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	20955.000	SQYD	5.50000	115252.50	6.00000	125730.00		
0150 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	5019.200	TONS	58.00000	291113.60	56.00000	281075.20		
0160 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	5709.200	TONS	61.00000	348261.20	64.00000	365388.80		
0170 4071005 TACK COAT	710.000	GAL	5.00000	3550.00	5.40000	3834.00		
0180 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	2529.400	SQYD	46.00000	116352.40	39.00000	98646.60		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 5041000 CONCRETE APPROACH PAVEMENT	1114.400	SQYD	85.00000	94724.00	88.00000	98067.20		
0200 6044011 PIPE COLLAR, TYPE A	4.000	EA	1000.00000	4000.00	968.00000	3872.00		
0210 6044013 PIPE COLLAR, TYPE C	1.000	EA	1500.00000	1500.00	968.00000	968.00		
0220 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	44150.000	LF	6.35000	280352.50	5.70000	251655.00		
0230 6054020 OUTLET PIPES AND SPLASH PADS	134.000	EA	640.00000	85760.00	385.00000	51590.00		
0240 6061010 GUARDRAIL TYPE A	3513.000	LF	15.00000	52695.00	15.00000	52695.00		
0250 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	1500.00000	6000.00	1500.00000	6000.00		
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	2.000	EA	1400.00000	2800.00	1400.00000	2800.00		
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	6.000	EA	250.00000	1500.00	250.00000	1500.00		
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	12.000	EA	2000.00000	24000.00	2000.00000	24000.00		
0290 6064100 MEDIAN GUARD CABLE 3 - STRAND	11536.000	LF	7.00000	80752.00	7.00000	80752.00		
0300 6064110 ANCHOR ASSEMBLY, GUARD CABLE 3-STRAND	16.000	EA	1600.00000	25600.00	1600.00000	25600.00		
0310 6064500 AGGREGATE BEDDING FOR 3 - STRAND GUARD CABLE	282.000	CUYD	50.00000	14100.00	150.00000	42300.00		
0320 6066610 END ANCHOR	4.000	EA	800.00000	3200.00	800.00000	3200.00		
0330 6079903 MISC. CHAINLINK FENCE(96 IN. TYPE A)	11406.000	LF	18.00000	205308.00	18.00000	205308.00		
0340 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	2465.000	LF	22.00000	54230.00	25.00000	61625.00		
0350 6091042 CONCRETE GUTTER TYPE B	1247.000	LF	36.00000	44892.00	20.00000	24940.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6091060 PAVED DITCH	493.800	SQYD	44.00000	21727.20	43.00000	21233.40		
0370 6092022 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	38.000	LF	29.00000	1102.00	17.00000	646.00		
0380 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	309.000	CUYD	29.00000	8961.00	28.00000	8652.00		
0390 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	729.000	CUYD	29.00000	21141.00	28.00000	20412.00		
0400 6096041 PLACING TYPE 1 ROCK DITCH LINER	309.000	CUYD	29.00000	8961.00	40.00000	12360.00		
0410 6096042 PLACING TYPE 2 ROCK DITCH LINER	729.000	CUYD	26.00000	18954.00	35.00000	25515.00		
0420 6097000 ROCK LINING	22.000	CUYD	135.00000	2970.00	67.00000	1474.00		
0430 6113020 FURNISHING TYPE 2 ROCK BLANKET	1533.000	CUYD	37.00000	56721.00	17.00000	26061.00		
0440 6113040 PLACING TYPE 2 ROCK BLANKET	1533.000	CUYD	20.00000	30660.00	28.00000	42924.00		
0450 6116010A CONCRETE SLOPE PROTECTION	248.000	SQYD	60.00000	14880.00	58.00000	14384.00		
0460 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	4.000	EA	4800.00000	19200.00	5000.00000	20000.00		
0470 6122020 REPLACEMENT SAND BARREL	12.000	EA	600.00000	7200.00	1000.00000	12000.00		
0480 6122030 IMPACT ATTENUATOR (RELOCATION)	2.000	EA	500.00000	1000.00	500.00000	1000.00		
0490 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	352.000	SQYD	100.00000	35200.00	179.00000	63008.00		
0500 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	70.000	SQYD	1.00000	70.00	5.00000	350.00		
0510 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	70.000	SQYD	1.00000	70.00	5.00000	350.00		
0520 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	1420.000	LF	5.00000	7100.00	6.80000	9656.00		
0530 6131016 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR CLASS B FULL DEPTH PAVEMENT REPAIR	978.000	EA	1.00000	978.00	10.60000	10366.80		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	25.000	EA	980.00000	24500.00	886.00000	22150.00		
0550 6141121 CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)	28.000	EA	795.00000	22260.00	653.00000	18284.00		
0560 6143011 MANHOLE FRAME AND COVER, TYPE 1-B	4.000	EA	495.00000	1980.00	534.00000	2136.00		
0570 6143014 MANHOLE FRAME AND COVER, TYPE 4	2.000	EA	340.00000	680.00	361.00000	722.00		
0580 6161005 CONSTRUCTION SIGNS	386.000	SQFT	20.00000	7720.00	25.00000	9650.00		
0590 6161020 CHANNELIZER (DRUM-LIKE)	100.000	EA	100.00000	10000.00	100.00000	10000.00		
0600 6161052 WARNING LIGHT, TYPE B	16.000	EA	200.00000	3200.00	200.00000	3200.00		
0610 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	9000.00000	36000.00	9000.00000	36000.00		
0620 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00		
0630 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00		
0640 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	1000.000	LF	50.00000	50000.00	50.00000	50000.00		
0650 6173100 CONCRETE TRAFFIC BARRIER, TYPE D	688.000	LF	75.00000	51600.00	128.00000	88064.00		
0660 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	400.000	LF	45.00000	18000.00	32.00000	12800.00		
0670 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1228.000	LF	10.00000	12280.00	5.00000	6140.00		
0680 6181000 MOBILIZATION		LUMP	1000000.00000	1000000.00	1169000.00000	1169000.00		
0690 6191000 PAVEMENT EDGE TREATMENT	2000.000	LF	4.00000	8000.00	2.00000	4000.00		
0700 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	9500.000	LF	6.50000	61750.00	6.50000	61750.00		
0710 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	2413.000	LF	1.10000	2654.30	1.10000	2654.30		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0720 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	2796.000	LF	1.10000	3075.60	1.10000	3075.60		
0730 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	28000.000	LF	0.18000	5040.00	0.18000	5040.00		
0740 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	19780.000	LF	0.18000	3560.40	0.18000	3560.40		
0750 6205902 6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3009.000	LF	0.20000	601.80	0.20000	601.80		
0760 6205903 6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2637.000	LF	0.20000	527.40	0.20000	527.40		
0770 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	38040.000	LF	0.65000	24726.00	0.65000	24726.00		
0780 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	24150.000	LF	0.65000	15697.50	0.65000	15697.50		
0790 6207000A PAVEMENT MARKING REMOVAL (PAINT)	400.000	LF	1.00000	400.00	1.00000	400.00		
0800 6207005A PAVEMENT MARKING REMOVAL (TAPE)	5209.000	LF	0.30000	1562.70	0.30000	1562.70		
0810 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	349.000	EA	6.00000	2094.00	10.00000	3490.00		
0820 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	47964.000	SQYD	1.00000	47964.00	2.05000	98326.20		
0830 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	7428.000	SQYD	3.40000	25255.20	1.00000	7428.00		
0840 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	50000.00000	50000.00	150000.00000	150000.00		
0850 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2129.000	LF	50.00000	106450.00	33.00000	70257.00		
0860 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	2846.000	LF	60.00000	170760.00	36.00000	102456.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0870 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	958.000	LF	69.00000	66102.00	47.00000	45026.00		
0880 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	393.000	LF	110.00000	43230.00	83.00000	32619.00		
0890 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	152.000	LF	115.00000	17480.00	111.00000	16872.00		
0900 7310048 PRECAST CONCRETE MANHOLE - 48 IN.	31.000	FT	220.00000	6820.00	239.00000	7409.00		
0910 7310060 PRECAST CONCRETE MANHOLE - 60 IN.	12.000	FT	260.00000	3120.00	349.00000	4188.00		
0920 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	19.000	FT	300.00000	5700.00	471.00000	8949.00		
0930 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	101.000	FT	610.00000	61610.00	522.00000	52722.00		
0940 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	157.000	FT	320.00000	50240.00	473.00000	74261.00		
0950 7319902 MISC. MODIFYING DROP INLET	1.000	EA	2600.00000	2600.00	2114.00000	2114.00		
0960 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	7.000	EA	1500.00000	10500.00	782.00000	5474.00		
0970 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1700.00000	3400.00	1535.00000	3070.00		
0980 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	1900.00000	1900.00	2182.00000	2182.00		
0990 7349902 MISC. MODIFYING MANHOLE	1.000	EA	2200.00000	2200.00	3434.00000	3434.00		
1000 8052000A SEEDING - WARM SEASON MIXTURES	25.000	ACRE	1750.00000	43750.00	1750.00000	43750.00		
1010 8061010A TYPE B BERM	450.000	LF	3.00000	1350.00	3.00000	1350.00		
1020 8061011 SLOPE DRAINS	56.000	LF	30.00000	1680.00	30.00000	1680.00		
1030 8061016 SEDIMENT REMOVAL	394.000	CUYD	30.00000	11820.00	1.00000	394.00		
1040 8061019 SILT FENCE	12116.000	LF	1.95000	23626.20	1.60000	19385.60		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1050 8061022 TYPE II DITCH CHECK	272.000	EA	145.00000	39440.00	145.00000	39440.00		
1060 8061050 TYPE C BERM	1200.000	LF	15.00000	18000.00	25.00000	30000.00		
SECTION TOTALS			$	7,879,554.00	$	8,452,841.50	$	
SECTION 0002 ALT PAVEMENT A ITEMS - J6P0672								
1070 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	75519.000	SQYD						
1080 4010150 TYPE A2 SHOULDER	44010.000	SQYD						
1090 4030433 15 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125B	67919.000	SQYD						
1100 6092032 CONCRETE CURB LOW PROFILE TYPE F	2254.000	LF						
1110 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	635.700	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PAVEMENT B ITEMS - J6P0672								
1120 3021311 STABILIZED PERMEABLE BASE (4IN. THICK)	67919.000	SQYD	7.00000	475433.00	9.20000	624854.80		
1130 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	67919.100	SQYD	32.00000	2173411.20	39.00000	2648844.90		
1140 5021340 TYPE A2 SHOULDER	44010.000	SQYD	25.00000	1100250.00	26.00000	1144260.00		
1150 6092031 CONCRETE CURB LOW PROFILE TYPE E	2254.000	LF	7.00000	15778.00	6.00000	13524.00		
1160 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	200.100	STA	45.00000	9004.50	21.00000	4202.10		
1170 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	435.600	STA	45.00000	19602.00	21.00000	9147.60		
SECTION TOTALS			$	3,793,478.70	$	4,444,833.40	$	
SECTION 0004 WATERLINE RELOCATION - 24 INCH PIPE								

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1180 6039901 WATER BACTERIOLOGICAL TESTING	LUMP	500.00000	500.00	500.00000	500.00		
1190 6039901 WATER FLUSH & DISINFECT PIPELINE	LUMP	5000.00000	5000.00	5000.00000	5000.00		
1200 6039902 WATER 10 IN. GATE VALVE(DETAIL 2)	1.000 EA	2798.00000	2798.00	2798.00000	2798.00		
1210 6039902 WATER 10 IN. SLEEVE(DETAIL 2)	1.000 EA	1496.00000	1496.00	1496.00000	1496.00		
1220 6039902 WATER 10 IN. SLEEVE(DETAIL 3)	1.000 EA	1496.00000	1496.00	1496.00000	1496.00		
1230 6039902 WATER 16 IN. BUTTERFLY VALVE(DETAIL 4)	2.000 EA	3927.00000	7854.00	3927.00000	7854.00		
1240 6039902 WATER 16 IN. SLEEVE(DETAIL 4)	2.000 EA	1896.00000	3792.00	1896.00000	3792.00		
1250 6039902 WATER 16 IN. SLEEVE(DETAIL 7)	1.000 EA	1896.00000	1896.00	1896.00000	1896.00		
1260 6039902 WATER 16 IN. TAPPING SLEEVE(DETAIL 4)	1.000 EA	5716.00000	5716.00	5716.00000	5716.00		
1270 6039902 WATER 16 IN. TAPPING VALVE(DETAIL 4)	1.000 EA	1860.00000	1860.00	1860.00000	1860.00		
1280 6039902 WATER 16 IN. TEE(DETAIL 4)	1.000 EA	4123.00000	4123.00	4123.00000	4123.00		
1290 6039902 WATER 24 IN. 11 1/4 DEGREE ELBOW(DETAIL 5)	1.000 EA	3068.00000	3068.00	3068.00000	3068.00		
1300 6039902 WATER 24 IN. 22 1/2 DEGREE ELBOW(DETAIL 5)	2.000 EA	3203.00000	6406.00	3203.00000	6406.00		
1310 6039902 WATER 24 IN. 90 DEGREE ELBOW(DETAIL 6)	1.000 EA	3535.00000	3535.00	3535.00000	3535.00		
1320 6039902 WATER 24 IN. BUTTERFLY VALVE(DETAIL 1)	1.000 EA	8131.00000	8131.00	8131.00000	8131.00		
1330 6039902 WATER 24 IN. BUTTERFLY VALVE(DETAIL 5)	1.000 EA	8131.00000	8131.00	8131.00000	8131.00		
1340 6039902 WATER 24 IN. SLEEVE(DETAIL 2)	1.000 EA	2864.00000	2864.00	2864.00000	2864.00		
1350 6039902 WATER 24 IN. SLEEVE(DETAIL 4)	1.000 EA	2864.00000	2864.00	2864.00000	2864.00		
1360 6039902 WATER 24 IN. SLEEVE(DETAIL 5)	1.000 EA	2864.00000	2864.00	2864.00000	2864.00		
1370 6039902 WATER 24 IN. SLEEVE(DETAIL 6)	2.000 EA	2864.00000	5728.00	2864.00000	5728.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1380 6039902 WATER 24 IN. TAPPING SLEEVE & VALVE(DETAIL 6)	1.000 EA	5454.00000	5454.00	5454.00000	5454.00		
1390 6039902 WATER 24 IN. TEE(DETAIL 5)	1.000 EA	5109.00000	5109.00	5109.00000	5109.00		
1400 6039902 WATER 24 IN. X 10 IN. TEE(DETAIL 2)	1.000 EA	4284.00000	4284.00	4284.00000	4284.00		
1410 6039902 WATER 24 IN. X 16 IN. TEE(DETAIL 4)	1.000 EA	4378.00000	4378.00	4378.00000	4378.00		
1420 6039902 WATER 30 IN. SLEEVE(DETAIL 1)	1.000 EA	4241.00000	4241.00	4241.00000	4241.00		
1430 6039902 WATER 30 IN. X 24 IN. REDUCER(DETAIL 1)	1.000 EA	4265.00000	4265.00	4265.00000	4265.00		
1440 6039902 WATER AIR RELEASE VALVES	7.000 EA	3596.00000	25172.00	3596.00000	25172.00		
1450 6039902 WATER CAP FOR EXIST. 16 IN. MAIN(DETAIL 4)	2.000 EA	6075.00000	12150.00	6075.00000	12150.00		
1460 6039902 WATER CAP FOR EXIST. 24 IN. MAIN	1.000 EA	1135.00000	1135.00	1135.00000	1135.00		
1470 6039902 WATER CAP FOR EXIST. 24 IN. MAIN(DETAIL 3)	2.000 EA	1135.00000	2270.00	1135.00000	2270.00		
1480 6039902 WATER CAP FOR EXIST. 24 IN. MAIN(DETAIL 5)	2.000 EA	1135.00000	2270.00	1135.00000	2270.00		
1490 6039902 WATER CAP FOR EXIST. 24 IN. MAIN(DETAIL 7)	2.000 EA	1135.00000	2270.00	1135.00000	2270.00		
1500 6039902 WATER DEMO&DISPOSAL-EXIST VALVE VAULT(PRV)	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1510 6039902 WATER DEMO. & DISPOSAL-EXIST. MANHOLE ARV	1.000 EA	1500.00000	1500.00	1500.00000	1500.00		
1520 6039902 WATER FLUSHOUT ASSEMBLY(FIRE HYDRANT)	4.000 EA	3165.00000	12660.00	3165.00000	12660.00		
1530 6039902 WATER PRE-CAST CONCRETE VAULTS-AIR RELEASE VAL	7.000 EA	1200.00000	8400.00	1200.00000	8400.00		
1540 6039902 WATER PRESSURE REDUCING VALVE(PRV) EQUIP. SALV	1.000 EA	750.00000	750.00	750.00000	750.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1550 6039902 WATER STOPPLE FOR EXIST. 24 IN. MAIN	1.000 EA	17500.00000	17500.00	17500.00000	17500.00		
1560 6039902 WATER TIE-IN 10 IN. D.I.P.TO 24 IN. MAI	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1570 6039902 WATER TIE-IN 16 IN. D.I.P. TO EXIST. 16 IN. MA	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1580 6039902 WATER TIE-IN 24 IN. D.I.P. TO EXIST. 24 IN. MA	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1590 6039902 WATER TIE-IN 24 IN. D.I.P. TO EXIST. 30 IN. MA	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1600 6039902 WATER TIE-IN 24 IN.D.I.P. TO EXIST. 30 IN. MAI	1.000 EA	5000.00000	5000.00	5000.00000	5000.00		
1610 6039903 WATER 42 IN. STEEL CASING - 24 IN. MAIN	180.000 LF	65.00000	11700.00	65.00000	11700.00		
1620 6039903 WATER ABANDON EXIST. 24 IN. MAIN	7550.000 LF	1.00000	7550.00	1.00000	7550.00		
1630 6039903 WATER CONCRETE ENCASEMENT	180.000 LF	20.00000	3600.00	20.00000	3600.00		
1640 6039903 WATER JACK & BORE INSTALL. -24 IN. D.I. P.	180.000 LF	429.00000	77220.00	429.00000	77220.00		
1650 6039903 WATER OPEN TRENCH INSTALL. - 10 IN. D.I P.	68.000 LF	44.00000	2992.00	44.00000	2992.00		
1660 6039903 WATER OPEN TRENCH INSTALL. - 16 IN. D.I P.	116.000 LF	63.00000	7308.00	63.00000	7308.00		
1670 6039903 WATER OPEN TRENCH INSTALL. - 24 IN. D.I P.	7350.000 LF	80.00000	588000.00	80.00000	588000.00		
1680 6039907 WATER ROCK EXCAVATION(JACK & BORE)	90.000 CUYD	750.00000	67500.00	750.00000	67500.00		
1690 6039907 WATER ROCK EXCAVATION(OPEN CUT)	295.000 CUYD	200.00000	59000.00	200.00000	59000.00		
SECTION TOTALS		$	1,048,800.00	$	1,048,800.00	$	
SECTION 0005 WATERLINE RELOCATION - TWO 30 INCH PIPES							

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1700 6039901 WATER BACTERIOLOGICAL TESTING	LUMP	460.00000	460.00	486.00000	486.00		
1710 6039901 WATER FLUSH & DISINFECT PIPELINES	LUMP	5103.00000	5103.00	5400.00000	5400.00		
1720 6039902 WATER 10 IN. 45 DEGREE ELBOW(DETAIL 3)	2.000 EA	545.00000	1090.00	577.00000	1154.00		
1730 6039902 WATER 10 IN. 90 DEGREE ELBOW(DETAIL 3)	1.000 EA	574.00000	574.00	607.00000	607.00		
1740 6039902 WATER 10 IN. GATE VALVE(DETAIL 3)	2.000 EA	1097.00000	2194.00	1161.00000	2322.00		
1750 6039902 WATER 10 IN. SLEEVE(DETAIL 2)	1.000 EA	479.00000	479.00	507.00000	507.00		
1760 6039902 WATER 10 IN. SLEEVE(DETAIL 3)	1.000 EA	519.00000	519.00	549.00000	549.00		
1770 6039902 WATER 10 IN. TEE(DETAIL 3)	1.000 EA	713.00000	713.00	754.00000	754.00		
1780 6039902 WATER 12 IN. GATE VALVE(DETAIL 6A)	1.000 EA	1541.00000	1541.00	1631.00000	1631.00		
1790 6039902 WATER 12 IN. X 20 IN. REDUCER(DETAIL 6A	1.000 EA	1293.00000	1293.00	1368.00000	1368.00		
1800 6039902 WATER 16 IN. CAP (DETAIL 6B)	1.000 EA	853.00000	853.00	902.00000	902.00		
1810 6039902 WATER 16 IN. X 12 IN. TAPPING SLEEVE(DETAIL 6A	1.000 EA	6868.00000	6868.00	7268.00000	7268.00		
1820 6039902 WATER 20 IN. BUTTERFLY VALVE(DETAIL 1)	1.000 EA	5911.00000	5911.00	6255.00000	6255.00		
1830 6039902 WATER 20 IN. BUTTERFLY VALVE(DETAIL 4)	2.000 EA	6141.00000	12282.00	6499.00000	12998.00		
1840 6039902 WATER 20 IN. BUTTERFLY VALVE(DETAIL 6A)	2.000 EA	5730.00000	11460.00	6064.00000	12128.00		
1850 6039902 WATER 20 IN. BUTTERFLY VALVE(DETAIL 7)	1.000 EA	6690.00000	6690.00	7080.00000	7080.00		
1860 6039902 WATER 20 IN. MECHANICAL JOINT PLUG(DETAIL 6A)	1.000 EA	552.00000	552.00	583.00000	583.00		
1870 6039902 WATER 20 IN. X 20 IN. TAPPING SLEEVE&VALVE(DET	1.000 EA	11989.00000	11989.00	12689.00000	12689.00		
1880 6039902 WATER 20 IN. X 20 IN. TEE(DETAIL 6A)	1.000 EA	3059.00000	3059.00	3237.00000	3237.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1890 6039902 WATER 20 IN. X 30 IN. REDUCER(DETAIL 6A	1.000 EA	3600.00000	3600.00	3810.00000	3810.00		
1900 6039902 WATER 24 IN. 45 DEGREE ELBOW(BYPASS)	4.000 EA	3150.00000	12600.00	3334.00000	13336.00		
1910 6039902 WATER 24 IN. 45 DEGREE ELBOW(DETAIL 5)	2.000 EA	3150.00000	6300.00	3334.00000	6668.00		
1920 6039902 WATER 24 IN. 45 DEGREE ELBOW(DETAIL 7)	2.000 EA	3150.00000	6300.00	3334.00000	6668.00		
1930 6039902 WATER 24 IN. 90 DEGREE ELBOW(BYPASS)	2.000 EA	3536.00000	7072.00	3742.00000	7484.00		
1940 6039902 WATER 24 IN. 90 DEGREE ELBOW(DETAIL 5)	1.000 EA	3536.00000	3536.00	3742.00000	3742.00		
1950 6039902 WATER 24 IN. 90 DEGREE ELBOW(DETAIL 8)	1.000 EA	3536.00000	3536.00	3742.00000	3742.00		
1960 6039902 WATER 24 IN. BUTTERFLY VALVE(DETAIL 5)	2.000 EA	7282.00000	14564.00	7707.00000	15414.00		
1970 6039902 WATER 24 IN. SLEEVE (DETAIL 8)	3.000 EA	2852.00000	8556.00	3018.00000	9054.00		
1980 6039902 WATER 24 IN. X 16 IN. REDUCER(DETAIL 8)	1.000 EA	2393.00000	2393.00	2533.00000	2533.00		
1990 6039902 WATER 24 IN. X 24 IN. TAPPING SLEEVE&VALVE(DET	1.000 EA	13903.00000	13903.00	14714.00000	14714.00		
2000 6039902 WATER 30 IN. 11 1/4 DEGREE ELBOWS	2.000 EA	2108.00000	4216.00	2230.00000	4460.00		
2010 6039902 WATER 30 IN. 11 1/4 DEGREE VERTICAL ELBOWS	6.000 EA	3031.00000	18186.00	3267.00000	19602.00		
2020 6039902 WATER 30 IN. 11 1/4 DEGREE VERTICAL ELBOWS	10.000 EA	3087.00000	30870.00	3208.00000	32080.00		
2030 6039902 WATER 30 IN. 22 1/2 DEGREE ELBOWS	4.000 EA	3510.00000	14040.00	3714.00000	14856.00		
2040 6039902 WATER 30 IN. 22 1/2 DEGREE ELBOWS	4.000 EA	3374.00000	13496.00	3570.00000	14280.00		
2050 6039902 WATER 30 IN. 22 1/2 DEGREE VERTICAL ELBOWS	4.000 EA	4139.00000	16556.00	4380.00000	17520.00		
2060 6039902 WATER 30 IN. 45 DEGREE ELBOW(DETAIL 7)	2.000 EA	4280.00000	8560.00	4530.00000	9060.00		
2070 6039902 WATER 30 IN. 45 DEGREE VERTICAL ELBOW	8.000 EA	4806.00000	38448.00	5086.00000	40688.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2080 6039902 WATER 30 IN. 5 5/8 DEGREE ELBOWS	4.000 EA	4987.00000	19948.00	5278.00000	21112.00		
2090 6039902 WATER 30 IN. BUTTERFLY VALVE(DETAIL 1)	4.000 EA	12100.00000	48400.00	12807.00000	51228.00		
2100 6039902 WATER 30 IN. BUTTERFLY VALVE(DETAIL 4)	8.000 EA	14010.00000	112080.00	14827.00000	118616.00		
2110 6039902 WATER 30 IN. BUTTERFLY VALVE(DETAIL 5)	1.000 EA	10914.00000	10914.00	11551.00000	11551.00		
2120 6039902 WATER 30 IN. BUTTERFLY VALVE(DETAIL 7)	4.000 EA	12880.00000	51520.00	13632.00000	54528.00		
2130 6039902 WATER 30 IN. MECHANICAL JOINT PLUG(DETAIL 1)	1.000 EA	2718.00000	2718.00	2876.00000	2876.00		
2140 6039902 WATER 30 IN. MECHANICAL JOINT PLUG(DETAIL 7)	1.000 EA	2026.00000	2026.00	2144.00000	2144.00		
2150 6039902 WATER 30 IN. SLEEVE (DETAIL 1)	1.000 EA	3477.00000	3477.00	3680.00000	3680.00		
2160 6039902 WATER 30 IN. SLEEVE(DETAIL 3)	2.000 EA	3294.00000	6588.00	3486.00000	6972.00		
2170 6039902 WATER 30 IN. SLEEVE(DETAIL 4)	2.000 EA	3709.00000	7418.00	3925.00000	7850.00		
2180 6039902 WATER 30 IN. SLEEVE(DETAIL 5)	3.000 EA	4257.00000	12771.00	4505.00000	13515.00		
2190 6039902 WATER 30 IN. SLEEVE(DETAIL 7)	3.000 EA	4257.00000	12771.00	4505.00000	13515.00		
2200 6039902 WATER 30 IN. TEE(DETAIL 5)	1.000 EA	7669.00000	7669.00	8116.00000	8116.00		
2210 6039902 WATER 30 IN. X 10 IN. TEE(DETAIL 3)	2.000 EA	1246.00000	2492.00	1319.00000	2638.00		
2220 6039902 WATER 30 IN. X 20 IN. REDUCER(DETAIL 6B	1.000 EA	3816.00000	3816.00	4038.00000	4038.00		
2230 6039902 WATER 30 IN. X 20 IN. TEE (DETAIL 1)	2.000 EA	2304.00000	4608.00	2438.00000	4876.00		
2240 6039902 WATER 30 IN. X 20 IN. TEE(DETAIL 4)	4.000 EA	2535.00000	10140.00	2683.00000	10732.00		
2250 6039902 WATER 30 IN. X 20 IN. TEE(DETAIL 7)	2.000 EA	3679.00000	7358.00	3893.00000	7786.00		
2260 6039902 WATER 30 IN. X 24 IN. TEE(DETAIL 5)	1.000 EA	6941.00000	6941.00	7346.00000	7346.00		
2270 6039902 WATER 30 IN. X 24 IN. TEE(DETAIL 7)	1.000 EA	6941.00000	6941.00	7346.00000	7346.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2280 6039902 WATER 30 IN.X 30 IN. X24 IN. X 24 IN. CROSS	1.000 EA	7130.00000	7130.00	7546.00000	7546.00		
2290 6039902 WATER AIR RELEASE VALVES	14.000 EA	4374.00000	61236.00	4629.00000	64806.00		
2300 6039902 WATER CAP FOR EXIST 24 IN. MAIN(DETAIL 2)	2.000 EA	1123.00000	2246.00	1188.00000	2376.00		
2310 6039902 WATER CAP FOR EXIST. 16 IN. MAIN(DETAIL 6A)	1.000 EA	588.00000	588.00	622.00000	622.00		
2320 6039902 WATER CAP FOR EXIST. 24 IN. MAIN(DETAIL 7)	2.000 EA	1276.00000	2552.00	1350.00000	2700.00		
2330 6039902 WATER DEMO & DISPOSAL-EXIST. MANHOLE(ARV)	1.000 EA	658.00000	658.00	1013.00000	1013.00		
2340 6039902 WATER DEMO. & DISPOSAL-EXIST. VALVE VAULT	1.000 EA	1916.00000	1916.00	2027.00000	2027.00		
2350 6039902 WATER FLUSHOUT ASSEMBLY(FIRE HYDRANT)	8.000 EA	2473.00000	19784.00	2617.00000	20936.00		
2360 6039902 WATER PRE-CAST CONCRETE VAULTS-AIR RELEASE VAL	14.000 EA	2442.00000	34188.00	2584.00000	36176.00		
2370 6039902 WATER PRESSURE REDUCING VALVE-EQUIP. SALVAGE	1.000 EA	1085.00000	1085.00	1148.00000	1148.00		
2380 6039902 WATER TIE-IN 10 IN. D.I.P.-DUAL 30 IN. MAIN(SO	1.000 EA	2298.00000	2298.00	2432.00000	2432.00		
2390 6039902 WATER TIE-IN 30 IN. D.I.P.-DUAL 30 IN. MAIN	1.000 EA	4596.00000	4596.00	4864.00000	4864.00		
2400 6039902 WATER TIE-IN 30 IN. DUAL D.I.P.-EXIST. 30 IN.	1.000 EA	4596.00000	4596.00	4864.00000	4864.00		
2410 6039902 WATER TIE-IN 30 IN. DUAL D.I.P.-EXIST. 30 IN.	1.000 EA	4596.00000	4596.00	4864.00000	4864.00		
2420 6039903 WATER 48 IN. STEEL CASING-30 IN. MAIN	360.000 LF	87.00000	31320.00	92.00000	33120.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2430 6039903 WATER 48 IN. STEEL CASING-30 IN. MAIN	235.000 LF	87.00000	20445.00	92.00000	21620.00		
2440 6039903 WATER ABANDON EXIST. 16 IN. MAIN	300.000 LF	4.00000	1200.00	3.00000	900.00		
2450 6039903 WATER ABANDON EXIST. 24 IN. MAIN	7550.000 LF	2.00000	15100.00	1.00000	7550.00		
2460 6039903 WATER CONCRETE ENCASEMENT	240.000 LF	32.00000	7680.00	33.00000	7920.00		
2470 6039903 WATER JACK & BORE INSTALL-30 IN. D.I.P.	360.000 LF	565.00000	203400.00	597.00000	214920.00		
2480 6039903 WATER JACK&BORE INSTALL-30 IN. D.I.P.	235.000 LF	560.00000	131600.00	592.00000	139120.00		
2490 6039903 WATER OPEN TRENCH INSTALL- 10 IN. D.I.P	68.000 LF	26.00000	1768.00	27.00000	1836.00		
2500 6039903 WATER OPEN TRENCH INSTALL- 24 IN. D.I.P (BYPAS	200.000 LF	86.00000	17200.00	91.00000	18200.00		
2510 6039903 WATER OPEN TRENCH INSTALL-24 IN. D.I.P.	225.000 LF	84.00000	18900.00	89.00000	20025.00		
2520 6039903 WATER OPEN TRENCH INSTALL.- DUAL 30 IN. D.I.P.	7350.000 LF	196.00000	1440600.00	207.00000	1521450.00		
2530 6039907 WATER ROCK EXCAVATION(JACK & BORE)	135.000 CUYD	668.00000	90180.00	706.00000	95310.00		
2540 6039907 WATER ROCK EXCAVATION(OPEN CUT)	520.000 CUYD	205.00000	106600.00	216.00000	112320.00		
SECTION TOTALS		$	2,874,420.00	$	3,028,759.00	$	
SECTION 0006 HIGHWAY SIGNING - J6P0672							
2550 9031010 CONCRETE FOOTINGS, EMBEDDED	2.800 CUYD	900.00000	2520.00	900.00000	2520.00		
2560 9031020 CONCRETE FOOTINGS, BOLT DOWN	12.400 CUYD	800.00000	9920.00	800.00000	9920.00		
2570 9031210 STRUCTURAL STEEL POSTS	1420.000 LB	2.00000	2840.00	2.00000	2840.00		
2580 9031220 PIPE POSTS	410.000 LB	2.00000	820.00	2.00000	820.00		
2590 9031240 BREAKAWAY ASSEMBLY	9.000 EA	60.00000	540.00	60.00000	540.00		
2600 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	47.000 EA	26.00000	1222.00	26.00000	1222.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2610 9035004 TYPE SHR2L-1 SIGN	32.000	SQFT	24.00000	768.00	24.00000	768.00		
2620 9035011 SIGN, TYPE STR2L-3	60.000	SQFT	26.00000	1560.00	26.00000	1560.00		
2630 9039902 MISC. RELOCATING EXISTING SIGNS	2.000	EA	500.00000	1000.00	500.00000	1000.00		
SECTION TOTALS			$	21,190.00	$	21,190.00	$	
SECTION 0007 BR. NO. A6752 - J6P0672								
2640 2062000 CLASS 2 EXCAVATION	22.000	CUYD	200.00000	4400.00	46.17845	1015.93		
2650 5031010 BRIDGE APPROACH SLAB (BRIDGE)	337.000	SQYD	200.00000	67400.00	200.00000	67400.00		
2660 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	112.500	LF	560.00000	63000.00	808.00000	90900.00		
2670 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	90.000	LF	665.00000	59850.00	546.00000	49140.00		
2680 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000	EA	800.00000	4800.00	800.00000	4800.00		
2690 7011400 FOUNDATION INSPECTION HOLES	150.000	LF	156.00000	23400.00	156.00000	23400.00		
2700 7011500 CONCRETE CORING	139.000	LF	130.00000	18070.00	110.00000	15290.00		
2710 7011600 SONIC LOGGING TESTING	6.000	EA	2070.00000	12420.00	900.00000	5400.00		
2720 7021010 STRUCTURAL STEEL PILES (10 IN.)	682.000	LF	40.00000	27280.00	34.27227	23373.69		
2730 7026000 PRE-BORE FOR PILING	145.000	LF	65.00000	9425.00	58.00000	8410.00		
2740 7027000 PILE POINT REINFORCEMENT	22.000	EA	90.00000	1980.00	200.00000	4400.00		
2750 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	183.400	CUYD	528.00000	96835.20	600.00000	110040.00		
2760 7034213 SLAB ON CONCRETE I-GIRDER	1470.000	SQYD	225.00000	330750.00	235.00000	345450.00		
2770 7034215 SAFETY BARRIER CURB	243.000	LF	65.00000	15795.00	65.00000	15795.00		
2780 7034219A BARRIER CURB (TYPE D)	212.000	LF	80.00000	16960.00	75.00000	15900.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2790 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	50.000	LF	130.00000	6500.00	125.00000	6250.00		
2800 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	14.000	EA	8900.00000	124600.00	7500.00000	105000.00		
2810 7051176 PRESTRESSED CONCRETE I-GIRDER, 76 FT SPAN	7.000	EA	10000.00000	70000.00	8500.00000	59500.00		
2820 7061060 REINFORCING STEEL (BRIDGES)	57390.000	LB	1.25000	71737.50	1.00000	57390.00		
2830 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	18.000	EA	500.00000	9000.00	419.00000	7542.00		
2840 7123610 SLAB DRAIN	20.000	EA	275.00000	5500.00	277.00000	5540.00		
2850 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2400.00000	4800.00	2290.00000	4580.00		
2860 7161000 PLAIN NEOPRENE BEARING PAD	14.000	EA	145.00000	2030.00	164.00000	2296.00		
2870 7161002 LAMINATED NEOPRENE BEARING PAD	28.000	EA	179.00000	5012.00	500.00000	14000.00		
SECTION TOTALS			$	1,051,544.70	$	1,042,812.62	$	
SECTION 0008 BR. NO. A6753 - J6P0672								
2880 2062000 CLASS 2 EXCAVATION	19.000	CUYD	200.00000	3800.00	46.17845	877.39		
2890 2160500 REMOVAL OF BRIDGES		LUMP	34000.00000	34000.00	70000.00000	70000.00		
2900 5031010 BRIDGE APPROACH SLAB (BRIDGE)	337.000	SQYD	200.00000	67400.00	200.00000	67400.00		
2910 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	118.500	LF	560.00000	66360.00	808.00000	95748.00		
2920 7011206 ROCK SOCKETS (4 FT 0 IN. DIA.)	90.000	LF	665.00000	59850.00	546.00000	49140.00		
2930 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	6.000	EA	800.00000	4800.00	800.00000	4800.00		
2940 7011400 FOUNDATION INSPECTION HOLES	150.000	LF	156.00000	23400.00	156.00000	23400.00		
2950 7011500 CONCRETE CORING	143.000	LF	130.00000	18590.00	110.00000	15730.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2960 7011600 SONIC LOGGING TESTING	6.000	EA	2070.00000	12420.00	900.00000	5400.00		
2970 7021010 STRUCTURAL STEEL PILES (10 IN.)	759.000	LF	40.00000	30360.00	34.27227	26012.65		
2980 7027000 PILE POINT REINFORCEMENT	22.000	EA	90.00000	1980.00	200.00000	4400.00		
2990 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	186.800	CUYD	528.00000	98630.40	600.00000	112080.00		
3000 7034213 SLAB ON CONCRETE I-GIRDER	1470.000	SQYD	225.00000	330750.00	235.00000	345450.00		
3010 7034215 SAFETY BARRIER CURB	243.000	LF	65.00000	15795.00	65.00000	15795.00		
3020 7034219A BARRIER CURB (TYPE D)	212.000	LF	80.00000	16960.00	75.00000	15900.00		
3030 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	14.000	EA	8900.00000	124600.00	7500.00000	105000.00		
3040 7051176 PRESTRESSED CONCRETE I-GIRDER, 76 FT SPAN	7.000	EA	10000.00000	70000.00	8500.00000	59500.00		
3050 7061060 REINFORCING STEEL (BRIDGES)	58750.000	LB	1.25000	73437.50	1.00000	58750.00		
3060 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	18.000	EA	500.00000	9000.00	419.00000	7542.00		
3070 7123610 SLAB DRAIN	20.000	EA	275.00000	5500.00	277.00000	5540.00		
3080 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2400.00000	4800.00	2290.00000	4580.00		
3090 7161000 PLAIN NEOPRENE BEARING PAD	14.000	EA	145.00000	2030.00	164.00000	2296.00		
3100 7161002 LAMINATED NEOPRENE BEARING PAD	28.000	EA	179.00000	5012.00	500.00000	14000.00		
SECTION TOTALS			$	1,079,474.90	$	1,109,341.04	$	
SECTION 0009 BR. NO. A14583 - J6P0672								
3110 2161502 REMOVAL OF CONCRETE WEARING SURFACE	6027.000	SQFT	1.30000	7835.10	2.00000	12054.00		
3120 5050001 ALTERNATE CONCRETE WEARING SURFACE	670.000	SQYD	94.00000	62980.00	90.00000	60300.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3130 7034600 CURB BLOCKOUT	377.000	LF	102.00000	38454.00	100.00000	37700.00		
3140 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	100.000	SQFT	122.00000	12200.00	100.00000	10000.00		
3150 7040104 REPAIRING CONCRETE DECK (HALF-SOLING)	300.000	SQFT	70.00000	21000.00	34.00000	10200.00		
3160 7040107 SLAB EDGE REPAIR (BRIDGES)	100.000	LF	124.00000	12400.00	50.00000	5000.00		
SECTION TOTALS			$	154,869.10	$	135,254.00	$	
SECTION 0010 BR. NO. A7176 - J6P0672								
3170 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4915.000	SQFT	39.00000	191685.00	25.00000	122875.00		
SECTION TOTALS			$	191,685.00	$	122,875.00	$	
SECTION 0011 BR. NO. A7177 - J6P0672								
3180 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	9405.000	SQFT	39.00000	366795.00	25.00000	235125.00		
SECTION TOTALS			$	366,795.00	$	235,125.00	$	
SECTION 0012 BR. NO. A7213 - J6P0672								
3190 2063400 CLASS 4 EXCAVATION IN ROCK	37.000	CUYD	610.00000	22570.00	50.00000	1850.00		
3200 2160500 REMOVAL OF BRIDGES		LUMP	20000.00000	20000.00	30000.00000	30000.00		
3210 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1149.100	CUYD	293.00000	336686.30	245.00000	281529.50		
3220 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	181820.000	LB	0.90000	163638.00	0.80000	145456.00		
SECTION TOTALS			$	542,894.30	$	458,835.50	$	
SECTION 0013 BR. NO. A7238 - J6P0672								
3230 2063300 CLASS 4 EXCAVATION	2515.000	CUYD	30.00000	75450.00	5.00000	12575.00		
3240 2160500 REMOVAL OF BRIDGES		LUMP	15000.00000	15000.00	30000.00000	30000.00		

TABULATION OF BIDS

CALL ORDER : 615 CONTRACT ID : 060127-615 COUNTIES : ST CHARLES
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010306 Weber, Inc., Fred UNIT PRICE	AMOUNT	(2) 0011035 Millstone Bangert, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3250 7034041 CLASS B-1 CONCRETE (CULVERTS)	630.100	CUYD	270.00000	170127.00	245.00000	154374.50		
3260 7061030 REINFORCING STEEL (CULVERTS)	94380.000	LB	0.95000	89661.00	0.80000	75504.00		
SECTION TOTALS			$	350,238.00	$	272,453.50	$	
CONTRACT TOTALS			$	16,480,523.70	$	17,344,361.56	$	

VENDOR RANKING

CALL ORDER : 616 CONTRACT ID : 060127-616 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1D0690W

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	West Contracting Company, N. B.	$ 1,422,784.34	100.0000%
2	0011105	Gaines Construction, Inc.	$ 1,518,383.92	106.7192%

TABULATION OF BIDS

CALL ORDER : 616 CONTRACT ID : 060127-616 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690W								
0010 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	194735.000	SQYD	4.51000	878254.85	5.15000	1002885.25		
0020 4134000 BITUMINOUS FOG SEAL	6894.000	GAL	3.50000	24129.00	3.10000	21371.40		
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	1500.00000	6000.00	12500.00000	50000.00		
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	128.000	SQYD	325.00000	41600.00	295.00000	37760.00		
0050 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	22.000	SQYD	10.00000	220.00	10.00000	220.00		
0060 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	22.000	SQYD	10.00000	220.00	10.00000	220.00		
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	832.000	LF	12.00000	9984.00	15.00000	12480.00		
0080 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	408.000	EA	8.75000	3570.00	4.50000	1836.00		
0090 6131017 DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	20.000	EA	6.00000	120.00	4.50000	90.00		
0100 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	32.000	EA	8.75000	280.00	2.50000	80.00		
0110 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	38.300	TONS	250.00000	9575.00	470.00000	18001.00		
0120 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	344.700	SQYD	72.36000	24942.49	13.50000	4653.45		
0130 6139905 MISC. FULL DEPTH PAVEMENT REPAIR WITH E-JOINT	96.000	SQYD	436.00000	41856.00	280.00000	26880.00		

TABULATION OF BIDS

CALL ORDER : 616 CONTRACT ID : 060127-616 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0140 6161005 CONSTRUCTION SIGNS	1063.000	SQFT	8.00000	8504.00	8.00000	8504.00		
0150 6161020 CHANNELIZER (DRUM-LIKE)	260.000	EA	35.00000	9100.00	45.00000	11700.00		
0160 6161040 FLASHING ARROW PANEL	4.000	EA	1750.00000	7000.00	1200.00000	4800.00		
0170 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	80.00000	320.00		
0180 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	80.00000	320.00		
0190 6162010 WORK ZONE LIGHTING		LUMP	5000.00000	5000.00	10000.00000	10000.00		
0200 6181000 MOBILIZATION		LUMP	188320.00000	188320.00	145000.00000	145000.00		
0210 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	134.000	LF	35.00000	4690.00	35.00000	4690.00		
0220 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	19.000	EA	450.00000	8550.00	450.00000	8550.00		
0230 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000	EA	800.00000	3200.00	800.00000	3200.00		
0240 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	43887.000	LF	0.60000	26332.20	0.58000	25454.46		
0250 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	41317.000	LF	0.60000	24790.20	0.58000	23963.86		
0260 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	4400.000	LF	1.16000	5104.00	1.16000	5104.00		
0270 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	2499.000	EA	1.50000	3748.50	2.50000	6247.50		
0280 6209901 MISC. REMOVAL OF RAISED PAVEMENT MARKER		LUMP	22000.00000	22000.00	30000.00000	30000.00		
0290 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4317.000	SQYD	11.30000	48782.10	9.00000	38853.00		
0300 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	608.000	STA	26.50000	16112.00	25.00000	15200.00		
SECTION TOTALS			$	1,422,784.34	$	1,518,383.92	$	
CONTRACT TOTALS			$	1,422,784.34	$	1,518,383.92	$	

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

VENDOR RANKING

CALL ORDER : 617 CONTRACT ID : 060127-617 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1D0690X

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	West Contracting Company, N. B.	$ 3,060,299.06	100.0000%
2	0010204	Kilian Corporation, The	$ 3,090,277.68	100.9796%
3	0011105	Gaines Construction, Inc.	$ 3,156,413.43	103.1407%

TABULATION OF BIDS

CALL ORDER : 617 CONTRACT ID : 060127-617 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010204 Kilian Corporation, The UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690X								
0010 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	342998.000	SQYD	4.65000	1594940.70	5.65000	1937938.70	5.35000	1835039.30
0020 4134000 BITUMINOUS FOG SEAL	10936.000	GAL	3.50000	38276.00	3.70000	40463.20	3.10000	33901.60
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	1500.00000	6000.00	2500.00000	10000.00	13500.00000	54000.00
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	1685.700	SQYD	200.00000	337140.00	200.00000	337140.00	225.00000	379282.50
0050 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	169.000	SQYD	10.00000	1690.00	46.00000	7774.00	10.00000	1690.00
0060 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	169.000	SQYD	10.00000	1690.00	25.50000	4309.50	10.00000	1690.00
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	5856.000	LF	8.00000	46848.00	5.15000	30158.40	8.50000	49776.00
0080 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	1580.000	EA	7.00000	11060.00	18.50000	29230.00	4.50000	7110.00
0090 6131017 DOWEL BAR (FURNISHING AND INSTALLATING WITH BASKETS) FOR FULL DEPTH PAVEMENT REPAIR	477.000	EA	6.50000	3100.50	20.50000	9778.50	4.50000	2146.50
0100 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	712.000	EA	4.50000	3204.00	12.25000	8722.00	2.50000	1780.00
0110 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	54.400	TONS	300.00000	16320.00	350.00000	19040.00	620.00000	33728.00
0120 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	487.600	SQYD	67.10000	32717.96	33.00000	16090.80	45.00000	21942.00
0130 6161005 CONSTRUCTION SIGNS	1063.000	SQFT	10.00000	10630.00	11.00000	11693.00	7.50000	7972.50

TABULATION OF BIDS

CALL ORDER : 617 CONTRACT ID : 060127-617 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0010204 Kilian Corporation, The UNIT PRICE	 AMOUNT	(3) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0140 6161020 CHANNELIZER (DRUM-LIKE)	260.000	EA	50.00000	13000.00	55.00000	14300.00	45.00000	11700.00
0150 6161040 FLASHING ARROW PANEL	4.000	EA	1750.00000	7000.00	1250.00000	5000.00	1200.00000	4800.00
0160 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	125.00000	500.00	80.00000	320.00
0170 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	125.00000	500.00	80.00000	320.00
0180 6162010 WORK ZONE LIGHTING		LUMP	16000.00000	16000.00	5000.00000	5000.00	10000.00000	10000.00
0190 6181000 MOBILIZATION		LUMP	499250.00000	499250.00	227000.00000	227000.00	300000.00000	300000.00
0200 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	81787.000	LF	0.56000	45800.72	0.66000	53979.42	0.56000	45800.72
0210 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	78197.000	LF	0.56000	43790.32	0.66000	51610.02	0.56000	43790.32
0220 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	18000.000	LF	1.12000	20160.00	1.30000	23400.00	1.12000	20160.00
0230 6207000A PAVEMENT MARKING REMOVAL (PAINT)	7022.000	LF	0.50000	3511.00	0.52000	3651.44	0.50000	3511.00
0240 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	4624.000	EA	1.00000	4624.00	1.35000	6242.40	2.50000	11560.00
0250 6209901 MISC. REMOVAL OF RAISED PAVEMENT MARKER		LUMP	25500.00000	25500.00	25000.00000	25000.00	75000.00000	75000.00
0260 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	21438.000	SQYD	10.72000	229815.36	6.85000	146850.30	7.75000	166144.50
0270 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1547.000	STA	28.00000	43316.00	35.00000	54145.00	18.70000	28928.90
0280 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	63.300	STA	65.00000	4114.50	170.00000	10761.00	68.24000	4319.59
SECTION TOTALS			$	3,060,299.06	$	3,090,277.68	$	3,156,413.43
CONTRACT TOTALS			$	3,060,299.06	$	3,090,277.68	$	3,156,413.43

Maximum monetary value of Awards accepted this bid Opening. $8,000,000.00

VENDOR RANKING

CALL ORDER : 618 CONTRACT ID : 060127-618 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1D0690Y

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010307	West Contracting Company, N. B.	$ 2,988,548.98	100.0000%
2	0011105	Gaines Construction, Inc.	$ 3,280,739.50	109.7770%

TABULATION OF BIDS

CALL ORDER : 618 CONTRACT ID : 060127-618 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	 AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690Y								
0010 4094000 SEAL COAT, GRADE A	30037.000	SQYD	4.25000	127657.25	3.10000	93114.70		
0020 4133200 ULTRATHIN BONDED WEARING SURFACE, TYPE	394583.000	SQYD	4.40000	1736165.20	5.35000	2111019.05		
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	1000.00000	4000.00	12500.00000	50000.00		
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	144.000	SQYD	380.00000	54720.00	295.00000	42480.00		
0050 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	14.000	SQYD	10.00000	140.00	10.00000	140.00		
0060 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	14.000	SQYD	10.00000	140.00	10.00000	140.00		
0070 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	648.000	LF	12.00000	7776.00	15.00000	9720.00		
0080 6131015 DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR	360.000	EA	10.00000	3600.00	4.50000	1620.00		
0090 6133018 FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	30.900	TONS	269.00000	8312.10	620.00000	19158.00		
0100 6133019 REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR	267.500	SQYD	70.55000	18872.13	43.50000	11636.25		
0110 6161005 CONSTRUCTION SIGNS	1063.000	SQFT	10.00000	10630.00	8.00000	8504.00		
0120 6161020 CHANNELIZER (DRUM-LIKE)	260.000	EA	50.00000	13000.00	50.00000	13000.00		
0130 6161040 FLASHING ARROW PANEL	4.000	EA	1750.00000	7000.00	1200.00000	4800.00		
0140 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	100.00000	400.00	80.00000	320.00		
0150 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	100.00000	400.00	80.00000	320.00		

TABULATION OF BIDS

CALL ORDER : 618 CONTRACT ID : 060127-618 COUNTIES : ST LOUIS ST LOUIS CITY
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010307 West Contracting Company, N. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 6162010 WORK ZONE LIGHTING		LUMP	16000.00000	16000.00	10000.00000	10000.00		
0170 6181000 MOBILIZATION		LUMP	454513.00000	454513.00	300000.00000	300000.00		
0180 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	103910.000	LF	0.51000	52994.10	0.51000	52994.10		
0190 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	103910.000	LF	0.51000	52994.10	0.51000	52994.10		
0200 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	22400.000	LF	1.10000	24640.00	1.10000	24640.00		
0210 6207000A PAVEMENT MARKING REMOVAL (PAINT)	71858.000	LF	0.35000	25150.30	0.35000	25150.30		
0220 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	5119.000	EA	1.00000	5119.00	2.50000	12797.50		
0230 6209901 MISC. REMOVAL OF RAISED PAVEMENT MARKER		LUMP	25000.00000	25000.00	75000.00000	75000.00		
0240 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	35717.000	SQYD	7.30000	260734.10	7.50000	267877.50		
0250 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1465.200	STA	28.00000	41025.60	35.00000	51282.00		
0260 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	525.400	STA	71.50000	37566.10	80.00000	42032.00		
SECTION TOTALS			$	2,988,548.98	$	3,280,739.50	$	
CONTRACT TOTALS			$	2,988,548.98	$	3,280,739.50	$	

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 060127-701 COUNTIES : NEWTON JASPER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 07 LAWRENCE
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0695F
J1D0695G

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 4,420,299.74	100.0000%

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060127-701 COUNTIES : NEWTON JASPER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 07 LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0695F								
0010 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	6821.000	TONS	44.25000	301829.25				
0020 4019905 MISC. HIP RECYCLING, HIR	138236.000	SQYD	2.25000	311031.00				
0030 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	30765.000	TONS	62.75000	1930503.75				
0040 4071005 TACK COAT	13330.000	GAL	1.46000	19461.80				
0050 4079912 MISC. HIP EMULSION	11059.000	GAL	2.22000	24550.98				
0060 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	3200.00000	9600.00				
0070 6161005 CONSTRUCTION SIGNS	731.000	SQFT	9.00000	6579.00				
0080 6161025 CHANNELIZER (TRIM LINE)	223.000	EA	24.60000	5485.80				
0090 6161040 FLASHING ARROW PANEL	2.000	EA	1750.00000	3500.00				
0100 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	56.00000	112.00				
0110 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00				
0120 6181000 MOBILIZATION		LUMP	56000.00000	56000.00				
0130 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	24447.000	LF	5.76000	140814.72				
0140 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	94114.000	LF	0.54000	50821.56				
0150 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	93984.000	LF	0.54000	50751.36				
0160 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	9670.000	LF	1.08000	10443.60				
0165 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	159442.000	SQYD	0.83000	132336.86				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060127-701 COUNTIES : NEWTON JASPER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 07 LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	12434.000	SQYD	4.67000	58066.78				
0180 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1667.000	STA	29.00000	48343.00				
SECTION TOTALS			$	3,160,681.46	$		$	
SECTION 0002 ROADWAY ITEMS - J1D0695G								
0190 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	13353.000	TONS	64.00000	854592.00				
0200 4071005 TACK COAT	6980.000	GAL	1.46000	10190.80				
0210 4134000 BITUMINOUS FOG SEAL	31484.000	GAL	0.01000	314.84				
0220 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	3300.00000	9900.00				
0230 6161005 CONSTRUCTION SIGNS	713.000	SQFT	9.00000	6417.00				
0240 6161025 CHANNELIZER (TRIM LINE)	225.000	EA	24.00000	5400.00				
0250 6161040 FLASHING ARROW PANEL	2.000	EA	1700.00000	3400.00				
0260 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	56.00000	112.00				
0270 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	225.00000	450.00				
0280 6181000 MOBILIZATION		LUMP	31500.00000	31500.00				
0290 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	13127.000	LF	6.09000	79943.43				
0300 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	51876.000	LF	0.55000	28531.80				
0310 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	51876.000	LF	0.55000	28531.80				
0320 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	2113.000	LF	1.11000	2345.43				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060127-701 COUNTIES : NEWTON JASPER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 07 LAWRENCE

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0330 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	139429.000 SQYD	1.42000	197989.18				
SECTION TOTALS		$	1,259,618.28	$		$	
CONTRACT TOTALS		$	4,420,299.74	$	3,280,739.50	$	

ALL OR NONE

VENDOR RANKING

CALL ORDER : 901 CONTRACT ID : 060127-901 COUNTIES : CARTER SHANNON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 10/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0564

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 1,130,112.70	100.0000%
2	0010242	Ozark Asphalt Company	$ 1,261,503.27	111.6263%

TABULATION OF BIDS

CALL ORDER : 901 CONTRACT ID : 060127-901 COUNTIES : CARTER SHANNON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(2) 0010242 Ozark Asphalt Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0564								
0010 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	18245.000	TONS	58.35000	1064595.75	64.19000	1171146.55		
0020 4071005 TACK COAT	9170.000	GAL	0.01000	91.70	0.49000	4493.30		
0030 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	5000.00000	5000.00	4640.04000	4640.04		
0040 6161005 CONSTRUCTION SIGNS	528.000	SQFT	5.50000	2904.00	7.73000	4081.44		
0050 6161020 CHANNELIZER (DRUM-LIKE)	15.000	EA	40.00000	600.00	41.27000	619.05		
0060 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	77.33000	154.66		
0070 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	128.89000	257.78		
0080 6181000 MOBILIZATION		LUMP	37850.00000	37850.00	60476.39000	60476.39		
0090 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	4979.000	SQYD	3.75000	18671.25	3.14000	15634.06		
SECTION TOTALS			$	1,130,112.70	$	1,261,503.27	$	
CONTRACT TOTALS			$	1,130,112.70	$	1,261,503.27	$	

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

VENDOR RANKING

CALL ORDER : 902 CONTRACT ID : 060127-902 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 06/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0521

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 1,262,166.72	100.0000%
2	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 1,476,131.58	116.9522%
3	0011146	APAC-Missouri, Inc.	$ 1,514,323.75	119.9781%
4	0010242	Ozark Asphalt Company	$ 1,563,857.38	123.9026%

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 060127-902 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0521								
0010 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	25453.700	TONS	42.25000	1075418.83	48.25000	1228141.03	50.75000	1291775.28
0020 4071005 TACK COAT	12760.000	GAL	0.01000	127.60	0.75000	9570.00	1.25000	15950.00
0030 6161005 CONSTRUCTION SIGNS	498.000	SQFT	5.50000	2739.00	7.00000	3486.00	6.25000	3112.50
0040 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	40.00000	800.00	45.00000	900.00	33.15000	663.00
0050 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	55.00000	110.00
0060 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	100.00000	200.00	100.00000	200.00	220.00000	440.00
0070 6181000 MOBILIZATION		LUMP	42750.00000	42750.00	77500.00000	77500.00	39400.00000	39400.00
0080 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	155.000	LF	30.00000	4650.00	31.50000	4882.50	31.50000	4882.50
0090 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	475.00000	950.00	630.00000	1260.00	630.00000	1260.00
0100 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	2910.000	LF	0.59000	1716.90	0.50000	1455.00	0.50000	1455.00
0110 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	59914.000	LF	0.51000	30556.14	0.50000	29957.00	0.50000	29957.00
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	114585.000	LF	0.59000	67605.15	0.61000	69896.85	0.61000	69896.85
0130 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2889.000	SQYD	5.50000	15889.50	4.00000	11556.00	4.58000	13231.62
0140 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1687.600	STA	11.00000	18563.60	22.00000	37127.20	25.00000	42190.00
SECTION TOTALS			$	1,262,166.72	$	1,476,131.58	$	1,514,323.75
CONTRACT TOTALS			$	1,262,166.72	$	1,476,131.58	$	1,514,323.75

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

TABULATION OF BIDS

CALL ORDER : 902 CONTRACT ID : 060127-902 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010242 Ozark Asphalt Company UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0521								
0010 4030101 ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	25453.700	TONS	54.29000	1381881.37				
0020 4071005 TACK COAT	12760.000	GAL	0.49000	6252.40				
0030 6161005 CONSTRUCTION SIGNS	498.000	SQFT	9.80000	4880.40				
0040 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	41.29000	825.80				
0050 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	77.36000	154.72				
0060 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	128.93000	257.86				
0070 6181000 MOBILIZATION		LUMP	24120.38000	24120.38				
0080 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	155.000	LF	30.94000	4795.70				
0090 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	2.000	EA	489.95000	979.90				
0100 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	2910.000	LF	0.61000	1775.10				
0110 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	59914.000	LF	0.53000	31754.42				
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	114585.000	LF	0.61000	69896.85				
0130 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	2889.000	SQYD	3.82000	11035.98				
0140 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	1687.600	STA	14.96000	25246.50				
SECTION TOTALS			$	1,563,857.38	$		$	
CONTRACT TOTALS			$	1,563,857.38	$	0.00	$	

VENDOR RANKING

CALL ORDER : 903 CONTRACT ID : 060127-903 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9P0522

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 1,364,968.33	100.0000%
2	0010722	Robertson Contractors, Inc.	$ 1,476,707.08	108.1862%
3	0011806	Joe's Bridge & Grading, Inc.	$ 1,623,140.03	118.9141%

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 060127-903 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J9P0522								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	20000.00000	20000.00	50000.00000	50000.00
0020 2063000 CLASS 3 EXCAVATION	67.000	CUYD	28.00000	1876.00	35.00000	2345.00	12.00000	804.00
0030 2152000A SHAPING SLOPES, CLASS II	13.000	100F	3350.00000	43550.00	2000.00000	26000.00	400.00000	5200.00
0040 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	112.600	TONS	121.39000	13668.51	121.39000	13668.51	125.00000	14075.00
0050 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	17.300	TONS	184.55000	3192.72	184.55000	3192.72	200.00000	3460.00
0060 5041000 CONCRETE APPROACH PAVEMENT	372.000	SQYD	126.90000	47206.80	122.00000	45384.00	160.00000	59520.00
0070 6061010 GUARDRAIL TYPE A	1013.000	LF	15.70000	15904.10	15.70000	15904.10	22.00000	22286.00
0080 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1480.50000	5922.00	1480.50000	5922.00	2500.00000	10000.00
0090 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	370.00000	1480.00	370.00000	1480.00	525.00000	2100.00
0100 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2530.00000	10120.00	2530.00000	10120.00	2200.00000	8800.00
0110 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	25.000	LF	9.25000	231.25	50.00000	1250.00	17.00000	425.00
0120 6094010 DRAIN BASIN	2.000	EA	5400.00000	10800.00	3500.00000	7000.00	3500.00000	7000.00
0130 6113020 FURNISHING TYPE 2 ROCK BLANKET	1005.000	CUYD	23.10000	23215.50	22.00000	22110.00	22.00000	22110.00
0140 6113040 PLACING TYPE 2 ROCK BLANKET	1005.000	CUYD	15.50000	15577.50	11.00000	11055.00	12.00000	12060.00
0150 6116010A CONCRETE SLOPE PROTECTION	2.000	SQYD	121.00000	242.00	250.00000	500.00	125.00000	250.00
0160 6161005 CONSTRUCTION SIGNS	364.000	SQFT	6.50000	2366.00	6.50000	2366.00	8.00000	2912.00
0170 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	40.00000	800.00	40.00000	800.00	45.00000	900.00

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 060127-903 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT
0180 6161030 TYPE III MOVEABLE BARRICADE	2.000	EA	125.00000	250.00	125.00000	250.00	200.00000	400.00
0190 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	75.00000	150.00	75.00000	150.00	200.00000	400.00
0200 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	100.000	LF	17.25000	1725.00	30.00000	3000.00	30.00000	3000.00
0210 6173700 TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM, TYPE F, CONTRACTOR FURNISHED / RETAINED	375.000	LF	23.15000	8681.25	35.00000	13125.00	90.00000	33750.00
0220 6174000 TEMPORARY CONCRETE BARRIER HEIGHT TRANSITION	2.000	EA	325.00000	650.00	1000.00000	2000.00	1000.00000	2000.00
0230 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	100.000	LF	7.00000	700.00	10.00000	1000.00	12.00000	1200.00
0240 6175011 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER WITH ANCHORING SYSTEM	375.000	LF	9.10000	3412.50	10.00000	3750.00	25.00000	9375.00
0250 6175020 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER HEIGHT TRANSITION	2.000	EA	170.00000	340.00	800.00000	1600.00	500.00000	1000.00
0260 6181000 MOBILIZATION		LUMP	67432.00000	67432.00	200000.00000	200000.00	210000.00000	210000.00
0270 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	1348.000	LF	1.75000	2359.00	1.75000	2359.00	2.00000	2696.00
0280 6206000B 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	1248.000	LF	0.75000	936.00	0.75000	936.00	0.80000	998.40
0290 6206001B 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3348.000	LF	0.75000	2511.00	0.75000	2511.00	0.80000	2678.40
0300 6206124 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	24.000	LF	4.00000	96.00	4.00000	96.00	4.25000	102.00
0310 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4374.000	LF	0.75000	3280.50	0.75000	3280.50	0.80000	3499.20
0320 6207005A PAVEMENT MARKING REMOVAL (TAPE)	1348.000	LF	0.50000	674.00	0.50000	674.00	0.55000	741.40

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 060127-903 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT
0330 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	17.000	EA	1.10000	18.70	10.00000	170.00	5.00000	85.00
0340 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1356.000	SQYD	5.00000	6780.00	7.00000	9492.00	7.00000	9492.00
0350 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1510.000	SQYD	1.85000	2793.50	3.00000	4530.00	2.50000	3775.00
0360 8052000A SEEDING - WARM SEASON MIXTURES	0.800	ACRE	4900.00000	3920.00	4900.00000	3920.00	7000.00000	5600.00
0370 8061016 SEDIMENT REMOVAL	11.000	CUYD	23.25000	255.75	20.00000	220.00	30.00000	330.00
0380 8061019 SILT FENCE	1037.000	LF	2.75000	2851.75	2.75000	2851.75	3.59000	3722.83
0390 8061050 TYPE C BERM	590.000	LF	23.00000	13570.00	50.00000	29500.00	24.00000	14160.00
0400 9029400 TEMPORARY TRAFFIC SIGNALS		LUMP	24500.00000	24500.00	24500.00000	24500.00	35000.00000	35000.00
SECTION TOTALS			$	354,039.33	$	499,012.58	$	565,907.23
SECTION 0002 BRIDGE DWG. NO. A06661 - J9P0522								
0410 2061000 CLASS 1 EXCAVATION	350.000	CUYD	42.25000	14787.50	30.00000	10500.00	12.00000	4200.00
0420 2062000 CLASS 2 EXCAVATION	87.000	CUYD	61.00000	5307.00	55.00000	4785.00	25.00000	2175.00
0430 2066002 COFFERDAMS-BENT2		LUMP	26000.00000	26000.00	15000.00000	15000.00	25000.00000	25000.00
0440 2066003 COFFERDAMS-BENT3		LUMP	26000.00000	26000.00	15000.00000	15000.00	25000.00000	25000.00
0450 2162000 REMOVAL AND STORAGE OF EXISTING BRIDGE RAILS	467.000	LF	12.00000	5604.00	21.00000	9807.00	15.00000	7005.00
0460 2162500 REMOVAL OF EXISTING BRIDGE DECKS	7678.000	SQFT	10.70000	82154.60	9.25000	71021.50	12.50000	95975.00
0470 2163502 PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET		LUMP	21000.00000	21000.00	35000.00000	35000.00	34000.00000	34000.00
0480 5031010 BRIDGE APPROACH SLAB (BRIDGE)	252.000	SQYD	205.00000	51660.00	240.00000	60480.00	225.00000	56700.00
0490 7021010 STRUCTURAL STEEL PILES (10 IN.)	375.000	LF	41.10000	15412.50	50.00000	18750.00	45.00000	16875.00
0500 7021012 STRUCTURAL STEEL PILES (12 IN.)	224.000	LF	48.50000	10864.00	55.00000	12320.00	48.00000	10752.00

TABULATION OF BIDS

CALL ORDER : 903 CONTRACT ID : 060127-903 COUNTIES : TEXAS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(2) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(3) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT
0510 7026000 PRE-BORE FOR PILING	190.000	LF	103.00000	19570.00	60.00000	11400.00	50.00000	9500.00
0520 7027000 PILE POINT REINFORCEMENT	24.000	EA	101.00000	2424.00	120.00000	2880.00	125.00000	3000.00
0530 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	146.500	CUYD	613.00000	89804.50	780.00000	114270.00	600.00000	87900.00
0540 7033001 SEAL CONCRETE	72.200	CUYD	164.50000	11876.90	100.00000	7220.00	250.00000	18050.00
0550 7034212 SLAB ON STEEL	1259.000	SQYD	270.00000	339930.00	220.00000	276980.00	275.00000	346225.00
0560 7034215 SAFETY BARRIER CURB	524.000	LF	72.50000	37990.00	68.00000	35632.00	65.00000	34060.00
0570 7040101 SUBSTRUCTURE REPAIR (FORMED)	20.000	SQFT	109.00000	2180.00	150.00000	3000.00	150.00000	3000.00
0580 7061060 REINFORCING STEEL (BRIDGES)	14810.000	LB	1.17000	17327.70	1.40000	20734.00	0.98000	14513.80
0590 7061070 MECHANICAL BAR SPLICE	864.000	EA	15.60000	13478.40	15.00000	12960.00	40.00000	34560.00
0600 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	240.000	LB	13.50000	3240.00	10.00000	2400.00	4.00000	960.00
0610 7121111 FABRICATED STRUCTURAL LOW ALLOY STEEL (I-BEAM) A709, GRADE 50	100530.000	LB	1.43000	143757.90	1.50000	150795.00	1.40000	140742.00
0620 7121250 STRENGTHENING EXISTING STRINGERS		LUMP	47200.00000	47200.00	60000.00000	60000.00	57500.00000	57500.00
0630 7123610 SLAB DRAIN	20.000	EA	160.00000	3200.00	260.00000	5200.00	150.00000	3000.00
0640 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	2400.000	SQFT	1.70000	4080.00	1.70000	4080.00	2.10000	5040.00
0650 7125370A FINISH FIELD COAT (SYSTEM G)	2400.000	SQFT	1.70000	4080.00	1.70000	4080.00	2.10000	5040.00
0660 7126000 NON-DESTRUCTIVE TESTING	19.000	LF	200.00000	3800.00	200.00000	3800.00	400.00000	7600.00
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1300.00000	2600.00	1400.00000	2800.00	1500.00000	3000.00
0680 7161000 PLAIN NEOPRENE BEARING PAD	4.000	EA	100.00000	400.00	100.00000	400.00	65.00000	260.00
0690 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	4.000	EA	1300.00000	5200.00	1600.00000	6400.00	1400.00000	5600.00
SECTION TOTALS			$	1,010,929.00	$	977,694.50	$	1,057,232.80
CONTRACT TOTALS			$	1,364,968.33	$	1,476,707.08	$	1,623,140.03

VENDOR RANKING

CALL ORDER : 904 CONTRACT ID : 060127-904 COUNTIES : SHANNON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J9L0600D

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 461,214.52	100.0000%
2	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 501,480.16	108.7303%
3	0010242	Ozark Asphalt Company	$ 524,406.32	113.7012%

TABULATION OF BIDS

CALL ORDER : 904 CONTRACT ID : 060127-904 COUNTIES : SHANNON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0010242 Ozark Asphalt Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J9L0600D								
0010 4020520 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	10493.600	TONS	43.45000	455946.92	46.85000	491625.16	48.09000	504637.22
0020 4071005 TACK COAT	8260.000	GAL	0.01000	82.60	0.75000	6195.00	1.18000	9746.80
0030 6161005 CONSTRUCTION SIGNS	610.000	SQFT	8.50000	5185.00	6.00000	3660.00	16.43000	10022.30
SECTION TOTALS			$	461,214.52	$	501,480.16	$	524,406.32
CONTRACT TOTALS			$	461,214.52	$	501,480.16	$	524,406.32

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

VENDOR RANKING

CALL ORDER : 905 CONTRACT ID : 060127-905 COUNTIES : PHELPS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J1D0690T
J1D0690U

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 2,098,135.79	100.0000%
2	0010528	Bross Const. Co./C.B. Equipment Inc, Chester	$ 2,257,659.66	107.6031%
3	0011146	APAC-Missouri, Inc.	$ 2,280,200.32	108.6774%
4	0010194	Jefferson Asphalt Company	$ 2,463,477.36	117.4127%
5	0010307	West Contracting Company, N. B.	$ 2,741,290.25	130.6536%

TABULATION OF BIDS

CALL ORDER : 905 CONTRACT ID : 060127-905 COUNTIES : PHELPS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690T								
0010 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	8144.100	TONS	53.80000	438152.58	59.25000	482537.93	59.10000	481316.31
0020 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	9340.600	TONS	51.85000	484310.11	54.50000	509062.70	56.50000	527743.90
0030 4071005 TACK COAT	4250.000	GAL	0.01000	42.50	1.40000	5950.00	1.30000	5525.00
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	3500.00000	3500.00	5000.00000	5000.00	2000.00000	2000.00
0050 6161005 CONSTRUCTION SIGNS	313.000	SQFT	5.50000	1721.50	7.00000	2191.00	9.10000	2848.30
0060 6161020 CHANNELIZER (DRUM-LIKE)	40.000	EA	40.00000	1600.00	45.00000	1800.00	45.00000	1800.00
0070 6161040 FLASHING ARROW PANEL	1.000	EA	2880.00000	2880.00	1000.00000	1000.00	1750.00000	1750.00
0080 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00	100.00000	100.00	75.00000	75.00
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00	100.00000	100.00	125.00000	125.00
0100 6181000 MOBILIZATION		LUMP	36000.00000	36000.00	61000.00000	61000.00	21000.00000	21000.00
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	31891.000	LF	0.58000	18496.78	0.58000	18496.78	0.55000	17540.05
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31891.000	LF	0.58000	18496.78	0.58000	18496.78	0.55000	17540.05
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	2400.000	LF	1.50000	3600.00	1.15000	2760.00	1.10000	2640.00
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	797.000	EA	5.00000	3985.00	1.00000	797.00	1.00000	797.00
0150 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	85043.000	SQYD	1.40000	119060.20	1.37000	116508.91	1.12000	95248.16
SECTION TOTALS			$	1,132,045.45	$	1,225,801.10	$	1,177,948.77
SECTION 0002 ROADWAY ITEMS - J1D0690U								

TABULATION OF BIDS

CALL ORDER : 905 CONTRACT ID : 060127-905 COUNTIES : PHELPS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010528 Bross Const. Co./C.B. Equipm UNIT PRICE	 AMOUNT	(3) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT
0160 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4159.300	TONS	37.55000	156181.72	43.00000	178849.90	47.75000	198606.58
0170 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	11719.700	TONS	56.20000	658647.14	58.75000	688532.38	61.10000	716073.67
0180 4071005 TACK COAT	8270.000	GAL	0.01000	82.70	1.40000	11578.00	1.30000	10751.00
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	3500.00000	3500.00	5000.00000	5000.00	2000.00000	2000.00
0200 6161005 CONSTRUCTION SIGNS	313.000	SQFT	5.50000	1721.50	7.00000	2191.00	9.10000	2848.30
0210 6161020 CHANNELIZER (DRUM-LIKE)	40.000	EA	40.00000	1600.00	45.00000	1800.00	45.00000	1800.00
0220 6161040 FLASHING ARROW PANEL	1.000	EA	2880.00000	2880.00	1000.00000	1000.00	1500.00000	1500.00
0230 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00	100.00000	100.00	75.00000	75.00
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00	100.00000	100.00	125.00000	125.00
0250 6181000 MOBILIZATION		LUMP	36000.00000	36000.00	61000.00000	61000.00	91500.00000	91500.00
0260 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	38808.000	LF	0.58000	22508.64	0.58000	22508.64	0.55000	21344.40
0270 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	38808.000	LF	0.58000	22508.64	0.58000	22508.64	0.55000	21344.40
0280 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	800.000	LF	1.50000	1200.00	1.15000	920.00	1.10000	880.00
0290 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	970.000	EA	5.00000	4850.00	1.00000	970.00	1.00000	970.00
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3656.000	SQYD	11.75000	42958.00	4.00000	14624.00	4.00000	14624.00
0310 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	776.000	STA	14.50000	11252.00	26.00000	20176.00	22.95000	17809.20
SECTION TOTALS			$	966,090.34	$	1,031,858.56	$	1,102,251.55
CONTRACT TOTALS			$	2,098,135.79	$	2,257,659.66	$	2,280,200.32

Maximum monetary value of
Awards accepted this bid
Opening. $8,000,000.00

TABULATION OF BIDS

CALL ORDER : 905 CONTRACT ID : 060127-905 COUNTIES : PHELPS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010194 Jefferson Asphalt Company UNIT PRICE	AMOUNT	(5) 0010307 West Contracting Company, N. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J1D0690T								
0010 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	8144.100	TONS	67.25000	547690.73	68.25000	555834.83		
0020 4030217 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX)	9340.600	TONS	66.78000	623765.27	68.25000	637495.95		
0030 4071005 TACK COAT	4250.000	GAL	0.61000	2592.50	2.00000	8500.00		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000	EA	3200.00000	3200.00	3000.00000	3000.00		
0050 6161005 CONSTRUCTION SIGNS	313.000	SQFT	5.50000	1721.50	10.00000	3130.00		
0060 6161020 CHANNELIZER (DRUM-LIKE)	40.000	EA	40.00000	1600.00	50.00000	2000.00		
0070 6161040 FLASHING ARROW PANEL	1.000	EA	2880.00000	2880.00	500.00000	500.00		
0080 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00	100.00000	100.00		
0090 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00	100.00000	100.00		
0100 6181000 MOBILIZATION		LUMP	24000.00000	24000.00	118750.00000	118750.00		
0110 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	31891.000	LF	0.58000	18496.78	0.55000	17540.05		
0120 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	31891.000	LF	0.58000	18496.78	0.50000	15945.50		
0130 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	2400.000	LF	1.50000	3600.00	1.10000	2640.00		
0140 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	797.000	EA	0.72000	573.84	1.00000	797.00		
0150 6221003 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)	85043.000	SQYD	1.28000	108855.04	1.30000	110555.90		
SECTION TOTALS			$	1,357,672.44	$	1,476,889.23	$	
SECTION 0002 ROADWAY ITEMS - J1D0690U								

TABULATION OF BIDS

CALL ORDER : 905 CONTRACT ID : 060127-905 COUNTIES : PHELPS
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 09

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010194 Jefferson Asphalt Company UNIT PRICE	AMOUNT	(5) 0010307 West Contracting Company, N. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0160 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4159.300 TONS	45.31000	188457.88	43.58000	181262.29		
0170 4030116 ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125B MIX)	11719.700 TONS	67.06000	785923.08	66.25000	776430.13		
0180 4071005 TACK COAT	8270.000 GAL	0.61000	5044.70	2.00000	16540.00		
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	1.000 EA	3200.00000	3200.00	3000.00000	3000.00		
0200 6161005 CONSTRUCTION SIGNS	313.000 SQFT	5.50000	1721.50	10.00000	3130.00		
0210 6161020 CHANNELIZER (DRUM-LIKE)	40.000 EA	40.00000	1600.00	50.00000	2000.00		
0220 6161040 FLASHING ARROW PANEL	1.000 EA	2880.00000	2880.00	500.00000	500.00		
0230 6161120 INSTALLING "DRIVE SMART" SIGN	1.000 EA	100.00000	100.00	100.00000	100.00		
0240 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000 EA	100.00000	100.00	100.00000	100.00		
0250 6181000 MOBILIZATION	LUMP	26900.00000	26900.00	171355.00000	171355.00		
0260 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	38808.000 LF	0.58000	22508.64	0.55000	21344.40		
0270 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	38808.000 LF	0.58000	22508.64	0.55000	21344.40		
0280 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	800.000 LF	1.50000	1200.00	1.10000	880.00		
0290 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	970.000 EA	0.72000	698.40	1.00000	970.00		
0300 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	3656.000 SQYD	8.51000	31112.56	12.00000	43872.00		
0310 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	776.000 STA	15.27000	11849.52	27.80000	21572.80		
SECTION TOTALS		$	1,105,804.92	$	1,264,401.02	$	
CONTRACT TOTALS		$	2,463,477.36	$	2,741,290.25	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10
CONTRACT TIME : 06/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0906

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 5,065,347.15	100.0000%
2	0010249	Penzel Construction Company Inc.	$ 5,419,051.00	106.9828%
3	0010255	Quadri Construction Inc., H. R.	$ 5,607,109.28	110.6955%
4	0010445	Sapp & Sons Inc., Emery	$ 5,665,436.40	111.8470%
5	0010323	Goodwin Bros. Construction Co.	$ 5,788,000.00	114.2666%
6	0010703	Persons Construction Inc., R.L.	$ 5,848,414.55	115.4593%
7	0010223	Magruder Construction Co., Inc.	$ 5,933,005.41	117.1293%
8	0010306	Weber, Inc., Fred	$ 5,995,126.65	118.3557%
9	0010145	Columbia Curb & Gutter Co.	$ 6,163,536.87	121.6804%
10	0011146	APAC-Missouri, Inc.	$ 6,248,311.21	123.3541%

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0906								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	25.00000	2500.00	73.10000	7310.00	35.00000	3500.00
0020 2013000 CLEARING AND GRUBBING	18.000	ACRE	2500.00000	45000.00	2740.43000	49327.74	2200.00000	39600.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	20000.00000	20000.00	42932.51000	42932.51	45000.00000	45000.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J0P0906)		LUMP	2500.00000	2500.00	6527.64000	6527.64	5500.00000	5500.00
0050 2031000 CLASS A EXCAVATION	61851.000	CUYD	3.00000	185553.00	3.13000	193593.63	2.60000	160812.60
0060 2035500 EMBANKMENT IN PLACE	93784.000	CUYD	3.75000	351690.00	3.09000	289792.56	6.10000	572082.40
0070 2036000 COMPACTING EMBANKMENT	53777.000	CUYD	0.50000	26888.50	0.27000	14519.79	0.40000	21510.80
0080 2063000 CLASS 3 EXCAVATION	341.000	CUYD	12.00000	4092.00	10.29000	3508.89	12.50000	4262.50
0090 2072000 LINEAR GRADING CLASS 2	6.600	STA	600.00000	3960.00	1810.63000	11950.16	1100.00000	7260.00
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	17190.000	SQYD	3.60000	61884.00	3.60000	61884.00	5.59000	96092.10
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2267.200	TONS	44.50000	100890.40	44.50000	100890.40	46.60000	105651.52
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6105.800	TONS	41.75000	254917.15	41.75000	254917.15	43.80000	267434.04
0130 4071005 TACK COAT	330.000	GAL	4.00000	1320.00	4.00000	1320.00	5.00000	1650.00
0140 5041000 CONCRETE APPROACH PAVEMENT	445.600	SQYD	95.00000	42332.00	79.11000	35251.42	98.00000	43668.80
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00	5830.00000	5830.00	8500.00000	8500.00
0160 6044013 PIPE COLLAR, TYPE C	4.000	EA	1200.00000	4800.00	1242.21000	4968.84	1300.00000	5200.00
0170 6061010 GUARDRAIL TYPE A	2200.000	LF	16.00000	35200.00	16.00000	35200.00	16.49000	36278.00
0180 6061040 GUARDRAIL TYPE D	50.000	LF	14.00000	700.00	14.00000	700.00	16.00000	800.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
0190 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1650.00000	6600.00
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	250.00000	1000.00	250.00000	1000.00	290.00000	1160.00
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2100.00000	12600.00	2100.00000	12600.00	2140.00000	12840.00
0220 6094010 DRAIN BASIN	2.000	EA	3000.00000	6000.00	3396.51000	6793.02	4100.00000	8200.00
0230 6097000 ROCK LINING	107.000	CUYD	35.00000	3745.00	79.45000	8501.15	34.00000	3638.00
0240 6113020 FURNISHING TYPE 2 ROCK BLANKET	3128.000	CUYD	17.00000	53176.00	22.90000	71631.20	15.50000	48484.00
0250 6113040 PLACING TYPE 2 ROCK BLANKET	3128.000	CUYD	8.00000	25024.00	15.19000	47514.32	12.00000	37536.00
0260 6116010A CONCRETE SLOPE PROTECTION	3.000	SQYD	100.00000	300.00	118.49000	355.47	600.00000	1800.00
0270 6161005 CONSTRUCTION SIGNS	824.000	SQFT	9.00000	7416.00	8.50000	7004.00	11.00000	9064.00
0280 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	45.00000	4320.00	45.00000	4320.00	59.00000	5664.00
0290 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	187.50000	2250.00	185.00000	2220.00	350.00000	4200.00
0300 6161047 TYPE III OBJECT MARKER	41.000	EA	40.00000	1640.00	39.00000	1599.00	44.00000	1804.00
0310 6161052 WARNING LIGHT, TYPE B	8.000	EA	225.00000	1800.00	175.00000	1400.00	275.00000	2200.00
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	13500.00000	27000.00	10000.00000	20000.00	11000.00000	22000.00
0330 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00	80.00000	160.00	180.00000	360.00
0340 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	80.00000	160.00	170.00000	340.00
0350 6181000 MOBILIZATION		LUMP	180000.00000	180000.00	371287.49000	371287.49	350400.00000	350400.00
0360 6191000 PAVEMENT EDGE TREATMENT	4689.000	LF	2.30000	10784.70	5.03000	23585.67	2.50000	11722.50
0370 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000	LF	0.25000	1336.50	0.25000	1336.50	0.34000	1817.64

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
0380 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000 LF	0.25000	1336.50	0.25000	1336.50	0.34000	1817.64
0390 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7018.000 LF	0.60000	4210.80	0.60000	4210.80	0.70000	4912.60
0400 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	15813.000 LF	0.70000	11069.10	0.70000	11069.10	0.74000	11701.62
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2250.000 LF	0.50000	1125.00	0.50000	1125.00	0.60000	1350.00
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	3.00000	198.00	3.00000	198.00	5.00000	330.00
0430 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2978.000 SQYD	6.00000	17868.00	4.32000	12864.96	5.50000	16379.00
0440 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4692.000 SQYD	2.60000	12199.20	1.91000	8961.72	3.10000	14545.20
0450 7250412 12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	48.000 LF	20.00000	960.00	35.52000	1704.96	27.00000	1296.00
0460 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	335.000 LF	24.00000	8040.00	28.35000	9497.25	30.00000	10050.00
0470 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	191.000 LF	28.00000	5348.00	31.14000	5947.74	35.00000	6685.00
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	55.00000	4290.00	77.39000	6036.42	60.00000	4680.00
0490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	338.000 LF	65.00000	21970.00	64.03000	21642.14	75.00000	25350.00
0500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000 LF	80.00000	13920.00	79.77000	13879.98	92.00000	16008.00
0510 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1500.00000	6000.00	1220.62000	4882.48	1100.00000	4400.00
0520 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1800.00000	7200.00	1457.74000	5830.96	1350.00000	5400.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
0530 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	2000.00000	8000.00	1639.18000	6556.72	1550.00000	6200.00
0540 8051000A SEEDING - COOL SEASON MIXTURES	17.200	ACRE	2050.00000	35260.00	2050.00000	35260.00	2600.00000	44720.00
0550 8061011 SLOPE DRAINS	500.000	LF	8.00000	4000.00	9.52000	4760.00	10.00000	5000.00
0560 8061016 SEDIMENT REMOVAL	337.000	CUYD	10.00000	3370.00	22.50000	7582.50	20.00000	6740.00
0570 8061017 TEMPORARY SEEDING AND MULCHING	1.600	ACRE	1200.00000	1920.00	1200.00000	1920.00	900.00000	1440.00
0580 8061019 SILT FENCE	7750.000	LF	2.50000	19375.00	5.34000	41385.00	4.00000	31000.00
0590 8061020 TEMPORARY PIPE	140.000	LF	25.00000	3500.00	51.47000	7205.80	45.00000	6300.00
0600 8061022 TYPE II DITCH CHECK	204.000	EA	215.00000	43860.00	214.02000	43660.08	175.00000	35700.00
0610 8080105 GREEN ASH	20.000	EA	115.00000	2300.00	115.00000	2300.00	55.00000	1100.00
0620 8080112 PIN OAK	20.000	EA	115.00000	2300.00	115.00000	2300.00	60.00000	1200.00
SECTION TOTALS			$	1,734,178.85	$	1,970,410.66	$	2,218,937.96
SECTION 0002 ALT PVMT A ITEMS - J0P0906								
0630 4010103 10 INCHES, BITUMINOUS PAVEMENT	11822.000	SQYD	24.50000	289639.00	24.50000	289639.00	25.61000	302761.42
0640 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	118.900	STA	57.00000	6777.30	57.00000	6777.30	80.00000	9512.00
SECTION TOTALS			$	296,416.30	$	296,416.30	$	312,273.42
SECTION 0003 ALT PVMT B ITEMS - J0P0906								
0650 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	11822.400	SQYD						
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.800	STA						
0670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	72.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J0P0906								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
0680 9019400		LUMP	10500.00000	10500.00	10500.00000	10500.00	15500.00000	15500.00
TEMPORARY LIGHTING								
SECTION TOTALS			$	10,500.00	$	10,500.00	$	15,500.00
SECTION 0005 HIGHWAY SIGNING - J0P0906								
0690 9035015	8.000	EA	100.00000	800.00	100.00000	800.00	150.00000	1200.00
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	800.00	$	800.00	$	1,200.00
SECTION 0006 BRIDGE A7188 - J0P0906								
0700 2160500		LUMP	40000.00000	40000.00	64575.00000	64575.00	45000.00000	45000.00
REMOVAL OF BRIDGES								
0710 5031010	200.000	SQYD	200.00000	40000.00	201.89000	40378.00	175.00000	35000.00
BRIDGE APPROACH SLAB (BRIDGE)								
0720 7011108	146.200	LF	500.00000	73100.00	851.39000	124473.22	400.00000	58480.00
DRILLED SHAFTS (5 FT. 0 IN. DIA.)								
0730 7011207	105.900	LF	700.00000	74130.00	779.97000	82598.82	825.00000	87367.50
ROCK SOCKETS (4 FT 6 IN. DIA.)								
0740 7011300	9.000	EA	1200.00000	10800.00	900.00000	8100.00	1000.00000	9000.00
SUPPLEMENTARY TELEVISION CAMERA INSPECTION								
0750 7011400	195.900	LF	100.00000	19590.00	167.25000	32764.28	225.00000	44077.50
FOUNDATION INSPECTION HOLES								
0760 7011500	86.900	LF	120.00000	10428.00	159.25000	13838.83	170.00000	14773.00
CONCRETE CORING								
0770 7011600	9.000	EA	2500.00000	22500.00	950.00000	8550.00	1100.00000	9900.00
SONIC LOGGING TESTING								
0780 7021012	2685.000	LF	38.00000	102030.00	39.40000	105789.00	30.00000	80550.00
STRUCTURAL STEEL PILES (12 IN.)								
0790 7026000	2109.000	LF	20.00000	42180.00	20.15000	42496.35	16.50000	34798.50
PRE-BORE FOR PILING								
0800 7027000	92.000	EA	100.00000	9200.00	100.88000	9280.96	117.00000	10764.00
PILE POINT REINFORCEMENT								
0810 7032003	533.400	CUYD	400.00000	213360.00	423.30000	225788.22	350.00000	186690.00
CLASS B CONCRETE (SUBSTRUCTURE)								
0820 7034212	2615.000	SQYD	185.00000	483775.00	181.29000	474073.35	180.00000	470700.00
SLAB ON STEEL								
0830 7034215	1458.000	LF	60.00000	87480.00	54.93000	80087.94	58.00000	84564.00
SAFETY BARRIER CURB								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0010249 Penzel Construction Company UNIT PRICE	 AMOUNT	(3) 0010255 Quadri Construction Inc., H. UNIT PRICE	 AMOUNT
0840 7061060 REINFORCING STEEL (BRIDGES)	101690.000	LB	1.10000	111859.00	1.12000	113892.80	1.06000	107791.40
0850 7101000 REINFORCING STEEL (EPOXY COATED)	16750.000	LB	1.10000	18425.00	1.02000	17085.00	1.09000	18257.50
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	7800.00000	7800.00	5500.00000	5500.00	5500.00000	5500.00
0870 7120915 EXPANSION DEVICE (FLAT PLATE)	126.000	LF	500.00000	63000.00	442.19000	55715.94	485.00000	61110.00
0880 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	91920.000	LB	1.50000	137880.00	1.54000	141556.80	1.74000	159940.80
0890 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	899430.000	LB	1.50000	1349145.00	1.54000	1385122.20	1.59000	1430093.70
0900 7123610 SLAB DRAIN	31.000	EA	300.00000	9300.00	282.58000	8759.98	240.00000	7440.00
0910 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	14500.000	SQFT	1.13000	16385.00	1.50000	21750.00	1.50000	21750.00
0920 7125370A FINISH FIELD COAT (SYSTEM G)	14500.000	SQFT	1.13000	16385.00	1.05000	15225.00	1.05000	15225.00
0930 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1100.00000	2200.00	1377.10000	2754.20	2400.00000	4800.00
0940 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	2500.00000	12500.00	2782.63000	13913.15	2525.00000	12625.00
0950 7163000 TYPE N PTFE BEARING	20.000	EA	2500.00000	50000.00	2342.75000	46855.00	2150.00000	43000.00
SECTION TOTALS			$	3,023,452.00	$	3,140,924.04	$	3,059,197.90
CONTRACT TOTALS			$	5,065,347.15	$	5,419,051.00	$	5,607,109.28

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0906								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	34.00000	3400.00	45.00000	4500.00	50.00000	5000.00
0020 2013000 CLEARING AND GRUBBING	18.000	ACRE	2000.00000	36000.00	2741.00000	49338.00	2100.00000	37800.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	33650.00000	33650.00	63982.00000	63982.00	53000.00000	53000.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J0P0906)		LUMP	1570.00000	1570.00	11527.00000	11527.00	2800.00000	2800.00
0050 2031000 CLASS A EXCAVATION	61851.000	CUYD	3.00000	185553.00	3.16000	195449.16	2.40000	148442.40
0060 2035500 EMBANKMENT IN PLACE	93784.000	CUYD	6.25000	586150.00	3.16000	296357.44	3.80000	356379.20
0070 2036000 COMPACTING EMBANKMENT	53777.000	CUYD	0.40000	21510.80	0.27000	14519.79	0.30000	16133.10
0080 2063000 CLASS 3 EXCAVATION	341.000	CUYD	12.75000	4347.75	10.29000	3508.89	12.00000	4092.00
0090 2072000 LINEAR GRADING CLASS 2	6.600	STA	415.00000	2739.00	1811.00000	11952.60	1800.00000	11880.00
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	17190.000	SQYD	4.00000	68760.00	3.60000	61884.00	4.50000	77355.00
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2267.200	TONS	49.00000	111092.80	44.50000	100890.40	54.00000	122428.80
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6105.800	TONS	45.88000	280134.10	41.75000	254917.15	50.00000	305290.00
0130 4071005 TACK COAT	330.000	GAL	4.40000	1452.00	4.00000	1320.00	4.50000	1485.00
0140 5041000 CONCRETE APPROACH PAVEMENT	445.600	SQYD	86.00000	38321.60	89.00000	39658.40	80.00000	35648.00
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	8000.00000	8000.00	10000.00000	10000.00	7000.00000	7000.00
0160 6044013 PIPE COLLAR, TYPE C	4.000	EA	1265.00000	5060.00	1242.00000	4968.00	1400.00000	5600.00
0170 6061010 GUARDRAIL TYPE A	2200.000	LF	17.35000	38170.00	16.00000	35200.00	18.75000	41250.00
0180 6061040 GUARDRAIL TYPE D	50.000	LF	23.00000	1150.00	14.00000	700.00	16.50000	825.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	AMOUNT
0190 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1715.00000	6860.00	1600.00000	6400.00	1900.00000	7600.00
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	375.00000	1500.00	250.00000	1000.00	300.00000	1200.00
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2495.00000	14970.00	2100.00000	12600.00	2500.00000	15000.00
0220 6094010 DRAIN BASIN	2.000	EA	2300.00000	4600.00	1930.00000	3860.00	3600.00000	7200.00
0230 6097000 ROCK LINING	107.000	CUYD	56.00000	5992.00	45.35000	4852.45	65.00000	6955.00
0240 6113020 FURNISHING TYPE 2 ROCK BLANKET	3128.000	CUYD	21.85000	68346.80	21.45000	67095.60	22.00000	68816.00
0250 6113040 PLACING TYPE 2 ROCK BLANKET	3128.000	CUYD	11.50000	35972.00	10.00000	31280.00	5.00000	15640.00
0260 6116010A CONCRETE SLOPE PROTECTION	3.000	SQYD	85.00000	255.00	177.80000	533.40	460.00000	1380.00
0270 6161005 CONSTRUCTION SIGNS	824.000	SQFT	9.90000	8157.60	10.00000	8240.00	12.00000	9888.00
0280 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	50.00000	4800.00	50.00000	4800.00	59.00000	5664.00
0290 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	200.00000	2400.00	180.00000	2160.00	210.00000	2520.00
0300 6161047 TYPE III OBJECT MARKER	41.000	EA	45.00000	1845.00	60.00000	2460.00	95.00000	3895.00
0310 6161052 WARNING LIGHT, TYPE B	8.000	EA	250.00000	2000.00	200.00000	1600.00	820.00000	6560.00
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	21500.00000	43000.00	10000.00000	20000.00	12900.00000	25800.00
0330 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	77.00000	154.00	100.00000	200.00	117.00000	234.00
0340 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	220.00000	440.00	100.00000	200.00	117.00000	234.00
0350 6181000 MOBILIZATION		LUMP	214000.00000	214000.00	522578.00000	522578.00	275000.00000	275000.00
0360 6191000 PAVEMENT EDGE TREATMENT	4689.000	LF	2.70000	12660.30	6.50000	30478.50	3.60000	16880.40
0370 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000	LF	0.25000	1336.50	0.25000	1336.50	0.30000	1603.80

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	AMOUNT
0380 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000 LF	0.25000	1336.50	0.25000	1336.50	0.30000	1603.80
0390 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7018.000 LF	0.75000	5263.50	0.60000	4210.80	0.70000	4912.60
0400 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	15813.000 LF	0.75000	11859.75	0.70000	11069.10	0.85000	13441.05
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2250.000 LF	0.55000	1237.50	0.50000	1125.00	0.60000	1350.00
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	3.30000	217.80	3.00000	198.00	3.50000	231.00
0430 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2978.000 SQYD	2.10000	6253.80	3.10000	9231.80	3.00000	8934.00
0440 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4692.000 SQYD	2.30000	10791.60	1.50000	7038.00	1.70000	7976.40
0450 7250412 12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	48.000 LF	28.00000	1344.00	35.50000	1704.00	36.00000	1728.00
0460 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	335.000 LF	34.00000	11390.00	28.35000	9497.25	25.00000	8375.00
0470 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	191.000 LF	40.00000	7640.00	31.50000	6016.50	32.00000	6112.00
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	90.00000	7020.00	77.00000	6006.00	59.00000	4602.00
0490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	338.000 LF	90.00000	30420.00	64.00000	21632.00	67.00000	22646.00
0500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000 LF	110.00000	19140.00	80.00000	13920.00	77.00000	13398.00
0510 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1000.00000	4000.00	1221.00000	4884.00	1300.00000	5200.00
0520 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1400.00000	5600.00	1458.00000	5832.00	1500.00000	6000.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	 AMOUNT
0530 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1700.00000	6800.00	1640.00000	6560.00	1600.00000	6400.00
0540 8051000A SEEDING - COOL SEASON MIXTURES	17.200	ACRE	2250.00000	38700.00	2050.00000	35260.00	2400.00000	41280.00
0550 8061011 SLOPE DRAINS	500.000	LF	8.45000	4225.00	11.00000	5500.00	14.00000	7000.00
0560 8061016 SEDIMENT REMOVAL	337.000	CUYD	26.00000	8762.00	16.00000	5392.00	10.50000	3538.50
0570 8061017 TEMPORARY SEEDING AND MULCHING	1.600	ACRE	1300.00000	2080.00	1200.00000	1920.00	1400.00000	2240.00
0580 8061019 SILT FENCE	7750.000	LF	2.75000	21312.50	3.65000	28287.50	3.00000	23250.00
0590 8061020 TEMPORARY PIPE	140.000	LF	63.00000	8820.00	51.50000	7210.00	34.00000	4760.00
0600 8061022 TYPE II DITCH CHECK	204.000	EA	235.00000	47940.00	130.00000	26520.00	251.00000	51204.00
0610 8080105 GREEN ASH	20.000	EA	125.00000	2500.00	115.00000	2300.00	135.00000	2700.00
0620 8080112 PIN OAK	20.000	EA	125.00000	2500.00	115.00000	2300.00	135.00000	2700.00
SECTION TOTALS			$	2,123,504.20	$	2,107,297.73	$	1,956,061.05
SECTION 0002 ALT PVMT A ITEMS - J0P0906								
0630 4010103 10 INCHES, BITUMINOUS PAVEMENT	11822.000	SQYD	27.00000	319194.00	24.50000	289639.00	29.00000	342838.00
0640 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	118.900	STA	63.00000	7490.70	15.00000	1783.50	61.00000	7252.90
SECTION TOTALS			$	326,684.70	$	291,422.50	$	350,090.90
SECTION 0003 ALT PVMT B ITEMS - J0P0906								
0650 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	11822.400	SQYD						
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.800	STA						
0670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	72.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J0P0906								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	AMOUNT
0680 9019400		LUMP	11500.00000	11500.00	15500.00000	15500.00	7000.00000	7000.00
TEMPORARY LIGHTING								
SECTION TOTALS			$	11,500.00	$	15,500.00	$	7,000.00
SECTION 0005 HIGHWAY SIGNING - J0P0906								
0690 9035015	8.000	EA	130.00000	1040.00	100.00000	800.00	116.00000	928.00
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	1,040.00	$	800.00	$	928.00
SECTION 0006 BRIDGE A7188 - J0P0906								
0700 2160500		LUMP	46500.00000	46500.00	52365.00000	52365.00	64000.00000	64000.00
REMOVAL OF BRIDGES								
0710 5031010	200.000	SQYD	200.00000	40000.00	225.00000	45000.00	215.00000	43000.00
BRIDGE APPROACH SLAB (BRIDGE)								
0720 7011108	146.200	LF	875.00000	127925.00	742.00000	108480.40	475.00000	69445.00
DRILLED SHAFTS (5 FT. 0 IN. DIA.)								
0730 7011207	105.900	LF	945.00000	100075.50	758.00000	80272.20	690.00000	73071.00
ROCK SOCKETS (4 FT 6 IN. DIA.)								
0740 7011300	9.000	EA	990.00000	8910.00	900.00000	8100.00	700.00000	6300.00
SUPPLEMENTARY TELEVISION CAMERA INSPECTION								
0750 7011400	195.900	LF	170.00000	33303.00	166.00000	32519.40	140.00000	27426.00
FOUNDATION INSPECTION HOLES								
0760 7011500	86.900	LF	200.00000	17380.00	161.00000	13990.90	120.00000	10428.00
CONCRETE CORING								
0770 7011600	9.000	EA	3100.00000	27900.00	2264.00000	20376.00	1700.00000	15300.00
SONIC LOGGING TESTING								
0780 7021012	2685.000	LF	48.00000	128880.00	29.90000	80281.50	50.00000	134250.00
STRUCTURAL STEEL PILES (12 IN.)								
0790 7026000	2109.000	LF	26.00000	54834.00	27.50000	57997.50	41.00000	86469.00
PRE-BORE FOR PILING								
0800 7027000	92.000	EA	125.00000	11500.00	85.00000	7820.00	117.00000	10764.00
PILE POINT REINFORCEMENT								
0810 7032003	533.400	CUYD	330.00000	176022.00	631.00000	336575.40	685.00000	365379.00
CLASS B CONCRETE (SUBSTRUCTURE)								
0820 7034212	2615.000	SQYD	189.00000	494235.00	239.50000	626292.50	225.00000	588375.00
SLAB ON STEEL								
0830 7034215	1458.000	LF	57.50000	83835.00	61.50000	89667.00	68.00000	99144.00
SAFETY BARRIER CURB								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010445 Sapp & Sons Inc., Emery UNIT PRICE	 AMOUNT	(5) 0010323 Goodwin Bros. Construction C UNIT PRICE	 AMOUNT	(6) 0010703 Persons Construction Inc., R. UNIT PRICE	 AMOUNT
0840 7061060 REINFORCING STEEL (BRIDGES)	101690.000	LB	1.10000	111859.00	1.00000	101690.00	1.01000	102706.90
0850 7101000 REINFORCING STEEL (EPOXY COATED)	16750.000	LB	1.10000	18425.00	1.00000	16750.00	1.05000	17587.50
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	8700.00000	8700.00	5096.17000	5096.17	11000.00000	11000.00
0870 7120915 EXPANSION DEVICE (FLAT PLATE)	126.000	LF	445.00000	56070.00	400.00000	50400.00	560.00000	70560.00
0880 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	91920.000	LB	1.54000	141556.80	1.74000	159940.80	1.70000	156264.00
0890 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	899430.000	LB	1.54000	1385122.20	1.50000	1349145.00	1.64000	1475065.20
0900 7123610 SLAB DRAIN	31.000	EA	325.00000	10075.00	295.00000	9145.00	215.00000	6665.00
0910 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	14500.000	SQFT	1.25000	18125.00	3.10000	44950.00	1.33000	19285.00
0920 7125370A FINISH FIELD COAT (SYSTEM G)	14500.000	SQFT	1.25000	18125.00	0.48000	6960.00	1.70000	24650.00
0930 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	3500.00000	7000.00	2150.00000	4300.00	1600.00000	3200.00
0940 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	3270.00000	16350.00	3325.00000	16625.00	2400.00000	12000.00
0950 7163000 TYPE N PTFE BEARING	20.000	EA	3000.00000	60000.00	2412.00000	48240.00	2100.00000	42000.00
SECTION TOTALS			$	3,202,707.50	$	3,372,979.77	$	3,534,334.60
CONTRACT TOTALS			$	5,665,436.40	$	5,788,000.00	$	5,848,414.55

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0906								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	40.00000	4000.00	40.00000	4000.00	37.45000	3745.00
0020 2013000 CLEARING AND GRUBBING	18.000	ACRE	2500.00000	45000.00	5000.00000	90000.00	2370.00000	42660.00
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	45000.00000	45000.00	150000.00000	150000.00	63908.00000	63908.00
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J0P0906)		LUMP	2000.00000	2000.00	5000.00000	5000.00	9778.00000	9778.00
0050 2031000 CLASS A EXCAVATION	61851.000	CUYD	4.05000	250496.55	5.00000	309255.00	2.73000	168853.23
0060 2035500 EMBANKMENT IN PLACE	93784.000	CUYD	7.34000	688374.56	5.60000	525190.40	6.43000	603031.12
0070 2036000 COMPACTING EMBANKMENT	53777.000	CUYD	1.00000	53777.00	1.10000	59154.70	0.40000	21510.80
0080 2063000 CLASS 3 EXCAVATION	341.000	CUYD	14.00000	4774.00	20.00000	6820.00	14.60000	4978.60
0090 2072000 LINEAR GRADING CLASS 2	6.600	STA	1700.00000	11220.00	900.00000	5940.00	1200.00000	7920.00
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	17190.000	SQYD	3.60000	61884.00	3.60000	61884.00	5.92000	101764.80
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2267.200	TONS	44.50000	100890.40	44.50000	100890.40	46.73000	105946.26
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6105.800	TONS	41.75000	254917.15	41.75000	254917.15	43.84000	267678.27
0130 4071005 TACK COAT	330.000	GAL	4.00000	1320.00	4.00000	1320.00	4.40000	1452.00
0140 5041000 CONCRETE APPROACH PAVEMENT	445.600	SQYD	125.00000	55700.00	75.00000	33420.00	120.00000	53472.00
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	10000.00000	10000.00	1000.00000	1000.00	11000.00000	11000.00
0160 6044013 PIPE COLLAR, TYPE C	4.000	EA	1000.00000	4000.00	2100.00000	8400.00	1400.00000	5600.00
0170 6061010 GUARDRAIL TYPE A	2200.000	LF	16.00000	35200.00	16.00000	35200.00	16.80000	36960.00
0180 6061040 GUARDRAIL TYPE D	50.000	LF	14.00000	700.00	14.00000	700.00	14.70000	735.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0190 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00	1600.00000	6400.00	1680.00000	6720.00
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	250.00000	1000.00	250.00000	1000.00	262.50000	1050.00
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2100.00000	12600.00	2100.00000	12600.00	2205.00000	13230.00
0220 6094010 DRAIN BASIN	2.000	EA	2800.00000	5600.00	5000.00000	10000.00	3000.00000	6000.00
0230 6097000 ROCK LINING	107.000	CUYD	50.00000	5350.00	40.00000	4280.00	35.70000	3819.90
0240 6113020 FURNISHING TYPE 2 ROCK BLANKET	3128.000	CUYD	22.00000	68816.00	21.00000	65688.00	16.30000	50986.40
0250 6113040 PLACING TYPE 2 ROCK BLANKET	3128.000	CUYD	10.00000	31280.00	16.00000	50048.00	11.90000	37223.20
0260 6116010A CONCRETE SLOPE PROTECTION	3.000	SQYD	210.00000	630.00	290.00000	870.00	200.00000	600.00
0270 6161005 CONSTRUCTION SIGNS	824.000	SQFT	8.50000	7004.00	15.00000	12360.00	12.00000	9888.00
0280 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	45.00000	4320.00	100.00000	9600.00	60.00000	5760.00
0290 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	185.00000	2220.00	185.00000	2220.00	360.00000	4320.00
0300 6161047 TYPE III OBJECT MARKER	41.000	EA	39.00000	1599.00	39.00000	1599.00	48.00000	1968.00
0310 6161052 WARNING LIGHT, TYPE B	8.000	EA	175.00000	1400.00	175.00000	1400.00	290.00000	2320.00
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	10000.00000	20000.00	10000.00000	20000.00	10500.00000	21000.00
0330 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	80.00000	160.00	80.00000	160.00	200.00000	400.00
0340 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	80.00000	160.00	80.00000	160.00	200.00000	400.00
0350 6181000 MOBILIZATION		LUMP	280000.00000	280000.00	585000.00000	585000.00	380000.00000	380000.00
0360 6191000 PAVEMENT EDGE TREATMENT	4689.000	LF	1.35000	6330.15	1.00000	4689.00	2.65000	12425.85
0370 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000	LF	0.25000	1336.50	0.25000	1336.50	0.27000	1443.42

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0380 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000 LF	0.25000	1336.50	0.25000	1336.50	0.27000	1443.42
0390 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7018.000 LF	0.60000	4210.80	0.60000	4210.80	0.64000	4491.52
0400 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	15813.000 LF	0.70000	11069.10	0.70000	11069.10	0.75000	11859.75
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2250.000 LF	0.50000	1125.00	0.50000	1125.00	0.55000	1237.50
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	3.00000	198.00	3.00000	198.00	3.30000	217.80
0430 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2978.000 SQYD	1.90000	5658.20	5.00000	14890.00	2.30000	6849.40
0440 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4692.000 SQYD	2.40000	11260.80	2.40000	11260.80	3.35000	15718.20
0450 7250412 12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	48.000 LF	20.00000	960.00	34.00000	1632.00	29.50000	1416.00
0460 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	335.000 LF	25.00000	8375.00	38.00000	12730.00	32.00000	10720.00
0470 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	191.000 LF	27.00000	5157.00	50.00000	9550.00	36.75000	7019.25
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	73.00000	5694.00	112.00000	8736.00	63.00000	4914.00
0490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	338.000 LF	83.00000	28054.00	120.00000	40560.00	78.75000	26617.50
0500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000 LF	92.00000	16008.00	150.00000	26100.00	101.20000	17608.80
0510 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1340.00000	5360.00	2540.00000	10160.00	1203.00000	4812.00
0520 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1610.00000	6440.00	3340.00000	13360.00	1422.00000	5688.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0530 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1750.00000	7000.00	4225.00000	16900.00	1628.10000	6512.40
0540 8051000A SEEDING - COOL SEASON MIXTURES	17.200	ACRE	2050.00000	35260.00	2050.00000	35260.00	2730.00000	46956.00
0550 8061011 SLOPE DRAINS	500.000	LF	10.00000	5000.00	20.00000	10000.00	11.00000	5500.00
0560 8061016 SEDIMENT REMOVAL	337.000	CUYD	8.00000	2696.00	35.00000	11795.00	20.00000	6740.00
0570 8061017 TEMPORARY SEEDING AND MULCHING	1.600	ACRE	1200.00000	1920.00	1200.00000	1920.00	943.80000	1510.08
0580 8061019 SILT FENCE	7750.000	LF	2.50000	19375.00	2.50000	19375.00	4.40000	34100.00
0590 8061020 TEMPORARY PIPE	140.000	LF	26.50000	3710.00	50.00000	7000.00	47.25000	6615.00
0600 8061022 TYPE II DITCH CHECK	204.000	EA	215.00000	43860.00	215.00000	43860.00	183.75000	37485.00
0610 8080105 GREEN ASH	20.000	EA	115.00000	2300.00	90.00000	1800.00	61.80000	1236.00
0620 8080112 PIN OAK	20.000	EA	115.00000	2300.00	90.00000	1800.00	66.80000	1336.00
SECTION TOTALS			$	2,319,786.71	$	2,759,130.35	$	2,339,151.47
SECTION 0002 ALT PVMT A ITEMS - J0P0906								
0630 4010103 10 INCHES, BITUMINOUS PAVEMENT	11822.000	SQYD	24.50000	289639.00	24.50000	289639.00	25.75000	304416.50
0640 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	118.900	STA	57.00000	6777.30	100.00000	11890.00	57.00000	6777.30
SECTION TOTALS			$	296,416.30	$	301,529.00	$	311,193.80
SECTION 0003 ALT PVMT B ITEMS - J0P0906								
0650 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	11822.400	SQYD						
0660 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	46.800	STA						
0670 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	72.100	STA						
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J0P0906								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0680 9019400 TEMPORARY LIGHTING		LUMP	18550.00000	18550.00	19639.00000	19639.00	22210.00000	22210.00
SECTION TOTALS			$	18,550.00	$	19,639.00	$	22,210.00
SECTION 0005 HIGHWAY SIGNING - J0P0906								
0690 9035015 TYPE IV OBJECT MARKER	8.000	EA	100.00000	800.00	100.00000	800.00	105.00000	840.00
SECTION TOTALS			$	800.00	$	800.00	$	840.00
SECTION 0006 BRIDGE A7188 - J0P0906								
0700 2160500 REMOVAL OF BRIDGES		LUMP	55000.00000	55000.00	65000.00000	65000.00	120000.00000	120000.00
0710 5031010 BRIDGE APPROACH SLAB (BRIDGE)	200.000	SQYD	200.00000	40000.00	210.00000	42000.00	270.00000	54000.00
0720 7011108 DRILLED SHAFTS (5 FT. 0 IN. DIA.)	146.200	LF	480.00000	70176.00	600.00000	87720.00	1300.00000	190060.00
0730 7011207 ROCK SOCKETS (4 FT 6 IN. DIA.)	105.900	LF	650.00000	68835.00	740.00000	78366.00	1300.00000	137670.00
0740 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	9.000	EA	900.00000	8100.00	900.00000	8100.00	2000.00000	18000.00
0750 7011400 FOUNDATION INSPECTION HOLES	195.900	LF	156.00000	30560.40	156.00000	30560.40	230.00000	45057.00
0760 7011500 CONCRETE CORING	86.900	LF	148.00000	12861.20	156.00000	13556.40	250.00000	21725.00
0770 7011600 SONIC LOGGING TESTING	9.000	EA	950.00000	8550.00	1900.00000	17100.00	2500.00000	22500.00
0780 7021012 STRUCTURAL STEEL PILES (12 IN.)	2685.000	LF	45.00000	120825.00	33.00000	88605.00	45.00000	120825.00
0790 7026000 PRE-BORE FOR PILING	2109.000	LF	70.00000	147630.00	25.00000	52725.00	25.00000	52725.00
0800 7027000 PILE POINT REINFORCEMENT	92.000	EA	100.00000	9200.00	95.00000	8740.00	110.00000	10120.00
0810 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	533.400	CUYD	480.00000	256032.00	415.00000	221361.00	440.00000	234696.00
0820 7034212 SLAB ON STEEL	2615.000	SQYD	205.00000	536075.00	165.00000	431475.00	220.00000	575300.00
0830 7034215 SAFETY BARRIER CURB	1458.000	LF	55.00000	80190.00	45.00000	65610.00	45.00000	65610.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010223 Magruder Construction Co., I UNIT PRICE	 AMOUNT	(8) 0010306 Weber, Inc., Fred UNIT PRICE	 AMOUNT	(9) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0840 7061060 REINFORCING STEEL (BRIDGES)	101690.000	LB	1.20000	122028.00	1.05000	106774.50	1.20000	122028.00
0850 7101000 REINFORCING STEEL (EPOXY COATED)	16750.000	LB	1.15000	19262.50	1.20000	20100.00	1.30000	21775.00
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	5500.00000	5500.00	5500.00000	5500.00	6600.00000	6600.00
0870 7120915 EXPANSION DEVICE (FLAT PLATE)	126.000	LF	425.00000	53550.00	480.00000	60480.00	340.00000	42840.00
0880 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	91920.000	LB	1.82000	167294.40	1.40000	128688.00	1.68000	154425.60
0890 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	899430.000	LB	1.53000	1376127.90	1.40000	1259202.00	1.50000	1349145.00
0900 7123610 SLAB DRAIN	31.000	EA	280.00000	8680.00	290.00000	8990.00	240.00000	7440.00
0910 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	14500.000	SQFT	1.50000	21750.00	1.50000	21750.00	1.65000	23925.00
0920 7125370A FINISH FIELD COAT (SYSTEM G)	14500.000	SQFT	1.05000	15225.00	1.05000	15225.00	1.15000	16675.00
0930 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	2500.00000	5000.00	4200.00000	8400.00	4500.00000	9000.00
0940 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	2600.00000	13000.00	3000.00000	15000.00	3200.00000	16000.00
0950 7163000 TYPE N PTFE BEARING	20.000	EA	2300.00000	46000.00	2650.00000	53000.00	2600.00000	52000.00
SECTION TOTALS			$	3,297,452.40	$	2,914,028.30	$	3,490,141.60
CONTRACT TOTALS			$	5,933,005.41	$	5,995,126.65	$	6,163,536.87

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0906								
0010 1041000 TEMPORARY SURFACING	100.000	CUYD	40.00000	4000.00				
0020 2013000 CLEARING AND GRUBBING	18.000	ACRE	2250.00000	40500.00				
0030 2022010 REMOVAL OF IMPROVEMENTS		LUMP	27800.00000	27800.00				
0040 2029950 DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL NO. 2 (J0P0906)		LUMP	5000.00000	5000.00				
0050 2031000 CLASS A EXCAVATION	61851.000	CUYD	3.90000	241218.90				
0060 2035500 EMBANKMENT IN PLACE	93784.000	CUYD	5.60000	525190.40				
0070 2036000 COMPACTING EMBANKMENT	53777.000	CUYD	1.10000	59154.70				
0080 2063000 CLASS 3 EXCAVATION	341.000	CUYD	20.00000	6820.00				
0090 2072000 LINEAR GRADING CLASS 2	6.600	STA	900.00000	5940.00				
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	17190.000	SQYD	3.50000	60165.00				
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	2267.200	TONS	53.50000	121295.20				
0120 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	6105.800	TONS	47.90000	292467.82				
0130 4071005 TACK COAT	330.000	GAL	3.00000	990.00				
0140 5041000 CONCRETE APPROACH PAVEMENT	445.600	SQYD	96.00000	42777.60				
0150 6011000A TYPE 2 FIELD LABORATORIES		LUMP	12200.00000	12200.00				
0160 6044013 PIPE COLLAR, TYPE C	4.000	EA	2100.00000	8400.00				
0170 6061010 GUARDRAIL TYPE A	2200.000	LF	16.00000	35200.00				
0180 6061040 GUARDRAIL TYPE D	50.000	LF	14.00000	700.00				

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1600.00000	6400.00				
0200 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	250.00000	1000.00				
0210 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	2100.00000	12600.00				
0220 6094010 DRAIN BASIN	2.000	EA	4100.00000	8200.00				
0230 6097000 ROCK LINING	107.000	CUYD	40.00000	4280.00				
0240 6113020 FURNISHING TYPE 2 ROCK BLANKET	3128.000	CUYD	21.00000	65688.00				
0250 6113040 PLACING TYPE 2 ROCK BLANKET	3128.000	CUYD	16.00000	50048.00				
0260 6116010A CONCRETE SLOPE PROTECTION	3.000	SQYD	143.00000	429.00				
0270 6161005 CONSTRUCTION SIGNS	824.000	SQFT	9.00000	7416.00				
0280 6161025 CHANNELIZER (TRIM LINE)	96.000	EA	45.00000	4320.00				
0290 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	187.50000	2250.00				
0300 6161047 TYPE III OBJECT MARKER	41.000	EA	40.00000	1640.00				
0310 6161052 WARNING LIGHT, TYPE B	8.000	EA	225.00000	1800.00				
0320 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	13500.00000	27000.00				
0330 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00				
0340 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0350 6181000 MOBILIZATION		LUMP	410568.00000	410568.00				
0360 6191000 PAVEMENT EDGE TREATMENT	4689.000	LF	1.00000	4689.00				
0370 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000	LF	0.25000	1336.50				

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	5346.000 LF	0.25000	1336.50				
0390 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	7018.000 LF	0.60000	4210.80				
0400 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	15813.000 LF	0.70000	11069.10				
0410 6207000A PAVEMENT MARKING REMOVAL (PAINT)	2250.000 LF	0.50000	1125.00				
0420 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	66.000 EA	0.70000	46.20				
0430 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	2978.000 SQYD	5.00000	14890.00				
0440 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	4692.000 SQYD	1.90000	8914.80				
0450 7250412 12 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	48.000 LF	34.00000	1632.00				
0460 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	335.000 LF	38.00000	12730.00				
0470 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	191.000 LF	50.00000	9550.00				
0480 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	78.000 LF	112.00000	8736.00				
0490 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	338.000 LF	120.00000	40560.00				
0500 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	174.000 LF	150.00000	26100.00				
0510 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2540.00000	10160.00				
0520 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	3340.00000	13360.00				

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0530 7320648	4.000	EA	4225.00000	16900.00				
48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION								
0540 8051000A	17.200	ACRE	2050.00000	35260.00				
SEEDING - COOL SEASON MIXTURES								
0550 8061011	500.000	LF	12.50000	6250.00				
SLOPE DRAINS								
0560 8061016	337.000	CUYD	24.00000	8088.00				
SEDIMENT REMOVAL								
0570 8061017	1.600	ACRE	1200.00000	1920.00				
TEMPORARY SEEDING AND MULCHING								
0580 8061019	7750.000	LF	2.50000	19375.00				
SILT FENCE								
0590 8061020	140.000	LF	30.00000	4200.00				
TEMPORARY PIPE								
0600 8061022	204.000	EA	215.00000	43860.00				
TYPE II DITCH CHECK								
0610 8080105	20.000	EA	115.00000	2300.00				
GREEN ASH								
0620 8080112	20.000	EA	115.00000	2300.00				
PIN OAK								
SECTION TOTALS			$ 2,404,897.52		$		$	
SECTION 0002 ALT PVMT A ITEMS - J0P0906								
0630 4010103	11822.000	SQYD	23.70000	280181.40				
10 INCHES, BITUMINOUS PAVEMENT								
0640 6261000A	118.900	STA	59.50000	7074.55				
BITUMINOUS SHOULDER RUMBLE STRIP								
SECTION TOTALS			$ 287,255.95		$		$	
SECTION 0003 ALT PVMT B ITEMS - J0P0906								
0650 5021308	11822.400	SQYD						
CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)								
0660 6261000A	46.800	STA						
BITUMINOUS SHOULDER RUMBLE STRIP								
0670 6262000A	72.100	STA						
PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP								
SECTION TOTALS			$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J0P0906								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0680 9019400		LUMP	10500.00000	10500.00				
TEMPORARY LIGHTING								
SECTION TOTALS			$	10,500.00	$		$	
SECTION 0005 HIGHWAY SIGNING - J0P0906								
0690 9035015	8.000	EA	100.00000	800.00				
TYPE IV OBJECT MARKER								
SECTION TOTALS			$	800.00	$		$	
SECTION 0006 BRIDGE A7188 - J0P0906								
0700 2160500		LUMP	53600.00000	53600.00				
REMOVAL OF BRIDGES								
0710 5031010	200.000	SQYD	230.00000	46000.00				
BRIDGE APPROACH SLAB (BRIDGE)								
0720 7011108	146.200	LF	590.00000	86258.00				
DRILLED SHAFTS (5 FT. 0 IN. DIA.)								
0730 7011207	105.900	LF	990.00000	104841.00				
ROCK SOCKETS (4 FT 6 IN. DIA.)								
0740 7011300	9.000	EA	200.00000	1800.00				
SUPPLEMENTARY TELEVISION CAMERA INSPECTION								
0750 7011400	195.900	LF	156.00000	30560.40				
FOUNDATION INSPECTION HOLES								
0760 7011500	86.900	LF	148.00000	12861.20				
CONCRETE CORING								
0770 7011600	9.000	EA	2750.00000	24750.00				
SONIC LOGGING TESTING								
0780 7021012	2685.000	LF	43.30000	116260.50				
STRUCTURAL STEEL PILES (12 IN.)								
0790 7026000	2109.000	LF	38.50000	81196.50				
PRE-BORE FOR PILING								
0800 7027000	92.000	EA	150.00000	13800.00				
PILE POINT REINFORCEMENT								
0810 7032003	533.400	CUYD	575.00000	306705.00				
CLASS B CONCRETE (SUBSTRUCTURE)								
0820 7034212	2615.000	SQYD	227.70000	595435.50				
SLAB ON STEEL								
0830 7034215	1458.000	LF	56.50000	82377.00				
SAFETY BARRIER CURB								

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060127-X02 COUNTIES : MADISON
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0840 7061060 REINFORCING STEEL (BRIDGES)	101690.000	LB	1.32000	134230.80				
0850 7101000 REINFORCING STEEL (EPOXY COATED)	16750.000	LB	1.41000	23617.50				
0860 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)	LUMP		7800.00000	7800.00				
0870 7120915 EXPANSION DEVICE (FLAT PLATE)	126.000	LF	651.59000	82100.34				
0880 7121100 FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)	91920.000	LB	1.64000	150748.80				
0890 7121121 FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50	899430.000	LB	1.64000	1475065.20				
0900 7123610 SLAB DRAIN	31.000	EA	305.00000	9455.00				
0910 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	14500.000	SQFT	1.13000	16385.00				
0920 7125370A FINISH FIELD COAT (SYSTEM G)	14500.000	SQFT	1.13000	16385.00				
0930 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00				
0940 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	5.000	EA	3385.00000	16925.00				
0950 7163000 TYPE N PTFE BEARING	20.000	EA	2685.00000	53700.00				
SECTION TOTALS			$	3,544,857.74	$		$	
CONTRACT TOTALS			$	6,248,311.21	$	0.00	$	

VENDOR RANKING

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10
CONTRACT TIME : 08/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0918A

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 3,572,159.80	100.0000%
2	0011806	Joe's Bridge & Grading, Inc.	$ 3,597,829.00	100.7186%
3	0010261	Robertson, Incorporated Bridge & Grading Division	$ 3,649,649.40	102.1693%
4	0011272	West Plains Bridge & Grading LLC	$ 4,249,648.70	118.9658%
5	0010145	Columbia Curb & Gutter Co.	$ 4,334,141.80	121.3311%
6	0010323	Goodwin Bros. Construction Co.	$ 4,625,000.00	129.4735%

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0918A								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	2000.00000	2000.00	2500.00000	2500.00	2300.00000	2300.00
0020 2031000 CLASS A EXCAVATION	5228.000	CUYD	4.00000	20912.00	3.50000	18298.00	5.00000	26140.00
0030 2036000 COMPACTING EMBANKMENT	4753.000	CUYD	1.00000	4753.00	0.50000	2376.50	1.00000	4753.00
0040 2063000 CLASS 3 EXCAVATION	53.000	CUYD	10.00000	530.00	12.00000	636.00	16.00000	848.00
0050 2072000 LINEAR GRADING CLASS 2	4.000	STA	1000.00000	4000.00	750.00000	3000.00	800.00000	3200.00
0060 5041000 CONCRETE APPROACH PAVEMENT	575.600	SQYD	88.00000	50652.80	100.00000	57560.00	100.00000	57560.00
0070 6094010 DRAIN BASIN	4.000	EA	2500.00000	10000.00	2500.00000	10000.00	3650.00000	14600.00
0080 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	3.000	CUYD	25.00000	75.00	75.00000	225.00	19.50000	58.50
0090 6096042 PLACING TYPE 2 ROCK DITCH LINER	3.000	CUYD	50.00000	150.00	75.00000	225.00	35.00000	105.00
0100 6113020 FURNISHING TYPE 2 ROCK BLANKET	642.000	CUYD	17.00000	10914.00	18.00000	11556.00	18.75000	12037.50
0110 6113040 PLACING TYPE 2 ROCK BLANKET	741.000	CUYD	10.00000	7410.00	15.00000	11115.00	10.00000	7410.00
0120 6116010A CONCRETE SLOPE PROTECTION	42.000	SQYD	60.00000	2520.00	60.00000	2520.00	90.00000	3780.00
0130 6161005 CONSTRUCTION SIGNS	384.000	SQFT	9.00000	3456.00	9.00000	3456.00	9.00000	3456.00
0140 6161025 CHANNELIZER (TRIM LINE)	44.000	EA	46.00000	2024.00	55.00000	2420.00	46.00000	2024.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	75.00000	150.00	150.00000	300.00	75.00000	150.00
0160 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	150.00000	300.00	200.00000	400.00
0170 6181000 MOBILIZATION		LUMP	90000.00000	90000.00	75000.00000	75000.00	222000.00000	222000.00
0180 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1111.000	SQYD	2.50000	2777.50	2.50000	2777.50	3.00000	3333.00
0190 6240104A SEPARATION GEOTEXTILE	8.000	SQYD	20.00000	160.00	30.00000	240.00	9.00000	72.00
0200 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	69.000	LF	40.00000	2760.00	25.00000	1725.00	27.00000	1863.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT	(2) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	AMOUNT
0210 8051000A SEEDING - COOL SEASON MIXTURES	1.500	ACRE	4000.00000	6000.00	6000.00000	9000.00	4000.00000	6000.00
0220 8061016 SEDIMENT REMOVAL	5.000	CUYD	10.00000	50.00	40.00000	200.00	26.00000	130.00
0230 8061017 TEMPORARY SEEDING AND MULCHING	0.500	ACRE	4000.00000	2000.00	6500.00000	3250.00	4000.00000	2000.00
0240 8061019 SILT FENCE	500.000	LF	4.25000	2125.00	5.50000	2750.00	2.60000	1300.00
0250 8061050 TYPE C BERM	161.000	LF	20.00000	3220.00	25.00000	4025.00	29.50000	4749.50
SECTION TOTALS			$	229,039.30	$	225,455.00	$	380,269.50
SECTION 0002 BR. NO. A7302 - J0P0918A								
0260 2061000 CLASS 1 EXCAVATION	255.000	CUYD	35.00000	8925.00	15.00000	3825.00	13.00000	3315.00
0270 5031010 BRIDGE APPROACH SLAB (BRIDGE)	220.000	SQYD	185.00000	40700.00	190.00000	41800.00	170.00000	37400.00
0280 7021012 STRUCTURAL STEEL PILES (12 IN.)	1450.000	LF	38.00000	55100.00	38.00000	55100.00	33.50000	48575.00
0290 7026000 PRE-BORE FOR PILING	91.000	LF	20.00000	1820.00	25.00000	2275.00	24.00000	2184.00
0300 7027000 PILE POINT REINFORCEMENT	50.000	EA	110.00000	5500.00	125.00000	6250.00	115.00000	5750.00
0310 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	228.200	CUYD	360.00000	82152.00	500.00000	114100.00	323.00000	73708.60
0320 7034213 SLAB ON CONCRETE I-GIRDER	719.000	SQYD	220.00000	158180.00	200.00000	143800.00	230.00000	165370.00
0330 7034215 SAFETY BARRIER CURB	352.000	LF	60.00000	21120.00	55.00000	19360.00	60.00000	21120.00
0340 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	6500.00000	65000.00	5400.00000	54000.00	5600.00000	56000.00
0350 7051162 PRESTRESSED CONCRETE I-GIRDER, 62 FT SPAN	5.000	EA	7800.00000	39000.00	7000.00000	35000.00	7100.00000	35500.00
0360 7061060 REINFORCING STEEL (BRIDGES)	27010.000	LB	1.05000	28360.50	0.90000	24309.00	0.91000	24579.10
0370 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	4500.00000	4500.00	7000.00000	7000.00	5225.00000	5225.00
0380 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	600.00000	2400.00	400.00000	1600.00	477.00000	1908.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	 AMOUNT
0390 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1100.00000	2200.00	1000.00000	2000.00	945.00000	1890.00
0400 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	300.00000	9000.00	225.00000	6750.00	216.00000	6480.00
SECTION TOTALS			$	523,957.50	$	517,169.00	$	489,004.70
SECTION 0003 BR. NO. A7303 - J0P0918A								
0410 2061000 CLASS 1 EXCAVATION	825.000	CUYD	20.00000	16500.00	12.00000	9900.00	11.00000	9075.00
0420 2062000 CLASS 2 EXCAVATION	400.000	CUYD	50.00000	20000.00	25.00000	10000.00	15.50000	6200.00
0430 2066003 COFFERDAMS-BENT3		LUMP	20000.00000	20000.00	20000.00000	20000.00	47350.00000	47350.00
0440 2066004 COFFERDAMS-BENT4		LUMP	20000.00000	20000.00	20000.00000	20000.00	47350.00000	47350.00
0450 5031010 BRIDGE APPROACH SLAB (BRIDGE)	219.000	SQYD	185.00000	40515.00	190.00000	41610.00	170.00000	37230.00
0460 7021012 STRUCTURAL STEEL PILES (12 IN.)	13842.000	LF	38.00000	525996.00	36.00000	498312.00	32.70000	452633.40
0470 7025001 DYNAMIC PILE TESTING	28.000	EA	1300.00000	36400.00	1250.00000	35000.00	2000.00000	56000.00
0480 7026000 PRE-BORE FOR PILING	205.000	LF	20.00000	4100.00	25.00000	5125.00	24.00000	4920.00
0490 7027000 PILE POINT REINFORCEMENT	216.000	EA	100.00000	21600.00	105.00000	22680.00	115.00000	24840.00
0500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	713.800	CUYD	300.00000	214140.00	450.00000	321210.00	305.00000	217709.00
0510 7033001 SEAL CONCRETE	83.400	CUYD	250.00000	20850.00	240.00000	20016.00	170.00000	14178.00
0520 7034213 SLAB ON CONCRETE I-GIRDER	2348.000	SQYD	190.00000	446120.00	200.00000	469600.00	202.00000	474296.00
0530 7034215 SAFETY BARRIER CURB	1744.000	LF	55.00000	95920.00	57.00000	99408.00	57.00000	99408.00
0540 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1497.000	SQYD	190.00000	284430.00	200.00000	299400.00	183.00000	273951.00
0550 7051165 PRESTRESSED CONCRETE I-GIRDER, 65 FT SPAN	40.000	EA	7800.00000	312000.00	7000.00000	280000.00	7100.00000	284000.00
0560 7051702 PRESTRESSED CONCRETE BULB TEE GIRDER (102 FT)	10.000	EA	20000.00000	200000.00	20000.00000	200000.00	21300.00000	213000.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0011806 Joe's Bridge & Grading, Inc. UNIT PRICE	 AMOUNT	(3) 0010261 Robertson, Inc Bridge & Gradi UNIT PRICE	 AMOUNT
0570 7051728 PRESTRESSED CONCRETE BULB TEE GIRDER (128 FT)	5.000	EA	25000.00000	125000.00	25000.00000	125000.00	26300.00000	131500.00
0580 7061060 REINFORCING STEEL (BRIDGES)	98340.000	LB	1.00000	98340.00	0.95000	93423.00	0.91000	89489.40
0590 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	9500.00000	9500.00	12500.00000	12500.00	10800.00000	10800.00
0600 7101000 REINFORCING STEEL (EPOXY COATED)	33220.000	LB	1.10000	36542.00	1.05000	34881.00	0.97000	32223.40
0610 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4500.00000	4500.00	12000.00000	12000.00	4500.00000	4500.00
0620 7120900 EXPANSION DEVICE (FINGER PLATE)	79.000	LF	700.00000	55300.00	700.00000	55300.00	725.00000	57275.00
0630 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6220.000	LB	3.00000	18660.00	2.00000	12440.00	1.85000	11507.00
0640 7123210 EARTH QUAKE RESTRAINER ASSEMBLIES	16.000	EA	2500.00000	40000.00	2250.00000	36000.00	2265.00000	36240.00
0650 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	56.000	EA	600.00000	33600.00	500.00000	28000.00	560.00000	31360.00
0660 7123610 SLAB DRAIN	140.000	EA	250.00000	35000.00	165.00000	23100.00	200.00000	28000.00
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1100.00000	2200.00	1000.00000	2000.00	995.00000	1990.00
0680 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	60.000	EA	220.00000	13200.00	180.00000	10800.00	310.00000	18600.00
0690 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	25.000	EA	1500.00000	37500.00	1200.00000	30000.00	1315.00000	32875.00
0700 7163000 TYPE N PTFE BEARING	25.000	EA	1250.00000	31250.00	1100.00000	27500.00	1275.00000	31875.00
SECTION TOTALS			$	2,819,163.00	$	2,855,205.00	$	2,780,375.20
CONTRACT TOTALS			$	3,572,159.80	$	3,597,829.00	$	3,649,649.40

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0918A								
0010 2013000 CLEARING AND GRUBBING	1.000	ACRE	2500.00000	2500.00	1900.00000	1900.00	1539.00000	1539.00
0020 2031000 CLASS A EXCAVATION	5228.000	CUYD	7.00000	36596.00	2.72000	14220.16	2.24000	11710.72
0030 2036000 COMPACTING EMBANKMENT	4753.000	CUYD	1.25000	5941.25	1.64000	7794.92	1.23000	5846.19
0040 2063000 CLASS 3 EXCAVATION	53.000	CUYD	30.00000	1590.00	25.00000	1325.00	33.42000	1771.26
0050 2072000 LINEAR GRADING CLASS 2	4.000	STA	550.00000	2200.00	1000.00000	4000.00	667.00000	2668.00
0060 5041000 CONCRETE APPROACH PAVEMENT	575.600	SQYD	132.00000	75979.20	100.00000	57560.00	77.28000	44482.37
0070 6094010 DRAIN BASIN	4.000	EA	3402.00000	13608.00	1800.00000	7200.00	1941.00000	7764.00
0080 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	3.000	CUYD	100.00000	300.00	17.10000	51.30	41.25000	123.75
0090 6096042 PLACING TYPE 2 ROCK DITCH LINER	3.000	CUYD	100.00000	300.00	100.00000	300.00	97.25000	291.75
0100 6113020 FURNISHING TYPE 2 ROCK BLANKET	642.000	CUYD	20.00000	12840.00	16.16000	10374.72	19.80000	12711.60
0110 6113040 PLACING TYPE 2 ROCK BLANKET	741.000	CUYD	36.00000	26676.00	15.00000	11115.00	8.00000	5928.00
0120 6116010A CONCRETE SLOPE PROTECTION	42.000	SQYD	140.00000	5880.00	40.00000	1680.00	64.42000	2705.64
0130 6161005 CONSTRUCTION SIGNS	384.000	SQFT	10.00000	3840.00	6.05000	2323.20	8.50000	3264.00
0140 6161025 CHANNELIZER (TRIM LINE)	44.000	EA	75.00000	3300.00	41.80000	1839.20	55.00000	2420.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	90.00000	180.00	110.00000	220.00	80.00000	160.00
0160 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	90.00000	180.00	110.00000	220.00	80.00000	160.00
0170 6181000 MOBILIZATION		LUMP	360000.00000	360000.00	334000.00000	334000.00	655055.17000	655055.17
0180 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	1111.000	SQYD	2.75000	3055.25	2.30000	2555.30	1.57000	1744.27
0190 6240104A SEPARATION GEOTEXTILE	8.000	SQYD	2.75000	22.00	10.00000	80.00	19.60000	156.80
0200 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	69.000	LF	35.00000	2415.00	45.00000	3105.00	24.08000	1661.52

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	AMOUNT
0210 8051000A SEEDING - COOL SEASON MIXTURES	1.500	ACRE	4000.00000	6000.00	4200.00000	6300.00	4000.00000	6000.00
0220 8061016 SEDIMENT REMOVAL	5.000	CUYD	20.00000	100.00	20.00000	100.00	57.00000	285.00
0230 8061017 TEMPORARY SEEDING AND MULCHING	0.500	ACRE	4000.00000	2000.00	4200.00000	2100.00	4000.00000	2000.00
0240 8061019 SILT FENCE	500.000	LF	3.50000	1750.00	4.50000	2250.00	7.75000	3875.00
0250 8061050 TYPE C BERM	161.000	LF	18.00000	2898.00	25.00000	4025.00	38.36000	6175.96
SECTION TOTALS			$	570,150.70	$	476,638.80	$	780,500.00
SECTION 0002 BR. NO. A7302 - J0P0918A								
0260 2061000 CLASS 1 EXCAVATION	255.000	CUYD	25.00000	6375.00	200.00000	51000.00	34.44000	8782.20
0270 5031010 BRIDGE APPROACH SLAB (BRIDGE)	220.000	SQYD	210.00000	46200.00	260.00000	57200.00	193.50000	42570.00
0280 7021012 STRUCTURAL STEEL PILES (12 IN.)	1450.000	LF	37.00000	53650.00	50.00000	72500.00	34.50000	50025.00
0290 7026000 PRE-BORE FOR PILING	91.000	LF	47.00000	4277.00	65.00000	5915.00	59.00000	5369.00
0300 7027000 PILE POINT REINFORCEMENT	50.000	EA	150.00000	7500.00	90.00000	4500.00	87.00000	4350.00
0310 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	228.200	CUYD	705.00000	160881.00	460.00000	104972.00	607.00000	138517.40
0320 7034213 SLAB ON CONCRETE I-GIRDER	719.000	SQYD	227.00000	163213.00	260.00000	186940.00	293.00000	210667.00
0330 7034215 SAFETY BARRIER CURB	352.000	LF	66.00000	23232.00	55.00000	19360.00	68.50000	24112.00
0340 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	5700.00000	57000.00	6000.00000	60000.00	5706.00000	57060.00
0350 7051162 PRESTRESSED CONCRETE I-GIRDER, 62 FT SPAN	5.000	EA	7400.00000	37000.00	7500.00000	37500.00	8012.00000	40060.00
0360 7061060 REINFORCING STEEL (BRIDGES)	27010.000	LB	1.16000	31331.60	1.20000	32412.00	1.00000	27010.00
0370 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	5000.00000	5000.00	27000.00000	27000.00	4500.40000	4500.40
0380 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	500.00000	2000.00	650.00000	2600.00	398.00000	1592.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011272 West Plains Bridge & Grading UNIT PRICE	AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	AMOUNT
0390 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	800.00000	1600.00	1500.00000	3000.00	1308.50000	2617.00
0400 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	250.00000	7500.00	230.00000	6900.00	197.00000	5910.00
SECTION TOTALS			$	606,759.60	$	671,799.00	$	623,142.00
SECTION 0003 BR. NO. A7303 - J0P0918A								
0410 2061000 CLASS 1 EXCAVATION	825.000	CUYD	23.00000	18975.00	10.00000	8250.00	26.00000	21450.00
0420 2062000 CLASS 2 EXCAVATION	400.000	CUYD	43.00000	17200.00	80.00000	32000.00	43.00000	17200.00
0430 2066003 COFFERDAMS-BENT3		LUMP	32500.00000	32500.00	40000.00000	40000.00	135633.00000	135633.00
0440 2066004 COFFERDAMS-BENT4		LUMP	32500.00000	32500.00	40000.00000	40000.00	135487.00000	135487.00
0450 5031010 BRIDGE APPROACH SLAB (BRIDGE)	219.000	SQYD	217.00000	47523.00	260.00000	56940.00	194.00000	42486.00
0460 7021012 STRUCTURAL STEEL PILES (12 IN.)	13842.000	LF	29.50000	408339.00	40.00000	553680.00	27.00000	373734.00
0470 7025001 DYNAMIC PILE TESTING	28.000	EA	3000.00000	84000.00	2800.00000	78400.00	2701.00000	75628.00
0480 7026000 PRE-BORE FOR PILING	205.000	LF	37.00000	7585.00	60.00000	12300.00	26.00000	5330.00
0490 7027000 PILE POINT REINFORCEMENT	216.000	EA	150.00000	32400.00	110.00000	23760.00	87.00000	18792.00
0500 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	713.800	CUYD	690.00000	492522.00	450.00000	321210.00	544.50000	388664.10
0510 7033001 SEAL CONCRETE	83.400	CUYD	395.00000	32943.00	230.00000	19182.00	148.00000	12343.20
0520 7034213 SLAB ON CONCRETE I-GIRDER	2348.000	SQYD	205.00000	481340.00	200.00000	469600.00	240.00000	563520.00
0530 7034215 SAFETY BARRIER CURB	1744.000	LF	60.00000	104640.00	40.00000	69760.00	51.50000	89816.00
0540 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	1497.000	SQYD	205.00000	306885.00	200.00000	299400.00	225.00000	336825.00
0550 7051165 PRESTRESSED CONCRETE I-GIRDER, 65 FT SPAN	40.000	EA	6900.00000	276000.00	7500.00000	300000.00	6508.00000	260320.00
0560 7051702 PRESTRESSED CONCRETE BULB TEE GIRDER (102 FT)	10.000	EA	19000.00000	190000.00	20000.00000	200000.00	20064.00000	200640.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060127-X04 COUNTIES : BUTLER
LETTING DATE : 01/27/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011272 West Plains Bridge & Grading UNIT PRICE	 AMOUNT	(5) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT	(6) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0570 7051728 PRESTRESSED CONCRETE BULB TEE GIRDER (128 FT)	5.000	EA	24000.00000	120000.00	25000.00000	125000.00	24940.00000	124700.00
0580 7061060 REINFORCING STEEL (BRIDGES)	98340.000	LB	1.06000	104240.40	1.10000	108174.00	1.00000	98340.00
0590 7071000 CONDUIT SYSTEM ON STRUCTURE		LUMP	10000.00000	10000.00	101000.00000	101000.00	9500.00000	9500.00
0600 7101000 REINFORCING STEEL (EPOXY COATED)	33220.000	LB	0.90000	29898.00	1.20000	39864.00	1.05000	34881.00
0610 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	4500.00000	4500.00	5000.00000	5000.00	20325.70000	20325.70
0620 7120900 EXPANSION DEVICE (FINGER PLATE)	79.000	LF	675.00000	53325.00	900.00000	71100.00	695.00000	54905.00
0630 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	6220.000	LB	2.15000	13373.00	2.20000	13684.00	2.35000	14617.00
0640 7123210 EARTH QUAKE RESTRAINER ASSEMBLIES	16.000	EA	2100.00000	33600.00	2500.00000	40000.00	2465.00000	39440.00
0650 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	56.000	EA	600.00000	33600.00	600.00000	33600.00	518.00000	29008.00
0660 7123610 SLAB DRAIN	140.000	EA	220.00000	30800.00	250.00000	35000.00	258.00000	36120.00
0670 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	750.00000	1500.00	1500.00000	3000.00	1351.50000	2703.00
0680 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	60.000	EA	180.00000	10800.00	180.00000	10800.00	200.00000	12000.00
0690 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	25.000	EA	1250.00000	31250.00	1500.00000	37500.00	1438.00000	35950.00
0700 7163000 TYPE N PTFE BEARING	25.000	EA	1220.00000	30500.00	1500.00000	37500.00	1240.00000	31000.00
SECTION TOTALS			$	3,072,738.40	$	3,185,704.00	$	3,221,358.00
CONTRACT TOTALS			$	4,249,648.70	$	4,334,141.80	$	4,625,000.00