CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: A01 **Contract ID:** 130125-A01 **Counties:** DAVIESS

Letting Date: January 25, 2013 **District(s):** Northwest

Contract Description: J1I2221 - ROUTE 35 - DAVIESS COUNTY **Project(s):** I-35-2(84)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011350	Interstate Improvement, Inc.	$1,856,632.78	100.00%
2	0012866	C.P.R. and Subsidiaries, Inc.	$1,948,190.12	104.93%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$2,028,862.10	109.28%
4	0010490	R. A. Knapp Construction, Inc.	$2,164,606.82	116.59%
5	0010789	Diamond Surface, Inc.	$2,195,218.07	118.24%
6	0010853	Iowa Erosion Control, Inc.	$2,243,892.19	120.86%
7	0012748	Acme Concrete Paving, Inc.	$2,638,870.21	142.13%
8	0025431	Penhall Company	$2,730,530.27	147.07%
9	0012244	PCiRoads, LLC	$3,102,787.68	167.12%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:

A01

Project J1I2221 : Pavement rehabilitation

Section 0001 : ROADWAY ITEMS - J1I2221

0010	**413 - 60 . 00**	**PCCP JOINT/CRACK SEALING**	**261,745**	**LF**

1 Interstate Improvement, Inc. Price $0.58 Amount $151,812.10	2 C.P.R. and Subsidiaries, Inc. Price $0.98 Amount $256,510.10	3 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.86 Amount $225,100.70	4 R. A. Knapp Construction, Inc. Price $0.77 Amount $201,543.65	5 Diamond Surface, Inc. Price $0.74 Amount $192,382.58
6 Iowa Erosion Control, Inc. Price $0.66 Amount $172,751.70	7 Acme Concrete Paving, Inc. Price $1.25 Amount $327,181.25	8 Penhall Company Price $1.10 Amount $287,919.50	9 PCiRoads, LLC Price $0.91 Amount $238,187.95	

0020	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Interstate Improvement, Inc. Price $400.00 Amount $800.00	2 C.P.R. and Subsidiaries, Inc. Price $7,900.00 Amount $15,800.00	3 Chester Bross Const. Co./C.B. Equipment Inc. Price $420.00 Amount $840.00	4 R. A. Knapp Construction, Inc. Price $400.00 Amount $800.00	5 Diamond Surface, Inc. Price $4,410.00 Amount $8,820.00
6 Iowa Erosion Control, Inc. Price $3,000.00 Amount $6,000.00	7 Acme Concrete Paving, Inc. Price $10,500.00 Amount $21,000.00	8 Penhall Company Price $425.00 Amount $850.00	9 PCiRoads, LLC Price $400.00 Amount $800.00	

0030	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**11,773.2**	**SQYD**

1 Interstate Improvement, Inc. Price $62.50 Amount $735,825.00	2 C.P.R. and Subsidiaries, Inc. Price $58.50 Amount $688,732.20	3 Chester Bross Const. Co./C.B. Equipment Inc. Price $71.75 Amount $844,727.10	4 R. A. Knapp Construction, Inc. Price $86.00 Amount $1,012,495.20	5 Diamond Surface, Inc. Price $87.85 Amount $1,034,275.62
6 Iowa Erosion Control, Inc. Price $84.04 Amount $989,419.73	7 Acme Concrete Paving, Inc. Price $88.00 Amount $1,036,041.60	8 Penhall Company Price $89.00 Amount $1,047,814.80	9 PCiRoads, LLC Price $134.00 Amount $1,577,608.80	

0040	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**40,798**	**LF**

1 Interstate Improvement, Inc. Price $1.40 Amount $57,117.20	2 C.P.R. and Subsidiaries, Inc. Price $1.40 Amount $57,117.20	3 Chester Bross Const. Co./C.B. Equipment Inc. Price $1.27 Amount $51,813.46	4 R. A. Knapp Construction, Inc. Price $2.00 Amount $81,596.00	5 Diamond Surface, Inc. Price $1.08 Amount $44,061.84
6 Iowa Erosion Control, Inc. Price $2.67 Amount $108,930.66	7 Acme Concrete Paving, Inc. Price $3.00 Amount $122,394.00	8 Penhall Company Price $2.25 Amount $91,795.50	9 PCiRoads, LLC Price $3.55 Amount $144,832.90	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:
A01

0050	**613 - 20 . 14**	**CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)**	**930**	**LF**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $0.53	Price $1.00	Price $0.73	Price $0.50	Price $1.00
Amount $492.90	Amount $930.00	Amount $678.90	Amount $465.00	Amount $930.00
6 Iowa Erosion Control, Inc.	**7 Acme Concrete Paving, Inc.**	**8 Penhall Company**	**9 PCiRoads, LLC**	
Price $2.00	Price $5.50	Price $0.75	Price $5.80	
Amount $1,860.00	Amount $5,115.00	Amount $697.50	Amount $5,394.00	

0060	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**9.2**	**CUYD**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $2,000.00	Price $500.00	Price $677.00	Price $800.00	Price $226.70
Amount $18,400.00	Amount $4,600.00	Amount $6,228.40	Amount $7,360.00	Amount $2,085.64
6 Iowa Erosion Control, Inc.	**7 Acme Concrete Paving, Inc.**	**8 Penhall Company**	**9 PCiRoads, LLC**	
Price $500.00	Price $2,800.00	Price $9,500.00	Price $1,400.00	
Amount $4,600.00	Amount $25,760.00	Amount $87,400.00	Amount $12,880.00	

0070	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**165.3**	**SQYD**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $190.00	Price $275.00	Price $126.00	Price $325.00	Price $335.45
Amount $31,407.00	Amount $45,457.50	Amount $20,827.80	Amount $53,722.50	Amount $55,449.89
6 Iowa Erosion Control, Inc.	**7 Acme Concrete Paving, Inc.**	**8 Penhall Company**	**9 PCiRoads, LLC**	
Price $100.00	Price $165.00	Price $190.00	Price $98.00	
Amount $16,530.00	Amount $27,274.50	Amount $31,407.00	Amount $16,199.40	

0080	**613 - 40 . 02**	**CROSS STITCH TIE BAR**	**9,792**	**EA**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $12.00	Price $8.00	Price $13.50	Price $10.00	Price $11.45
Amount $117,504.00	Amount $78,336.00	Amount $132,192.00	Amount $97,920.00	Amount $112,118.40
6 Iowa Erosion Control, Inc.	**7 Acme Concrete Paving, Inc.**	**8 Penhall Company**	**9 PCiRoads, LLC**	
Price $11.90	Price $18.00	Price $15.00	Price $24.50	
Amount $116,524.80	Amount $176,256.00	Amount $146,880.00	Amount $239,904.00	

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:

A01

0090	**613 - 99 . 03**	**MISC.**					**272,935**		**LF**
1 Interstate Improvement, Inc.		2 C.P.R. and Subsidiaries, Inc.		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 R. A. Knapp Construction, Inc.		5 Diamond Surface, Inc.	
Price	$0.65	Price	$0.37	Price	$0.46	Price	$0.30	Price	$0.40
Amount	$177,407.75	Amount	$100,985.95	Amount	$125,550.10	Amount	$81,880.50	Amount	$109,174.00
6 Iowa Erosion Control, Inc.		7 Acme Concrete Paving, Inc.		8 Penhall Company		9 PCiRoads, LLC			
Price	$0.59	Price	$0.59	Price	$0.70	Price	$0.38		
Amount	$161,031.65	Amount	$161,031.65	Amount	$191,054.50	Amount	$103,715.30		
0100	**613 - 99 . 05**	**MISC.**					**11,773.2**		**SQYD**
1 Interstate Improvement, Inc.		2 C.P.R. and Subsidiaries, Inc.		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 R. A. Knapp Construction, Inc.		5 Diamond Surface, Inc.	
Price	$2.00	Price	$2.00	Price	$2.18	Price	$1.75	Price	$2.70
Amount	$23,546.40	Amount	$23,546.40	Amount	$25,665.58	Amount	$20,603.10	Amount	$31,787.64
6 Iowa Erosion Control, Inc.		7 Acme Concrete Paving, Inc.		8 Penhall Company		9 PCiRoads, LLC			
Price	$6.54	Price	$3.00	Price	$4.75	Price	$2.13		
Amount	$76,996.73	Amount	$35,319.60	Amount	$55,922.70	Amount	$25,076.92		
0110	**616 - 10 . 05**	**CONSTRUCTION SIGNS**					**1,343**		**SQFT**
1 Interstate Improvement, Inc.		2 C.P.R. and Subsidiaries, Inc.		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 R. A. Knapp Construction, Inc.		5 Diamond Surface, Inc.	
Price	$7.00	Price	$7.00	Price	$7.00	Price	$7.00	Price	$4.47
Amount	$9,401.00	Amount	$9,401.00	Amount	$9,401.00	Amount	$9,401.00	Amount	$6,003.21
6 Iowa Erosion Control, Inc.		7 Acme Concrete Paving, Inc.		8 Penhall Company		9 PCiRoads, LLC			
Price	$8.50	Price	$12.50	Price	$7.50	Price	$7.00		
Amount	$11,415.50	Amount	$16,787.50	Amount	$10,072.50	Amount	$9,401.00		
0120	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**					**6**		**EA**
1 Interstate Improvement, Inc.		2 C.P.R. and Subsidiaries, Inc.		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 R. A. Knapp Construction, Inc.		5 Diamond Surface, Inc.	
Price	$35.00	Price	$35.00	Price	$100.00	Price	$35.00	Price	$89.25
Amount	$210.00	Amount	$210.00	Amount	$600.00	Amount	$210.00	Amount	$535.50
6 Iowa Erosion Control, Inc.		7 Acme Concrete Paving, Inc.		8 Penhall Company		9 PCiRoads, LLC			
Price	$75.00	Price	$85.00	Price	$38.00	Price	$35.00		
Amount	$450.00	Amount	$510.00	Amount	$228.00	Amount	$210.00		
0130	**616 - 10 . 09**	**FLAG ASSEMBLY**					**41**		**EA**
1 Interstate Improvement, Inc.		2 C.P.R. and Subsidiaries, Inc.		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 R. A. Knapp Construction, Inc.		5 Diamond Surface, Inc.	
Price	$35.00	Price	$35.00	Price	$15.00	Price	$35.00	Price	$31.50
Amount	$1,435.00	Amount	$1,435.00	Amount	$615.00	Amount	$1,435.00	Amount	$1,291.50
6 Iowa Erosion Control, Inc.		7 Acme Concrete Paving, Inc.		8 Penhall Company		9 PCiRoads, LLC			
Price	$45.00	Price	$31.00	Price	$38.00	Price	$35.00		
Amount	$1,845.00	Amount	$1,271.00	Amount	$1,558.00	Amount	$1,435.00		

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:

A01

0140	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**645**	**EA**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $26.00	Price $26.00	Price $10.00	Price $26.00	Price $23.10
Amount $16,770.00	Amount $16,770.00	Amount $6,450.00	Amount $16,770.00	Amount $14,899.50

6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC
Price $20.50	Price $30.00	Price $32.00	Price $26.00
Amount $13,222.50	Amount $19,350.00	Amount $20,640.00	Amount $16,770.00

0150	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**3**	**EA**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $2,000.00	Price $2,000.00	Price $1,000.00	Price $2,000.00	Price $1,575.00
Amount $6,000.00	Amount $6,000.00	Amount $3,000.00	Amount $6,000.00	Amount $4,725.00

6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC
Price $1,000.00	Price $1,100.00	Price $2,300.00	Price $2,000.00
Amount $3,000.00	Amount $3,300.00	Amount $6,900.00	Amount $6,000.00

0160	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $100,000.00	Price $168,520.00	Price $107,000.00	Price $165,000.00	Price $69,203.45
Amount $100,000.00	Amount $168,520.00	Amount $107,000.00	Amount $165,000.00	Amount $69,203.45

6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC
Price $100,009.67	Price $120,000.00	Price $250,000.00	Price $257,687.25
Amount $100,009.67	Amount $120,000.00	Amount $250,000.00	Amount $257,687.25

0170	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**25,650**	**LF**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $0.20	Price $0.20	Price $0.21	Price $0.20	Price $1.11
Amount $5,130.00	Amount $5,130.00	Amount $5,386.50	Amount $5,130.00	Amount $28,471.50

6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC
Price $1.72	Price $0.55	Price $0.20	Price $0.20
Amount $44,118.00	Amount $14,107.50	Amount $5,130.00	Amount $5,130.00

0180	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**101,235**	**LF**

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.16
Amount $8,098.80	Amount $8,098.80	Amount $8,098.80	Amount $8,098.80	Amount $15,995.13

6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC
Price $0.14	Price $0.22	Price $0.08	Price $0.08
Amount $14,172.90	Amount $22,271.70	Amount $8,098.80	Amount $8,098.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:

A01

0190 620 - 61 . 19 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW 102,600 LF

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.16
Amount $8,208.00	Amount $8,208.00	Amount $8,208.00	Amount $8,208.00	Amount $16,210.80
6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC	
Price $0.14	Price $0.22	Price $0.08	Price $0.08	
Amount $14,364.00	Amount $22,572.00	Amount $8,208.00	Amount $8,208.00	

0200 620 - 61 . 22 ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE 1,304 LF

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $0.18	Price $0.18	Price $0.19	Price $0.18	Price $0.58
Amount $234.72	Amount $234.72	Amount $247.76	Amount $234.72	Amount $756.32
6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC	
Price $0.50	Price $0.54	Price $0.18	Price $0.18	
Amount $652.00	Amount $704.16	Amount $234.72	Amount $234.72	

0210 622 - 30 . 10 DIAMOND GRINDING (CONCRETE PAVEMENT) 255,515 SQYD

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $1.49	Price $1.75	Price $1.72	Price $1.49	Price $1.73
Amount $380,717.35	Amount $447,151.25	Amount $439,485.80	Amount $380,717.35	Amount $442,040.95
6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC	
Price $1.49	Price $1.85	Price $1.85	Price $1.64	
Amount $380,717.35	Amount $472,702.75	Amount $472,702.75	Amount $419,044.60	

0220 626 - 20 . 00 PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP 132 STA

1 Interstate Improvement, Inc.	2 C.P.R. and Subsidiaries, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 R. A. Knapp Construction, Inc.	5 Diamond Surface, Inc.
Price $46.33	Price $38.00	Price $51.10	Price $38.00	Price $30.30
Amount $6,115.56	Amount $5,016.00	Amount $6,745.20	Amount $5,016.00	Amount $3,999.60
6 Iowa Erosion Control, Inc.	7 Acme Concrete Paving, Inc.	8 Penhall Company	9 PCiRoads, LLC	
Price $40.00	Price $60.00	Price $38.00	Price $45.22	
Amount $5,280.00	Amount $7,920.00	Amount $5,016.00	Amount $5,969.04	

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Interstate Improvement, Inc.	$1,856,632.78
2	C.P.R. and Subsidiaries, Inc.	$1,948,190.12
3	Chester Bross Const. Co./C.B. Equipment Inc.	$2,028,862.10
4	R. A. Knapp Construction, Inc.	$2,164,606.82
5	Diamond Surface, Inc.	$2,195,218.07
6	Iowa Erosion Control, Inc.	$2,243,892.19
7	Acme Concrete Paving, Inc.	$2,638,870.21
8	Penhall Company	$2,730,530.27

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A01
Letting Date: 01/25/2013

Call No:

A01

Rank by Contract Total	Vendor Name	Total
9	PCiRoads, LLC	$3,102,787.68

Project Total for: J1I2221

Rank by Contract Total	Vendor Name	Total
1	Interstate Improvement, Inc.	$1,856,632.78
2	C.P.R. and Subsidiaries, Inc.	$1,948,190.12
3	Chester Bross Const. Co./C.B. Equipment Inc.	$2,028,862.10
4	R. A. Knapp Construction, Inc.	$2,164,606.82
5	Diamond Surface, Inc.	$2,195,218.07
6	Iowa Erosion Control, Inc.	$2,243,892.19
7	Acme Concrete Paving, Inc.	$2,638,870.21
8	Penhall Company	$2,730,530.27
9	PCiRoads, LLC	$3,102,787.68

Contract Total for: 130125-A01

Rank by Contract Total	Vendor Name	Total
1	Interstate Improvement, Inc.	**$1,856,632.78**
2	C.P.R. and Subsidiaries, Inc.	**$1,948,190.12**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$2,028,862.10**
4	R. A. Knapp Construction, Inc.	**$2,164,606.82**
5	Diamond Surface, Inc.	**$2,195,218.07**
6	Iowa Erosion Control, Inc.	**$2,243,892.19**
7	Acme Concrete Paving, Inc.	**$2,638,870.21**
8	Penhall Company	**$2,730,530.27**
9	PCiRoads, LLC	**$3,102,787.68**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: A02 **Contract ID:** 130125-A02 **Counties:** LIVINGSTON

Letting Date: January 25, 2013 **District(s):** Northwest

Contract Description: J2S0787 - ROUTE V - LIVINGSTON COUNTY **Project(s):** FAS-S131(2)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$1,453,411.67	100.00%
2	0011198	Widel, Inc.	$1,464,706.55	100.78%
3	0010825	Phillips Grading & Construction Inc.	$1,526,649.15	105.04%
4	0010445	Emery Sapp & Sons, Inc.	$1,597,842.54	109.94%
5	0010550	Boone Construction Co.	$1,656,793.08	113.99%
6	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,783,303.95	122.70%
7	0010490	R. A. Knapp Construction, Inc.	$1,894,770.90	130.37%

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

Project J2S0787 : Grading, paving (Opt. Pvmt.), drainage, bridge replacement

Section 0001 : ROADWAY ITEMS - J2S0787

0010	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**1**	**ACRE**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $8,780.00	Price $5,500.00	Price $4,100.00	Price $9,000.00	Price $3,000.00
Amount $8,780.00	Amount $5,500.00	Amount $4,100.00	Amount $9,000.00	Amount $3,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $6,000.00	Price $3,600.00
Amount $6,000.00	Amount $3,600.00

0020	**201 - 99 . 01**	**MISC.**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $3,600.00	Price $1,800.00	Price $2,100.00	Price $900.00	Price $500.00
Amount $3,600.00	Amount $1,800.00	Amount $2,100.00	Amount $900.00	Amount $500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $3,500.00	Price $590.00
Amount $3,500.00	Amount $590.00

0030	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $65,000.00	Price $78,015.00	Price $115,000.00	Price $45,000.00	Price $50,000.00
Amount $65,000.00	Amount $78,015.00	Amount $115,000.00	Amount $45,000.00	Amount $50,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $73,500.00	Price $100,000.00
Amount $73,500.00	Amount $100,000.00

0040	**202 - 40 . 13**	**REMOVAL OF SURFACING ACM (FRIABLE)**	**803**	**SQFT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $17.00	Price $13.25	Price $12.60	Price $5.00	Price $12.00
Amount $13,651.00	Amount $10,639.75	Amount $10,117.80	Amount $4,015.00	Amount $9,636.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $17.50	Price $14.00
Amount $14,052.50	Amount $11,242.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:
A02

0050	202 - 40 . 24	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	23	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $22.00	Price $33.00	Price $31.40	Price $25.00	Price $30.00
Amount $506.00	Amount $759.00	Amount $722.20	Amount $575.00	Amount $690.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $23.00	Price $35.00
Amount $529.00	Amount $805.00

0060	202 - 40 . 27	REMOVAL OF THERMAL SYSTEM INSULATION ACM (FRIABLE)	75	SQFT

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $22.00	Price $33.33	Price $31.40	Price $20.00	Price $30.00
Amount $1,650.00	Amount $2,499.75	Amount $2,355.00	Amount $1,500.00	Amount $2,250.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $23.00	Price $35.00
Amount $1,725.00	Amount $2,625.00

0070	202 - 40 . 38	REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE)	508	SQFT

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $4.50	Price $6.70	Price $6.30	Price $2.00	Price $6.00
Amount $2,286.00	Amount $3,403.60	Amount $3,200.40	Amount $1,016.00	Amount $3,048.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $4.65	Price $7.00
Amount $2,362.20	Amount $3,556.00

0080	202 - 40 . 40	REMOVAL OF MISCELLANEOUS ACM (FRIABLE)	1	SQFT

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $75.00	Price $110.00	Price $105.00	Price $50.00	Price $100.00
Amount $75.00	Amount $110.00	Amount $105.00	Amount $50.00	Amount $100.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $78.00	Price $118.00
Amount $78.00	Amount $118.00

0090	202 - 40 . 46	REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEGORY II NONFRIABLE)	29	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $18.00	Price $27.59	Price $26.20	Price $10.00	Price $25.00
Amount $522.00	Amount $800.11	Amount $759.80	Amount $290.00	Amount $725.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $19.00	Price $29.00
Amount $551.00	Amount $841.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0100	**202 - 40 . 70**	**REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE)**	**91**	**SQFT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $12.00	Price $8.80	Price $8.40	Price $8.00	Price $8.00
Amount $1,092.00	Amount $800.80	Amount $764.40	Amount $728.00	Amount $728.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $12.50	Price $9.00
Amount $1,137.50	Amount $819.00

0110	**202 - 70 . 00**	**DISPOSAL AND PLUGGING OF WELLS**	**1**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $2,800.00	Price $3,000.00	Price $1,045.00	Price $2,500.00	Price $2,500.00
Amount $2,800.00	Amount $3,000.00	Amount $1,045.00	Amount $2,500.00	Amount $2,500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $3,000.00	Price $2,100.00
Amount $3,000.00	Amount $2,100.00

0120	**203 - 10 . 00**	**CLASS A EXCAVATION**	**1,636**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $7.05	Price $3.50	Price $2.30	Price $2.50	Price $4.00
Amount $11,533.80	Amount $5,726.00	Amount $3,762.80	Amount $4,090.00	Amount $6,544.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $5.00	Price $4.20
Amount $8,180.00	Amount $6,871.20

0130	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**26,029**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $5.20	Price $7.30	Price $5.70	Price $6.55	Price $7.85
Amount $135,350.80	Amount $190,011.70	Amount $148,365.30	Amount $170,489.95	Amount $204,327.65

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $7.00	Price $8.00
Amount $182,203.00	Amount $208,232.00

0140	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**1,076**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $0.75	Price $2.00	Price $1.05	Price $2.30	Price $1.00
Amount $807.00	Amount $2,152.00	Amount $1,129.80	Amount $2,474.80	Amount $1,076.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $2.00	Price $1.10
Amount $2,152.00	Amount $1,183.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0150	**203 - 70 . 75**	**COMPACTING IN CUT**	**7**	**STA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1,000.00	Price $800.00	Price $620.00	Price $620.00	Price $500.00
Amount $7,000.00	Amount $5,600.00	Amount $4,340.00	Amount $4,340.00	Amount $3,500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $300.00	Price $510.00
Amount $2,100.00	Amount $3,570.00

0160	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**36**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $53.00	Price $100.00	Price $13.60	Price $30.00	Price $30.00
Amount $1,908.00	Amount $3,600.00	Amount $489.60	Amount $1,080.00	Amount $1,080.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $10.00	Price $35.00
Amount $360.00	Amount $1,260.00

0170	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**5,087**	**SQYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $4.50	Price $7.36	Price $4.50	Price $9.00	Price $7.00
Amount $22,891.50	Amount $37,440.32	Amount $22,891.50	Amount $45,783.00	Amount $35,609.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $6.60	Price $7.25
Amount $33,574.20	Amount $36,880.75

0180	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**83**	**TONS**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $59.20	Price $33.00	Price $25.80	Price $33.00	Price $22.00
Amount $4,913.60	Amount $2,739.00	Amount $2,141.40	Amount $2,739.00	Amount $1,826.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $20.00	Price $23.00
Amount $1,660.00	Amount $1,909.00

0190	**401 - 99 . 05**	**MISC.**	**3,810.5**	**SQYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $38.90	Price $40.00	Price $40.70	Price $38.90	Price $39.00
Amount $148,228.45	Amount $152,420.00	Amount $155,087.35	Amount $148,228.45	Amount $148,609.50

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $40.00	Price $45.00
Amount $152,420.00	Amount $171,472.50

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0200	**502 - 11 . 08**	**CONCRETE PAVEMENT (8 IN. NON-REINF)**	**66.3**	**SQYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $72.85	Price $55.00	Price $95.00	Price $72.00	Price $80.00
Amount $4,829.96	Amount $3,646.50	Amount $6,298.50	Amount $4,773.60	Amount $5,304.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $88.00	Price $80.00
Amount $5,834.40	Amount $5,304.00

0210	**604 - 60 . 12**	**12 IN. SLOTTED DRAIN**	**34**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $145.00	Price $20.00	Price $28.00	Price $120.00	Price $105.00
Amount $4,930.00	Amount $680.00	Amount $952.00	Amount $4,080.00	Amount $3,570.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $150.00	Price $120.00
Amount $5,100.00	Amount $4,080.00

0220	**606 - 10 . 40**	**GUARDRAIL TYPE D**	**50**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $34.76	Price $38.00	Price $44.20	Price $34.76	Price $34.76
Amount $1,738.00	Amount $1,900.00	Amount $2,210.00	Amount $1,738.00	Amount $1,738.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $36.00	Price $50.00
Amount $1,800.00	Amount $2,500.00

0230	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**14.6**	**SQYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $68.00	Price $125.00	Price $115.00	Price $128.00	Price $110.00
Amount $992.80	Amount $1,825.00	Amount $1,679.00	Amount $1,868.80	Amount $1,606.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $115.00	Price $155.00
Amount $1,679.00	Amount $2,263.00

0240	**608 - 10 . 12**	**TRUNCATED DOMES**	**26**	**SQFT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $28.90	Price $60.00	Price $52.30	Price $26.00	Price $50.00
Amount $751.40	Amount $1,560.00	Amount $1,359.80	Amount $676.00	Amount $1,300.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $35.00	Price $30.00
Amount $910.00	Amount $780.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0250	**608 - 50 . 08**	**PAVED APPROACH, 8 IN.**	**138.3**	**SQYD**

1 APAC-Missouri, Inc. Price $53.30 Amount $7,371.39	2 Widel, Inc. Price $75.00 Amount $10,372.50	3 Phillips Grading & Construction Inc. Price $68.00 Amount $9,404.40	4 Emery Sapp & Sons, Inc. Price $67.00 Amount $9,266.10	5 Boone Construction Co. Price $65.00 Amount $8,989.50
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $55.00 Amount $7,606.50	7 R. A. Knapp Construction, Inc. Price $85.00 Amount $11,755.50			

0260	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**165.9**	**SQYD**

1 APAC-Missouri, Inc. Price $46.20 Amount $7,664.58	2 Widel, Inc. Price $52.00 Amount $8,626.80	3 Phillips Grading & Construction Inc. Price $7.55 Amount $1,252.55	4 Emery Sapp & Sons, Inc. Price $39.00 Amount $6,470.10	5 Boone Construction Co. Price $45.00 Amount $7,465.50
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $42.00 Amount $6,967.80	7 R. A. Knapp Construction, Inc. Price $45.00 Amount $7,465.50			

0270	**608 - 99 . 05**	**MISC.**	**731.1**	**SQYD**

1 APAC-Missouri, Inc. Price $29.10 Amount $21,275.01	2 Widel, Inc. Price $34.00 Amount $24,857.40	3 Phillips Grading & Construction Inc. Price $30.50 Amount $22,298.55	4 Emery Sapp & Sons, Inc. Price $29.10 Amount $21,275.01	5 Boone Construction Co. Price $29.10 Amount $21,275.01
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $30.00 Amount $21,933.00	7 R. A. Knapp Construction, Inc. Price $35.00 Amount $25,588.50			

0280	**609 - 10 . 52**	**CURB AND GUTTER TYPE B**	**477**	**LF**

1 APAC-Missouri, Inc. Price $30.80 Amount $14,691.60	2 Widel, Inc. Price $30.00 Amount $14,310.00	3 Phillips Grading & Construction Inc. Price $26.20 Amount $12,497.40	4 Emery Sapp & Sons, Inc. Price $22.00 Amount $10,494.00	5 Boone Construction Co. Price $25.00 Amount $11,925.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $28.00 Amount $13,356.00	7 R. A. Knapp Construction, Inc. Price $20.00 Amount $9,540.00			

0290	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**17**	**LF**

1 APAC-Missouri, Inc. Price $39.15 Amount $665.55	2 Widel, Inc. Price $32.00 Amount $544.00	3 Phillips Grading & Construction Inc. Price $32.60 Amount $554.20	4 Emery Sapp & Sons, Inc. Price $16.00 Amount $272.00	5 Boone Construction Co. Price $25.00 Amount $425.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $45.00 Amount $765.00	7 R. A. Knapp Construction, Inc. Price $25.00 Amount $425.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0300	609 - 60 . 10	FURNISHING TYPE 1 ROCK DITCH LINER	18	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $28.35	Price $30.00	Price $34.60	Price $43.00	Price $30.00
Amount $510.30	Amount $540.00	Amount $622.80	Amount $774.00	Amount $540.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $38.00	Price $32.00
Amount $684.00	Amount $576.00

0310	609 - 60 . 30	FURNISHING TYPE 3 ROCK DITCH LINER	120	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $27.80	Price $30.00	Price $39.00	Price $40.00	Price $35.00
Amount $3,336.00	Amount $3,600.00	Amount $4,680.00	Amount $4,800.00	Amount $4,200.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $39.00	Price $37.00
Amount $4,680.00	Amount $4,440.00

0320	609 - 60 . 41	PLACING TYPE 1 ROCK DITCH LINER	18	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $33.50	Price $12.00	Price $28.00	Price $21.00	Price $10.00
Amount $603.00	Amount $216.00	Amount $504.00	Amount $378.00	Amount $180.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $13.00	Price $12.00
Amount $234.00	Amount $216.00

0330	609 - 60 . 43	PLACING TYPE 3 ROCK DITCH LINER	120	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $20.50	Price $13.50	Price $31.60	Price $17.00	Price $15.00
Amount $2,460.00	Amount $1,620.00	Amount $3,792.00	Amount $2,040.00	Amount $1,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $15.00	Price $18.00
Amount $1,800.00	Amount $2,160.00

0340	609 - 70 . 00	ROCK LINING	20	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $57.75	Price $40.00	Price $64.25	Price $100.00	Price $50.00
Amount $1,155.00	Amount $800.00	Amount $1,285.00	Amount $2,000.00	Amount $1,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $55.00	Price $60.00
Amount $1,100.00	Amount $1,200.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0350	**611 - 30 . 10**	**FURNISHING TYPE 1 ROCK BLANKET**	**270**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $24.00	Price $30.00	Price $34.65	Price $39.00	Price $30.00
Amount $6,480.00	Amount $8,100.00	Amount $9,355.50	Amount $10,530.00	Amount $8,100.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $40.00	Price $35.00
Amount $10,800.00	Amount $9,450.00

0360	**611 - 30 . 30**	**PLACING TYPE 1 ROCK BLANKET**	**270**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $12.25	Price $13.50	Price $18.70	Price $17.00	Price $12.00
Amount $3,307.50	Amount $3,645.00	Amount $5,049.00	Amount $4,590.00	Amount $3,240.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $10.00	Price $14.00
Amount $2,700.00	Amount $3,780.00

0370	**614 - 10 . 21**	**GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)**	**1**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $606.90	Price $500.00	Price $327.40	Price $230.00	Price $475.00
Amount $606.90	Amount $500.00	Amount $327.40	Amount $230.00	Amount $475.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $600.00	Price $850.00
Amount $600.00	Amount $850.00

0380	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**6**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $316.85	Price $288.83	Price $327.40	Price $230.00	Price $350.00
Amount $1,901.10	Amount $1,732.98	Amount $1,964.40	Amount $1,380.00	Amount $2,100.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $400.00	Price $700.00
Amount $2,400.00	Amount $4,200.00

0390	**614 - 30 . 13**	**MANHOLE FRAME AND COVER, TYPE 3**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $285.00	Price $625.00	Price $327.40	Price $230.00	Price $250.00
Amount $570.00	Amount $1,250.00	Amount $654.80	Amount $460.00	Amount $500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $300.00	Price $350.00
Amount $600.00	Amount $700.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0400	616 - 10 . 05	CONSTRUCTION SIGNS	567	SQFT

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $8.50	Price $22.89	Price $11.40	Price $12.00	Price $21.00
Amount $4,819.50	Amount $12,978.63	Amount $6,463.80	Amount $6,804.00	Amount $11,907.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $6.50	Price $14.00
Amount $3,685.50	Amount $7,938.00

0410	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	4	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $50.00	Price $300.00	Price $88.90	Price $75.00	Price $275.00
Amount $200.00	Amount $1,200.00	Amount $355.60	Amount $300.00	Amount $1,100.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $90.00	Price $90.00
Amount $360.00	Amount $360.00

0420	616 - 10 . 09	FLAG ASSEMBLY	23	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $25.00	Price $56.52	Price $26.00	Price $35.00	Price $50.00
Amount $575.00	Amount $1,299.96	Amount $598.00	Amount $805.00	Amount $1,150.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $30.00	Price $42.00
Amount $690.00	Amount $966.00

0430	616 - 10 . 25	CHANNELIZER (TRIM LINE)	30	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $32.00	Price $110.00	Price $52.30	Price $30.00	Price $100.00
Amount $960.00	Amount $3,300.00	Amount $1,569.00	Amount $900.00	Amount $3,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $55.00	Price $35.00
Amount $1,650.00	Amount $1,050.00

0440	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	20	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $125.00	Price $518.00	Price $210.00	Price $75.00	Price $475.00
Amount $2,500.00	Amount $10,360.00	Amount $4,200.00	Amount $1,500.00	Amount $9,500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $210.00	Price $90.00
Amount $4,200.00	Amount $1,800.00

CERTIFIED BY DESIGN Phillips Atkinson STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0450	**616 - 10 . 47**	**TYPE III OBJECT MARKER**	**12**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $100.00	Price $130.83	Price $130.50	Price $125.00	Price $125.00
Amount $1,200.00	Amount $1,569.96	Amount $1,566.00	Amount $1,500.00	Amount $1,500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $130.00	Price $180.00
Amount $1,560.00	Amount $2,160.00

0460	**617 - 99 . 02**	**MISC.**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $855.00	Price $1,500.00	Price $1,570.00	Price $1,750.00	Price $1,500.00
Amount $1,710.00	Amount $3,000.00	Amount $3,140.00	Amount $3,500.00	Amount $3,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $3,000.00	Price $3,750.00
Amount $6,000.00	Amount $7,500.00

0470	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $91,700.00	Price $121,000.00	Price $143,174.00	Price $160,000.00	Price $120,000.00
Amount $91,700.00	Amount $121,000.00	Amount $143,174.00	Amount $160,000.00	Amount $120,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $185,000.00	Price $200,000.00
Amount $185,000.00	Amount $200,000.00

0480	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**36**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $34.25	Price $13.19	Price $52.30	Price $34.25	Price $12.00
Amount $1,233.00	Amount $474.84	Amount $1,882.80	Amount $1,233.00	Amount $432.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $52.00	Price $40.00
Amount $1,872.00	Amount $1,440.00

0490	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $520.00	Price $272.50	Price $445.00	Price $520.00	Price $250.00
Amount $1,040.00	Amount $545.00	Amount $890.00	Amount $1,040.00	Amount $500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $440.00	Price $620.00
Amount $880.00	Amount $1,240.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0500	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $875.00	Price $458.00	Price $727.00	Price $875.00	Price $420.00
Amount $1,750.00	Amount $916.00	Amount $1,454.00	Amount $1,750.00	Amount $840.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $715.00	Price $1,000.00
Amount $1,430.00	Amount $2,000.00

0510	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**2,674**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1.15	Price $0.08	Price $1.05	Price $1.15	Price $0.06
Amount $3,075.10	Amount $213.92	Amount $2,807.70	Amount $3,075.10	Amount $160.44

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1.05	Price $1.35
Amount $2,807.70	Amount $3,609.90

0520	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**3,035**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1.15	Price $0.08	Price $1.05	Price $1.15	Price $0.06
Amount $3,490.25	Amount $242.80	Amount $3,186.75	Amount $3,490.25	Amount $182.10

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1.05	Price $1.35
Amount $3,186.75	Amount $4,097.25

0530	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**221**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $2.85	Price $0.10	Price $3.15	Price $2.85	Price $0.09
Amount $629.85	Amount $22.10	Amount $696.15	Amount $629.85	Amount $19.89

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $3.10	Price $3.30
Amount $685.10	Amount $729.30

0540	**620 - 61 . 08**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE**	**90**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $3.45	Price $0.16	Price $14.65	Price $3.45	Price $0.14
Amount $310.50	Amount $14.40	Amount $1,318.50	Amount $310.50	Amount $12.60

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $3.65	Price $4.00
Amount $328.50	Amount $360.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0550	620 - 61 . 24	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE	26	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $7.00	Price $1.10	Price $1.05	Price $7.00	Price $1.00
Amount $182.00	Amount $28.60	Amount $27.30	Amount $182.00	Amount $26.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $5.15	Price $8.30
Amount $133.90	Amount $215.80

0560	624 - 01 . 03	PERMANENT EROSION CONTROL GEOTEXTILE	681	SQYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $5.00	Price $2.23	Price $3.90	Price $2.30	Price $2.50
Amount $3,405.00	Amount $1,518.63	Amount $2,655.90	Amount $1,566.30	Amount $1,702.50

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $2.00	Price $3.60
Amount $1,362.00	Amount $2,451.60

0570	627 - 40 . 00	CONTRACTOR FURNISHED SURVEYING AND STAKING	1	LS

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $8,200.00	Price $11,000.00	Price $12,000.00	Price $11,900.00	Price $10,000.00
Amount $8,200.00	Amount $11,000.00	Amount $12,000.00	Amount $11,900.00	Amount $10,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $22,000.00	Price $15,000.00
Amount $22,000.00	Amount $15,000.00

0580	725 - 03 . 12	12 IN. PIPE GROUP B	151	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $34.90	Price $21.00	Price $28.00	Price $33.00	Price $33.00
Amount $5,269.90	Amount $3,171.00	Amount $4,228.00	Amount $4,983.00	Amount $4,983.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $30.00	Price $35.00
Amount $4,530.00	Amount $5,285.00

0590	725 - 03 . 15	15 IN. PIPE GROUP B	210	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $37.20	Price $26.00	Price $28.00	Price $36.00	Price $28.00
Amount $7,812.00	Amount $5,460.00	Amount $5,880.00	Amount $7,560.00	Amount $5,880.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $35.00	Price $40.00
Amount $7,350.00	Amount $8,400.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0600	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**472**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $33.40	Price $30.00	Price $43.30	Price $40.00	Price $43.50
Amount $15,764.80	Amount $14,160.00	Amount $20,437.60	Amount $18,880.00	Amount $20,532.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $50.00	Price $45.00
Amount $23,600.00	Amount $21,240.00

0610	**726 - 10 . 36**	**36 IN. PIPE GROUP A**	**194**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $67.45	Price $60.00	Price $45.00	Price $86.00	Price $40.00
Amount $13,085.30	Amount $11,640.00	Amount $8,730.00	Amount $16,684.00	Amount $7,760.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $95.00	Price $90.00
Amount $18,430.00	Amount $17,460.00

0620	**731 - 10 . 22**	**PRECAST CONCRETE DROP INLET 2 FT X 2 FT**	**26**	**FT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $343.50	Price $300.00	Price $672.50	Price $430.00	Price $320.00
Amount $8,931.00	Amount $7,800.00	Amount $17,485.00	Amount $11,180.00	Amount $8,320.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $435.00	Price $425.00
Amount $11,310.00	Amount $11,050.00

0630	**731 - 10 . 32**	**PRECAST CONCRETE DROP INLET 3 FT X 2 FT**	**3**	**FT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $872.00	Price $550.00	Price $1,123.00	Price $790.00	Price $350.00
Amount $2,616.00	Amount $1,650.00	Amount $3,369.00	Amount $2,370.00	Amount $1,050.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $750.00	Price $525.00
Amount $2,250.00	Amount $1,575.00

0640	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**10**	**FT**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1,090.00	Price $500.00	Price $675.00	Price $530.00	Price $425.00
Amount $10,900.00	Amount $5,000.00	Amount $6,750.00	Amount $5,300.00	Amount $4,250.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $685.00	Price $650.00
Amount $6,850.00	Amount $6,500.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0650	**732 - 00 . 15**	**15 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**10**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $165.00	Price $93.00	Price $714.00	Price $200.00	Price $165.00
Amount $1,650.00	Amount $930.00	Amount $7,140.00	Amount $2,000.00	Amount $1,650.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $250.00	Price $425.00
Amount $2,500.00	Amount $4,250.00

0660	**732 - 06 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $216.75	Price $200.00	Price $743.00	Price $360.00	Price $190.00
Amount $433.50	Amount $400.00	Amount $1,486.00	Amount $720.00	Amount $380.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $300.00	Price $700.00
Amount $600.00	Amount $1,400.00

0670	**732 - 06 . 36**	**36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $654.00	Price $860.00	Price $1,765.00	Price $1,000.00	Price $610.00
Amount $2,616.00	Amount $3,440.00	Amount $7,060.00	Amount $4,000.00	Amount $2,440.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1,000.00	Price $1,500.00
Amount $4,000.00	Amount $6,000.00

0680	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**3**	**ACRE**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $2,150.00	Price $2,000.00	Price $2,250.00	Price $2,150.00	Price $1,750.00
Amount $6,450.00	Amount $6,000.00	Amount $6,750.00	Amount $6,450.00	Amount $5,250.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $2,250.00	Price $2,500.00
Amount $6,750.00	Amount $7,500.00

0690	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**174**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $22.00	Price $32.00	Price $22.00	Price $21.50	Price $5.00
Amount $3,828.00	Amount $5,568.00	Amount $3,828.00	Amount $3,741.00	Amount $870.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $5.00	Price $6.00
Amount $870.00	Amount $1,044.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0700	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**3**	**ACRE**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $700.00	Price $1,000.00	Price $732.00	Price $700.00	Price $350.00
Amount $2,100.00	Amount $3,000.00	Amount $2,196.00	Amount $2,100.00	Amount $1,050.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $725.00	Price $825.00
Amount $2,175.00	Amount $2,475.00

0710	**806 - 10 . 19**	**SILT FENCE**	**2,105**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1.55	Price $0.50	Price $1.70	Price $1.55	Price $1.65
Amount $3,262.75	Amount $1,052.50	Amount $3,578.50	Amount $3,262.75	Amount $3,473.25

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1.70	Price $2.00
Amount $3,578.50	Amount $4,210.00

0720	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**28**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $150.50	Price $135.00	Price $146.50	Price $140.00	Price $145.00
Amount $4,214.00	Amount $3,780.00	Amount $4,102.00	Amount $3,920.00	Amount $4,060.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $145.00	Price $155.00
Amount $4,060.00	Amount $4,340.00

0730	**806 - 10 . 23**	**SEDIMENT TRAP**	**12**	**CUYD**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $74.00	Price $3.00	Price $22.00	Price $100.00	Price $30.00
Amount $888.00	Amount $36.00	Amount $264.00	Amount $1,200.00	Amount $360.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $50.00	Price $35.00
Amount $600.00	Amount $420.00

0740	**806 - 10 . 25**	**INLET CHECK**	**5**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $176.20	Price $125.00	Price $157.00	Price $150.00	Price $275.00
Amount $881.00	Amount $625.00	Amount $785.00	Amount $750.00	Amount $1,375.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $155.00	Price $170.00
Amount $775.00	Amount $850.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:
A02

0750	806 - 41 . 20	TYPE 1 EROSION CONTROL BLANKET	1,812	SQYD

1 APAC-Missouri, Inc.
Price $1.77
Amount $3,207.24

2 Widel, Inc.
Price $2.50
Amount $4,530.00

3 Phillips Grading & Construction Inc.
Price $1.85
Amount $3,352.20

4 Emery Sapp & Sons, Inc.
Price $1.77
Amount $3,207.24

5 Boone Construction Co.
Price $2.95
Amount $5,345.40

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.00
Amount $3,624.00

7 R. A. Knapp Construction, Inc.
Price $2.00
Amount $3,624.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$739,324.93
2	Widel, Inc.	$845,270.55
3	Phillips Grading & Construction Inc.	$860,625.45
4	Emery Sapp & Sons, Inc.	$831,688.80
5	Boone Construction Co.	$805,543.34
6	Chester Bross Const. Co./C.B. Equipment Inc.	$922,318.05
7	R. A. Knapp Construction, Inc.	$1,015,489.40

Section 0002 : HIGHWAY LIGHTING ITEMS - J2S0787

0760	901 - 30 . 02	CONDUIT, 2 IN. RIGID, IN TRENCH	834	LF

1 APAC-Missouri, Inc.
Price $9.00
Amount $7,506.00

2 Widel, Inc.
Price $10.00
Amount $8,340.00

3 Phillips Grading & Construction Inc.
Price $9.40
Amount $7,839.60

4 Emery Sapp & Sons, Inc.
Price $9.00
Amount $7,506.00

5 Boone Construction Co.
Price $9.00
Amount $7,506.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $9.35
Amount $7,797.90

7 R. A. Knapp Construction, Inc.
Price $10.00
Amount $8,340.00

0770	901 - 61 . 10	PULL BOX, PREFORMED CLASS 1	6	EA

1 APAC-Missouri, Inc.
Price $1,000.00
Amount $6,000.00

2 Widel, Inc.
Price $1,100.00
Amount $6,600.00

3 Phillips Grading & Construction Inc.
Price $1,050.00
Amount $6,300.00

4 Emery Sapp & Sons, Inc.
Price $1,000.00
Amount $6,000.00

5 Boone Construction Co.
Price $1,000.00
Amount $6,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,030.00
Amount $6,180.00

7 R. A. Knapp Construction, Inc.
Price $1,100.00
Amount $6,600.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$13,506.00
2	Widel, Inc.	$14,940.00
3	Phillips Grading & Construction Inc.	$14,139.60
4	Emery Sapp & Sons, Inc.	$13,506.00
5	Boone Construction Co.	$13,506.00
6	Chester Bross Const. Co./C.B. Equipment Inc.	$13,977.90

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

Rank by Contract Total	Vendor Name	Total
7	R. A. Knapp Construction, Inc.	$14,940.00

Section 0003 : HIGHWAY SIGNING ITEMS - J2S0787

0780 903 - 10 . 10 CONCRETE FOOTINGS, EMBEDDED 2 CUYD

1 APAC-Missouri, Inc.
Price $733.13
Amount $1,466.26

2 Widel, Inc.
Price $800.00
Amount $1,600.00

3 Phillips Grading & Construction Inc.
Price $920.00
Amount $1,840.00

4 Emery Sapp & Sons, Inc.
Price $733.13
Amount $1,466.26

5 Boone Construction Co.
Price $733.13
Amount $1,466.26

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $755.00
Amount $1,510.00

7 R. A. Knapp Construction, Inc.
Price $1,100.00
Amount $2,200.00

0790 903 - 12 . 10 STRUCTURAL STEEL POSTS 30 LB

1 APAC-Missouri, Inc.
Price $4.24
Amount $127.20

2 Widel, Inc.
Price $5.00
Amount $150.00

3 Phillips Grading & Construction Inc.
Price $4.90
Amount $147.00

4 Emery Sapp & Sons, Inc.
Price $4.24
Amount $127.20

5 Boone Construction Co.
Price $4.24
Amount $127.20

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $4.35
Amount $130.50

7 R. A. Knapp Construction, Inc.
Price $5.50
Amount $165.00

0800 903 - 12 . 70 PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. 111 LF

1 APAC-Missouri, Inc.
Price $10.40
Amount $1,154.40

2 Widel, Inc.
Price $12.00
Amount $1,332.00

3 Phillips Grading & Construction Inc.
Price $8.50
Amount $943.50

4 Emery Sapp & Sons, Inc.
Price $10.40
Amount $1,154.40

5 Boone Construction Co.
Price $10.40
Amount $1,154.40

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $11.00
Amount $1,221.00

7 R. A. Knapp Construction, Inc.
Price $9.50
Amount $1,054.50

0810 903 - 12 . 71 PERFORATED SQUARE STEEL TUBE POST ANCHOR 27 LF

1 APAC-Missouri, Inc.
Price $23.21
Amount $626.67

2 Widel, Inc.
Price $25.00
Amount $675.00

3 Phillips Grading & Construction Inc.
Price $20.90
Amount $564.30

4 Emery Sapp & Sons, Inc.
Price $23.21
Amount $626.67

5 Boone Construction Co.
Price $23.21
Amount $626.67

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $24.00
Amount $648.00

7 R. A. Knapp Construction, Inc.
Price $24.00
Amount $648.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:
A02

0820	903 - 50 . 04	TYPE SHR2L-1 SIGN	52	SQFT

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $17.18	Price $19.00	Price $24.50	Price $17.18	Price $17.18
Amount $893.36	Amount $988.00	Amount $1,274.00	Amount $893.36	Amount $893.36

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $18.00	Price $27.00
Amount $936.00	Amount $1,404.00

0830	903 - 50 . 09	36 IN. OR 900 MM STOP SIGN	3	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $172.83	Price $190.00	Price $165.00	Price $172.83	Price $172.83
Amount $518.49	Amount $570.00	Amount $495.00	Amount $518.49	Amount $518.49

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $180.00	Price $185.00
Amount $540.00	Amount $555.00

0840	903 - 50 . 15	TYPE IV OBJECT MARKER	8	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $131.17	Price $130.00	Price $129.00	Price $131.17	Price $131.17
Amount $1,049.36	Amount $1,040.00	Amount $1,032.00	Amount $1,049.36	Amount $1,049.36

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $135.00	Price $235.00
Amount $1,080.00	Amount $1,880.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$5,835.74
2	Widel, Inc.	$6,355.00
3	Phillips Grading & Construction Inc.	$6,295.80
4	Emery Sapp & Sons, Inc.	$5,835.74
5	Boone Construction Co.	$5,835.74
6	Chester Bross Const. Co./C.B. Equipment Inc.	$6,065.50
7	R. A. Knapp Construction, Inc.	$7,906.50

Section 0004 : BR. NO. A7932 - J2S0787

0850	206 - 10 . 00	CLASS 1 EXCAVATION	230	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $26.50	Price $3.00	Price $36.60	Price $210.00	Price $275.00
Amount $6,095.00	Amount $690.00	Amount $8,418.00	Amount $48,300.00	Amount $63,250.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Call No:
A02

6 Chester Bross Const. Co./C.B. Equipment Inc.		7 R. A. Knapp Construction, Inc.							
Price	$135.00	Price	$100.00						
Amount	$31,050.00	Amount	$23,000.00						

0860	607 - 10 . 67	(112 IN.) CURVED TOP PEDESTRIAN FENCE (STRUCTURES)	250	LF

1 APAC-Missouri, Inc.		2 Widel, Inc.		3 Phillips Grading & Construction Inc.		4 Emery Sapp & Sons, Inc.		5 Boone Construction Co.	
Price	$91.54	Price	$95.00	Price	$129.00	Price	$95.00	Price	$65.00
Amount	$22,885.00	Amount	$23,750.00	Amount	$32,250.00	Amount	$23,750.00	Amount	$16,250.00

6 Chester Bross Const. Co./C.B. Equipment Inc.		7 R. A. Knapp Construction, Inc.	
Price	$95.00	Price	$140.00
Amount	$23,750.00	Amount	$35,000.00

0870	702 - 11 . 14	CAST-IN-PLACE CONCRETE PILES (14 IN)	2,463	LF

1 APAC-Missouri, Inc.		2 Widel, Inc.		3 Phillips Grading & Construction Inc.		4 Emery Sapp & Sons, Inc.		5 Boone Construction Co.	
Price	$48.50	Price	$38.50	Price	$20.00	Price	$40.00	Price	$62.00
Amount	$119,455.50	Amount	$94,825.50	Amount	$49,260.00	Amount	$98,520.00	Amount	$152,706.00

6 Chester Bross Const. Co./C.B. Equipment Inc.		7 R. A. Knapp Construction, Inc.	
Price	$70.00	Price	$65.00
Amount	$172,410.00	Amount	$160,095.00

0880	702 - 50 . 01	DYNAMIC PILE TESTING	4	EA

1 APAC-Missouri, Inc.		2 Widel, Inc.		3 Phillips Grading & Construction Inc.		4 Emery Sapp & Sons, Inc.		5 Boone Construction Co.	
Price	$1,125.00	Price	$2,400.00	Price	$1,150.00	Price	$2,100.00	Price	$1,500.00
Amount	$4,500.00	Amount	$9,600.00	Amount	$4,600.00	Amount	$8,400.00	Amount	$6,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.		7 R. A. Knapp Construction, Inc.	
Price	$2,200.00	Price	$1,400.00
Amount	$8,800.00	Amount	$5,600.00

0890	702 - 50 . 04	DYNAMIC PILE RESTRIKE TESTING	4	EA

1 APAC-Missouri, Inc.		2 Widel, Inc.		3 Phillips Grading & Construction Inc.		4 Emery Sapp & Sons, Inc.		5 Boone Construction Co.	
Price	$800.00	Price	$1,700.00	Price	$775.00	Price	$3,000.00	Price	$1,500.00
Amount	$3,200.00	Amount	$6,800.00	Amount	$3,100.00	Amount	$12,000.00	Amount	$6,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.		7 R. A. Knapp Construction, Inc.	
Price	$1,400.00	Price	$1,000.00
Amount	$5,600.00	Amount	$4,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0900	702 - 60 . 00	PRE-BORE FOR PILING	196	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $25.50	Price $78.00	Price $71.40	Price $72.00	Price $18.00
Amount $4,998.00	Amount $15,288.00	Amount $13,994.40	Amount $14,112.00	Amount $3,528.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $70.00	Price $70.00
Amount $13,720.00	Amount $13,720.00

0910	702 - 99 . 02	MISC.	1	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $50,825.75	Price $11,000.00	Price $36,000.00	Price $30,000.00	Price $21,000.00
Amount $50,825.75	Amount $11,000.00	Amount $36,000.00	Amount $30,000.00	Amount $21,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $38,000.00	Price $50,000.00
Amount $38,000.00	Amount $50,000.00

0920	703 - 20 . 03	CLASS B CONCRETE (SUBSTRUCTURE)	134.5	CUYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $504.50	Price $425.00	Price $456.00	Price $550.00	Price $580.00
Amount $67,855.25	Amount $57,162.50	Amount $61,332.00	Amount $73,975.00	Amount $78,010.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $465.00	Price $700.00
Amount $62,542.50	Amount $94,150.00

0930	703 - 42 . 13	SLAB ON CONCRETE I-GIRDER	873	SQYD

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $233.00	Price $225.00	Price $273.00	Price $275.00	Price $320.00
Amount $203,409.00	Amount $196,425.00	Amount $238,329.00	Amount $240,075.00	Amount $279,360.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $305.00	Price $300.00
Amount $266,265.00	Amount $261,900.00

0940	703 - 42 . 15	SAFETY BARRIER CURB	477	LF

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $57.50	Price $50.00	Price $56.20	Price $70.00	Price $77.00
Amount $27,427.50	Amount $23,850.00	Amount $26,807.40	Amount $33,390.00	Amount $36,729.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $65.00	Price $70.00
Amount $31,005.00	Amount $33,390.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

0950	**703 - 99 . 03**	**MISC.**	**250**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $83.50	Price $25.00	Price $19.70	Price $15.00	Price $50.00
Amount $20,875.00	Amount $6,250.00	Amount $4,925.00	Amount $3,750.00	Amount $12,500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $25.00	Price $22.00
Amount $6,250.00	Amount $5,500.00

0960	**705 - 60 . 03**	**TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER**	**895**	**LF**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $139.00	Price $132.00	Price $145.00	Price $140.00	Price $135.00
Amount $124,405.00	Amount $118,140.00	Amount $129,775.00	Amount $125,300.00	Amount $120,825.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $155.00	Price $150.00
Amount $138,725.00	Amount $134,250.00

0970	**706 - 10 . 60**	**REINFORCING STEEL (BRIDGES)**	**15,800**	**LB**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $1.30	Price $1.00	Price $1.05	Price $1.10	Price $1.00
Amount $20,540.00	Amount $15,800.00	Amount $16,590.00	Amount $17,380.00	Amount $15,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1.30	Price $1.00
Amount $20,540.00	Amount $15,800.00

0980	**707 - 10 . 00**	**CONDUIT SYSTEM ON STRUCTURE**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $5,800.00	Price $6,500.00	Price $6,070.00	Price $5,800.00	Price $5,800.00
Amount $5,800.00	Amount $6,500.00	Amount $6,070.00	Amount $5,800.00	Amount $5,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $6,000.00	Price $4,500.00
Amount $6,000.00	Amount $4,500.00

0990	**712 - 33 . 01**	**STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS**	**9**	**EA**

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $704.00	Price $500.00	Price $713.50	Price $500.00	Price $750.00
Amount $6,336.00	Amount $4,500.00	Amount $6,421.50	Amount $4,500.00	Amount $6,750.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $685.00	Price $850.00
Amount $6,165.00	Amount $7,650.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:
A02

1000	715 - 10 . 01	VERTICAL DRAIN AT END BENTS	2	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $637.00	Price $800.00	Price $1,550.00	Price $1,100.00	Price $1,300.00
Amount $1,274.00	Amount $1,600.00	Amount $3,100.00	Amount $2,200.00	Amount $2,600.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $1,500.00	Price $1,200.00
Amount $3,000.00	Amount $2,400.00

1010	716 - 10 . 02	LAMINATED NEOPRENE BEARING PAD	8	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $127.00	Price $145.00	Price $111.00	Price $150.00	Price $150.00
Amount $1,016.00	Amount $1,160.00	Amount $888.00	Amount $1,200.00	Amount $1,200.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $200.00	Price $135.00
Amount $1,600.00	Amount $1,080.00

1020	716 - 10 . 03	LAMINATED NEOPRENE BEARING PAD (TAPERED)	16	EA

1 APAC-Missouri, Inc.	2 Widel, Inc.	3 Phillips Grading & Construction Inc.	4 Emery Sapp & Sons, Inc.	5 Boone Construction Co.
Price $240.50	Price $300.00	Price $233.00	Price $260.00	Price $225.00
Amount $3,848.00	Amount $4,800.00	Amount $3,728.00	Amount $4,160.00	Amount $3,600.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 R. A. Knapp Construction, Inc.
Price $345.00	Price $275.00
Amount $5,520.00	Amount $4,400.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$694,745.00
2	Widel, Inc.	$598,141.00
3	Phillips Grading & Construction Inc.	$645,588.30
4	Emery Sapp & Sons, Inc.	$746,812.00
5	Boone Construction Co.	$831,908.00
6	Chester Bross Const. Co./C.B. Equipment Inc.	$840,942.50
7	R. A. Knapp Construction, Inc.	$856,435.00

Project Total for: J2S0787

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$1,453,411.67
2	Widel, Inc.	$1,464,706.55
3	Phillips Grading & Construction Inc.	$1,526,649.15
4	Emery Sapp & Sons, Inc.	$1,597,842.54
5	Boone Construction Co.	$1,656,793.08
6	Chester Bross Const. Co./C.B. Equipment Inc.	$1,783,303.95
7	R. A. Knapp Construction, Inc.	$1,894,770.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A02
Letting Date: 01/25/2013

Call No:

A02

Contract Total for: 130125-A02

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$1,453,411.67**
2	Widel, Inc.	**$1,464,706.55**
3	Phillips Grading & Construction Inc.	**$1,526,649.15**
4	Emery Sapp & Sons, Inc.	**$1,597,842.54**
5	Boone Construction Co.	**$1,656,793.08**
6	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,783,303.95**
7	R. A. Knapp Construction, Inc.	**$1,894,770.90**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: A03 **Contract ID:** 130125-A03 **Counties:** DAVIESS DEKALB

Letting Date: January 25, 2013 **District(s):** Northwest

Contract Description: J1P3027 - ROUTE 6 - DEKALB/DAVIESS COUNTIES **Project(s):** FAF-6-1(30)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$3,116,755.00	100.00%
2	0010188	Ideker, Inc.	$3,387,949.88	108.70%
3	0010378	Norris Asphalt Paving Co.	$3,387,995.43	108.70%
4	0012577	Magruder Paving LLC	$3,507,828.29	112.55%
5	0010179	Herzog Contracting Corp.	$3,514,088.95	112.75%
6	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$3,770,516.34	120.98%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

Project J1P3027 : Thin lift overlay (SL), add shoulders

Section 0001 : ROADWAY ITEMS - J1P3027

0010	203 - 55 . 00	EMBANKMENT IN PLACE	280	CUYD

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $41.34	Price $14.00	Price $15.00	Price $50.00	Price $36.28
Amount $11,575.20	Amount $3,920.00	Amount $4,200.00	Amount $14,000.00	Amount $10,158.40

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $12.00
Amount $3,360.00

0020	207 - 10 . 00	LINEAR GRADING CLASS 1	1.3	STA

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $4,137.25	Price $4,000.00	Price $750.00	Price $5,000.00	Price $100.00
Amount $5,378.43	Amount $5,200.00	Amount $975.00	Amount $6,500.00	Amount $130.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $846.00
Amount $1,099.80

0030	215 - 20 . 00	SHAPING SLOPES, CLASS II	2,389	100F

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $42.48	Price $90.00	Price $54.85	Price $55.00	Price $51.44
Amount $101,484.72	Amount $215,010.00	Amount $131,036.65	Amount $131,395.00	Amount $122,890.16

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $48.20
Amount $115,149.80

0040	401 - 30 . 10	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	23,283.6	TONS

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $49.94	Price $55.57	Price $58.00	Price $57.00	Price $59.82
Amount $1,162,782.98	Amount $1,293,869.65	Amount $1,350,448.80	Amount $1,327,165.20	Amount $1,392,824.95

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $63.00
Amount $1,466,866.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

0050	**401 - 99 . 10**	**MISC.**	**145.9**	**TONS**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $190.50	Price $222.76	Price $140.00	Price $100.00	Price $45.22
Amount $27,793.95	Amount $32,500.68	Amount $20,426.00	Amount $14,590.00	Amount $6,597.60

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $122.50
Amount $17,872.75

0060	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**25,751.8**	**TONS**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $51.39	Price $54.14	Price $56.85	Price $58.40	Price $56.18
Amount $1,323,385.00	Amount $1,394,202.45	Amount $1,463,989.83	Amount $1,503,905.12	Amount $1,446,736.12

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $61.40
Amount $1,581,160.52

0070	**407 - 10 . 05**	**TACK COAT**	**66,200**	**GAL**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $2.47	Price $2.07	Price $2.88	Price $2.60	Price $2.00
Amount $163,514.00	Amount $137,034.00	Amount $190,656.00	Amount $172,120.00	Amount $132,400.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.75
Amount $182,050.00

0080	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**1,835**	**LF**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $16.33	Price $16.15	Price $16.00	Price $17.25	Price $17.25
Amount $29,965.55	Amount $29,635.25	Amount $29,360.00	Amount $31,653.75	Amount $31,653.75

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $18.00
Amount $33,030.00

0090	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $1,684.00	Price $1,618.63	Price $1,650.00	Price $1,700.00	Price $1,700.00
Amount $6,736.00	Amount $6,474.52	Amount $6,600.00	Amount $6,800.00	Amount $6,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,900.00
Amount $7,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

0100	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**23**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $368.00	Price $343.56	Price $360.00	Price $425.00	Price $425.00
Amount $8,464.00	Amount $7,901.88	Amount $8,280.00	Amount $9,775.00	Amount $9,775.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $560.00
Amount $12,880.00

0110	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**33**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $2,211.00	Price $1,907.56	Price $1,950.00	Price $1,975.00	Price $1,975.00
Amount $72,963.00	Amount $62,949.48	Amount $64,350.00	Amount $65,175.00	Amount $65,175.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2,115.00
Amount $69,795.00

0120	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $800.00	Price $800.00	Price $2,800.00	Price $800.00	Price $800.00
Amount $1,600.00	Amount $1,600.00	Amount $5,600.00	Amount $1,600.00	Amount $1,600.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,364.00
Amount $2,728.00

0130	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,161**	**SQFT**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $5.00	Price $5.00	Price $5.00	Price $5.00	Price $5.00
Amount $10,805.00	Amount $10,805.00	Amount $10,805.00	Amount $10,805.00	Amount $10,805.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5.50
Amount $11,885.50

0140	**616 - 10 . 09**	**FLAG ASSEMBLY**	**20**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $25.00	Price $25.00	Price $25.00	Price $25.00	Price $25.00
Amount $500.00	Amount $500.00	Amount $500.00	Amount $500.00	Amount $500.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $26.00
Amount $520.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

0150	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**40**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $15.00	Price $15.00	Price $15.00	Price $15.00	Price $15.00
Amount $600.00	Amount $600.00	Amount $600.00	Amount $600.00	Amount $600.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $15.85
Amount $634.00

0160	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**10**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $100.00	Price $100.00	Price $100.00	Price $100.00	Price $100.00
Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $105.50
Amount $1,055.00

0170	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $104,300.00	Price $109,801.40	Price $22,500.00	Price $125,000.00	Price $200,000.00
Amount $104,300.00	Amount $109,801.40	Amount $22,500.00	Amount $125,000.00	Amount $200,000.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $174,500.00
Amount $174,500.00

0180	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**246,648**	**LF**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $19,731.84	Amount $19,731.84	Amount $19,731.84	Amount $19,731.84	Amount $19,731.84

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.09
Amount $22,198.32

0190	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**102,207**	**LF**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $8,176.56	Amount $8,176.56	Amount $8,176.56	Amount $8,176.56	Amount $8,176.56

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.09
Amount $9,198.63

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

0200	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**3,380**	**SQYD**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $1.81	Price $3.75	Price $3.85	Price $4.07	Price $2.18
Amount $6,117.80	Amount $12,675.00	Amount $13,013.00	Amount $13,756.60	Amount $7,368.40

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $4.35
Amount $14,703.00

0210	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**3,467**	**SQYD**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $10.66	Price $3.75	Price $4.95	Price $4.07	Price $3.24
Amount $36,958.22	Amount $13,001.25	Amount $17,161.65	Amount $14,110.69	Amount $11,233.08

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $6.00
Amount $20,802.00

0220	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**2,369.3**	**STA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $5.16	Price $8.83	Price $7.00	Price $12.10	Price $11.30
Amount $12,225.59	Amount $20,920.92	Amount $16,585.10	Amount $28,668.53	Amount $26,773.09

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $8.75
Amount $20,731.38

0230	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**4**	**CUYD**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $26.15	Price $10.00	Price $250.00	Price $50.00	Price $100.00
Amount $104.60	Amount $40.00	Amount $1,000.00	Amount $200.00	Amount $400.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $20.46
Amount $81.84

0240	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Ideker, Inc.	3 Norris Asphalt Paving Co.	4 Magruder Paving LLC	5 Herzog Contracting Corp.
Price $148.14	Price $100.00	Price $250.00	Price $150.00	Price $190.00
Amount $592.56	Amount $400.00	Amount $1,000.00	Amount $600.00	Amount $760.00

6 Chester Bross Const. Co./C.B. Equipment Inc.
Price $153.50
Amount $614.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A03
Letting Date: 01/25/2013

Call No:

A03

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$3,116,755.00
2	Ideker, Inc.	$3,387,949.88
3	Norris Asphalt Paving Co.	$3,387,995.43
4	Magruder Paving LLC	$3,507,828.29
5	Herzog Contracting Corp.	$3,514,088.95
6	Chester Bross Const. Co./C.B. Equipment Inc.	$3,770,516.34

Project Total for: J1P3027

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$3,116,755.00
2	Ideker, Inc.	$3,387,949.88
3	Norris Asphalt Paving Co.	$3,387,995.43
4	Magruder Paving LLC	$3,507,828.29
5	Herzog Contracting Corp.	$3,514,088.95
6	Chester Bross Const. Co./C.B. Equipment Inc.	$3,770,516.34

Contract Total for: 130125-A03

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$3,116,755.00**
2	Ideker, Inc.	**$3,387,949.88**
3	Norris Asphalt Paving Co.	**$3,387,995.43**
4	Magruder Paving LLC	**$3,507,828.29**
5	Herzog Contracting Corp.	**$3,514,088.95**
6	Chester Bross Const. Co./C.B. Equipment Inc.	**$3,770,516.34**

Vendor Ranking

Call Order: A04 **Contract ID:** 130125-A04 **Counties:** MERCER, LINN

Letting Date: January 25, 2013 **District(s):** Northwest

Contract Description: J1L1300E, J1L1302 - RTES. 129 & N - LINN/MERCER COUNTIES **Project(s):** FAF-S163(13), FAS-S016(12)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$1,340,938.07	100.00%
2	0010235	W. L. Miller Company	$1,355,818.90	101.11%
3	0010378	Norris Asphalt Paving Co.	$1,370,472.54	102.20%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,446,794.04	107.89%
5	0010179	Herzog Contracting Corp.	$1,479,877.28	110.36%
6	0012577	Magruder Paving LLC	$1,647,819.55	122.89%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

Project J1L1300E : Thin lift overlay (SL)

Section 0001 : ROADWAY ITEMS - J1L1300E

0010	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $5,186.00	Price $4,650.00	Price $1,500.00	Price $2,600.00	Price $5,913.88
Amount $5,186.00	Amount $4,650.00	Amount $1,500.00	Amount $2,600.00	Amount $5,913.88

6 Magruder Paving LLC
Price $5,000.00
Amount $5,000.00

0020	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	54	SQYD

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $25.00	Price $15.00	Price $30.00	Price $8.07	Price $53.15
Amount $1,350.00	Amount $810.00	Amount $1,620.00	Amount $435.78	Amount $2,870.10

6 Magruder Paving LLC
Price $20.00
Amount $1,080.00

0030	401 - 30 . 00	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	18	TONS

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $120.00	Price $100.00	Price $175.00	Price $151.35	Price $82.43
Amount $2,160.00	Amount $1,800.00	Amount $3,150.00	Amount $2,724.30	Amount $1,483.74

6 Magruder Paving LLC
Price $100.00
Amount $1,800.00

0040	402 - 05 . 20	BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)	13,388.7	TONS

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $59.89	Price $60.00	Price $64.77	Price $62.40	Price $72.25
Amount $801,849.24	Amount $803,322.00	Amount $867,186.10	Amount $835,454.88	Amount $967,333.58

6 Magruder Paving LLC
Price $71.30
Amount $954,614.31

0050	407 - 10 . 05	TACK COAT	27,880	GAL

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $2.62	Price $2.65	Price $2.88	Price $3.05	Price $2.00
Amount $73,045.60	Amount $73,882.00	Amount $80,294.40	Amount $85,034.00	Amount $55,760.00

6 Magruder Paving LLC
Price $2.70
Amount $75,276.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

0060	**609 - 10 . 11**	**CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S**	**36**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $75.00	Price $100.00	Price $150.00	Price $60.50	Price $221.80
Amount $2,700.00	Amount $3,600.00	Amount $5,400.00	Amount $2,178.00	Amount $7,984.80

6 Magruder Paving LLC
Price $110.00
Amount $3,960.00

0070	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**2**	**EA**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $1,122.00	Price $750.00	Price $1,500.00	Price $1,515.00	Price $695.00
Amount $2,244.00	Amount $1,500.00	Amount $3,000.00	Amount $3,030.00	Amount $1,390.00

6 Magruder Paving LLC
Price $1,000.00
Amount $2,000.00

0080	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,750**	**SQFT**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $6.00	Price $6.25	Price $6.00	Price $6.30	Price $6.00
Amount $16,500.00	Amount $17,187.50	Amount $16,500.00	Amount $17,325.00	Amount $16,500.00

6 Magruder Paving LLC
Price $6.00
Amount $16,500.00

0090	**616 - 10 . 09**	**FLAG ASSEMBLY**	**107**	**EA**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $25.00	Price $25.00	Price $25.00	Price $26.25	Price $25.00
Amount $2,675.00	Amount $2,675.00	Amount $2,675.00	Amount $2,808.75	Amount $2,675.00

6 Magruder Paving LLC
Price $25.00
Amount $2,675.00

0100	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $35,600.00	Price $31,000.00	Price $7,920.00	Price $63,400.00	Price $50,000.00
Amount $35,600.00	Amount $31,000.00	Amount $7,920.00	Amount $63,400.00	Amount $50,000.00

6 Magruder Paving LLC
Price $105,000.00
Amount $105,000.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:
A04

0110	**620 - 51 . 34**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), RAILROAD CROSSING MARKER**	**2**	**EA**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $1,287.00	Price $1,287.00	Price $1,287.00	Price $1,351.00	Price $1,287.00
Amount $2,574.00	Amount $2,574.00	Amount $2,574.00	Amount $2,702.00	Amount $2,574.00

6 Magruder Paving LLC
Price $1,287.00
Amount $2,574.00

0120	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**92,337**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $0.10	Price $0.10	Price $0.10	Price $0.10	Price $0.10
Amount $9,233.70	Amount $9,233.70	Amount $8,772.02	Amount $9,233.70	Amount $9,233.70

6 Magruder Paving LLC
Price $0.10
Amount $9,233.70

0130	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**125,708**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $0.10	Price $0.10	Price $0.10	Price $0.10	Price $0.10
Amount $12,570.80	Amount $12,570.80	Amount $11,942.26	Amount $12,570.80	Amount $12,570.80

6 Magruder Paving LLC
Price $0.10
Amount $12,570.80

0140	**620 - 61 . 24**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE**	**60**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $1.50	Price $1.50	Price $1.50	Price $1.57	Price $1.50
Amount $90.00	Amount $90.00	Amount $90.00	Amount $94.20	Amount $90.00

6 Magruder Paving LLC
Price $1.50
Amount $90.00

0150	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**86**	**SQYD**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $45.00	Price $9.00	Price $6.50	Price $15.60	Price $35.90
Amount $3,870.00	Amount $774.00	Amount $559.00	Amount $1,341.60	Amount $3,087.40

6 Magruder Paving LLC
Price $6.00
Amount $516.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

0160	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**3,531**	**SQYD**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $3.93	Price $9.00	Price $6.50	Price $8.65	Price $3.87
Amount $13,876.83	Amount $31,779.00	Amount $22,951.50	Amount $30,543.15	Amount $13,664.97

6 Magruder Paving LLC
Price $6.00
Amount $21,186.00

0170	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $4,000.00	Price $1,000.00	Price $2,000.00	Price $4,035.00	Price $500.00
Amount $4,000.00	Amount $1,000.00	Amount $2,000.00	Amount $4,035.00	Amount $500.00

6 Magruder Paving LLC
Price $5,000.00
Amount $5,000.00

0180	**725 - 03 . 15**	**15 IN. PIPE GROUP B**	**196**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $25.00	Price $58.00	Price $35.00	Price $45.65	Price $33.46
Amount $4,900.00	Amount $11,368.00	Amount $6,860.00	Amount $8,947.40	Amount $6,558.16

6 Magruder Paving LLC
Price $85.00
Amount $16,660.00

0190	**731 - 10 . 42**	**PRECAST CONCRETE DROP INLET 4 FT X 2 FT**	**1**	**FT**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $1,650.00	Price $1,200.00	Price $3,500.00	Price $756.00	Price $3,473.93
Amount $1,650.00	Amount $1,200.00	Amount $3,500.00	Amount $756.00	Amount $3,473.93

6 Magruder Paving LLC
Price $2,500.00
Amount $2,500.00

0200	**731 - 99 . 02**	**MISC.**	**1**	**EA**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $1,260.00	Price $1,200.00	Price $1,500.00	Price $1,000.00	Price $5,489.88
Amount $1,260.00	Amount $1,200.00	Amount $1,500.00	Amount $1,000.00	Amount $5,489.88

6 Magruder Paving LLC
Price $1,500.00
Amount $1,500.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$997,335.17
2	W. L. Miller Company	$1,012,216.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

Rank by Contract Total	Vendor Name	Total
3	Norris Asphalt Paving Co.	$1,049,994.28
4	Chester Bross Const. Co./C.B. Equipment Inc.	$1,086,214.56
5	Herzog Contracting Corp.	$1,169,153.94
6	Magruder Paving LLC	$1,239,735.81

Project Total for: J1L1300E

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$997,335.17
2	W. L. Miller Company	$1,012,216.00
3	Norris Asphalt Paving Co.	$1,049,994.28
4	Chester Bross Const. Co./C.B. Equipment Inc.	$1,086,214.56
5	Herzog Contracting Corp.	$1,169,153.94
6	Magruder Paving LLC	$1,239,735.81

Project J1L1302 : Thin lift overlay (SL)

Section 0002 : ROADWAY ITEMS - J1L1302

0210 402 - 05 . 20 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) 4,010.7 TONS

1 APAC-Missouri, Inc.
Price $75.00
Amount $300,802.50

2 W. L. Miller Company
Price $75.00
Amount $300,802.50

3 Norris Asphalt Paving Co.
Price $70.00
Amount $280,749.00

4 Chester Bross Const. Co./C.B. Equipment Inc.
Price $78.75
Amount $315,842.63

5 Herzog Contracting Corp.
Price $64.45
Amount $258,489.62

6 Magruder Paving LLC
Price $91.20
Amount $365,775.84

0220 407 - 10 . 05 TACK COAT 8,360 GAL

1 APAC-Missouri, Inc.
Price $3.00
Amount $25,080.00

2 W. L. Miller Company
Price $3.00
Amount $25,080.00

3 Norris Asphalt Paving Co.
Price $2.88
Amount $24,076.80

4 Chester Bross Const. Co./C.B. Equipment Inc.
Price $3.15
Amount $26,334.00

5 Herzog Contracting Corp.
Price $2.00
Amount $16,720.00

6 Magruder Paving LLC
Price $2.70
Amount $22,572.00

0230 616 - 10 . 05 CONSTRUCTION SIGNS 823 SQFT

1 APAC-Missouri, Inc.
Price $6.00
Amount $4,938.00

2 W. L. Miller Company
Price $6.00
Amount $4,938.00

3 Norris Asphalt Paving Co.
Price $6.00
Amount $4,938.00

4 Chester Bross Const. Co./C.B. Equipment Inc.
Price $6.30
Amount $5,184.90

5 Herzog Contracting Corp.
Price $6.00
Amount $4,938.00

6 Magruder Paving LLC
Price $6.00
Amount $4,938.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

0240	**616 - 10 . 09**	**FLAG ASSEMBLY**	**28**	**EA**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $25.00	Price $25.00	Price $25.00	Price $26.25	Price $25.00
Amount $700.00	Amount $700.00	Amount $700.00	Amount $735.00	Amount $700.00

6 Magruder Paving LLC
Price $25.00
Amount $700.00

0250	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $2,500.00	Price $2,500.00	Price $1,000.00	Price $2,626.00	Price $15,500.00
Amount $2,500.00	Amount $2,500.00	Amount $1,000.00	Amount $2,626.00	Amount $15,500.00

6 Magruder Paving LLC
Price $5,000.00
Amount $5,000.00

0260	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**39,299**	**LF**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $0.10	Price $0.10	Price $0.10	Price $0.10	Price $0.10
Amount $3,929.90	Amount $3,929.90	Amount $3,733.41	Amount $3,929.90	Amount $3,929.90

6 Magruder Paving LLC
Price $0.10
Amount $3,929.90

0270	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**323**	**SQYD**

1 APAC-Missouri, Inc.	2 W. L. Miller Company	3 Norris Asphalt Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Herzog Contracting Corp.
Price $17.50	Price $17.50	Price $16.35	Price $18.35	Price $32.34
Amount $5,652.50	Amount $5,652.50	Amount $5,281.05	Amount $5,927.05	Amount $10,445.82

6 Magruder Paving LLC
Price $16.00
Amount $5,168.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$343,602.90
2	W. L. Miller Company	$343,602.90
3	Norris Asphalt Paving Co.	$320,478.26
4	Chester Bross Const. Co./C.B. Equipment Inc.	$360,579.48
5	Herzog Contracting Corp.	$310,723.34
6	Magruder Paving LLC	$408,083.74

Project Total for: J1L1302

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$343,602.90
2	W. L. Miller Company	$343,602.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-A04
Letting Date: 01/25/2013

Call No:

A04

Rank by Contract Total	Vendor Name	Total
3	Norris Asphalt Paving Co.	$320,478.26
4	Chester Bross Const. Co./C.B. Equipment Inc.	$360,579.48
5	Herzog Contracting Corp.	$310,723.34
6	Magruder Paving LLC	$408,083.74

Contract Total for: 130125-A04

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$1,340,938.07**
2	W. L. Miller Company	**$1,355,818.90**
3	Norris Asphalt Paving Co.	**$1,370,472.54**
4	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,446,794.04**
5	Herzog Contracting Corp.	**$1,479,877.28**
6	Magruder Paving LLC	**$1,647,819.55**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: B01 **Contract ID:** 130125-B01 **Counties:** RANDOLPH, HOWARD

Letting Date: January 25, 2013 **District(s):** Northeast, Central

Contract Description: J2P3010, J5L1300D - ROUTE 3 - RANDOLPH/HOWARD COUNTIES **Project(s):** STP-S183(9), FAF-S183(10)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,716,380.41	100.00%
2	0011146	APAC-Missouri, Inc.	$1,739,077.18	101.32%
3	0010235	W. L. Miller Company	$1,789,147.58	104.24%
4	0012577	Magruder Paving LLC	$1,900,257.91	110.71%
5	0010378	Norris Asphalt Paving Co.	$2,025,547.45	118.01%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B01
Letting Date: 01/25/2013

Call No:
B01

Project J2P3010 : Thin lift overlay (SL), add shoulders

Section 0001 : ROADWAY ITEMS - J2P3010

0010	**212 - 99 . 09**	**MISC.**					**940**		**STA**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$48.20	Price	$47.70	Price	$37.00	Price	$70.10	Price	$35.00
Amount	$45,308.00	Amount	$44,838.00	Amount	$34,780.00	Amount	$65,894.00	Amount	$32,900.00
0020	**304 - 99 . 10**	**MISC.**					**1,000**		**TONS**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$15.00	Price	$52.54	Price	$31.50	Price	$10.11	Price	$25.00
Amount	$15,000.00	Amount	$52,540.00	Amount	$31,500.00	Amount	$10,110.00	Amount	$25,000.00
0030	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**					**92**		**TONS**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$59.45	Price	$94.61	Price	$41.25	Price	$45.00	Price	$50.00
Amount	$5,469.40	Amount	$8,704.12	Amount	$3,795.00	Amount	$4,140.00	Amount	$4,600.00
0040	**401 - 99 . 05**	**MISC.**					**21,052**		**SQYD**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$16.10	Price	$17.05	Price	$18.25	Price	$18.56	Price	$22.77
Amount	$338,937.20	Amount	$358,936.60	Amount	$384,199.00	Amount	$390,725.12	Amount	$479,354.04
0050	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**					**7,392.8**		**TONS**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$53.90	Price	$46.91	Price	$53.30	Price	$56.33	Price	$61.18
Amount	$398,471.92	Amount	$346,796.25	Amount	$394,036.24	Amount	$416,436.42	Amount	$452,291.50
0060	**407 - 10 . 05**	**TACK COAT**					**5,880**		**GAL**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$3.00	Price	$2.65	Price	$2.75	Price	$2.65	Price	$2.91
Amount	$17,640.00	Amount	$15,582.00	Amount	$16,170.00	Amount	$15,582.00	Amount	$17,110.80
0070	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**					**2**		**EA**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$1,000.00	Price	$1,500.00	Price	$1,000.00	Price	$1,500.00	Price	$3,500.00
Amount	$2,000.00	Amount	$3,000.00	Amount	$2,000.00	Amount	$3,000.00	Amount	$7,000.00
0080	**616 - 10 . 05**	**CONSTRUCTION SIGNS**					**2,041**		**SQFT**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$5.50	Price	$5.25	Price	$6.00	Price	$5.25	Price	$5.25
Amount	$11,225.50	Amount	$10,715.25	Amount	$12,246.00	Amount	$10,715.25	Amount	$10,715.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B01
Letting Date: 01/25/2013

Call No:

B01

0090	**616 - 10 . 09**	**FLAG ASSEMBLY**	**16**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $26.25	Price $25.00	Price $20.00	Price $25.00	Price $25.00
Amount $420.00	Amount $400.00	Amount $320.00	Amount $400.00	Amount $400.00

0100	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $15.75	Price $15.00	Price $40.00	Price $15.00	Price $15.00
Amount $157.50	Amount $150.00	Amount $400.00	Amount $150.00	Amount $150.00

0110	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $262.50	Price $250.00	Price $250.00	Price $250.00	Price $250.00
Amount $525.00	Amount $500.00	Amount $500.00	Amount $500.00	Amount $500.00

0120	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $40,000.00	Price $51,947.39	Price $32,500.00	Price $55,000.00	Price $6,500.00
Amount $40,000.00	Amount $51,947.39	Amount $32,500.00	Amount $55,000.00	Amount $6,500.00

0130	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**95,598**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $0.10	Price $0.10	Price $0.10	Price $0.10	Price $0.10
Amount $9,559.80	Amount $9,559.80	Amount $9,559.80	Amount $9,081.81	Amount $9,081.81

0140	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**77,096**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $0.10	Price $0.10	Price $0.10	Price $0.10	Price $0.10
Amount $7,709.60	Amount $7,709.60	Amount $7,709.60	Amount $7,324.12	Amount $7,324.12

0150	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**1,002**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $8.55	Price $7.50	Price $9.00	Price $6.10	Price $7.75
Amount $8,567.10	Amount $7,515.00	Amount $9,018.00	Amount $6,112.20	Amount $7,765.50

0160	**626 - 99 . 09**	**MISC.**	**568**	**STA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $8.60	Price $4.31	Price $13.70	Price $12.00	Price $5.31
Amount $4,884.80	Amount $2,448.08	Amount $7,781.60	Amount $6,816.00	Amount $3,016.08

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$905,875.82

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B01
Letting Date: 01/25/2013

Call No:

B01

Rank by Contract Total	Vendor Name	Total
2	APAC-Missouri, Inc.	$921,342.09
3	W. L. Miller Company	$946,515.24
4	Magruder Paving LLC	$1,001,986.92
5	Norris Asphalt Paving Co.	$1,063,709.10

Project Total for: J2P3010

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$905,875.82
2	APAC-Missouri, Inc.	$921,342.09
3	W. L. Miller Company	$946,515.24
4	Magruder Paving LLC	$1,001,986.92
5	Norris Asphalt Paving Co.	$1,063,709.10

Project J5L1300D : Thin lift overlay (SL), add shoulders

Section 0002 : ROADWAY ITEMS - J5L1300D

0170 212 - 99 . 09 MISC. 803.6 STA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $45.10	Price $47.70	Price $37.00	Price $70.10	Price $35.00
Amount $36,242.36	Amount $38,331.72	Amount $29,733.20	Amount $56,332.36	Amount $28,126.00

0180 304 - 99 . 10 MISC. 883 TONS

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $15.00	Price $52.54	Price $31.50	Price $10.11	Price $25.00
Amount $13,245.00	Amount $46,392.82	Amount $27,814.50	Amount $8,927.13	Amount $22,075.00

0190 310 - 50 . 02 GRAVEL (A) OR CRUSHED STONE (B) 161 TONS

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $59.50	Price $94.61	Price $41.25	Price $45.00	Price $40.00
Amount $9,579.50	Amount $15,232.21	Amount $6,641.25	Amount $7,245.00	Amount $6,440.00

0200 401 - 99 . 05 MISC. 17,856.7 SQYD

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $16.05	Price $17.05	Price $18.25	Price $18.56	Price $22.98
Amount $286,600.04	Amount $304,456.74	Amount $325,884.78	Amount $331,420.35	Amount $410,346.97

0210 402 - 05 . 20 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) 7,145.1 TONS

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 APAC-Missouri, Inc.	3 W. L. Miller Company	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $54.00	Price $46.91	Price $53.30	Price $56.33	Price $61.76
Amount $385,835.40	Amount $335,176.64	Amount $380,833.83	Amount $402,483.48	Amount $441,281.38

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B01
Letting Date: 01/25/2013

Call No:

B01

0220	**407 - 10 . 05**	**TACK COAT**					**5,330**		**GAL**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$3.00	Price	$2.65	Price	$2.75	Price	$2.65	Price	$2.91
Amount	$15,990.00	Amount	$14,124.50	Amount	$14,657.50	Amount	$14,124.50	Amount	$15,510.30
0230	**618 - 10 . 00**	**MOBILIZATION**					**1**		**LS**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$34,000.00	Price	$38,477.98	Price	$24,700.00	Price	$50,000.00	Price	$12,500.00
Amount	$34,000.00	Amount	$38,477.98	Amount	$24,700.00	Amount	$50,000.00	Amount	$12,500.00
0240	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**					**12**		**LF**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$36.75	Price	$35.00	Price	$35.00	Price	$35.00	Price	$35.00
Amount	$441.00	Amount	$420.00	Amount	$420.00	Amount	$420.00	Amount	$420.00
0250	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**					**84,216**		**LF**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$0.10	Price	$0.10	Price	$0.10	Price	$0.10	Price	$0.10
Amount	$8,421.60	Amount	$8,421.60	Amount	$8,421.60	Amount	$8,000.52	Amount	$8,000.52
0260	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**					**73,770**		**LF**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$0.10	Price	$0.10	Price	$0.10	Price	$0.10	Price	$0.10
Amount	$7,377.00	Amount	$7,377.00	Amount	$7,377.00	Amount	$7,008.15	Amount	$7,008.15
0270	**620 - 61 . 08**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE**					**102**		**LF**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$2.10	Price	$2.00	Price	$2.00	Price	$2.00	Price	$2.00
Amount	$214.20	Amount	$204.00	Amount	$204.00	Amount	$204.00	Amount	$204.00
0280	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**					**879**		**SQYD**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$8.55	Price	$7.50	Price	$9.00	Price	$6.10	Price	$7.75
Amount	$7,515.45	Amount	$6,592.50	Amount	$7,911.00	Amount	$5,361.90	Amount	$6,812.25
0290	**626 - 99 . 09**	**MISC.**					**586.4**		**STA**
1 Chester Bross Const. Co./C.B. Equipment Inc.		2 APAC-Missouri, Inc.		3 W. L. Miller Company		4 Magruder Paving LLC		5 Norris Asphalt Paving Co.	
Price	$8.60	Price	$4.31	Price	$13.70	Price	$11.50	Price	$5.31
Amount	$5,043.04	Amount	$2,527.38	Amount	$8,033.68	Amount	$6,743.60	Amount	$3,113.78

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$810,504.59

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B01
Letting Date: 01/25/2013

Call No:

B01

Rank by Contract Total	Vendor Name	Total
2	APAC-Missouri, Inc.	$817,735.09
3	W. L. Miller Company	$842,632.34
4	Magruder Paving LLC	$898,270.99
5	Norris Asphalt Paving Co.	$961,838.35

Project Total for: J5L1300D

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$810,504.59
2	APAC-Missouri, Inc.	$817,735.09
3	W. L. Miller Company	$842,632.34
4	Magruder Paving LLC	$898,270.99
5	Norris Asphalt Paving Co.	$961,838.35

Contract Total for: 130125-B01

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,716,380.41**
2	APAC-Missouri, Inc.	**$1,739,077.18**
3	W. L. Miller Company	**$1,789,147.58**
4	Magruder Paving LLC	**$1,900,257.91**
5	Norris Asphalt Paving Co.	**$2,025,547.45**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: B02 **Contract ID:** 130125-B02 **Counties:** CLARK

Letting Date: January 25, 2013 **District(s):** Northeast

Contract Description: J3P2228H - ROUTE 136 - CLARK COUNTY **Project(s):** FAF-136-3(14)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010235	W. L. Miller Company	$2,047,033.07	100.00%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$2,238,867.72	109.37%
3	0012577	Magruder Paving LLC	$2,464,757.09	120.41%
4	0011146	APAC-Missouri, Inc.	$2,633,233.68	128.64%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:
B02

Project J3P2228H : Thin lift overlay (BP-1), add shoulders

Section 0001 : ROADWAY ITEMS - J3P2228H

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $10,500.00	Price $3,600.00	Price $17,945.48	Price $11,485.57
Amount $10,500.00	Amount $3,600.00	Amount $17,945.48	Amount $11,485.57

0020	**212 - 99 . 09**	**MISC.**	**1,172**	**STA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $48.25	Price $65.95	Price $80.00	Price $94.75
Amount $56,549.00	Amount $77,293.40	Amount $93,760.00	Amount $111,047.00

0030	**215 - 10 . 00**	**SHAPING SLOPES, CLASS I**	**153**	**100F**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $38.60	Price $39.20	Price $150.15	Price $45.54
Amount $5,905.80	Amount $5,997.60	Amount $22,972.95	Amount $6,967.62

0040	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**46**	**TONS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $42.50	Price $111.00	Price $70.00	Price $328.28
Amount $1,955.00	Amount $5,106.00	Amount $3,220.00	Amount $15,100.88

0050	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**24,721**	**TONS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $50.75	Price $58.00	Price $61.70	Price $65.59
Amount $1,254,590.75	Amount $1,433,818.00	Amount $1,525,285.70	Amount $1,621,450.39

0060	**401 - 99 . 05**	**MISC.**	**26,072.7**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $14.45	Price $13.75	Price $15.90	Price $18.49
Amount $376,750.52	Amount $358,499.63	Amount $414,555.93	Amount $482,084.22

0070	**407 - 10 . 05**	**TACK COAT**	**12,150**	**GAL**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $2.65	Price $2.75	Price $2.70	Price $2.67
Amount $32,197.50	Amount $33,412.50	Amount $32,805.00	Amount $32,440.50

0080	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**900**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $15.00	Price $15.75	Price $15.00	Price $15.00
Amount $13,500.00	Amount $14,175.00	Amount $13,500.00	Amount $13,500.00

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:
B02

0090	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**12**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $1,400.00	Price $1,470.00	Price $1,400.00	Price $1,400.00
Amount $16,800.00	Amount $17,640.00	Amount $16,800.00	Amount $16,800.00

0100	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**12**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $275.00	Price $288.75	Price $275.00	Price $275.00
Amount $3,300.00	Amount $3,465.00	Amount $3,300.00	Amount $3,300.00

0110	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**12**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $1,800.00	Price $1,900.00	Price $1,800.00	Price $1,800.00
Amount $21,600.00	Amount $22,800.00	Amount $21,600.00	Amount $21,600.00

0120	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $1,000.00	Price $750.00	Price $1,000.00	Price $389.84
Amount $2,000.00	Amount $1,500.00	Amount $2,000.00	Amount $779.68

0130	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**352**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $234.00	Price $200.00	Price $230.00	Price $169.47
Amount $82,368.00	Amount $70,400.00	Amount $80,960.00	Amount $59,653.44

0140	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**35**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $22.00	Price $1.00	Price $4.75	Price $5.00
Amount $770.00	Amount $35.00	Amount $166.25	Amount $175.00

0150	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**35**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $2.00	Price $1.00	Price $7.50	Price $4.30
Amount $70.00	Amount $35.00	Amount $262.50	Amount $150.50

0160	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**880**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $2.85	Price $4.00	Price $4.50	Price $3.60
Amount $2,508.00	Amount $3,520.00	Amount $3,960.00	Amount $3,168.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:
B02

0170	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**600**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $10.00	Price $7.00	Price $6.00	Price $4.15
Amount $6,000.00	Amount $4,200.00	Amount $3,600.00	Amount $2,490.00

0180	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,708**	**SQFT**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $6.30	Price $6.00	Price $5.75	Price $5.81
Amount $10,760.40	Amount $10,248.00	Amount $9,821.00	Amount $9,923.48

0190	**616 - 10 . 09**	**FLAG ASSEMBLY**	**21**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $20.00	Price $26.25	Price $25.00	Price $25.28
Amount $420.00	Amount $551.25	Amount $525.00	Amount $530.88

0200	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $40.00	Price $31.50	Price $30.00	Price $30.33
Amount $400.00	Amount $315.00	Amount $300.00	Amount $303.30

0210	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $500.00	Price $105.00	Price $100.00	Price $101.11
Amount $1,000.00	Amount $210.00	Amount $200.00	Amount $202.22

0220	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $69,430.00	Price $84,000.00	Price $115,000.00	Price $146,145.00
Amount $69,430.00	Amount $84,000.00	Amount $115,000.00	Amount $146,145.00

0230	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**60**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $28.00	Price $29.40	Price $0.28	Price $28.31
Amount $1,680.00	Amount $1,764.00	Amount $16.80	Amount $1,698.60

0240	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**11**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $395.00	Price $414.75	Price $395.00	Price $399.39
Amount $4,345.00	Amount $4,562.25	Amount $4,345.00	Amount $4,393.29

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:
B02

0250	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**138,267**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $0.10	Price $0.11	Price $0.10	Price $0.10
Amount $13,826.70	Amount $15,209.37	Amount $13,826.70	Amount $13,826.70

0260	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**76,583**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $0.10	Price $0.11	Price $0.10	Price $0.10
Amount $7,658.30	Amount $8,424.13	Amount $7,658.30	Amount $7,658.30

0270	**620 - 61 . 08**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE**	**487**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $0.75	Price $0.78	Price $0.75	Price $0.76
Amount $365.25	Amount $379.86	Amount $365.25	Amount $370.12

0280	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**307**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $1.80	Price $1.89	Price $1.80	Price $1.82
Amount $552.60	Amount $580.23	Amount $552.60	Amount $558.74

0290	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**4,846**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $1.85	Price $2.36	Price $4.00	Price $2.26
Amount $8,965.10	Amount $11,436.56	Amount $19,384.00	Amount $10,951.96

0300	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**1,882**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $7.50	Price $7.50	Price $4.00	Price $6.84
Amount $14,115.00	Amount $14,115.00	Amount $7,528.00	Amount $12,872.88

0310	**626 - 99 . 09**	**MISC.**	**1,002.2**	**STA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $10.25	Price $10.20	Price $12.65	Price $5.73
Amount $10,272.55	Amount $10,222.44	Amount $12,677.83	Amount $5,742.61

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$2,031,155.47
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,217,515.22
3	Magruder Paving LLC	$2,448,894.29
4	APAC-Missouri, Inc.	$2,617,370.88

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:
B02

Section 0002 : SIGNING ITEMS - J3P2228H

0320	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**2.4** **CUYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $2,179.00	Price $5,200.00	Price $2,178.25	Price $2,178.25
Amount $5,229.60	Amount $12,480.00	Amount $5,227.80	Amount $5,227.80

0330	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**80** **LB**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $4.25	Price $4.45	Price $4.24	Price $4.24
Amount $340.00	Amount $356.00	Amount $339.20	Amount $339.20

0340	**903 - 12 . 20**	**PIPE POSTS**	**1,340** **LB**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $4.10	Price $4.30	Price $4.10	Price $4.10
Amount $5,494.00	Amount $5,762.00	Amount $5,494.00	Amount $5,494.00

0350	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**8** **EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $277.00	Price $4.30	Price $276.21	Price $276.21
Amount $2,216.00	Amount $34.40	Amount $2,209.68	Amount $2,209.68

0360	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**54** **SQFT**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $24.00	Price $25.15	Price $23.96	Price $23.96
Amount $1,296.00	Amount $1,358.10	Amount $1,293.84	Amount $1,293.84

0370	**903 - 50 . 17**	**48 IN. STOP SIGN**	**6** **EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.
Price $217.00	Price $227.00	Price $216.38	Price $216.38
Amount $1,302.00	Amount $1,362.00	Amount $1,298.28	Amount $1,298.28

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$15,877.60
2	Chester Bross Const. Co./C.B. Equipment Inc.	$21,352.50
3	Magruder Paving LLC	$15,862.80
4	APAC-Missouri, Inc.	$15,862.80

Project Total for: J3P2228H

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$2,047,033.07
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,238,867.72
3	Magruder Paving LLC	$2,464,757.09
4	APAC-Missouri, Inc.	$2,633,233.68

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B02
Letting Date: 01/25/2013

Call No:

B02

Contract Total for: 130125-B02

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	**$2,047,033.07**
2	Chester Bross Const. Co./C.B. Equipment Inc.	**$2,238,867.72**
3	Magruder Paving LLC	**$2,464,757.09**
4	APAC-Missouri, Inc.	**$2,633,233.68**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: B03 **Contract ID:** 130125-B03 **Counties:** RALLS, MONROE, MARION, SHELBY

Letting Date: January 25, 2013 **District(s):** Northeast

Contract Description: J3L1300H, J3P2210C - ROUTE Z & 15 - VARIOUS COUNTIES **Project(s):** FAF-15-2(14), FAS-S295(5)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010235	W. L. Miller Company	$2,162,521.53	100.00%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$2,234,689.54	103.34%
3	0011146	APAC-Missouri, Inc.	$2,346,006.13	108.48%
4	0012577	Magruder Paving LLC	$2,531,395.56	117.06%
5	0010378	Norris Asphalt Paving Co.	$2,622,233.23	121.26%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

Project J3L1300H : Thin lift overlay (SL)

Section 0001 : ROADWAY ITEMS - J3L1300H

0010	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**6,252.7**	**TONS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $51.80	Price $56.75	Price $56.00	Price $58.82	Price $66.52
Amount $323,889.86	Amount $354,840.73	Amount $350,151.20	Amount $367,783.81	Amount $415,929.60

0020	**407 - 10 . 05**	**TACK COAT**	**4,400**	**GAL**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2.65	Price $2.80	Price $2.51	Price $2.65	Price $2.95
Amount $11,660.00	Amount $12,320.00	Amount $11,044.00	Amount $11,660.00	Amount $12,980.00

0030	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**644**	**SQFT**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $6.50	Price $6.30	Price $6.07	Price $6.00	Price $6.44
Amount $4,186.00	Amount $4,057.20	Amount $3,909.08	Amount $3,864.00	Amount $4,147.36

0040	**616 - 10 . 09**	**FLAG ASSEMBLY**	**12**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $20.00	Price $26.25	Price $25.28	Price $25.00	Price $25.00
Amount $240.00	Amount $315.00	Amount $303.36	Amount $300.00	Amount $300.00

0050	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $40.00	Price $15.75	Price $15.17	Price $15.00	Price $15.00
Amount $400.00	Amount $157.50	Amount $151.70	Amount $150.00	Amount $150.00

0060	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**897**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $1.20	Price $0.95	Price $0.71	Price $1.00	Price $1.10
Amount $1,076.40	Amount $852.15	Amount $636.87	Amount $897.00	Amount $986.70

0070	**620 - 99 . 02**	**MISC.**	**598**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $1.40	Price $0.78	Price $0.43	Price $0.75	Price $0.78
Amount $837.20	Amount $466.44	Amount $257.14	Amount $448.50	Amount $466.44

0080	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**501**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $6.30	Price $5.30	Price $3.61	Price $5.50	Price $11.25
Amount $3,156.30	Amount $2,655.30	Amount $1,808.61	Amount $2,755.50	Amount $5,636.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

0090	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	651	SQYD

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $8.00	Price $10.20	Price $10.46	Price $5.50	Price $11.25
Amount $5,208.00	Amount $6,640.20	Amount $6,809.46	Amount $3,580.50	Amount $7,323.75

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$350,653.76
2	Chester Bross Const. Co./C.B. Equipment Inc.	$382,304.52
3	APAC-Missouri, Inc.	$375,071.42
4	Magruder Paving LLC	$391,439.31
5	Norris Asphalt Paving Co.	$447,920.10

Project Total for: J3L1300H

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$350,653.76
2	Chester Bross Const. Co./C.B. Equipment Inc.	$382,304.52
3	APAC-Missouri, Inc.	$375,071.42
4	Magruder Paving LLC	$391,439.31
5	Norris Asphalt Paving Co.	$447,920.10

Project J3P2210C : Thin lift overlay (SL & BP-2), add shoulders

Section 0002 : ROADWAY ITEMS - J3P2210C

0100	212 - 99 . 09	MISC.	1,531	STA

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $40.00	Price $88.30	Price $73.65	Price $150.00	Price $85.00
Amount $61,240.00	Amount $135,187.30	Amount $112,758.15	Amount $229,650.00	Amount $130,135.00

0110	310 - 50 . 02	GRAVEL (A) OR CRUSHED STONE (B)	75	TONS

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $33.00	Price $80.00	Price $256.85	Price $100.00	Price $30.00
Amount $2,475.00	Amount $6,000.00	Amount $19,263.75	Amount $7,500.00	Amount $2,250.00

0120	401 - 12 . 11	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	944.3	TONS

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $56.50	Price $53.40	Price $53.86	Price $55.70	Price $77.08
Amount $53,352.95	Amount $50,425.62	Amount $50,860.00	Amount $52,597.51	Amount $72,786.64

0130	401 - 99 . 05	MISC.	38,874.9	SQYD

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $13.10	Price $12.35	Price $14.82	Price $14.20	Price $16.88
Amount $509,261.19	Amount $480,105.02	Amount $576,126.02	Amount $552,023.58	Amount $656,208.31

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

0140	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**15,020.1**	**TONS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $51.50	Price $52.40	Price $54.52	Price $55.70	Price $62.68
Amount $773,535.15	Amount $787,053.24	Amount $818,895.85	Amount $836,619.57	Amount $941,459.87

0150	**407 - 10 . 05**	**TACK COAT**	**12,660**	**GAL**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2.65	Price $2.80	Price $2.56	Price $2.64	Price $2.95
Amount $33,549.00	Amount $35,448.00	Amount $32,409.60	Amount $33,422.40	Amount $37,347.00

0160	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**13**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2,300.00	Price $2,550.00	Price $2,300.00	Price $2,700.00	Price $2,300.00
Amount $29,900.00	Amount $33,150.00	Amount $29,900.00	Amount $35,100.00	Amount $29,900.00

0170	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $1,000.00	Price $750.00	Price $374.43	Price $1,500.00	Price $2,000.00
Amount $2,000.00	Amount $1,500.00	Amount $748.86	Amount $3,000.00	Amount $4,000.00

0180	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**664.9**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $202.00	Price $137.30	Price $124.41	Price $168.50	Price $168.50
Amount $134,309.80	Amount $91,290.77	Amount $82,720.21	Amount $112,035.65	Amount $112,035.65

0190	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**66**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $12.00	Price $1.00	Price $5.00	Price $6.00	Price $6.00
Amount $792.00	Amount $66.00	Amount $330.00	Amount $396.00	Amount $396.00

0200	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**66**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2.50	Price $1.00	Price $3.25	Price $7.75	Price $7.75
Amount $165.00	Amount $66.00	Amount $214.50	Amount $511.50	Amount $511.50

0210	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**2,084**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2.50	Price $2.50	Price $3.60	Price $4.50	Price $4.50
Amount $5,210.00	Amount $5,210.00	Amount $7,502.40	Amount $9,378.00	Amount $9,378.00

CERTIFIED BY DESIGN Phillip Hervey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

0220	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**1,520**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $10.00	Price $5.00	Price $3.51	Price $5.00	Price $5.00
Amount $15,200.00	Amount $7,600.00	Amount $5,335.20	Amount $7,600.00	Amount $7,600.00

0230	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,086**	**SQFT**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $6.50	Price $6.30	Price $6.07	Price $6.00	Price $6.00
Amount $13,559.00	Amount $13,141.80	Amount $12,662.02	Amount $12,516.00	Amount $12,516.00

0240	**616 - 10 . 09**	**FLAG ASSEMBLY**	**27**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $20.00	Price $26.25	Price $25.28	Price $25.00	Price $25.00
Amount $540.00	Amount $708.75	Amount $682.56	Amount $675.00	Amount $675.00

0250	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $40.00	Price $15.75	Price $15.17	Price $15.00	Price $15.00
Amount $400.00	Amount $157.50	Amount $151.70	Amount $150.00	Amount $150.00

0260	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $500.00	Price $262.50	Price $252.78	Price $250.00	Price $250.00
Amount $1,000.00	Amount $525.00	Amount $505.56	Amount $500.00	Amount $500.00

0270	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $61,500.00	Price $90,000.00	Price $114,502.00	Price $130,740.00	Price $39,500.00
Amount $61,500.00	Amount $90,000.00	Amount $114,502.00	Amount $130,740.00	Amount $39,500.00

0280	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**72**	**LF**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $30.00	Price $31.50	Price $30.33	Price $30.00	Price $30.00
Amount $2,160.00	Amount $2,268.00	Amount $2,183.76	Amount $2,160.00	Amount $2,160.00

0290	**620 - 51 . 34**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), RAILROAD CROSSING MARKER**	**4**	**EA**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $1,250.00	Price $1,312.50	Price $1,263.90	Price $1,250.00	Price $1,250.00
Amount $5,000.00	Amount $5,250.00	Amount $5,055.60	Amount $5,000.00	Amount $5,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

0300	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**174,661**	**LF**

1 W. L. Miller Company
Price $0.08
Amount $13,972.88

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.08
Amount $13,972.88

3 APAC-Missouri, Inc.
Price $0.08
Amount $13,972.88

4 Magruder Paving LLC
Price $0.08
Amount $13,972.88

5 Norris Asphalt Paving Co.
Price $0.08
Amount $13,972.88

0310	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**104,064**	**LF**

1 W. L. Miller Company
Price $0.08
Amount $8,325.12

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.08
Amount $8,325.12

3 APAC-Missouri, Inc.
Price $0.08
Amount $8,325.12

4 Magruder Paving LLC
Price $0.08
Amount $8,325.12

5 Norris Asphalt Paving Co.
Price $0.08
Amount $8,325.12

0320	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**268**	**LF**

1 W. L. Miller Company
Price $2.45
Amount $656.60

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.57
Amount $688.76

3 APAC-Missouri, Inc.
Price $2.48
Amount $664.64

4 Magruder Paving LLC
Price $2.45
Amount $656.60

5 Norris Asphalt Paving Co.
Price $2.45
Amount $656.60

0330	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**30,622**	**SQYD**

1 W. L. Miller Company
Price $1.00
Amount $30,622.00

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1.10
Amount $33,684.20

3 APAC-Missouri, Inc.
Price $1.02
Amount $31,234.44

4 Magruder Paving LLC
Price $1.30
Amount $39,808.60

5 Norris Asphalt Paving Co.
Price $1.38
Amount $42,258.36

0340	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**2,620**	**SQYD**

1 W. L. Miller Company
Price $8.00
Amount $20,960.00

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $8.90
Amount $23,318.00

3 APAC-Missouri, Inc.
Price $4.56
Amount $11,947.20

4 Magruder Paving LLC
Price $5.50
Amount $14,410.00

5 Norris Asphalt Paving Co.
Price $7.80
Amount $20,436.00

0350	**626 - 99 . 09**	**MISC.**	**1,367.6**	**STA**

1 W. L. Miller Company
Price $13.80
Amount $18,872.88

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $8.60
Amount $11,761.36

3 APAC-Missouri, Inc.
Price $5.67
Amount $7,754.29

4 Magruder Paving LLC
Price $13.40
Amount $18,325.84

5 Norris Asphalt Paving Co.
Price $7.00
Amount $9,573.20

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$1,798,558.57
2	Chester Bross Const. Co./C.B. Equipment Inc.	$1,836,903.32
3	APAC-Missouri, Inc.	$1,946,706.31
4	Magruder Paving LLC	$2,127,074.25
5	Norris Asphalt Paving Co.	$2,159,731.13

Section 0003 : PARIS PARKING AREAS - J3P2210C

0360	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**147.6**	**TONS**

1 W. L. Miller Company
Price $67.00
Amount $9,889.20

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $70.25
Amount $10,368.90

3 APAC-Missouri, Inc.
Price $117.30
Amount $17,313.48

4 Magruder Paving LLC
Price $70.00
Amount $10,332.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B03
Letting Date: 01/25/2013

Call No:
B03

5 Norris Asphalt Paving Co.
Price $75.00
Amount $11,070.00

0370	**407 - 10 . 05**	**TACK COAT**		**80**	**GAL**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $2.65	Price $3.15	Price $2.51	Price $3.00	Price $2.95
Amount $212.00	Amount $252.00	Amount $200.80	Amount $240.00	Amount $236.00

0380	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**		**152**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $7.00	Price $8.00	Price $23.49	Price $5.50	Price $7.80
Amount $1,064.00	Amount $1,216.00	Amount $3,570.48	Amount $836.00	Amount $1,185.60

0390	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**		**268**	**SQYD**

1 W. L. Miller Company	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 APAC-Missouri, Inc.	4 Magruder Paving LLC	5 Norris Asphalt Paving Co.
Price $8.00	Price $13.60	Price $11.73	Price $5.50	Price $7.80
Amount $2,144.00	Amount $3,644.80	Amount $3,143.64	Amount $1,474.00	Amount $2,090.40

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$13,309.20
2	Chester Bross Const. Co./C.B. Equipment Inc.	$15,481.70
3	APAC-Missouri, Inc.	$24,228.40
4	Magruder Paving LLC	$12,882.00
5	Norris Asphalt Paving Co.	$14,582.00

Project Total for: J3P2210C

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$1,811,867.77
2	Chester Bross Const. Co./C.B. Equipment Inc.	$1,852,385.02
3	APAC-Missouri, Inc.	$1,970,934.71
4	Magruder Paving LLC	$2,139,956.25
5	Norris Asphalt Paving Co.	$2,174,313.13

Contract Total for: 130125-B03

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	**$2,162,521.53**
2	Chester Bross Const. Co./C.B. Equipment Inc.	**$2,234,689.54**
3	APAC-Missouri, Inc.	**$2,346,006.13**
4	Magruder Paving LLC	**$2,531,395.56**
5	Norris Asphalt Paving Co.	**$2,622,233.23**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: B04 **Contract ID:** 130125-B04 **Counties:** RALLS MONROE

Letting Date: January 25, 2013 **District(s):** Northeast

Contract Description: J3S2190C - RTES. 154 & J - MONROE/RALLS COUNTIES **Project(s):** FAF-S210(5)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011198	Widel, Inc.	$2,186,061.10	100.00%
2	0011146	APAC-Missouri, Inc.	$2,234,707.88	102.23%
3	0012244	PCiRoads, LLC	$2,682,887.21	122.73%
4	0020131	R. V. Wagner, Inc.	$2,891,300.95	132.26%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

Project J3S2190C : Bridge Rehabilitation (4 bridges)

Section 0001 : ROADWAY ITEMS - J3S2190C

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $18,000.00	Price $600.00	Price $7,800.00	Price $95,000.00
Amount $18,000.00	Amount $600.00	Amount $7,800.00	Amount $95,000.00

0020	**403 - 01 . 03**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)**	**1,878.7**	**TONS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $113.00	Price $102.00	Price $102.00	Price $110.00
Amount $212,293.10	Amount $191,627.40	Amount $191,627.40	Amount $206,657.00

0030	**407 - 10 . 05**	**TACK COAT**	**1,090**	**GAL**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4.50	Price $3.00	Price $3.00	Price $3.00
Amount $4,905.00	Amount $3,270.00	Amount $3,270.00	Amount $3,270.00

0040	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**300**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $18.00	Price $15.50	Price $15.80	Price $24.50
Amount $5,400.00	Amount $4,650.00	Amount $4,740.00	Amount $7,350.00

0050	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**12**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,500.00	Price $1,550.00	Price $1,410.00	Price $2,075.00
Amount $18,000.00	Amount $18,600.00	Amount $16,920.00	Amount $24,900.00

0060	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**12**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $450.00	Price $330.00	Price $405.00	Price $543.00
Amount $5,400.00	Amount $3,960.00	Amount $4,860.00	Amount $6,516.00

0070	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**16**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,900.00	Price $2,000.00	Price $1,790.00	Price $2,400.00
Amount $30,400.00	Amount $32,000.00	Amount $28,640.00	Amount $38,400.00

0080	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5,200.00	Price $2,000.00	Price $5,000.00	Price $5,390.00
Amount $10,400.00	Amount $4,000.00	Amount $10,000.00	Amount $10,780.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0090	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,265**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $9.75	Price $7.00	Price $10.11	Price $8.60
Amount $22,083.75	Amount $15,855.00	Amount $22,899.15	Amount $19,479.00

0100	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**8**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $85.00	Price $71.40	Price $53.00
Amount $560.00	Amount $680.00	Amount $571.20	Amount $424.00

0110	**616 - 10 . 09**	**FLAG ASSEMBLY**	**24**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $35.00	Price $25.00	Price $29.75	Price $27.00
Amount $840.00	Amount $600.00	Amount $714.00	Amount $648.00

0120	**616 - 10 . 12**	**BUOYS (BOATS KEEP OUT)**	**16**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $400.00	Price $500.00	Price $100.00	Price $249.00
Amount $6,400.00	Amount $8,000.00	Amount $1,600.00	Amount $3,984.00

0130	**616 - 10 . 13**	**BUOYS (NO WAKE)**	**12**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $400.00	Price $500.00	Price $100.00	Price $249.00
Amount $4,800.00	Amount $6,000.00	Amount $1,200.00	Amount $2,988.00

0140	**616 - 10 . 20**	**CHANNELIZER (DRUM-LIKE)**	**113**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $32.00	Price $35.00	Price $33.32	Price $58.00
Amount $3,616.00	Amount $3,955.00	Amount $3,765.16	Amount $6,554.00

0150	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**12**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $140.00	Price $200.00	Price $42.25	Price $140.00
Amount $1,680.00	Amount $2,400.00	Amount $507.00	Amount $1,680.00

0160	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,000.00	Price $1,500.00	Price $892.00	Price $1,617.00
Amount $4,000.00	Amount $3,000.00	Amount $1,784.00	Amount $3,234.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0170	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**4**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4,100.00	Price $3,500.00	Price $4,165.00	Price $2,779.00
Amount $16,400.00	Amount $14,000.00	Amount $16,660.00	Amount $11,116.00

0180	**616 - 99 . 02**	**MISC.**	**8**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,000.00	Price $1,250.00	Price $100.00	Price $249.00
Amount $8,000.00	Amount $10,000.00	Amount $800.00	Amount $1,992.00

0185	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $150,000.00	Price $220,000.00	Price $254,842.00	Price $322,000.00
Amount $150,000.00	Amount $220,000.00	Amount $254,842.00	Amount $322,000.00

0190	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**7,226**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.00	Price $0.75	Price $1.07	Price $0.80
Amount $7,226.00	Amount $5,419.50	Amount $7,731.82	Amount $5,780.80

0200	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**905**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.25	Price $0.75	Price $1.07	Price $0.80
Amount $1,131.25	Amount $678.75	Amount $968.35	Amount $724.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$531,535.10
2	APAC-Missouri, Inc.	$549,295.65
3	PCiRoads, LLC	$581,900.08
4	R. V. Wagner, Inc.	$773,476.80

Section 0002 : BR. NO. A36701 - J3S2190C

0210	**216 - 15 . 01**	**REMOVAL OF ASPHALT WEARING SURFACE**	**53,878**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $0.85	Price $0.70	Price $0.52	Price $1.00
Amount $45,796.30	Amount $37,714.60	Amount $28,016.56	Amount $53,878.00

0220	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**114**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	Amount $18,240.00	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $35.00	Price $160.00		Price $386.00	Price $165.00
Amount $3,990.00			Amount $44,004.00	Amount $18,810.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0230	**216 - 99 . 02**	**MISC.**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,500.00	Price $1,500.00	Price $988.00	Price $3,960.00
Amount $15,000.00	Amount $15,000.00	Amount $9,880.00	Amount $39,600.00

0240	**216 - 99 . 03**	**MISC.**	**35**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $65.00	Price $445.00	Price $270.00	Price $318.00
Amount $2,275.00	Amount $15,575.00	Amount $9,450.00	Amount $11,130.00

0250	**409 - 40 . 10**	**SEAL COAT, GRADE B**	**5,950**	**SQYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $4.00	Price $4.00	Price $7.00
Amount $29,750.00	Amount $23,800.00	Amount $23,800.00	Amount $41,650.00

0260	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**23.7**	**CUYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,600.00	Price $2,030.00	Price $1,592.00	Price $2,100.00
Amount $37,920.00	Amount $48,111.00	Amount $37,730.40	Amount $49,770.00

0270	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**350**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $125.00	Price $83.00	Price $140.00	Price $149.00
Amount $43,750.00	Amount $29,050.00	Amount $49,000.00	Amount $52,150.00

0280	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**1,000**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $40.00	Price $42.00	Price $45.00
Amount $70,000.00	Amount $40,000.00	Amount $42,000.00	Amount $45,000.00

0290	**704 - 01 . 06**	**FULL DEPTH REPAIR**	**100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $66.00	Price $75.00	Price $30.00	Price $116.00
Amount $6,600.00	Amount $7,500.00	Amount $3,000.00	Amount $11,600.00

0300	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**	**150**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $8.00	Price $16.00	Price $16.00	Price $17.25
Amount $1,200.00	Amount $2,400.00	Amount $2,400.00	Amount $2,587.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0310	**707 - 99 . 01**	**MISC.**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,500.00	Price $3,400.00	Price $500.00	Price $2,150.00
Amount $3,500.00	Amount $3,400.00	Amount $500.00	Amount $2,150.00

0320	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**3,630**	**LB**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.23	Price $1.50	Price $2.20	Price $1.40
Amount $4,464.90	Amount $5,445.00	Amount $7,986.00	Amount $5,082.00

0330	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4,500.00	Price $11,032.00	Price $12,250.00	Price $11,900.00
Amount $4,500.00	Amount $11,032.00	Amount $12,250.00	Amount $11,900.00

0340	**712 - 09 . 00**	**EXPANSION DEVICE (FINGER PLATE)**	**38**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,900.00	Price $980.00	Price $2,466.00	Price $1,480.00
Amount $72,200.00	Amount $37,240.00	Amount $93,708.00	Amount $56,240.00

0350	**712 - 12 . 51**	**HINGE MODIFICATION**	**5**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $30,000.00	Price $22,000.00	Price $53,680.00	Price $29,980.00
Amount $150,000.00	Amount $110,000.00	Amount $268,400.00	Amount $149,900.00

0360	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**3,200**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $20.00	Price $36.00	Price $48.00	Price $38.80
Amount $64,000.00	Amount $115,200.00	Amount $153,600.00	Amount $124,160.00

0370	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**3,200**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4.00	Price $3.00	Price $10.00	Price $3.20
Amount $12,800.00	Amount $9,600.00	Amount $32,000.00	Amount $10,240.00

0380	**712 - 53 . 85**	**INTERMEDIATE FIELD COAT (SYSTEM H)**	**3,200**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $3.00	Price $8.00	Price $3.20
Amount $16,000.00	Amount $9,600.00	Amount $25,600.00	Amount $10,240.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0390	**712 - 53 . 90**	**FINISH FIELD COAT (SYSTEM H)**	**3,200**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $3.00	Price $6.00	Price $3.20
Amount $16,000.00	Amount $9,600.00	Amount $19,200.00	Amount $10,240.00

0400	**712 - 99 . 02**	**MISC.**	**4**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,200.00	Price $2,000.00	Price $3,780.00	Price $3,600.00
Amount $4,800.00	Amount $8,000.00	Amount $15,120.00	Amount $14,400.00

0410	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**5**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,500.00	Price $3,000.00	Price $3,200.00	Price $4,190.00
Amount $12,500.00	Amount $15,000.00	Amount $16,000.00	Amount $20,950.00

0420	**716 - 30 . 00**	**TYPE N PTFE BEARING**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,600.00	Price $3,130.00	Price $3,450.00	Price $5,732.00
Amount $36,000.00	Amount $31,300.00	Amount $34,500.00	Amount $57,320.00

0430	**717 - 20 . 01**	**STRIP SEAL EXPANSION JOINT SYSTEM**	**76**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $500.00	Price $370.00	Price $379.00	Price $441.00
Amount $38,000.00	Amount $28,120.00	Amount $28,804.00	Amount $33,516.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$691,046.20
2	APAC-Missouri, Inc.	$630,927.60
3	PCiRoads, LLC	$956,948.96
4	R. V. Wagner, Inc.	$832,513.50

Section 0003 : BR. NO. A37311 - J3S2190C

0440	**216 - 15 . 01**	**REMOVAL OF ASPHALT WEARING SURFACE**	**25,127**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.25	Price $0.75	Price $0.59	Price $1.00
Amount $31,408.75	Amount $18,845.25	Amount $14,824.93	Amount $25,127.00

0450	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**80**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $50.00	Price $155.00	Price $389.00	Price $165.00
Amount $4,000.00	Amount $12,400.00	Amount $31,120.00	Amount $13,200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0460	**216 - 99 . 02**	**MISC.**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,000.00	Price $940.00	Price $988.00	Price $3,244.00
Amount $20,000.00	Amount $9,400.00	Amount $9,880.00	Amount $32,440.00

0470	**216 - 99 . 03**	**MISC.**	**19**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $250.00	Price $505.00	Price $270.00	Price $318.00
Amount $4,750.00	Amount $9,595.00	Amount $5,130.00	Amount $6,042.00

0480	**409 - 40 . 10**	**SEAL COAT, GRADE B**	**2,756**	**SQYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $7.00	Price $5.95	Price $5.95	Price $7.50
Amount $19,292.00	Amount $16,398.20	Amount $16,398.20	Amount $20,670.00

0490	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**13.9**	**CUYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,300.00	Price $2,850.00	Price $1,600.00	Price $2,466.00
Amount $31,970.00	Amount $39,615.00	Amount $22,240.00	Amount $34,277.40

0500	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**25**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $125.00	Price $100.00	Price $140.00	Price $149.00
Amount $3,125.00	Amount $2,500.00	Amount $3,500.00	Amount $3,725.00

0510	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**500**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $40.00	Price $42.00	Price $45.00
Amount $35,000.00	Amount $20,000.00	Amount $21,000.00	Amount $22,500.00

0520	**704 - 01 . 06**	**FULL DEPTH REPAIR**	**50**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $66.00	Price $95.00	Price $50.00	Price $116.50
Amount $3,300.00	Amount $4,750.00	Amount $2,500.00	Amount $5,825.00

0530	**707 - 99 . 01**	**MISC.**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,900.00	Price $1,700.00	Price $500.00	Price $2,150.00
Amount $1,900.00	Amount $1,700.00	Amount $500.00	Amount $2,150.00

CERTIFIED BY DESIGN Phillip Hervey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0540	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**		**2,250**	**LB**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.23	Price $1.80	Price $2.20	Price $1.40
Amount $2,767.50	Amount $4,050.00	Amount $4,950.00	Amount $3,150.00

0550	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**		**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $6,000.00	Price $7,616.00	Price $12,250.00	Price $8,212.00
Amount $6,000.00	Amount $7,616.00	Amount $12,250.00	Amount $8,212.00

0560	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**		**1,100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $25.00	Price $69.00	Price $49.00	Price $74.50
Amount $27,500.00	Amount $75,900.00	Amount $53,900.00	Amount $81,950.00

0570	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**		**1,100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $9.00	Price $6.00	Price $10.00	Price $6.50
Amount $9,900.00	Amount $6,600.00	Amount $11,000.00	Amount $7,150.00

0580	**712 - 53 . 85**	**INTERMEDIATE FIELD COAT (SYSTEM H)**		**1,100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $6.00	Price $8.00	Price $6.50
Amount $5,500.00	Amount $6,600.00	Amount $8,800.00	Amount $7,150.00

0590	**712 - 53 . 90**	**FINISH FIELD COAT (SYSTEM H)**		**1,100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $6.00	Price $6.00	Price $6.50
Amount $5,500.00	Amount $6,600.00	Amount $6,600.00	Amount $7,150.00

0600	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**		**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,900.00	Price $2,900.00	Price $3,200.00	Price $4,547.00
Amount $29,000.00	Amount $29,000.00	Amount $32,000.00	Amount $45,470.00

0610	**717 - 20 . 01**	**STRIP SEAL EXPANSION JOINT SYSTEM**		**80**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $300.00	Price $265.00	Price $379.00	Price $410.00
Amount $24,000.00	Amount $21,200.00	Amount $30,320.00	Amount $32,800.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$264,913.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:

B04

Rank by Contract Total	Vendor Name	Total
2	APAC-Missouri, Inc.	$292,769.45
3	PCiRoads, LLC	$286,913.13
4	R. V. Wagner, Inc.	$358,988.40

Section 0004 : BR. NO. A37321 - J3S2190C

0620	**216 - 15 . 01**	**REMOVAL OF ASPHALT WEARING SURFACE**	**37,045**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $0.97	Price $0.85	Price $0.48	Price $1.00
Amount $35,933.65	Amount $31,488.25	Amount $17,781.60	Amount $37,045.00

0630	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**120**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $32.00	Price $155.00	Price $389.00	Price $165.00
Amount $3,840.00	Amount $18,600.00	Amount $46,680.00	Amount $19,800.00

0640	**216 - 99 . 02**	**MISC.**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $750.00	Price $1,139.00	Price $988.00	Price $3,096.00
Amount $7,500.00	Amount $11,390.00	Amount $9,880.00	Amount $30,960.00

0650	**216 - 99 . 03**	**MISC.**	**29**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $32.00	Price $614.00	Price $270.00	Price $318.00
Amount $928.00	Amount $17,806.00	Amount $7,830.00	Amount $9,222.00

0660	**409 - 40 . 10**	**SEAL COAT, GRADE B**	**4,063**	**SQYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $4.35	Price $4.35	Price $7.25
Amount $20,315.00	Amount $17,674.05	Amount $17,674.05	Amount $29,456.75

0670	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**20.9**	**CUYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,600.00	Price $1,970.00	Price $1,600.00	Price $2,035.00
Amount $33,440.00	Amount $41,173.00	Amount $33,440.00	Amount $42,531.50

0680	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**450**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $175.00	Price $105.00	Price $140.00	Price $148.00
Amount $78,750.00	Amount $47,250.00	Amount $63,000.00	Amount $66,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0690	**704 - 01 . 02**	**SUBSTRUCTURE REPAIR (UNFORMED)**	**50**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $250.00	Price $90.00	Price $140.00	Price $114.00
Amount $12,500.00	Amount $4,500.00	Amount $7,000.00	Amount $5,700.00

0700	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**350**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $40.00	Price $42.00	Price $45.00
Amount $24,500.00	Amount $14,000.00	Amount $14,700.00	Amount $15,750.00

0710	**704 - 01 . 06**	**FULL DEPTH REPAIR**	**100**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $80.00	Price $50.00	Price $116.00
Amount $7,000.00	Amount $8,000.00	Amount $5,000.00	Amount $11,600.00

0720	**707 - 99 . 01**	**MISC.**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,600.00	Price $3,400.00	Price $500.00	Price $2,150.00
Amount $3,600.00	Amount $3,400.00	Amount $500.00	Amount $2,150.00

0730	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**3,990**	**LB**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.23	Price $1.42	Price $2.20	Price $1.40
Amount $4,907.70	Amount $5,665.80	Amount $8,778.00	Amount $5,586.00

0740	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4,000.00	Price $9,240.00	Price $12,250.00	Price $9,963.00
Amount $4,000.00	Amount $9,240.00	Amount $12,250.00	Amount $9,963.00

0750	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**2,500**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $23.00	Price $42.00	Price $48.00	Price $45.50
Amount $57,500.00	Amount $105,000.00	Amount $120,000.00	Amount $113,750.00

0760	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**2,500**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3.00	Price $4.00	Price $10.00	Price $4.30
Amount $7,500.00	Amount $10,000.00	Amount $25,000.00	Amount $10,750.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0770	**712 - 53 . 85**	**INTERMEDIATE FIELD COAT (SYSTEM H)**	**2,500**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2.50	Price $4.00	Price $8.00	Price $4.30
Amount $6,250.00	Amount $10,000.00	Amount $20,000.00	Amount $10,750.00

0780	**712 - 53 . 90**	**FINISH FIELD COAT (SYSTEM H)**	**2,500**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2.50	Price $4.00	Price $6.00	Price $4.30
Amount $6,250.00	Amount $10,000.00	Amount $15,000.00	Amount $10,750.00

0790	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,000.00	Price $2,900.00	Price $3,200.00	Price $4,374.00
Amount $30,000.00	Amount $29,000.00	Amount $32,000.00	Amount $43,740.00

0800	**717 - 20 . 01**	**STRIP SEAL EXPANSION JOINT SYSTEM**	**120**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $300.00	Price $350.00	Price $379.00	Price $410.00
Amount $36,000.00	Amount $42,000.00	Amount $45,480.00	Amount $49,200.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$380,714.35
2	APAC-Missouri, Inc.	$436,187.10
3	PCiRoads, LLC	$501,993.65
4	R. V. Wagner, Inc.	$525,304.25

Section 0005 : BR. NO. A37621 - J3S2190C

0810	**216 - 15 . 01**	**REMOVAL OF ASPHALT WEARING SURFACE**	**24,251**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2.00	Price $1.10	Price $0.59	Price $1.00
Amount $48,502.00	Amount $26,676.10	Amount $14,308.09	Amount $24,251.00

0820	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**93**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $45.00	Price $163.00	Price $389.00	Price $165.50
Amount $4,185.00	Amount $15,159.00	Amount $36,177.00	Amount $15,391.50

0830	**216 - 99 . 02**	**MISC.**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,500.00	Price $1,095.00	Price $988.00	Price $3,137.00
Amount $15,000.00	Amount $10,950.00	Amount $9,880.00	Amount $31,370.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:

B04

0840	**216 - 99 . 03**	**MISC.**	**25**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $125.00	Price $416.00	Price $270.00	Price $319.00
Amount $3,125.00	Amount $10,400.00	Amount $6,750.00	Amount $7,975.00

0850	**409 - 40 . 10**	**SEAL COAT, GRADE B**	**2,653**	**SQYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $5.00	Price $4.10	Price $4.10	Price $7.50
Amount $13,265.00	Amount $10,877.30	Amount $10,877.30	Amount $19,897.50

0860	**702 - 99 . 02**	**MISC.**	**9**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $800.00	Price $1,850.00	Price $4,200.00	Price $2,875.00
Amount $7,200.00	Amount $16,650.00	Amount $37,800.00	Amount $25,875.00

0870	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**16.6**	**CUYD**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,200.00	Price $2,268.00	Price $1,600.00	Price $2,315.00
Amount $36,520.00	Amount $37,648.80	Amount $26,560.00	Amount $38,429.00

0880	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**155**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $250.00	Price $100.00	Price $140.00	Price $149.00
Amount $38,750.00	Amount $15,500.00	Amount $21,700.00	Amount $23,095.00

0890	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**50**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $100.00	Price $69.00	Price $60.00	Price $45.50
Amount $5,000.00	Amount $3,450.00	Amount $3,000.00	Amount $2,275.00

0900	**704 - 01 . 06**	**FULL DEPTH REPAIR**	**50**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $70.00	Price $85.00	Price $10.00	Price $116.00
Amount $3,500.00	Amount $4,250.00	Amount $500.00	Amount $5,800.00

0910	**704 - 01 . 10**	**EPOXY PRESSURE INJECTING**	**8**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $250.00	Price $337.86	Price $38.00	Price $348.00
Amount $2,000.00	Amount $2,702.88	Amount $304.00	Amount $2,784.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

0920	**707 - 99 . 01**	**MISC.**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,600.00	Price $3,400.00	Price $500.00	Price $2,156.00
Amount $3,600.00	Amount $3,400.00	Amount $500.00	Amount $2,156.00

0930	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**3,240**	**LB**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1.23	Price $1.65	Price $2.20	Price $1.40
Amount $3,985.20	Amount $5,346.00	Amount $7,128.00	Amount $4,536.00

0940	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $2,500.00	Price $4,640.00	Price $12,500.00	Price $5,003.00
Amount $2,500.00	Amount $4,640.00	Amount $12,500.00	Amount $5,003.00

0950	**712 - 51 . 02**	**SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $11,000.00	Price $3,504.00	Price $2,500.00	Price $3,800.00
Amount $11,000.00	Amount $3,504.00	Amount $2,500.00	Amount $3,800.00

0960	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**1,300**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $35.00	Price $56.50	Price $49.00	Price $61.00
Amount $45,500.00	Amount $73,450.00	Amount $63,700.00	Amount $79,300.00

0970	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**1,300**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3.40	Price $5.50	Price $10.00	Price $6.00
Amount $4,420.00	Amount $7,150.00	Amount $13,000.00	Amount $7,800.00

0980	**712 - 53 . 85**	**INTERMEDIATE FIELD COAT (SYSTEM H)**	**1,300**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4.00	Price $5.50	Price $8.00	Price $6.00
Amount $5,200.00	Amount $7,150.00	Amount $10,400.00	Amount $7,800.00

0990	**712 - 53 . 90**	**FINISH FIELD COAT (SYSTEM H)**	**1,300**	**SQFT**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $4.00	Price $5.50	Price $6.00	Price $6.00
Amount $5,200.00	Amount $7,150.00	Amount $7,800.00	Amount $7,800.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B04
Letting Date: 01/25/2013

Call No:
B04

1000	**712 - 59 . 60**	**ALUMINUM EPOXY-MASTIC PRIMER**	**1**	**LS**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $1,500.00	Price $3,504.00	Price $2,500.00	Price $3,800.00
Amount $1,500.00	Amount $3,504.00	Amount $2,500.00	Amount $3,800.00

1010	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**10**	**EA**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $3,000.00	Price $2,900.00	Price $3,200.00	Price $4,375.00
Amount $30,000.00	Amount $29,000.00	Amount $32,000.00	Amount $43,750.00

1020	**717 - 20 . 01**	**STRIP SEAL EXPANSION JOINT SYSTEM**	**93**	**LF**

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 PCiRoads, LLC	4 R. V. Wagner, Inc.
Price $300.00	Price $290.00	Price $379.00	Price $410.00
Amount $27,900.00	Amount $26,970.00	Amount $35,247.00	Amount $38,130.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$317,852.20
2	APAC-Missouri, Inc.	$325,528.08
3	PCiRoads, LLC	$355,131.39
4	R. V. Wagner, Inc.	$401,018.00

Project Total for: J3S2190C

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$2,186,061.10
2	APAC-Missouri, Inc.	$2,234,707.88
3	PCiRoads, LLC	$2,682,887.21
4	R. V. Wagner, Inc.	$2,891,300.95

Contract Total for: 130125-B04

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	**$2,186,061.10**
2	APAC-Missouri, Inc.	**$2,234,707.88**
3	PCiRoads, LLC	**$2,682,887.21**
4	R. V. Wagner, Inc.	**$2,891,300.95**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: B05 **Contract ID:** 130125-B05 **Counties:** MACON, SULLIVAN, ADAIR

Letting Date: January 25, 2013 **District(s):** Northeast

Contract Description: J2L1300D, E - RTES. 6 & C - ADAIR/SULLIVAN/MACON COUNTIES **Project(s):** FAS-S197(6), FAF-6-2(39)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010302	Vance Brothers, Inc.	$463,109.47	100.00%
2	0011266	Missouri Petroleum Products Company, LLC	$519,773.72	112.24%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$540,151.35	116.64%
4	0010235	W. L. Miller Company	$628,196.65	135.65%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B05
Letting Date: 01/25/2013

Call No:
B05

Project J2L1300D : Seal coat

Section 0001 : ROADWAY ITEMS - J2L1300D

0010	**409 - 99 . 05**	**MISC.**	**223,605**	**SQYD**

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $1.24	Price $1.38	Price $1.52	Price $1.72
Amount $277,270.20	Amount $308,574.90	Amount $339,879.60	Amount $384,600.60

0020	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,213**	**SQFT**

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $5.25	Price $8.50	Price $4.00	Price $8.50
Amount $6,368.25	Amount $10,310.50	Amount $4,852.00	Amount $10,310.50

0030	**616 - 10 . 09**	**FLAG ASSEMBLY**	**42**	**EA**

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $25.00	Price $25.00	Price $10.00	Price $20.50
Amount $1,050.00	Amount $1,050.00	Amount $420.00	Amount $861.00

0040	**620 - 80 . 64**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 1**	**5,565**	**EA**

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $0.50	Price $1.00	Price $0.85	Price $0.75
Amount $2,782.50	Amount $5,565.00	Amount $4,730.25	Amount $4,173.75

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Vance Brothers, Inc.	$287,470.95
2	Missouri Petroleum Products Company, LLC	$325,500.40
3	Chester Bross Const. Co./C.B. Equipment Inc.	$349,881.85
4	W. L. Miller Company	$399,945.85

Project Total for: J2L1300D

Rank by Contract Total	Vendor Name	Total
1	Vance Brothers, Inc.	$287,470.95
2	Missouri Petroleum Products Company, LLC	$325,500.40
3	Chester Bross Const. Co./C.B. Equipment Inc.	$349,881.85
4	W. L. Miller Company	$399,945.85

Project J2L1300E : Seal coat

Section 0002 : ROADWAY ITEMS - J2L1300E

0050	**409 - 40 . 10**	**SEAL COAT, GRADE B**	**135,298**	**SQYD**

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $1.24	Price $1.34	Price $1.35	Price $1.60
Amount $167,769.52	Amount $181,299.32	Amount $182,652.30	Amount $216,476.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B05
Letting Date: 01/25/2013

Call No:
B05

0060	616 - 10 . 05	CONSTRUCTION SIGNS	932	SQFT

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $5.25	Price $8.50	Price $4.00	Price $8.50
Amount $4,893.00	Amount $7,922.00	Amount $3,728.00	Amount $7,922.00

0070	616 - 10 . 09	FLAG ASSEMBLY	36	EA

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $25.00	Price $25.00	Price $10.00	Price $20.50
Amount $900.00	Amount $900.00	Amount $360.00	Amount $738.00

0080	620 - 80 . 64	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	4,152	EA

1 Vance Brothers, Inc.	2 Missouri Petroleum Products Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 W. L. Miller Company
Price $0.50	Price $1.00	Price $0.85	Price $0.75
Amount $2,076.00	Amount $4,152.00	Amount $3,529.20	Amount $3,114.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Vance Brothers, Inc.	$175,638.52
2	Missouri Petroleum Products Company, LLC	$194,273.32
3	Chester Bross Const. Co./C.B. Equipment Inc.	$190,269.50
4	W. L. Miller Company	$228,250.80

Project Total for: J2L1300E

Rank by Contract Total	Vendor Name	Total
1	Vance Brothers, Inc.	$175,638.52
2	Missouri Petroleum Products Company, LLC	$194,273.32
3	Chester Bross Const. Co./C.B. Equipment Inc.	$190,269.50
4	W. L. Miller Company	$228,250.80

Contract Total for: 130125-B05

Rank by Contract Total	Vendor Name	Total
1	Vance Brothers, Inc.	**$463,109.47**
2	Missouri Petroleum Products Company, LLC	**$519,773.72**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$540,151.35**
4	W. L. Miller Company	**$628,196.65**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: B06 **Contract ID:** 130125-B06 **Counties:** SCHUYLER

Letting Date: January 25, 2013 **District(s):** Northeast

Contract Description: J2P3013 - ROUTE 136 - SCHUYLER COUNTY **Project(s):** FAF-136-2(28)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010235	W. L. Miller Company	$1,760,830.68	100.00%
2	0010378	Norris Asphalt Paving Co.	$1,821,505.04	103.45%
3	0011146	APAC-Missouri, Inc.	$1,830,552.13	103.96%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,854,886.64	105.34%
5	0012577	Magruder Paving LLC	$1,876,024.93	106.54%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B06
Letting Date: 01/25/2013

Call No:
B06

Project J2P3013 : Thin lift overlay (BP-2), add shoulders, ADA improvements

Section 0001 : ROADWAY ITEMS - J2P3013

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**				**1**		**LS**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$19,200.00	Price	$15,000.00	Price	$5,329.95	Price	$5,300.00	Price	$15,000.00
Amount	$19,200.00	Amount	$15,000.00	Amount	$5,329.95	Amount	$5,300.00	Amount	$15,000.00
0020	**212 - 99 . 09**	**MISC.**				**1,148**		**STA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$53.50	Price	$35.00	Price	$69.84	Price	$54.65	Price	$60.00
Amount	$61,418.00	Amount	$40,180.00	Amount	$80,176.32	Amount	$62,738.20	Amount	$68,880.00
0030	**304 - 99 . 10**	**MISC.**				**2,500**		**TONS**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$27.70	Price	$23.50	Price	$16.11	Price	$17.00	Price	$23.40
Amount	$69,250.00	Amount	$58,750.00	Amount	$40,275.00	Amount	$42,500.00	Amount	$58,500.00
0040	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**				**101**		**TONS**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$54.00	Price	$25.00	Price	$216.80	Price	$92.20	Price	$100.00
Amount	$5,454.00	Amount	$2,525.00	Amount	$21,896.80	Amount	$9,312.20	Amount	$10,100.00
0050	**401 - 99 . 05**	**MISC.**				**36,446.1**		**SQYD**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$13.83	Price	$16.58	Price	$15.75	Price	$15.25	Price	$15.00
Amount	$504,049.56	Amount	$604,276.34	Amount	$574,026.08	Amount	$555,803.03	Amount	$546,691.50
0060	**401 - 99 . 10**	**MISC.**				**12,486.4**		**TONS**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$64.00	Price	$64.99	Price	$63.76	Price	$66.20	Price	$64.82
Amount	$799,129.60	Amount	$811,491.14	Amount	$796,132.86	Amount	$826,599.68	Amount	$809,368.45
0070	**407 - 10 . 05**	**TACK COAT**				**8,600**		**GAL**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$2.68	Price	$2.75	Price	$2.16	Price	$2.75	Price	$2.30
Amount	$23,048.00	Amount	$23,650.00	Amount	$18,576.00	Amount	$23,650.00	Amount	$19,780.00
0080	**608 - 10 . 12**	**TRUNCATED DOMES**				**560**		**SQFT**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$10.50	Price	$50.00	Price	$24.87	Price	$28.00	Price	$50.00
Amount	$5,880.00	Amount	$28,000.00	Amount	$13,927.20	Amount	$15,680.00	Amount	$28,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B06
Letting Date: 01/25/2013

Call No:
B06

0090	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**				**632.1**		**SQYD**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$92.90	Price	$45.00	Price	$44.67	Price	$80.80	Price	$45.00
Amount	$58,722.09	Amount	$28,444.50	Amount	$28,235.91	Amount	$51,073.68	Amount	$28,444.50
0100	**608 - 99 . 02**	**MISC.**				**19**		**EA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$1,000.00	Price	$800.00	Price	$862.94	Price	$1,075.00	Price	$800.00
Amount	$19,000.00	Amount	$15,200.00	Amount	$16,395.86	Amount	$20,425.00	Amount	$15,200.00
0110	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**				**2**		**EA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$1,000.00	Price	$3,500.00	Price	$1,516.69	Price	$756.00	Price	$1,500.00
Amount	$2,000.00	Amount	$7,000.00	Amount	$3,033.38	Amount	$1,512.00	Amount	$3,000.00
0120	**616 - 10 . 05**	**CONSTRUCTION SIGNS**				**1,846**		**SQFT**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$6.10	Price	$6.00	Price	$6.07	Price	$6.30	Price	$6.00
Amount	$11,260.60	Amount	$11,076.00	Amount	$11,205.22	Amount	$11,629.80	Amount	$11,076.00
0130	**616 - 10 . 09**	**FLAG ASSEMBLY**				**20**		**EA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$20.00	Price	$25.00	Price	$25.28	Price	$26.25	Price	$25.00
Amount	$400.00	Amount	$500.00	Amount	$505.60	Amount	$525.00	Amount	$500.00
0140	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**				**25**		**EA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$40.00	Price	$15.00	Price	$15.17	Price	$15.75	Price	$15.00
Amount	$1,000.00	Amount	$375.00	Amount	$379.25	Amount	$393.75	Amount	$375.00
0150	**616 - 10 . 40**	**FLASHING ARROW PANEL**				**2**		**EA**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$500.00	Price	$100.00	Price	$101.11	Price	$105.00	Price	$100.00
Amount	$1,000.00	Amount	$200.00	Amount	$202.22	Amount	$210.00	Amount	$200.00
0160	**618 - 10 . 00**	**MOBILIZATION**				**1**		**LS**	
1 W. L. Miller Company		2 Norris Asphalt Paving Co.		3 APAC-Missouri, Inc.		4 Chester Bross Const. Co./C.B. Equipment Inc.		5 Magruder Paving LLC	
Price	$40,650.00	Price	$16,400.00	Price	$113,541.00	Price	$91,500.00	Price	$129,000.00
Amount	$40,650.00	Amount	$16,400.00	Amount	$113,541.00	Amount	$91,500.00	Amount	$129,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B06
Letting Date: 01/25/2013

Call No:
B06

0170	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**104,719**	**LF**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $8,377.52	Amount $8,377.52	Amount $8,377.52	Amount $8,377.52	Amount $8,377.52

0180	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**83,758**	**LF**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $0.08	Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $6,700.64	Amount $6,700.64	Amount $6,700.64	Amount $6,700.64	Amount $6,700.64

0190	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**160,868**	**SQYD**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $0.54	Price $0.61	Price $0.45	Price $0.52	Price $0.45
Amount $86,868.72	Amount $98,129.48	Amount $72,390.60	Amount $83,651.36	Amount $72,390.60

0200	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**2,774**	**SQYD**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $8.00	Price $8.93	Price $2.27	Price $7.65	Price $5.25
Amount $22,192.00	Amount $24,771.82	Amount $6,296.98	Amount $21,221.10	Amount $14,563.50

0210	**626 - 99 . 09**	**MISC.**	**772.1**	**STA**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $10.45	Price $6.00	Price $6.32	Price $10.75	Price $18.20
Amount $8,068.45	Amount $4,632.60	Amount $4,879.67	Amount $8,300.08	Amount $14,052.22

0220	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $4,750.00	Price $9,000.00	Price $4,834.84	Price $6,000.00	Price $9,000.00
Amount $4,750.00	Amount $9,000.00	Amount $4,834.84	Amount $6,000.00	Amount $9,000.00

0230	**725 - 04 . 12**	**12 IN. PIPE GROUP C**	**91**	**LF**

1 W. L. Miller Company	2 Norris Asphalt Paving Co.	3 APAC-Missouri, Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Magruder Paving LLC
Price $26.50	Price $75.00	Price $35.53	Price $19.60	Price $75.00
Amount $2,411.50	Amount $6,825.00	Amount $3,233.23	Amount $1,783.60	Amount $6,825.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$1,760,830.68
2	Norris Asphalt Paving Co.	$1,821,505.04
3	APAC-Missouri, Inc.	$1,830,552.13
4	Chester Bross Const. Co./C.B. Equipment Inc.	$1,854,886.64
5	Magruder Paving LLC	$1,876,024.93

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-B06
Letting Date: 01/25/2013

Call No:

B06

Project Total for: J2P3013

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	$1,760,830.68
2	Norris Asphalt Paving Co.	$1,821,505.04
3	APAC-Missouri, Inc.	$1,830,552.13
4	Chester Bross Const. Co./C.B. Equipment Inc.	$1,854,886.64
5	Magruder Paving LLC	$1,876,024.93

Contract Total for: 130125-B06

Rank by Contract Total	Vendor Name	Total
1	W. L. Miller Company	**$1,760,830.68**
2	Norris Asphalt Paving Co.	**$1,821,505.04**
3	APAC-Missouri, Inc.	**$1,830,552.13**
4	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,854,886.64**
5	Magruder Paving LLC	**$1,876,024.93**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C01 **Contract ID:** 130125-C01 **Counties:** PLATTE

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: Alt. paving, grading, drainage to construct new interchange **Project(s):** I-29-1(115)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010445	Emery Sapp & Sons, Inc.	$10,450,801.56	100.00%
2	0010188	Ideker, Inc.	$10,664,883.13	102.05%
3	0011540	Lehman Construction, L.L.C.	$10,897,320.60	104.27%
4	0010142	Clarkson Construction Company	$11,141,721.58	106.61%
5	0010472	Amino Brothers Co., Inc.	$11,208,339.61	107.25%
6	0010141	APAC-Kansas, Inc., Kansas City Division	$11,247,765.67	107.63%
7	0011224	Kat Excavation, Inc.	$11,399,932.43	109.08%
8	0010165	J. M. Fahey Construction Co.	$11,790,000.00	112.81%

Alternate Pavement - Heavy Mainline Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $425,100

Alternate Pavement - Heavy A2 Shoulders Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $21,100

Alternate Pavement - Medium Mainline Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $131,700

Alternate Pavement - Medium A2 Shoulders Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $2,800

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

Project J4I2335 : Alt. paving, grading, drainage to construct new interchange

Section 0001 : ROADWAY ITEMS - J4I2335

0010	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**2**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $8,500.00	Price $2,913.80	Price $3,500.00	Price $5,000.00	Price $6,610.00
Amount $17,000.00	Amount $5,827.60	Amount $7,000.00	Amount $10,000.00	Amount $13,220.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $8,450.00	Price $3,500.00	Price $6,367.02
Amount $16,900.00	Amount $7,000.00	Amount $12,734.04

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $335,000.00	Price $179,643.89	Price $275,000.00	Price $338,675.45	Price $238,265.00
Amount $335,000.00	Amount $179,643.89	Amount $275,000.00	Amount $338,675.45	Amount $238,265.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $156,500.00	Price $267,551.00	Price $284,119.10
Amount $156,500.00	Amount $267,551.00	Amount $284,119.10

0030	**203 - 10 . 00**	**CLASS A EXCAVATION**	**139,335**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $7.35	Price $6.45	Price $5.70	Price $6.75	Price $7.00
Amount $1,024,112.25	Amount $898,710.75	Amount $794,209.50	Amount $940,511.25	Amount $975,345.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $10.90	Price $12.00	Price $11.10
Amount $1,518,751.50	Amount $1,672,020.00	Amount $1,546,618.50

0040	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**29,318**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.05	Price $2.29	Price $1.00	Price $0.01	Price $0.49
Amount $30,783.90	Amount $67,138.22	Amount $29,318.00	Amount $293.18	Amount $14,365.82

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.85	Price $1.20	Price $7.96
Amount $54,238.30	Amount $35,181.60	Amount $233,371.28

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0050	203 - 70 . 75	COMPACTING IN CUT	167	STA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $875.00	Price $166.36	Price $425.00	Price $915.58	Price $406.46
Amount $146,125.00	Amount $27,782.12	Amount $70,975.00	Amount $152,901.86	Amount $67,878.82
6 APAC-Kansas, Inc., Kansas City Division	**7 Kat Excavation, Inc.**	**8 J. M. Fahey Construction Co.**		
Price $705.00	Price $480.00	Price $707.04		
Amount $117,735.00	Amount $80,160.00	Amount $118,075.68		

0060	206 - 30 . 00	CLASS 3 EXCAVATION	284	CUYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $33.00	Price $13.44	Price $20.00	Price $22.61	Price $5.51
Amount $9,372.00	Amount $3,816.96	Amount $5,680.00	Amount $6,421.24	Amount $1,564.84
6 APAC-Kansas, Inc., Kansas City Division	**7 Kat Excavation, Inc.**	**8 J. M. Fahey Construction Co.**		
Price $20.30	Price $48.31	Price $105.61		
Amount $5,765.20	Amount $13,720.04	Amount $29,993.24		

0070	206 - 33 . 00	CLASS 4 EXCAVATION	37	CUYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $215.00	Price $13.76	Price $125.00	Price $116.02	Price $11.01
Amount $7,955.00	Amount $509.12	Amount $4,625.00	Amount $4,292.74	Amount $407.37
6 APAC-Kansas, Inc., Kansas City Division	**7 Kat Excavation, Inc.**	**8 J. M. Fahey Construction Co.**		
Price $104.65	Price $200.00	Price $76.93		
Amount $3,872.05	Amount $7,400.00	Amount $2,846.41		

0080	206 - 35 . 00	CULVERT CLEANOUT	8	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $500.00	Price $632.30	Price $1,500.00	Price $3,528.65	Price $588.49
Amount $4,000.00	Amount $5,058.40	Amount $12,000.00	Amount $28,229.20	Amount $4,707.92
6 APAC-Kansas, Inc., Kansas City Division	**7 Kat Excavation, Inc.**	**8 J. M. Fahey Construction Co.**		
Price $1,500.00	Price $2,000.00	Price $567.63		
Amount $12,000.00	Amount $16,000.00	Amount $4,541.04		

0090	214 - 20 . 00	FURNISHING ROCK FILL	7,323	CUYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $21.00	Price $25.93	Price $37.50	Price $18.93	Price $23.94
Amount $153,783.00	Amount $189,885.39	Amount $274,612.50	Amount $138,624.39	Amount $175,312.62
6 APAC-Kansas, Inc., Kansas City Division	**7 Kat Excavation, Inc.**	**8 J. M. Fahey Construction Co.**		
Price $18.15	Price $44.00	Price $9.03		
Amount $132,912.45	Amount $322,212.00	Amount $66,126.69		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0100	214 - 30 . 00	PLACING ROCK FILL	7,323	CUYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $5.00	Price $3.24	Price $5.25	Price $7.26	Price $8.21
Amount $36,615.00	Amount $23,726.52	Amount $38,445.75	Amount $53,164.98	Amount $60,121.83
6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.		
Price $3.15	Price $2.00	Price $7.33		
Amount $23,067.45	Amount $14,646.00	Amount $53,677.59		

0110	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	5,283	SQYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $8.70	Price $6.72	Price $7.50	Price $6.64	Price $4.45
Amount $45,962.10	Amount $35,501.76	Amount $39,622.50	Amount $35,079.12	Amount $23,509.35
6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.		
Price $5.55	Price $8.80	Price $11.01		
Amount $29,320.65	Amount $46,490.40	Amount $58,165.83		

0115	401 - 01 . 51	TYPE A3 SHOULDER	858	SQYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $31.50	Price $25.91	Price $33.00	Price $21.89	Price $25.67
Amount $27,027.00	Amount $22,230.78	Amount $28,314.00	Amount $18,781.62	Amount $22,024.86
6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.		
Price $35.35	Price $17.45	Price $28.45		
Amount $30,330.30	Amount $14,972.10	Amount $24,410.10		

0120	403 - 99 . 05	MISC.	1,533.4	SQYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $32.00	Price $56.14	Price $40.00	Price $33.90	Price $35.35
Amount $49,068.80	Amount $86,085.08	Amount $61,336.00	Amount $51,982.26	Amount $54,205.69
6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.		
Price $28.60	Price $33.90	Price $27.14		
Amount $43,855.24	Amount $51,982.26	Amount $41,616.48		

0130	403 - 99 . 05	MISC.	3,939.2	SQYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $37.00	Price $35.47	Price $43.00	Price $41.35	Price $43.12
Amount $145,750.40	Amount $139,723.42	Amount $169,385.60	Amount $162,885.92	Amount $169,858.30
6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.		
Price $35.45	Price $41.35	Price $33.86		
Amount $139,644.64	Amount $162,885.92	Amount $133,381.31		

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0140	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,900.00 Amount $1,900.00	2 Ideker, Inc. Price $2,023.83 Amount $2,023.83	3 Lehman Construction, L.L.C. Price $1,500.00 Amount $1,500.00	4 Clarkson Construction Company Price $2,011.49 Amount $2,011.49	5 Amino Brothers Co., Inc. Price $930.00 Amount $930.00
6 APAC-Kansas, Inc., Kansas City Division Price $810.00 Amount $810.00	7 Kat Excavation, Inc. Price $1,035.78 Amount $1,035.78	8 J. M. Fahey Construction Co. Price $1,724.63 Amount $1,724.63		

0150	**604 - 40 . 12**	**PIPE COLLAR, TYPE B**	**4**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,100.00 Amount $4,400.00	2 Ideker, Inc. Price $2,644.48 Amount $10,577.92	3 Lehman Construction, L.L.C. Price $1,000.00 Amount $4,000.00	4 Clarkson Construction Company Price $855.84 Amount $3,423.36	5 Amino Brothers Co., Inc. Price $930.00 Amount $3,720.00
6 APAC-Kansas, Inc., Kansas City Division Price $810.00 Amount $3,240.00	7 Kat Excavation, Inc. Price $1,500.00 Amount $6,000.00	8 J. M. Fahey Construction Co. Price $1,184.06 Amount $4,736.24		

0160	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**4,263**	**LF**

1 Emery Sapp & Sons, Inc. Price $14.94 Amount $63,689.22	2 Ideker, Inc. Price $14.94 Amount $63,689.22	3 Lehman Construction, L.L.C. Price $14.94 Amount $63,689.22	4 Clarkson Construction Company Price $14.94 Amount $63,689.22	5 Amino Brothers Co., Inc. Price $15.82 Amount $67,440.66
6 APAC-Kansas, Inc., Kansas City Division Price $15.20 Amount $64,797.60	7 Kat Excavation, Inc. Price $14.94 Amount $63,689.22	8 J. M. Fahey Construction Co. Price $15.44 Amount $65,820.72		

0170	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**425**	**LF**

1 Emery Sapp & Sons, Inc. Price $24.36 Amount $10,353.00	2 Ideker, Inc. Price $24.36 Amount $10,353.00	3 Lehman Construction, L.L.C. Price $24.36 Amount $10,353.00	4 Clarkson Construction Company Price $24.36 Amount $10,353.00	5 Amino Brothers Co., Inc. Price $25.79 Amount $10,960.75
6 APAC-Kansas, Inc., Kansas City Division Price $24.75 Amount $10,518.75	7 Kat Excavation, Inc. Price $24.36 Amount $10,353.00	8 J. M. Fahey Construction Co. Price $27.07 Amount $11,504.75		

0180	**606 - 22 . 04**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,464.06 Amount $4,392.18	2 Ideker, Inc. Price $1,464.06 Amount $4,392.18	3 Lehman Construction, L.L.C. Price $1,464.06 Amount $4,392.18	4 Clarkson Construction Company Price $1,464.06 Amount $4,392.18	5 Amino Brothers Co., Inc. Price $1,549.86 Amount $4,649.58
6 APAC-Kansas, Inc., Kansas City Division Price $1,485.00 Amount $4,455.00	7 Kat Excavation, Inc. Price $1,464.06 Amount $4,392.18	8 J. M. Fahey Construction Co. Price $1,649.44 Amount $4,948.32		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0190	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $455.06	Price $455.08	Price $455.08	Price $455.08	Price $481.75
Amount $1,365.18	Amount $1,365.24	Amount $1,365.24	Amount $1,365.24	Amount $1,445.25

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $465.00	Price $455.08	Price $660.83
Amount $1,395.00	Amount $1,365.24	Amount $1,982.49

0200	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,686.06	Price $1,686.06	Price $1,686.06	Price $1,686.06	Price $1,784.87
Amount $5,058.18	Amount $5,058.18	Amount $5,058.18	Amount $5,058.18	Amount $5,354.61

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,710.00	Price $1,686.06	Price $2,167.54
Amount $5,130.00	Amount $5,058.18	Amount $6,502.62

0210	**608 - 10 . 00**	**CONCRETE MEDIAN**	**1,371**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $27.00	Price $33.50	Price $75.00	Price $33.50	Price $29.43
Amount $37,017.00	Amount $45,928.50	Amount $102,825.00	Amount $45,928.50	Amount $40,348.53

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $29.15	Price $34.50	Price $40.84
Amount $39,964.65	Amount $47,299.50	Amount $55,991.64

0220	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**624.9**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $110.00	Price $68.75	Price $60.00	Price $68.75	Price $86.25
Amount $68,739.00	Amount $42,961.88	Amount $37,494.00	Amount $42,961.88	Amount $53,897.63

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $98.35	Price $71.00	Price $65.78
Amount $61,458.92	Amount $44,367.90	Amount $41,105.92

0230	**608 - 10 . 12**	**TRUNCATED DOMES**	**653**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $30.00	Price $24.45	Price $40.00	Price $24.45	Price $11.04
Amount $19,590.00	Amount $15,965.85	Amount $26,120.00	Amount $15,965.85	Amount $7,209.12

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $17.05	Price $25.00	Price $33.52
Amount $11,133.65	Amount $16,325.00	Amount $21,888.56

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0240	**608 - 30 . 08**	**8 IN. CONCRETE MEDIAN STRIP**	**10.6**	**SQYD**

1 Emery Sapp & Sons, Inc. Price $210.00 Amount $2,226.00	2 Ideker, Inc. Price $67.40 Amount $714.44	3 Lehman Construction, L.L.C. Price $150.00 Amount $1,590.00	4 Clarkson Construction Company Price $67.40 Amount $714.44	5 Amino Brothers Co., Inc. Price $95.65 Amount $1,013.89
6 APAC-Kansas, Inc., Kansas City Division Price $221.80 Amount $2,351.08	7 Kat Excavation, Inc. Price $70.00 Amount $742.00	8 J. M. Fahey Construction Co. Price $101.12 Amount $1,071.87		

0250	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**2,952**	**SQYD**

1 Emery Sapp & Sons, Inc. Price $31.00 Amount $91,512.00	2 Ideker, Inc. Price $33.00 Amount $97,416.00	3 Lehman Construction, L.L.C. Price $40.00 Amount $118,080.00	4 Clarkson Construction Company Price $33.00 Amount $97,416.00	5 Amino Brothers Co., Inc. Price $31.42 Amount $92,751.84
6 APAC-Kansas, Inc., Kansas City Division Price $27.70 Amount $81,770.40	7 Kat Excavation, Inc. Price $33.85 Amount $99,925.20	8 J. M. Fahey Construction Co. Price $46.31 Amount $136,707.12		

0260	**609 - 10 . 41**	**CONCRETE GUTTER TYPE A**	**86**	**LF**

1 Emery Sapp & Sons, Inc. Price $65.00 Amount $5,590.00	2 Ideker, Inc. Price $52.75 Amount $4,536.50	3 Lehman Construction, L.L.C. Price $40.00 Amount $3,440.00	4 Clarkson Construction Company Price $52.75 Amount $4,536.50	5 Amino Brothers Co., Inc. Price $46.73 Amount $4,018.78
6 APAC-Kansas, Inc., Kansas City Division Price $55.25 Amount $4,751.50	7 Kat Excavation, Inc. Price $54.10 Amount $4,652.60	8 J. M. Fahey Construction Co. Price $43.94 Amount $3,778.84		

0270	**609 - 10 . 42**	**CONCRETE GUTTER TYPE B**	**115**	**LF**

1 Emery Sapp & Sons, Inc. Price $37.00 Amount $4,255.00	2 Ideker, Inc. Price $38.75 Amount $4,456.25	3 Lehman Construction, L.L.C. Price $45.00 Amount $5,175.00	4 Clarkson Construction Company Price $38.75 Amount $4,456.25	5 Amino Brothers Co., Inc. Price $42.36 Amount $4,871.40
6 APAC-Kansas, Inc., Kansas City Division Price $40.55 Amount $4,663.25	7 Kat Excavation, Inc. Price $40.00 Amount $4,600.00	8 J. M. Fahey Construction Co. Price $33.69 Amount $3,874.35		

0280	**609 - 10 . 60**	**PAVED DITCH**	**1,714**	**SQYD**

1 Emery Sapp & Sons, Inc. Price $45.00 Amount $77,130.00	2 Ideker, Inc. Price $44.10 Amount $75,587.40	3 Lehman Construction, L.L.C. Price $60.00 Amount $102,840.00	4 Clarkson Construction Company Price $44.10 Amount $75,587.40	5 Amino Brothers Co., Inc. Price $58.59 Amount $100,423.26
6 APAC-Kansas, Inc., Kansas City Division Price $32.25 Amount $55,276.50	7 Kat Excavation, Inc. Price $45.30 Amount $77,644.20	8 J. M. Fahey Construction Co. Price $45.94 Amount $78,741.16		

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0290	**609 - 70 . 00**	**ROCK LINING**	**73**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $115.00 Amount $8,395.00	2 Ideker, Inc. Price $89.35 Amount $6,522.55	3 Lehman Construction, L.L.C. Price $75.00 Amount $5,475.00	4 Clarkson Construction Company Price $116.03 Amount $8,470.19	5 Amino Brothers Co., Inc. Price $124.43 Amount $9,083.39
6 APAC-Kansas, Inc., Kansas City Division Price $63.95 Amount $4,668.35	7 Kat Excavation, Inc. Price $88.00 Amount $6,424.00	8 J. M. Fahey Construction Co. Price $100.65 Amount $7,347.45		

0300	**609 - 99 . 03**	**MISC.**	**9,802**	**LF**

1 Emery Sapp & Sons, Inc. Price $15.00 Amount $147,030.00	2 Ideker, Inc. Price $16.05 Amount $157,322.10	3 Lehman Construction, L.L.C. Price $20.00 Amount $196,040.00	4 Clarkson Construction Company Price $16.05 Amount $157,322.10	5 Amino Brothers Co., Inc. Price $13.53 Amount $132,621.06
6 APAC-Kansas, Inc., Kansas City Division Price $13.85 Amount $135,757.70	7 Kat Excavation, Inc. Price $16.50 Amount $161,733.00	8 J. M. Fahey Construction Co. Price $16.67 Amount $163,399.34		

0310	**609 - 99 . 03**	**MISC.**	**4,624**	**LF**

1 Emery Sapp & Sons, Inc. Price $18.00 Amount $83,232.00	2 Ideker, Inc. Price $19.75 Amount $91,324.00	3 Lehman Construction, L.L.C. Price $25.00 Amount $115,600.00	4 Clarkson Construction Company Price $19.75 Amount $91,324.00	5 Amino Brothers Co., Inc. Price $17.21 Amount $79,579.04
6 APAC-Kansas, Inc., Kansas City Division Price $13.90 Amount $64,273.60	7 Kat Excavation, Inc. Price $20.25 Amount $93,636.00	8 J. M. Fahey Construction Co. Price $15.55 Amount $71,903.20		

0320	**611 - 60 . 10**	**SLOPE PROTECTION**	**224**	**SQYD**

1 Emery Sapp & Sons, Inc. Price $48.00 Amount $10,752.00	2 Ideker, Inc. Price $73.50 Amount $16,464.00	3 Lehman Construction, L.L.C. Price $75.00 Amount $16,800.00	4 Clarkson Construction Company Price $73.50 Amount $16,464.00	5 Amino Brothers Co., Inc. Price $94.88 Amount $21,253.12
6 APAC-Kansas, Inc., Kansas City Division Price $38.85 Amount $8,702.40	7 Kat Excavation, Inc. Price $75.50 Amount $16,912.00	8 J. M. Fahey Construction Co. Price $76.56 Amount $17,149.44		

0330	**612 - 20 . 19**	**IMPACT ATTENUATOR (19 SAND BARRELS)**	**4**	**EA**

1 Emery Sapp & Sons, Inc. Price $5,000.00 Amount $20,000.00	2 Ideker, Inc. Price $5,000.00 Amount $20,000.00	3 Lehman Construction, L.L.C. Price $5,000.00 Amount $20,000.00	4 Clarkson Construction Company Price $3,292.47 Amount $13,169.88	5 Amino Brothers Co., Inc. Price $4,091.99 Amount $16,367.96
6 APAC-Kansas, Inc., Kansas City Division Price $5,055.00 Amount $20,220.00	7 Kat Excavation, Inc. Price $5,555.00 Amount $22,220.00	8 J. M. Fahey Construction Co. Price $7,811.75 Amount $31,247.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0340	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**10**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $300.00	Price $300.00	Price $300.00	Price $230.69	Price $1.05
Amount $3,000.00	Amount $3,000.00	Amount $3,000.00	Amount $2,306.90	Amount $10.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $300.00	Price $10.00	Price $14.06
Amount $3,000.00	Amount $100.00	Amount $140.60

0350	**612 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,000.00	Price $4,000.00	Price $4,000.00	Price $3,061.78	Price $3,147.69
Amount $4,000.00	Amount $4,000.00	Amount $4,000.00	Amount $3,061.78	Amount $3,147.69

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $4,045.00	Price $3,535.00	Price $4,971.12
Amount $4,045.00	Amount $3,535.00	Amount $4,971.12

0360	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,250.00	Price $950.00	Price $1,850.00	Price $461.38	Price $1,186.41
Amount $3,750.00	Amount $2,850.00	Amount $5,550.00	Amount $1,384.14	Amount $3,559.23

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,525.00	Price $2,056.30	Price $1,467.80
Amount $4,575.00	Amount $6,168.90	Amount $4,403.40

0370	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**12**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $500.00	Price $240.00	Price $1,500.00	Price $461.38	Price $402.58
Amount $6,000.00	Amount $2,880.00	Amount $18,000.00	Amount $5,536.56	Amount $4,830.96

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $510.00	Price $1,130.96	Price $977.00
Amount $6,120.00	Amount $13,571.52	Amount $11,724.00

0380	**614 - 30 . 10**	**MANHOLE FRAME AND COVER, TYPE 1-A**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $400.00	Price $255.00	Price $650.00	Price $461.38	Price $419.14
Amount $1,200.00	Amount $765.00	Amount $1,950.00	Amount $1,384.14	Amount $1,257.42

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $405.00	Price $1,319.45	Price $992.07
Amount $1,215.00	Amount $3,958.35	Amount $2,976.21

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0390	**614 - 30 . 14**	**MANHOLE FRAME AND COVER, TYPE 4**	**5**	**EA**

1 Emery Sapp & Sons, Inc. Price $300.00 Amount $1,500.00	2 Ideker, Inc. Price $375.00 Amount $1,875.00	3 Lehman Construction, L.L.C. Price $725.00 Amount $3,625.00	4 Clarkson Construction Company Price $461.38 Amount $2,306.90	5 Amino Brothers Co., Inc. Price $551.62 Amount $2,758.10
6 APAC-Kansas, Inc., Kansas City Division Price $610.00 Amount $3,050.00	7 Kat Excavation, Inc. Price $1,542.22 Amount $7,711.10	8 J. M. Fahey Construction Co. Price $1,137.75 Amount $5,688.75		

0400	**614 - 99 . 02**	**MISC.**	**9**	**EA**

1 Emery Sapp & Sons, Inc. Price $750.00 Amount $6,750.00	2 Ideker, Inc. Price $470.00 Amount $4,230.00	3 Lehman Construction, L.L.C. Price $1,800.00 Amount $16,200.00	4 Clarkson Construction Company Price $461.38 Amount $4,152.42	5 Amino Brothers Co., Inc. Price $656.50 Amount $5,908.50
6 APAC-Kansas, Inc., Kansas City Division Price $710.00 Amount $6,390.00	7 Kat Excavation, Inc. Price $1,507.94 Amount $13,571.46	8 J. M. Fahey Construction Co. Price $1,253.28 Amount $11,279.52		

0410	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,280**	**SQFT**

1 Emery Sapp & Sons, Inc. Price $9.00 Amount $20,520.00	2 Ideker, Inc. Price $9.00 Amount $20,520.00	3 Lehman Construction, L.L.C. Price $9.00 Amount $20,520.00	4 Clarkson Construction Company Price $10.00 Amount $22,800.00	5 Amino Brothers Co., Inc. Price $12.71 Amount $28,978.80
6 APAC-Kansas, Inc., Kansas City Division Price $9.10 Amount $20,748.00	7 Kat Excavation, Inc. Price $10.00 Amount $22,800.00	8 J. M. Fahey Construction Co. Price $14.06 Amount $32,056.80		

0420	**616 - 10 . 09**	**FLAG ASSEMBLY**	**55**	**EA**

1 Emery Sapp & Sons, Inc. Price $25.00 Amount $1,375.00	2 Ideker, Inc. Price $25.00 Amount $1,375.00	3 Lehman Construction, L.L.C. Price $25.00 Amount $1,375.00	4 Clarkson Construction Company Price $10.00 Amount $550.00	5 Amino Brothers Co., Inc. Price $42.37 Amount $2,330.35
6 APAC-Kansas, Inc., Kansas City Division Price $25.00 Amount $1,375.00	7 Kat Excavation, Inc. Price $10.00 Amount $550.00	8 J. M. Fahey Construction Co. Price $14.06 Amount $773.30		

0430	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**459**	**EA**

1 Emery Sapp & Sons, Inc. Price $30.00 Amount $13,770.00	2 Ideker, Inc. Price $30.00 Amount $13,770.00	3 Lehman Construction, L.L.C. Price $30.00 Amount $13,770.00	4 Clarkson Construction Company Price $35.00 Amount $16,065.00	5 Amino Brothers Co., Inc. Price $68.86 Amount $31,606.74
6 APAC-Kansas, Inc., Kansas City Division Price $30.35 Amount $13,930.65	7 Kat Excavation, Inc. Price $35.00 Amount $16,065.00	8 J. M. Fahey Construction Co. Price $49.22 Amount $22,591.98		

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0440	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**73**	**EA**

1 Emery Sapp & Sons, Inc. Price $200.00 Amount $14,600.00	2 Ideker, Inc. Price $200.00 Amount $14,600.00	3 Lehman Construction, L.L.C. Price $200.00 Amount $14,600.00	4 Clarkson Construction Company Price $150.00 Amount $10,950.00	5 Amino Brothers Co., Inc. Price $312.50 Amount $22,812.50
6 APAC-Kansas, Inc., Kansas City Division Price $200.00 Amount $14,600.00	7 Kat Excavation, Inc. Price $150.00 Amount $10,950.00	8 J. M. Fahey Construction Co. Price $210.94 Amount $15,398.62		

0450	**616 - 10 . 33**	**DIRECTIONAL INDICATOR BARRICADE**	**37**	**EA**

1 Emery Sapp & Sons, Inc. Price $100.00 Amount $3,700.00	2 Ideker, Inc. Price $100.00 Amount $3,700.00	3 Lehman Construction, L.L.C. Price $100.00 Amount $3,700.00	4 Clarkson Construction Company Price $80.00 Amount $2,960.00	5 Amino Brothers Co., Inc. Price $100.64 Amount $3,723.68
6 APAC-Kansas, Inc., Kansas City Division Price $100.00 Amount $3,700.00	7 Kat Excavation, Inc. Price $80.00 Amount $2,960.00	8 J. M. Fahey Construction Co. Price $112.50 Amount $4,162.50		

0460	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**5**	**EA**

1 Emery Sapp & Sons, Inc. Price $2,000.00 Amount $10,000.00	2 Ideker, Inc. Price $750.00 Amount $3,750.00	3 Lehman Construction, L.L.C. Price $750.00 Amount $3,750.00	4 Clarkson Construction Company Price $2,500.00 Amount $12,500.00	5 Amino Brothers Co., Inc. Price $4,131.34 Amount $20,656.70
6 APAC-Kansas, Inc., Kansas City Division Price $760.00 Amount $3,800.00	7 Kat Excavation, Inc. Price $2,500.00 Amount $12,500.00	8 J. M. Fahey Construction Co. Price $3,515.64 Amount $17,578.20		

0470	**616 - 10 . 55**	**SEQUENTIAL FLASHING WARNING LIGHT**	**37**	**EA**

1 Emery Sapp & Sons, Inc. Price $85.00 Amount $3,145.00	2 Ideker, Inc. Price $85.00 Amount $3,145.00	3 Lehman Construction, L.L.C. Price $85.00 Amount $3,145.00	4 Clarkson Construction Company Price $80.00 Amount $2,960.00	5 Amino Brothers Co., Inc. Price $211.86 Amount $7,838.82
6 APAC-Kansas, Inc., Kansas City Division Price $85.95 Amount $3,180.15	7 Kat Excavation, Inc. Price $80.00 Amount $2,960.00	8 J. M. Fahey Construction Co. Price $112.50 Amount $4,162.50		

0480	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**4**	**EA**

1 Emery Sapp & Sons, Inc. Price $15,000.00 Amount $60,000.00	2 Ideker, Inc. Price $14,000.00 Amount $56,000.00	3 Lehman Construction, L.L.C. Price $14,000.00 Amount $56,000.00	4 Clarkson Construction Company Price $4,613.83 Amount $18,455.32	5 Amino Brothers Co., Inc. Price $10,063.52 Amount $40,254.08
6 APAC-Kansas, Inc., Kansas City Division Price $14,155.00 Amount $56,620.00	7 Kat Excavation, Inc. Price $12,000.00 Amount $48,000.00	8 J. M. Fahey Construction Co. Price $16,875.07 Amount $67,500.28		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0490	**617 - 10 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE A**	**308**	**LF**

1 Emery Sapp & Sons, Inc. Price $80.00 Amount $24,640.00	2 Ideker, Inc. Price $80.00 Amount $24,640.00	3 Lehman Construction, L.L.C. Price $90.00 Amount $27,720.00	4 Clarkson Construction Company Price $88.75 Amount $27,335.00	5 Amino Brothers Co., Inc. Price $83.42 Amount $25,693.36
6 APAC-Kansas, Inc., Kansas City Division Price $102.90 Amount $31,693.20	7 Kat Excavation, Inc. Price $80.00 Amount $24,640.00	8 J. M. Fahey Construction Co. Price $86.09 Amount $26,515.72		

0500	**617 - 20 . 01**	**CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)**	**374**	**LF**

1 Emery Sapp & Sons, Inc. Price $95.00 Amount $35,530.00	2 Ideker, Inc. Price $97.89 Amount $36,610.86	3 Lehman Construction, L.L.C. Price $95.00 Amount $35,530.00	4 Clarkson Construction Company Price $118.33 Amount $44,255.42	5 Amino Brothers Co., Inc. Price $113.37 Amount $42,400.38
6 APAC-Kansas, Inc., Kansas City Division Price $87.35 Amount $32,668.90	7 Kat Excavation, Inc. Price $55.00 Amount $20,570.00	8 J. M. Fahey Construction Co. Price $108.77 Amount $40,679.98		

0510	**617 - 31 . 01**	**CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)**	**404**	**LF**

1 Emery Sapp & Sons, Inc. Price $90.00 Amount $36,360.00	2 Ideker, Inc. Price $65.42 Amount $26,429.68	3 Lehman Construction, L.L.C. Price $105.00 Amount $42,420.00	4 Clarkson Construction Company Price $109.10 Amount $44,076.40	5 Amino Brothers Co., Inc. Price $108.40 Amount $43,793.60
6 APAC-Kansas, Inc., Kansas City Division Price $59.10 Amount $23,876.40	7 Kat Excavation, Inc. Price $60.00 Amount $24,240.00	8 J. M. Fahey Construction Co. Price $120.75 Amount $48,783.00		

0520	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**10,525**	**LF**

1 Emery Sapp & Sons, Inc. Price $10.00 Amount $105,250.00	2 Ideker, Inc. Price $10.00 Amount $105,250.00	3 Lehman Construction, L.L.C. Price $15.00 Amount $157,875.00	4 Clarkson Construction Company Price $11.56 Amount $121,669.00	5 Amino Brothers Co., Inc. Price $16.55 Amount $174,188.75
6 APAC-Kansas, Inc., Kansas City Division Price $10.00 Amount $105,250.00	7 Kat Excavation, Inc. Price $22.00 Amount $231,550.00	8 J. M. Fahey Construction Co. Price $10.05 Amount $105,776.25		

0530	**617 - 40 . 00**	**TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $400.00 Amount $1,200.00	2 Ideker, Inc. Price $400.00 Amount $1,200.00	3 Lehman Construction, L.L.C. Price $400.00 Amount $1,200.00	4 Clarkson Construction Company Price $549.17 Amount $1,647.51	5 Amino Brothers Co., Inc. Price $417.09 Amount $1,251.27
6 APAC-Kansas, Inc., Kansas City Division Price $400.00 Amount $1,200.00	7 Kat Excavation, Inc. Price $300.00 Amount $900.00	8 J. M. Fahey Construction Co. Price $401.86 Amount $1,205.58		

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0540	**617 - 50 . 10**	**RELOCATING TEMPORARY TRAFFIC BARRIER**	**13,325**	**LF**

1 Emery Sapp & Sons, Inc. Price $10.00 Amount $133,250.00	2 Ideker, Inc. Price $10.00 Amount $133,250.00	3 Lehman Construction, L.L.C. Price $15.00 Amount $199,875.00	4 Clarkson Construction Company Price $5.49 Amount $73,154.25	5 Amino Brothers Co., Inc. Price $10.43 Amount $138,979.75
6 APAC-Kansas, Inc., Kansas City Division Price $10.00 Amount $133,250.00	7 Kat Excavation, Inc. Price $6.00 Amount $79,950.00	8 J. M. Fahey Construction Co. Price $10.05 Amount $133,916.25		

0550	**617 - 99 . 03**	**MISC.**	**1,289**	**LF**

1 Emery Sapp & Sons, Inc. Price $85.00 Amount $109,565.00	2 Ideker, Inc. Price $41.84 Amount $53,931.76	3 Lehman Construction, L.L.C. Price $75.00 Amount $96,675.00	4 Clarkson Construction Company Price $60.75 Amount $78,306.75	5 Amino Brothers Co., Inc. Price $30.24 Amount $38,979.36
6 APAC-Kansas, Inc., Kansas City Division Price $55.95 Amount $72,119.55	7 Kat Excavation, Inc. Price $29.00 Amount $37,381.00	8 J. M. Fahey Construction Co. Price $60.29 Amount $77,713.81		

0560	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Emery Sapp & Sons, Inc. Price $635,000.00 Amount $635,000.00	2 Ideker, Inc. Price $1,033,823.00 Amount $1,033,823.00	3 Lehman Construction, L.L.C. Price $300,000.00 Amount $300,000.00	4 Clarkson Construction Company Price $942,449.93 Amount $942,449.93	5 Amino Brothers Co., Inc. Price $721,555.00 Amount $721,555.00
6 APAC-Kansas, Inc., Kansas City Division Price $487,735.00 Amount $487,735.00	7 Kat Excavation, Inc. Price $470,000.00 Amount $470,000.00	8 J. M. Fahey Construction Co. Price $133,445.74 Amount $133,445.74		

0570	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**2,013**	**LF**

1 Emery Sapp & Sons, Inc. Price $4.20 Amount $8,454.60	2 Ideker, Inc. Price $4.20 Amount $8,454.60	3 Lehman Construction, L.L.C. Price $4.20 Amount $8,454.60	4 Clarkson Construction Company Price $4.82 Amount $9,702.66	5 Amino Brothers Co., Inc. Price $5.30 Amount $10,668.90
6 APAC-Kansas, Inc., Kansas City Division Price $4.50 Amount $9,058.50	7 Kat Excavation, Inc. Price $4.00 Amount $8,052.00	8 J. M. Fahey Construction Co. Price $5.62 Amount $11,313.06		

0590	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**71**	**EA**

1 Emery Sapp & Sons, Inc. Price $370.00 Amount $26,270.00	2 Ideker, Inc. Price $370.00 Amount $26,270.00	3 Lehman Construction, L.L.C. Price $370.00 Amount $26,270.00	4 Clarkson Construction Company Price $301.20 Amount $21,385.20	5 Amino Brothers Co., Inc. Price $317.80 Amount $22,563.80
6 APAC-Kansas, Inc., Kansas City Division Price $395.00 Amount $28,045.00	7 Kat Excavation, Inc. Price $250.00 Amount $17,750.00	8 J. M. Fahey Construction Co. Price $351.56 Amount $24,960.76		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0600	**620 - 51 . 31**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW**	**12**	**EA**

1 Emery Sapp & Sons, Inc. Price $220.00 Amount $2,640.00	2 Ideker, Inc. Price $220.00 Amount $2,640.00	3 Lehman Construction, L.L.C. Price $220.00 Amount $2,640.00	4 Clarkson Construction Company Price $210.84 Amount $2,530.08	5 Amino Brothers Co., Inc. Price $185.38 Amount $2,224.56
6 APAC-Kansas, Inc., Kansas City Division Price $235.00 Amount $2,820.00	7 Kat Excavation, Inc. Price $175.00 Amount $2,100.00	8 J. M. Fahey Construction Co. Price $246.10 Amount $2,953.20		

0610	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**2**	**EA**

1 Emery Sapp & Sons, Inc. Price $570.00 Amount $1,140.00	2 Ideker, Inc. Price $570.00 Amount $1,140.00	3 Lehman Construction, L.L.C. Price $570.00 Amount $1,140.00	4 Clarkson Construction Company Price $481.92 Amount $963.84	5 Amino Brothers Co., Inc. Price $476.69 Amount $953.38
6 APAC-Kansas, Inc., Kansas City Division Price $610.00 Amount $1,220.00	7 Kat Excavation, Inc. Price $400.00 Amount $800.00	8 J. M. Fahey Construction Co. Price $562.51 Amount $1,125.02		

0620	**620 - 51 . 33**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY)**	**5**	**EA**

1 Emery Sapp & Sons, Inc. Price $420.00 Amount $2,100.00	2 Ideker, Inc. Price $420.00 Amount $2,100.00	3 Lehman Construction, L.L.C. Price $420.00 Amount $2,100.00	4 Clarkson Construction Company Price $481.91 Amount $2,409.55	5 Amino Brothers Co., Inc. Price $476.69 Amount $2,383.45
6 APAC-Kansas, Inc., Kansas City Division Price $450.00 Amount $2,250.00	7 Kat Excavation, Inc. Price $400.00 Amount $2,000.00	8 J. M. Fahey Construction Co. Price $562.50 Amount $2,812.50		

0630	**620 - 51 . 38**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), OFF RAMP WRONG WAY ARROW**	**10**	**EA**

1 Emery Sapp & Sons, Inc. Price $420.00 Amount $4,200.00	2 Ideker, Inc. Price $420.00 Amount $4,200.00	3 Lehman Construction, L.L.C. Price $420.00 Amount $4,200.00	4 Clarkson Construction Company Price $373.48 Amount $3,734.80	5 Amino Brothers Co., Inc. Price $317.80 Amount $3,178.00
6 APAC-Kansas, Inc., Kansas City Division Price $450.00 Amount $4,500.00	7 Kat Excavation, Inc. Price $310.00 Amount $3,100.00	8 J. M. Fahey Construction Co. Price $435.94 Amount $4,359.40		

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0640	**620 - 51 . 40**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES**	**8**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $36.00	Price $36.00	Price $36.00	Price $60.24	Price $52.97
Amount $288.00	Amount $288.00	Amount $288.00	Amount $481.92	Amount $423.76

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $38.60	Price $50.00	Price $70.31
Amount $308.80	Amount $400.00	Amount $562.48

0650	**620 - 53 . 01**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE**	**42,084**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.00	Price $1.00	Price $1.00	Price $1.00	Price $0.90
Amount $42,084.00	Amount $42,084.00	Amount $42,084.00	Amount $42,084.00	Amount $37,875.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.07	Price $1.00	Price $1.41
Amount $45,029.88	Amount $42,084.00	Amount $59,338.44

0660	**620 - 53 . 03**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW**	**34,131**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.00	Price $1.00	Price $1.00	Price $1.00	Price $0.90
Amount $34,131.00	Amount $34,131.00	Amount $34,131.00	Amount $34,131.00	Amount $30,717.90

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.07	Price $1.00	Price $1.41
Amount $36,520.17	Amount $34,131.00	Amount $48,124.71

0670	**620 - 54 . 25**	**PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE**	**528**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $6.00	Price $6.00	Price $6.00	Price $7.00	Price $2.65
Amount $3,168.00	Amount $3,168.00	Amount $3,168.00	Amount $3,696.00	Amount $1,399.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $6.45	Price $7.00	Price $9.84
Amount $3,405.60	Amount $3,696.00	Amount $5,195.52

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0680	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**15,988**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.38 Amount $6,075.44	2 Ideker, Inc. Price $0.38 Amount $6,075.44	3 Lehman Construction, L.L.C. Price $0.38 Amount $6,075.44	4 Clarkson Construction Company Price $0.80 Amount $12,790.40	5 Amino Brothers Co., Inc. Price $0.26 Amount $4,156.88
6 APAC-Kansas, Inc., Kansas City Division Price $0.41 Amount $6,555.08	7 Kat Excavation, Inc. Price $0.66 Amount $10,552.08	8 J. M. Fahey Construction Co. Price $0.93 Amount $14,868.84		

0690	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**8,487**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.24 Amount $2,036.88	2 Ideker, Inc. Price $0.24 Amount $2,036.88	3 Lehman Construction, L.L.C. Price $0.24 Amount $2,036.88	4 Clarkson Construction Company Price $0.31 Amount $2,630.97	5 Amino Brothers Co., Inc. Price $0.06 Amount $509.22
6 APAC-Kansas, Inc., Kansas City Division Price $0.26 Amount $2,206.62	7 Kat Excavation, Inc. Price $0.26 Amount $2,206.62	8 J. M. Fahey Construction Co. Price $0.37 Amount $3,140.19		

0700	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**15,076**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.25 Amount $3,769.00	2 Ideker, Inc. Price $0.25 Amount $3,769.00	3 Lehman Construction, L.L.C. Price $0.25 Amount $3,769.00	4 Clarkson Construction Company Price $0.47 Amount $7,085.72	5 Amino Brothers Co., Inc. Price $0.10 Amount $1,507.60
6 APAC-Kansas, Inc., Kansas City Division Price $0.27 Amount $4,070.52	7 Kat Excavation, Inc. Price $0.39 Amount $5,879.64	8 J. M. Fahey Construction Co. Price $0.55 Amount $8,291.80		

0710	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**3,603**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.25 Amount $900.75	2 Ideker, Inc. Price $0.25 Amount $900.75	3 Lehman Construction, L.L.C. Price $0.25 Amount $900.75	4 Clarkson Construction Company Price $0.47 Amount $1,693.41	5 Amino Brothers Co., Inc. Price $0.10 Amount $360.30
6 APAC-Kansas, Inc., Kansas City Division Price $0.27 Amount $972.81	7 Kat Excavation, Inc. Price $0.39 Amount $1,405.17	8 J. M. Fahey Construction Co. Price $0.55 Amount $1,981.65		

0720	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**1,372**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.49 Amount $672.28	2 Ideker, Inc. Price $0.49 Amount $672.28	3 Lehman Construction, L.L.C. Price $0.49 Amount $672.28	4 Clarkson Construction Company Price $0.95 Amount $1,303.40	5 Amino Brothers Co., Inc. Price $0.26 Amount $356.72
6 APAC-Kansas, Inc., Kansas City Division Price $0.55 Amount $754.60	7 Kat Excavation, Inc. Price $0.79 Amount $1,083.88	8 J. M. Fahey Construction Co. Price $1.11 Amount $1,522.92		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0730	**620 - 61 . 24**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE**	**294**	**LF**

1 Emery Sapp & Sons, Inc. Price $3.00 Amount $882.00	2 Ideker, Inc. Price $3.00 Amount $882.00	3 Lehman Construction, L.L.C. Price $3.00 Amount $882.00	4 Clarkson Construction Company Price $1.90 Amount $558.60	5 Amino Brothers Co., Inc. Price $0.53 Amount $155.82
6 APAC-Kansas, Inc., Kansas City Division Price $3.25 Amount $955.50	7 Kat Excavation, Inc. Price $1.58 Amount $464.52	8 J. M. Fahey Construction Co. Price $2.22 Amount $652.68		

0740	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**187**	**LF**

1 Emery Sapp & Sons, Inc. Price $3.00 Amount $561.00	2 Ideker, Inc. Price $3.00 Amount $561.00	3 Lehman Construction, L.L.C. Price $3.00 Amount $561.00	4 Clarkson Construction Company Price $1.90 Amount $355.30	5 Amino Brothers Co., Inc. Price $0.53 Amount $99.11
6 APAC-Kansas, Inc., Kansas City Division Price $3.25 Amount $607.75	7 Kat Excavation, Inc. Price $1.58 Amount $295.46	8 J. M. Fahey Construction Co. Price $2.22 Amount $415.14		

0750	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**116,123**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.19 Amount $22,063.37	2 Ideker, Inc. Price $0.19 Amount $22,063.37	3 Lehman Construction, L.L.C. Price $0.19 Amount $22,063.37	4 Clarkson Construction Company Price $0.12 Amount $13,934.76	5 Amino Brothers Co., Inc. Price $0.21 Amount $24,385.83
6 APAC-Kansas, Inc., Kansas City Division Price $0.20 Amount $23,224.60	7 Kat Excavation, Inc. Price $0.10 Amount $11,612.30	8 J. M. Fahey Construction Co. Price $0.14 Amount $16,257.22		

0760	**620 - 99 . 02**	**MISC.**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,200.00 Amount $3,600.00	2 Ideker, Inc. Price $1,200.00 Amount $3,600.00	3 Lehman Construction, L.L.C. Price $1,200.00 Amount $3,600.00	4 Clarkson Construction Company Price $1,445.74 Amount $4,337.22	5 Amino Brothers Co., Inc. Price $900.42 Amount $2,701.26
6 APAC-Kansas, Inc., Kansas City Division Price $1,285.00 Amount $3,855.00	7 Kat Excavation, Inc. Price $1,200.00 Amount $3,600.00	8 J. M. Fahey Construction Co. Price $1,687.51 Amount $5,062.53		

0770	**620 - 99 . 03**	**MISC.**	**2,934**	**LF**

1 Emery Sapp & Sons, Inc. Price $1.10 Amount $3,227.40	2 Ideker, Inc. Price $1.10 Amount $3,227.40	3 Lehman Construction, L.L.C. Price $1.10 Amount $3,227.40	4 Clarkson Construction Company Price $1.58 Amount $4,635.72	5 Amino Brothers Co., Inc. Price $0.53 Amount $1,555.02
6 APAC-Kansas, Inc., Kansas City Division Price $1.20 Amount $3,520.80	7 Kat Excavation, Inc. Price $1.31 Amount $3,843.54	8 J. M. Fahey Construction Co. Price $1.84 Amount $5,398.56		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

0780	**621 - 46 . 00**	**FLOWABLE BACKFILL**	**11**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $425.00 Amount $4,675.00	2 Ideker, Inc. Price $180.05 Amount $1,980.55	3 Lehman Construction, L.L.C. Price $200.00 Amount $2,200.00	4 Clarkson Construction Company Price $310.63 Amount $3,416.93	5 Amino Brothers Co., Inc. Price $704.40 Amount $7,748.40
6 APAC-Kansas, Inc., Kansas City Division Price $428.95 Amount $4,718.45	7 Kat Excavation, Inc. Price $350.00 Amount $3,850.00	8 J. M. Fahey Construction Co. Price $250.18 Amount $2,751.98		

0790	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Emery Sapp & Sons, Inc. Price $55,000.00 Amount $55,000.00	2 Ideker, Inc. Price $23,500.00 Amount $23,500.00	3 Lehman Construction, L.L.C. Price $115,000.00 Amount $115,000.00	4 Clarkson Construction Company Price $31,000.00 Amount $31,000.00	5 Amino Brothers Co., Inc. Price $24,504.00 Amount $24,504.00
6 APAC-Kansas, Inc., Kansas City Division Price $55,295.00 Amount $55,295.00	7 Kat Excavation, Inc. Price $66,000.00 Amount $66,000.00	8 J. M. Fahey Construction Co. Price $58,797.58 Amount $58,797.58		

0800	**703 - 40 . 41**	**CLASS B-1 CONCRETE (CULVERTS)**	**107**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $330.00 Amount $35,310.00	2 Ideker, Inc. Price $474.00 Amount $50,718.00	3 Lehman Construction, L.L.C. Price $650.00 Amount $69,550.00	4 Clarkson Construction Company Price $488.60 Amount $52,280.20	5 Amino Brothers Co., Inc. Price $302.61 Amount $32,379.27
6 APAC-Kansas, Inc., Kansas City Division Price $426.40 Amount $45,624.80	7 Kat Excavation, Inc. Price $474.00 Amount $50,718.00	8 J. M. Fahey Construction Co. Price $484.13 Amount $51,801.91		

0810	**706 - 10 . 30**	**REINFORCING STEEL (CULVERTS)**	**18,140**	**LB**

1 Emery Sapp & Sons, Inc. Price $1.00 Amount $18,140.00	2 Ideker, Inc. Price $0.92 Amount $16,688.80	3 Lehman Construction, L.L.C. Price $1.25 Amount $22,675.00	4 Clarkson Construction Company Price $0.01 Amount $181.40	5 Amino Brothers Co., Inc. Price $0.85 Amount $15,419.00
6 APAC-Kansas, Inc., Kansas City Division Price $1.05 Amount $19,047.00	7 Kat Excavation, Inc. Price $0.92 Amount $16,688.80	8 J. M. Fahey Construction Co. Price $0.01 Amount $181.40		

0820	**725 - 03 . 15**	**15 IN. PIPE GROUP B**	**654**	**LF**

1 Emery Sapp & Sons, Inc. Price $28.00 Amount $18,312.00	2 Ideker, Inc. Price $38.55 Amount $25,211.70	3 Lehman Construction, L.L.C. Price $55.00 Amount $35,970.00	4 Clarkson Construction Company Price $56.75 Amount $37,114.50	5 Amino Brothers Co., Inc. Price $39.09 Amount $25,564.86
6 APAC-Kansas, Inc., Kansas City Division Price $66.00 Amount $43,164.00	7 Kat Excavation, Inc. Price $23.29 Amount $15,231.66	8 J. M. Fahey Construction Co. Price $36.63 Amount $23,956.02		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0830	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**614**	**LF**

1 Emery Sapp & Sons, Inc. Price $31.00 Amount $19,034.00	2 Ideker, Inc. Price $46.52 Amount $28,563.28	3 Lehman Construction, L.L.C. Price $60.00 Amount $36,840.00	4 Clarkson Construction Company Price $58.06 Amount $35,648.84	5 Amino Brothers Co., Inc. Price $41.44 Amount $25,444.16
6 APAC-Kansas, Inc., Kansas City Division Price $68.00 Amount $41,752.00	7 Kat Excavation, Inc. Price $31.68 Amount $19,451.52	8 J. M. Fahey Construction Co. Price $39.66 Amount $24,351.24		

0840	**725 - 03 . 21**	**21 IN. PIPE GROUP B**	**193**	**LF**

1 Emery Sapp & Sons, Inc. Price $36.00 Amount $6,948.00	2 Ideker, Inc. Price $51.39 Amount $9,918.27	3 Lehman Construction, L.L.C. Price $65.00 Amount $12,545.00	4 Clarkson Construction Company Price $62.51 Amount $12,064.43	5 Amino Brothers Co., Inc. Price $44.50 Amount $8,588.50
6 APAC-Kansas, Inc., Kansas City Division Price $72.00 Amount $13,896.00	7 Kat Excavation, Inc. Price $30.52 Amount $5,890.36	8 J. M. Fahey Construction Co. Price $49.34 Amount $9,522.62		

0850	**725 - 03 . 24**	**24 IN. PIPE GROUP B**	**181**	**LF**

1 Emery Sapp & Sons, Inc. Price $41.00 Amount $7,421.00	2 Ideker, Inc. Price $50.65 Amount $9,167.65	3 Lehman Construction, L.L.C. Price $70.00 Amount $12,670.00	4 Clarkson Construction Company Price $67.15 Amount $12,154.15	5 Amino Brothers Co., Inc. Price $46.00 Amount $8,326.00
6 APAC-Kansas, Inc., Kansas City Division Price $74.10 Amount $13,412.10	7 Kat Excavation, Inc. Price $30.47 Amount $5,515.07	8 J. M. Fahey Construction Co. Price $49.52 Amount $8,963.12		

0860	**725 - 04 . 12**	**12 IN. PIPE GROUP C**	**89**	**LF**

1 Emery Sapp & Sons, Inc. Price $27.00 Amount $2,403.00	2 Ideker, Inc. Price $38.77 Amount $3,450.53	3 Lehman Construction, L.L.C. Price $75.00 Amount $6,675.00	4 Clarkson Construction Company Price $80.28 Amount $7,144.92	5 Amino Brothers Co., Inc. Price $36.90 Amount $3,284.10
6 APAC-Kansas, Inc., Kansas City Division Price $63.95 Amount $5,691.55	7 Kat Excavation, Inc. Price $20.02 Amount $1,781.78	8 J. M. Fahey Construction Co. Price $57.44 Amount $5,112.16		

0870	**725 - 04 . 18**	**18 IN. PIPE GROUP C**	**16**	**LF**

1 Emery Sapp & Sons, Inc. Price $34.00 Amount $544.00	2 Ideker, Inc. Price $70.38 Amount $1,126.08	3 Lehman Construction, L.L.C. Price $85.00 Amount $1,360.00	4 Clarkson Construction Company Price $85.11 Amount $1,361.76	5 Amino Brothers Co., Inc. Price $41.44 Amount $663.04
6 APAC-Kansas, Inc., Kansas City Division Price $72.10 Amount $1,153.60	7 Kat Excavation, Inc. Price $31.39 Amount $502.24	8 J. M. Fahey Construction Co. Price $46.19 Amount $739.04		

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0880	**725 - 04 . 36**	**36 IN. PIPE GROUP C**	**82**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $46.00	Price $67.36	Price $65.00	Price $85.64	Price $52.55
Amount $3,772.00	Amount $5,523.52	Amount $5,330.00	Amount $7,022.48	Amount $4,309.10

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $99.50	Price $53.88	Price $99.11
Amount $8,159.00	Amount $4,418.16	Amount $8,127.02

0890	**725 - 04 . 42**	**42 IN. PIPE GROUP C**	**47**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $60.00	Price $77.96	Price $75.00	Price $132.75	Price $56.88
Amount $2,820.00	Amount $3,664.12	Amount $3,525.00	Amount $6,239.25	Amount $2,673.36

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $109.65	Price $63.45	Price $104.57
Amount $5,153.55	Amount $2,982.15	Amount $4,914.79

0900	**726 - 10 . 12**	**12 IN. PIPE GROUP A**	**53**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $28.00	Price $62.52	Price $45.00	Price $66.63	Price $36.90
Amount $1,484.00	Amount $3,313.56	Amount $2,385.00	Amount $3,531.39	Amount $1,955.70

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $66.00	Price $20.06	Price $39.80
Amount $3,498.00	Amount $1,063.18	Amount $2,109.40

0910	**726 - 10 . 15**	**15 IN. PIPE GROUP A**	**977**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $31.00	Price $40.79	Price $40.00	Price $56.75	Price $39.09
Amount $30,287.00	Amount $39,851.83	Amount $39,080.00	Amount $55,444.75	Amount $38,190.93

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $70.05	Price $22.08	Price $36.36
Amount $68,438.85	Amount $21,572.16	Amount $35,523.72

0920	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**789**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $36.00	Price $42.92	Price $42.00	Price $58.25	Price $41.44
Amount $28,404.00	Amount $33,863.88	Amount $33,138.00	Amount $45,959.25	Amount $32,696.16

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $71.05	Price $29.28	Price $40.30
Amount $56,058.45	Amount $23,101.92	Amount $31,796.70

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0930	**726 - 10 . 21**	**21 IN. PIPE GROUP A**	**96**	**LF**

1 Emery Sapp & Sons, Inc. Price $41.00 Amount $3,936.00	2 Ideker, Inc. Price $52.22 Amount $5,013.12	3 Lehman Construction, L.L.C. Price $44.00 Amount $4,224.00	4 Clarkson Construction Company Price $75.42 Amount $7,240.32	5 Amino Brothers Co., Inc. Price $46.80 Amount $4,492.80
6 APAC-Kansas, Inc., Kansas City Division Price $75.15 Amount $7,214.40	7 Kat Excavation, Inc. Price $32.90 Amount $3,158.40	8 J. M. Fahey Construction Co. Price $52.14 Amount $5,005.44		

0940	**726 - 10 . 24**	**24 IN. PIPE GROUP A**	**1,062**	**LF**

1 Emery Sapp & Sons, Inc. Price $46.00 Amount $48,852.00	2 Ideker, Inc. Price $55.57 Amount $59,015.34	3 Lehman Construction, L.L.C. Price $49.00 Amount $52,038.00	4 Clarkson Construction Company Price $63.11 Amount $67,022.82	5 Amino Brothers Co., Inc. Price $48.96 Amount $51,995.52
6 APAC-Kansas, Inc., Kansas City Division Price $79.20 Amount $84,110.40	7 Kat Excavation, Inc. Price $33.53 Amount $35,608.86	8 J. M. Fahey Construction Co. Price $50.53 Amount $53,662.86		

0950	**726 - 10 . 30**	**30 IN. PIPE GROUP A**	**15**	**LF**

1 Emery Sapp & Sons, Inc. Price $62.00 Amount $930.00	2 Ideker, Inc. Price $94.53 Amount $1,417.95	3 Lehman Construction, L.L.C. Price $90.00 Amount $1,350.00	4 Clarkson Construction Company Price $123.32 Amount $1,849.80	5 Amino Brothers Co., Inc. Price $53.24 Amount $798.60
6 APAC-Kansas, Inc., Kansas City Division Price $89.35 Amount $1,340.25	7 Kat Excavation, Inc. Price $51.22 Amount $768.30	8 J. M. Fahey Construction Co. Price $75.77 Amount $1,136.55		

0960	**726 - 50 . 18**	**JACKED 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)**	**170**	**LF**

1 Emery Sapp & Sons, Inc. Price $455.00 Amount $77,350.00	2 Ideker, Inc. Price $368.99 Amount $62,728.30	3 Lehman Construction, L.L.C. Price $450.00 Amount $76,500.00	4 Clarkson Construction Company Price $150.00 Amount $25,500.00	5 Amino Brothers Co., Inc. Price $349.75 Amount $59,457.50
6 APAC-Kansas, Inc., Kansas City Division Price $456.85 Amount $77,664.50	7 Kat Excavation, Inc. Price $438.57 Amount $74,556.90	8 J. M. Fahey Construction Co. Price $441.57 Amount $75,066.90		

0970	**726 - 99 . 03**	**MISC.**	**50**	**LF**

1 Emery Sapp & Sons, Inc. Price $58.00 Amount $2,900.00	2 Ideker, Inc. Price $88.65 Amount $4,432.50	3 Lehman Construction, L.L.C. Price $100.00 Amount $5,000.00	4 Clarkson Construction Company Price $60.06 Amount $3,003.00	5 Amino Brothers Co., Inc. Price $53.24 Amount $2,662.00
6 APAC-Kansas, Inc., Kansas City Division Price $84.25 Amount $4,212.50	7 Kat Excavation, Inc. Price $49.90 Amount $2,495.00	8 J. M. Fahey Construction Co. Price $62.97 Amount $3,148.50		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

0980	726 - 99 . 03	MISC.	9	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $110.00	Price $121.05	Price $165.00	Price $206.96	Price $75.04
Amount $990.00	Amount $1,089.45	Amount $1,485.00	Amount $1,862.64	Amount $675.36

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $104.55	Price $89.41	Price $75.72
Amount $940.95	Amount $804.69	Amount $681.48

0990	726 - 99 . 03	MISC.	69	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $115.00	Price $124.35	Price $140.00	Price $124.78	Price $95.08
Amount $7,935.00	Amount $8,580.15	Amount $9,660.00	Amount $8,609.82	Amount $6,560.52

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $124.90	Price $87.51	Price $95.65
Amount $8,618.10	Amount $6,038.19	Amount $6,599.85

1000	726 - 99 . 03	MISC.	54	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $132.00	Price $133.18	Price $152.00	Price $160.98	Price $113.37
Amount $7,128.00	Amount $7,191.72	Amount $8,208.00	Amount $8,692.92	Amount $6,121.98

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $145.20	Price $123.89	Price $127.94
Amount $7,840.80	Amount $6,690.06	Amount $6,908.76

1010	726 - 99 . 03	MISC.	15	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $210.00	Price $164.10	Price $200.00	Price $275.45	Price $133.08
Amount $3,150.00	Amount $2,461.50	Amount $3,000.00	Amount $4,131.75	Amount $1,996.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $165.50	Price $148.67	Price $147.16
Amount $2,482.50	Amount $2,230.05	Amount $2,207.40

1020	731 - 00 . 48	PRECAST CONCRETE MANHOLE - 48 IN.	20	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $277.00	Price $451.33	Price $900.00	Price $471.75	Price $433.99
Amount $5,540.00	Amount $9,026.60	Amount $18,000.00	Amount $9,435.00	Amount $8,679.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $304.60	Price $391.60	Price $591.10
Amount $6,092.00	Amount $7,832.00	Amount $11,822.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1030	731 - 00 . 60	PRECAST CONCRETE MANHOLE - 60 IN.	16	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $257.00	Price $369.21	Price $1,000.00	Price $341.99	Price $272.92
Amount $4,112.00	Amount $5,907.36	Amount $16,000.00	Amount $5,471.84	Amount $4,366.72

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $406.10	Price $258.46	Price $794.57
Amount $6,497.60	Amount $4,135.36	Amount $12,713.12

1040	731 - 00 . 72	PRECAST CONCRETE MANHOLE - 72 IN.	17	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $577.00	Price $651.56	Price $1,050.00	Price $569.07	Price $673.25
Amount $9,809.00	Amount $11,076.52	Amount $17,850.00	Amount $9,674.19	Amount $11,445.25

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $609.15	Price $659.70	Price $988.91
Amount $10,355.55	Amount $11,214.90	Amount $16,811.47

1050	731 - 10 . 22	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	30	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $384.00	Price $525.38	Price $600.00	Price $782.95	Price $726.83
Amount $11,520.00	Amount $15,761.40	Amount $18,000.00	Amount $23,488.50	Amount $21,804.90

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $609.15	Price $675.78	Price $680.96
Amount $18,274.50	Amount $20,273.40	Amount $20,428.80

1060	731 - 10 . 42	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	36	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $376.00	Price $521.73	Price $650.00	Price $683.55	Price $609.94
Amount $13,536.00	Amount $18,782.28	Amount $23,400.00	Amount $24,607.80	Amount $21,957.84

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $629.45	Price $573.91	Price $577.87
Amount $22,660.20	Amount $20,660.76	Amount $20,803.32

1070	731 - 10 . 53	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	14	FT

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $470.00	Price $629.73	Price $700.00	Price $489.71	Price $610.52
Amount $6,580.00	Amount $8,816.22	Amount $9,800.00	Amount $6,855.94	Amount $8,547.28

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $670.05	Price $582.69	Price $1,122.30
Amount $9,380.70	Amount $8,157.66	Amount $15,712.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1080	**731 - 99 . 02**	**MISC.**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2,715.00	Price $3,151.93	Price $3,850.00	Price $2,759.00	Price $3,551.60
Amount $5,430.00	Amount $6,303.86	Amount $7,700.00	Amount $5,518.00	Amount $7,103.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3,450.00	Price $3,303.73	Price $3,561.22
Amount $6,900.00	Amount $6,607.46	Amount $7,122.44

1090	**731 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,075.00	Price $3,702.93	Price $5,250.00	Price $4,069.18	Price $4,395.05
Amount $4,075.00	Amount $3,702.93	Amount $5,250.00	Amount $4,069.18	Amount $4,395.05

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3,855.00	Price $4,809.27	Price $4,607.17
Amount $3,855.00	Amount $4,809.27	Amount $4,607.17

1100	**731 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $6,825.00	Price $6,922.40	Price $7,500.00	Price $4,475.09	Price $6,958.49
Amount $6,825.00	Amount $6,922.40	Amount $7,500.00	Amount $4,475.09	Amount $6,958.49

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $5,075.00	Price $7,886.49	Price $2,867.10
Amount $5,075.00	Amount $7,886.49	Amount $2,867.10

1110	**731 - 99 . 02**	**MISC.**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2,475.00	Price $2,836.93	Price $3,350.00	Price $2,784.36	Price $3,318.83
Amount $14,850.00	Amount $17,021.58	Amount $20,100.00	Amount $16,706.16	Amount $19,912.98

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2,845.00	Price $3,062.88	Price $3,626.62
Amount $17,070.00	Amount $18,377.28	Amount $21,759.72

1120	**731 - 99 . 02**	**MISC.**	**25**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $3,900.00	Price $3,130.20	Price $4,000.00	Price $4,208.74	Price $4,306.14
Amount $97,500.00	Amount $78,255.00	Amount $100,000.00	Amount $105,218.50	Amount $107,653.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3,555.00	Price $4,794.40	Price $4,282.25
Amount $88,875.00	Amount $119,860.00	Amount $107,056.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1130	**731 - 99 . 02**	**MISC.**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,000.00	Price $3,603.93	Price $4,500.00	Price $4,318.34	Price $4,403.88
Amount $8,000.00	Amount $7,207.86	Amount $9,000.00	Amount $8,636.68	Amount $8,807.76

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3,755.00	Price $4,895.52	Price $4,370.05
Amount $7,510.00	Amount $9,791.04	Amount $8,740.10

1140	**731 - 99 . 02**	**MISC.**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,500.00	Price $3,811.93	Price $5,200.00	Price $3,933.86	Price $4,577.92
Amount $13,500.00	Amount $11,435.79	Amount $15,600.00	Amount $11,801.58	Amount $13,733.76

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $4,165.00	Price $5,423.14	Price $4,787.99
Amount $12,495.00	Amount $16,269.42	Amount $14,363.97

1150	**731 - 99 . 13**	**MISC.**	**4**	**FT**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,450.00	Price $733.73	Price $5,300.00	Price $1,520.16	Price $1,176.97
Amount $5,800.00	Amount $2,934.92	Amount $21,200.00	Amount $6,080.64	Amount $4,707.88

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,525.00	Price $5,140.17	Price $1,307.51
Amount $6,100.00	Amount $20,560.68	Amount $5,230.04

1160	**731 - 99 . 13**	**MISC.**	**4**	**FT**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $500.00	Price $1,069.73	Price $900.00	Price $689.75	Price $770.15
Amount $2,000.00	Amount $4,278.92	Amount $3,600.00	Amount $2,759.00	Amount $3,080.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $609.15	Price $783.12	Price $784.59
Amount $2,436.60	Amount $3,132.48	Amount $3,138.36

1170	**732 - 00 . 15**	**15 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**8**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $240.00	Price $439.11	Price $390.00	Price $453.42	Price $372.82
Amount $1,920.00	Amount $3,512.88	Amount $3,120.00	Amount $3,627.36	Amount $2,982.56

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $305.00	Price $457.71	Price $233.51
Amount $2,440.00	Amount $3,661.68	Amount $1,868.08

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1180	**732 - 00 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $260.00	Price $465.32	Price $450.00	Price $666.68	Price $401.76
Amount $1,040.00	Amount $1,861.28	Amount $1,800.00	Amount $2,666.72	Amount $1,607.04

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $405.00	Price $487.66	Price $261.63
Amount $1,620.00	Amount $1,950.64	Amount $1,046.52

1190	**732 - 00 . 24**	**24 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $325.00	Price $521.78	Price $575.00	Price $867.36	Price $464.08
Amount $325.00	Amount $521.78	Amount $575.00	Amount $867.36	Amount $464.08

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $510.00	Price $552.15	Price $391.19
Amount $510.00	Amount $552.15	Amount $391.19

1200	**732 - 06 . 12**	**12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $440.00	Price $420.28	Price $325.00	Price $638.98	Price $352.02
Amount $440.00	Amount $420.28	Amount $325.00	Amount $638.98	Amount $352.02

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $305.00	Price $436.20	Price $219.21
Amount $305.00	Amount $436.20	Amount $219.21

1210	**732 - 06 . 15**	**15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $460.00	Price $439.12	Price $400.00	Price $692.96	Price $372.82
Amount $920.00	Amount $878.24	Amount $800.00	Amount $1,385.92	Amount $745.64

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $355.00	Price $457.71	Price $285.27
Amount $710.00	Amount $915.42	Amount $570.54

1220	**732 - 06 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $485.00	Price $465.32	Price $460.00	Price $742.79	Price $401.76
Amount $1,940.00	Amount $1,861.28	Amount $1,840.00	Amount $2,971.16	Amount $1,607.04

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $455.00	Price $487.66	Price $326.93
Amount $1,820.00	Amount $1,950.64	Amount $1,307.72

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1230	**732 - 06 . 24**	**24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $565.00	Price $521.79	Price $590.00	Price $867.37	Price $464.09
Amount $1,130.00	Amount $1,043.58	Amount $1,180.00	Amount $1,734.74	Amount $928.18

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $610.00	Price $552.15	Price $488.65
Amount $1,220.00	Amount $1,104.30	Amount $977.30

1240	**732 - 06 . 30**	**30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $710.00	Price $746.98	Price $1,050.00	Price $1,151.56	Price $619.96
Amount $1,420.00	Amount $1,493.96	Amount $2,100.00	Amount $2,303.12	Amount $1,239.92

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $710.00	Price $784.77	Price $684.94
Amount $1,420.00	Amount $1,569.54	Amount $1,369.88

1250	**732 - 08 . 12**	**12 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION**	**7**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $220.00	Price $407.76	Price $350.00	Price $306.81	Price $338.21
Amount $1,540.00	Amount $2,854.32	Amount $2,450.00	Amount $2,147.67	Amount $2,367.47

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $305.00	Price $436.20	Price $219.21
Amount $2,135.00	Amount $3,053.40	Amount $1,534.47

1260	**732 - 10 . 14**	**18 IN. OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $610.00	Price $949.91	Price $1,000.00	Price $702.42	Price $630.00
Amount $610.00	Amount $949.91	Amount $1,000.00	Amount $702.42	Amount $630.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $405.00	Price $487.66	Price $1,843.47
Amount $405.00	Amount $487.66	Amount $1,843.47

1270	**732 - 10 . 16**	**24 IN. OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION**	**5**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $790.00	Price $1,117.36	Price $1,150.00	Price $893.89	Price $814.86
Amount $3,950.00	Amount $5,586.80	Amount $5,750.00	Amount $4,469.45	Amount $4,074.30

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $510.00	Price $552.15	Price $1,843.45
Amount $2,550.00	Amount $2,760.75	Amount $9,217.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1280	732 - 99 . 02	MISC.	1	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,500.00	Price $1,229.13	Price $2,100.00	Price $1,566.81	Price $1,244.98
Amount $1,500.00	Amount $1,229.13	Amount $2,100.00	Amount $1,566.81	Amount $1,244.98

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,220.00	Price $1,431.54	Price $1,979.10
Amount $1,220.00	Amount $1,431.54	Amount $1,979.10

1290	803 - 10 . 00	TURF TYPE TALL FESCUE SODDING	10,527	SQYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4.65	Price $4.65	Price $4.65	Price $5.00	Price $4.85
Amount $48,950.55	Amount $48,950.55	Amount $48,950.55	Amount $52,635.00	Amount $51,055.95

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $4.75	Price $4.65	Price $4.67
Amount $50,003.25	Amount $48,950.55	Amount $49,161.09

1300	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	10.4	ACRE

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,310.00	Price $1,310.00	Price $1,310.00	Price $1,950.00	Price $1,365.97
Amount $13,624.00	Amount $13,624.00	Amount $13,624.00	Amount $20,280.00	Amount $14,206.09

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,335.00	Price $1,310.00	Price $1,316.10
Amount $13,884.00	Amount $13,624.00	Amount $13,687.44

1310	805 - 20 . 00	SEEDING - WARM SEASON MIXTURES	6.1	ACRE

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2,930.00	Price $2,930.00	Price $2,930.00	Price $2,050.00	Price $3,055.18
Amount $17,873.00	Amount $17,873.00	Amount $17,873.00	Amount $12,505.00	Amount $18,636.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2,985.00	Price $2,930.00	Price $2,943.65
Amount $18,208.50	Amount $17,873.00	Amount $17,956.27

1320	806 - 10 . 15	SEDIMENT BASIN	1,411	CUYD

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $12.00	Price $32.89	Price $11.00	Price $11.68	Price $22.79
Amount $16,932.00	Amount $46,407.79	Amount $15,521.00	Amount $16,480.48	Amount $32,156.69

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $8.10	Price $11.60	Price $39.90
Amount $11,429.10	Amount $16,367.60	Amount $56,298.90

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1330	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**1,041**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $20.00 Amount $20,820.00	2 Ideker, Inc. Price $9.29 Amount $9,670.89	3 Lehman Construction, L.L.C. Price $15.00 Amount $15,615.00	4 Clarkson Construction Company Price $18.23 Amount $18,977.43	5 Amino Brothers Co., Inc. Price $34.63 Amount $36,049.83
6 APAC-Kansas, Inc., Kansas City Division Price $10.00 Amount $10,410.00	7 Kat Excavation, Inc. Price $26.00 Amount $27,066.00	8 J. M. Fahey Construction Co. Price $28.60 Amount $29,772.60		

1340	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**1.2**	**ACRE**

1 Emery Sapp & Sons, Inc. Price $850.00 Amount $1,020.00	2 Ideker, Inc. Price $850.00 Amount $1,020.00	3 Lehman Construction, L.L.C. Price $850.00 Amount $1,020.00	4 Clarkson Construction Company Price $1,250.00 Amount $1,500.00	5 Amino Brothers Co., Inc. Price $886.32 Amount $1,063.58
6 APAC-Kansas, Inc., Kansas City Division Price $865.00 Amount $1,038.00	7 Kat Excavation, Inc. Price $850.00 Amount $1,020.00	8 J. M. Fahey Construction Co. Price $853.96 Amount $1,024.75		

1350	**806 - 10 . 19**	**SILT FENCE**	**5,158**	**LF**

1 Emery Sapp & Sons, Inc. Price $1.45 Amount $7,479.10	2 Ideker, Inc. Price $1.45 Amount $7,479.10	3 Lehman Construction, L.L.C. Price $1.45 Amount $7,479.10	4 Clarkson Construction Company Price $1.00 Amount $5,158.00	5 Amino Brothers Co., Inc. Price $1.06 Amount $5,467.48
6 APAC-Kansas, Inc., Kansas City Division Price $1.50 Amount $7,737.00	7 Kat Excavation, Inc. Price $1.45 Amount $7,479.10	8 J. M. Fahey Construction Co. Price $1.46 Amount $7,530.68		

1360	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**225**	**EA**

1 Emery Sapp & Sons, Inc. Price $130.00 Amount $29,250.00	2 Ideker, Inc. Price $130.00 Amount $29,250.00	3 Lehman Construction, L.L.C. Price $130.00 Amount $29,250.00	4 Clarkson Construction Company Price $85.00 Amount $19,125.00	5 Amino Brothers Co., Inc. Price $90.47 Amount $20,355.75
6 APAC-Kansas, Inc., Kansas City Division Price $135.00 Amount $30,375.00	7 Kat Excavation, Inc. Price $130.00 Amount $29,250.00	8 J. M. Fahey Construction Co. Price $130.61 Amount $29,387.25		

1370	**806 - 10 . 25**	**INLET CHECK**	**58**	**EA**

1 Emery Sapp & Sons, Inc. Price $110.00 Amount $6,380.00	2 Ideker, Inc. Price $110.00 Amount $6,380.00	3 Lehman Construction, L.L.C. Price $110.00 Amount $6,380.00	4 Clarkson Construction Company Price $80.00 Amount $4,640.00	5 Amino Brothers Co., Inc. Price $85.15 Amount $4,938.70
6 APAC-Kansas, Inc., Kansas City Division Price $115.00 Amount $6,670.00	7 Kat Excavation, Inc. Price $110.00 Amount $6,380.00	8 J. M. Fahey Construction Co. Price $110.51 Amount $6,409.58		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1380	**806 - 41 . 28**	**TYPE 1 TURF REINFORCEMENT MAT**	**4,456**	**SQYD**

1 Emery Sapp & Sons, Inc. Price $3.33 Amount $14,838.48	2 Ideker, Inc. Price $3.33 Amount $14,838.48	3 Lehman Construction, L.L.C. Price $3.33 Amount $14,838.48	4 Clarkson Construction Company Price $1.90 Amount $8,466.40	5 Amino Brothers Co., Inc. Price $3.47 Amount $15,462.32
6 APAC-Kansas, Inc., Kansas City Division Price $3.40 Amount $15,150.40	7 Kat Excavation, Inc. Price $3.33 Amount $14,838.48	8 J. M. Fahey Construction Co. Price $3.35 Amount $14,927.60		

1390	**808 - 99 . 02**	**MISC.**	**10**	**EA**

1 Emery Sapp & Sons, Inc. Price $295.00 Amount $2,950.00	2 Ideker, Inc. Price $295.00 Amount $2,950.00	3 Lehman Construction, L.L.C. Price $295.00 Amount $2,950.00	4 Clarkson Construction Company Price $325.00 Amount $3,250.00	5 Amino Brothers Co., Inc. Price $307.60 Amount $3,076.00
6 APAC-Kansas, Inc., Kansas City Division Price $300.00 Amount $3,000.00	7 Kat Excavation, Inc. Price $295.00 Amount $2,950.00	8 J. M. Fahey Construction Co. Price $296.37 Amount $2,963.70		

1400	**808 - 99 . 02**	**MISC.**	**7**	**EA**

1 Emery Sapp & Sons, Inc. Price $295.00 Amount $2,065.00	2 Ideker, Inc. Price $295.00 Amount $2,065.00	3 Lehman Construction, L.L.C. Price $295.00 Amount $2,065.00	4 Clarkson Construction Company Price $325.00 Amount $2,275.00	5 Amino Brothers Co., Inc. Price $307.60 Amount $2,153.20
6 APAC-Kansas, Inc., Kansas City Division Price $300.00 Amount $2,100.00	7 Kat Excavation, Inc. Price $295.00 Amount $2,065.00	8 J. M. Fahey Construction Co. Price $296.37 Amount $2,074.59		

1410	**808 - 99 . 02**	**MISC.**	**9**	**EA**

1 Emery Sapp & Sons, Inc. Price $300.00 Amount $2,700.00	2 Ideker, Inc. Price $300.00 Amount $2,700.00	3 Lehman Construction, L.L.C. Price $300.00 Amount $2,700.00	4 Clarkson Construction Company Price $325.00 Amount $2,925.00	5 Amino Brothers Co., Inc. Price $312.82 Amount $2,815.38
6 APAC-Kansas, Inc., Kansas City Division Price $305.00 Amount $2,745.00	7 Kat Excavation, Inc. Price $300.00 Amount $2,700.00	8 J. M. Fahey Construction Co. Price $301.40 Amount $2,712.60		

1420	**808 - 99 . 02**	**MISC.**	**11**	**EA**

1 Emery Sapp & Sons, Inc. Price $240.00 Amount $2,640.00	2 Ideker, Inc. Price $240.00 Amount $2,640.00	3 Lehman Construction, L.L.C. Price $240.00 Amount $2,640.00	4 Clarkson Construction Company Price $290.00 Amount $3,190.00	5 Amino Brothers Co., Inc. Price $250.25 Amount $2,752.75
6 APAC-Kansas, Inc., Kansas City Division Price $245.00 Amount $2,695.00	7 Kat Excavation, Inc. Price $240.00 Amount $2,640.00	8 J. M. Fahey Construction Co. Price $241.12 Amount $2,652.32		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1430	808 - 99 . 02	MISC.	3	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $240.00	Price $240.00	Price $240.00	Price $200.00	Price $250.26
Amount $720.00	Amount $720.00	Amount $720.00	Amount $600.00	Amount $750.78

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $245.00	Price $240.00	Price $241.12
Amount $735.00	Amount $720.00	Amount $723.36

1440	808 - 99 . 02	MISC.	7	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $240.00	Price $240.00	Price $240.00	Price $325.00	Price $250.25
Amount $1,680.00	Amount $1,680.00	Amount $1,680.00	Amount $2,275.00	Amount $1,751.75

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $245.00	Price $240.00	Price $241.12
Amount $1,715.00	Amount $1,680.00	Amount $1,687.84

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$4,905,008.06
2	Ideker, Inc.	$4,928,525.76
3	Lehman Construction, L.L.C.	$4,910,858.52
4	Clarkson Construction Company	$5,099,804.28
5	Amino Brothers Co., Inc.	$4,844,017.29
6	APAC-Kansas, Inc., Kansas City Division	$5,081,568.36
7	Kat Excavation, Inc.	$5,476,448.16
8	J. M. Fahey Construction Co.	$5,290,421.48

Section 0002 : LIGHTING - J4I2335

1450	901 - 10 . 62	LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	5	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,550.00	Price $1,550.00	Price $1,550.00	Price $1,550.00	Price $1,627.41
Amount $7,750.00	Amount $7,750.00	Amount $7,750.00	Amount $7,750.00	Amount $8,137.05

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,570.00	Price $1,550.00	Price $1,591.30
Amount $7,850.00	Amount $7,750.00	Amount $7,956.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1460	**901 - 10 . 64**	**LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,410.00	Price $1,410.00	Price $1,410.00	Price $1,410.00	Price $1,495.62
Amount $2,820.00	Amount $2,820.00	Amount $2,820.00	Amount $2,820.00	Amount $2,991.24

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,430.00	Price $1,410.00	Price $1,447.57
Amount $2,860.00	Amount $2,820.00	Amount $2,895.14

1470	**901 - 11 . 15**	**BRACKET ARM, 15 FT. OR 4.6 M**	**7**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $475.00	Price $475.00	Price $475.00	Price $475.00	Price $512.40
Amount $3,325.00	Amount $3,325.00	Amount $3,325.00	Amount $3,325.00	Amount $3,586.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $485.00	Price $475.00	Price $487.65
Amount $3,395.00	Amount $3,325.00	Amount $3,413.55

1480	**901 - 13 . 10**	**LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM**	**7**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $260.00	Price $260.00	Price $260.00	Price $260.00	Price $456.00
Amount $1,820.00	Amount $1,820.00	Amount $1,820.00	Amount $1,820.00	Amount $3,192.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $265.00	Price $260.00	Price $266.93
Amount $1,855.00	Amount $1,820.00	Amount $1,868.51

1490	**901 - 22 . 30**	**BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,915.00	Price $4,915.00	Price $4,915.00	Price $4,915.00	Price $5,572.89
Amount $4,915.00	Amount $4,915.00	Amount $4,915.00	Amount $4,915.00	Amount $5,572.89

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $4,980.00	Price $4,915.00	Price $5,045.94
Amount $4,980.00	Amount $4,915.00	Amount $5,045.94

1500	**901 - 30 . 03**	**CONDUIT, 3 IN. RIGID, IN TRENCH**	**565**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2.20	Price $2.20	Price $2.20	Price $2.20	Price $9.11
Amount $1,243.00	Amount $1,243.00	Amount $1,243.00	Amount $1,243.00	Amount $5,147.15

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.25	Price $2.20	Price $2.26
Amount $1,271.25	Amount $1,243.00	Amount $1,276.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1510	**901 - 50 . 10**	**TRENCHING TYPE I**	**6,535**	**LF**

1 Emery Sapp & Sons, Inc. Price $2.60 Amount $16,991.00	2 Ideker, Inc. Price $2.60 Amount $16,991.00	3 Lehman Construction, L.L.C. Price $2.60 Amount $16,991.00	4 Clarkson Construction Company Price $2.60 Amount $16,991.00	5 Amino Brothers Co., Inc. Price $5.30 Amount $34,635.50
6 APAC-Kansas, Inc., Kansas City Division Price $2.65 Amount $17,317.75	7 Kat Excavation, Inc. Price $2.60 Amount $16,991.00	8 J. M. Fahey Construction Co. Price $2.67 Amount $17,448.45		

1520	**901 - 61 . 10**	**PULL BOX, PREFORMED CLASS 1**	**17**	**EA**

1 Emery Sapp & Sons, Inc. Price $930.00 Amount $15,810.00	2 Ideker, Inc. Price $930.00 Amount $15,810.00	3 Lehman Construction, L.L.C. Price $930.00 Amount $15,810.00	4 Clarkson Construction Company Price $930.00 Amount $15,810.00	5 Amino Brothers Co., Inc. Price $855.86 Amount $14,549.62
6 APAC-Kansas, Inc., Kansas City Division Price $940.00 Amount $15,980.00	7 Kat Excavation, Inc. Price $930.00 Amount $15,810.00	8 J. M. Fahey Construction Co. Price $954.78 Amount $16,231.26		

1530	**901 - 61 . 11**	**PULL BOX, PREFORMED CLASS 2**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,160.00 Amount $1,160.00	2 Ideker, Inc. Price $1,160.00 Amount $1,160.00	3 Lehman Construction, L.L.C. Price $1,160.00 Amount $1,160.00	4 Clarkson Construction Company Price $1,160.00 Amount $1,160.00	5 Amino Brothers Co., Inc. Price $1,106.95 Amount $1,106.95
6 APAC-Kansas, Inc., Kansas City Division Price $1,175.00 Amount $1,175.00	7 Kat Excavation, Inc. Price $1,160.00 Amount $1,160.00	8 J. M. Fahey Construction Co. Price $1,190.90 Amount $1,190.90		

1540	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**840**	**LF**

1 Emery Sapp & Sons, Inc. Price $0.80 Amount $672.00	2 Ideker, Inc. Price $0.80 Amount $672.00	3 Lehman Construction, L.L.C. Price $0.80 Amount $672.00	4 Clarkson Construction Company Price $0.80 Amount $672.00	5 Amino Brothers Co., Inc. Price $0.94 Amount $789.60
6 APAC-Kansas, Inc., Kansas City Division Price $0.80 Amount $672.00	7 Kat Excavation, Inc. Price $0.80 Amount $672.00	8 J. M. Fahey Construction Co. Price $0.82 Amount $688.80		

1550	**901 - 74 . 01**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 2 AWG**	**110**	**LF**

1 Emery Sapp & Sons, Inc. Price $4.25 Amount $467.50	2 Ideker, Inc. Price $4.25 Amount $467.50	3 Lehman Construction, L.L.C. Price $4.25 Amount $467.50	4 Clarkson Construction Company Price $4.25 Amount $467.50	5 Amino Brothers Co., Inc. Price $7.21 Amount $793.10
6 APAC-Kansas, Inc., Kansas City Division Price $4.30 Amount $473.00	7 Kat Excavation, Inc. Price $4.25 Amount $467.50	8 J. M. Fahey Construction Co. Price $4.36 Amount $479.60		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1560	**901 - 74 . 04**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG**	**6,620**	**LF**

1 Emery Sapp & Sons, Inc. Price $2.10 Amount $13,902.00	2 Ideker, Inc. Price $2.10 Amount $13,902.00	3 Lehman Construction, L.L.C. Price $2.10 Amount $13,902.00	4 Clarkson Construction Company Price $2.10 Amount $13,902.00	5 Amino Brothers Co., Inc. Price $3.39 Amount $22,441.80
6 APAC-Kansas, Inc., Kansas City Division Price $2.15 Amount $14,233.00	7 Kat Excavation, Inc. Price $2.10 Amount $13,902.00	8 J. M. Fahey Construction Co. Price $2.16 Amount $14,299.20		

1570	**901 - 82 . 45**	**POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)**	**7**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,040.00 Amount $7,280.00	2 Ideker, Inc. Price $1,040.00 Amount $7,280.00	3 Lehman Construction, L.L.C. Price $1,040.00 Amount $7,280.00	4 Clarkson Construction Company Price $1,040.00 Amount $7,280.00	5 Amino Brothers Co., Inc. Price $860.82 Amount $6,025.74
6 APAC-Kansas, Inc., Kansas City Division Price $1,055.00 Amount $7,385.00	7 Kat Excavation, Inc. Price $1,040.00 Amount $7,280.00	8 J. M. Fahey Construction Co. Price $1,067.71 Amount $7,473.97		

1580	**901 - 99 . 01**	**MISC.**	**1**	**LS**

1 Emery Sapp & Sons, Inc. Price $9,600.00 Amount $9,600.00	2 Ideker, Inc. Price $9,600.00 Amount $9,600.00	3 Lehman Construction, L.L.C. Price $9,600.00 Amount $9,600.00	4 Clarkson Construction Company Price $9,600.00 Amount $9,600.00	5 Amino Brothers Co., Inc. Price $1,836.22 Amount $1,836.22
6 APAC-Kansas, Inc., Kansas City Division Price $9,725.00 Amount $9,725.00	7 Kat Excavation, Inc. Price $9,600.00 Amount $9,600.00	8 J. M. Fahey Construction Co. Price $9,855.76 Amount $9,855.76		

1590	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $3,240.00 Amount $3,240.00	2 Ideker, Inc. Price $3,240.00 Amount $3,240.00	3 Lehman Construction, L.L.C. Price $3,240.00 Amount $3,240.00	4 Clarkson Construction Company Price $3,240.00 Amount $3,240.00	5 Amino Brothers Co., Inc. Price $3,139.28 Amount $3,139.28
6 APAC-Kansas, Inc., Kansas City Division Price $3,280.00 Amount $3,280.00	7 Kat Excavation, Inc. Price $3,240.00 Amount $3,240.00	8 J. M. Fahey Construction Co. Price $3,326.32 Amount $3,326.32		

1600	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $530.00 Amount $530.00	2 Ideker, Inc. Price $530.00 Amount $530.00	3 Lehman Construction, L.L.C. Price $530.00 Amount $530.00	4 Clarkson Construction Company Price $530.00 Amount $530.00	5 Amino Brothers Co., Inc. Price $3,139.28 Amount $3,139.28
6 APAC-Kansas, Inc., Kansas City Division Price $540.00 Amount $540.00	7 Kat Excavation, Inc. Price $530.00 Amount $530.00	8 J. M. Fahey Construction Co. Price $544.12 Amount $544.12		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1610	**901 - 99 . 02**	**MISC.**	**8**	**EA**

1 Emery Sapp & Sons, Inc. Price $2,300.00 Amount $18,400.00	2 Ideker, Inc. Price $2,300.00 Amount $18,400.00	3 Lehman Construction, L.L.C. Price $2,300.00 Amount $18,400.00	4 Clarkson Construction Company Price $2,300.00 Amount $18,400.00	5 Amino Brothers Co., Inc. Price $2,700.46 Amount $21,603.68
6 APAC-Kansas, Inc., Kansas City Division Price $2,330.00 Amount $18,640.00	7 Kat Excavation, Inc. Price $2,300.00 Amount $18,400.00	8 J. M. Fahey Construction Co. Price $2,361.28 Amount $18,890.24		

1620	**901 - 99 . 02**	**MISC.**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $750.00 Amount $2,250.00	2 Ideker, Inc. Price $750.00 Amount $2,250.00	3 Lehman Construction, L.L.C. Price $750.00 Amount $2,250.00	4 Clarkson Construction Company Price $750.00 Amount $2,250.00	5 Amino Brothers Co., Inc. Price $1,245.87 Amount $3,737.61
6 APAC-Kansas, Inc., Kansas City Division Price $760.00 Amount $2,280.00	7 Kat Excavation, Inc. Price $750.00 Amount $2,250.00	8 J. M. Fahey Construction Co. Price $769.98 Amount $2,309.94		

1630	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,600.00 Amount $1,600.00	2 Ideker, Inc. Price $1,600.00 Amount $1,600.00	3 Lehman Construction, L.L.C. Price $1,600.00 Amount $1,600.00	4 Clarkson Construction Company Price $1,600.00 Amount $1,600.00	5 Amino Brothers Co., Inc. Price $2,279.94 Amount $2,279.94
6 APAC-Kansas, Inc., Kansas City Division Price $1,620.00 Amount $1,620.00	7 Kat Excavation, Inc. Price $1,600.00 Amount $1,600.00	8 J. M. Fahey Construction Co. Price $1,642.62 Amount $1,642.62		

1640	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,800.00 Amount $1,800.00	2 Ideker, Inc. Price $1,800.00 Amount $1,800.00	3 Lehman Construction, L.L.C. Price $1,800.00 Amount $1,800.00	4 Clarkson Construction Company Price $1,800.00 Amount $1,800.00	5 Amino Brothers Co., Inc. Price $3,148.69 Amount $3,148.69
6 APAC-Kansas, Inc., Kansas City Division Price $1,825.00 Amount $1,825.00	7 Kat Excavation, Inc. Price $1,800.00 Amount $1,800.00	8 J. M. Fahey Construction Co. Price $1,847.96 Amount $1,847.96		

1650	**901 - 99 . 02**	**MISC.**	**17**	**EA**

1 Emery Sapp & Sons, Inc. Price $790.00 Amount $13,430.00	2 Ideker, Inc. Price $790.00 Amount $13,430.00	3 Lehman Construction, L.L.C. Price $790.00 Amount $13,430.00	4 Clarkson Construction Company Price $790.00 Amount $13,430.00	5 Amino Brothers Co., Inc. Price $1,263.09 Amount $21,472.53
6 APAC-Kansas, Inc., Kansas City Division Price $800.00 Amount $13,600.00	7 Kat Excavation, Inc. Price $790.00 Amount $13,430.00	8 J. M. Fahey Construction Co. Price $811.05 Amount $13,787.85		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1660	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,550.00	Price $1,550.00	Price $1,550.00	Price $1,550.00	Price $2,279.94
Amount $1,550.00	Amount $1,550.00	Amount $1,550.00	Amount $1,550.00	Amount $2,279.94

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,570.00	Price $1,550.00	Price $1,591.30
Amount $1,570.00	Amount $1,550.00	Amount $1,591.30

1670	**901 - 99 . 02**	**MISC.**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $530.00	Price $530.00	Price $530.00	Price $530.00	Price $1,106.96
Amount $1,590.00	Amount $1,590.00	Amount $1,590.00	Amount $1,590.00	Amount $3,320.88

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $535.00	Price $530.00	Price $544.12
Amount $1,605.00	Amount $1,590.00	Amount $1,632.36

1680	**901 - 99 . 02**	**MISC.**	**8**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $110.00	Price $110.00	Price $110.00	Price $110.00	Price $113.78
Amount $880.00	Amount $880.00	Amount $880.00	Amount $880.00	Amount $910.24

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $115.00	Price $110.00	Price $112.93
Amount $920.00	Amount $880.00	Amount $903.44

1690	**901 - 99 . 02**	**MISC.**	**62**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $52.50	Price $52.50	Price $52.50	Price $52.50	Price $89.42
Amount $3,255.00	Amount $3,255.00	Amount $3,255.00	Amount $3,255.00	Amount $5,544.04

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $55.00	Price $52.50	Price $53.90
Amount $3,410.00	Amount $3,255.00	Amount $3,341.80

1700	**901 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $26.50	Price $26.50	Price $26.50	Price $26.50	Price $55.91
Amount $26.50	Amount $26.50	Amount $26.50	Amount $26.50	Amount $55.91

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $30.00	Price $26.50	Price $27.21
Amount $30.00	Amount $26.50	Amount $27.21

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1710	**901 - 99 . 02**	**MISC.**	**9**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $26.50	Price $26.50	Price $26.50	Price $26.50	Price $28.58
Amount $238.50	Amount $238.50	Amount $238.50	Amount $238.50	Amount $257.22

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $30.00	Price $26.50	Price $27.21
Amount $270.00	Amount $238.50	Amount $244.89

1720	**901 - 99 . 02**	**MISC.**	**32**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $30.00	Price $30.00	Price $30.00	Price $30.00	Price $28.08
Amount $960.00	Amount $960.00	Amount $960.00	Amount $960.00	Amount $898.56

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $30.00	Price $30.00	Price $30.80
Amount $960.00	Amount $960.00	Amount $985.60

1730	**901 - 99 . 02**	**MISC.**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $570.00	Price $570.00	Price $570.00	Price $570.00	Price $835.12
Amount $2,280.00	Amount $2,280.00	Amount $2,280.00	Amount $2,280.00	Amount $3,340.48

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $580.00	Price $570.00	Price $585.19
Amount $2,320.00	Amount $2,280.00	Amount $2,340.76

1740	**901 - 99 . 03**	**MISC.**	**90**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $36.50	Price $36.50	Price $36.50	Price $36.50	Price $46.15
Amount $3,285.00	Amount $3,285.00	Amount $3,285.00	Amount $3,285.00	Amount $4,153.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $37.00	Price $36.50	Price $37.47
Amount $3,330.00	Amount $3,285.00	Amount $3,372.30

1750	**901 - 99 . 03**	**MISC.**	**5,850**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2.50	Price $2.50	Price $2.50	Price $2.50	Price $6.07
Amount $14,625.00	Amount $14,625.00	Amount $14,625.00	Amount $14,625.00	Amount $35,509.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.55	Price $2.50	Price $2.57
Amount $14,917.50	Amount $14,625.00	Amount $15,034.50

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1760	**901 - 99 . 03**	**MISC.**	**1,121**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $8.00	Price $8.00	Price $8.00	Price $8.00	Price $8.11
Amount $8,968.00	Amount $8,968.00	Amount $8,968.00	Amount $8,968.00	Amount $9,091.31

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $8.10	Price $8.00	Price $8.21
Amount $9,080.10	Amount $8,968.00	Amount $9,203.41

1770	**901 - 99 . 03**	**MISC.**	**40**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $26.30	Price $26.30	Price $26.30	Price $26.30	Price $35.67
Amount $1,052.00	Amount $1,052.00	Amount $1,052.00	Amount $1,052.00	Amount $1,426.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $26.65	Price $26.30	Price $27.00
Amount $1,066.00	Amount $1,052.00	Amount $1,080.00

1780	**901 - 99 . 03**	**MISC.**	**675**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2.60	Price $2.60	Price $2.60	Price $2.60	Price $3.20
Amount $1,755.00	Amount $1,755.00	Amount $1,755.00	Amount $1,755.00	Amount $2,160.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.65	Price $2.60	Price $2.67
Amount $1,788.75	Amount $1,755.00	Amount $1,802.25

1790	**901 - 99 . 03**	**MISC.**	**3,012**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2.20	Price $2.20	Price $2.20	Price $2.20	Price $2.95
Amount $6,626.40	Amount $6,626.40	Amount $6,626.40	Amount $6,626.40	Amount $8,885.40

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.25	Price $2.20	Price $2.26
Amount $6,777.00	Amount $6,626.40	Amount $6,807.12

1800	**901 - 99 . 03**	**MISC.**	**7,625**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.52	Price $1.52	Price $1.52	Price $1.52	Price $2.00
Amount $11,590.00	Amount $11,590.00	Amount $11,590.00	Amount $11,590.00	Amount $15,250.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.55	Price $1.52	Price $1.56
Amount $11,818.75	Amount $11,590.00	Amount $11,895.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1810	901 - 99 . 03	MISC.	1,508	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.15	Price $1.15	Price $1.15	Price $1.15	Price $1.65
Amount $1,734.20	Amount $1,734.20	Amount $1,734.20	Amount $1,734.20	Amount $2,488.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.20	Price $1.15	Price $1.18
Amount $1,809.60	Amount $1,734.20	Amount $1,779.44

1820	901 - 99 . 03	MISC.	6,448	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.00	Price $1.00	Price $1.00	Price $1.00	Price $1.07
Amount $6,448.00	Amount $6,448.00	Amount $6,448.00	Amount $6,448.00	Amount $6,899.36

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.05	Price $1.00	Price $1.03
Amount $6,770.40	Amount $6,448.00	Amount $6,641.44

1830	901 - 99 . 03	MISC.	1,080	LF

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $0.90	Price $0.90	Price $0.90	Price $0.90	Price $0.90
Amount $972.00	Amount $972.00	Amount $972.00	Amount $972.00	Amount $972.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $0.90	Price $0.90	Price $0.92
Amount $972.00	Amount $972.00	Amount $993.60

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$196,841.10
2	Ideker, Inc.	$196,841.10
3	Lehman Construction, L.L.C.	$196,841.10
4	Clarkson Construction Company	$196,841.10
5	Amino Brothers Co., Inc.	$272,770.01
6	APAC-Kansas, Inc., Kansas City Division	$200,372.10
7	Kat Excavation, Inc.	$196,841.10
8	J. M. Fahey Construction Co.	$202,149.95

Section 0003 : SIGNALS - J4I2335

1840	902 - 02 . 13	SIGNAL HEAD, TYPE 3S	38	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $956.00	Price $956.00	Price $956.00	Price $956.00	Price $957.56
Amount $36,328.00	Amount $36,328.00	Amount $36,328.00	Amount $36,328.00	Amount $36,387.28

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Call No:
C01

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $970.00	Price $956.00	Price $981.47
Amount $36,860.00	Amount $36,328.00	Amount $37,295.86

1850	902 - 02 . 15	SIGNAL HEAD, TYPE 5S	2	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,290.00	Price $1,290.00	Price $1,290.00	Price $1,290.00	Price $1,207.80
Amount $2,580.00	Amount $2,580.00	Amount $2,580.00	Amount $2,580.00	Amount $2,415.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,300.00	Price $1,290.00	Price $1,324.37
Amount $2,600.00	Amount $2,580.00	Amount $2,648.74

1860	902 - 05 . 13	SIGNAL HEAD, TYPE 3B	37	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,060.00	Price $1,060.00	Price $1,060.00	Price $1,060.00	Price $1,105.37
Amount $39,220.00	Amount $39,220.00	Amount $39,220.00	Amount $39,220.00	Amount $40,898.69

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,075.00	Price $1,060.00	Price $1,088.24
Amount $39,775.00	Amount $39,220.00	Amount $40,264.88

1870	902 - 05 . 14	SIGNAL HEAD, TYPE 4B	2	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,340.00	Price $1,340.00	Price $1,340.00	Price $1,340.00	Price $1,298.51
Amount $2,680.00	Amount $2,680.00	Amount $2,680.00	Amount $2,680.00	Amount $2,597.02

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,360.00	Price $1,340.00	Price $1,375.71
Amount $2,720.00	Amount $2,680.00	Amount $2,751.42

1880	902 - 08 . 11	SIGNAL HEAD, TYPE 1S, PEDESTRIAN	32	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $715.00	Price $715.00	Price $715.00	Price $715.00	Price $694.94
Amount $22,880.00	Amount $22,880.00	Amount $22,880.00	Amount $22,880.00	Amount $22,238.08

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $725.00	Price $715.00	Price $734.05
Amount $23,200.00	Amount $22,880.00	Amount $23,489.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

1890	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,445.00	Price $1,445.00	Price $1,445.00	Price $1,445.00	Price $993.86
Amount $5,780.00	Amount $5,780.00	Amount $5,780.00	Amount $5,780.00	Amount $3,975.44

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,460.00	Price $1,445.00	Price $1,483.50
Amount $5,840.00	Amount $5,780.00	Amount $5,934.00

1900	**902 - 27 . 15**	**POST, SIGNAL 15 FT. OR 4.6 M**	**19**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,675.00	Price $1,675.00	Price $1,675.00	Price $1,675.00	Price $1,219.95
Amount $31,825.00	Amount $31,825.00	Amount $31,825.00	Amount $31,825.00	Amount $23,179.05

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,695.00	Price $1,675.00	Price $1,719.63
Amount $32,205.00	Amount $31,825.00	Amount $32,672.97

1910	**902 - 31 . 15**	**POST, TYPE CL, 15 FT. ARM OR 4.6 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $6,735.00	Price $6,735.00	Price $6,735.00	Price $6,735.00	Price $6,282.05
Amount $6,735.00	Amount $6,735.00	Amount $6,735.00	Amount $6,735.00	Amount $6,282.05

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $6,820.00	Price $6,735.00	Price $6,914.43
Amount $6,820.00	Amount $6,735.00	Amount $6,914.43

1920	**902 - 31 . 25**	**POST, TYPE CL, 25 FT. ARM OR 7.6 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $7,560.00	Price $7,560.00	Price $7,560.00	Price $7,560.00	Price $6,955.76
Amount $7,560.00	Amount $7,560.00	Amount $7,560.00	Amount $7,560.00	Amount $6,955.76

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $7,655.00	Price $7,560.00	Price $7,761.41
Amount $7,655.00	Amount $7,560.00	Amount $7,761.41

1930	**902 - 31 . 35**	**POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $8,710.00	Price $8,710.00	Price $8,710.00	Price $8,710.00	Price $2,702.21
Amount $26,130.00	Amount $26,130.00	Amount $26,130.00	Amount $26,130.00	Amount $8,106.63

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $8,825.00	Price $8,710.00	Price $8,942.05
Amount $26,475.00	Amount $26,130.00	Amount $26,826.15

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1940	**902 - 31 . 40**	**POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $10,800.00	Price $10,800.00	Price $10,800.00	Price $10,800.00	Price $9,914.78
Amount $10,800.00	Amount $10,800.00	Amount $10,800.00	Amount $10,800.00	Amount $9,914.78

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $10,950.00	Price $10,800.00	Price $11,087.73
Amount $10,950.00	Amount $10,800.00	Amount $11,087.73

1950	**902 - 31 . 45**	**POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $11,600.00	Price $11,600.00	Price $11,600.00	Price $11,600.00	Price $5,458.72
Amount $23,200.00	Amount $23,200.00	Amount $23,200.00	Amount $23,200.00	Amount $10,917.44

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $11,750.00	Price $11,600.00	Price $11,909.05
Amount $23,500.00	Amount $23,200.00	Amount $23,818.10

1960	**902 - 31 . 50**	**POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $13,100.00	Price $13,100.00	Price $13,100.00	Price $13,100.00	Price $6,246.90
Amount $26,200.00	Amount $26,200.00	Amount $26,200.00	Amount $26,200.00	Amount $12,493.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $13,300.00	Price $13,100.00	Price $13,449.02
Amount $26,600.00	Amount $26,200.00	Amount $26,898.04

1970	**902 - 31 . 55**	**POST, TYPE CL, 55 FT. ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $14,150.00	Price $14,150.00	Price $14,150.00	Price $14,150.00	Price $13,573.70
Amount $14,150.00	Amount $14,150.00	Amount $14,150.00	Amount $14,150.00	Amount $13,573.70

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $14,340.00	Price $14,150.00	Price $14,526.99
Amount $14,340.00	Amount $14,150.00	Amount $14,526.99

1980	**902 - 32 . 25**	**POST, TYPE C, 25 FT. ARM OR 7.6 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $6,240.00	Price $6,240.00	Price $6,240.00	Price $6,240.00	Price $5,725.16
Amount $6,240.00	Amount $6,240.00	Amount $6,240.00	Amount $6,240.00	Amount $5,725.16

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $6,320.00	Price $6,240.00	Price $6,406.25
Amount $6,320.00	Amount $6,240.00	Amount $6,406.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1990	**902 - 34 . 50**	**POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $15,900.00	Price $15,900.00	Price $15,900.00	Price $15,900.00	Price $15,585.66
Amount $15,900.00	Amount $15,900.00	Amount $15,900.00	Amount $15,900.00	Amount $15,585.66

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $16,100.00	Price $15,900.00	Price $16,323.61
Amount $16,100.00	Amount $15,900.00	Amount $16,323.61

2000	**902 - 34 . 55**	**POST, TYPE BL, LONGEST ARM 55 FT.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $19,100.00	Price $19,100.00	Price $19,100.00	Price $19,100.00	Price $18,366.86
Amount $19,100.00	Amount $19,100.00	Amount $19,100.00	Amount $19,100.00	Amount $18,366.86

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $19,345.00	Price $19,100.00	Price $19,608.86
Amount $19,345.00	Amount $19,100.00	Amount $19,608.86

2010	**902 - 42 . 83**	**CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $21,350.00	Price $21,350.00	Price $21,350.00	Price $21,350.00	Price $21,855.56
Amount $64,050.00	Amount $64,050.00	Amount $64,050.00	Amount $64,050.00	Amount $65,566.68

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $21,625.00	Price $21,350.00	Price $21,918.81
Amount $64,875.00	Amount $64,050.00	Amount $65,756.43

2020	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**29**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,010.00	Price $1,010.00	Price $1,010.00	Price $1,010.00	Price $950.10
Amount $29,290.00	Amount $29,290.00	Amount $29,290.00	Amount $29,290.00	Amount $27,552.90

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,025.00	Price $1,010.00	Price $1,036.91
Amount $29,725.00	Amount $29,290.00	Amount $30,070.39

2030	**902 - 49 . 75**	**VIDEO DETECTION SYSTEM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $47,400.00	Price $47,400.00	Price $47,400.00	Price $47,400.00	Price $68,968.23
Amount $142,200.00	Amount $142,200.00	Amount $142,200.00	Amount $142,200.00	Amount $206,904.69

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $48,000.00	Price $47,400.00	Price $48,662.84
Amount $144,000.00	Amount $142,200.00	Amount $145,988.52

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

2040	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**	**4,050**	**LF**

1 Emery Sapp & Sons, Inc. Price $4.10 Amount $16,605.00	2 Ideker, Inc. Price $4.10 Amount $16,605.00	3 Lehman Construction, L.L.C. Price $4.10 Amount $16,605.00	4 Clarkson Construction Company Price $4.10 Amount $16,605.00	5 Amino Brothers Co., Inc. Price $8.03 Amount $32,521.50
6 APAC-Kansas, Inc., Kansas City Division Price $4.15 Amount $16,807.50	7 Kat Excavation, Inc. Price $4.10 Amount $16,605.00	8 J. M. Fahey Construction Co. Price $4.21 Amount $17,050.50		

2050	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**696**	**LF**

1 Emery Sapp & Sons, Inc. Price $11.75 Amount $8,178.00	2 Ideker, Inc. Price $11.75 Amount $8,178.00	3 Lehman Construction, L.L.C. Price $11.75 Amount $8,178.00	4 Clarkson Construction Company Price $11.75 Amount $8,178.00	5 Amino Brothers Co., Inc. Price $10.35 Amount $7,203.60
6 APAC-Kansas, Inc., Kansas City Division Price $11.90 Amount $8,282.40	7 Kat Excavation, Inc. Price $11.75 Amount $8,178.00	8 J. M. Fahey Construction Co. Price $12.06 Amount $8,393.76		

2060	**902 - 54 . 00**	**CONDUIT, 4 IN., TRENCH**	**779**	**LF**

1 Emery Sapp & Sons, Inc. Price $16.00 Amount $12,464.00	2 Ideker, Inc. Price $16.00 Amount $12,464.00	3 Lehman Construction, L.L.C. Price $16.00 Amount $12,464.00	4 Clarkson Construction Company Price $16.00 Amount $12,464.00	5 Amino Brothers Co., Inc. Price $12.74 Amount $9,924.46
6 APAC-Kansas, Inc., Kansas City Division Price $16.20 Amount $12,619.80	7 Kat Excavation, Inc. Price $16.00 Amount $12,464.00	8 J. M. Fahey Construction Co. Price $16.43 Amount $12,798.97		

2070	**902 - 72 . 00**	**CONDUIT, 2 IN., PUSHED**	**369**	**LF**

1 Emery Sapp & Sons, Inc. Price $13.00 Amount $4,797.00	2 Ideker, Inc. Price $13.00 Amount $4,797.00	3 Lehman Construction, L.L.C. Price $13.00 Amount $4,797.00	4 Clarkson Construction Company Price $13.00 Amount $4,797.00	5 Amino Brothers Co., Inc. Price $14.18 Amount $5,232.42
6 APAC-Kansas, Inc., Kansas City Division Price $13.20 Amount $4,870.80	7 Kat Excavation, Inc. Price $13.00 Amount $4,797.00	8 J. M. Fahey Construction Co. Price $13.35 Amount $4,926.15		

2080	**902 - 74 . 00**	**CONDUIT, 4 IN., PUSHED**	**1,131**	**LF**

1 Emery Sapp & Sons, Inc. Price $18.00 Amount $20,358.00	2 Ideker, Inc. Price $18.00 Amount $20,358.00	3 Lehman Construction, L.L.C. Price $18.00 Amount $20,358.00	4 Clarkson Construction Company Price $18.00 Amount $20,358.00	5 Amino Brothers Co., Inc. Price $18.56 Amount $20,991.36
6 APAC-Kansas, Inc., Kansas City Division Price $18.25 Amount $20,640.75	7 Kat Excavation, Inc. Price $18.00 Amount $20,358.00	8 J. M. Fahey Construction Co. Price $18.48 Amount $20,900.88		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2090	**902 - 81 . 00**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**1,500**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $0.85	Price $0.85	Price $0.85	Price $0.85	Price $0.93
Amount $1,275.00	Amount $1,275.00	Amount $1,275.00	Amount $1,275.00	Amount $1,395.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $0.85	Price $0.85	Price $0.87
Amount $1,275.00	Amount $1,275.00	Amount $1,305.00

2100	**902 - 82 . 08**	**CABLE, 8 AWG 1 CONDUCTOR, POWER**	**7,370**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.00	Price $1.00	Price $1.00	Price $1.00	Price $1.25
Amount $7,370.00	Amount $7,370.00	Amount $7,370.00	Amount $7,370.00	Amount $9,212.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.00	Price $1.00	Price $1.03
Amount $7,370.00	Amount $7,370.00	Amount $7,591.10

2110	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**6,300**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $0.65	Price $0.65	Price $0.65	Price $0.65	Price $1.11
Amount $4,095.00	Amount $4,095.00	Amount $4,095.00	Amount $4,095.00	Amount $6,993.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $0.65	Price $0.65	Price $0.67
Amount $4,095.00	Amount $4,095.00	Amount $4,221.00

2120	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**6,870**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.10	Price $1.10	Price $1.10	Price $1.10	Price $1.34
Amount $7,557.00	Amount $7,557.00	Amount $7,557.00	Amount $7,557.00	Amount $9,205.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.10	Price $1.10	Price $1.13
Amount $7,557.00	Amount $7,557.00	Amount $7,763.10

2130	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**15,470**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.55	Price $1.55	Price $1.55	Price $1.55	Price $1.68
Amount $23,978.50	Amount $23,978.50	Amount $23,978.50	Amount $23,978.50	Amount $25,989.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.60	Price $1.55	Price $1.59
Amount $24,752.00	Amount $23,978.50	Amount $24,597.30

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2140	**902 - 86 . 21**	**POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $5,875.00 Amount $17,625.00	2 Ideker, Inc. Price $5,875.00 Amount $17,625.00	3 Lehman Construction, L.L.C. Price $5,875.00 Amount $17,625.00	4 Clarkson Construction Company Price $5,875.00 Amount $17,625.00	5 Amino Brothers Co., Inc. Price $5,207.69 Amount $15,623.07
6 APAC-Kansas, Inc., Kansas City Division Price $5,950.00 Amount $17,850.00	7 Kat Excavation, Inc. Price $5,875.00 Amount $17,625.00	8 J. M. Fahey Construction Co. Price $6,031.52 Amount $18,094.56		

2150	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**6**	**EA**

1 Emery Sapp & Sons, Inc. Price $810.00 Amount $4,860.00	2 Ideker, Inc. Price $810.00 Amount $4,860.00	3 Lehman Construction, L.L.C. Price $810.00 Amount $4,860.00	4 Clarkson Construction Company Price $810.00 Amount $4,860.00	5 Amino Brothers Co., Inc. Price $855.86 Amount $5,135.16
6 APAC-Kansas, Inc., Kansas City Division Price $820.00 Amount $4,920.00	7 Kat Excavation, Inc. Price $810.00 Amount $4,860.00	8 J. M. Fahey Construction Co. Price $831.58 Amount $4,989.48		

2160	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**8**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,155.00 Amount $9,240.00	2 Ideker, Inc. Price $1,155.00 Amount $9,240.00	3 Lehman Construction, L.L.C. Price $1,155.00 Amount $9,240.00	4 Clarkson Construction Company Price $1,155.00 Amount $9,240.00	5 Amino Brothers Co., Inc. Price $1,106.96 Amount $8,855.68
6 APAC-Kansas, Inc., Kansas City Division Price $1,170.00 Amount $9,360.00	7 Kat Excavation, Inc. Price $1,155.00 Amount $9,240.00	8 J. M. Fahey Construction Co. Price $1,185.77 Amount $9,486.16		

2170	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**9**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,680.00 Amount $15,120.00	2 Ideker, Inc. Price $1,680.00 Amount $15,120.00	3 Lehman Construction, L.L.C. Price $1,680.00 Amount $15,120.00	4 Clarkson Construction Company Price $1,680.00 Amount $15,120.00	5 Amino Brothers Co., Inc. Price $1,460.30 Amount $13,142.70
6 APAC-Kansas, Inc., Kansas City Division Price $1,700.00 Amount $15,300.00	7 Kat Excavation, Inc. Price $1,680.00 Amount $15,120.00	8 J. M. Fahey Construction Co. Price $1,724.76 Amount $15,522.84		

2180	**902 - 88 . 16**	**PULL BOX, PREFORMED CLASS 5**	**15**	**EA**

1 Emery Sapp & Sons, Inc. Price $1,390.00 Amount $20,850.00	2 Ideker, Inc. Price $1,390.00 Amount $20,850.00	3 Lehman Construction, L.L.C. Price $1,390.00 Amount $20,850.00	4 Clarkson Construction Company Price $1,390.00 Amount $20,850.00	5 Amino Brothers Co., Inc. Price $1,468.28 Amount $22,024.20
6 APAC-Kansas, Inc., Kansas City Division Price $1,410.00 Amount $21,150.00	7 Kat Excavation, Inc. Price $1,390.00 Amount $20,850.00	8 J. M. Fahey Construction Co. Price $1,427.03 Amount $21,405.45		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2190	**902 - 88 . 21**	**PULL BOX, CONCRETE, DOUBLE, TYPE A**	**2**	**EA**

1 Emery Sapp & Sons, Inc. Price $4,375.00 Amount $8,750.00	2 Ideker, Inc. Price $4,375.00 Amount $8,750.00	3 Lehman Construction, L.L.C. Price $4,375.00 Amount $8,750.00	4 Clarkson Construction Company Price $4,375.00 Amount $8,750.00	5 Amino Brothers Co., Inc. Price $3,951.89 Amount $7,903.78
6 APAC-Kansas, Inc., Kansas City Division Price $4,430.00 Amount $8,860.00	7 Kat Excavation, Inc. Price $4,375.00 Amount $8,750.00	8 J. M. Fahey Construction Co. Price $4,491.56 Amount $8,983.12		

2200	**902 - 91 . 00**	**BASE, CONCRETE**	**66.7**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $175.00 Amount $11,672.50	2 Ideker, Inc. Price $175.00 Amount $11,672.50	3 Lehman Construction, L.L.C. Price $175.00 Amount $11,672.50	4 Clarkson Construction Company Price $175.00 Amount $11,672.50	5 Amino Brothers Co., Inc. Price $1,056.95 Amount $70,498.57
6 APAC-Kansas, Inc., Kansas City Division Price $177.25 Amount $11,822.58	7 Kat Excavation, Inc. Price $175.00 Amount $11,672.50	8 J. M. Fahey Construction Co. Price $179.66 Amount $11,983.32		

2210	**902 - 94 . 01**	**TEMPORARY TRAFFIC SIGNALS AND LIGHTING**	**1**	**LS**

1 Emery Sapp & Sons, Inc. Price $81,150.00 Amount $81,150.00	2 Ideker, Inc. Price $81,150.00 Amount $81,150.00	3 Lehman Construction, L.L.C. Price $81,150.00 Amount $81,150.00	4 Clarkson Construction Company Price $81,150.00 Amount $81,150.00	5 Amino Brothers Co., Inc. Price $83,366.00 Amount $83,366.00
6 APAC-Kansas, Inc., Kansas City Division Price $82,200.00 Amount $82,200.00	7 Kat Excavation, Inc. Price $81,150.00 Amount $81,150.00	8 J. M. Fahey Construction Co. Price $83,312.01 Amount $83,312.01		

2220	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $21,500.00 Amount $21,500.00	2 Ideker, Inc. Price $21,500.00 Amount $21,500.00	3 Lehman Construction, L.L.C. Price $21,500.00 Amount $21,500.00	4 Clarkson Construction Company Price $21,500.00 Amount $21,500.00	5 Amino Brothers Co., Inc. Price $15,440.32 Amount $15,440.32
6 APAC-Kansas, Inc., Kansas City Division Price $21,775.00 Amount $21,775.00	7 Kat Excavation, Inc. Price $21,500.00 Amount $21,500.00	8 J. M. Fahey Construction Co. Price $22,072.81 Amount $22,072.81		

2230	**902 - 99 . 02**	**MISC.**	**4**	**EA**

1 Emery Sapp & Sons, Inc. Price $4,050.00 Amount $16,200.00	2 Ideker, Inc. Price $4,050.00 Amount $16,200.00	3 Lehman Construction, L.L.C. Price $4,050.00 Amount $16,200.00	4 Clarkson Construction Company Price $4,050.00 Amount $16,200.00	5 Amino Brothers Co., Inc. Price $2,911.05 Amount $11,644.20
6 APAC-Kansas, Inc., Kansas City Division Price $4,100.00 Amount $16,400.00	7 Kat Excavation, Inc. Price $4,050.00 Amount $16,200.00	8 J. M. Fahey Construction Co. Price $4,157.90 Amount $16,631.60		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

2240	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,400.00	Price $1,400.00	Price $1,400.00	Price $1,400.00	Price $938.19
Amount $1,400.00	Amount $1,400.00	Amount $1,400.00	Amount $1,400.00	Amount $938.19

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,420.00	Price $1,400.00	Price $1,437.30
Amount $1,420.00	Amount $1,400.00	Amount $1,437.30

2250	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $19,300.00	Price $19,300.00	Price $19,300.00	Price $19,300.00	Price $22,071.78
Amount $19,300.00	Amount $19,300.00	Amount $19,300.00	Amount $19,300.00	Amount $22,071.78

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $19,550.00	Price $19,300.00	Price $19,814.20
Amount $19,550.00	Amount $19,300.00	Amount $19,814.20

2260	**902 - 99 . 02**	**MISC.**	**15**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $250.00	Price $250.00	Price $250.00	Price $250.00	Price $456.00
Amount $3,750.00	Amount $3,750.00	Amount $3,750.00	Amount $3,750.00	Amount $6,840.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $255.00	Price $250.00	Price $256.66
Amount $3,825.00	Amount $3,750.00	Amount $3,849.90

2270	**902 - 99 . 03**	**MISC.**	**370**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $3.00	Price $3.00	Price $3.00	Price $3.00	Price $8.15
Amount $1,110.00	Amount $1,110.00	Amount $1,110.00	Amount $1,110.00	Amount $3,015.50

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3.05	Price $3.00	Price $3.08
Amount $1,128.50	Amount $1,110.00	Amount $1,139.60

2280	**902 - 99 . 03**	**MISC.**	**5,670**	**LF**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.90	Price $1.90	Price $1.90	Price $1.90	Price $2.10
Amount $10,773.00	Amount $10,773.00	Amount $10,773.00	Amount $10,773.00	Amount $11,907.00

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1.95	Price $1.90	Price $1.95
Amount $11,056.50	Amount $10,773.00	Amount $11,056.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2290	902 - 99 . 03	MISC.	4,500	LF

1 Emery Sapp & Sons, Inc. Price $0.75 Amount $3,375.00	2 Ideker, Inc. Price $0.75 Amount $3,375.00	3 Lehman Construction, L.L.C. Price $0.75 Amount $3,375.00	4 Clarkson Construction Company Price $0.75 Amount $3,375.00	5 Amino Brothers Co., Inc. Price $1.03 Amount $4,635.00
6 APAC-Kansas, Inc., Kansas City Division Price $0.75 Amount $3,375.00	7 Kat Excavation, Inc. Price $0.75 Amount $3,375.00	8 J. M. Fahey Construction Co. Price $0.77 Amount $3,465.00		

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$886,201.00
2	Ideker, Inc.	$886,201.00
3	Lehman Construction, L.L.C.	$886,201.00
4	Clarkson Construction Company	$886,201.00
5	Amino Brothers Co., Inc.	$971,347.66
6	APAC-Kansas, Inc., Kansas City Division	$898,167.83
7	Kat Excavation, Inc.	$886,201.00
8	J. M. Fahey Construction Co.	$909,835.99

Section 0004 : SIGNING - J4I2335

2300	903 - 10 . 10	CONCRETE FOOTINGS, EMBEDDED	18.6	CUYD

1 Emery Sapp & Sons, Inc. Price $874.88 Amount $16,272.77	2 Ideker, Inc. Price $874.88 Amount $16,272.77	3 Lehman Construction, L.L.C. Price $874.88 Amount $16,272.77	4 Clarkson Construction Company Price $874.88 Amount $16,272.77	5 Amino Brothers Co., Inc. Price $926.15 Amount $17,226.39
6 APAC-Kansas, Inc., Kansas City Division Price $888.20 Amount $16,520.52	7 Kat Excavation, Inc. Price $874.88 Amount $16,272.77	8 J. M. Fahey Construction Co. Price $1,056.15 Amount $19,644.39		

2310	903 - 10 . 20	CONCRETE FOOTINGS, BOLT DOWN	150.1	CUYD

1 Emery Sapp & Sons, Inc. Price $584.62 Amount $87,751.46	2 Ideker, Inc. Price $584.62 Amount $87,751.46	3 Lehman Construction, L.L.C. Price $584.62 Amount $87,751.46	4 Clarkson Construction Company Price $584.62 Amount $87,751.46	5 Amino Brothers Co., Inc. Price $618.88 Amount $92,893.89
6 APAC-Kansas, Inc., Kansas City Division Price $593.50 Amount $89,084.35	7 Kat Excavation, Inc. Price $584.62 Amount $87,751.46	8 J. M. Fahey Construction Co. Price $866.78 Amount $130,103.68		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2320	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**3,433**	**LB**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1.95	Price $1.95	Price $1.95	Price $1.95	Price $2.06
Amount $6,694.35	Amount $6,694.35	Amount $6,694.35	Amount $6,694.35	Amount $7,071.98

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.00	Price $1.95	Price $2.50
Amount $6,866.00	Amount $6,694.35	Amount $8,582.50

2330	**903 - 12 . 20**	**PIPE POSTS**	**10,340**	**LB**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2.19	Price $2.19	Price $2.19	Price $2.19	Price $2.32
Amount $22,644.60	Amount $22,644.60	Amount $22,644.60	Amount $22,644.60	Amount $23,988.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2.25	Price $2.19	Price $2.50
Amount $23,265.00	Amount $22,644.60	Amount $25,850.00

2340	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**107**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $62.72	Price $62.72	Price $62.72	Price $62.72	Price $66.40
Amount $6,711.04	Amount $6,711.04	Amount $6,711.04	Amount $6,711.04	Amount $7,104.80

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $65.00	Price $62.72	Price $2.60
Amount $6,955.00	Amount $6,711.04	Amount $278.20

2350	**903 - 12 . 52**	**7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE**	**68**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $36.75	Price $36.75	Price $36.75	Price $36.75	Price $38.90
Amount $2,499.00	Amount $2,499.00	Amount $2,499.00	Amount $2,499.00	Amount $2,645.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $37.40	Price $36.75	Price $41.00
Amount $2,543.20	Amount $2,499.00	Amount $2,788.00

2360	**903 - 12 . 56**	**7 FT. CHANNEL POST DELINEATOR, WHITE**	**30**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $29.32	Price $29.32	Price $29.32	Price $29.32	Price $31.04
Amount $879.60	Amount $879.60	Amount $879.60	Amount $879.60	Amount $931.20

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $30.00	Price $29.32	Price $35.31
Amount $900.00	Amount $879.60	Amount $1,059.30

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2370	**903 - 12 . 58**	**7 FT. CHANNEL POST DELINEATOR, WHITE/RED**	**32**	**EA**

1 Emery Sapp & Sons, Inc. Price $36.75 Amount $1,176.00	2 Ideker, Inc. Price $36.75 Amount $1,176.00	3 Lehman Construction, L.L.C. Price $36.75 Amount $1,176.00	4 Clarkson Construction Company Price $36.75 Amount $1,176.00	5 Amino Brothers Co., Inc. Price $38.90 Amount $1,244.80
6 APAC-Kansas, Inc., Kansas City Division Price $37.40 Amount $1,196.80	7 Kat Excavation, Inc. Price $36.75 Amount $1,176.00	8 J. M. Fahey Construction Co. Price $40.56 Amount $1,297.92		

2380	**903 - 12 . 59**	**7 FT. CHANNEL POST DELINEATOR, YELLOW/RED**	**24**	**EA**

1 Emery Sapp & Sons, Inc. Price $36.75 Amount $882.00	2 Ideker, Inc. Price $36.75 Amount $882.00	3 Lehman Construction, L.L.C. Price $36.75 Amount $882.00	4 Clarkson Construction Company Price $36.75 Amount $882.00	5 Amino Brothers Co., Inc. Price $38.90 Amount $933.60
6 APAC-Kansas, Inc., Kansas City Division Price $37.40 Amount $897.60	7 Kat Excavation, Inc. Price $36.75 Amount $882.00	8 J. M. Fahey Construction Co. Price $40.56 Amount $973.44		

2390	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**949**	**SQFT**

1 Emery Sapp & Sons, Inc. Price $17.96 Amount $17,044.04	2 Ideker, Inc. Price $17.96 Amount $17,044.04	3 Lehman Construction, L.L.C. Price $17.96 Amount $17,044.04	4 Clarkson Construction Company Price $17.96 Amount $17,044.04	5 Amino Brothers Co., Inc. Price $19.01 Amount $18,040.49
6 APAC-Kansas, Inc., Kansas City Division Price $18.25 Amount $17,319.25	7 Kat Excavation, Inc. Price $17.96 Amount $17,044.04	8 J. M. Fahey Construction Co. Price $20.66 Amount $19,606.34		

2400	**903 - 50 . 09**	**36 IN. OR 900 MM STOP SIGN**	**2**	**EA**

1 Emery Sapp & Sons, Inc. Price $196.45 Amount $392.90	2 Ideker, Inc. Price $196.45 Amount $392.90	3 Lehman Construction, L.L.C. Price $196.45 Amount $392.90	4 Clarkson Construction Company Price $196.45 Amount $392.90	5 Amino Brothers Co., Inc. Price $207.96 Amount $415.92
6 APAC-Kansas, Inc., Kansas City Division Price $200.00 Amount $400.00	7 Kat Excavation, Inc. Price $196.45 Amount $392.90	8 J. M. Fahey Construction Co. Price $177.86 Amount $355.72		

2410	**903 - 50 . 11**	**SIGN, TYPE STR2L-3**	**3,280**	**SQFT**

1 Emery Sapp & Sons, Inc. Price $16.07 Amount $52,709.60	2 Ideker, Inc. Price $16.07 Amount $52,709.60	3 Lehman Construction, L.L.C. Price $16.07 Amount $52,709.60	4 Clarkson Construction Company Price $16.07 Amount $52,709.60	5 Amino Brothers Co., Inc. Price $17.01 Amount $55,792.80
6 APAC-Kansas, Inc., Kansas City Division Price $16.30 Amount $53,464.00	7 Kat Excavation, Inc. Price $16.07 Amount $52,709.60	8 J. M. Fahey Construction Co. Price $16.15 Amount $52,972.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

2420	**903 - 50 . 13**	**EMERGENCY REFERENCE MARKER**	**8**	**EA**

1 Emery Sapp & Sons, Inc. Price $207.60 Amount $1,660.80	2 Ideker, Inc. Price $207.60 Amount $1,660.80	3 Lehman Construction, L.L.C. Price $207.60 Amount $1,660.80	4 Clarkson Construction Company Price $207.60 Amount $1,660.80	5 Amino Brothers Co., Inc. Price $219.77 Amount $1,758.16
6 APAC-Kansas, Inc., Kansas City Division Price $210.00 Amount $1,680.00	7 Kat Excavation, Inc. Price $207.60 Amount $1,660.80	8 J. M. Fahey Construction Co. Price $336.90 Amount $2,695.20		

2430	**903 - 50 . 65**	**TYPE SHR2L-3 SIGN**	**12**	**SQFT**

1 Emery Sapp & Sons, Inc. Price $17.47 Amount $209.64	2 Ideker, Inc. Price $17.47 Amount $209.64	3 Lehman Construction, L.L.C. Price $17.47 Amount $209.64	4 Clarkson Construction Company Price $17.47 Amount $209.64	5 Amino Brothers Co., Inc. Price $18.49 Amount $221.88
6 APAC-Kansas, Inc., Kansas City Division Price $17.75 Amount $213.00	7 Kat Excavation, Inc. Price $17.47 Amount $209.64	8 J. M. Fahey Construction Co. Price $18.42 Amount $221.04		

2440	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**395**	**SQFT**

1 Emery Sapp & Sons, Inc. Price $35.71 Amount $14,105.45	2 Ideker, Inc. Price $35.71 Amount $14,105.45	3 Lehman Construction, L.L.C. Price $35.71 Amount $14,105.45	4 Clarkson Construction Company Price $35.71 Amount $14,105.45	5 Amino Brothers Co., Inc. Price $37.80 Amount $14,931.00
6 APAC-Kansas, Inc., Kansas City Division Price $36.25 Amount $14,318.75	7 Kat Excavation, Inc. Price $35.71 Amount $14,105.45	8 J. M. Fahey Construction Co. Price $20.52 Amount $8,105.40		

2450	**903 - 60 . 37**	**TUBULAR SUPPORT, TYPE C-2315-24**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $11,661.94 Amount $11,661.94	2 Ideker, Inc. Price $11,661.94 Amount $11,661.94	3 Lehman Construction, L.L.C. Price $11,661.94 Amount $11,661.94	4 Clarkson Construction Company Price $11,661.94 Amount $11,661.94	5 Amino Brothers Co., Inc. Price $12,345.35 Amount $12,345.35
6 APAC-Kansas, Inc., Kansas City Division Price $11,900.00 Amount $11,900.00	7 Kat Excavation, Inc. Price $11,661.94 Amount $11,661.94	8 J. M. Fahey Construction Co. Price $11,673.55 Amount $11,673.55		

2460	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $18,470.40 Amount $18,470.40	2 Ideker, Inc. Price $18,470.40 Amount $18,470.40	3 Lehman Construction, L.L.C. Price $18,470.40 Amount $18,470.40	4 Clarkson Construction Company Price $18,470.40 Amount $18,470.40	5 Amino Brothers Co., Inc. Price $19,552.82 Amount $19,552.82
6 APAC-Kansas, Inc., Kansas City Division Price $18,750.00 Amount $18,750.00	7 Kat Excavation, Inc. Price $18,470.40 Amount $18,470.40	8 J. M. Fahey Construction Co. Price $18,792.97 Amount $18,792.97		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

2470	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $31,923.60	Price $31,923.60	Price $31,923.60	Price $31,923.60	Price $33,794.41
Amount $31,923.60	Amount $31,923.60	Amount $31,923.60	Amount $31,923.60	Amount $33,794.41

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $32,410.00	Price $31,923.60	Price $32,566.99
Amount $32,410.00	Amount $31,923.60	Amount $32,566.99

2480	**903 - 99 . 02**	**MISC.**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $45,238.05	Price $45,238.05	Price $45,238.05	Price $45,238.05	Price $47,889.12
Amount $90,476.10	Amount $90,476.10	Amount $90,476.10	Amount $90,476.10	Amount $95,778.24

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $45,925.00	Price $45,238.05	Price $46,198.95
Amount $91,850.00	Amount $90,476.10	Amount $92,397.90

2490	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $49,783.50	Price $49,783.50	Price $49,783.50	Price $49,783.50	Price $52,700.94
Amount $49,783.50	Amount $49,783.50	Amount $49,783.50	Amount $49,783.50	Amount $52,700.94

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $50,540.00	Price $49,783.50	Price $51,162.74
Amount $50,540.00	Amount $49,783.50	Amount $51,162.74

2500	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $56,637.75	Price $56,637.75	Price $56,637.75	Price $56,637.75	Price $59,956.86
Amount $56,637.75	Amount $56,637.75	Amount $56,637.75	Amount $56,637.75	Amount $59,956.86

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $57,500.00	Price $56,637.75	Price $58,180.45
Amount $57,500.00	Amount $56,637.75	Amount $58,180.45

2510	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $40,147.31	Price $40,147.31	Price $40,147.31	Price $40,147.31	Price $42,500.04
Amount $40,147.31	Amount $40,147.31	Amount $40,147.31	Amount $40,147.31	Amount $42,500.04

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $40,760.00	Price $40,147.31	Price $39,340.33
Amount $40,760.00	Amount $40,147.31	Amount $39,340.33

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2520	903 - 99 . 02	MISC.	2	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $49,188.26	Price $49,188.26	Price $49,188.26	Price $49,188.26	Price $52,070.82
Amount $98,376.52	Amount $98,376.52	Amount $98,376.52	Amount $98,376.52	Amount $104,141.64

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $49,935.00	Price $49,188.26	Price $48,596.88
Amount $99,870.00	Amount $98,376.52	Amount $97,193.76

2530	903 - 99 . 02	MISC.	6	EA

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $4,169.44	Price $4,213.44	Price $4,169.44	Price $4,169.44	Price $4,413.78
Amount $25,016.64	Amount $25,280.64	Amount $25,016.64	Amount $25,016.64	Amount $26,482.68

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $4,235.00	Price $4,169.44	Price $4,144.43
Amount $25,410.00	Amount $25,016.64	Amount $24,866.58

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$654,127.01
2	Ideker, Inc.	$654,391.01
3	Lehman Construction, L.L.C.	$654,127.01
4	Clarkson Construction Company	$654,127.01
5	Amino Brothers Co., Inc.	$692,453.89
6	APAC-Kansas, Inc., Kansas City Division	$664,613.47
7	Kat Excavation, Inc.	$654,127.01
8	J. M. Fahey Construction Co.	$700,708.40

Section 0005 : WATERMAIN - J4I2335

2540	603 - 99 . 01	WATER	1	LS

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2,500.00	Price $3,500.00	Price $32,100.00	Price $3,674.24	Price $3,649.53
Amount $2,500.00	Amount $3,500.00	Amount $32,100.00	Amount $3,674.24	Amount $3,649.53

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $17,500.00	Price $6,500.00	Price $4,791.30
Amount $17,500.00	Amount $6,500.00	Amount $4,791.30

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2550	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $650.00	Price $432.00	Price $1,650.00	Price $682.36	Price $924.45
Amount $1,300.00	Amount $864.00	Amount $3,300.00	Amount $1,364.72	Amount $1,848.90

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $660.00	Price $650.00	Price $689.02
Amount $1,320.00	Amount $1,300.00	Amount $1,378.04

2560	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $1,500.00	Price $1,152.00	Price $1,500.00	Price $1,574.68	Price $1,601.62
Amount $3,000.00	Amount $2,304.00	Amount $3,000.00	Amount $3,149.36	Amount $3,203.24

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $1,525.00	Price $1,500.00	Price $1,590.04
Amount $3,050.00	Amount $3,000.00	Amount $3,180.08

2570	**603 - 99 . 02**	**WATER**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $2,300.00	Price $1,675.00	Price $2,300.00	Price $2,414.50	Price $2,575.15
Amount $9,200.00	Amount $6,700.00	Amount $9,200.00	Amount $9,658.00	Amount $10,300.60

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $2,335.00	Price $2,300.00	Price $2,438.05
Amount $9,340.00	Amount $9,200.00	Amount $9,752.20

2580	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $3,000.00	Price $4,550.00	Price $3,000.00	Price $3,149.35	Price $3,800.62
Amount $6,000.00	Amount $9,100.00	Amount $6,000.00	Amount $6,298.70	Amount $7,601.24

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $3,045.00	Price $3,000.00	Price $3,180.07
Amount $6,090.00	Amount $6,000.00	Amount $6,360.14

2590	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Ideker, Inc.	3 Lehman Construction, L.L.C.	4 Clarkson Construction Company	5 Amino Brothers Co., Inc.
Price $5,100.00	Price $6,340.00	Price $5,100.00	Price $5,353.89	Price $6,430.84
Amount $10,200.00	Amount $12,680.00	Amount $10,200.00	Amount $10,707.78	Amount $12,861.68

6 APAC-Kansas, Inc., Kansas City Division	7 Kat Excavation, Inc.	8 J. M. Fahey Construction Co.
Price $5,180.00	Price $5,100.00	Price $5,406.12
Amount $10,360.00	Amount $10,200.00	Amount $10,812.24

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

2600	**603 - 99 . 02**	**WATER**	**1**	**EA**

1 Emery Sapp & Sons, Inc. Price $6,000.00 Amount $6,000.00	2 Ideker, Inc. Price $2,875.00 Amount $2,875.00	3 Lehman Construction, L.L.C. Price $6,000.00 Amount $6,000.00	4 Clarkson Construction Company Price $6,298.69 Amount $6,298.69	5 Amino Brothers Co., Inc. Price $3,080.48 Amount $3,080.48
6 APAC-Kansas, Inc., Kansas City Division Price $6,090.00 Amount $6,090.00	7 Kat Excavation, Inc. Price $6,000.00 Amount $6,000.00	8 J. M. Fahey Construction Co. Price $6,360.13 Amount $6,360.13		

2610	**603 - 99 . 02**	**WATER**	**3**	**EA**

1 Emery Sapp & Sons, Inc. Price $4,000.00 Amount $12,000.00	2 Ideker, Inc. Price $2,250.00 Amount $6,750.00	3 Lehman Construction, L.L.C. Price $4,000.00 Amount $12,000.00	4 Clarkson Construction Company Price $4,199.13 Amount $12,597.39	5 Amino Brothers Co., Inc. Price $11,499.36 Amount $34,498.08
6 APAC-Kansas, Inc., Kansas City Division Price $4,060.00 Amount $12,180.00	7 Kat Excavation, Inc. Price $4,000.00 Amount $12,000.00	8 J. M. Fahey Construction Co. Price $4,240.09 Amount $12,720.27		

2620	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc. Price $5,000.00 Amount $10,000.00	2 Ideker, Inc. Price $20,036.00 Amount $40,072.00	3 Lehman Construction, L.L.C. Price $5,000.00 Amount $10,000.00	4 Clarkson Construction Company Price $5,248.91 Amount $10,497.82	5 Amino Brothers Co., Inc. Price $15,407.35 Amount $30,814.70
6 APAC-Kansas, Inc., Kansas City Division Price $5,075.00 Amount $10,150.00	7 Kat Excavation, Inc. Price $5,000.00 Amount $10,000.00	8 J. M. Fahey Construction Co. Price $5,300.12 Amount $10,600.24		

2630	**603 - 99 . 02**	**WATER**	**2**	**EA**

1 Emery Sapp & Sons, Inc. Price $7,500.00 Amount $15,000.00	2 Ideker, Inc. Price $40,100.00 Amount $80,200.00	3 Lehman Construction, L.L.C. Price $7,500.00 Amount $15,000.00	4 Clarkson Construction Company Price $7,873.37 Amount $15,746.74	5 Amino Brothers Co., Inc. Price $26,170.51 Amount $52,341.02
6 APAC-Kansas, Inc., Kansas City Division Price $7,615.00 Amount $15,230.00	7 Kat Excavation, Inc. Price $7,500.00 Amount $15,000.00	8 J. M. Fahey Construction Co. Price $7,950.17 Amount $15,900.34		

2640	**603 - 99 . 02**	**WATER**	**6**	**EA**

1 Emery Sapp & Sons, Inc. Price $5,500.00 Amount $33,000.00	2 Ideker, Inc. Price $4,500.00 Amount $27,000.00	3 Lehman Construction, L.L.C. Price $5,500.00 Amount $33,000.00	4 Clarkson Construction Company Price $5,773.80 Amount $34,642.80	5 Amino Brothers Co., Inc. Price $5,693.41 Amount $34,160.46
6 APAC-Kansas, Inc., Kansas City Division Price $5,585.00 Amount $33,510.00	7 Kat Excavation, Inc. Price $5,500.00 Amount $33,000.00	8 J. M. Fahey Construction Co. Price $5,830.13 Amount $34,980.78		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:
C01

2650	**603 - 99 . 03**	**WATER**	**526**	**LF**

1 Emery Sapp & Sons, Inc. Price $115.00 Amount $60,490.00	2 Ideker, Inc. Price $65.00 Amount $34,190.00	3 Lehman Construction, L.L.C. Price $115.00 Amount $60,490.00	4 Clarkson Construction Company Price $120.72 Amount $63,498.72	5 Amino Brothers Co., Inc. Price $80.25 Amount $42,211.50
6 APAC-Kansas, Inc., Kansas City Division Price $116.75 Amount $61,410.50	7 Kat Excavation, Inc. Price $115.00 Amount $60,490.00	8 J. M. Fahey Construction Co. Price $121.90 Amount $64,119.40		

2660	**603 - 99 . 03**	**WATER**	**445**	**LF**

1 Emery Sapp & Sons, Inc. Price $170.00 Amount $75,650.00	2 Ideker, Inc. Price $164.00 Amount $72,980.00	3 Lehman Construction, L.L.C. Price $170.00 Amount $75,650.00	4 Clarkson Construction Company Price $178.46 Amount $79,414.70	5 Amino Brothers Co., Inc. Price $142.97 Amount $63,621.65
6 APAC-Kansas, Inc., Kansas City Division Price $172.60 Amount $76,807.00	7 Kat Excavation, Inc. Price $170.00 Amount $75,650.00	8 J. M. Fahey Construction Co. Price $180.20 Amount $80,189.00		

2670	**603 - 99 . 03**	**WATER**	**1,260**	**LF**

1 Emery Sapp & Sons, Inc. Price $251.00 Amount $316,260.00	2 Ideker, Inc. Price $238.00 Amount $299,880.00	3 Lehman Construction, L.L.C. Price $251.00 Amount $316,260.00	4 Clarkson Construction Company Price $263.50 Amount $332,010.00	5 Amino Brothers Co., Inc. Price $207.29 Amount $261,185.40
6 APAC-Kansas, Inc., Kansas City Division Price $254.90 Amount $321,174.00	7 Kat Excavation, Inc. Price $251.00 Amount $316,260.00	8 J. M. Fahey Construction Co. Price $266.07 Amount $335,248.20		

2680	**603 - 99 . 03**	**WATER**	**292**	**LF**

1 Emery Sapp & Sons, Inc. Price $425.00 Amount $124,100.00	2 Ideker, Inc. Price $417.00 Amount $121,764.00	3 Lehman Construction, L.L.C. Price $425.00 Amount $124,100.00	4 Clarkson Construction Company Price $446.16 Amount $130,278.72	5 Amino Brothers Co., Inc. Price $440.13 Amount $128,517.96
6 APAC-Kansas, Inc., Kansas City Division Price $431.50 Amount $125,998.00	7 Kat Excavation, Inc. Price $425.00 Amount $124,100.00	8 J. M. Fahey Construction Co. Price $450.51 Amount $131,548.92		

2690	**603 - 99 . 07**	**WATER**	**190**	**CUYD**

1 Emery Sapp & Sons, Inc. Price $250.00 Amount $47,500.00	2 Ideker, Inc. Price $98.00 Amount $18,620.00	3 Lehman Construction, L.L.C. Price $250.00 Amount $47,500.00	4 Clarkson Construction Company Price $262.45 Amount $49,865.50	5 Amino Brothers Co., Inc. Price $359.02 Amount $68,213.80
6 APAC-Kansas, Inc., Kansas City Division Price $253.80 Amount $48,222.00	7 Kat Excavation, Inc. Price $250.00 Amount $47,500.00	8 J. M. Fahey Construction Co. Price $265.01 Amount $50,351.90		

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$732,200.00
2	Ideker, Inc.	$739,479.00
3	Lehman Construction, L.L.C.	$763,800.00
4	Clarkson Construction Company	$769,703.88
5	Amino Brothers Co., Inc.	$758,110.24
6	APAC-Kansas, Inc., Kansas City Division	$758,431.50
7	Kat Excavation, Inc.	$736,200.00
8	J. M. Fahey Construction Co.	$778,293.18

Section 0007 : ALT PAVE B-CONCRETE (HEAVY)-J4I2335

2760 304 - 05 . 04 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) 45,197 SQYD

1 Emery Sapp & Sons, Inc.
Price $5.25
Amount $237,284.25

2 Ideker, Inc.
Price $5.42
Amount $244,967.74

3 Lehman Construction, L.L.C.
Price $6.50
Amount $293,780.50

4 Clarkson Construction Company
Price $5.88
Amount $265,758.36

5 Amino Brothers Co., Inc.
Price $5.52
Amount $249,487.44

6 APAC-Kansas, Inc., Kansas City Division
Price $5.30
Amount $239,544.10

7 Kat Excavation, Inc.
Price $6.80
Amount $307,339.60

8 J. M. Fahey Construction Co.
Price $6.97
Amount $315,023.09

2770 502 - 13 . 33 CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS) 38,269.5 SQYD

1 Emery Sapp & Sons, Inc.
Price $43.80
Amount $1,676,204.10

2 Ideker, Inc.
Price $44.22
Amount $1,692,277.29

3 Lehman Construction, L.L.C.
Price $47.15
Amount $1,804,406.93

4 Clarkson Construction Company
Price $50.82
Amount $1,944,855.99

5 Amino Brothers Co., Inc.
Price $52.37
Amount $2,004,173.72

6 APAC-Kansas, Inc., Kansas City Division
Price $50.95
Amount $1,949,831.03

7 Kat Excavation, Inc.
Price $46.40
Amount $1,775,704.80

8 J. M. Fahey Construction Co.
Price $51.33
Amount $1,964,373.44

2780 626 - 20 . 00 PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP 67.2 STA

1 Emery Sapp & Sons, Inc.
Price $65.00
Amount $4,368.00

2 Ideker, Inc.
Price $65.00
Amount $4,368.00

3 Lehman Construction, L.L.C.
Price $94.77
Amount $6,368.54

4 Clarkson Construction Company
Price $65.00
Amount $4,368.00

5 Amino Brothers Co., Inc.
Price $67.78
Amount $4,554.82

6 APAC-Kansas, Inc., Kansas City Division
Price $66.35
Amount $4,458.72

7 Kat Excavation, Inc.
Price $65.00
Amount $4,368.00

8 J. M. Fahey Construction Co.
Price $180.03
Amount $12,098.02

Section Total for: 0007

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$1,917,856.35
2	Ideker, Inc.	$1,941,613.03
3	Lehman Construction, L.L.C.	$2,104,555.97
4	Clarkson Construction Company	$2,214,982.35
5	Amino Brothers Co., Inc.	$2,258,215.98

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

Rank by Contract Total	Vendor Name	Total
6	APAC-Kansas, Inc., Kansas City Division	$2,193,833.85
7	Kat Excavation, Inc.	$2,087,412.40
8	J. M. Fahey Construction Co.	$2,291,494.55

Section 0008 : ALT SHLD C-ASPHALT (HEAVY)-J4I2335

2790 401 - 01 . 50 TYPE A2 SHOULDER 5,211.9 SQYD

1 APAC-Kansas, Inc., Kansas City Division
Price $34.80
Amount $181,374.12

2800 502 - 99 . 05 MISC. 894.9 SQYD

1 APAC-Kansas, Inc., Kansas City Division
Price $47.50
Amount $42,507.75

Section Total for: 0008

Rank by Contract Total	Vendor Name	Total
1	APAC-Kansas, Inc., Kansas City Division	$223,881.87

Section 0009 : ALT SHLD D-CONCRETE (HEAVY)-J4I2335

2810 502 - 13 . 40 TYPE A2 SHOULDER 5,211.9 SQYD

1 Emery Sapp & Sons, Inc.
Price $30.00
Amount $156,357.00

2 Ideker, Inc.
Price $32.17
Amount $167,666.82

3 Lehman Construction, L.L.C.
Price $35.00
Amount $182,416.50

4 Clarkson Construction Company
Price $30.44
Amount $158,650.24

5 Amino Brothers Co., Inc.
Price $26.55
Amount $138,375.95

6 Kat Excavation, Inc.
Price $26.00
Amount $135,509.40

7 J. M. Fahey Construction Co.
Price $45.56
Amount $237,454.16

2820 502 - 99 . 05 MISC. 894.9 SQYD

1 Emery Sapp & Sons, Inc.
Price $57.00
Amount $51,009.30

2 Ideker, Inc.
Price $58.57
Amount $52,414.29

3 Lehman Construction, L.L.C.
Price $75.00
Amount $67,117.50

4 Clarkson Construction Company
Price $47.83
Amount $42,803.07

5 Amino Brothers Co., Inc.
Price $47.82
Amount $42,794.12

6 Kat Excavation, Inc.
Price $95.20
Amount $85,194.48

7 J. M. Fahey Construction Co.
Price $76.56
Amount $68,513.54

Section Total for: 0009

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$207,366.30
2	Ideker, Inc.	$220,081.11
3	Lehman Construction, L.L.C.	$249,534.00
4	Clarkson Construction Company	$201,453.31
5	Amino Brothers Co., Inc.	$181,170.07

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

Rank by Contract Total	Vendor Name	Total
6	Kat Excavation, Inc.	$220,703.88
7	J. M. Fahey Construction Co.	$305,967.70

Section 0011 : ALT PAVE F-CONCRETE (MEDIUM)-J4I2335

2860 304 - 05 . 04 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) 19,760 SQYD

1 Emery Sapp & Sons, Inc.
Price $5.50
Amount $108,680.00

2 Ideker, Inc.
Price $5.37
Amount $106,111.20

3 Lehman Construction, L.L.C.
Price $6.50
Amount $128,440.00

4 Clarkson Construction Company
Price $5.91
Amount $116,781.60

5 Amino Brothers Co., Inc.
Price $4.67
Amount $92,279.20

6 APAC-Kansas, Inc., Kansas City Division
Price $5.45
Amount $107,692.00

7 Kat Excavation, Inc.
Price $6.80
Amount $134,368.00

8 J. M. Fahey Construction Co.
Price $7.02
Amount $138,715.20

2870 502 - 13 . 32 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS) 16,856.6 SQYD

1 Emery Sapp & Sons, Inc.
Price $38.90
Amount $655,721.74

2 Ideker, Inc.
Price $39.50
Amount $665,835.70

3 Lehman Construction, L.L.C.
Price $45.00
Amount $758,547.00

4 Clarkson Construction Company
Price $46.23
Amount $779,280.62

5 Amino Brothers Co., Inc.
Price $48.60
Amount $819,230.76

6 APAC-Kansas, Inc., Kansas City Division
Price $47.15
Amount $794,788.69

7 Kat Excavation, Inc.
Price $40.80
Amount $687,749.28

8 J. M. Fahey Construction Co.
Price $49.68
Amount $837,435.89

Section Total for: 0011

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$764,401.74
2	Ideker, Inc.	$771,946.90
3	Lehman Construction, L.L.C.	$886,987.00
4	Clarkson Construction Company	$896,062.22
5	Amino Brothers Co., Inc.	$911,509.96
6	APAC-Kansas, Inc., Kansas City Division	$902,480.69
7	Kat Excavation, Inc.	$822,117.28
8	J. M. Fahey Construction Co.	$976,151.09

Section 0012 : ALT SHLD G-ASPHALT (MEDIUM)-J4I2335

2880 401 - 01 . 50 TYPE A2 SHOULDER 697.6 SQYD

1 APAC-Kansas, Inc., Kansas City Division
Price $35.00
Amount $24,416.00

Section Total for: 0012

Rank by Contract Total	Vendor Name	Total
1	APAC-Kansas, Inc., Kansas City Division	$24,416.00

Section 0013 : ALT SHLD H-CONCRETE (MEDIUM)-J4I2335

2900 502 - 13 . 40 TYPE A2 SHOULDER 697.6 SQYD

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

1 Emery Sapp & Sons, Inc.
Price $31.25
Amount $21,800.00

2 Ideker, Inc.
Price $36.99
Amount $25,804.22

3 Lehman Construction, L.L.C.
Price $35.00
Amount $24,416.00

4 Clarkson Construction Company
Price $32.32
Amount $22,546.43

5 Amino Brothers Co., Inc.
Price $26.87
Amount $18,744.51

6 Kat Excavation, Inc.
Price $28.50
Amount $19,881.60

7 J. M. Fahey Construction Co.
Price $50.14
Amount $34,977.66

Section Total for: 0013

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$21,800.00
2	Ideker, Inc.	$25,804.22
3	Lehman Construction, L.L.C.	$24,416.00
4	Clarkson Construction Company	$22,546.43
5	Amino Brothers Co., Inc.	$18,744.51
6	Kat Excavation, Inc.	$19,881.60
7	J. M. Fahey Construction Co.	$34,977.66

Section 0014 : INCENTIVE/DISINCENTIVE CLAUSE - J4I2335

2920 618 - 99 . 16 MISC. 5,000 DLR

1 Emery Sapp & Sons, Inc.
Price $18.00
Amount $90,000.00

2 Ideker, Inc.
Price $30.00
Amount $150,000.00

3 Lehman Construction, L.L.C.
Price $22.00
Amount $110,000.00

4 Clarkson Construction Company
Price $20.00
Amount $100,000.00

5 Amino Brothers Co., Inc.
Price $30.00
Amount $150,000.00

6 APAC-Kansas, Inc., Kansas City Division
Price $30.00
Amount $150,000.00

7 Kat Excavation, Inc.
Price $30.00
Amount $150,000.00

8 J. M. Fahey Construction Co.
Price $30.00
Amount $150,000.00

2930 618 - 99 . 16 MISC. 5,000 DLR

1 Emery Sapp & Sons, Inc.
Price $15.00
Amount $75,000.00

2 Ideker, Inc.
Price $30.00
Amount $150,000.00

3 Lehman Construction, L.L.C.
Price $22.00
Amount $110,000.00

4 Clarkson Construction Company
Price $20.00
Amount $100,000.00

5 Amino Brothers Co., Inc.
Price $30.00
Amount $150,000.00

6 APAC-Kansas, Inc., Kansas City Division
Price $30.00
Amount $150,000.00

7 Kat Excavation, Inc.
Price $30.00
Amount $150,000.00

8 J. M. Fahey Construction Co.
Price $30.00
Amount $150,000.00

Section Total for: 0014

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$165,000.00
2	Ideker, Inc.	$300,000.00
3	Lehman Construction, L.L.C.	$220,000.00
4	Clarkson Construction Company	$200,000.00
5	Amino Brothers Co., Inc.	$300,000.00
6	APAC-Kansas, Inc., Kansas City Division	$300,000.00
7	Kat Excavation, Inc.	$300,000.00
8	J. M. Fahey Construction Co.	$300,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C01
Letting Date: 01/25/2013

Call No:

C01

Project Total for: J4I2335

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$10,450,801.56
2	Ideker, Inc.	$10,664,883.13
3	Lehman Construction, L.L.C.	$10,897,320.60
4	Clarkson Construction Company	$11,141,721.58
5	Amino Brothers Co., Inc.	$11,208,339.61
6	APAC-Kansas, Inc., Kansas City Division	$11,247,765.67
7	Kat Excavation, Inc.	$11,399,932.43
8	J. M. Fahey Construction Co.	$11,790,000.00

Contract Total for: 130125-C01

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	**$10,450,801.56**
2	Ideker, Inc.	**$10,664,883.13**
3	Lehman Construction, L.L.C.	**$10,897,320.60**
4	Clarkson Construction Company	**$11,141,721.58**
5	Amino Brothers Co., Inc.	**$11,208,339.61**
6	APAC-Kansas, Inc., Kansas City Division	**$11,247,765.67**
7	Kat Excavation, Inc.	**$11,399,932.43**
8	J. M. Fahey Construction Co.	**$11,790,000.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C02 **Contract ID:** 130125-C02 **Counties:** PLATTE

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4I2168 - ROUTE 29 - PLATTE COUNTY **Project(s):** I-29-1(116)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011249	Superior Bowen Asphalt Company, LLC	$3,835,891.57	100.00%
2	0010179	Herzog Contracting Corp.	$4,438,281.68	115.70%
3	0010188	Ideker, Inc.	$4,530,519.98	118.11%
4	0010141	APAC-Kansas, Inc., Kansas City Division	$4,563,147.20	118.96%

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C02
Letting Date: 01/25/2013

Call No:
C02

Project J4I2168 : Resurfacing (SP), shoulders (BP-2)

Section 0001 : ROADWAY ITEMS - J4I2168

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $35,900.00	Price $35,849.09	Price $104,249.09	Price $36,500.00
Amount $35,900.00	Amount $35,849.09	Amount $104,249.09	Amount $36,500.00

0020	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**3,090**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $5.00	Price $5.10	Price $9.40	Price $4.60
Amount $15,450.00	Amount $15,759.00	Amount $29,046.00	Amount $14,214.00

0030	**310 - 50 . 03**	**GRAVEL (A) OR CRUSHED STONE (B)**	**4,444**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $5.24	Price $2.40	Price $5.90	Price $6.05
Amount $23,286.56	Amount $10,665.60	Amount $26,219.60	Amount $26,886.20

0040	**401 - 12 . 11**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)**	**10,123.2**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $49.47	Price $59.15	Price $53.04	Price $60.75
Amount $500,794.70	Amount $598,787.28	Amount $536,934.53	Amount $614,984.40

0050	**403 - 00 . 09**	**ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX)**	**30,195.7**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $74.25	Price $84.28	Price $90.03	Price $89.50
Amount $2,242,030.73	Amount $2,544,893.60	Amount $2,718,518.87	Amount $2,702,515.15

0060	**407 - 99 . 12**	**MISC.**	**24,550**	**GAL**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $2.50	Price $2.50	Price $2.63	Price $2.00
Amount $61,375.00	Amount $61,375.00	Amount $64,566.50	Amount $49,100.00

0070	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**23,400**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $23.42	Price $23.42	Price $23.42	Price $23.80
Amount $548,028.00	Amount $548,028.00	Amount $548,028.00	Amount $556,920.00

0080	**606 - 10 . 50**	**GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING**	**500**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $26.62	Price $26.62	Price $26.62	Price $27.05
Amount $13,310.00	Amount $13,310.00	Amount $13,310.00	Amount $13,525.00

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C02
Letting Date: 01/25/2013

Call No:

C02

0090	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**38**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $396.26	Price $396.26	Price $396.26	Price $405.00
Amount $15,057.88	Amount $15,057.88	Amount $15,057.88	Amount $15,390.00

0100	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**52**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,686.06	Price $2,267.30	Price $1,686.06	Price $1,710.00
Amount $87,675.12	Amount $117,899.60	Amount $87,675.12	Amount $88,920.00

0110	**606 - 66 . 10**	**END ANCHOR**	**34**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $699.29	Price $699.29	Price $699.26	Price $710.00
Amount $23,775.86	Amount $23,775.86	Amount $23,774.84	Amount $24,140.00

0120	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**4**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $200.00	Price $500.00	Price $500.00	Price $250.00
Amount $800.00	Amount $2,000.00	Amount $2,000.00	Amount $1,000.00

0130	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**44**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $271.00	Price $270.44	Price $155.00	Price $275.00
Amount $11,924.00	Amount $11,899.36	Amount $6,820.00	Amount $12,100.00

0140	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**4**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.00	Price $1.00	Price $8.00	Price $1.05
Amount $4.00	Amount $4.00	Amount $32.00	Amount $4.20

0150	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**4**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.00	Price $1.00	Price $8.00	Price $1.05
Amount $4.00	Amount $4.00	Amount $32.00	Amount $4.20

0160	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**224**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $3.90	Price $3.90	Price $6.40	Price $3.95
Amount $873.60	Amount $873.60	Amount $1,433.60	Amount $884.80

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C02
Letting Date: 01/25/2013

Call No:
C02

0170	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**100**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $6.75	Price $6.75	Price $8.00	Price $6.85
Amount $675.00	Amount $675.00	Amount $800.00	Amount $685.00

0180	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**69.8**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $41.30	Price $135.84	Price $128.94	Price $56.15
Amount $2,882.74	Amount $9,481.63	Amount $9,000.01	Amount $3,919.27

0190	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**420.4**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $35.00	Price $15.02	Price $47.70	Price $33.30
Amount $14,714.00	Amount $6,314.41	Amount $20,053.08	Amount $13,999.32

0200	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,106**	**SQFT**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $5.00	Price $5.00	Price $5.00	Price $5.05
Amount $10,530.00	Amount $10,530.00	Amount $10,530.00	Amount $10,635.30

0210	**616 - 10 . 09**	**FLAG ASSEMBLY**	**30**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $35.00	Price $35.00	Price $35.00	Price $35.25
Amount $1,050.00	Amount $1,050.00	Amount $1,050.00	Amount $1,057.50

0220	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**350**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $18.00	Price $18.00	Price $18.00	Price $18.10
Amount $6,300.00	Amount $6,300.00	Amount $6,300.00	Amount $6,335.00

0230	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**4**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $250.00	Price $250.00	Price $250.00	Price $250.00
Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00

0240	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $2,400.00	Price $2,400.00	Price $2,400.00	Price $2,415.00
Amount $4,800.00	Amount $4,800.00	Amount $4,800.00	Amount $4,830.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C02
Letting Date: 01/25/2013

Call No:

C02

0250	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $71,250.00	Price $250,000.00	Price $124,397.50	Price $194,500.00
Amount $71,250.00	Amount $250,000.00	Amount $124,397.50	Amount $194,500.00

0260	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**27,202**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.24	Price $0.24	Price $0.24	Price $0.24
Amount $6,528.48	Amount $6,528.48	Amount $6,528.48	Amount $6,528.48

0270	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**106,102**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $8,488.16	Amount $8,488.16	Amount $8,488.16	Amount $8,488.16

0280	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**106,102**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.08	Price $0.08	Price $0.08	Price $0.08
Amount $8,488.16	Amount $8,488.16	Amount $8,488.16	Amount $8,488.16

0290	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**6,893**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.18	Price $0.18	Price $0.18	Price $0.18
Amount $1,240.74	Amount $1,240.74	Amount $1,240.74	Amount $1,240.74

0300	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**8,444**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $3.58	Price $1.83	Price $1.70	Price $4.25
Amount $30,229.52	Amount $15,452.52	Amount $14,354.80	Amount $35,887.00

0310	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**25,179**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.50	Price $2.56	Price $3.10	Price $2.25
Amount $37,768.50	Amount $64,458.24	Amount $78,054.90	Amount $56,652.75

0320	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**1,994.8**	**STA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $4.82	Price $11.64	Price $9.90	Price $4.90
Amount $9,614.94	Amount $23,219.47	Amount $19,748.52	Amount $9,774.52

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C02
Letting Date: 01/25/2013

Call No:
C02

0330	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**2.6**	**ACRE**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,235.00	Price $1,900.00	Price $2,300.00	Price $1,900.00
Amount $3,211.00	Amount $4,940.00	Amount $5,980.00	Amount $4,940.00

0340	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**265**	**CUYD**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $20.00	Price $5.00	Price $10.00	Price $9.65
Amount $5,300.00	Amount $1,325.00	Amount $2,650.00	Amount $2,557.25

0350	**806 - 10 . 19**	**SILT FENCE**	**25,916**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.18	Price $0.50	Price $1.10	Price $1.30
Amount $30,580.88	Amount $12,958.00	Amount $28,507.60	Amount $33,690.80

0360	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**10**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Herzog Contracting Corp.	3 Ideker, Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $95.00	Price $85.00	Price $85.00	Price $85.00
Amount $950.00	Amount $850.00	Amount $850.00	Amount $850.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	$3,835,891.57
2	Herzog Contracting Corp.	$4,438,281.68
3	Ideker, Inc.	$4,530,519.98
4	APAC-Kansas, Inc., Kansas City Division	$4,563,147.20

Project Total for: J4I2168

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	$3,835,891.57
2	Herzog Contracting Corp.	$4,438,281.68
3	Ideker, Inc.	$4,530,519.98
4	APAC-Kansas, Inc., Kansas City Division	$4,563,147.20

Contract Total for: 130125-C02

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	**$3,835,891.57**
2	Herzog Contracting Corp.	**$4,438,281.68**
3	Ideker, Inc.	**$4,530,519.98**
4	APAC-Kansas, Inc., Kansas City Division	**$4,563,147.20**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C03 **Contract ID:** 130125-C03 **Counties:** PLATTE

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4I2373 - VARIOUS ROUTES - PLATTE COUNTY **Project(s):** FAS-9901(406)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010146	Comanche Construction, Inc.	$3,214,493.31	100.00%
2	0010825	Phillips Grading & Construction Inc.	$3,307,222.95	102.88%
3	0010142	Clarkson Construction Company	$3,576,332.92	111.26%
4	0010490	R. A. Knapp Construction, Inc.	$3,833,745.36	119.26%
5	0010110	L. G. Barcus and Sons Inc.	$3,907,158.75	121.55%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

Project J4I2373 : Rehabilitation of 7 bridges

Section 0001 : ROADWAY ITEMS - J4I2373

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,160.00	Price $1,500.00	Price $1,097.04	Price $15,000.00	Price $2,500.00
Amount $1,160.00	Amount $1,500.00	Amount $1,097.04	Amount $15,000.00	Amount $2,500.00

0020	**207 - 10 . 00**	**LINEAR GRADING CLASS 1**	**4**	**STA**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,160.00	Price $4,000.00	Price $2,280.25	Price $1,200.00	Price $477.00
Amount $4,640.00	Amount $16,000.00	Amount $9,121.00	Amount $4,800.00	Amount $1,908.00

0030	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**208.8**	**TONS**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $145.00	Price $150.00	Price $139.00	Price $175.00	Price $146.50
Amount $30,276.00	Amount $31,320.00	Amount $29,023.20	Amount $36,540.00	Amount $30,589.20

0040	**403 - 00 . 03**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)**	**357.6**	**TONS**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $145.00	Price $150.00	Price $139.00	Price $175.00	Price $146.50
Amount $51,852.00	Amount $53,640.00	Amount $49,706.40	Amount $62,580.00	Amount $52,388.40

0050	**407 - 10 . 05**	**TACK COAT**	**600**	**GAL**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $3.40	Price $3.50	Price $3.25	Price $4.00	Price $3.50
Amount $2,040.00	Amount $2,100.00	Amount $1,950.00	Amount $2,400.00	Amount $2,100.00

0060	**413 - 32 . 00**	**ULTRATHIN BONDED WEARING SURFACE, TYPE C**	**5,938**	**SQYD**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $6.00	Price $6.10	Price $5.75	Price $7.30	Price $6.00
Amount $35,628.00	Amount $36,221.80	Amount $34,143.50	Amount $43,347.40	Amount $35,628.00

0070	**606 - 22 . 04**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)**	**12**	**EA**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,600.00	Price $1,806.00	Price $1,516.82	Price $1,950.00	Price $1,600.00
Amount $19,200.00	Amount $21,672.00	Amount $18,201.84	Amount $23,400.00	Amount $19,200.00

0080	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**12**	**EA**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $500.00	Price $524.00	Price $471.48	Price $600.00	Price $497.50
Amount $6,000.00	Amount $6,288.00	Amount $5,657.76	Amount $7,200.00	Amount $5,970.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0090	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**				**6**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1,840.00	Price	$2,360.00	Price	$1,746.82	Price	$2,250.00	Price	$1,843.00
Amount	$11,040.00	Amount	$14,160.00	Amount	$10,480.92	Amount	$13,500.00	Amount	$11,058.00
0100	**609 - 60 . 10**	**FURNISHING TYPE 1 ROCK DITCH LINER**				**20**		**CUYD**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$105.00	Price	$48.00	Price	$49.83	Price	$50.00	Price	$44.50
Amount	$2,100.00	Amount	$960.00	Amount	$996.60	Amount	$1,000.00	Amount	$890.00
0110	**609 - 60 . 41**	**PLACING TYPE 1 ROCK DITCH LINER**				**20**		**CUYD**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$105.00	Price	$14.50	Price	$95.37	Price	$25.00	Price	$125.00
Amount	$2,100.00	Amount	$290.00	Amount	$1,907.40	Amount	$500.00	Amount	$2,500.00
0120	**611 - 30 . 20**	**FURNISHING TYPE 2 ROCK BLANKET**				**141**		**CUYD**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$65.00	Price	$43.50	Price	$49.89	Price	$50.00	Price	$44.50
Amount	$9,165.00	Amount	$6,133.50	Amount	$7,034.49	Amount	$7,050.00	Amount	$6,274.50
0130	**611 - 30 . 40**	**PLACING TYPE 2 ROCK BLANKET**				**170**		**CUYD**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$65.00	Price	$14.50	Price	$23.98	Price	$25.00	Price	$75.00
Amount	$11,050.00	Amount	$2,465.00	Amount	$4,076.60	Amount	$4,250.00	Amount	$12,750.00
0140	**612 - 20 . 17**	**IMPACT ATTENUATOR (17 SAND BARRELS)**				**2**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$3,685.00	Price	$2,400.00	Price	$2,200.00	Price	$4,500.00	Price	$3,693.00
Amount	$7,370.00	Amount	$4,800.00	Amount	$4,400.00	Amount	$9,000.00	Amount	$7,386.00
0150	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**				**7**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1.05	Price	$10.50	Price	$10.00	Price	$1.25	Price	$1.00
Amount	$7.35	Amount	$73.50	Amount	$70.00	Amount	$8.75	Amount	$7.00
0160	**612 - 20 . 30**	**IMPACT ATTENUATOR (RELOCATION)**				**2**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$790.00	Price	$550.00	Price	$500.00	Price	$950.00	Price	$791.50
Amount	$1,580.00	Amount	$1,100.00	Amount	$1,000.00	Amount	$1,900.00	Amount	$1,583.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0170	**616 - 10 . 05**	**CONSTRUCTION SIGNS**				**1,895**		**SQFT**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$8.40	Price	$9.50	Price	$6.00	Price	$10.00	Price	$8.50
Amount	$15,918.00	Amount	$18,002.50	Amount	$11,370.00	Amount	$18,950.00	Amount	$16,107.50
0180	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**				**9**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$52.00	Price	$37.50	Price	$35.00	Price	$64.00	Price	$53.00
Amount	$468.00	Amount	$337.50	Amount	$315.00	Amount	$576.00	Amount	$477.00
0190	**616 - 10 . 09**	**FLAG ASSEMBLY**				**21**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$42.00	Price	$16.00	Price	$15.00	Price	$50.00	Price	$50.00
Amount	$882.00	Amount	$336.00	Amount	$315.00	Amount	$1,050.00	Amount	$1,050.00
0200	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**				**114**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$37.00	Price	$10.50	Price	$10.00	Price	$45.00	Price	$37.00
Amount	$4,218.00	Amount	$1,197.00	Amount	$1,140.00	Amount	$5,130.00	Amount	$4,218.00
0210	**616 - 10 . 31**	**TYPE III MOVEABLE BARRICADE WITH LIGHT**				**8**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$280.00	Price	$37.50	Price	$35.00	Price	$500.00	Price	$384.50
Amount	$2,240.00	Amount	$300.00	Amount	$280.00	Amount	$4,000.00	Amount	$3,076.00
0220	**616 - 10 . 34**	**DIRECTIONAL INDICATOR BARRICADE WITH LIGHT**				**56**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$85.00	Price	$37.50	Price	$35.00	Price	$100.00	Price	$83.50
Amount	$4,760.00	Amount	$2,100.00	Amount	$1,960.00	Amount	$5,600.00	Amount	$4,676.00
0230	**616 - 10 . 40**	**FLASHING ARROW PANEL**				**4**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$525.00	Price	$850.00	Price	$800.00	Price	$650.00	Price	$550.00
Amount	$2,100.00	Amount	$3,400.00	Amount	$3,200.00	Amount	$2,600.00	Amount	$2,200.00
0240	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**				**6**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1,050.00	Price	$3,200.00	Price	$3,000.00	Price	$1,275.00	Price	$1,200.00
Amount	$6,300.00	Amount	$19,200.00	Amount	$18,000.00	Amount	$7,650.00	Amount	$7,200.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0250	**616 - 99 . 01**	**MISC.**				**1**		**LS**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$0.01	Price	$2,200.00	Price	$2,000.00	Price	$0.01	Price	$0.01
Amount	$0.01	Amount	$2,200.00	Amount	$2,000.00	Amount	$0.01	Amount	$0.01
0260	**617 - 38 . 00**	**TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM, CONTRACTOR FURNISHED / RETAINED**				**450**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$15.50	Price	$32.00	Price	$15.50	Price	$31.50	Price	$26.00
Amount	$6,975.00	Amount	$14,400.00	Amount	$6,975.00	Amount	$14,175.00	Amount	$11,700.00
0270	**617 - 50 . 12**	**RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM**				**450**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$15.50	Price	$6.15	Price	$15.50	Price	$12.50	Price	$10.00
Amount	$6,975.00	Amount	$2,767.50	Amount	$6,975.00	Amount	$5,625.00	Amount	$4,500.00
0280	**618 - 10 . 00**	**MOBILIZATION**				**1**		**LS**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$310,000.00	Price	$223,000.00	Price	$339,752.54	Price	$250,000.00	Price	$205,356.00
Amount	$310,000.00	Amount	$223,000.00	Amount	$339,752.54	Amount	$250,000.00	Amount	$205,356.00
0290	**620 - 53 . 01**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE**				**4,234**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1.05	Price	$1.10	Price	$1.00	Price	$1.25	Price	$1.10
Amount	$4,445.70	Amount	$4,657.40	Amount	$4,234.00	Amount	$5,292.50	Amount	$4,657.40
0300	**620 - 53 . 03**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW**				**250**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1.05	Price	$2.10	Price	$2.00	Price	$1.25	Price	$1.10
Amount	$262.50	Amount	$525.00	Amount	$500.00	Amount	$312.50	Amount	$275.00
0310	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**				**3,659**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$0.25	Price	$2.25	Price	$2.15	Price	$0.30	Price	$0.26
Amount	$914.75	Amount	$8,232.75	Amount	$7,866.85	Amount	$1,097.70	Amount	$951.34
0320	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**				**2,184**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$0.10	Price	$2.25	Price	$2.15	Price	$0.10	Price	$0.10
Amount	$218.40	Amount	$4,914.00	Amount	$4,695.60	Amount	$218.40	Amount	$218.40

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0330	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**		**1,780**	**LF**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $2.10	Price $2.00	Price $1.50	Price $2.50	Price $2.10
Amount $3,738.00	Amount $3,560.00	Amount $2,670.00	Amount $4,450.00	Amount $3,738.00

0340	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**		**5,912**	**SQYD**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $5.90	Price $6.00	Price $5.60	Price $7.10	Price $6.50
Amount $34,880.80	Amount $35,472.00	Amount $33,107.20	Amount $41,975.20	Amount $38,428.00

0350	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**		**1**	**LS**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $4,200.00	Price $14,000.00	Price $10,000.00	Price $15,000.00	Price $21,000.00
Amount $4,200.00	Amount $14,000.00	Amount $10,000.00	Amount $15,000.00	Amount $21,000.00

0360	**805 - 20 . 00**	**SEEDING - WARM SEASON MIXTURES**		**0.1**	**ACRE**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $10,000.00	Price $21,400.00	Price $15,000.00	Price $6,500.00	Price $13,500.00
Amount $1,000.00	Amount $2,140.00	Amount $1,500.00	Amount $650.00	Amount $1,350.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$605,704.51
2	Phillips Grading & Construction Inc.	$559,465.45
3	Clarkson Construction Company	$635,722.94
4	R. A. Knapp Construction, Inc.	$616,828.46
5	L. G. Barcus and Sons Inc.	$523,910.75

Section 0002 : BR. NO. A22813 - J4I2373

0370	**216 - 15 . 01**	**REMOVAL OF ASPHALT WEARING SURFACE**		**27,144**	**SQFT**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1.00	Price $0.95	Price $1.00	Price $1.10	Price $2.00
Amount $27,144.00	Amount $25,786.80	Amount $27,144.00	Amount $29,858.40	Amount $54,288.00

0380	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**		**32**	**LF**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $265.00	Price $200.00	Price $265.00	Price $300.00	Price $310.00
Amount $8,480.00	Amount $6,400.00	Amount $8,480.00	Amount $9,600.00	Amount $9,920.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0390	**216 - 99 . 03**	**MISC.**					**6**		**LF**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$115.00	Price	$315.00	Price	$115.00	Price	$1,600.00	Price	$500.00
Amount	$690.00	Amount	$1,890.00	Amount	$690.00	Amount	$9,600.00	Amount	$3,000.00
0400	**703 - 42 . 14**	**CLASS B-2 CONCRETE**					**3.9**		**CUYD**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1,100.00	Price	$1,500.00	Price	$1,100.00	Price	$1,400.00	Price	$2,724.00
Amount	$4,290.00	Amount	$5,850.00	Amount	$4,290.00	Amount	$5,460.00	Amount	$10,623.60
0410	**703 - 46 . 00**	**CURB BLOCKOUT**					**859**		**LF**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$60.00	Price	$61.50	Price	$60.00	Price	$100.00	Price	$58.50
Amount	$51,540.00	Amount	$52,828.50	Amount	$51,540.00	Amount	$85,900.00	Amount	$50,251.50
0420	**703 - 99 . 03**	**MISC.**					**875**		**LF**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$90.00	Price	$80.00	Price	$90.00	Price	$115.00	Price	$101.50
Amount	$78,750.00	Amount	$70,000.00	Amount	$78,750.00	Amount	$100,625.00	Amount	$88,812.50
0430	**704 - 01 . 03**	**SUPERSTRUCTURE REPAIR (UNFORMED)**					**13**		**SQFT**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$100.00	Price	$175.00	Price	$100.00	Price	$250.00	Price	$187.50
Amount	$1,300.00	Amount	$2,275.00	Amount	$1,300.00	Amount	$3,250.00	Amount	$2,437.50
0440	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**					**5,350**		**SQFT**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$36.00	Price	$41.25	Price	$36.00	Price	$40.00	Price	$42.00
Amount	$192,600.00	Amount	$220,687.50	Amount	$192,600.00	Amount	$214,000.00	Amount	$224,700.00
0450	**704 - 01 . 06**	**FULL DEPTH REPAIR**					**100**		**SQFT**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$85.00	Price	$44.00	Price	$85.00	Price	$100.00	Price	$48.00
Amount	$8,500.00	Amount	$4,400.00	Amount	$8,500.00	Amount	$10,000.00	Amount	$4,800.00
0460	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**					**307**		**SQFT**
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$6.00	Price	$17.00	Price	$6.00	Price	$20.00	Price	$5.50
Amount	$1,842.00	Amount	$5,219.00	Amount	$1,842.00	Amount	$6,140.00	Amount	$1,688.50

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0470	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	32	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $325.00	Price $461.00	Price $325.00	Price $600.00	Price $551.50
Amount $10,400.00	Amount $14,752.00	Amount $10,400.00	Amount $19,200.00	Amount $17,648.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$385,536.00
2	Phillips Grading & Construction Inc.	$410,088.80
3	Clarkson Construction Company	$385,536.00
4	R. A. Knapp Construction, Inc.	$493,633.40
5	L. G. Barcus and Sons Inc.	$468,169.60

Section 0003 : BR. NO. A24333 - J4I2373

0480	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	17,597	SQFT

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $10.40	Price $8.60	Price $9.02	Price $10.00	Price $10.00
Amount $183,008.80	Amount $151,334.20	Amount $158,724.94	Amount $175,970.00	Amount $175,970.00

0490	703 - 42 . 12	SLAB ON STEEL	1,951	SQYD

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $280.00	Price $322.00	Price $351.00	Price $350.00	Price $433.00
Amount $546,280.00	Amount $628,222.00	Amount $684,801.00	Amount $682,850.00	Amount $844,783.00

0500	703 - 42 . 15	SAFETY BARRIER CURB	1,379	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $57.00	Price $51.25	Price $44.75	Price $55.00	Price $49.00
Amount $78,603.00	Amount $70,673.75	Amount $61,710.25	Amount $75,845.00	Amount $67,571.00

0510	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $6,250.00	Price $5,750.00	Price $5,408.97	Price $6,500.00	Price $5,707.00
Amount $6,250.00	Amount $5,750.00	Amount $5,408.97	Amount $6,500.00	Amount $5,707.00

0520	712 - 09 . 15	EXPANSION DEVICE (FLAT PLATE)	77	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $530.00	Price $500.00	Price $836.82	Price $625.00	Price $580.00
Amount $40,810.00	Amount $38,500.00	Amount $64,435.14	Amount $48,125.00	Amount $44,660.00

0530	712 - 12 . 51	HINGE MODIFICATION	2	EA

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $25,000.00	Price $22,500.00	Price $25,183.96	Price $25,000.00	Price $75,000.00
Amount $50,000.00	Amount $45,000.00	Amount $50,367.92	Amount $50,000.00	Amount $150,000.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:

C03

0540	716 - 30 . 00	TYPE N PTFE BEARING	2	EA

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $10,400.00	Price $3,700.00	Price $10,473.23	Price $3,500.00	Price $3,551.00
Amount $20,800.00	Amount $7,400.00	Amount $20,946.46	Amount $7,000.00	Amount $7,102.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$925,751.80
2	Phillips Grading & Construction Inc.	$946,879.95
3	Clarkson Construction Company	$1,046,394.68
4	R. A. Knapp Construction, Inc.	$1,046,290.00
5	L. G. Barcus and Sons Inc.	$1,295,793.00

Section 0004 : BR. NO. A24343 - J4I2373

0550	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	5,536	SQFT

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $9.75	Price $10.50	Price $11.29	Price $10.00	Price $12.00
Amount $53,976.00	Amount $58,128.00	Amount $62,501.44	Amount $55,360.00	Amount $66,432.00

0560	703 - 42 . 12	SLAB ON STEEL	605	SQYD

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $290.00	Price $352.00	Price $451.25	Price $375.00	Price $467.00
Amount $175,450.00	Amount $212,960.00	Amount $273,006.25	Amount $226,875.00	Amount $282,535.00

0570	703 - 42 . 15	SAFETY BARRIER CURB	457	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $42.00	Price $65.00	Price $59.80	Price $73.00	Price $61.00
Amount $19,194.00	Amount $29,705.00	Amount $27,328.60	Amount $33,361.00	Amount $27,877.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$248,620.00
2	Phillips Grading & Construction Inc.	$300,793.00
3	Clarkson Construction Company	$362,836.29
4	R. A. Knapp Construction, Inc.	$315,596.00
5	L. G. Barcus and Sons Inc.	$376,844.00

Section 0005 : BR. NO. A24393 - J4I2373

0580	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	9,905	SQFT

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $8.20	Price $8.45	Price $10.36	Price $10.00	Price $12.00
Amount $81,221.00	Amount $83,697.25	Amount $102,615.80	Amount $99,050.00	Amount $118,860.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0590	**703 - 42 . 12**	**SLAB ON STEEL**				**1,089**		**SQYD**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$245.00	Price	$275.00	Price	$318.10	Price	$300.00	Price	$284.00
Amount	$266,805.00	Amount	$299,475.00	Amount	$346,410.90	Amount	$326,700.00	Amount	$309,276.00
0600	**703 - 42 . 15**	**SAFETY BARRIER CURB**				**540**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$55.00	Price	$61.00	Price	$50.75	Price	$70.00	Price	$57.00
Amount	$29,700.00	Amount	$32,940.00	Amount	$27,405.00	Amount	$37,800.00	Amount	$30,780.00
0610	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**				**1**		**LS**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$6,700.00	Price	$6,300.00	Price	$5,900.00	Price	$7,500.00	Price	$6,225.00
Amount	$6,700.00	Amount	$6,300.00	Amount	$5,900.00	Amount	$7,500.00	Amount	$6,225.00
0620	**712 - 09 . 15**	**EXPANSION DEVICE (FLAT PLATE)**				**55**		**LF**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$530.00	Price	$500.00	Price	$609.69	Price	$625.00	Price	$577.00
Amount	$29,150.00	Amount	$27,500.00	Amount	$33,532.95	Amount	$34,375.00	Amount	$31,735.00
0630	**712 - 31 . 30**	**REHABILITATE BEARING**				**1**		**EA**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$1,250.00	Price	$2,840.00	Price	$10,593.36	Price	$12,500.00	Price	$6,000.00
Amount	$1,250.00	Amount	$2,840.00	Amount	$10,593.36	Amount	$12,500.00	Amount	$6,000.00
0640	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**				**15,000**		**SQFT**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$15.00	Price	$15.20	Price	$14.25	Price	$18.00	Price	$15.00
Amount	$225,000.00	Amount	$228,000.00	Amount	$213,750.00	Amount	$270,000.00	Amount	$225,000.00
0650	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**				**15,000**		**SQFT**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$2.10	Price	$2.15	Price	$2.00	Price	$2.50	Price	$2.10
Amount	$31,500.00	Amount	$32,250.00	Amount	$30,000.00	Amount	$37,500.00	Amount	$31,500.00
0660	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**				**15,000**		**SQFT**	
1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$2.10	Price	$2.15	Price	$2.00	Price	$2.50	Price	$2.10
Amount	$31,500.00	Amount	$32,250.00	Amount	$30,000.00	Amount	$37,500.00	Amount	$31,500.00

CERTIFIED BY DESIGN Phillips Atkinson STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0670	712 - 53 . 70	FINISH FIELD COAT (SYSTEM G)	4,200	SQFT

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $2.10	Price $2.15	Price $2.00	Price $2.50	Price $2.10
Amount $8,820.00	Amount $9,030.00	Amount $8,400.00	Amount $10,500.00	Amount $8,820.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$711,646.00
2	Phillips Grading & Construction Inc.	$754,282.25
3	Clarkson Construction Company	$808,608.01
4	R. A. Knapp Construction, Inc.	$873,425.00
5	L. G. Barcus and Sons Inc.	$799,696.00

Section 0006 : BR. NO. A34311 - J4I2373

0680	216 - 45 . 00	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	135	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $200.00	Price $200.00	Price $200.00	Price $300.00	Price $320.00
Amount $27,000.00	Amount $27,000.00	Amount $27,000.00	Amount $40,500.00	Amount $43,200.00

0690	216 - 99 . 03	MISC.	19	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $110.00	Price $197.00	Price $110.00	Price $1,600.00	Price $305.00
Amount $2,090.00	Amount $3,743.00	Amount $2,090.00	Amount $30,400.00	Amount $5,795.00

0700	703 - 42 . 14	CLASS B-2 CONCRETE	13	CUYD

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,550.00	Price $1,525.00	Price $1,550.00	Price $1,400.00	Price $2,321.00
Amount $20,150.00	Amount $19,825.00	Amount $20,150.00	Amount $18,200.00	Amount $30,173.00

0710	710 - 10 . 00	REINFORCING STEEL (EPOXY COATED)	1,540	LB

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $2.75	Price $2.50	Price $2.75	Price $3.50	Price $3.00
Amount $4,235.00	Amount $3,850.00	Amount $4,235.00	Amount $5,390.00	Amount $4,620.00

0720	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $6,700.00	Price $6,825.00	Price $6,700.00	Price $8,200.00	Price $3,780.00
Amount $6,700.00	Amount $6,825.00	Amount $6,700.00	Amount $8,200.00	Amount $3,780.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0730	**712 - 09 . 15**	**EXPANSION DEVICE (FLAT PLATE)**	**135**	**LF**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $515.00	Price $500.00	Price $515.00	Price $625.00	Price $615.00
Amount $69,525.00	Amount $67,500.00	Amount $69,525.00	Amount $84,375.00	Amount $83,025.00

Section Total for: 0006

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$129,700.00
2	Phillips Grading & Construction Inc.	$128,743.00
3	Clarkson Construction Company	$129,700.00
4	R. A. Knapp Construction, Inc.	$187,065.00
5	L. G. Barcus and Sons Inc.	$170,593.00

Section 0007 : BR. NO. A34411 - J4I2373

0740	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**108**	**LF**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $200.00	Price $200.00	Price $200.00	Price $300.00	Price $320.00
Amount $21,600.00	Amount $21,600.00	Amount $21,600.00	Amount $32,400.00	Amount $34,560.00

0750	**216 - 99 . 03**	**MISC.**	**15**	**LF**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $110.00	Price $242.00	Price $110.00	Price $1,600.00	Price $305.00
Amount $1,650.00	Amount $3,630.00	Amount $1,650.00	Amount $24,000.00	Amount $4,575.00

0760	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**8.7**	**CUYD**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,550.00	Price $1,525.00	Price $1,550.00	Price $1,400.00	Price $2,415.00
Amount $13,485.00	Amount $13,267.50	Amount $13,485.00	Amount $12,180.00	Amount $21,010.50

0770	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**1,310**	**LB**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $2.75	Price $2.75	Price $2.75	Price $3.25	Price $3.00
Amount $3,602.50	Amount $3,602.50	Amount $3,602.50	Amount $4,257.50	Amount $3,930.00

0780	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $5,700.00	Price $5,700.00	Price $5,700.00	Price $6,800.00	Price $3,622.50
Amount $5,700.00	Amount $5,700.00	Amount $5,700.00	Amount $6,800.00	Amount $3,622.50

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:
C03

0790	712 - 09 . 15	EXPANSION DEVICE (FLAT PLATE)	108	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $515.00	Price $495.00	Price $515.00	Price $625.00	Price $618.00
Amount $55,620.00	Amount $53,460.00	Amount $55,620.00	Amount $67,500.00	Amount $66,744.00

Section Total for: 0007

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$101,657.50
2	Phillips Grading & Construction Inc.	$101,260.00
3	Clarkson Construction Company	$101,657.50
4	R. A. Knapp Construction, Inc.	$147,137.50
5	L. G. Barcus and Sons Inc.	$134,442.00

Section 0008 : BR. NO. A34561 - J4I2373

0800	216 - 45 . 00	REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	112	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $200.00	Price $200.00	Price $200.00	Price $300.00	Price $320.00
Amount $22,400.00	Amount $22,400.00	Amount $22,400.00	Amount $33,600.00	Amount $35,840.00

0810	216 - 99 . 03	MISC.	16	LF

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $110.00	Price $230.00	Price $110.00	Price $1,600.00	Price $305.00
Amount $1,760.00	Amount $3,680.00	Amount $1,760.00	Amount $25,600.00	Amount $4,880.00

0820	703 - 42 . 14	CLASS B-2 CONCRETE	8.4	CUYD

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $1,550.00	Price $1,500.00	Price $1,550.00	Price $1,400.00	Price $2,426.00
Amount $13,020.00	Amount $12,600.00	Amount $13,020.00	Amount $11,760.00	Amount $20,378.40

0830	710 - 10 . 00	REINFORCING STEEL (EPOXY COATED)	1,370	LB

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $2.75	Price $2.65	Price $2.75	Price $3.00	Price $3.00
Amount $3,767.50	Amount $3,630.50	Amount $3,767.50	Amount $4,110.00	Amount $4,110.00

0840	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 Comanche Construction, Inc.	2 Phillips Grading & Construction Inc.	3 Clarkson Construction Company	4 R. A. Knapp Construction, Inc.	5 L. G. Barcus and Sons Inc.
Price $7,250.00	Price $7,400.00	Price $7,250.00	Price $8,700.00	Price $3,622.00
Amount $7,250.00	Amount $7,400.00	Amount $7,250.00	Amount $8,700.00	Amount $3,622.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C03
Letting Date: 01/25/2013

Call No:

C03

0850	712 - 09 . 15	EXPANSION DEVICE (FLAT PLATE)	112	LF

1 Comanche Construction, Inc.		2 Phillips Grading & Construction Inc.		3 Clarkson Construction Company		4 R. A. Knapp Construction, Inc.		5 L. G. Barcus and Sons Inc.	
Price	$515.00	Price	$500.00	Price	$515.00	Price	$625.00	Price	$615.00
Amount	$57,680.00	Amount	$56,000.00	Amount	$57,680.00	Amount	$70,000.00	Amount	$68,880.00

Section Total for: 0008

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$105,877.50
2	Phillips Grading & Construction Inc.	$105,710.50
3	Clarkson Construction Company	$105,877.50
4	R. A. Knapp Construction, Inc.	$153,770.00
5	L. G. Barcus and Sons Inc.	$137,710.40

Project Total for: J4I2373

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	$3,214,493.31
2	Phillips Grading & Construction Inc.	$3,307,222.95
3	Clarkson Construction Company	$3,576,332.92
4	R. A. Knapp Construction, Inc.	$3,833,745.36
5	L. G. Barcus and Sons Inc.	$3,907,158.75

Contract Total for: 130125-C03

Rank by Contract Total	Vendor Name	Total
1	Comanche Construction, Inc.	**$3,214,493.31**
2	Phillips Grading & Construction Inc.	**$3,307,222.95**
3	Clarkson Construction Company	**$3,576,332.92**
4	R. A. Knapp Construction, Inc.	**$3,833,745.36**
5	L. G. Barcus and Sons Inc.	**$3,907,158.75**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C04 **Contract ID:** 130125-C04 **Counties:** CLAY

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4S3002 - ROUTE 152 - CLAY COUNTY **Project(s):** NH-152-1(5)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010472	Amino Brothers Co., Inc.	$248,049.48	100.00%
2	0010445	Emery Sapp & Sons, Inc.	$249,695.53	100.66%
3	0010211	Leavenworth Excavating & Equip. Company, Inc.	$262,473.51	105.81%
4	0011239	Gunter Construction Company	$270,442.25	109.03%
5	0012219	Freeman Concrete Construction LLC	$303,465.05	122.34%
6	0010917	Mega Industries Corporation	$306,642.57	123.62%
7	0011236	National Streetscape, Inc.	$308,038.40	124.18%
8	0012244	PCiRoads, LLC	$325,988.89	131.42%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

Project J4S3002 : Grading, drainage, optional paving, ADA improvements

Section 0001 : ROADWAY ITEMS - J4S3002

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $12,660.00	Price $8,875.00	Price $14,755.00	Price $25,000.00	Price $48,000.00
Amount $12,660.00	Amount $8,875.00	Amount $14,755.00	Amount $25,000.00	Amount $48,000.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $30,000.00	Price $25,000.00	Price $5,800.00
Amount $30,000.00	Amount $25,000.00	Amount $5,800.00

0020	**203 - 10 . 00**	**CLASS A EXCAVATION**	**173**	**CUYD**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $11.06	Price $6.85	Price $84.15	Price $9.50	Price $17.00
Amount $1,913.38	Amount $1,185.05	Amount $14,557.95	Amount $1,643.50	Amount $2,941.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $10.00	Price $10.00	Price $42.50
Amount $1,730.00	Amount $1,730.00	Amount $7,352.50

0030	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**1,722**	**CUYD**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $19.29	Price $10.40	Price $16.05	Price $24.00	Price $21.00
Amount $33,217.38	Amount $17,908.80	Amount $27,638.10	Amount $41,328.00	Amount $36,162.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $25.00	Price $25.00	Price $26.00
Amount $43,050.00	Amount $43,050.00	Amount $44,772.00

0040	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**6**	**CUYD**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $58.58	Price $11.15	Price $2.00	Price $20.00	Price $11.00
Amount $351.48	Amount $66.90	Amount $12.00	Amount $120.00	Amount $66.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $19.00	Price $20.00	Price $110.00
Amount $114.00	Amount $120.00	Amount $660.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

0050	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	423	SQYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $10.01	Price $9.45	Price $13.05	Price $9.00	Price $15.00
Amount $4,234.23	Amount $3,997.35	Amount $5,520.15	Amount $3,807.00	Amount $6,345.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $9.00	Price $9.00	Price $20.50		
Amount $3,807.00	Amount $3,807.00	Amount $8,671.50		

0060	403 - 99 . 05	MISC.	423	SQYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $61.74	Price $53.10	Price $53.30	Price $85.00	Price $52.00
Amount $26,116.02	Amount $22,461.30	Amount $22,545.90	Amount $35,955.00	Amount $21,996.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $60.00	Price $60.00	Price $36.88		
Amount $25,380.00	Amount $25,380.00	Amount $15,600.24		

0070	604 - 40 . 12	PIPE COLLAR, TYPE B	1	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $990.00	Price $2,167.00	Price $1,240.00	Price $1,000.00	Price $560.00
Amount $990.00	Amount $2,167.00	Amount $1,240.00	Amount $1,000.00	Amount $560.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $835.00	Price $800.00	Price $1,150.00		
Amount $835.00	Amount $800.00	Amount $1,150.00		

0080	608 - 10 . 10	CONCRETE CURB RAMP	14	SQYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $112.25	Price $320.00	Price $186.70	Price $250.00	Price $250.00
Amount $1,571.50	Amount $4,480.00	Amount $2,613.80	Amount $3,500.00	Amount $3,500.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $140.00	Price $190.00	Price $168.00		
Amount $1,960.00	Amount $2,660.00	Amount $2,352.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

0090	608 - 10 . 12	TRUNCATED DOMES	180	SQFT

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $55.74	Price $16.50	Price $24.55	Price $22.00	Price $32.00
Amount $10,033.20	Amount $2,970.00	Amount $4,419.00	Amount $3,960.00	Amount $5,760.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $40.00	Price $20.00	Price $33.00		
Amount $7,200.00	Amount $3,600.00	Amount $5,940.00		

0100	608 - 30 . 08	8 IN. CONCRETE MEDIAN STRIP	20	SQYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $89.27	Price $157.50	Price $87.60	Price $70.00	Price $135.00
Amount $1,785.40	Amount $3,150.00	Amount $1,752.00	Amount $1,400.00	Amount $2,700.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $200.00	Price $80.00	Price $89.00		
Amount $4,000.00	Amount $1,600.00	Amount $1,780.00		

0110	608 - 60 . 04	CONCRETE SIDEWALK, 4 IN.	759	SQYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $27.05	Price $50.85	Price $32.00	Price $34.00	Price $35.00
Amount $20,530.95	Amount $38,595.15	Amount $24,288.00	Amount $25,806.00	Amount $26,565.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $41.00	Price $40.00	Price $36.00		
Amount $31,119.00	Amount $30,360.00	Amount $27,324.00		

0120	609 - 10 . 52	CURB AND GUTTER TYPE B	514	LF

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $22.84	Price $29.25	Price $22.65	Price $27.00	Price $25.00
Amount $11,739.76	Amount $15,034.50	Amount $11,642.10	Amount $13,878.00	Amount $12,850.00
6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC		
Price $35.00	Price $50.00	Price $38.00		
Amount $17,990.00	Amount $25,700.00	Amount $19,532.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0130	616 - 10 . 05	CONSTRUCTION SIGNS	188	SQFT

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $6.02	Price $5.55	Price $5.00	Price $11.00	Price $5.50
Amount $1,131.76	Amount $1,043.40	Amount $940.00	Amount $2,068.00	Amount $1,034.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $6.10	Price $6.00	Price $5.00
Amount $1,146.80	Amount $1,128.00	Amount $940.00

0140	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	2	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $54.15	Price $50.10	Price $45.00	Price $65.00	Price $47.00
Amount $108.30	Amount $100.20	Amount $90.00	Amount $130.00	Amount $94.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $54.50	Price $50.00	Price $45.00
Amount $109.00	Amount $100.00	Amount $90.00

0150	616 - 10 . 09	FLAG ASSEMBLY	11	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $30.08	Price $27.85	Price $25.00	Price $12.00	Price $26.00
Amount $330.88	Amount $306.35	Amount $275.00	Amount $132.00	Amount $286.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $30.30	Price $30.00	Price $25.00
Amount $333.30	Amount $330.00	Amount $275.00

0160	616 - 10 . 28	CHANNELIZER	100	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $21.66	Price $20.05	Price $18.00	Price $18.00	Price $19.00
Amount $2,166.00	Amount $2,005.00	Amount $1,800.00	Amount $1,800.00	Amount $1,900.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $21.80	Price $20.00	Price $18.00
Amount $2,180.00	Amount $2,000.00	Amount $1,800.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0170	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**1**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1,085.00	Price $1,002.00	Price $900.00	Price $950.00	Price $945.00
Amount $1,085.00	Amount $1,002.00	Amount $900.00	Amount $950.00	Amount $945.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1,090.00	Price $1,000.00	Price $900.00
Amount $1,090.00	Amount $1,000.00	Amount $900.00

0180	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**1**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $2,650.00	Price $2,450.00	Price $2,200.00	Price $3,200.00	Price $2,310.00
Amount $2,650.00	Amount $2,450.00	Amount $2,200.00	Amount $3,200.00	Amount $2,310.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $2,665.00	Price $2,400.00	Price $2,200.00
Amount $2,665.00	Amount $2,400.00	Amount $2,200.00

0190	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $20,195.00	Price $35,500.00	Price $29,500.00	Price $11,125.00	Price $31,900.00
Amount $20,195.00	Amount $35,500.00	Amount $29,500.00	Amount $11,125.00	Amount $31,900.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $36,500.00	Price $30,000.00	Price $76,044.00
Amount $36,500.00	Amount $30,000.00	Amount $76,044.00

0200	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**352**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $5.01	Price $3.05	Price $3.55	Price $3.00	Price $10.00
Amount $1,763.52	Amount $1,073.60	Amount $1,249.60	Amount $1,056.00	Amount $3,520.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $8.25	Price $4.00	Price $1.85
Amount $2,904.00	Amount $1,408.00	Amount $651.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

0210	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**668**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $6.92	Price $6.40	Price $5.75	Price $5.25	Price $6.00
Amount $4,622.56	Amount $4,275.20	Amount $3,841.00	Amount $3,507.00	Amount $4,008.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $7.00	Price $6.00	Price $5.75
Amount $4,676.00	Amount $4,008.00	Amount $3,841.00

0220	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**65**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $30.08	Price $27.85	Price $25.00	Price $21.00	Price $27.00
Amount $1,955.20	Amount $1,810.25	Amount $1,625.00	Amount $1,365.00	Amount $1,755.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $30.30	Price $27.00	Price $25.00
Amount $1,969.50	Amount $1,755.00	Amount $1,625.00

0230	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**2**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $481.35	Price $445.00	Price $400.00	Price $275.00	Price $420.00
Amount $962.70	Amount $890.00	Amount $800.00	Amount $550.00	Amount $840.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $485.00	Price $450.00	Price $400.00
Amount $970.00	Amount $900.00	Amount $800.00

0240	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**662**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $0.26	Price $0.25	Price $0.25	Price $2.25	Price $0.25
Amount $172.12	Amount $165.50	Amount $165.50	Amount $1,489.50	Amount $165.50

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $0.27	Price $0.25	Price $0.22
Amount $178.74	Amount $165.50	Amount $145.64

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0250	**620 - 59 . 23**	**6 IN. YELLOW WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**113**	**LF**

1 Amino Brothers Co., Inc. Price $0.30 Amount $33.90	2 Emery Sapp & Sons, Inc. Price $0.30 Amount $33.90	3 Leavenworth Excavating & Equip. Company, Inc. Price $0.25 Amount $28.25	4 Gunter Construction Company Price $2.25 Amount $254.25	5 Freeman Concrete Construction LLC Price $0.25 Amount $28.25
6 Mega Industries Corporation Price $0.31 Amount $35.03	7 National Streetscape, Inc. Price $0.30 Amount $33.90	8 PCiRoads, LLC Price $0.25 Amount $28.25		

0260	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**450**	**LF**

1 Amino Brothers Co., Inc. Price $4.21 Amount $1,894.50	2 Emery Sapp & Sons, Inc. Price $3.90 Amount $1,755.00	3 Leavenworth Excavating & Equip. Company, Inc. Price $3.50 Amount $1,575.00	4 Gunter Construction Company Price $1.20 Amount $540.00	5 Freeman Concrete Construction LLC Price $4.00 Amount $1,800.00
6 Mega Industries Corporation Price $4.25 Amount $1,912.50	7 National Streetscape, Inc. Price $4.00 Amount $1,800.00	8 PCiRoads, LLC Price $3.50 Amount $1,575.00		

0270	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Amino Brothers Co., Inc. Price $2,346.59 Amount $2,346.59	2 Emery Sapp & Sons, Inc. Price $4,810.00 Amount $4,810.00	3 Leavenworth Excavating & Equip. Company, Inc. Price $1,920.00 Amount $1,920.00	4 Gunter Construction Company Price $3,000.00 Amount $3,000.00	5 Freeman Concrete Construction LLC Price $2,000.00 Amount $2,000.00
6 Mega Industries Corporation Price $2,010.00 Amount $2,010.00	7 National Streetscape, Inc. Price $4,500.00 Amount $4,500.00	8 PCiRoads, LLC Price $3,225.00 Amount $3,225.00		

0280	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**12**	**LF**

1 Amino Brothers Co., Inc. Price $44.35 Amount $532.20	2 Emery Sapp & Sons, Inc. Price $62.00 Amount $744.00	3 Leavenworth Excavating & Equip. Company, Inc. Price $78.35 Amount $940.20	4 Gunter Construction Company Price $60.00 Amount $720.00	5 Freeman Concrete Construction LLC Price $90.00 Amount $1,080.00
6 Mega Industries Corporation Price $55.50 Amount $666.00	7 National Streetscape, Inc. Price $60.00 Amount $720.00	8 PCiRoads, LLC Price $110.00 Amount $1,320.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0290	**725 - 03 . 36**	**36 IN. PIPE GROUP B**	**400**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $60.90	Price $40.00	Price $65.80	Price $70.00	Price $83.00
Amount $24,360.00	Amount $16,000.00	Amount $26,320.00	Amount $28,000.00	Amount $33,200.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $66.55	Price $70.00	Price $88.50
Amount $26,620.00	Amount $28,000.00	Amount $35,400.00

0300	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**6**	**FT**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $764.60	Price $725.00	Price $1,600.00	Price $1,000.00	Price $616.00
Amount $4,587.60	Amount $4,350.00	Amount $9,600.00	Amount $6,000.00	Amount $3,696.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $777.00	Price $800.00	Price $898.00
Amount $4,662.00	Amount $4,800.00	Amount $5,388.00

0310	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**1**	**ACRE**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1,835.15	Price $2,100.00	Price $2,350.00	Price $1,900.00	Price $1,600.00
Amount $1,835.15	Amount $2,100.00	Amount $2,350.00	Amount $1,900.00	Amount $1,600.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1,575.00	Price $2,500.00	Price $6,000.00
Amount $1,575.00	Amount $2,500.00	Amount $6,000.00

0320	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**26**	**CUYD**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $35.74	Price $28.90	Price $70.00	Price $40.00	Price $28.00
Amount $929.24	Amount $751.40	Amount $1,820.00	Amount $1,040.00	Amount $728.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $37.40	Price $40.00	Price $1.00
Amount $972.40	Amount $1,040.00	Amount $26.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0330	806 - 10 . 19	SILT FENCE	1,356	LF

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1.20	Price $1.85	Price $2.55	Price $1.50	Price $1.00
Amount $1,627.20	Amount $2,508.60	Amount $3,457.80	Amount $2,034.00	Amount $1,356.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1.55	Price $2.50	Price $2.50
Amount $2,101.80	Amount $3,390.00	Amount $3,390.00

0340	806 - 10 . 22	TYPE II DITCH CHECK	12	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $78.22	Price $140.00	Price $97.00	Price $85.00	Price $68.00
Amount $938.64	Amount $1,680.00	Amount $1,164.00	Amount $1,020.00	Amount $816.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $67.00	Price $300.00	Price $50.00
Amount $804.00	Amount $3,600.00	Amount $600.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Amino Brothers Co., Inc.	$201,371.36
2	Emery Sapp & Sons, Inc.	$206,245.45
3	Leavenworth Excavating & Equip. Company, Inc.	$223,545.35
4	Gunter Construction Company	$229,278.25
5	Freeman Concrete Construction LLC	$262,506.75
6	Mega Industries Corporation	$263,266.07
7	National Streetscape, Inc.	$259,385.40
8	PCiRoads, LLC	$287,198.33

Section 0002 : SIGNAL ITEMS - J4S3002

0350	902 - 02 . 13	SIGNAL HEAD, TYPE 3S	1	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $963.45	Price $891.00	Price $800.60	Price $850.00	Price $841.00
Amount $963.45	Amount $891.00	Amount $800.60	Amount $850.00	Amount $841.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $890.00	Price $1,000.00	Price $800.62
Amount $890.00	Amount $1,000.00	Amount $800.62

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

0360	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**	**3**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1,064.71	Price $985.00	Price $884.80	Price $900.00	Price $929.00
Amount $3,194.13	Amount $2,955.00	Amount $2,654.40	Amount $2,700.00	Amount $2,787.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $984.00	Price $1,025.00	Price $884.77
Amount $2,952.00	Amount $3,075.00	Amount $2,654.31

0370	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**3**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $785.83	Price $730.00	Price $653.05	Price $700.00	Price $686.00
Amount $2,357.49	Amount $2,190.00	Amount $1,959.15	Amount $2,100.00	Amount $2,058.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $726.00	Price $650.00	Price $653.02
Amount $2,178.00	Amount $1,950.00	Amount $1,959.06

0380	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**3**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $854.93	Price $790.00	Price $710.45	Price $750.00	Price $746.00
Amount $2,564.79	Amount $2,370.00	Amount $2,131.35	Amount $2,250.00	Amount $2,238.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $790.00	Price $1,000.00	Price $710.44
Amount $2,370.00	Amount $3,000.00	Amount $2,131.32

0390	**902 - 31 . 35**	**POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM**	**1**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $9,166.40	Price $8,480.00	Price $7,617.25	Price $8,000.00	Price $7,998.00
Amount $9,166.40	Amount $8,480.00	Amount $7,617.25	Amount $8,000.00	Amount $7,998.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $8,470.00	Price $8,500.00	Price $7,617.23
Amount $8,470.00	Amount $8,500.00	Amount $7,617.23

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

0400	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**5**	**EA**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $268.86	Price $250.00	Price $223.45	Price $250.00	Price $235.00
Amount $1,344.30	Amount $1,250.00	Amount $1,117.25	Amount $1,250.00	Amount $1,175.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $249.00	Price $900.00	Price $223.42
Amount $1,245.00	Amount $4,500.00	Amount $1,117.10

0410	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**86**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $15.52	Price $14.40	Price $12.90	Price $13.00	Price $14.00
Amount $1,334.72	Amount $1,238.40	Amount $1,109.40	Amount $1,118.00	Amount $1,204.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $14.50	Price $10.00	Price $12.90
Amount $1,247.00	Amount $860.00	Amount $1,109.40

0420	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**98**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $21.47	Price $19.85	Price $17.85	Price $18.00	Price $19.00
Amount $2,104.06	Amount $1,945.30	Amount $1,749.30	Amount $1,764.00	Amount $1,862.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $20.00	Price $30.00	Price $17.84
Amount $1,960.00	Amount $2,940.00	Amount $1,748.32

0430	**902 - 74 . 00**	**CONDUIT, 4 IN., PUSHED**	**136**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $23.00	Price $21.25	Price $19.20	Price $20.00	Price $20.00
Amount $3,128.00	Amount $2,890.00	Amount $2,611.20	Amount $2,720.00	Amount $2,720.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $21.25	Price $32.00	Price $19.11
Amount $2,890.00	Amount $4,352.00	Amount $2,598.96

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0440	**902 - 82 . 19**	**CABLE, 10 AWG 1 CONDUCTOR, POWER**	**100**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1.26	Price $1.20	Price $1.05	Price $1.25	Price $1.10
Amount $126.00	Amount $120.00	Amount $105.00	Amount $125.00	Amount $110.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1.20	Price $1.00	Price $1.05
Amount $120.00	Amount $100.00	Amount $105.00

0450	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**2,060**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1.22	Price $1.20	Price $1.05	Price $1.15	Price $1.10
Amount $2,513.20	Amount $2,472.00	Amount $2,163.00	Amount $2,369.00	Amount $2,266.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1.15	Price $1.10	Price $1.01
Amount $2,369.00	Amount $2,266.00	Amount $2,080.60

0460	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**1,860**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1.49	Price $1.40	Price $1.25	Price $1.30	Price $1.30
Amount $2,771.40	Amount $2,604.00	Amount $2,325.00	Amount $2,418.00	Amount $2,418.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1.40	Price $1.50	Price $1.24
Amount $2,604.00	Amount $2,790.00	Amount $2,306.40

0470	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**2,300**	**LF**

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1.79	Price $1.70	Price $1.50	Price $1.75	Price $1.60
Amount $4,117.00	Amount $3,910.00	Amount $3,450.00	Amount $4,025.00	Amount $3,680.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1.70	Price $2.00	Price $1.49
Amount $3,910.00	Amount $4,600.00	Amount $3,427.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:
C04

0480	902 - 88 . 10	PULL BOX, PREFORMED CLASS 1	2	EA

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1,083.11	Price $1,000.00	Price $900.05	Price $950.00	Price $945.00
Amount $2,166.22	Amount $2,000.00	Amount $1,800.10	Amount $1,900.00	Amount $1,890.00

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1,005.00	Price $900.00	Price $900.06
Amount $2,010.00	Amount $1,800.00	Amount $1,800.12

0490	902 - 91 . 00	BASE, CONCRETE	4.3	CUYD

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $1,737.31	Price $1,600.00	Price $1,443.70	Price $1,500.00	Price $1,516.00
Amount $7,470.43	Amount $6,880.00	Amount $6,207.91	Amount $6,450.00	Amount $6,518.80

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $1,605.00	Price $1,400.00	Price $1,443.69
Amount $6,901.50	Amount $6,020.00	Amount $6,207.87

0500	903 - 50 . 68	SIGNAL SIGN, TYPE SHR2L-1	22.5	SQFT

1 Amino Brothers Co., Inc.	2 Emery Sapp & Sons, Inc.	3 Leavenworth Excavating & Equip. Company, Inc.	4 Gunter Construction Company	5 Freeman Concrete Construction LLC
Price $60.29	Price $55.75	Price $50.10	Price $50.00	Price $53.00
Amount $1,356.53	Amount $1,254.38	Amount $1,127.25	Amount $1,125.00	Amount $1,192.50

6 Mega Industries Corporation	7 National Streetscape, Inc.	8 PCiRoads, LLC
Price $56.00	Price $40.00	Price $50.10
Amount $1,260.00	Amount $900.00	Amount $1,127.25

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Amino Brothers Co., Inc.	$46,678.12
2	Emery Sapp & Sons, Inc.	$43,450.08
3	Leavenworth Excavating & Equip. Company, Inc.	$38,928.16
4	Gunter Construction Company	$41,164.00
5	Freeman Concrete Construction LLC	$40,958.30
6	Mega Industries Corporation	$43,376.50
7	National Streetscape, Inc.	$48,653.00
8	PCiRoads, LLC	$38,790.56

Project Total for: J4S3002

Rank by Contract Total	Vendor Name	Total
1	Amino Brothers Co., Inc.	$248,049.48
2	Emery Sapp & Sons, Inc.	$249,695.53
3	Leavenworth Excavating & Equip. Company, Inc.	$262,473.51
4	Gunter Construction Company	$270,442.25

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C04
Letting Date: 01/25/2013

Call No:

C04

Rank by Contract Total	Vendor Name	Total
5	Freeman Concrete Construction LLC	$303,465.05
6	Mega Industries Corporation	$306,642.57
7	National Streetscape, Inc.	$308,038.40
8	PCiRoads, LLC	$325,988.89

Contract Total for: 130125-C04

Rank by Contract Total	Vendor Name	Total
1	Amino Brothers Co., Inc.	**$248,049.48**
2	Emery Sapp & Sons, Inc.	**$249,695.53**
3	Leavenworth Excavating & Equip. Company, Inc.	**$262,473.51**
4	Gunter Construction Company	**$270,442.25**
5	Freeman Concrete Construction LLC	**$303,465.05**
6	Mega Industries Corporation	**$306,642.57**
7	National Streetscape, Inc.	**$308,038.40**
8	PCiRoads, LLC	**$325,988.89**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C06 **Contract ID:** 130125-C06 **Counties:** JACKSON, CASS

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4P2315 - ROUTE 7 - CASS/JACKSON COUNTIES **Project(s):** FAS-9901(415)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011249	Superior Bowen Asphalt Company, LLC	$1,887,721.74	100.00%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$2,028,697.84	107.47%
3	0010188	Ideker, Inc.	$2,073,914.22	109.86%
4	0011146	APAC-Missouri, Inc.	$2,090,785.41	110.76%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C06
Letting Date: 01/25/2013

Call No:
C06

Project J4P2315 : Resurfacing (SP), add shoulders

Section 0001 : ROADWAY ITEMS - J4P2315

0010	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**1**	**ACRE**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $6,000.00	Price $13,100.00	Price $6,800.00	Price $3,400.00
Amount $6,000.00	Amount $13,100.00	Amount $6,800.00	Amount $3,400.00

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $1,150.00	Price $1,265.00	Price $1,135.63	Price $4,045.17
Amount $1,150.00	Amount $1,265.00	Amount $1,135.63	Amount $4,045.17

0030	**207 - 10 . 00**	**LINEAR GRADING CLASS 1**	**11**	**STA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $885.00	Price $750.00	Price $230.00	Price $333.00
Amount $9,735.00	Amount $8,250.00	Amount $2,530.00	Amount $3,663.00

0040	**212 - 99 . 09**	**MISC.**	**458**	**STA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $61.00	Price $280.00	Price $330.00	Price $187.00
Amount $27,938.00	Amount $128,240.00	Amount $151,140.00	Amount $85,646.00

0050	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**47**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $61.00	Price $50.00	Price $32.00	Price $106.00
Amount $2,867.00	Amount $2,350.00	Amount $1,504.00	Amount $4,982.00

0070	**401 - 99 . 05**	**MISC.**	**19,935**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $17.00	Price $16.30	Price $19.59	Price $19.08
Amount $338,895.00	Amount $324,940.50	Amount $390,526.65	Amount $380,359.80

0085	**403 - 00 . 03**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)**	**18,929**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $63.00	Price $60.45	Price $59.43	Price $63.08
Amount $1,192,527.00	Amount $1,144,258.05	Amount $1,124,950.47	Amount $1,194,041.32

0090	**407 - 99 . 12**	**MISC.**	**18,704**	**GAL**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $2.50	Price $1.75	Price $2.64	Price $2.57
Amount $46,760.00	Amount $32,732.00	Amount $49,378.56	Amount $48,069.28

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C06
Letting Date: 01/25/2013

Call No:

C06

0100	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**3,125**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $16.02	Price $17.80	Price $16.02	Price $16.03
Amount $50,062.50	Amount $55,625.00	Amount $50,062.50	Amount $50,093.75

0110	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $1,035.34	Price $1,150.00	Price $1,035.34	Price $1,647.69
Amount $2,070.68	Amount $2,300.00	Amount $2,070.68	Amount $3,295.38

0120	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $410.54	Price $456.00	Price $410.54	Price $469.10
Amount $821.08	Amount $912.00	Amount $821.08	Amount $938.20

0130	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**22**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $1,746.82	Price $1,945.00	Price $1,746.82	Price $1,878.69
Amount $38,430.04	Amount $42,790.00	Amount $38,430.04	Amount $41,331.18

0140	**606 - 99 . 03**	**MISC.**	**144**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $60.48	Price $67.30	Price $60.48	Price $105.50
Amount $8,709.12	Amount $9,691.20	Amount $8,709.12	Amount $15,192.00

0150	**607 - 20 . 10**	**WOVEN WIRE FENCE**	**929**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $8.50	Price $9.45	Price $8.50	Price $7.47
Amount $7,896.50	Amount $8,779.05	Amount $7,896.50	Amount $6,939.63

0160	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $200.00	Price $1,000.00	Price $500.00	Price $950.00
Amount $400.00	Amount $2,000.00	Amount $1,000.00	Amount $1,900.00

0170	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**25**	**TONS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $44.00	Price $250.00	Price $945.05	Price $64.00
Amount $1,100.00	Amount $6,250.00	Amount $23,626.25	Amount $1,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C06
Letting Date: 01/25/2013

Call No:
C06

0180	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**571**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $66.00	Price $35.00	Price $43.23	Price $28.00
Amount $37,686.00	Amount $19,985.00	Amount $24,684.33	Amount $15,988.00

0190	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**730**	**SQFT**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $6.00	Price $6.70	Price $6.00	Price $6.00
Amount $4,380.00	Amount $4,891.00	Amount $4,380.00	Amount $4,380.00

0200	**616 - 10 . 09**	**FLAG ASSEMBLY**	**16**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $25.00	Price $27.80	Price $25.00	Price $25.00
Amount $400.00	Amount $444.80	Amount $400.00	Amount $400.00

0210	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**63**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $18.00	Price $20.00	Price $18.00	Price $18.00
Amount $1,134.00	Amount $1,260.00	Amount $1,134.00	Amount $1,134.00

0220	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $725.00	Price $805.00	Price $725.00	Price $725.00
Amount $1,450.00	Amount $1,610.00	Amount $1,450.00	Amount $1,450.00

0230	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $2,750.00	Price $3,060.00	Price $2,750.00	Price $2,750.00
Amount $5,500.00	Amount $6,120.00	Amount $5,500.00	Amount $5,500.00

0235	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $1,000.00	Price $6,000.00	Price $4,000.00	Price $2,200.00
Amount $1,000.00	Amount $6,000.00	Amount $4,000.00	Amount $2,200.00

0240	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $20,950.00	Price $98,000.00	Price $67,788.45	Price $93,730.00
Amount $20,950.00	Amount $98,000.00	Amount $67,788.45	Amount $93,730.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C06
Letting Date: 01/25/2013

Call No:
C06

0250	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**68**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $26.00	Price $28.90	Price $26.00	Price $26.00
Amount $1,768.00	Amount $1,965.20	Amount $1,768.00	Amount $1,768.00

0260	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**5**	**EA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $375.00	Price $417.00	Price $375.00	Price $375.00
Amount $1,875.00	Amount $2,085.00	Amount $1,875.00	Amount $1,875.00

0270	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**121,380**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $0.14	Price $0.16	Price $0.14	Price $0.14
Amount $16,993.20	Amount $19,420.80	Amount $16,993.20	Amount $16,993.20

0280	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**143,743**	**LF**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $0.16	Price $0.18	Price $0.16	Price $0.16
Amount $22,998.88	Amount $25,873.74	Amount $22,998.88	Amount $22,998.88

0295	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**7,902**	**SQYD**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $2.36	Price $3.95	Price $3.70	Price $6.89
Amount $18,648.72	Amount $31,212.90	Amount $29,237.40	Amount $54,444.78

0300	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**1,326**	**STA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $4.98	Price $8.90	Price $12.21	Price $4.98
Amount $6,603.48	Amount $11,801.40	Amount $16,190.46	Amount $6,603.48

0310	**626 - 10 . 01**	**BITUMINOUS CENTERLINE RUMBLE STRIP**	**669**	**STA**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $4.98	Price $10.00	Price $10.90	Price $4.98
Amount $3,331.62	Amount $6,690.00	Amount $7,292.10	Amount $3,331.62

0320	**805 - 20 . 00**	**SEEDING - WARM SEASON MIXTURES**	**1**	**ACRE**

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $2,625.00	Price $2,481.00	Price $2,625.00	Price $2,625.00
Amount $2,625.00	Amount $2,481.00	Amount $2,625.00	Amount $2,625.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C06
Letting Date: 01/25/2013

Call No:

C06

0330	806 - 10 . 22	TYPE II DITCH CHECK	10	EA

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $175.00	Price $174.00	Price $175.00	Price $175.00
Amount $1,750.00	Amount $1,740.00	Amount $1,750.00	Amount $1,750.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	$1,884,455.82
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,025,063.64
3	Ideker, Inc.	$2,070,648.30
4	APAC-Missouri, Inc.	$2,082,668.67

Section 0002 : BR. NO. G09851 - J4P2315

0340	713 - 30 . 00	BRIDGE GUARDRAIL (W-BEAM)	54	LF

1 Superior Bowen Asphalt Company, LLC	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Ideker, Inc.	4 APAC-Missouri, Inc.
Price $60.48	Price $67.30	Price $60.48	Price $150.31
Amount $3,265.92	Amount $3,634.20	Amount $3,265.92	Amount $8,116.74

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	$3,265.92
2	Chester Bross Const. Co./C.B. Equipment Inc.	$3,634.20
3	Ideker, Inc.	$3,265.92
4	APAC-Missouri, Inc.	$8,116.74

Project Total for: J4P2315

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	$1,887,721.74
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,028,697.84
3	Ideker, Inc.	$2,073,914.22
4	APAC-Missouri, Inc.	$2,090,785.41

Contract Total for: 130125-C06

Rank by Contract Total	Vendor Name	Total
1	Superior Bowen Asphalt Company, LLC	**$1,887,721.74**
2	Chester Bross Const. Co./C.B. Equipment Inc.	**$2,028,697.84**
3	Ideker, Inc.	**$2,073,914.22**
4	APAC-Missouri, Inc.	**$2,090,785.41**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: C07 **Contract ID:** 130125-C07 **Counties:** JACKSON

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4S1620 - ROUTE 78 - JACKSON COUNTY **Project(s):** FAF-388(7)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010188	Ideker, Inc.	$4,340,583.80	100.00%
2	0011249	Superior Bowen Asphalt Company, LLC	$4,798,652.15	110.55%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$5,439,931.79	125.33%
4	0010141	APAC-Kansas, Inc., Kansas City Division	$5,732,314.40	132.06%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

Project J4S1620 : Resurfacing (SP), ADA improvements & bridge redeck

Section 0001 : ROADWAY ITEMS - J4S1620

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $172,779.99	Price $143,430.00	Price $190,300.00	Price $450,750.00
Amount $172,779.99	Amount $143,430.00	Amount $190,300.00	Amount $450,750.00

0020	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**271**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $8.90	Price $16.50	Price $6.20	Price $6.10
Amount $2,411.90	Amount $4,471.50	Amount $1,680.20	Amount $1,653.10

0030	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**777.1**	**TONS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $69.97	Price $57.86	Price $61.50	Price $69.15
Amount $54,373.69	Amount $44,963.01	Amount $47,791.65	Amount $53,736.47

0040	**403 - 00 . 03**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)**	**26,383.5**	**TONS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $57.03	Price $62.09	Price $66.40	Price $71.60
Amount $1,504,651.01	Amount $1,638,151.52	Amount $1,751,864.40	Amount $1,889,058.60

0050	**403 - 02 . 08**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP190C MIX)**	**3,106.4**	**TONS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $67.19	Price $59.36	Price $73.00	Price $71.40
Amount $208,719.02	Amount $184,395.90	Amount $226,767.20	Amount $221,796.96

0060	**403 - 99 . 05**	**MISC.**	**271.3**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $63.00	Price $74.00	Price $80.65	Price $79.50
Amount $17,091.90	Amount $20,076.20	Amount $21,880.35	Amount $21,568.35

0070	**407 - 10 . 05**	**TACK COAT**	**15,580**	**GAL**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $2.07	Price $2.10	Price $2.75	Price $1.75
Amount $32,250.60	Amount $32,718.00	Amount $42,845.00	Amount $27,265.00

0080	**413 - 40 . 00**	**BITUMINOUS FOG SEAL**	**1,050**	**GAL**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $5.10	Price $2.10	Price $3.00	Price $3.65
Amount $5,355.00	Amount $2,205.00	Amount $3,150.00	Amount $3,832.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0090	**504 - 10 . 00**	**CONCRETE APPROACH PAVEMENT**	**330.4**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $99.50	Price $170.00	Price $175.00	Price $100.50
Amount $32,874.80	Amount $56,168.00	Amount $57,820.00	Amount $33,205.20

0100	**603 - 99 . 01**	**WATER**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $8,000.00	Price $8,700.00	Price $3,390.00	Price $3,585.00
Amount $8,000.00	Amount $8,700.00	Amount $3,390.00	Amount $3,585.00

0110	**604 - 20 . 20**	**ADJUSTING BASIN OR INLET**	**119**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $400.00	Price $2,185.00	Price $2,249.00	Price $2,215.00
Amount $47,600.00	Amount $260,015.00	Amount $267,631.00	Amount $263,585.00

0120	**604 - 99 . 02**	**MISC.**	**35**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $200.00	Price $875.00	Price $750.00	Price $385.00
Amount $7,000.00	Amount $30,625.00	Amount $26,250.00	Amount $13,475.00

0130	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**1,463**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $15.48	Price $15.48	Price $15.45	Price $15.75
Amount $22,647.24	Amount $22,647.24	Amount $22,603.35	Amount $23,042.25

0140	**606 - 22 . 04**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)**	**4**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,516.82	Price $1,516.82	Price $1,442.00	Price $1,540.00
Amount $6,067.28	Amount $6,067.28	Amount $5,768.00	Amount $6,160.00

0150	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**4**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $471.48	Price $471.48	Price $309.00	Price $480.00
Amount $1,885.92	Amount $1,885.92	Amount $1,236.00	Amount $1,920.00

0160	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,746.82	Price $1,746.82	Price $1,957.00	Price $1,775.00
Amount $6,987.28	Amount $6,987.28	Amount $7,828.00	Amount $7,100.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0170	**607 - 99 . 03**	**MISC.**	**127**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $25.87	Price $25.87	Price $78.00	Price $26.25
Amount $3,285.49	Amount $3,285.49	Amount $9,906.00	Amount $3,333.75

0180	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**832.8**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $85.00	Price $62.50	Price $169.00	Price $166.50
Amount $70,788.00	Amount $52,050.00	Amount $140,743.20	Amount $138,661.20

0190	**608 - 10 . 12**	**TRUNCATED DOMES**	**456**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $28.00	Price $47.35	Price $13.20	Price $13.00
Amount $12,768.00	Amount $21,591.60	Amount $6,019.20	Amount $5,928.00

0200	**608 - 30 . 06**	**6 IN. CONCRETE MEDIAN STRIP**	**487**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $54.00	Price $56.65	Price $64.35	Price $63.50
Amount $26,298.00	Amount $27,588.55	Amount $31,338.45	Amount $30,924.50

0210	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**4,232.4**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $33.70	Price $55.75	Price $44.50	Price $43.80
Amount $142,631.88	Amount $235,956.30	Amount $188,341.80	Amount $185,379.12

0220	**609 - 10 . 10**	**CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S**	**400**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $23.00	Price $26.50	Price $18.70	Price $18.45
Amount $9,200.00	Amount $10,600.00	Amount $7,480.00	Amount $7,380.00

0230	**609 - 10 . 51**	**CURB AND GUTTER TYPE A**	**86**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $37.00	Price $23.50	Price $24.30	Price $23.95
Amount $3,182.00	Amount $2,021.00	Amount $2,089.80	Amount $2,059.70

0240	**609 - 10 . 52**	**CURB AND GUTTER TYPE B**	**7,961**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $33.00	Price $21.25	Price $22.00	Price $21.70
Amount $262,713.00	Amount $169,171.25	Amount $175,142.00	Amount $172,753.70

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0250	**612 - 20 . 09**	**IMPACT ATTENUATOR (9 SAND BARRELS)**	**1**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,850.00	Price $1,850.00	Price $1,905.00	Price $1,870.00
Amount $1,850.00	Amount $1,850.00	Amount $1,905.00	Amount $1,870.00

0260	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**3**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $300.00	Price $300.00	Price $309.00	Price $300.00
Amount $900.00	Amount $900.00	Amount $927.00	Amount $900.00

0270	**612 - 20 . 30**	**IMPACT ATTENUATOR (RELOCATION)**	**1**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,000.00	Price $1,000.00	Price $1,030.00	Price $1,010.00
Amount $1,000.00	Amount $1,000.00	Amount $1,030.00	Amount $1,010.00

0280	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**96**	**SQYD**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $151.00	Price $270.60	Price $278.50	Price $274.90
Amount $14,496.00	Amount $25,977.60	Amount $26,736.00	Amount $26,390.40

0290	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**10**	**SQYD**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $8.00	Price $1.15	Price $1.18	Price $1.20
Amount $80.00	Amount $11.50	Amount $11.80	Amount $12.00

0300	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**10**	**SQYD**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $8.00	Price $1.15	Price $1.18	Price $1.20
Amount $80.00	Amount $11.50	Amount $11.80	Amount $12.00

0310	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**372**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $7.20	Price $1.15	Price $1.18	Price $1.20
Amount $2,678.40	Amount $427.80	Amount $438.96	Amount $446.40

0320	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**240**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $7.60	Price $4.65	Price $4.79	Price $4.75
Amount $1,824.00	Amount $1,116.00	Amount $1,149.60	Amount $1,140.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0330	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**278.5**	**TONS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $58.13	Price $35.00	Price $84.75	Price $75.15
Amount $16,189.21	Amount $9,747.50	Amount $23,602.88	Amount $20,929.28

0340	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**1,687.9**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $17.84	Price $55.00	Price $44.30	Price $51.05
Amount $30,112.14	Amount $92,834.50	Amount $74,773.97	Amount $86,167.30

0350	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**32**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $350.00	Price $299.75	Price $308.75	Price $305.00
Amount $11,200.00	Amount $9,592.00	Amount $9,880.00	Amount $9,760.00

0360	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**87**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $570.00	Price $542.25	Price $558.50	Price $550.00
Amount $49,590.00	Amount $47,175.75	Amount $48,589.50	Amount $47,850.00

0370	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,310**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $6.00	Price $6.00	Price $6.18	Price $6.10
Amount $7,860.00	Amount $7,860.00	Amount $8,095.80	Amount $7,991.00

0380	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**2**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $85.00	Price $85.00	Price $87.55	Price $85.95
Amount $170.00	Amount $170.00	Amount $175.10	Amount $171.90

0390	**616 - 10 . 10**	**RELOCATED SIGNS**	**378**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $4.00	Price $4.00	Price $4.12	Price $4.05
Amount $1,512.00	Amount $1,512.00	Amount $1,557.36	Amount $1,530.90

0400	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**306**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $15.00	Price $15.00	Price $15.45	Price $15.15
Amount $4,590.00	Amount $4,590.00	Amount $4,727.70	Amount $4,635.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0410	**616 - 10 . 34**	**DIRECTIONAL INDICATOR BARRICADE WITH LIGHT**	**20**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $55.00	Price $55.00	Price $56.65	Price $55.60
Amount $1,100.00	Amount $1,100.00	Amount $1,133.00	Amount $1,112.00

0420	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**4**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,250.00	Price $1,250.00	Price $1,287.50	Price $1,265.00
Amount $5,000.00	Amount $5,000.00	Amount $5,150.00	Amount $5,060.00

0430	**616 - 10 . 70**	**TUBULAR MARKER**	**26**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $50.00	Price $50.00	Price $51.50	Price $50.60
Amount $1,300.00	Amount $1,300.00	Amount $1,339.00	Amount $1,315.60

0440	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**4**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $5,900.00	Price $5,900.00	Price $6,077.00	Price $5,965.00
Amount $23,600.00	Amount $23,600.00	Amount $24,308.00	Amount $23,860.00

0450	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**405**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $20.00	Price $16.00	Price $16.50	Price $20.60
Amount $8,100.00	Amount $6,480.00	Amount $6,682.50	Amount $8,343.00

0460	**617 - 50 . 10**	**RELOCATING TEMPORARY TRAFFIC BARRIER**	**385**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $20.00	Price $16.00	Price $16.50	Price $6.55
Amount $7,700.00	Amount $6,160.00	Amount $6,352.50	Amount $2,521.75

0470	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $275,289.45	Price $213,900.00	Price $581,200.00	Price $594,100.00
Amount $275,289.45	Amount $213,900.00	Amount $581,200.00	Amount $594,100.00

0480	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**12,764**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $4.20	Price $4.20	Price $4.30	Price $4.25
Amount $53,608.80	Amount $53,608.80	Amount $54,885.20	Amount $54,247.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0490	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**684**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $22.00	Price $22.00	Price $22.65	Price $22.25
Amount $15,048.00	Amount $15,048.00	Amount $15,492.60	Amount $15,219.00

0500	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**171**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $320.00	Price $320.00	Price $329.50	Price $325.00
Amount $54,720.00	Amount $54,720.00	Amount $56,344.50	Amount $55,575.00

0510	**620 - 51 . 43**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT FISH HOOK ARROW**	**1**	**EA**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $750.00	Price $750.00	Price $772.50	Price $760.00
Amount $750.00	Amount $750.00	Amount $772.50	Amount $760.00

0520	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**3,870**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.18	Price $0.18	Price $0.19	Price $0.18
Amount $696.60	Amount $696.60	Amount $735.30	Amount $696.60

0530	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**11,080**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.18	Price $0.18	Price $0.19	Price $0.18
Amount $1,994.40	Amount $1,994.40	Amount $2,105.20	Amount $1,994.40

0540	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**67,399**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.14	Price $0.14	Price $0.14	Price $0.14
Amount $9,435.86	Amount $9,435.86	Amount $9,435.86	Amount $9,435.86

0550	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**84,899**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.14	Price $0.14	Price $0.14	Price $0.14
Amount $11,885.86	Amount $11,885.86	Amount $11,885.86	Amount $11,885.86

0560	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**50**	**LF**	

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $4.50	Price $4.50	Price $4.65	Price $4.55
Amount $225.00	Amount $225.00	Amount $232.50	Amount $227.50

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:

C07

0570	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**270,461**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.68	Price $0.60	Price $0.80	Price $0.80
Amount $183,913.48	Amount $162,276.60	Amount $216,368.80	Amount $216,368.80

0580	**622 - 10 . 03**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)**	**19,650**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.68	Price $2.32	Price $2.30	Price $3.25
Amount $33,012.00	Amount $45,588.00	Amount $45,195.00	Amount $63,862.50

0590	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**31,053**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.90	Price $5.07	Price $3.00	Price $3.15
Amount $59,000.70	Amount $157,438.71	Amount $93,159.00	Amount $97,816.95

0600	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $17,500.00	Price $34,000.00	Price $17,000.00	Price $11,300.00
Amount $17,500.00	Amount $34,000.00	Amount $17,000.00	Amount $11,300.00

0610	**803 - 10 . 00**	**TURF TYPE TALL FESCUE SODDING**	**184**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $12.90	Price $6.75	Price $13.30	Price $6.75
Amount $2,373.60	Amount $1,242.00	Amount $2,447.20	Amount $1,242.00

0620	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**0.4**	**ACRE**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $12,800.00	Price $2,500.00	Price $13,185.00	Price $2,500.00
Amount $5,120.00	Amount $1,000.00	Amount $5,274.00	Amount $1,000.00

0630	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**123**	**CUYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $10.00	Price $25.00	Price $20.00	Price $53.00
Amount $1,230.00	Amount $3,075.00	Amount $2,460.00	Amount $6,519.00

0640	**806 - 10 . 19**	**SILT FENCE**	**6,497**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.71	Price $1.45	Price $1.76	Price $1.45
Amount $11,109.87	Amount $9,420.65	Amount $11,434.72	Amount $9,420.65

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0650	**806 - 10 . 25**	**INLET CHECK**	**58**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $150.00	Price $70.00	Price $154.50	Price $70.00
Amount $8,700.00	Amount $4,060.00	Amount $8,961.00	Amount $4,060.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	$3,598,107.37
2	Superior Bowen Asphalt Company, LLC	$4,014,552.67
3	Chester Bross Const. Co./C.B. Equipment Inc.	$4,623,832.31
4	APAC-Kansas, Inc., Kansas City Division	$4,976,913.95

Section 0002 : SIGNAL ITEMS - J4S1620

0660	**902 - 02 . 13**	**SIGNAL HEAD, TYPE 3S**	**9**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $939.00	Price $820.40	Price $845.00	Price $820.00
Amount $8,451.00	Amount $7,383.60	Amount $7,605.00	Amount $7,380.00

0670	**902 - 05 . 14**	**SIGNAL HEAD, TYPE 4B**	**2**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,455.00	Price $1,233.90	Price $1,270.00	Price $1,235.00
Amount $2,910.00	Amount $2,467.80	Amount $2,540.00	Amount $2,470.00

0680	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**24**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $534.00	Price $542.80	Price $560.00	Price $545.00
Amount $12,816.00	Amount $13,027.20	Amount $13,440.00	Amount $13,080.00

0690	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**14**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $772.00	Price $643.70	Price $663.00	Price $645.00
Amount $10,808.00	Amount $9,011.80	Amount $9,282.00	Amount $9,030.00

0700	**902 - 27 . 15**	**POST, SIGNAL 15 FT. OR 4.6 M**	**2**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $969.00	Price $833.80	Price $856.00	Price $835.00
Amount $1,938.00	Amount $1,667.60	Amount $1,712.00	Amount $1,670.00

0710	**902 - 42 . 83**	**CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER**	**1**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $12,809.00	Price $13,833.80	Price $14,248.00	Price $13,835.00
Amount $12,809.00	Amount $13,833.80	Amount $14,248.00	Amount $13,835.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0720	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**		**24**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $288.00	Price $205.30	Price $211.50	Price $205.00
Amount $6,912.00	Amount $4,927.20	Amount $5,076.00	Amount $4,920.00

0730	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**		**34**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $7.54	Price $14.10	Price $14.50	Price $14.10
Amount $256.36	Amount $479.40	Amount $493.00	Amount $479.40

0740	**902 - 54 . 00**	**CONDUIT, 4 IN., TRENCH**		**299**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $9.86	Price $16.10	Price $16.60	Price $16.10
Amount $2,948.14	Amount $4,813.90	Amount $4,963.40	Amount $4,813.90

0750	**902 - 74 . 00**	**CONDUIT, 4 IN., PUSHED**		**734**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $26.40	Price $21.10	Price $21.75	Price $21.10
Amount $19,377.60	Amount $15,487.40	Amount $15,964.50	Amount $15,487.40

0760	**902 - 82 . 01**	**CABLE, 1 AWG 1 CONDUCTOR, POWER**		**70**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $3.43	Price $3.20	Price $3.30	Price $3.20
Amount $240.10	Amount $224.00	Amount $231.00	Amount $224.00

0770	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**		**2,380**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.96	Price $1.00	Price $1.05	Price $1.00
Amount $2,284.80	Amount $2,380.00	Amount $2,499.00	Amount $2,380.00

0780	**902 - 83 . 09**	**CABLE, 16 AWG 3 CONDUCTOR**		**200**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.88	Price $1.10	Price $1.13	Price $1.10
Amount $176.00	Amount $220.00	Amount $226.00	Amount $220.00

0790	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**		**2,380**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.33	Price $1.30	Price $1.34	Price $1.30
Amount $3,165.40	Amount $3,094.00	Amount $3,189.20	Amount $3,094.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0800	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**2,340**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1.69	Price $1.50	Price $1.55	Price $1.50
Amount $3,954.60	Amount $3,510.00	Amount $3,627.00	Amount $3,510.00

0810	**902 - 83 . 40**	**RG-8/U COAXIAL CABLE**	**200**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $0.63	Price $2.20	Price $2.27	Price $2.20
Amount $126.00	Amount $440.00	Amount $454.00	Amount $440.00

0820	**902 - 85 . 00**	**CABLE, LOOP DETECTOR, IN DUCT**	**100**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $12.90	Price $10.80	Price $11.15	Price $10.80
Amount $1,290.00	Amount $1,080.00	Amount $1,115.00	Amount $1,080.00

0830	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**2**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $794.00	Price $1,076.00	Price $1,108.00	Price $1,075.00
Amount $1,588.00	Amount $2,152.00	Amount $2,216.00	Amount $2,150.00

0840	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**1**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,145.50	Price $1,335.70	Price $1,375.00	Price $1,335.00
Amount $1,145.50	Amount $1,335.70	Amount $1,375.00	Amount $1,335.00

0850	**902 - 91 . 00**	**BASE, CONCRETE**	**7.24**	**CUYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $1,567.00	Price $2,350.10	Price $2,420.00	Price $2,350.00
Amount $11,345.08	Amount $17,014.72	Amount $17,520.80	Amount $17,014.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	$104,541.58
2	Superior Bowen Asphalt Company, LLC	$104,550.12
3	Chester Bross Const. Co./C.B. Equipment Inc.	$107,776.90
4	APAC-Kansas, Inc., Kansas City Division	$104,612.70

Section 0003 : HIGHWAY SIGNING ITEMS - J4S1620

0860	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**6**	**CUYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $925.12	Price $925.12	Price $1,396.00	Price $940.00
Amount $5,550.72	Amount $5,550.72	Amount $8,376.00	Amount $5,640.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0870	**903 - 12 . 20**	**PIPE POSTS**	**6,190**	**LB**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $2.16	Price $2.16	Price $2.30	Price $2.20
Amount $13,370.40	Amount $13,370.40	Amount $14,237.00	Amount $13,618.00

0880	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**46**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $72.71	Price $72.71	Price $140.00	Price $73.85
Amount $3,344.66	Amount $3,344.66	Amount $6,440.00	Amount $3,397.10

0890	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**644**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $17.85	Price $17.85	Price $20.00	Price $18.15
Amount $11,495.40	Amount $11,495.40	Amount $12,880.00	Amount $11,688.60

0900	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**34**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $75.00	Price $68.49	Price $70.50	Price $110.00
Amount $2,550.00	Amount $2,328.66	Amount $2,397.00	Amount $3,740.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	$36,311.18
2	Superior Bowen Asphalt Company, LLC	$36,089.84
3	Chester Bross Const. Co./C.B. Equipment Inc.	$44,330.00
4	APAC-Kansas, Inc., Kansas City Division	$38,083.70

Section 0004 : BR. NO. A16473 - J4S1620

0910	**216 - 25 . 00**	**REMOVAL OF EXISTING BRIDGE DECKS**	**8,383**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $9.75	Price $12.00	Price $12.36	Price $9.85
Amount $81,734.25	Amount $100,596.00	Amount $103,613.88	Amount $82,572.55

0920	**503 - 10 . 10**	**BRIDGE APPROACH SLAB (BRIDGE)**	**318**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $244.00	Price $300.00	Price $309.00	Price $246.45
Amount $77,592.00	Amount $95,400.00	Amount $98,262.00	Amount $78,371.10

0930	**607 - 10 . 60**	**PEDESTRIAN FENCE (STRUCTURES)**	**322**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $71.36	Price $71.36	Price $75.70	Price $72.45
Amount $22,977.92	Amount $22,977.92	Amount $24,375.40	Amount $23,328.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:
C07

0940	**703 - 42 . 12**	**SLAB ON STEEL**	**914**	**SQYD**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $290.00	Price $330.00	Price $340.00	Price $292.95
Amount $265,060.00	Amount $301,620.00	Amount $310,760.00	Amount $267,756.30

0950	**703 - 42 . 15**	**SAFETY BARRIER CURB**	**322**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $80.00	Price $95.00	Price $97.85	Price $80.80
Amount $25,760.00	Amount $30,590.00	Amount $31,507.70	Amount $26,017.60

0960	**703 - 44 . 30**	**SIDEWALK (BRIDGES)**	**1,846**	**SQFT**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $35.75	Price $20.00	Price $20.60	Price $36.10
Amount $65,994.50	Amount $36,920.00	Amount $38,027.60	Amount $66,640.60

0970	**706 - 10 . 70**	**MECHANICAL BAR SPLICE**	**430**	**EA**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $41.50	Price $14.00	Price $14.40	Price $41.90
Amount $17,845.00	Amount $6,020.00	Amount $6,192.00	Amount $18,017.00

0980	**707 - 10 . 00**	**CONDUIT SYSTEM ON STRUCTURE**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $6,045.00	Price $11,035.60	Price $11,400.00	Price $11,035.00
Amount $6,045.00	Amount $11,035.60	Amount $11,400.00	Amount $11,035.00

0990	**712 - 12 . 50**	**STRENGTHENING EXISTING STRINGERS**	**1**	**LS**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $34,615.00	Price $36,500.00	Price $38,000.00	Price $34,965.00
Amount $34,615.00	Amount $36,500.00	Amount $38,000.00	Amount $34,965.00

1000	**712 - 60 . 00**	**NON-DESTRUCTIVE TESTING**	**40**	**LF**

1 Ideker, Inc.	2 Superior Bowen Asphalt Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Kansas, Inc., Kansas City Division
Price $100.00	Price $45.00	Price $46.35	Price $100.00
Amount $4,000.00	Amount $1,800.00	Amount $1,854.00	Amount $4,000.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	$601,623.67
2	Superior Bowen Asphalt Company, LLC	$643,459.52
3	Chester Bross Const. Co./C.B. Equipment Inc.	$663,992.58
4	APAC-Kansas, Inc., Kansas City Division	$612,704.05

Project Total for: J4S1620

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-C07
Letting Date: 01/25/2013

Call No:

C07

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	$4,340,583.80
2	Superior Bowen Asphalt Company, LLC	$4,798,652.15
3	Chester Bross Const. Co./C.B. Equipment Inc.	$5,439,931.79
4	APAC-Kansas, Inc., Kansas City Division	$5,732,314.40

Contract Total for: 130125-C07

Rank by Contract Total	Vendor Name	Total
1	Ideker, Inc.	**$4,340,583.80**
2	Superior Bowen Asphalt Company, LLC	**$4,798,652.15**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$5,439,931.79**
4	APAC-Kansas, Inc., Kansas City Division	**$5,732,314.40**

Vendor Ranking

Call Order: C08 **Contract ID:** 130125-C08 **Counties:** JACKSON CLAY

Letting Date: January 25, 2013 **District(s):** Kansas City

Contract Description: J4M0255 - VARIOUS ROUTES - CLAY/JACKSON COUNTIES **Project(s):**

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011883	Millgoal Enterprises II, LLC	$143,970.05	100.00%
	0012163	A & T Commercial Mowing, Inc. - Irregular		
	0011741	DeAngelo Brothers, Inc. - Irregular		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Project J4M0255 : Mowing contract

Section 0001 : ROADWAY ITEMS - J4M0255

0010	**201 - 99 . 19**	**CLEARING AND GRUBBING**	**172.8**	**ACRE**

1 Millgoal Ente
Price $833.16
Amount $143,970.05

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Millgoal Enterprises II, LLC	$143,970.05

Contract Total for: 130125-C08

Rank by Contract Total	Vendor Name	Total
1	Millgoal Enterprises II, LLC	**$143,970.05**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: D01 **Contract ID:** 130125-D01 **Counties:** BOONE

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5S0842, J5S0842B, J5S0842C - ROUTE 740 - BOONE COUNTY **Project(s):** FAF-740-1(21) FAF-740-1 (22) FAF-740-1 (9)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010445	Emery Sapp & Sons, Inc.	$12,753,322.53	100.00%
2	0011540	Lehman Construction, L.L.C.	$13,444,080.22	105.42%
3	0010600	Vee-Jay Cement Contracting Co, Inc.	$13,507,429.46	105.91%

Alternate Pavement - (J5S0842) Stadium Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $86,900

Alternate Pavement - (J5S0842B) 740, R2, R4 & SOR East Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $76,200

Alternate Pavement - (J5S0842B) A2 Shoulders Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $18,400

Alternate Pavement - (J5S0842B) Ramps 1 & 3 Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $4,600

Alternate Pavement - (J5S0842B) Outer Rd. West Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $5,900

Alternate Pavement - (J5S0842C) Stadium Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $59,900

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

Project J5S0842 : Grading, drainage, Alternate Paving to add lanes

Section 0001 : ROADWAY ITEMS - J5S0842

0010	**104 - 10 . 00**	**TEMPORARY SURFACING**	**50**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $150.00	Price $20.00	Price $97.20
Amount $7,500.00	Amount $1,000.00	Amount $4,860.00

0020	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**1**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5,500.00	Price $5,500.00	Price $5,400.00
Amount $5,500.00	Amount $5,500.00	Amount $5,400.00

0030	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $130,000.00	Price $144,000.00	Price $37,104.00
Amount $130,000.00	Amount $144,000.00	Amount $37,104.00

0040	**203 - 10 . 00**	**CLASS A EXCAVATION**	**4,770**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $21.50	Price $14.00	Price $6.76
Amount $102,555.00	Amount $66,780.00	Amount $32,245.20

0050	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**5,458**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.50	Price $12.20	Price $34.56
Amount $24,561.00	Amount $66,587.60	Amount $188,628.48

0060	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**4,714**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.50	Price $2.20	Price $0.81
Amount $11,785.00	Amount $10,370.80	Amount $3,818.34

0070	**203 - 70 . 75**	**COMPACTING IN CUT**	**57**	**STA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $550.00	Price $650.00	Price $243.00
Amount $31,350.00	Amount $37,050.00	Amount $13,851.00

0080	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**711**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.00	Price $25.50	Price $27.54
Amount $2,844.00	Amount $18,130.50	Amount $19,580.94

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:

D01

0090	**206 - 33 . 00**	**CLASS 4 EXCAVATION**	**531**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $14.00	Price $25.90	Price $28.62
Amount $7,434.00	Amount $13,752.90	Amount $15,197.22

0100	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**18,983**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $6.95	Price $4.41
Amount $132,881.00	Amount $131,931.85	Amount $83,715.03

0110	**401 - 99 . 05**	**MISC.**	**200.4**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $31.00	Price $28.00	Price $71.31
Amount $6,212.40	Amount $5,611.20	Amount $14,290.52

0120	**403 - 00 . 03**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP095C MIX)**	**1,957**	**TONS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $91.66	Price $97.50	Price $99.00
Amount $179,378.62	Amount $190,807.50	Amount $193,743.00

0130	**407 - 10 . 05**	**TACK COAT**	**2,350**	**GAL**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.26	Price $3.15	Price $2.44
Amount $5,311.00	Amount $7,402.50	Amount $5,734.00

0140	**413 - 32 . 00**	**ULTRATHIN BONDED WEARING SURFACE, TYPE C**	**32,251**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.84	Price $4.80	Price $2.61
Amount $156,094.84	Amount $154,804.80	Amount $84,175.11

0150	**502 - 13 . 07**	**CONCRETE PAVEMENT (7 IN. NON-REINFORCED, 15 FT. JOINTS)**	**959.4**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $36.90	Price $46.88
Amount $42,213.60	Amount $35,401.86	Amount $44,976.67

0160	**502 - 13 . 31**	**CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**1,217.6**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $38.00	Price $57.12
Amount $53,574.40	Amount $46,268.80	Amount $69,549.31

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0170	**604 - 20 . 10**	**ADJUSTING MANHOLE**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,300.00	Price $588.00	Price $2,430.00
Amount $3,900.00	Amount $1,764.00	Amount $7,290.00

0180	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,000.00	Price $155.00	Price $1,782.00
Amount $2,000.00	Amount $310.00	Amount $3,564.00

0190	**604 - 40 . 12**	**PIPE COLLAR, TYPE B**	**7**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $190.00	Price $1,080.00
Amount $5,600.00	Amount $1,330.00	Amount $7,560.00

0200	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**482**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $68.00	Price $70.00	Price $63.18
Amount $32,776.00	Amount $33,740.00	Amount $30,452.76

0210	**608 - 10 . 12**	**TRUNCATED DOMES**	**931**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $19.50	Price $18.00	Price $17.28
Amount $18,154.50	Amount $16,758.00	Amount $16,087.68

0220	**608 - 50 . 08**	**PAVED APPROACH, 8 IN.**	**1,556.4**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $55.00	Price $62.00	Price $49.79
Amount $85,602.00	Amount $96,496.80	Amount $77,493.16

0230	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**4,198.4**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $29.00	Price $35.00	Price $34.56
Amount $121,753.60	Amount $146,944.00	Amount $145,096.70

0240	**608 - 99 . 05**	**MISC.**	**224.6**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $56.05	Price $55.20	Price $45.36
Amount $12,588.83	Amount $12,397.92	Amount $10,187.86

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0250	**608 - 99 . 05**	**MISC.**	**4,216.9**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $64.00	Price $69.55	Price $73.44
Amount $269,881.60	Amount $293,285.40	Amount $309,689.14

0260	**609 - 10 . 10**	**CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S**	**600**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $28.00	Price $27.00	Price $20.37
Amount $16,800.00	Amount $16,200.00	Amount $12,222.00

0270	**609 - 10 . 41**	**CONCRETE GUTTER TYPE A**	**89**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.00	Price $30.00	Price $31.76
Amount $3,115.00	Amount $2,670.00	Amount $2,826.64

0280	**609 - 10 . 52**	**CURB AND GUTTER TYPE B**	**5,527**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $14.50	Price $33.00	Price $22.14
Amount $80,141.50	Amount $182,391.00	Amount $122,367.78

0290	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**106**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $11.90	Price $7.56
Amount $530.00	Amount $1,261.40	Amount $801.36

0300	**609 - 20 . 12**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B**	**492**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $11.00	Price $7.56
Amount $2,952.00	Amount $5,412.00	Amount $3,719.52

0310	**609 - 99 . 03**	**MISC.**	**2,248**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $19.00	Price $19.85	Price $25.92
Amount $42,712.00	Amount $44,622.80	Amount $58,268.16

0320	**610 - 99 . 04**	**MISC.**	**820**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.80	Price $32.50	Price $24.55
Amount $18,696.00	Amount $26,650.00	Amount $20,131.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0330	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5,700.00	Price $3,500.00	Price $3,142.80
Amount $11,400.00	Amount $7,000.00	Amount $6,285.60

0340	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**773.3**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $110.00	Price $92.50	Price $67.98
Amount $85,063.00	Amount $71,530.25	Amount $52,568.93

0350	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**79**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $11.00	Price $14.82
Amount $1,975.00	Amount $869.00	Amount $1,170.78

0360	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**79**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $15.00	Price $8.80
Amount $1,975.00	Amount $1,185.00	Amount $695.20

0370	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**1,984**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $5.00	Price $8.65
Amount $5,952.00	Amount $9,920.00	Amount $17,161.60

0380	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**2,900**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.90	Price $7.00	Price $10.58
Amount $25,810.00	Amount $20,300.00	Amount $30,682.00

0390	**613 - 20 . 14**	**CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)**	**1,760**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.40	Price $3.50	Price $4.32
Amount $2,464.00	Amount $6,160.00	Amount $7,603.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0400	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**14.5**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $500.00	Price $490.00	Price $665.61
Amount $7,250.00	Amount $7,105.00	Amount $9,651.35

0410	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**260.7**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $20.00	Price $36.53
Amount $14,859.90	Amount $5,214.00	Amount $9,523.37

0420	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,330.00	Price $1,066.00	Price $1,979.64
Amount $2,660.00	Amount $2,132.00	Amount $3,959.28

0430	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**52**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $520.00	Price $777.00	Price $596.16
Amount $27,040.00	Amount $40,404.00	Amount $31,000.32

0440	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $770.00	Price $988.00	Price $1,155.60
Amount $1,540.00	Amount $1,976.00	Amount $2,311.20

0450	**614 - 30 . 14**	**MANHOLE FRAME AND COVER, TYPE 4**	**17**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $466.75	Price $499.00	Price $540.00
Amount $7,934.75	Amount $8,483.00	Amount $9,180.00

0460	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,659**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.00	Price $9.25	Price $6.48
Amount $13,272.00	Amount $15,345.75	Amount $10,750.32

0470	**616 - 10 . 09**	**FLAG ASSEMBLY**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $25.00	Price $21.60
Amount $150.00	Amount $150.00	Amount $129.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0480	**616 - 10 . 20**	**CHANNELIZER (DRUM-LIKE)**	**100**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $16.00	Price $16.20
Amount $2,500.00	Amount $1,600.00	Amount $1,620.00

0490	**616 - 10 . 24**	**CHANNELIZER (TRIM LINE) WITH LIGHT**	**80**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.00	Price $65.00	Price $25.92
Amount $2,400.00	Amount $5,200.00	Amount $2,073.60

0500	**616 - 10 . 31**	**TYPE III MOVEABLE BARRICADE WITH LIGHT**	**24**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $65.00	Price $200.00	Price $246.24
Amount $1,560.00	Amount $4,800.00	Amount $5,909.76

0510	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7,624.13	Price $2,750.00	Price $1,134.00
Amount $15,248.26	Amount $5,500.00	Amount $2,268.00

0520	**616 - 10 . 47**	**TYPE III OBJECT MARKER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $150.00	Price $150.00	Price $162.00
Amount $300.00	Amount $300.00	Amount $324.00

0530	**616 - 10 . 70**	**TUBULAR MARKER**	**32**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $75.00	Price $60.00	Price $64.80
Amount $2,400.00	Amount $1,920.00	Amount $2,073.60

0540	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3,836.96	Price $9,500.00	Price $324.00
Amount $11,510.88	Amount $28,500.00	Amount $972.00

0550	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3,000.00	Price $40,000.00	Price $33,000.00
Amount $3,000.00	Amount $40,000.00	Amount $33,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0560	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $486,000.00	Price $350,000.00	Price $508,862.00
Amount $486,000.00	Amount $350,000.00	Amount $508,862.00

0570	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**10,211**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.30	Price $2.00	Price $2.27
Amount $13,274.30	Amount $20,422.00	Amount $23,178.97

0580	**620 - 51 . 03**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 4 IN., YELLOW**	**6,119**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.65	Price $0.90	Price $6.48
Amount $3,977.35	Amount $5,507.10	Amount $39,651.12

0590	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**2,210**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $8.00	Price $8.64
Amount $26,520.00	Amount $17,680.00	Amount $19,094.40

0600	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**578**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $32.00	Price $28.00	Price $30.24
Amount $18,496.00	Amount $16,184.00	Amount $17,478.72

0610	**620 - 51 . 21**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW**	**450**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.00	Price $28.00	Price $30.24
Amount $900.00	Amount $12,600.00	Amount $13,608.00

0620	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**77**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $395.00	Price $375.00	Price $405.00
Amount $30,415.00	Amount $28,875.00	Amount $31,185.00

0630	**620 - 51 . 33**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $700.00	Price $756.00
Amount $1,300.00	Amount $1,400.00	Amount $1,512.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0632	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**10,692**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.95	Price $0.95	Price $2.70
Amount $20,849.40	Amount $10,157.40	Amount $28,868.40

0634	**620 - 59 . 28**	**24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)**	**448**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $2.00	Price $7.56
Amount $2,688.00	Amount $896.00	Amount $3,386.88

0640	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**6,890**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $0.75	Price $0.81
Amount $6,890.00	Amount $5,167.50	Amount $5,580.90

0650	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**17,073**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.65	Price $0.75	Price $0.81
Amount $11,097.45	Amount $12,804.75	Amount $13,829.13

0660	**620 - 61 . 15**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, BIKE SYMBOL**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $275.00	Price $150.00	Price $162.00
Amount $550.00	Amount $300.00	Amount $324.00

0670	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**392**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $2.50	Price $2.70
Amount $2,352.00	Amount $980.00	Amount $1,058.40

0680	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**739**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $3.00	Price $3.24
Amount $4,434.00	Amount $2,217.00	Amount $2,394.36

0690	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**16,645**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.20	Price $0.70	Price $0.76
Amount $19,974.00	Amount $11,651.50	Amount $12,650.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0700	**620 - 70 . 02**	**PAVEMENT MARKING REMOVAL (SYMBOLS)**	**31**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $195.00	Price $25.00	Price $27.00
Amount $6,045.00	Amount $775.00	Amount $837.00

0710	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**17,964**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.35	Price $2.65	Price $0.80
Amount $42,215.40	Amount $47,604.60	Amount $14,371.20

0720	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $24,700.00	Price $65,000.00	Price $27,000.00
Amount $24,700.00	Amount $65,000.00	Amount $27,000.00

0730	**703 - 40 . 41**	**CLASS B-1 CONCRETE (CULVERTS)**	**177.5**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $570.00	Price $388.00	Price $414.99
Amount $101,175.00	Amount $68,870.00	Amount $73,660.73

0740	**706 - 10 . 30**	**REINFORCING STEEL (CULVERTS)**	**26,380**	**LB**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $1.05	Price $1.10
Amount $26,380.00	Amount $27,699.00	Amount $29,018.00

0750	**725 - 03 . 12**	**12 IN. PIPE GROUP B**	**2,172**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $33.00	Price $39.00	Price $32.40
Amount $71,676.00	Amount $84,708.00	Amount $70,372.80

0760	**725 - 03 . 15**	**15 IN. PIPE GROUP B**	**1,017**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $52.00	Price $42.00	Price $38.88
Amount $52,884.00	Amount $42,714.00	Amount $39,540.96

0770	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**1,345**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $50.00	Price $45.00	Price $41.04
Amount $67,250.00	Amount $60,525.00	Amount $55,198.80

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0780	**725 - 03 . 21**	**21 IN. PIPE GROUP B**	**71**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $41.00	Price $50.00	Price $49.68
Amount $2,911.00	Amount $3,550.00	Amount $3,527.28

0790	**725 - 03 . 24**	**24 IN. PIPE GROUP B**	**268**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $49.00	Price $55.00	Price $54.00
Amount $13,132.00	Amount $14,740.00	Amount $14,472.00

0800	**725 - 03 . 30**	**30 IN. PIPE GROUP B**	**499**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $65.00	Price $59.40
Amount $28,443.00	Amount $32,435.00	Amount $29,640.60

0810	**725 - 03 . 36**	**36 IN. PIPE GROUP B**	**266**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $85.00	Price $103.68
Amount $15,162.00	Amount $22,610.00	Amount $27,578.88

0820	**725 - 03 . 42**	**42 IN. PIPE GROUP B**	**266**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $63.00	Price $98.00	Price $105.84
Amount $16,758.00	Amount $26,068.00	Amount $28,153.44

0830	**726 - 10 . 12**	**12 IN. PIPE GROUP A**	**205**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $42.00	Price $35.00	Price $36.72
Amount $8,610.00	Amount $7,175.00	Amount $7,527.60

0840	**726 - 10 . 15**	**15 IN. PIPE GROUP A**	**196**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $47.00	Price $40.00	Price $38.88
Amount $9,212.00	Amount $7,840.00	Amount $7,620.48

0850	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**112**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $47.00	Price $41.00	Price $41.04
Amount $5,264.00	Amount $4,592.00	Amount $4,596.48

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0870	**726 - 10 . 30**	**30 IN. PIPE GROUP A**	**36**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $100.00	Price $48.00	Price $73.44
Amount $3,600.00	Amount $1,728.00	Amount $2,643.84

0875	**726 - 50 . 24**	**JACKED 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)**	**127**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $525.00	Price $58.00	Price $918.00
Amount $66,675.00	Amount $7,366.00	Amount $116,586.00

0880	**726 - 99 . 03**	**MISC.**	**104**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $151.51	Price $125.00	Price $59.40
Amount $15,757.04	Amount $13,000.00	Amount $6,177.60

0890	**731 - 00 . 48**	**PRECAST CONCRETE MANHOLE - 48 IN.**	**55**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $287.83	Price $455.00	Price $246.81
Amount $15,830.65	Amount $25,025.00	Amount $13,574.55

0900	**731 - 00 . 60**	**PRECAST CONCRETE MANHOLE - 60 IN.**	**19**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $341.31	Price $788.00	Price $563.66
Amount $6,484.89	Amount $14,972.00	Amount $10,709.54

0910	**731 - 00 . 72**	**PRECAST CONCRETE MANHOLE - 72 IN.**	**30**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $587.95	Price $1,088.00	Price $1,217.81
Amount $17,638.50	Amount $32,640.00	Amount $36,534.30

0920	**731 - 10 . 22**	**PRECAST CONCRETE DROP INLET 2 FT X 2 FT**	**261**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $293.55	Price $322.00	Price $317.26
Amount $76,616.55	Amount $84,042.00	Amount $82,804.86

0930	**731 - 10 . 42**	**PRECAST CONCRETE DROP INLET 4 FT X 2 FT**	**10**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $529.78	Price $486.00	Price $340.99
Amount $5,297.80	Amount $4,860.00	Amount $3,409.90

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

0940	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**20**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $425.63	Price $599.00	Price $407.87
Amount $8,512.60	Amount $11,980.00	Amount $8,157.40

0950	**731 - 99 . 03**	**MISC.**	**52**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $480.00	Price $655.00	Price $301.68
Amount $24,960.00	Amount $34,060.00	Amount $15,687.36

0960	**731 - 99 . 03**	**MISC.**	**47**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $702.65	Price $255.00	Price $870.13
Amount $33,024.55	Amount $11,985.00	Amount $40,896.11

0970	**731 - 99 . 03**	**MISC.**	**3**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $711.23	Price $3,300.00	Price $845.09
Amount $2,133.69	Amount $9,900.00	Amount $2,535.27

0980	**731 - 99 . 03**	**MISC.**	**6**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $384.35	Price $2,999.00	Price $567.77
Amount $2,306.10	Amount $17,994.00	Amount $3,406.62

0990	**731 - 99 . 03**	**MISC.**	**4**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $624.72	Price $2,900.00	Price $811.33
Amount $2,498.88	Amount $11,600.00	Amount $3,245.32

1000	**731 - 99 . 03**	**MISC.**	**7**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $522.50	Price $3,100.00	Price $527.99
Amount $3,657.50	Amount $21,700.00	Amount $3,695.93

1010	**732 - 00 . 12**	**12 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $200.00	Price $455.00	Price $192.13
Amount $200.00	Amount $455.00	Amount $192.13

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1020	**803 - 10 . 00**	**TURF TYPE TALL FESCUE SODDING**	**6,426**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.90	Price $4.20	Price $5.13
Amount $31,487.40	Amount $26,989.20	Amount $32,965.38

1030	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**0.7**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,850.00	Price $3,900.00	Price $3,780.00
Amount $1,295.00	Amount $2,730.00	Amount $2,646.00

1040	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**158**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $26.94	Price $40.00	Price $32.40
Amount $4,256.52	Amount $6,320.00	Amount $5,119.20

1050	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**0.1**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,450.00	Price $8,000.00	Price $3,780.00
Amount $145.00	Amount $800.00	Amount $378.00

1060	**806 - 10 . 19**	**SILT FENCE**	**2,923**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.95	Price $3.00	Price $1.42
Amount $5,699.85	Amount $8,769.00	Amount $4,150.66

1070	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**44**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $130.00	Price $210.00	Price $87.40
Amount $5,720.00	Amount $9,240.00	Amount $3,845.60

1080	**806 - 10 . 25**	**INLET CHECK**	**82**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $145.00	Price $55.00	Price $59.90
Amount $11,890.00	Amount $4,510.00	Amount $4,911.80

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$3,351,885.10
2	Lehman Construction, L.L.C.	$3,479,640.68
3	Vee-Jay Cement Contracting Co, Inc.	$3,445,592.39

Section 0003 : ALT PAVEMENT B - STADIUM (8.5 IN. PCCP)-J5S0842

1100	**502 - 13 . 32**	**CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**12,848.2**	**SQYD**

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.50	Price $33.25	Price $47.44
Amount $571,744.90	Amount $427,202.65	Amount $609,518.61

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$571,744.90
2	Lehman Construction, L.L.C.	$427,202.65
3	Vee-Jay Cement Contracting Co, Inc.	$609,518.61

Section 0004 : HIGHWAY LIGHTING ITEMS-J5S0842

1110 901 - 10 . 64 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3 14 EA

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,000.00	Price $1,589.87	Price $2,160.00
Amount $28,000.00	Amount $22,258.18	Amount $30,240.00

1120 901 - 11 . 15 BRACKET ARM, 15 FT. OR 4.6 M 14 EA

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $600.00	Price $524.70	Price $648.00
Amount $8,400.00	Amount $7,345.80	Amount $9,072.00

1130 901 - 13 . 10 LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM 14 EA

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $700.00	Price $346.20	Price $756.00
Amount $9,800.00	Amount $4,846.80	Amount $10,584.00

1140 901 - 22 . 30 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT 3 EA

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,500.00	Price $5,359.75	Price $7,020.00
Amount $19,500.00	Amount $16,079.25	Amount $21,060.00

1150 901 - 30 . 02 CONDUIT, 2 IN. RIGID, IN TRENCH 79 LF

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $14.45	Price $5.40
Amount $395.00	Amount $1,141.55	Amount $426.60

1160 901 - 30 . 03 CONDUIT, 3 IN. RIGID, IN TRENCH 519 LF

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.00	Price $17.43	Price $8.64
Amount $4,152.00	Amount $9,046.17	Amount $4,484.16

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1170	**901 - 40 . 03**	**CONDUIT, 3 IN. RIGID, PUSHED**	**694**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $29.03	Price $12.96
Amount $8,328.00	Amount $20,146.82	Amount $8,994.24

1180	**901 - 61 . 10**	**PULL BOX, PREFORMED CLASS 1**	**11**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $595.84	Price $702.00
Amount $7,150.00	Amount $6,554.24	Amount $7,722.00

1190	**901 - 70 . 06**	**CABLE, 6 AWG 1 CONDUCTOR**	**330**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $2.23	Price $1.08
Amount $330.00	Amount $735.90	Amount $356.40

1200	**901 - 70 . 08**	**CABLE, 8 AWG 1 CONDUCTOR**	**5,360**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.80	Price $0.73	Price $0.86
Amount $4,288.00	Amount $3,912.80	Amount $4,609.60

1210	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**1,260**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $0.66	Price $0.27
Amount $315.00	Amount $831.60	Amount $340.20

1220	**901 - 72 . 08**	**WIRE, 8 AWG, BARE NEUTRAL**	**2,680**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.80	Price $0.73	Price $0.86
Amount $2,144.00	Amount $1,956.40	Amount $2,304.80

1230	**901 - 74 . 07**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG**	**2,600**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $8.23	Price $5.40
Amount $13,000.00	Amount $21,398.00	Amount $14,040.00

1240	**901 - 82 . 45**	**POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)**	**14**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $840.00	Price $1,194.86	Price $907.20
Amount $11,760.00	Amount $16,728.04	Amount $12,700.80

Section Total for: 0004

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:

D01

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$117,562.00
2	Lehman Construction, L.L.C.	$132,981.55
3	Vee-Jay Cement Contracting Co, Inc.	$126,934.80

Section 0005 : HIGHWAY SIGNAL ITEMS - J5S0842

1250	**902 - 02 . 13**	**SIGNAL HEAD, TYPE 3S**	**11**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $775.00	Price $982.09	Price $837.00
Amount $8,525.00	Amount $10,802.99	Amount $9,207.00

1260	**902 - 02 . 14**	**SIGNAL HEAD, TYPE 4S**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $1,113.00	Price $864.00
Amount $1,600.00	Amount $2,226.00	Amount $1,728.00

1270	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**	**35**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $930.00	Price $117.84	Price $1,004.40
Amount $32,550.00	Amount $4,124.40	Amount $35,154.00

1280	**902 - 05 . 14**	**SIGNAL HEAD, TYPE 4B**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $900.00	Price $1,260.75	Price $972.00
Amount $900.00	Amount $1,260.75	Amount $972.00

1290	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**29**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $625.00	Price $623.84	Price $675.00
Amount $18,125.00	Amount $18,091.36	Amount $19,575.00

1300	**902 - 26 . 50**	**150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE**	**12**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $210.00	Price $339.30	Price $226.80
Amount $2,520.00	Amount $4,071.60	Amount $2,721.60

1310	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**15**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $900.00	Price $389.30	Price $972.00
Amount $13,500.00	Amount $5,839.50	Amount $14,580.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1320	**902 - 31 . 35**	**POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7,100.00	Price $6,963.90	Price $7,668.00
Amount $21,300.00	Amount $20,891.70	Amount $23,004.00

1330	**902 - 31 . 40**	**POST, TYPE CL, 40 FT. ARM OR 12.2 M ARM**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8,200.00	Price $8,430.75	Price $8,856.00
Amount $16,400.00	Amount $16,861.50	Amount $17,712.00

1340	**902 - 31 . 45**	**POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,000.00	Price $8,796.15	Price $9,720.00
Amount $9,000.00	Amount $8,796.15	Amount $9,720.00

1350	**902 - 31 . 50**	**POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,500.00	Price $9,255.40	Price $10,260.00
Amount $28,500.00	Amount $27,766.20	Amount $30,780.00

1360	**902 - 31 . 55**	**POST, TYPE CL, 55 FT. ARM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,550.00	Price $9,311.05	Price $10,314.00
Amount $28,650.00	Amount $27,933.15	Amount $30,942.00

1370	**902 - 32 . 15**	**POST, TYPE C, 15 FT. ARM OR 4.6 M ARM**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4,500.00	Price $4,660.70	Price $4,860.00
Amount $27,000.00	Amount $27,964.20	Amount $29,160.00

1380	**902 - 42 . 83**	**CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12,800.00	Price $13,166.50	Price $13,824.00
Amount $38,400.00	Amount $39,499.50	Amount $41,472.00

1390	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**28**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $195.00	Price $243.96	Price $210.60
Amount $5,460.00	Amount $6,830.88	Amount $5,896.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1400	**902 - 49 . 75**	**VIDEO DETECTION SYSTEM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $50,000.00	Price $44,164.00	Price $54,000.00
Amount $150,000.00	Amount $132,492.00	Amount $162,000.00

1410	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**	**3,507**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $12.60	Price $6.48
Amount $21,042.00	Amount $44,188.20	Amount $22,725.36

1420	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**1,166**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $16.28	Price $7.56
Amount $8,162.00	Amount $18,982.48	Amount $8,814.96

1430	**902 - 72 . 00**	**CONDUIT, 2 IN., PUSHED**	**370**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.00	Price $25.21	Price $10.80
Amount $3,700.00	Amount $9,327.70	Amount $3,996.00

1440	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**786**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $27.29	Price $12.96
Amount $9,432.00	Amount $21,449.94	Amount $10,186.56

1450	**902 - 81 . 00**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**940**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $1.27	Price $0.27
Amount $235.00	Amount $1,193.80	Amount $253.80

1460	**902 - 82 . 02**	**CABLE, 2 AWG 1 CONDUCTOR, POWER**	**940**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.50	Price $4.20	Price $1.62
Amount $1,410.00	Amount $3,948.00	Amount $1,522.80

1470	**902 - 82 . 06**	**CABLE, 6 AWG 1 CONDUCTOR, POWER**	**250**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.75	Price $2.13	Price $0.81
Amount $187.50	Amount $532.50	Amount $202.50

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1480	**902 - 83 . 02**	**CABLE, 12 AWG 2 CONDUCTOR**	**2,410**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $2.12	Price $0.92
Amount $2,048.50	Amount $5,109.20	Amount $2,217.20

1490	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**6,400**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $1.45	Price $0.92
Amount $5,440.00	Amount $9,280.00	Amount $5,888.00

1500	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**6,430**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $1.77	Price $0.92
Amount $5,465.50	Amount $11,381.10	Amount $5,915.60

1510	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**7,080**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $2.24	Price $0.92
Amount $6,018.00	Amount $15,859.20	Amount $6,513.60

1520	**902 - 83 . 54**	**FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE**	**4,170**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $2.33	Price $3.24
Amount $12,510.00	Amount $9,716.10	Amount $13,510.80

1530	**902 - 86 . 21**	**POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,500.00	Price $7,957.50	Price $7,020.00
Amount $19,500.00	Amount $23,872.50	Amount $21,060.00

1540	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $600.75	Price $702.00
Amount $1,300.00	Amount $1,201.50	Amount $1,404.00

1550	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $980.00	Price $806.09	Price $1,058.40
Amount $22,540.00	Amount $18,540.07	Amount $24,343.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1560	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**5**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,120.00	Price $1,043.40	Price $1,209.60
Amount $5,600.00	Amount $5,217.00	Amount $6,048.00

1570	**902 - 88 . 16**	**PULL BOX, PREFORMED CLASS 5**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,250.00	Price $11.53	Price $1,350.00
Amount $3,750.00	Amount $34.59	Amount $4,050.00

1580	**902 - 91 . 00**	**BASE, CONCRETE**	**70.6**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $670.00	Price $1,048.00	Price $723.60
Amount $47,302.00	Amount $73,988.80	Amount $51,086.16

1590	**902 - 99 . 02**	**MISC.**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,000.00	Price $6,950.00	Price $9,720.00
Amount $54,000.00	Amount $41,700.00	Amount $58,320.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$632,072.50
2	Lehman Construction, L.L.C.	$670,974.56
3	Vee-Jay Cement Contracting Co, Inc.	$682,682.94

Section 0006 : HIGHWAY SIGNING ITEMS-J5S0842

1600	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**2.5**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $934.92	Price $1,200.00	Price $1,296.00
Amount $2,337.30	Amount $3,000.00	Amount $3,240.00

1610	**903 - 12 . 20**	**PIPE POSTS**	**1,480**	**LB**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.16	Price $3.00	Price $3.24
Amount $3,196.80	Amount $4,440.00	Amount $4,795.20

1620	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**7**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $79.97	Price $90.00	Price $97.20
Amount $559.79	Amount $630.00	Amount $680.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1630	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**174**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $34.07	Price $15.00	Price $16.20
Amount $5,928.18	Amount $2,610.00	Amount $2,818.80

1640	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**330**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $16.44	Price $19.00	Price $20.52
Amount $5,425.20	Amount $6,270.00	Amount $6,771.60

1650	**903 - 50 . 09**	**36 IN. OR 900 MM STOP SIGN**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $167.85	Price $150.00	Price $162.00
Amount $1,007.10	Amount $900.00	Amount $972.00

1660	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**138**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $36.99	Price $32.00	Price $34.56
Amount $5,104.62	Amount $4,416.00	Amount $4,769.28

1670	**903 - 99 . 03**	**MISC.**	**928**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.88	Price $12.00	Price $12.96
Amount $11,952.64	Amount $11,136.00	Amount $12,026.88

1680	**903 - 99 . 07**	**MISC.**	**5**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $934.92	Price $1,200.00	Price $1,296.00
Amount $4,674.60	Amount $6,000.00	Amount $6,480.00

Section Total for: 0006

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$40,186.23
2	Lehman Construction, L.L.C.	$39,402.00
3	Vee-Jay Cement Contracting Co, Inc.	$42,554.16

Project Total for: J5S0842

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$4,713,450.73
2	Lehman Construction, L.L.C.	$4,750,201.44
3	Vee-Jay Cement Contracting Co, Inc.	$4,907,282.90

Project J5S0842B : Grading, drainage, Alternate Paving for new interchange

Section 0007 : ROADWAY ITEMS - J5S0842B

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1690	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**1**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5,500.00	Price $5,500.00	Price $5,400.00
Amount $5,500.00	Amount $5,500.00	Amount $5,400.00

1700	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $95,000.00	Price $85,000.00	Price $98,608.00
Amount $95,000.00	Amount $85,000.00	Amount $98,608.00

1710	**203 - 10 . 00**	**CLASS A EXCAVATION**	**8,947**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $21.50	Price $11.00	Price $6.26
Amount $192,360.50	Amount $98,417.00	Amount $56,008.22

1720	**203 - 50 . 00**	**UNCLASSIFIED EXCAVATION**	**191**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.00	Price $100.00	Price $21.60
Amount $1,910.00	Amount $19,100.00	Amount $4,125.60

1730	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**14,591**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.00	Price $9.00	Price $27.00
Amount $116,728.00	Amount $131,319.00	Amount $393,957.00

1740	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**7,842**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.50	Price $1.05	Price $1.62
Amount $19,605.00	Amount $8,234.10	Amount $12,704.04

1750	**203 - 70 . 75**	**COMPACTING IN CUT**	**84.8**	**STA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $450.00	Price $1,200.00	Price $486.00
Amount $38,160.00	Amount $101,760.00	Amount $41,212.80

1760	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**55**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.00	Price $15.00	Price $27.54
Amount $550.00	Amount $825.00	Amount $1,514.70

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1770	**206 - 35 . 00**	**CULVERT CLEANOUT**	**10**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $2,500.00	Price $324.00
Amount $8,000.00	Amount $25,000.00	Amount $3,240.00

1780	**207 - 10 . 00**	**LINEAR GRADING CLASS 1**	**6.5**	**STA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $450.00	Price $1,085.00	Price $270.00
Amount $2,925.00	Amount $7,052.50	Amount $1,755.00

1790	**214 - 20 . 00**	**FURNISHING ROCK FILL**	**5,184**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.00	Price $22.00	Price $16.20
Amount $114,048.00	Amount $114,048.00	Amount $83,980.80

1800	**214 - 30 . 00**	**PLACING ROCK FILL**	**5,184**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $10.00	Price $16.20
Amount $25,920.00	Amount $51,840.00	Amount $83,980.80

1810	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**559**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $8.50	Price $5.95
Amount $3,913.00	Amount $4,751.50	Amount $3,326.05

1820	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**20,508**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $7.55	Price $4.50
Amount $143,556.00	Amount $154,835.40	Amount $92,286.00

1830	**403 - 01 . 36**	**ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSMR MIX)**	**211.6**	**TONS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $182.40	Price $90.00	Price $197.05
Amount $38,595.84	Amount $19,044.00	Amount $41,695.78

1840	**407 - 10 . 05**	**TACK COAT**	**40**	**GAL**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.27	Price $4.55	Price $2.45
Amount $90.80	Amount $182.00	Amount $98.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1850	**413 - 32 . 00**	**ULTRATHIN BONDED WEARING SURFACE, TYPE C**	**31,322**	**SQYD**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.09	Price $7.50	Price $6.58
Amount $190,750.98	Amount $234,915.00	Amount $206,098.76

1860	**413 - 50 . 00**	**BITUMINOUS PAVEMENT CRACK SEALING**	**1,641**	**LF**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.37	Price $2.00	Price $2.16
Amount $8,812.17	Amount $3,282.00	Amount $3,544.56

1870	**413 - 60 . 00**	**PCCP JOINT/CRACK SEALING**	**3,671**	**LF**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.40	Price $2.50	Price $2.16
Amount $19,823.40	Amount $9,177.50	Amount $7,929.36

1880	**413 - 70 . 00**	**BITUMINOUS PAVEMENT CRACK FILLING**	**4,003**	**LF**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.02	Price $2.50	Price $0.86
Amount $12,089.06	Amount $10,007.50	Amount $3,442.58

1890	**413 - 80 . 00**	**PCCP CRACK FILLING**	**454**	**LF**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $4.00	Price $1.08
Amount $1,362.00	Amount $1,816.00	Amount $490.32

1900	**502 - 13 . 05**	**CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)**	**235.6**	**SQYD**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $40.00	Price $45.71
Amount $10,366.40	Amount $9,424.00	Amount $10,769.28

1910	**601 - 10 . 00**	**TYPE 2 FIELD LABORATORIES**	**1**	**LS**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8,400.00	Price $2,122.00	Price $54,000.00
Amount $8,400.00	Amount $2,122.00	Amount $54,000.00

1920	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**3**	**EA**	

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,000.00	Price $440.00	Price $1,782.00
Amount $3,000.00	Amount $1,320.00	Amount $5,346.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1930	**604 - 40 . 12**	**PIPE COLLAR, TYPE B**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $1,500.00	Price $1,080.00
Amount $4,800.00	Amount $9,000.00	Amount $6,480.00

1940	**604 - 99 . 01**	**MISC.**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,306.64	Price $3,250.00	Price $5,780.45
Amount $6,306.64	Amount $3,250.00	Amount $5,780.45

1950	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**2,385**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $16.86	Price $19.00	Price $20.52
Amount $40,211.10	Amount $45,315.00	Amount $48,940.20

1960	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**2,896**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $27.02	Price $29.50	Price $31.86
Amount $78,249.92	Amount $85,432.00	Amount $92,266.56

1970	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,621.41	Price $1,800.00	Price $1,944.00
Amount $1,621.41	Amount $1,800.00	Amount $1,944.00

1980	**606 - 22 . 02**	**BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,697.85	Price $1,900.00	Price $2,052.00
Amount $3,395.70	Amount $3,800.00	Amount $4,104.00

1990	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $360.15	Price $350.00	Price $378.00
Amount $360.15	Amount $350.00	Amount $378.00

2000	**606 - 23 . 01**	**TRANSITION SECTION, 7.5 FT. POSTS**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $367.21	Price $375.00	Price $405.00
Amount $734.42	Amount $750.00	Amount $810.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2010	**606 - 30 . 00**	**TERMINAL SECTION - GUARDRAIL**	**2**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$756.17	Price	$950.00	Price	$1,026.00
Amount	$1,512.34	Amount	$1,900.00	Amount	$2,052.00

2020	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**8**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$1,856.61	Price	$2,000.00	Price	$2,160.00
Amount	$14,852.88	Amount	$16,000.00	Amount	$17,280.00

2030	**606 - 66 . 10**	**END ANCHOR**	**5**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$744.41	Price	$888.00	Price	$972.00
Amount	$3,722.05	Amount	$4,440.00	Amount	$4,860.00

2040	**607 - 10 . 12**	**CHAIN-LINK FENCE (60 IN.)**	**3,520**	**LF**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$14.61	Price	$14.00	Price	$15.12
Amount	$51,427.20	Amount	$49,280.00	Amount	$53,222.40

2050	**607 - 11 . 02**	**MODIFIED CONCRETE GUTTER TYPE B**	**722**	**LF**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$31.00	Price	$25.00	Price	$38.88
Amount	$22,382.00	Amount	$18,050.00	Amount	$28,071.36

2060	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**76.1**	**SQYD**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$68.00	Price	$115.00	Price	$63.18
Amount	$5,174.80	Amount	$8,751.50	Amount	$4,808.00

2070	**608 - 10 . 12**	**TRUNCATED DOMES**	**288**	**SQFT**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$19.50	Price	$23.50	Price	$17.28
Amount	$5,616.00	Amount	$6,768.00	Amount	$4,976.64

2085	**608 - 99 . 05**	**MISC.**	**3,975**	**SQYD**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$43.00	Price	$65.00	Price	$48.60
Amount	$170,925.00	Amount	$258,375.00	Amount	$193,185.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2090	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**413.2**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $29.00	Price $49.90	Price $34.56
Amount $11,982.80	Amount $20,618.68	Amount $14,280.19

2100	**608 - 99 . 03**	**MISC.**	**203**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $63.50	Price $190.00	Price $51.84
Amount $12,890.50	Amount $38,570.00	Amount $10,523.52

2110	**608 - 99 . 05**	**MISC.**	**108.1**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $31.00	Price $44.00	Price $51.29
Amount $3,351.10	Amount $4,756.40	Amount $5,544.45

2120	**609 - 10 . 41**	**CONCRETE GUTTER TYPE A**	**35**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $73.00	Price $32.00	Price $38.88
Amount $2,555.00	Amount $1,120.00	Amount $1,360.80

2130	**609 - 10 . 42**	**CONCRETE GUTTER TYPE B**	**47**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $32.00	Price $34.56
Amount $2,068.00	Amount $1,504.00	Amount $1,624.32

2140	**609 - 10 . 52**	**CURB AND GUTTER TYPE B**	**680**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $14.50	Price $32.00	Price $22.14
Amount $9,860.00	Amount $21,760.00	Amount $15,055.20

2150	**609 - 60 . 10**	**FURNISHING TYPE 1 ROCK DITCH LINER**	**73**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.00	Price $21.00	Price $14.58
Amount $2,555.00	Amount $1,533.00	Amount $1,064.34

2160	**609 - 60 . 20**	**FURNISHING TYPE 2 ROCK DITCH LINER**	**307**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $32.00	Price $24.00	Price $19.44
Amount $9,824.00	Amount $7,368.00	Amount $5,968.08

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2170	**609 - 60 . 30**	**FURNISHING TYPE 3 ROCK DITCH LINER**	**203**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.00	Price $24.00	Price $22.68
Amount $7,105.00	Amount $4,872.00	Amount $4,604.04

2180	**609 - 60 . 41**	**PLACING TYPE 1 ROCK DITCH LINER**	**73**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $20.00	Price $21.00	Price $22.68
Amount $1,460.00	Amount $1,533.00	Amount $1,655.64

2190	**609 - 60 . 42**	**PLACING TYPE 2 ROCK DITCH LINER**	**307**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $18.00	Price $15.00	Price $30.24
Amount $5,526.00	Amount $4,605.00	Amount $9,283.68

2200	**609 - 60 . 43**	**PLACING TYPE 3 ROCK DITCH LINER**	**203**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $15.00	Price $46.44
Amount $2,436.00	Amount $3,045.00	Amount $9,427.32

2210	**609 - 60 . 50**	**BEDDING MATERIAL FOR ROCK DITCH LINER**	**74**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $42.00	Price $12.60	Price $21.60
Amount $3,108.00	Amount $932.40	Amount $1,598.40

2220	**609 - 70 . 00**	**ROCK LINING**	**9**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $75.00	Price $44.00	Price $84.24
Amount $675.00	Amount $396.00	Amount $758.16

2230	**612 - 20 . 08**	**IMPACT ATTENUATOR (8 SAND BARRELS)**	**11**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,000.00	Price $3,000.00	Price $2,700.00
Amount $22,000.00	Amount $33,000.00	Amount $29,700.00

2240	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**14**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $300.00	Price $200.00	Price $378.00
Amount $4,200.00	Amount $2,800.00	Amount $5,292.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2250	**612 - 20 . 30**	**IMPACT ATTENUATOR (RELOCATION)**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,320.00	Price $500.00	Price $756.00
Amount $5,280.00	Amount $2,000.00	Amount $3,024.00

2260	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,828.13	Price $3,500.00	Price $3,240.00
Amount $11,312.52	Amount $14,000.00	Amount $12,960.00

2270	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**419.9**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $110.00	Price $125.00	Price $70.63
Amount $46,189.00	Amount $52,487.50	Amount $29,657.54

2280	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**42**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $44.00	Price $17.65
Amount $1,050.00	Amount $1,848.00	Amount $741.30

2290	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**42**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $19.00	Price $21.40
Amount $1,050.00	Amount $798.00	Amount $898.80

2300	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**1,428**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $5.22	Price $4.40
Amount $4,284.00	Amount $7,454.16	Amount $6,283.20

2310	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**1,599**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.90	Price $7.00	Price $9.65
Amount $14,231.10	Amount $11,193.00	Amount $15,430.35

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2320	**613 - 20 . 14**	**CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)**	**365**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.40	Price $4.00	Price $2.16
Amount $511.00	Amount $1,460.00	Amount $788.40

2330	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**2**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $500.00	Price $788.00	Price $880.00
Amount $1,000.00	Amount $1,576.00	Amount $1,760.00

2340	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**54.1**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $55.00	Price $41.11
Amount $3,083.70	Amount $2,975.50	Amount $2,224.05

2350	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**189.8**	**TONS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $94.98	Price $100.00	Price $102.59
Amount $18,027.20	Amount $18,980.00	Amount $19,471.58

2360	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**674.5**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $26.62	Price $171.90	Price $28.75
Amount $17,955.19	Amount $115,946.55	Amount $19,391.88

2370	**614 - 10 . 23**	**GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,000.00	Price $1,050.00	Price $1,501.20
Amount $1,000.00	Amount $1,050.00	Amount $1,501.20

2380	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $520.00	Price $580.00	Price $596.16
Amount $2,080.00	Amount $2,320.00	Amount $2,384.64

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2390	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $770.00	Price $900.00	Price $1,155.60
Amount $2,310.00	Amount $2,700.00	Amount $3,466.80

2400	**614 - 30 . 10**	**MANHOLE FRAME AND COVER, TYPE 1-A**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $550.00	Price $300.00	Price $594.00
Amount $550.00	Amount $300.00	Amount $594.00

2410	**614 - 30 . 12**	**MANHOLE FRAME AND COVER, TYPE 2**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $501.62	Price $390.00	Price $561.60
Amount $501.62	Amount $390.00	Amount $561.60

2420	**614 - 30 . 13**	**MANHOLE FRAME AND COVER, TYPE 3**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $387.52	Price $450.00	Price $324.00
Amount $775.04	Amount $900.00	Amount $648.00

2430	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,450**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.00	Price $9.25	Price $7.56
Amount $19,600.00	Amount $22,662.50	Amount $18,522.00

2440	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $55.00	Price $50.00	Price $97.20
Amount $330.00	Amount $300.00	Amount $583.20

2450	**616 - 10 . 09**	**FLAG ASSEMBLY**	**32**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $25.00	Price $21.60
Amount $800.00	Amount $800.00	Amount $691.20

2460	**616 - 10 . 10**	**RELOCATED SIGNS**	**924**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $5.00	Price $5.40
Amount $5,544.00	Amount $4,620.00	Amount $4,989.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2470	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**262**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.00	Price $20.00	Price $23.76
Amount $5,764.00	Amount $5,240.00	Amount $6,225.12

2480	**616 - 10 . 31**	**TYPE III MOVEABLE BARRICADE WITH LIGHT**	**32**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $65.00	Price $200.00	Price $248.40
Amount $2,080.00	Amount $6,400.00	Amount $7,948.80

2490	**616 - 10 . 34**	**DIRECTIONAL INDICATOR BARRICADE WITH LIGHT**	**10**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $45.00	Price $100.00	Price $54.00
Amount $450.00	Amount $1,000.00	Amount $540.00

2500	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $700.00	Price $2,750.00	Price $1,134.00
Amount $2,800.00	Amount $11,000.00	Amount $4,536.00

2510	**616 - 10 . 52**	**WARNING LIGHT, TYPE B**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.00	Price $50.00	Price $91.80
Amount $690.00	Amount $1,150.00	Amount $2,111.40

2520	**616 - 10 . 55**	**SEQUENTIAL FLASHING WARNING LIGHT**	**15**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.00	Price $100.00	Price $81.00
Amount $525.00	Amount $1,500.00	Amount $1,215.00

2530	**616 - 10 . 70**	**TUBULAR MARKER**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $75.00	Price $35.00	Price $64.80
Amount $1,725.00	Amount $805.00	Amount $1,490.40

2540	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**9**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3,687.63	Price $9,500.00	Price $324.00
Amount $33,188.67	Amount $85,500.00	Amount $2,916.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2550	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3,000.00	Price $9,500.00	Price $8,250.00
Amount $3,000.00	Amount $9,500.00	Amount $8,250.00

2560	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $500.00	Price $500.00	Price $91.80
Amount $500.00	Amount $500.00	Amount $91.80

2570	**617 - 10 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE A**	**93**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $84.00	Price $93.00	Price $84.82
Amount $7,812.00	Amount $8,649.00	Amount $7,888.26

2580	**617 - 20 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE B**	**442**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $51.00	Price $60.00	Price $55.08
Amount $22,542.00	Amount $26,520.00	Amount $24,345.36

2590	**617 - 31 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE D**	**649**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $60.00	Price $60.00	Price $64.80
Amount $38,940.00	Amount $38,940.00	Amount $42,055.20

2600	**617 - 31 . 01**	**CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)**	**717**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $60.00	Price $97.00	Price $64.80
Amount $43,020.00	Amount $69,549.00	Amount $46,461.60

2610	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**288**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $15.20	Price $88.00	Price $27.00
Amount $4,377.60	Amount $25,344.00	Amount $7,776.00

2620	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $200,000.00	Price $202,000.00	Price $348,622.60
Amount $200,000.00	Amount $202,000.00	Amount $348,622.60

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2630	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**9,789**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.30	Price $2.00	Price $2.27
Amount $12,725.70	Amount $19,578.00	Amount $22,221.03

2640	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**1,223**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $15.00	Price $8.00	Price $8.64
Amount $18,345.00	Amount $9,784.00	Amount $10,566.72

2650	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**665**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $40.00	Price $28.00	Price $30.24
Amount $26,600.00	Amount $18,620.00	Amount $20,109.60

2660	**620 - 51 . 21**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW**	**193**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $40.00	Price $28.00	Price $30.24
Amount $7,720.00	Amount $5,404.00	Amount $5,836.32

2670	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $495.00	Price $375.00	Price $405.00
Amount $11,385.00	Amount $8,625.00	Amount $9,315.00

2680	**620 - 51 . 31**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW**	**18**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $495.00	Price $300.00	Price $324.00
Amount $8,910.00	Amount $5,400.00	Amount $5,832.00

2690	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $990.00	Price $675.00	Price $729.00
Amount $2,970.00	Amount $2,025.00	Amount $2,187.00

2700	**620 - 51 . 40**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES**	**31**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $95.00	Price $40.00	Price $43.20
Amount $2,945.00	Amount $1,240.00	Amount $1,339.20

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2710	**620 - 53 . 01**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE**	**1,791**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.90	Price $1.25	Price $1.35
Amount $5,193.90	Amount $2,238.75	Amount $2,417.85

2720	**620 - 53 . 03**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW**	**2,342**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.90	Price $1.25	Price $1.35
Amount $6,791.80	Amount $2,927.50	Amount $3,161.70

2730	**620 - 53 . 20**	**PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE**	**22**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $13.00	Price $4.00	Price $4.32
Amount $286.00	Amount $88.00	Amount $95.04

2740	**620 - 53 . 30**	**PREFORMED SHORT TERM MARKING TAPE, 12 IN., WHITE**	**178**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $13.00	Price $1.25	Price $1.35
Amount $2,314.00	Amount $222.50	Amount $240.30

2750	**620 - 54 . 40**	**PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW**	**14**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $95.00	Price $60.00	Price $64.80
Amount $1,330.00	Amount $840.00	Amount $907.20

2760	**620 - 54 . 42**	**PREFORMED SHORT TERM MARKING TAPE STRAIGHT ARROW**	**5**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $95.00	Price $60.00	Price $64.80
Amount $475.00	Amount $300.00	Amount $324.00

2770	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**3,548**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.40	Price $1.00	Price $1.08
Amount $8,515.20	Amount $3,548.00	Amount $3,831.84

2780	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**18,334**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $0.75	Price $0.81
Amount $18,334.00	Amount $13,750.50	Amount $14,850.54

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2790	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**5,378**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $0.75	Price $0.81
Amount $5,378.00	Amount $4,033.50	Amount $4,356.18

2800	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**12,974**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.95	Price $0.75	Price $0.81
Amount $12,325.30	Amount $9,730.50	Amount $10,508.94

2810	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**5,175**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.95	Price $0.75	Price $0.81
Amount $4,916.25	Amount $3,881.25	Amount $4,191.75

2820	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**648**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $2.00	Price $2.16
Amount $3,240.00	Amount $1,296.00	Amount $1,399.68

2822	**620 - 61 . 24**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE**	**665**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9.00	Price $0.70	Price $2.97
Amount $5,985.00	Amount $465.50	Amount $1,975.05

2824	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**193**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9.00	Price $2.00	Price $2.43
Amount $1,737.00	Amount $386.00	Amount $468.99

2830	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**5,042**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.50	Price $0.55	Price $0.76
Amount $7,563.00	Amount $2,773.10	Amount $3,831.92

2840	**620 - 99 . 02**	**MISC.**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $975.00	Price $3.00	Price $1,620.00
Amount $1,950.00	Amount $6.00	Amount $3,240.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2850	**620 - 99 . 02**	**MISC.**	**26**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $245.00	Price $3.00	Price $27.00
Amount $6,370.00	Amount $78.00	Amount $702.00

2852	**620 - 99 . 02**	**MISC.**	**44**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $95.00	Price $0.70	Price $108.00
Amount $4,180.00	Amount $30.80	Amount $4,752.00

2854	**620 - 99 . 02**	**MISC.**	**31**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.00	Price $9.50	Price $32.40
Amount $1,085.00	Amount $294.50	Amount $1,004.40

2860	**620 - 99 . 03**	**MISC.**	**2,321**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $3.00	Price $3.24
Amount $11,605.00	Amount $6,963.00	Amount $7,520.04

2870	**620 - 99 . 03**	**MISC.**	**1,100**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $3.00	Price $3.24
Amount $5,500.00	Amount $3,300.00	Amount $3,564.00

2880	**620 - 99 . 03**	**MISC.**	**1,441**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.65	Price $0.70	Price $0.76
Amount $936.65	Amount $1,008.70	Amount $1,095.16

2890	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**1,075**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.83	Price $9.50	Price $11.70
Amount $11,642.25	Amount $10,212.50	Amount $12,577.50

2900	**624 - 01 . 03**	**PERMANENT EROSION CONTROL GEOTEXTILE**	**1,725**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.50	Price $3.00	Price $2.70
Amount $6,037.50	Amount $5,175.00	Amount $4,657.50

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2910	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22,300.00	Price $28,000.00	Price $27,000.00
Amount $22,300.00	Amount $28,000.00	Amount $27,000.00

2920	**703 - 20 . 01**	**CLASS B CONCRETE (CULVERTS)**	**2**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $395.45	Price $1,000.00	Price $432.00
Amount $790.90	Amount $2,000.00	Amount $864.00

2930	**720 - 10 . 00**	**MECHANICALLY STABILIZED EARTH WALL SYSTEMS**	**1,252**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $49.23	Price $42.95	Price $49.68
Amount $61,635.96	Amount $53,773.40	Amount $62,199.36

2940	**725 - 03 . 15**	**15 IN. PIPE GROUP B**	**219**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $40.00	Price $38.88
Amount $9,636.00	Amount $8,760.00	Amount $8,514.72

2950	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**612**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $39.00	Price $47.25	Price $41.04
Amount $23,868.00	Amount $28,917.00	Amount $25,116.48

2960	**725 - 03 . 24**	**24 IN. PIPE GROUP B**	**118**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $96.00	Price $50.00	Price $49.68
Amount $11,328.00	Amount $5,900.00	Amount $5,862.24

2970	**725 - 03 . 36**	**36 IN. PIPE GROUP B**	**11**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $140.00	Price $89.00	Price $102.60
Amount $1,540.00	Amount $979.00	Amount $1,128.60

2980	**725 - 04 . 18**	**18 IN. PIPE GROUP C**	**228**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $43.00	Price $39.00	Price $41.04
Amount $9,804.00	Amount $8,892.00	Amount $9,357.12

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

2990	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**65**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $155.00	Price $45.00	Price $41.04
Amount $10,075.00	Amount $2,925.00	Amount $2,667.60

3000	**726 - 10 . 24**	**24 IN. PIPE GROUP A**	**56**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $200.00	Price $56.00	Price $49.68
Amount $11,200.00	Amount $3,136.00	Amount $2,782.08

3010	**726 - 10 . 36**	**36 IN. PIPE GROUP A**	**125**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $82.00	Price $79.00	Price $90.72
Amount $10,250.00	Amount $9,875.00	Amount $11,340.00

3020	**731 - 00 . 48**	**PRECAST CONCRETE MANHOLE - 48 IN.**	**16**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $205.60	Price $300.00	Price $201.75
Amount $3,289.60	Amount $4,800.00	Amount $3,228.00

3030	**731 - 00 . 60**	**PRECAST CONCRETE MANHOLE - 60 IN.**	**6**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $417.23	Price $500.00	Price $645.60
Amount $2,503.38	Amount $3,000.00	Amount $3,873.60

3040	**731 - 10 . 22**	**PRECAST CONCRETE DROP INLET 2 FT X 2 FT**	**11**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $457.12	Price $1,500.00	Price $300.92
Amount $5,028.32	Amount $16,500.00	Amount $3,310.12

3050	**731 - 10 . 42**	**PRECAST CONCRETE DROP INLET 4 FT X 2 FT**	**4**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $789.68	Price $600.00	Price $682.92
Amount $3,158.72	Amount $2,400.00	Amount $2,731.68

3060	**731 - 10 . 52**	**PRECAST CONCRETE DROP INLET 5 FT X 2 FT**	**4**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $437.58	Price $721.00	Price $349.36
Amount $1,750.32	Amount $2,884.00	Amount $1,397.44

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3070	**732 - 00 . 15**	**15 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $225.00	Price $500.00	Price $162.80
Amount $675.00	Amount $1,500.00	Amount $488.40

3080	**732 - 00 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $250.00	Price $500.00	Price $211.05
Amount $1,000.00	Amount $2,000.00	Amount $844.20

3090	**732 - 00 . 24**	**24 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $306.00	Price $790.00	Price $315.04
Amount $612.00	Amount $1,580.00	Amount $630.08

3100	**732 - 00 . 36**	**36 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $640.00	Price $999.00	Price $489.52
Amount $640.00	Amount $999.00	Amount $489.52

3110	**732 - 06 . 36**	**36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $940.00	Price $999.00	Price $1,451.93
Amount $940.00	Amount $999.00	Amount $1,451.93

3120	**732 - 08 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION**	**8**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $250.00	Price $645.00	Price $211.05
Amount $2,000.00	Amount $5,160.00	Amount $1,688.40

3130	**803 - 99 . 05**	**MISC.**	**441**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.90	Price $11.50	Price $14.58
Amount $4,806.90	Amount $5,071.50	Amount $6,429.78

3140	**804 - 10 . 00**	**TOPSOIL**	**268**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35.19	Price $32.50	Price $37.80
Amount $9,430.92	Amount $8,710.00	Amount $10,130.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3150	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**4.1**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,850.00	Price $18.50	Price $2,970.00
Amount $7,585.00	Amount $75.85	Amount $12,177.00

3160	**805 - 20 . 00**	**SEEDING - WARM SEASON MIXTURES**	**0.4**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4,850.00	Price $48.50	Price $2,970.00
Amount $1,940.00	Amount $19.40	Amount $1,188.00

3170	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**179**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.00	Price $10.00	Price $21.60
Amount $5,370.00	Amount $1,790.00	Amount $3,866.40

3180	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**1.1**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,450.00	Price $1,450.00	Price $1,080.00
Amount $1,595.00	Amount $1,595.00	Amount $1,188.00

3190	**806 - 10 . 19**	**SILT FENCE**	**3,252**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.95	Price $1.95	Price $1.42
Amount $6,341.40	Amount $6,341.40	Amount $4,617.84

3200	**806 - 10 . 20**	**TEMPORARY PIPE**	**447**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $14.43	Price $30.00	Price $29.16
Amount $6,450.21	Amount $13,410.00	Amount $13,034.52

3210	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**141**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $130.00	Price $130.00	Price $87.40
Amount $18,330.00	Amount $18,330.00	Amount $12,323.40

3220	**806 - 10 . 23**	**SEDIMENT TRAP**	**64**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.00	Price $100.00	Price $87.40
Amount $1,920.00	Amount $6,400.00	Amount $5,593.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3230	**806 - 41 . 23**	**TYPE 4 EROSION CONTROL BLANKET**	**53**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.50	Price $5.50	Price $10.80
Amount $291.50	Amount $291.50	Amount $572.40

3240	**901 - 30 . 03**	**CONDUIT, 3 IN. RIGID, IN TRENCH**	**340**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $32.00	Price $6.48
Amount $2,040.00	Amount $10,880.00	Amount $2,203.20

3250	**901 - 40 . 03**	**CONDUIT, 3 IN. RIGID, PUSHED**	**333**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $40.00	Price $12.96
Amount $3,996.00	Amount $13,320.00	Amount $4,315.68

Section Total for: 0007

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$2,588,646.48
2	Lehman Construction, L.L.C.	$2,946,445.34
3	Vee-Jay Cement Contracting Co, Inc.	$2,885,145.52

Section 0009 : ALT B - MO 740, R2, R4 & SOR EAST (8.5 IN. PCCP) - J5S0842B

3280	**502 - 13 . 32**	**CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**12,768.2**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.50	Price $38.00	Price $48.05
Amount $568,184.90	Amount $485,191.60	Amount $613,512.01

Section Total for: 0009

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$568,184.90
2	Lehman Construction, L.L.C.	$485,191.60
3	Vee-Jay Cement Contracting Co, Inc.	$613,512.01

Section 0010 : ALT C - A2 SHOULDER (ASPHALT) - J5S0842B

3290	**401 - 01 . 50**	**TYPE A2 SHOULDER**	**4,570.4**	**SQYD**

1 Vee-Jay Cement Contracting Co, Inc.
Price $32.19
Amount $147,121.18

Section Total for: 0010

Rank by Contract Total	Vendor Name	Total
1	Vee-Jay Cement Contracting Co, Inc.	$147,121.18

Section 0011 : ALT D - A2 SHOULDER (CONCRETE) - J5S0842B

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3300	**502 - 13 . 40**	**TYPE A2 SHOULDER**	**4,570.4**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.
Price $32.00	Price $30.00
Amount $146,252.80	Amount $137,112.00

Section Total for: 0011

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$146,252.80
2	Lehman Construction, L.L.C.	$137,112.00

Section 0013 : ALT F - RAMPS 1 & 3 (8.0 IN. PCCP) - J5S0842B

3320	**502 - 13 . 08**	**CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)**	**668.7**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $60.00	Price $38.00	Price $53.65
Amount $40,122.00	Amount $25,410.60	Amount $35,875.76

Section Total for: 0013

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$40,122.00
2	Lehman Construction, L.L.C.	$25,410.60
3	Vee-Jay Cement Contracting Co, Inc.	$35,875.76

Section 0015 : ALT H - S. OUTER RD. WEST (7.5 IN. PCCP) - J5S0842B

3340	**502 - 13 . 31**	**CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**1,188.6**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $55.00	Price $35.00	Price $45.70
Amount $65,373.00	Amount $41,601.00	Amount $54,319.02

Section Total for: 0015

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$65,373.00
2	Lehman Construction, L.L.C.	$41,601.00
3	Vee-Jay Cement Contracting Co, Inc.	$54,319.02

Section 0016 : LIGHTING ITEMS - J5S0842B

3350	**901 - 10 . 62**	**LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2**	**18**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,100.00	Price $1,719.20	Price $2,268.00
Amount $37,800.00	Amount $30,945.60	Amount $40,824.00

3360	**901 - 10 . 64**	**LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,100.00	Price $1,800.30	Price $2,268.00
Amount $8,400.00	Amount $7,201.20	Amount $9,072.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3370	**901 - 11 . 06**	**BRACKET ARM, 6 FT. OR 1.8 M**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $300.00	Price $510.05	Price $324.00
Amount $1,800.00	Amount $3,060.30	Amount $1,944.00

3380	**901 - 11 . 15**	**BRACKET ARM, 15 FT. OR 4.6 M**	**18**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $600.00	Price $520.42	Price $648.00
Amount $10,800.00	Amount $9,367.56	Amount $11,664.00

3390	**901 - 13 . 10**	**LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM**	**24**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $600.00	Price $237.32	Price $648.00
Amount $14,400.00	Amount $5,695.68	Amount $15,552.00

3400	**901 - 22 . 30**	**BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,500.00	Price $3,741.75	Price $7,020.00
Amount $13,000.00	Amount $7,483.50	Amount $14,040.00

3410	**901 - 30 . 02**	**CONDUIT, 2 IN. RIGID, IN TRENCH**	**567**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $8.14	Price $5.40
Amount $2,835.00	Amount $4,615.38	Amount $3,061.80

3420	**901 - 30 . 03**	**CONDUIT, 3 IN. RIGID, IN TRENCH**	**290**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $25.67	Price $6.48
Amount $1,740.00	Amount $7,444.30	Amount $1,879.20

3430	**901 - 40 . 03**	**CONDUIT, 3 IN. RIGID, PUSHED**	**783**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11.00	Price $2.05	Price $11.88
Amount $8,613.00	Amount $1,605.15	Amount $9,302.04

3440	**901 - 50 . 10**	**TRENCHING TYPE I**	**6,765**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.00	Price $28.71	Price $4.32
Amount $27,060.00	Amount $194,223.15	Amount $29,224.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3450	**901 - 61 . 10**	**PULL BOX, PREFORMED CLASS 1**	**20**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $630.00	Price $595.35	Price $680.40
Amount $12,600.00	Amount $11,907.00	Amount $13,608.00

3460	**901 - 61 . 20**	**PULL BOX, CONCRETE, STANDARD**	**5**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,400.00	Price $1,940.40	Price $2,592.00
Amount $12,000.00	Amount $9,702.00	Amount $12,960.00

3470	**901 - 70 . 02**	**CABLE, 2 AWG 1 CONDUCTOR**	**2,110**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.50	Price $2.23	Price $1.62
Amount $3,165.00	Amount $4,705.30	Amount $3,418.20

3480	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**2,480**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $0.40	Price $0.27
Amount $620.00	Amount $992.00	Amount $669.60

3490	**901 - 74 . 04**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG**	**5,350**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.50	Price $12.87	Price $5.94
Amount $29,425.00	Amount $68,854.50	Amount $31,779.00

3500	**901 - 74 . 07**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG**	**3,820**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $12.56	Price $5.40
Amount $19,100.00	Amount $47,979.20	Amount $20,628.00

3510	**901 - 82 . 45**	**POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)**	**22**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $750.00	Price $1,194.55	Price $810.00
Amount $16,500.00	Amount $26,280.10	Amount $17,820.00

3520	**901 - 86 . 13**	**POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING AND SIGNALS**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7,000.00	Price $7,959.50	Price $7,560.00
Amount $14,000.00	Amount $15,919.00	Amount $15,120.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3530	**901 - 99 . 01**	**MISC.**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $50,000.00	Price $37,062.00	Price $54,000.00
Amount $50,000.00	Amount $37,062.00	Amount $54,000.00

3540	**902 - 72 . 00**	**CONDUIT, 2 IN., PUSHED**	**80**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.00	Price $19.64	Price $10.80
Amount $800.00	Amount $1,571.20	Amount $864.00

Section Total for: 0016

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$284,658.00
2	Lehman Construction, L.L.C.	$496,614.12
3	Vee-Jay Cement Contracting Co, Inc.	$307,430.64

Section 0017 : SIGNAL ITEMS - J5S0842B

3550	**902 - 01 . 13**	**SIGNAL HEAD, TYPE 3T**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $775.00	Price $983.00	Price $837.00
Amount $4,650.00	Amount $5,898.00	Amount $5,022.00

3560	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**	**13**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $930.00	Price $1,107.92	Price $1,004.40
Amount $12,090.00	Amount $14,402.96	Amount $13,057.20

3570	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**14**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $625.00	Price $1,249.61	Price $675.00
Amount $8,750.00	Amount $17,494.54	Amount $9,450.00

3580	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**11**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $685.59	Price $864.00
Amount $8,800.00	Amount $7,541.49	Amount $9,504.00

3590	**902 - 27 . 15**	**POST, SIGNAL 15 FT. OR 4.6 M**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,000.00	Price $896.75	Price $1,080.00
Amount $6,000.00	Amount $5,380.50	Amount $6,480.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3600	**902 - 32 . 30**	**POST, TYPE C, 30 FT. ARM OR 9.1 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$6,100.00	Price	$5,484.45	Price	$6,588.00
Amount	$6,100.00	Amount	$5,484.45	Amount	$6,588.00

3610	**902 - 32 . 35**	**POST, TYPE C, 35 FT. ARM OR 10.7 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$6,350.00	Price	$6,119.70	Price	$6,858.00
Amount	$6,350.00	Amount	$6,119.70	Amount	$6,858.00

3620	**902 - 32 . 40**	**POST, TYPE C, 40 FT. ARM OR 12.2 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$7,600.00	Price	$7,292.55	Price	$8,208.00
Amount	$7,600.00	Amount	$7,292.55	Amount	$8,208.00

3630	**902 - 32 . 45**	**POST, TYPE C, 45 FT. ARM OR 13.7 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$7,840.00	Price	$7,668.45	Price	$8,467.20
Amount	$7,840.00	Amount	$7,668.45	Amount	$8,467.20

3640	**902 - 32 . 50**	**POST, TYPE C, 50 FT. ARM OR 15.2 M ARM**	**2**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$8,300.00	Price	$8,119.95	Price	$8,964.00
Amount	$16,600.00	Amount	$16,239.90	Amount	$17,928.00

3650	**902 - 42 . 81**	**CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER**	**2**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$11,700.00	Price	$13,168.50	Price	$12,636.00
Amount	$23,400.00	Amount	$26,337.00	Amount	$25,272.00

3660	**902 - 43 . 00**	**SYSTEM MASTER**	**1**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$3,670.00	Price	$4,954.50	Price	$3,963.60
Amount	$3,670.00	Amount	$4,954.50	Amount	$3,963.60

3670	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**14**	**EA**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$195.00	Price	$414.11	Price	$210.60
Amount	$2,730.00	Amount	$5,797.54	Amount	$2,948.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3680	**902 - 49 . 44**	**DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED)**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $199.00	Price $375.75	Price $214.92
Amount $398.00	Amount $751.50	Amount $429.84

3690	**902 - 49 . 75**	**VIDEO DETECTION SYSTEM**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $50,000.00	Price $43,086.00	Price $54,000.00
Amount $100,000.00	Amount $86,172.00	Amount $108,000.00

3700	**902 - 50 . 20**	**CONDUIT, 1 IN., LOOP DETECTOR**	**1,786**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $10.00	Price $8.36	Price $10.80
Amount $17,860.00	Amount $14,930.96	Amount $19,288.80

3710	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**	**1,844**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $8.75	Price $5.40
Amount $9,220.00	Amount $16,135.00	Amount $9,957.60

3720	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**329**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $16.89	Price $6.48
Amount $1,974.00	Amount $5,556.81	Amount $2,131.92

3730	**902 - 72 . 00**	**CONDUIT, 2 IN., PUSHED**	**239**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9.00	Price $28.93	Price $9.72
Amount $2,151.00	Amount $6,914.27	Amount $2,323.08

3740	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**743**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11.00	Price $33.83	Price $11.88
Amount $8,173.00	Amount $25,135.69	Amount $8,826.84

3750	**902 - 82 . 06**	**CABLE, 6 AWG 1 CONDUCTOR, POWER**	**2,200**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $1.77	Price $1.08
Amount $2,200.00	Amount $3,894.00	Amount $2,376.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3760	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**5,810**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $2.16	Price $0.92
Amount $4,938.50	Amount $12,549.60	Amount $5,345.20

3770	**902 - 83 . 50**	**FIBER OPTIC CABLE, 6 - FIBER, SINGLE MODE**	**1,770**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.00	Price $2.59	Price $2.16
Amount $3,540.00	Amount $4,584.30	Amount $3,823.20

3780	**902 - 85 . 00**	**CABLE, LOOP DETECTOR, IN DUCT**	**220**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.00	Price $12.22	Price $23.76
Amount $4,840.00	Amount $2,688.40	Amount $5,227.20

3790	**902 - 85 . 10**	**CABLE, LOOP DETECTOR, LEAD-IN**	**2,260**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $1.42	Price $0.27
Amount $565.00	Amount $3,209.20	Amount $610.20

3800	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**18**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $595.42	Price $702.00
Amount $11,700.00	Amount $10,717.56	Amount $12,636.00

3810	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,100.00	Price $1,045.00	Price $1,188.00
Amount $3,300.00	Amount $3,135.00	Amount $3,564.00

3820	**902 - 88 . 16**	**PULL BOX, PREFORMED CLASS 5**	**9**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,250.00	Price $1,042.33	Price $1,350.00
Amount $11,250.00	Amount $9,380.97	Amount $12,150.00

3830	**902 - 88 . 20**	**PULL BOX, CONCRETE, STANDARD**	**10**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,500.00	Price $1,939.20	Price $2,700.00
Amount $25,000.00	Amount $19,392.00	Amount $27,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3840	**902 - 88 . 21**	**PULL BOX, CONCRETE, DOUBLE, TYPE A**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4,000.00	Price $2,382.00	Price $4,320.00
Amount $4,000.00	Amount $2,382.00	Amount $4,320.00

3850	**902 - 88 . 24**	**PULL BOX, CONCRETE, DOUBLE TYPE B**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4,200.00	Price $2,382.00	Price $4,536.00
Amount $4,200.00	Amount $2,382.00	Amount $4,536.00

3860	**902 - 91 . 00**	**BASE, CONCRETE**	**30.4**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $1,053.95	Price $702.00
Amount $19,760.00	Amount $32,040.08	Amount $21,340.80

3870	**902 - 94 . 00**	**TEMPORARY TRAFFIC SIGNALS**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $75,000.00	Price $57,000.00	Price $81,000.00
Amount $75,000.00	Amount $57,000.00	Amount $81,000.00

3880	**902 - 99 . 02**	**MISC.**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5,000.00	Price $3,995.00	Price $5,400.00
Amount $10,000.00	Amount $7,990.00	Amount $10,800.00

3890	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**91**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $40.00	Price $36.00	Price $38.88
Amount $3,640.00	Amount $3,276.00	Amount $3,538.08

Section Total for: 0017

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$438,289.50
2	Lehman Construction, L.L.C.	$460,828.92
3	Vee-Jay Cement Contracting Co, Inc.	$472,971.16

Section 0018 : SIGNING ITEMS - J5S0842B

3900	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**49.4**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $811.27	Price $1,050.00	Price $1,134.00
Amount $40,076.74	Amount $51,870.00	Amount $56,019.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3910	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**7,310**	**LB**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.86	Price $2.30	Price $2.48
Amount $13,596.60	Amount $16,813.00	Amount $18,128.80

3920	**903 - 12 . 20**	**PIPE POSTS**	**2,940**	**LB**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.04	Price $2.40	Price $2.59
Amount $5,997.60	Amount $7,056.00	Amount $7,614.60

3930	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**27**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $82.61	Price $90.00	Price $97.20
Amount $2,230.47	Amount $2,430.00	Amount $2,624.40

3940	**903 - 12 . 52**	**7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE**	**31**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $38.81	Price $36.00	Price $38.88
Amount $1,203.11	Amount $1,116.00	Amount $1,205.28

3950	**903 - 12 . 56**	**7 FT. CHANNEL POST DELINEATOR, WHITE**	**9**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.93	Price $32.00	Price $34.56
Amount $278.37	Amount $288.00	Amount $311.04

3960	**903 - 12 . 57**	**7 FT. CHANNEL POST DELINEATOR, YELLOW**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.93	Price $32.00	Price $34.56
Amount $61.86	Amount $64.00	Amount $69.12

3970	**903 - 12 . 58**	**7 FT. CHANNEL POST DELINEATOR, WHITE/RED**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $38.81	Price $36.00	Price $38.88
Amount $232.86	Amount $216.00	Amount $233.28

3980	**903 - 12 . 59**	**7 FT. CHANNEL POST DELINEATOR, YELLOW/RED**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $38.81	Price $36.00	Price $38.88
Amount $38.81	Amount $36.00	Amount $38.88

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

3990	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**150**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $34.07	Price $15.00	Price $16.20
Amount $5,110.50	Amount $2,250.00	Amount $2,430.00

4000	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**577**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $16.49	Price $19.00	Price $20.52
Amount $9,514.73	Amount $10,963.00	Amount $11,840.04

4010	**903 - 50 . 11**	**SIGN, TYPE STR2L-3**	**1,629**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $15.26	Price $21.00	Price $22.68
Amount $24,858.54	Amount $34,209.00	Amount $36,945.72

4020	**903 - 99 . 02**	**MISC.**	**27**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $226.97	Price $100.00	Price $108.00
Amount $6,128.19	Amount $2,700.00	Amount $2,916.00

4030	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $29,706.94	Price $26,500.00	Price $28,620.00
Amount $29,706.94	Amount $26,500.00	Amount $28,620.00

4040	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $35,302.34	Price $31,500.00	Price $34,020.00
Amount $35,302.34	Amount $31,500.00	Amount $34,020.00

4050	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $34,776.67	Price $31,000.00	Price $33,480.00
Amount $34,776.67	Amount $31,000.00	Amount $33,480.00

4060	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $28,194.60	Price $25,500.00	Price $27,540.00
Amount $28,194.60	Amount $25,500.00	Amount $27,540.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4070	**903 - 99 . 03**	**MISC.**	**816**	**LF**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$14.14	Price	$12.00	Price	$12.96
Amount	$11,538.24	Amount	$9,792.00	Amount	$10,575.36

4080	**903 - 99 . 07**	**MISC.**	**5**	**CUYD**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$934.92	Price	$1,100.00	Price	$1,188.00
Amount	$4,674.60	Amount	$5,500.00	Amount	$5,940.00

Section Total for: 0018

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$253,521.77
2	Lehman Construction, L.L.C.	$259,803.00
3	Vee-Jay Cement Contracting Co, Inc.	$280,552.12

Section 0019 : BRIDGE NO. A00483 - J5S0842B

4090	**703 - 42 . 19**	**BARRIER CURB (TYPE D)**	**394**	**LF**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$92.00	Price	$90.00	Price	$164.34
Amount	$36,248.00	Amount	$35,460.00	Amount	$64,749.96

4100	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**550**	**SQFT**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$34.00	Price	$50.00	Price	$60.46
Amount	$18,700.00	Amount	$27,500.00	Amount	$33,253.00

4110	**712 - 99 . 04**	**MISC.**	**18,135.9**	**SQFT**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$1.20	Price	$1.68	Price	$1.65
Amount	$21,763.08	Amount	$30,468.31	Amount	$29,924.24

4120	**712 - 99 . 05**	**MISC.**	**1,956.6**	**SQYD**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$49.86	Price	$33.50	Price	$35.64
Amount	$97,556.08	Amount	$65,546.10	Amount	$69,733.22

Section Total for: 0019

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$174,267.16
2	Lehman Construction, L.L.C.	$158,974.41
3	Vee-Jay Cement Contracting Co, Inc.	$197,660.42

Project Total for: J5S0842B

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$4,559,315.61
2	Lehman Construction, L.L.C.	$5,011,980.99
3	Vee-Jay Cement Contracting Co, Inc.	$4,994,587.83

Project J5S0842C : Grading, drainage, Alternate Paving to add lanes

Section 0020 : ROADWAY ITEMS - J5S0842C

4130	**104 - 10 . 00**	**TEMPORARY SURFACING**	**50**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $150.00	Price $20.00	Price $97.20
Amount $7,500.00	Amount $1,000.00	Amount $4,860.00

4140	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**2**	**ACRE**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5,000.00	Price $4,000.00	Price $4,320.00
Amount $10,000.00	Amount $8,000.00	Amount $8,640.00

4150	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $106,000.00	Price $70,000.00	Price $108,164.76
Amount $106,000.00	Amount $70,000.00	Amount $108,164.76

4160	**203 - 10 . 00**	**CLASS A EXCAVATION**	**3,427**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $21.50	Price $8.90	Price $6.78
Amount $73,680.50	Amount $30,500.30	Amount $23,235.06

4170	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**5,822**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $13.00	Price $34.56
Amount $29,110.00	Amount $75,686.00	Amount $201,208.32

4180	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**3,426**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.50	Price $3.00	Price $1.62
Amount $8,565.00	Amount $10,278.00	Amount $5,550.12

4190	**203 - 70 . 75**	**COMPACTING IN CUT**	**45**	**STA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $555.00	Price $486.00
Amount $29,250.00	Amount $24,975.00	Amount $21,870.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4200	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**504**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.00	Price $20.00	Price $27.54
Amount $2,016.00	Amount $10,080.00	Amount $13,880.16

4210	**206 - 33 . 00**	**CLASS 4 EXCAVATION**	**331**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $33.00	Price $28.62
Amount $2,317.00	Amount $10,923.00	Amount $9,473.22

4220	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**12,461**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7.00	Price $6.20	Price $4.46
Amount $87,227.00	Amount $77,258.20	Amount $55,576.06

4230	**403 - 00 . 05**	**ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095C MIX)**	**303.7**	**TONS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $106.15	Price $127.35	Price $114.65
Amount $32,237.76	Amount $38,676.20	Amount $34,819.21

4240	**407 - 10 . 05**	**TACK COAT**	**370**	**GAL**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.26	Price $3.05	Price $2.44
Amount $836.20	Amount $1,128.50	Amount $902.80

4250	**413 - 32 . 00**	**ULTRATHIN BONDED WEARING SURFACE, TYPE C**	**23,154**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.99	Price $4.75	Price $5.39
Amount $115,538.46	Amount $109,981.50	Amount $124,800.06

4260	**502 - 13 . 31**	**CONCRETE PAVEMENT (7 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**2,503.8**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $44.00	Price $38.00	Price $49.03
Amount $110,167.20	Amount $95,144.40	Amount $122,761.31

4270	**604 - 20 . 10**	**ADJUSTING MANHOLE**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2,303.11	Price $690.00	Price $2,201.04
Amount $6,909.33	Amount $2,070.00	Amount $6,603.12

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4280	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,000.00	Price $1,500.00	Price $648.00
Amount $2,000.00	Amount $3,000.00	Amount $1,296.00

4290	**604 - 40 . 12**	**PIPE COLLAR, TYPE B**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $360.00	Price $756.00
Amount $800.00	Amount $360.00	Amount $756.00

4300	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**342.1**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $68.00	Price $125.00	Price $56.56
Amount $23,262.80	Amount $42,762.50	Amount $19,349.18

4310	**608 - 10 . 12**	**TRUNCATED DOMES**	**563**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $20.00	Price $17.00	Price $20.79
Amount $11,260.00	Amount $9,571.00	Amount $11,704.77

4320	**608 - 50 . 08**	**PAVED APPROACH, 8 IN.**	**1,776.3**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $55.00	Price $62.50	Price $47.90
Amount $97,696.50	Amount $111,018.75	Amount $85,084.77

4330	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**2,927.9**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $29.00	Price $34.00	Price $34.56
Amount $84,909.10	Amount $99,548.60	Amount $101,188.22

4340	**608 - 99 . 05**	**MISC.**	**200.2**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $56.05	Price $40.00	Price $45.36
Amount $11,221.21	Amount $8,008.00	Amount $9,081.07

4350	**608 - 99 . 05**	**MISC.**	**2,300.6**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $51.00	Price $69.00	Price $59.40
Amount $117,330.60	Amount $158,741.40	Amount $136,655.64

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4360	**609 - 10 . 10**	**CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S**	**690**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $28.00	Price $58.00	Price $16.52
Amount $19,320.00	Amount $40,020.00	Amount $11,398.80

4370	**609 - 10 . 52**	**CURB AND GUTTER TYPE B**	**3,226**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $14.50	Price $32.00	Price $22.14
Amount $46,777.00	Amount $103,232.00	Amount $71,423.64

4380	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**670**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $11.00	Price $7.56
Amount $3,350.00	Amount $7,370.00	Amount $5,065.20

4390	**609 - 20 . 12**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B**	**973**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $11.00	Price $7.56
Amount $5,838.00	Amount $10,703.00	Amount $7,355.88

4400	**609 - 70 . 00**	**ROCK LINING**	**26**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $75.00	Price $55.00	Price $73.44
Amount $1,950.00	Amount $1,430.00	Amount $1,909.44

4410	**609 - 99 . 03**	**MISC.**	**46**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $33.00	Price $27.33
Amount $1,150.00	Amount $1,518.00	Amount $1,257.18

4420	**609 - 99 . 03**	**MISC.**	**297**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $19.00	Price $35.00	Price $22.82
Amount $5,643.00	Amount $10,395.00	Amount $6,777.54

4430	**610 - 99 . 04**	**MISC.**	**480**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.80	Price $50.00	Price $31.61
Amount $10,944.00	Amount $24,000.00	Amount $15,172.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4440	**610 - 99 . 04**	**MISC.**	**480**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.80	Price $50.00	Price $31.61
Amount $10,944.00	Amount $24,000.00	Amount $15,172.80

4450	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**2,707**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $110.00	Price $165.00	Price $70.73
Amount $297,770.00	Amount $446,655.00	Amount $191,466.11

4460	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**280**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $4.50	Price $5.30
Amount $7,000.00	Amount $1,260.00	Amount $1,484.00

4470	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**280**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $25.00	Price $12.00	Price $8.20
Amount $7,000.00	Amount $3,360.00	Amount $2,296.00

4480	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**6,711**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $3.85	Price $4.40
Amount $20,133.00	Amount $25,837.35	Amount $29,528.40

4490	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**7,650**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $8.90	Price $4.50	Price $9.24
Amount $68,085.00	Amount $34,425.00	Amount $70,686.00

4500	**613 - 20 . 14**	**CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)**	**939**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.40	Price $2.90	Price $2.70
Amount $1,314.60	Amount $2,723.10	Amount $2,535.30

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4510	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**7.7**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $500.00	Price $150.00	Price $855.71
Amount $3,850.00	Amount $1,155.00	Amount $6,588.97

4520	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**139**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $60.00	Price $33.00
Amount $7,923.00	Amount $8,340.00	Amount $4,587.00

4530	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,330.00	Price $1,050.00	Price $1,982.88
Amount $1,330.00	Amount $1,050.00	Amount $1,982.88

4540	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**27**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $520.00	Price $520.00	Price $596.16
Amount $14,040.00	Amount $14,040.00	Amount $16,096.32

4550	**614 - 30 . 11**	**MANHOLE FRAME AND COVER, TYPE 1-B**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $532.38	Price $404.00	Price $594.00
Amount $1,064.76	Amount $808.00	Amount $1,188.00

4560	**614 - 30 . 14**	**MANHOLE FRAME AND COVER, TYPE 4**	**9**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $466.75	Price $465.00	Price $540.00
Amount $4,200.75	Amount $4,185.00	Amount $4,860.00

4570	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $200,000.00	Price $45,000.00	Price $289,223.68
Amount $200,000.00	Amount $45,000.00	Amount $289,223.68

4580	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**6,156**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.30	Price $2.75	Price $2.70
Amount $8,002.80	Amount $16,929.00	Amount $16,621.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4600	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**916**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $9.00	Price $8.64
Amount $10,992.00	Amount $8,244.00	Amount $7,914.24

4610	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**285**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $32.00	Price $35.00	Price $30.24
Amount $9,120.00	Amount $9,975.00	Amount $8,618.40

4620	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**66**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $395.00	Price $410.00	Price $405.00
Amount $26,070.00	Amount $27,060.00	Amount $26,730.00

4630	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $790.00	Price $685.00	Price $729.00
Amount $790.00	Amount $685.00	Amount $729.00

4632	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**5,836**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.95	Price $3.50	Price $0.38
Amount $11,380.20	Amount $20,426.00	Amount $2,217.68

4634	**620 - 59 . 28**	**24 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT (HASH BARS)**	**304**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $6.00	Price $2.70
Amount $1,824.00	Amount $1,824.00	Amount $820.80

4640	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**4,060**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $3.50	Price $0.81
Amount $4,060.00	Amount $14,210.00	Amount $3,288.60

4650	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**4,343**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $3.50	Price $0.81
Amount $4,343.00	Amount $15,200.50	Amount $3,517.83

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4660	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**20**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9.50	Price $15.00	Price $0.81
Amount $190.00	Amount $300.00	Amount $16.20

4670	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**188**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $8.00	Price $2.16
Amount $1,128.00	Amount $1,504.00	Amount $406.08

4680	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**70**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $11.00	Price $3.78
Amount $420.00	Amount $770.00	Amount $264.60

4690	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**7,700**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.20	Price $0.65	Price $0.76
Amount $9,240.00	Amount $5,005.00	Amount $5,852.00

4700	**620 - 70 . 02**	**PAVEMENT MARKING REMOVAL (SYMBOLS)**	**18**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $195.00	Price $95.00	Price $27.00
Amount $3,510.00	Amount $1,710.00	Amount $486.00

4710	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**2,101**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.29	Price $7.50	Price $0.92
Amount $11,114.29	Amount $15,757.50	Amount $1,932.92

4720	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $16,520.00	Price $30,000.00	Price $27,000.00
Amount $16,520.00	Amount $30,000.00	Amount $27,000.00

4730	**712 - 99 . 03**	**MISC.**	**636**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $59.62	Price $48.00	Price $51.84
Amount $37,918.32	Amount $30,528.00	Amount $32,970.24

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4740	**720 - 10 . 00**	**MECHANICALLY STABILIZED EARTH WALL SYSTEMS**	**5,016**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $34.86	Price $42.95	Price $32.71
Amount $174,857.76	Amount $215,437.20	Amount $164,073.36

4750	**720 - 99 . 04**	**MISC.**	**120**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.98	Price $26.50	Price $37.26
Amount $3,717.60	Amount $3,180.00	Amount $4,471.20

4760	**725 - 03 . 12**	**12 IN. PIPE GROUP B**	**1,135**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $48.00	Price $33.00	Price $36.72
Amount $54,480.00	Amount $37,455.00	Amount $41,677.20

4770	**725 - 03 . 15**	**15 IN. PIPE GROUP B**	**651**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $57.00	Price $40.00	Price $38.88
Amount $37,107.00	Amount $26,040.00	Amount $25,310.88

4780	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**162**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $100.00	Price $45.00	Price $41.04
Amount $16,200.00	Amount $7,290.00	Amount $6,648.48

4790	**725 - 03 . 24**	**24 IN. PIPE GROUP B**	**12**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $270.00	Price $100.00	Price $56.16
Amount $3,240.00	Amount $1,200.00	Amount $673.92

4800	**725 - 03 . 36**	**36 IN. PIPE GROUP B**	**9**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $162.00	Price $145.00	Price $64.80
Amount $1,458.00	Amount $1,305.00	Amount $583.20

4810	**725 - 03 . 42**	**42 IN. PIPE GROUP B**	**7**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $218.00	Price $160.00	Price $70.20
Amount $1,526.00	Amount $1,120.00	Amount $491.40

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4820	**725 - 03 . 48**	**48 IN. PIPE GROUP B**	**566**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $70.00	Price $74.25	Price $75.60
Amount $39,620.00	Amount $42,025.50	Amount $42,789.60

4830	**725 - 03 . 54**	**54 IN. PIPE GROUP B**	**191**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $89.00	Price $110.00	Price $77.76
Amount $16,999.00	Amount $21,010.00	Amount $14,852.16

4840	**726 - 10 . 12**	**12 IN. PIPE GROUP A**	**159**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $58.00	Price $36.00	Price $36.72
Amount $9,222.00	Amount $5,724.00	Amount $5,838.48

4850	**726 - 10 . 15**	**15 IN. PIPE GROUP A**	**134**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $73.00	Price $49.00	Price $38.88
Amount $9,782.00	Amount $6,566.00	Amount $5,209.92

4860	**726 - 10 . 24**	**24 IN. PIPE GROUP A**	**59**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $91.00	Price $51.00	Price $49.68
Amount $5,369.00	Amount $3,009.00	Amount $2,931.12

4870	**731 - 00 . 48**	**PRECAST CONCRETE MANHOLE - 48 IN.**	**5**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $319.57	Price $450.00	Price $253.22
Amount $1,597.85	Amount $2,250.00	Amount $1,266.10

4880	**731 - 00 . 72**	**PRECAST CONCRETE MANHOLE - 72 IN.**	**65**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $459.17	Price $460.00	Price $780.84
Amount $29,846.05	Amount $29,900.00	Amount $50,754.60

4890	**731 - 10 . 22**	**PRECAST CONCRETE DROP INLET 2 FT X 2 FT**	**167**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $254.25	Price $350.00	Price $250.56
Amount $42,459.75	Amount $58,450.00	Amount $41,843.52

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4900	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**10**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $403.20	Price $400.00	Price $351.92
Amount $4,032.00	Amount $4,000.00	Amount $3,519.20

4910	**731 - 99 . 03**	**MISC.**	**16**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $284.04	Price $750.00	Price $428.76
Amount $4,544.64	Amount $12,000.00	Amount $6,860.16

4920	**731 - 99 . 03**	**MISC.**	**16**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $574.03	Price $707.00	Price $760.32
Amount $9,184.48	Amount $11,312.00	Amount $12,165.12

4930	**731 - 99 . 03**	**MISC.**	**11**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $718.94	Price $500.00	Price $729.00
Amount $7,908.34	Amount $5,500.00	Amount $8,019.00

4940	**731 - 99 . 03**	**MISC.**	**8**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $508.03	Price $555.00	Price $497.88
Amount $4,064.24	Amount $4,440.00	Amount $3,983.04

4950	**731 - 99 . 03**	**MISC.**	**26**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $467.85	Price $680.00	Price $631.80
Amount $12,164.10	Amount $17,680.00	Amount $16,426.80

4960	**731 - 99 . 13**	**MISC.**	**4**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $548.35	Price $450.00	Price $707.81
Amount $2,193.40	Amount $1,800.00	Amount $2,831.24

4970	**731 - 99 . 13**	**MISC.**	**5**	**FT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $721.95	Price $740.00	Price $981.37
Amount $3,609.75	Amount $3,700.00	Amount $4,906.85

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

4980	**732 - 00 . 12**	**12 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $200.00	Price $355.00	Price $191.26
Amount $200.00	Amount $355.00	Amount $191.26

4990	**732 - 00 . 42**	**42 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,290.00	Price $905.00	Price $2,623.32
Amount $1,290.00	Amount $905.00	Amount $2,623.32

5000	**803 - 10 . 00**	**TURF TYPE TALL FESCUE SODDING**	**9,772**	**SQYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $4.90	Price $4.90	Price $5.13
Amount $47,882.80	Amount $47,882.80	Amount $50,130.36

5010	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**86**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $30.00	Price $20.00	Price $21.60
Amount $2,580.00	Amount $1,720.00	Amount $1,857.60

5020	**806 - 10 . 19**	**SILT FENCE**	**3,148**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.95	Price $1.95	Price $1.42
Amount $6,138.60	Amount $6,138.60	Amount $4,470.16

5030	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $130.00	Price $130.00	Price $87.40
Amount $2,990.00	Amount $2,990.00	Amount $2,010.20

5040	**806 - 10 . 25**	**INLET CHECK**	**30**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $145.00	Price $145.00	Price $59.90
Amount $4,350.00	Amount $4,350.00	Amount $1,797.00

Section Total for: 0020

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$2,426,698.74
2	Lehman Construction, L.L.C.	$2,597,080.90
3	Vee-Jay Cement Contracting Co, Inc.	$2,536,108.03

Section 0022 : ALT PAVEMENT B - STADIUM (8.5 IN. PCCP)-J5S0842C

5060	**502 - 13 . 32**	**CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**8,674.3**	**SQYD**

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$44.50	Price	$35.94	Price	$40.92
Amount	$386,006.35	Amount	$311,754.34	Amount	$354,952.36

Section Total for: 0022

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$386,006.35
2	Lehman Construction, L.L.C.	$311,754.34
3	Vee-Jay Cement Contracting Co, Inc.	$354,952.36

Section 0023 : HIGHWAY LIGHTING ITEMS - J5S0842C

5070 901 - 10 . 64 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3 4 EA

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$2,100.00	Price	$1,611.30	Price	$2,268.00
Amount	$8,400.00	Amount	$6,445.20	Amount	$9,072.00

5080 901 - 11 . 15 BRACKET ARM, 15 FT. OR 4.6 M 4 EA

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$600.00	Price	$530.70	Price	$648.00
Amount	$2,400.00	Amount	$2,122.80	Amount	$2,592.00

5090 901 - 13 . 10 LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM 4 EA

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$600.00	Price	$352.20	Price	$648.00
Amount	$2,400.00	Amount	$1,408.80	Amount	$2,592.00

5100 901 - 22 . 30 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT 1 EA

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$6,500.00	Price	$5,367.75	Price	$7,020.00
Amount	$6,500.00	Amount	$5,367.75	Amount	$7,020.00

5110 901 - 30 . 02 CONDUIT, 2 IN. RIGID, IN TRENCH 31 LF

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$5.00	Price	$90.84	Price	$5.40
Amount	$155.00	Amount	$2,816.04	Amount	$167.40

5120 901 - 30 . 03 CONDUIT, 3 IN. RIGID, IN TRENCH 295 LF

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$6.00	Price	$25.35	Price	$6.48
Amount	$1,770.00	Amount	$7,478.25	Amount	$1,911.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5130	**901 - 40 . 03**	**CONDUIT, 3 IN. RIGID, PUSHED**	**284**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11.00	Price $8.95	Price $11.88
Amount $3,124.00	Amount $2,541.80	Amount $3,373.92

5140	**901 - 61 . 10**	**PULL BOX, PREFORMED CLASS 1**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $1,245.75	Price $702.00
Amount $2,600.00	Amount $4,983.00	Amount $2,808.00

5150	**901 - 70 . 06**	**CABLE, 6 AWG 1 CONDUCTOR**	**80**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $14.85	Price $1.08
Amount $80.00	Amount $1,188.00	Amount $86.40

5160	**901 - 70 . 08**	**CABLE, 8 AWG 1 CONDUCTOR**	**2,380**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.50	Price $0.42	Price $0.54
Amount $1,190.00	Amount $999.60	Amount $1,285.20

5170	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**360**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $0.85	Price $0.27
Amount $90.00	Amount $306.00	Amount $97.20

5180	**901 - 72 . 08**	**WIRE, 8 AWG, BARE NEUTRAL**	**1,190**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.50	Price $0.52	Price $0.54
Amount $595.00	Amount $618.80	Amount $642.60

5190	**901 - 74 . 07**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG**	**330**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $2.14	Price $5.40
Amount $1,650.00	Amount $706.20	Amount $1,782.00

5200	**901 - 82 . 45**	**POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $800.00	Price $1,152.90	Price $864.00
Amount $3,200.00	Amount $4,611.60	Amount $3,456.00

Section Total for: 0023

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:

D01

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$34,154.00
2	Lehman Construction, L.L.C.	$41,593.84
3	Vee-Jay Cement Contracting Co, Inc.	$36,886.32

Section 0024 : HIGHWAY SIGNAL ITEMS - J5S0842C

5210	**902 - 02 . 13**	**SIGNAL HEAD, TYPE 3S**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $775.00	Price $1,019.00	Price $837.00
Amount $4,650.00	Amount $6,114.00	Amount $5,022.00

5220	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**	**36**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $900.00	Price $1,117.83	Price $972.00
Amount $32,400.00	Amount $40,241.88	Amount $34,992.00

5230	**902 - 05 . 14**	**SIGNAL HEAD, TYPE 4B**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $900.00	Price $1,360.75	Price $972.00
Amount $2,700.00	Amount $4,082.25	Amount $2,916.00

5240	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**28**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $640.00	Price $698.00	Price $691.20
Amount $17,920.00	Amount $19,544.00	Amount $19,353.60

5250	**902 - 26 . 50**	**150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE**	**8**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $250.00	Price $1,117.83	Price $270.00
Amount $2,000.00	Amount $8,942.64	Amount $2,160.00

5260	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**17**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $850.00	Price $1,360.75	Price $918.00
Amount $14,450.00	Amount $23,132.75	Amount $15,606.00

5270	**902 - 31 . 35**	**POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7,100.00	Price $6,119.70	Price $7,668.00
Amount $7,100.00	Amount $6,119.70	Amount $7,668.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5280	**902 - 31 . 45**	**POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM**	**4**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,000.00	Price $7,668.45	Price $9,720.00
Amount $36,000.00	Amount $30,673.80	Amount $38,880.00

5290	**902 - 31 . 50**	**POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,500.00	Price $8,119.95	Price $10,260.00
Amount $9,500.00	Amount $8,119.95	Amount $10,260.00

5300	**902 - 31 . 55**	**POST, TYPE CL, 55 FT. ARM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,550.00	Price $8,499.00	Price $10,314.00
Amount $28,650.00	Amount $25,497.00	Amount $30,942.00

5310	**902 - 32 . 30**	**POST, TYPE C, 30 FT. ARM OR 9.1 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,100.00	Price $5,484.45	Price $6,588.00
Amount $6,100.00	Amount $5,484.45	Amount $6,588.00

5320	**902 - 32 . 40**	**POST, TYPE C, 40 FT. ARM OR 12.2 M ARM**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $7,600.00	Price $7,292.55	Price $8,208.00
Amount $7,600.00	Amount $7,292.55	Amount $8,208.00

5330	**902 - 33 . 35**	**POST, TYPE B, LONGEST ARM 35 FT. OR 10.7 M**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11,000.00	Price $8,252.10	Price $11,880.00
Amount $11,000.00	Amount $8,252.10	Amount $11,880.00

5340	**902 - 42 . 83**	**CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11,000.00	Price $13,297.75	Price $11,880.00
Amount $33,000.00	Amount $39,893.25	Amount $35,640.00

5350	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**28**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $190.00	Price $243.96	Price $205.20
Amount $5,320.00	Amount $6,830.88	Amount $5,745.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5360	**902 - 49 . 75**	**VIDEO DETECTION SYSTEM**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $50,000.00	Price $42,724.00	Price $54,000.00
Amount $150,000.00	Amount $128,172.00	Amount $162,000.00

5370	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**	**3,054**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.00	Price $13.97	Price $5.40
Amount $15,270.00	Amount $42,664.38	Amount $16,491.60

5380	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**953**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $5.50	Price $18.35	Price $5.94
Amount $5,241.50	Amount $17,487.55	Amount $5,660.82

5390	**902 - 54 . 00**	**CONDUIT, 4 IN., TRENCH**	**32**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6.00	Price $30.78	Price $6.48
Amount $192.00	Amount $984.96	Amount $207.36

5400	**902 - 72 . 00**	**CONDUIT, 2 IN., PUSHED**	**365**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9.00	Price $30.31	Price $9.72
Amount $3,285.00	Amount $11,063.15	Amount $3,547.80

5410	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**614**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $11.00	Price $35.06	Price $11.88
Amount $6,754.00	Amount $21,526.84	Amount $7,294.32

5420	**902 - 74 . 00**	**CONDUIT, 4 IN., PUSHED**	**113**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $12.00	Price $43.92	Price $12.96
Amount $1,356.00	Amount $4,962.96	Amount $1,464.48

5430	**902 - 81 . 00**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**640**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.25	Price $1.25	Price $0.27
Amount $160.00	Amount $800.00	Amount $172.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5440	**902 - 82 . 02**	**CABLE, 2 AWG 1 CONDUCTOR, POWER**	**930**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.50	Price $4.21	Price $1.62
Amount $1,395.00	Amount $3,915.30	Amount $1,506.60

5450	**902 - 82 . 06**	**CABLE, 6 AWG 1 CONDUCTOR, POWER**	**280**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1.00	Price $1.99	Price $1.08
Amount $280.00	Amount $557.20	Amount $302.40

5460	**902 - 83 . 02**	**CABLE, 12 AWG 2 CONDUCTOR**	**1,290**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.00	Price $1.29	Price $0.92
Amount $2,580.00	Amount $1,664.10	Amount $1,186.80

5470	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**5,580**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $1.33	Price $0.92
Amount $4,743.00	Amount $7,421.40	Amount $5,133.60

5480	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**5,610**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $1.65	Price $0.92
Amount $4,768.50	Amount $9,256.50	Amount $5,161.20

5490	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**5,360**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $0.85	Price $2.19	Price $0.92
Amount $4,556.00	Amount $11,738.40	Amount $4,931.20

5500	**902 - 83 . 54**	**FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE**	**3,840**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $3.00	Price $3.99	Price $3.24
Amount $11,520.00	Amount $15,321.60	Amount $12,441.60

5510	**902 - 86 . 21**	**POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $6,500.00	Price $7,967.50	Price $7,020.00
Amount $19,500.00	Amount $23,902.50	Amount $21,060.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5520	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $606.75	Price $702.00
Amount $650.00	Amount $606.75	Amount $702.00

5530	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**23**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $850.00	Price $806.09	Price $918.00
Amount $19,550.00	Amount $18,540.07	Amount $21,114.00

5540	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $900.00	Price $1,045.00	Price $972.00
Amount $2,700.00	Amount $3,135.00	Amount $2,916.00

5550	**902 - 88 . 16**	**PULL BOX, PREFORMED CLASS 5**	**3**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $1,100.00	Price $1,045.00	Price $1,188.00
Amount $3,300.00	Amount $3,135.00	Amount $3,564.00

5560	**902 - 91 . 00**	**BASE, CONCRETE**	**54.2**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $650.00	Price $1,093.06	Price $702.00
Amount $35,230.00	Amount $59,243.85	Amount $38,048.40

5570	**902 - 99 . 02**	**MISC.**	**6**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $9,000.00	Price $6,950.00	Price $9,720.00
Amount $54,000.00	Amount $41,700.00	Amount $58,320.00

Section Total for: 0024

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$565,421.00
2	Lehman Construction, L.L.C.	$668,020.71
3	Vee-Jay Cement Contracting Co, Inc.	$609,088.18

Section 0025 : HIGHWAY SIGNING ITEMS-J5S0842C

5580	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**0.4**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $934.92	Price $1,500.00	Price $1,620.00
Amount $373.97	Amount $600.00	Amount $648.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:
D01

5590	**903 - 10 . 20**	**CONCRETE FOOTINGS, BOLT DOWN**	**9.8**	**CUYD**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $989.31	Price $1,000.00	Price $1,080.00
Amount $9,695.24	Amount $9,800.00	Amount $10,584.00

5600	**903 - 12 . 20**	**PIPE POSTS**	**200**	**LB**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $2.10	Price $3.00	Price $3.24
Amount $420.00	Amount $600.00	Amount $648.00

5610	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $79.97	Price $90.00	Price $97.20
Amount $79.97	Amount $90.00	Amount $97.20

5620	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**78**	**LF**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $22.31	Price $15.00	Price $16.20
Amount $1,740.18	Amount $1,170.00	Amount $1,263.60

5630	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**176**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $15.90	Price $19.00	Price $20.52
Amount $2,798.40	Amount $3,344.00	Amount $3,611.52

5640	**903 - 50 . 09**	**36 IN. OR 900 MM STOP SIGN**	**2**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $167.85	Price $150.00	Price $162.00
Amount $335.70	Amount $300.00	Amount $324.00

5650	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**211**	**SQFT**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $36.99	Price $32.00	Price $34.56
Amount $7,804.89	Amount $6,752.00	Amount $7,292.16

5660	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Emery Sapp & Sons, Inc.	2 Lehman Construction, L.L.C.	3 Vee-Jay Cement Contracting Co, Inc.
Price $36,340.75	Price $32,500.00	Price $35,100.00
Amount $36,340.75	Amount $32,500.00	Amount $35,100.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D01
Letting Date: 01/25/2013

Call No:

D01

5670	**903 - 99 . 03**	**MISC.**	**416**	**LF**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$14.14	Price	$12.00	Price	$12.96
Amount	$5,882.24	Amount	$4,992.00	Amount	$5,391.36

5680	**903 - 99 . 07**	**MISC.**	**3**	**CUYD**

1 Emery Sapp & Sons, Inc.		2 Lehman Construction, L.L.C.		3 Vee-Jay Cement Contracting Co, Inc.	
Price	$934.92	Price	$1,100.00	Price	$1,188.00
Amount	$2,804.76	Amount	$3,300.00	Amount	$3,564.00

Section Total for: 0025

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$68,276.10
2	Lehman Construction, L.L.C.	$63,448.00
3	Vee-Jay Cement Contracting Co, Inc.	$68,523.84

Project Total for: J5S0842C

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	$3,480,556.19
2	Lehman Construction, L.L.C.	$3,681,897.79
3	Vee-Jay Cement Contracting Co, Inc.	$3,605,558.73

Contract Total for: 130125-D01

Rank by Contract Total	Vendor Name	Total
1	Emery Sapp & Sons, Inc.	**$12,753,322.53**
2	Lehman Construction, L.L.C.	**$13,444,080.22**
3	Vee-Jay Cement Contracting Co, Inc.	**$13,507,429.46**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: D02 **Contract ID:** 130125-D02 **Counties:** MONITEAU COOPER

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5S3012 - ROUTE 87 - COOPER/MONITEAU COUNTIES **Project(s):** FAF-S573(10)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$3,820,907.75	100.00%
2	0012577	Magruder Paving LLC	$4,167,837.74	109.08%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$4,435,592.78	116.09%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D02
Letting Date: 01/25/2013

Call No:
D02

Project J5S3012 : Thin lift overlay (SL), add shoulders

Section 0001 : ROADWAY ITEMS - J5S3012

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $600.00	Price $1,530.00	Price $630.00
Amount $600.00	Amount $1,530.00	Amount $630.00

0020	**207 - 99 . 09**	**MISC.**	**2,752.5**	**STA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $326.96	Price $305.00	Price $364.00
Amount $899,957.40	Amount $839,512.50	Amount $1,001,910.00

0030	**214 - 99 . 10**	**MISC.**	**9,903.4**	**TONS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $13.60	Price $13.50	Price $27.35
Amount $134,686.24	Amount $133,695.90	Amount $270,857.99

0040	**310 - 70 . 02**	**GRAVEL (A) OR CRUSHED STONE (B) OR CHAT (C)**	**594**	**TONS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $59.00	Price $45.00	Price $55.70
Amount $35,046.00	Amount $26,730.00	Amount $33,085.80

0050	**401 - 99 . 05**	**MISC.**	**61,164.3**	**SQYD**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $15.67	Price $16.68	Price $15.95
Amount $958,444.58	Amount $1,020,220.52	Amount $975,570.59

0060	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**27,103.1**	**TONS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $43.92	Price $53.93	Price $54.45
Amount $1,190,368.15	Amount $1,461,670.18	Amount $1,475,763.80

0070	**407 - 10 . 05**	**TACK COAT**	**19,380**	**GAL**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.41	Price $0.01	Price $2.50
Amount $46,705.80	Amount $193.80	Amount $48,450.00

0080	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**25**	**LF**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $20.00	Price $26.74	Price $21.00
Amount $500.00	Amount $668.50	Amount $525.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D02
Letting Date: 01/25/2013

Call No:
D02

0090	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**12**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2,200.00	Price $2,274.41	Price $2,310.00
Amount $26,400.00	Amount $27,292.92	Amount $27,720.00

0100	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,402**	**SQFT**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5.50	Price $5.50	Price $5.75
Amount $13,211.00	Amount $13,211.00	Amount $13,811.50

0110	**616 - 10 . 09**	**FLAG ASSEMBLY**	**22**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $25.00	Price $25.00	Price $26.25
Amount $550.00	Amount $550.00	Amount $577.50

0120	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**40**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $20.00	Price $20.00	Price $21.00
Amount $800.00	Amount $800.00	Amount $840.00

0130	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5,000.00	Price $5,000.00	Price $4,200.00
Amount $10,000.00	Amount $10,000.00	Amount $8,400.00

0140	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $159,250.00	Price $266,258.00	Price $189,000.00
Amount $159,250.00	Amount $266,258.00	Amount $189,000.00

0150	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**12**	**LF**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $25.00	Price $25.00	Price $26.25
Amount $300.00	Amount $300.00	Amount $315.00

0160	**620 - 51 . 35**	**TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN.**	**5**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $222.00	Price $220.00	Price $231.00
Amount $1,110.00	Amount $1,100.00	Amount $1,155.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D02
Letting Date: 01/25/2013

Call No:

D02

0170	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**310,946**	**LF**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.10	Price $0.10	Price $0.10
Amount $31,094.60	Amount $29,539.87	Amount $31,094.60

0180	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**222,211**	**LF**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $0.10	Price $0.10	Price $0.10
Amount $22,221.10	Amount $21,110.05	Amount $22,221.10

0190	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**4,236**	**SQYD**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $4.33	Price $4.50	Price $7.45
Amount $18,341.88	Amount $19,062.00	Amount $31,558.20

0200	**626 - 99 . 09**	**MISC.**	**2,420**	**STA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $4.80	Price $12.00	Price $8.35
Amount $11,616.00	Amount $29,040.00	Amount $20,207.00

0210	**703 - 40 . 41**	**CLASS B-1 CONCRETE (CULVERTS)**	**9.1**	**CUYD**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,750.00	Price $1,750.00	Price $2,100.00
Amount $15,925.00	Amount $15,925.00	Amount $19,110.00

0220	**703 - 99 . 02**	**MISC.**	**44**	**EA**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $730.00	Price $730.00	Price $1,363.50
Amount $32,120.00	Amount $32,120.00	Amount $59,994.00

0230	**706 - 10 . 30**	**REINFORCING STEEL (CULVERTS)**	**1,460**	**LB**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1.50	Price $1.50	Price $2.57
Amount $2,190.00	Amount $2,190.00	Amount $3,752.20

0240	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**89.1**	**ACRE**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,700.00	Price $1,375.00	Price $1,785.00
Amount $151,470.00	Amount $122,512.50	Amount $159,043.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D02
Letting Date: 01/25/2013

Call No:

D02

0250	**806 - 99 . 01**	**MISC.**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $58,000.00	Price $92,605.00	Price $40,000.00
Amount $58,000.00	Amount $92,605.00	Amount $40,000.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$3,820,907.75
2	Magruder Paving LLC	$4,167,837.74
3	Chester Bross Const. Co./C.B. Equipment Inc.	$4,435,592.78

Project Total for: J5S3012

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$3,820,907.75
2	Magruder Paving LLC	$4,167,837.74
3	Chester Bross Const. Co./C.B. Equipment Inc.	$4,435,592.78

Contract Total for: 130125-D02

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$3,820,907.75**
2	Magruder Paving LLC	**$4,167,837.74**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$4,435,592.78**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: D03 **Contract ID:** 130125-D03 **Counties:** MILLER

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5P2196 - ROUTE 54 - MILLER COUNTY **Project(s):** FAF-54-3(161)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$834,561.30	100.00%
2	0012278	Concrete Strategies, LLC	$997,379.50	119.51%
3	0010146	Comanche Construction, Inc.	$1,071,574.00	128.40%
4	0011540	Lehman Construction, L.L.C.	$1,155,951.00	138.51%
5	0012244	PCiRoads, LLC	$1,192,185.09	142.85%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D03
Letting Date: 01/25/2013

Call No:
D03

Project J5P2196 : Bridge rehabilitation

Section 0001 : ROADWAY ITEMS - J5P2196

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $3,000.00	Price $3,500.00	Price $2,500.00	Price $5,000.00	Price $4,500.00
Amount $3,000.00	Amount $3,500.00	Amount $2,500.00	Amount $5,000.00	Amount $4,500.00

0020	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**19.2**	**TONS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $409.00	Price $440.00	Price $430.00	Price $412.00	Price $409.30
Amount $7,852.80	Amount $8,448.00	Amount $8,256.00	Amount $7,910.40	Amount $7,858.56

0030	**407 - 10 . 05**	**TACK COAT**	**20**	**GAL**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $3.00	Price $4.00	Price $3.30	Price $4.00	Price $3.15
Amount $60.00	Amount $80.00	Amount $66.00	Amount $80.00	Amount $63.00

0040	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**3**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $1,750.00	Price $1,888.00	Price $2,500.00	Price $3,444.00	Price $1,750.00
Amount $5,250.00	Amount $5,664.00	Amount $7,500.00	Amount $10,332.00	Amount $5,250.00

0050	**606 - 23 . 03**	**ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS**	**3**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $515.00	Price $555.00	Price $475.00	Price $2,450.00	Price $515.00
Amount $1,545.00	Amount $1,665.00	Amount $1,425.00	Amount $7,350.00	Amount $1,545.00

0060	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $1,000.00	Price $5,500.00	Price $2,100.00	Price $5,000.00	Price $5,000.00
Amount $2,000.00	Amount $11,000.00	Amount $4,200.00	Amount $10,000.00	Amount $10,000.00

0070	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**314**	**SQFT**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $4.50	Price $10.00	Price $8.50	Price $8.00	Price $10.96
Amount $1,413.00	Amount $3,140.00	Amount $2,669.00	Amount $2,512.00	Amount $3,441.44

0080	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $75.00	Price $65.00	Price $130.00	Price $125.00	Price $71.40
Amount $150.00	Amount $130.00	Amount $260.00	Amount $250.00	Amount $142.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D03
Letting Date: 01/25/2013

Call No:
D03

0090	**616 - 10 . 09**	**FLAG ASSEMBLY**				**8**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$20.00	Price	$27.00	Price	$25.00	Price	$25.00	Price	$29.75
Amount	$160.00	Amount	$216.00	Amount	$200.00	Amount	$200.00	Amount	$238.00
0100	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**				**44**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$7.50	Price	$25.00	Price	$21.00	Price	$20.00	Price	$26.18
Amount	$330.00	Amount	$1,100.00	Amount	$924.00	Amount	$880.00	Amount	$1,151.92
0110	**616 - 10 . 40**	**FLASHING ARROW PANEL**				**3**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$750.00	Price	$810.00	Price	$685.00	Price	$650.00	Price	$892.50
Amount	$2,250.00	Amount	$2,430.00	Amount	$2,055.00	Amount	$1,950.00	Amount	$2,677.50
0120	**616 - 10 . 52**	**WARNING LIGHT, TYPE B**				**8**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$75.00	Price	$35.00	Price	$80.00	Price	$75.00	Price	$35.70
Amount	$600.00	Amount	$280.00	Amount	$640.00	Amount	$600.00	Amount	$285.60
0130	**616 - 10 . 55**	**SEQUENTIAL FLASHING WARNING LIGHT**				**15**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$125.00	Price	$40.00	Price	$100.00	Price	$95.00	Price	$41.65
Amount	$1,875.00	Amount	$600.00	Amount	$1,500.00	Amount	$1,425.00	Amount	$624.75
0140	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**				**1**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$1,250.00	Price	$4,000.00	Price	$3,685.00	Price	$3,500.00	Price	$3,665.00
Amount	$1,250.00	Amount	$4,000.00	Amount	$3,685.00	Amount	$3,500.00	Amount	$3,665.00
0150	**618 - 10 . 00**	**MOBILIZATION**				**1**		**LS**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$114,000.00	Price	$89,000.00	Price	$130,000.00	Price	$112,795.40	Price	$121,845.00
Amount	$114,000.00	Amount	$89,000.00	Amount	$130,000.00	Amount	$112,795.40	Amount	$121,845.00
0160	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**				**1,211**		**LF**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$1.45	Price	$2.50	Price	$2.40	Price	$2.30	Price	$3.57
Amount	$1,755.95	Amount	$3,027.50	Amount	$2,906.40	Amount	$2,785.30	Amount	$4,323.27

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D03
Letting Date: 01/25/2013

Call No:
D03

0170	620 - 61 . 19	ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW 969		LF

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $1.45	Price $3.00	Price $2.40	Price $2.30	Price $3.57
Amount $1,405.05	Amount $2,907.00	Amount $2,325.60	Amount $2,228.70	Amount $3,459.33

0180	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	356	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $8.00	Price $7.00	Price $12.75	Price $8.00	Price $23.54
Amount $2,848.00	Amount $2,492.00	Amount $4,539.00	Amount $2,848.00	Amount $8,380.24

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$147,744.80
2	Concrete Strategies, LLC	$139,679.50
3	Comanche Construction, Inc.	$175,651.00
4	Lehman Construction, L.L.C.	$172,646.80
5	PCiRoads, LLC	$179,451.41

Section 0002 : BRIDGE NO. A14791 - J5P2196

0190	216 - 10 . 00	SCARIFICATION OF BRIDGE DECKS	3,089	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $6.50	Price $8.00	Price $14.00	Price $8.00	Price $14.90
Amount $20,078.50	Amount $24,712.00	Amount $43,246.00	Amount $24,712.00	Amount $46,026.10

0200	216 - 99 . 02	MISC.	8	EA

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $695.00	Price $5,000.00	Price $500.00	Price $2,600.00	Price $988.00
Amount $5,560.00	Amount $40,000.00	Amount $4,000.00	Amount $20,800.00	Amount $7,904.00

0210	505 - 20 . 00	LATEX MODIFIED CONCRETE WEARING SURFACE	3,089	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $62.00	Price $76.00	Price $95.00	Price $140.00	Price $98.46
Amount $191,518.00	Amount $234,764.00	Amount $293,455.00	Amount $432,460.00	Amount $304,142.94

0220	703 - 46 . 00	CURB BLOCKOUT	1,735	LF

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $70.00	Price $93.00	Price $67.00	Price $95.00	Price $87.00
Amount $121,450.00	Amount $161,355.00	Amount $116,245.00	Amount $164,825.00	Amount $150,945.00

0230	704 - 01 . 06	FULL DEPTH REPAIR	500	SQFT

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $42.00	Price $100.00	Price $82.00	Price $112.00	Price $60.00
Amount $21,000.00	Amount $50,000.00	Amount $41,000.00	Amount $56,000.00	Amount $30,000.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D03
Letting Date: 01/25/2013

Call No:
D03

0240	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**					**3,162**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$6.00	Price	$7.00	Price	$14.00	Price	$7.00	Price	$14.85
Amount	$18,972.00	Amount	$22,134.00	Amount	$44,268.00	Amount	$22,134.00	Amount	$46,955.70
0250	**704 - 01 . 14**	**TOTAL SURFACE HYDRO DEMOLITION WITH VACUUM SYSTEM**					**3,089**		**SQYD**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$42.00	Price	$45.00	Price	$46.00	Price	$32.00	Price	$48.46
Amount	$129,738.00	Amount	$139,005.00	Amount	$142,094.00	Amount	$98,848.00	Amount	$149,692.94
0260	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**					**1**		**LS**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$4,400.00	Price	$4,900.00	Price	$3,400.00	Price	$4,499.20	Price	$8,400.00
Amount	$4,400.00	Amount	$4,900.00	Amount	$3,400.00	Amount	$4,499.20	Amount	$8,400.00
0270	**712 - 30 . 00**	**STEEL BAR DAM**					**2**		**EA**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$2,000.00	Price	$4,600.00	Price	$3,200.00	Price	$3,470.00	Price	$5,600.00
Amount	$4,000.00	Amount	$9,200.00	Amount	$6,400.00	Amount	$6,940.00	Amount	$11,200.00
0280	**712 - 31 . 50**	**ANCHOR BOLT REPLACEMENT**					**9**		**EA**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$1,500.00	Price	$1,050.00	Price	$1,235.00	Price	$1,190.00	Price	$1,651.00
Amount	$13,500.00	Amount	$9,450.00	Amount	$11,115.00	Amount	$10,710.00	Amount	$14,859.00
0290	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**					**1,200**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$42.50	Price	$46.00	Price	$50.00	Price	$43.00	Price	$52.00
Amount	$51,000.00	Amount	$55,200.00	Amount	$60,000.00	Amount	$51,600.00	Amount	$62,400.00
0300	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**					**1,200**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$4.25	Price	$5.00	Price	$2.10	Price	$5.00	Price	$25.00
Amount	$5,100.00	Amount	$6,000.00	Amount	$2,520.00	Amount	$6,000.00	Amount	$30,000.00
0310	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**					**1,200**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Comanche Construction, Inc.		4 Lehman Construction, L.L.C.		5 PCiRoads, LLC	
Price	$4.25	Price	$5.00	Price	$2.10	Price	$5.00	Price	$15.00
Amount	$5,100.00	Amount	$6,000.00	Amount	$2,520.00	Amount	$6,000.00	Amount	$18,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D03
Letting Date: 01/25/2013

Call No:

D03

0320	**712 - 53 . 70**	**FINISH FIELD COAT (SYSTEM G)**	**1,200**	**SQFT**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $4.25	Price $5.00	Price $2.10	Price $5.00	Price $15.00
Amount $5,100.00	Amount $6,000.00	Amount $2,520.00	Amount $6,000.00	Amount $18,000.00

0330	**712 - 99 . 02**	**MISC.**	**158**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $450.00	Price $410.00	Price $550.00	Price $272.00	Price $488.00
Amount $71,100.00	Amount $64,780.00	Amount $86,900.00	Amount $42,976.00	Amount $77,104.00

0340	**716 - 30 . 00**	**TYPE N PTFE BEARING**	**8**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Comanche Construction, Inc.	4 Lehman Construction, L.L.C.	5 PCiRoads, LLC
Price $2,400.00	Price $3,025.00	Price $4,530.00	Price $3,600.00	Price $4,638.00
Amount $19,200.00	Amount $24,200.00	Amount $36,240.00	Amount $28,800.00	Amount $37,104.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$686,816.50
2	Concrete Strategies, LLC	$857,700.00
3	Comanche Construction, Inc.	$895,923.00
4	Lehman Construction, L.L.C.	$983,304.20
5	PCiRoads, LLC	$1,012,733.68

Project Total for: J5P2196

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$834,561.30
2	Concrete Strategies, LLC	$997,379.50
3	Comanche Construction, Inc.	$1,071,574.00
4	Lehman Construction, L.L.C.	$1,155,951.00
5	PCiRoads, LLC	$1,192,185.09

Contract Total for: 130125-D03

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$834,561.30**
2	Concrete Strategies, LLC	**$997,379.50**
3	Comanche Construction, Inc.	**$1,071,574.00**
4	Lehman Construction, L.L.C.	**$1,155,951.00**
5	PCiRoads, LLC	**$1,192,185.09**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: D04 **Contract ID:** 130125-D04 **Counties:** COLE, OSAGE

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5L1701C, D - RTES. M & E - COLE/OSAGE COUNTIES **Project(s):** FAS-S512(4), FAS-S524(6)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010194	Jefferson Asphalt Company	$708,670.04	100.00%
2	0011146	APAC-Missouri, Inc.	$749,720.67	105.79%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D04
Letting Date: 01/25/2013

Call No:
D04

Project J5L1701C : Thin lift overlay (SL)

Section 0001 : ROADWAY ITEMS - J5L1701C

0010	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**161**	**TONS**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $31.80	Price $97.07
Amount $5,119.80	Amount $15,628.27

0020	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**7,042.2**	**TONS**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $50.62	Price $50.93
Amount $356,476.16	Amount $358,659.25

0030	**407 - 10 . 05**	**TACK COAT**	**5,410**	**GAL**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $0.01	Price $2.26
Amount $54.10	Amount $12,226.60

0040	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**824**	**SQFT**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $6.75	Price $7.00
Amount $5,562.00	Amount $5,768.00

0050	**616 - 10 . 09**	**FLAG ASSEMBLY**	**17**	**EA**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $25.00	Price $25.00
Amount $425.00	Amount $425.00

0060	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $20.00	Price $25.00
Amount $200.00	Amount $250.00

0070	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**1,770**	**EA**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $0.81	Price $0.60
Amount $1,433.70	Amount $1,062.00

0080	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**7,843**	**SQYD**

1 Jefferson Asphalt Company	2 APAC-Missouri, Inc.
Price $0.64	Price $0.94
Amount $5,019.52	Amount $7,372.42

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D04
Letting Date: 01/25/2013

Call No:
D04

0090	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**522**	**SQYD**

1 Jefferson Asphalt Company
Price $6.10
Amount $3,184.20

2 APAC-Missouri, Inc.
Price $16.14
Amount $8,425.08

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	$377,474.48
2	APAC-Missouri, Inc.	$409,816.62

Section 0002 : SIGNING ITEMS - J5L1701C

0100	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**4.9**	**CUYD**

1 Jefferson Asphalt Company
Price $1,328.00
Amount $6,507.20

2 APAC-Missouri, Inc.
Price $1,416.14
Amount $6,939.09

0110	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**162**	**LF**

1 Jefferson Asphalt Company
Price $20.00
Amount $3,240.00

2 APAC-Missouri, Inc.
Price $24.67
Amount $3,996.54

0120	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**162**	**SQFT**

1 Jefferson Asphalt Company
Price $22.00
Amount $3,564.00

2 APAC-Missouri, Inc.
Price $18.86
Amount $3,055.32

0130	**903 - 99 . 03**	**MISC.**	**864**	**LF**

1 Jefferson Asphalt Company
Price $12.00
Amount $10,368.00

2 APAC-Missouri, Inc.
Price $10.86
Amount $9,383.04

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	$23,679.20
2	APAC-Missouri, Inc.	$23,373.99

Project Total for: J5L1701C

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	$401,153.68
2	APAC-Missouri, Inc.	$433,190.61

Project J5L1701D : Thin lift overlay (SL)

Section 0003 : ROADWAY ITEMS - J5L1701D

0140	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**132**	**TONS**

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D04
Letting Date: 01/25/2013

Call No:
D04

1 Jefferson Asphalt Company
Price $35.35
Amount $4,666.20

2 APAC-Missouri, Inc.
Price $101.05
Amount $13,338.60

0150	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**5,489.8**	**TONS**

1 Jefferson Asphalt Company
Price $53.24
Amount $292,276.95

2 APAC-Missouri, Inc.
Price $50.93
Amount $279,595.51

0160	**407 - 10 . 05**	**TACK COAT**	**4,200**	**GAL**

1 Jefferson Asphalt Company
Price $0.01
Amount $42.00

2 APAC-Missouri, Inc.
Price $2.26
Amount $9,492.00

0170	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**824**	**SQFT**

1 Jefferson Asphalt Company
Price $6.75
Amount $5,562.00

2 APAC-Missouri, Inc.
Price $7.00
Amount $5,768.00

0180	**616 - 10 . 09**	**FLAG ASSEMBLY**	**17**	**EA**

1 Jefferson Asphalt Company
Price $25.00
Amount $425.00

2 APAC-Missouri, Inc.
Price $25.00
Amount $425.00

0190	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**10**	**EA**

1 Jefferson Asphalt Company
Price $20.00
Amount $200.00

2 APAC-Missouri, Inc.
Price $25.00
Amount $250.00

0200	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**1,381**	**EA**

1 Jefferson Asphalt Company
Price $0.81
Amount $1,118.61

2 APAC-Missouri, Inc.
Price $0.60
Amount $828.60

0210	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**315**	**SQYD**

1 Jefferson Asphalt Company
Price $10.24
Amount $3,225.60

2 APAC-Missouri, Inc.
Price $21.69
Amount $6,832.35

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	$307,516.36
2	APAC-Missouri, Inc.	$316,530.06

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D04
Letting Date: 01/25/2013

Call No:

D04

Project Total for: J5L1701D

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	$307,516.36
2	APAC-Missouri, Inc.	$316,530.06

Contract Total for: 130125-D04

Rank by Contract Total	Vendor Name	Total
1	Jefferson Asphalt Company	**$708,670.04**
2	APAC-Missouri, Inc.	**$749,720.67**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: D05 **Contract ID:** 130125-D05 **Counties:** MORGAN

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5P2198 - ROUTE 50 - MORGAN COUNTY **Project(s):** FAF-50-3(83)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$1,747,518.97	100.00%
2	0012278	Concrete Strategies, LLC	$1,993,618.95	114.08%
3	0011540	Lehman Construction, L.L.C.	$2,107,494.90	120.60%
4	0010146	Comanche Construction, Inc.	$2,607,022.85	149.18%
5	0012244	PCiRoads, LLC	$2,923,929.17	167.32%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

Project J5P2198 : Bridge rehabilitation of 2 bridges

Section 0001 : ROADWAY ITEMS - J5P2198

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**		**1**	**LS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $5,450.00	Price $6,500.00	Price $10,000.00	Price $5,750.00	Price $8,900.00
Amount $5,450.00	Amount $6,500.00	Amount $10,000.00	Amount $5,750.00	Amount $8,900.00

0020	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**		**48.1**	**TONS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $303.00	Price $435.00	Price $405.00	Price $630.00	Price $600.00
Amount $14,574.30	Amount $20,923.50	Amount $19,480.50	Amount $30,303.00	Amount $28,860.00

0030	**407 - 10 . 05**	**TACK COAT**		**40**	**GAL**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2.70	Price $11.00	Price $12.00	Price $10.50	Price $10.00
Amount $108.00	Amount $440.00	Amount $480.00	Amount $420.00	Amount $400.00

0040	**606 - 10 . 10**	**GUARDRAIL TYPE A**		**700**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $18.00	Price $19.00	Price $17.00	Price $19.00	Price $16.00
Amount $12,600.00	Amount $13,300.00	Amount $11,900.00	Amount $13,300.00	Amount $11,200.00

0050	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**		**8**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $1,800.00	Price $1,800.00	Price $1,600.00	Price $1,900.00	Price $1,550.00
Amount $14,400.00	Amount $14,400.00	Amount $12,800.00	Amount $15,200.00	Amount $12,400.00

0060	**606 - 23 . 03**	**ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS**		**8**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $400.00	Price $405.00	Price $375.00	Price $420.00	Price $330.00
Amount $3,200.00	Amount $3,240.00	Amount $3,000.00	Amount $3,360.00	Amount $2,640.00

0070	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**		**8**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2,100.00	Price $2,100.00	Price $1,950.00	Price $2,200.00	Price $2,200.00
Amount $16,800.00	Amount $16,800.00	Amount $15,600.00	Amount $17,600.00	Amount $17,600.00

0080	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**		**2**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2,000.00	Price $5,400.00	Price $5,000.00	Price $2,100.00	Price $5,000.00
Amount $4,000.00	Amount $10,800.00	Amount $10,000.00	Amount $4,200.00	Amount $10,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

0090	**616 - 10 . 05**	**CONSTRUCTION SIGNS**					**489**	**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$6.00	Price	$7.00	Price	$7.25	Price	$7.60	Price	$10.11
Amount	$2,934.00	Amount	$3,423.00	Amount	$3,545.25	Amount	$3,716.40	Amount	$4,943.79
0100	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**					**4**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$100.00	Price	$110.00	Price	$85.00	Price	$90.00	Price	$71.40
Amount	$400.00	Amount	$440.00	Amount	$340.00	Amount	$360.00	Amount	$285.60
0110	**616 - 10 . 09**	**FLAG ASSEMBLY**					**10**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$20.00	Price	$22.00	Price	$35.00	Price	$37.00	Price	$29.75
Amount	$200.00	Amount	$220.00	Amount	$350.00	Amount	$370.00	Amount	$297.50
0120	**616 - 10 . 10**	**RELOCATED SIGNS**					**32**	**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$6.00	Price	$7.00	Price	$6.50	Price	$7.00	Price	$8.92
Amount	$192.00	Amount	$224.00	Amount	$208.00	Amount	$224.00	Amount	$285.44
0130	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**					**35**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$15.00	Price	$17.00	Price	$30.00	Price	$32.00	Price	$26.18
Amount	$525.00	Amount	$595.00	Amount	$1,050.00	Amount	$1,120.00	Amount	$916.30
0140	**616 - 10 . 40**	**FLASHING ARROW PANEL**					**2**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$500.00	Price	$545.00	Price	$150.00	Price	$160.00	Price	$893.00
Amount	$1,000.00	Amount	$1,090.00	Amount	$300.00	Amount	$320.00	Amount	$1,786.00
0150	**616 - 10 . 52**	**WARNING LIGHT, TYPE B**					**14**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$100.00	Price	$110.00	Price	$100.00	Price	$105.00	Price	$35.70
Amount	$1,400.00	Amount	$1,540.00	Amount	$1,400.00	Amount	$1,470.00	Amount	$499.80
0160	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**					**3**	**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$6,000.00	Price	$6,500.00	Price	$5,750.00	Price	$6,050.00	Price	$4,165.00
Amount	$18,000.00	Amount	$19,500.00	Amount	$17,250.00	Amount	$18,150.00	Amount	$12,495.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

0170	**616 - 20 . 00**	**WORK ZONE TRAFFIC SIGNALS**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $8,500.00	Price $28,000.00	Price $14,000.00	Price $15,000.00	Price $28,000.00
Amount $17,000.00	Amount $56,000.00	Amount $28,000.00	Amount $30,000.00	Amount $56,000.00

0180	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $209,000.00	Price $190,000.00	Price $116,855.00	Price $245,000.00	Price $196,001.00
Amount $209,000.00	Amount $190,000.00	Amount $116,855.00	Amount $245,000.00	Amount $196,001.00

0190	**618 - 99 . 01**	**MISC.**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $15,000.00	Price $18,000.00	Price $29,200.00	Price $10,500.00	Price $88,758.00
Amount $15,000.00	Amount $18,000.00	Amount $29,200.00	Amount $10,500.00	Amount $88,758.00

0200	**620 - 53 . 09**	**PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE**	**48**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $13.50	Price $31.00	Price $7.20	Price $7.60	Price $8.00
Amount $648.00	Amount $1,488.00	Amount $345.60	Amount $364.80	Amount $384.00

0210	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**8,776**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.72	Price $0.45	Price $0.85	Price $0.90	Price $1.10
Amount $6,318.72	Amount $3,949.20	Amount $7,459.60	Amount $7,898.40	Amount $9,653.60

0220	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**7,113**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.72	Price $0.45	Price $0.85	Price $0.90	Price $1.10
Amount $5,121.36	Amount $3,200.85	Amount $6,046.05	Amount $6,401.70	Amount $7,824.30

0230	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**9,033**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.93	Price $0.90	Price $0.50	Price $0.55	Price $1.00
Amount $8,400.69	Amount $8,129.70	Amount $4,516.50	Amount $4,968.15	Amount $9,033.00

0240	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**889**	**SQYD**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $11.75	Price $7.80	Price $8.00	Price $11.00	Price $16.50
Amount $10,445.75	Amount $6,934.20	Amount $7,112.00	Amount $9,779.00	Amount $14,668.50

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$367,717.82

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:

D05

Rank by Contract Total	Vendor Name	Total
2	Concrete Strategies, LLC	$401,137.45
3	Lehman Construction, L.L.C.	$307,238.50
4	Comanche Construction, Inc.	$430,775.45
5	PCiRoads, LLC	$495,831.83

Section 0002 : BRIDGE NO. A11931 - J5P2198

0250	**216 - 10 . 00**	**SCARIFICATION OF BRIDGE DECKS**	**4,390**	**SQYD**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2.75	Price $7.90	Price $8.00	Price $13.00	Price $14.66
Amount $12,072.50	Amount $34,681.00	Amount $35,120.00	Amount $57,070.00	Amount $64,357.40

0260	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**190**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $140.00	Price $200.00	Price $75.00	Price $275.00	Price $466.00
Amount $26,600.00	Amount $38,000.00	Amount $14,250.00	Amount $52,250.00	Amount $88,540.00

0270	**216 - 50 . 00**	**REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT**	**95**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $30.00	Price $50.00	Price $90.00	Price $20.00	Price $28.00
Amount $2,850.00	Amount $4,750.00	Amount $8,550.00	Amount $1,900.00	Amount $2,660.00

0280	**216 - 99 . 02**	**MISC.**	**12**	**EA**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $615.00	Price $2,700.00	Price $1,225.00	Price $1,030.00	Price $1,480.00
Amount $7,380.00	Amount $32,400.00	Amount $14,700.00	Amount $12,360.00	Amount $17,760.00

0290	**216 - 99 . 03**	**MISC.**	**30**	**LF**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $290.00	Price $265.00	Price $250.00	Price $140.00	Price $290.00
Amount $8,700.00	Amount $7,950.00	Amount $7,500.00	Amount $4,200.00	Amount $8,700.00

0300	**505 - 20 . 00**	**LATEX MODIFIED CONCRETE WEARING SURFACE**	**4,336**	**SQYD**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $58.00	Price $65.00	Price $128.00	Price $95.00	Price $96.48
Amount $251,488.00	Amount $281,840.00	Amount $555,008.00	Amount $411,920.00	Amount $418,337.28

0310	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**24.3**	**CUYD**

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $1,050.00	Price $2,000.00	Price $898.00	Price $1,850.00	Price $1,650.00
Amount $25,515.00	Amount $48,600.00	Amount $21,821.40	Amount $44,955.00	Amount $40,095.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

0320	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**					**20**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$100.00	Price	$125.00	Price	$120.00	Price	$105.00	Price	$140.00
Amount	$2,000.00	Amount	$2,500.00	Amount	$2,400.00	Amount	$2,100.00	Amount	$2,800.00
0330	**704 - 01 . 02**	**SUBSTRUCTURE REPAIR (UNFORMED)**					**100**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$80.00	Price	$120.00	Price	$136.00	Price	$105.00	Price	$140.00
Amount	$8,000.00	Amount	$12,000.00	Amount	$13,600.00	Amount	$10,500.00	Amount	$14,000.00
0340	**704 - 01 . 06**	**FULL DEPTH REPAIR**					**200**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$55.00	Price	$85.00	Price	$112.00	Price	$90.00	Price	$50.00
Amount	$11,000.00	Amount	$17,000.00	Amount	$22,400.00	Amount	$18,000.00	Amount	$10,000.00
0350	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**					**6,310**		**SQFT**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$9.50	Price	$10.25	Price	$9.50	Price	$11.00	Price	$9.50
Amount	$59,945.00	Amount	$64,677.50	Amount	$59,945.00	Amount	$69,410.00	Amount	$59,945.00
0360	**704 - 01 . 14**	**TOTAL SURFACE HYDRO DEMOLITION WITH VACUUM SYSTEM**					**4,390**		**SQYD**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$45.00	Price	$39.00	Price	$28.00	Price	$52.00	Price	$47.68
Amount	$197,550.00	Amount	$171,210.00	Amount	$122,920.00	Amount	$228,280.00	Amount	$209,315.20
0370	**706 - 10 . 60**	**REINFORCING STEEL (BRIDGES)**					**2,200**		**LB**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$1.60	Price	$2.00	Price	$2.50	Price	$2.35	Price	$2.80
Amount	$3,520.00	Amount	$4,400.00	Amount	$5,500.00	Amount	$5,170.00	Amount	$6,160.00
0380	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**					**1**		**LS**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$13,450.00	Price	$15,000.00	Price	$13,450.00	Price	$14,000.00	Price	$13,450.00
Amount	$13,450.00	Amount	$15,000.00	Amount	$13,450.00	Amount	$14,000.00	Amount	$13,450.00
0390	**712 - 12 . 51**	**HINGE MODIFICATION**					**24**		**EA**
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$13,000.00	Price	$15,000.00	Price	$16,750.00	Price	$30,500.00	Price	$37,775.00
Amount	$312,000.00	Amount	$360,000.00	Amount	$402,000.00	Amount	$732,000.00	Amount	$906,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

0400	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**				**5,000**		**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$37.25	Price	$40.00	Price	$37.25	Price	$40.00	Price	$37.25
Amount	$186,250.00	Amount	$200,000.00	Amount	$186,250.00	Amount	$200,000.00	Amount	$186,250.00
0410	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**				**5,000**		**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$2.00	Price	$2.15	Price	$2.00	Price	$2.10	Price	$2.00
Amount	$10,000.00	Amount	$10,750.00	Amount	$10,000.00	Amount	$10,500.00	Amount	$10,000.00
0420	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**				**5,000**		**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$2.00	Price	$2.15	Price	$2.00	Price	$2.10	Price	$2.00
Amount	$10,000.00	Amount	$10,750.00	Amount	$10,000.00	Amount	$10,500.00	Amount	$10,000.00
0430	**712 - 53 . 70**	**FINISH FIELD COAT (SYSTEM G)**				**5,000**		**SQFT**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$2.00	Price	$2.15	Price	$2.00	Price	$2.10	Price	$2.00
Amount	$10,000.00	Amount	$10,750.00	Amount	$10,000.00	Amount	$10,500.00	Amount	$10,000.00
0440	**712 - 99 . 02**	**MISC.**				**5**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$2,000.00	Price	$1,800.00	Price	$2,130.00	Price	$2,500.00	Price	$3,355.00
Amount	$10,000.00	Amount	$9,000.00	Amount	$10,650.00	Amount	$12,500.00	Amount	$16,775.00
0450	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**				**12**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$1,200.00	Price	$2,300.00	Price	$1,660.00	Price	$1,250.00	Price	$2,050.00
Amount	$14,400.00	Amount	$27,600.00	Amount	$19,920.00	Amount	$15,000.00	Amount	$24,600.00
0460	**716 - 30 . 00**	**TYPE N PTFE BEARING**				**24**		**EA**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$1,300.00	Price	$1,200.00	Price	$2,050.00	Price	$1,900.00	Price	$3,450.00
Amount	$31,200.00	Amount	$28,800.00	Amount	$49,200.00	Amount	$45,600.00	Amount	$82,800.00
0470	**717 - 20 . 01**	**STRIP SEAL EXPANSION JOINT SYSTEM**				**190**		**LF**	
1 APAC-Missouri, Inc.		2 Concrete Strategies, LLC		3 Lehman Construction, L.L.C.		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$290.00	Price	$290.00	Price	$230.00	Price	$350.00	Price	$448.00
Amount	$55,100.00	Amount	$55,100.00	Amount	$43,700.00	Amount	$66,500.00	Amount	$85,120.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:
D05

0480	717 - 99 . 03	MISC.	95	LF

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $30.00	Price $40.00	Price $40.00	Price $100.00	Price $89.00
Amount $2,850.00	Amount $3,800.00	Amount $3,800.00	Amount $9,500.00	Amount $8,455.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$1,271,870.50
2	Concrete Strategies, LLC	$1,451,558.50
3	Lehman Construction, L.L.C.	$1,642,684.40
4	Comanche Construction, Inc.	$2,044,715.00
5	PCiRoads, LLC	$2,296,719.88

Section 0003 : BRIDGE NO. A12971 - J5P2198

0490	216 - 10 . 00	SCARIFICATION OF BRIDGE DECKS	769	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $3.85	Price $9.00	Price $8.00	Price $12.60	Price $14.66
Amount $2,960.65	Amount $6,921.00	Amount $6,152.00	Amount $9,689.40	Amount $11,273.54

0500	505 - 20 . 00	LATEX MODIFIED CONCRETE WEARING SURFACE	769	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $82.00	Price $105.00	Price $150.00	Price $95.00	Price $99.80
Amount $63,058.00	Amount $80,745.00	Amount $115,350.00	Amount $73,055.00	Amount $76,746.20

0510	704 - 01 . 06	FULL DEPTH REPAIR	100	SQFT

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $50.00	Price $125.00	Price $130.00	Price $88.00	Price $50.00
Amount $5,000.00	Amount $12,500.00	Amount $13,000.00	Amount $8,800.00	Amount $5,000.00

0520	704 - 01 . 14	TOTAL SURFACE HYDRO DEMOLITION WITH VACUUM SYSTEM	769	SQYD

1 APAC-Missouri, Inc.	2 Concrete Strategies, LLC	3 Lehman Construction, L.L.C.	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $48.00	Price $53.00	Price $30.00	Price $52.00	Price $49.88
Amount $36,912.00	Amount $40,757.00	Amount $23,070.00	Amount $39,988.00	Amount $38,357.72

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$107,930.65
2	Concrete Strategies, LLC	$140,923.00
3	Lehman Construction, L.L.C.	$157,572.00
4	Comanche Construction, Inc.	$131,532.40
5	PCiRoads, LLC	$131,377.46

Project Total for: J5P2198

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$1,747,518.97

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D05
Letting Date: 01/25/2013

Call No:

D05

Rank by Contract Total	Vendor Name	Total
2	Concrete Strategies, LLC	$1,993,618.95
3	Lehman Construction, L.L.C.	$2,107,494.90
4	Comanche Construction, Inc.	$2,607,022.85
5	PCiRoads, LLC	$2,923,929.17

Contract Total for: 130125-D05

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$1,747,518.97**
2	Concrete Strategies, LLC	**$1,993,618.95**
3	Lehman Construction, L.L.C.	**$2,107,494.90**
4	Comanche Construction, Inc.	**$2,607,022.85**
5	PCiRoads, LLC	**$2,923,929.17**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: D06 **Contract ID:** 130125-D06 **Counties:** COLE

Letting Date: January 25, 2013 **District(s):** Central

Contract Description: J5S0902 - ROUTE B - COLE COUNTY **Project(s):** FAS-S593(7)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011540	Lehman Construction, L.L.C.	$2,866,965.85	100.00%
2	0011146	APAC-Missouri, Inc.	$3,211,047.91	112.00%
3	0012278	Concrete Strategies, LLC	$3,415,649.35	119.14%
4	0010146	Comanche Construction, Inc.	$4,218,496.55	147.14%
5	0012244	PCiRoads, LLC	$4,296,473.66	149.86%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:

D06

Project J5S0902 : Bridge rehabilitation

Section 0001 : ROADWAY ITEMS - J5S0902

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $10,000.00	Price $6,400.00	Price $7,500.00	Price $6,735.00	Price $14,000.00
Amount $10,000.00	Amount $6,400.00	Amount $7,500.00	Amount $6,735.00	Amount $14,000.00

0020	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**18**	**TONS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $515.00	Price $500.00	Price $540.00	Price $540.00	Price $600.00
Amount $9,270.00	Amount $9,000.00	Amount $9,720.00	Amount $9,720.00	Amount $10,800.00

0030	**407 - 10 . 05**	**TACK COAT**	**20**	**GAL**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $12.00	Price $5.50	Price $11.00	Price $10.50	Price $10.00
Amount $240.00	Amount $110.00	Amount $220.00	Amount $210.00	Amount $200.00

0040	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**1,725**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $18.00	Price $18.56	Price $16.00	Price $19.00	Price $14.80
Amount $31,050.00	Amount $32,016.00	Amount $27,600.00	Amount $32,775.00	Amount $25,530.00

0050	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $1,800.00	Price $1,855.67	Price $2,000.00	Price $1,900.00	Price $1,810.00
Amount $3,600.00	Amount $3,711.34	Amount $4,000.00	Amount $3,800.00	Amount $3,620.00

0060	**606 - 23 . 03**	**ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $350.00	Price $360.83	Price $650.00	Price $370.00	Price $610.00
Amount $700.00	Amount $721.66	Amount $1,300.00	Amount $740.00	Amount $1,220.00

0070	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2,100.00	Price $2,210.00	Price $2,400.00	Price $2,200.00	Price $2,210.00
Amount $4,200.00	Amount $4,420.00	Amount $4,800.00	Amount $4,400.00	Amount $4,420.00

0080	**606 - 66 . 10**	**END ANCHOR**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $950.00	Price $979.38	Price $830.00	Price $1,000.00	Price $780.00
Amount $1,900.00	Amount $1,958.76	Amount $1,660.00	Amount $2,000.00	Amount $1,560.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:
D06

0090	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**				**2**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$5,000.00	Price	$1,000.00	Price	$5,300.00	Price	$2,100.00	Price	$5,000.00
Amount	$10,000.00	Amount	$2,000.00	Amount	$10,600.00	Amount	$4,200.00	Amount	$10,000.00
0100	**616 - 10 . 05**	**CONSTRUCTION SIGNS**				**297**		**SQFT**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$8.00	Price	$8.00	Price	$9.00	Price	$8.50	Price	$13.09
Amount	$2,376.00	Amount	$2,376.00	Amount	$2,673.00	Amount	$2,524.50	Amount	$3,887.73
0110	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**				**2**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$50.00	Price	$95.00	Price	$64.00	Price	$100.00	Price	$89.25
Amount	$100.00	Amount	$190.00	Amount	$128.00	Amount	$200.00	Amount	$178.50
0120	**616 - 10 . 09**	**FLAG ASSEMBLY**				**7**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$25.00	Price	$35.00	Price	$27.00	Price	$37.00	Price	$59.50
Amount	$175.00	Amount	$245.00	Amount	$189.00	Amount	$259.00	Amount	$416.50
0130	**616 - 10 . 10**	**RELOCATED SIGNS**				**16**		**SQFT**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$7.00	Price	$8.00	Price	$8.00	Price	$8.50	Price	$20.00
Amount	$112.00	Amount	$128.00	Amount	$128.00	Amount	$136.00	Amount	$320.00
0140	**616 - 10 . 12**	**BUOYS (BOATS KEEP OUT)**				**14**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$240.00	Price	$500.00	Price	$490.00	Price	$525.00	Price	$100.00
Amount	$3,360.00	Amount	$7,000.00	Amount	$6,860.00	Amount	$7,350.00	Amount	$1,400.00
0150	**616 - 10 . 13**	**BUOYS (NO WAKE)**				**6**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$240.00	Price	$500.00	Price	$530.00	Price	$525.00	Price	$100.00
Amount	$1,440.00	Amount	$3,000.00	Amount	$3,180.00	Amount	$3,150.00	Amount	$600.00
0160	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**				**20**		**EA**	
1 Lehman Construction, L.L.C.		2 APAC-Missouri, Inc.		3 Concrete Strategies, LLC		4 Comanche Construction, Inc.		5 PCiRoads, LLC	
Price	$23.00	Price	$30.00	Price	$25.00	Price	$32.00	Price	$42.00
Amount	$460.00	Amount	$600.00	Amount	$500.00	Amount	$640.00	Amount	$840.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:
D06

0170	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $650.00	Price $750.00	Price $750.00	Price $790.00	Price $1,785.00
Amount $1,300.00	Amount $1,500.00	Amount $1,500.00	Amount $1,580.00	Amount $3,570.00

0180	**616 - 10 . 52**	**WARNING LIGHT, TYPE B**	**9**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $47.00	Price $75.00	Price $32.00	Price $80.00	Price $119.00
Amount $423.00	Amount $675.00	Amount $288.00	Amount $720.00	Amount $1,071.00

0190	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**3**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $3,400.00	Price $6,000.00	Price $3,400.00	Price $6,300.00	Price $5,950.00
Amount $10,200.00	Amount $18,000.00	Amount $10,200.00	Amount $18,900.00	Amount $17,850.00

0200	**616 - 20 . 00**	**WORK ZONE TRAFFIC SIGNALS**	**1**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $5,800.00	Price $25,000.00	Price $12,000.00	Price $11,500.00	Price $24,000.00
Amount $5,800.00	Amount $25,000.00	Amount $12,000.00	Amount $11,500.00	Amount $24,000.00

0210	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $8,600.00	Price $3,000.00	Price $1,600.00	Price $6,300.00	Price $5,600.00
Amount $8,600.00	Amount $3,000.00	Amount $1,600.00	Amount $6,300.00	Amount $5,600.00

0220	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**1,400**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $20.00	Price $20.00	Price $24.00	Price $21.00	Price $26.00
Amount $28,000.00	Amount $28,000.00	Amount $33,600.00	Amount $29,400.00	Amount $36,400.00

0230	**617 - 50 . 10**	**RELOCATING TEMPORARY TRAFFIC BARRIER**	**1,400**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $10.00	Price $10.00	Price $10.00	Price $10.50	Price $8.50
Amount $14,000.00	Amount $14,000.00	Amount $14,000.00	Amount $14,700.00	Amount $11,900.00

0240	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $147,473.00	Price $236,000.00	Price $153,000.00	Price $520,000.00	Price $319,023.00
Amount $147,473.00	Amount $236,000.00	Amount $153,000.00	Amount $520,000.00	Amount $319,023.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:

D06

0250	**620 - 53 . 09**	**PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE**	**24**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $49.44	Price $7.20	Price $55.00	Price $7.60	Price $51.22
Amount $1,186.56	Amount $172.80	Amount $1,320.00	Amount $182.40	Amount $1,229.28

0260	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**6,471**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.40	Price $0.90	Price $0.45	Price $0.95	Price $0.47
Amount $2,588.40	Amount $5,823.90	Amount $2,911.95	Amount $6,147.45	Amount $3,041.37

0270	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**2,975**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.40	Price $0.90	Price $0.45	Price $0.95	Price $0.47
Amount $1,190.00	Amount $2,677.50	Amount $1,338.75	Amount $2,826.25	Amount $1,398.25

0280	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**8,753**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.83	Price $0.65	Price $0.90	Price $0.95	Price $0.98
Amount $7,264.99	Amount $5,689.45	Amount $7,877.70	Amount $8,315.35	Amount $8,577.94

0290	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**333**	**SQYD**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $2.00	Price $10.00	Price $14.00	Price $13.00	Price $23.26
Amount $666.00	Amount $3,330.00	Amount $4,662.00	Amount $4,329.00	Amount $7,745.58

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$307,674.95
2	APAC-Missouri, Inc.	$417,745.41
3	Concrete Strategies, LLC	$325,356.40
4	Comanche Construction, Inc.	$703,739.95
5	PCiRoads, LLC	$520,399.15

Section 0002 : BRIDGE NO. K0656 - J5S0902

0300	**216 - 15 . 00**	**REMOVAL OF SEAL COAT**	**26,527**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $0.60	Price $1.00	Price $0.85	Price $1.80	Price $1.25
Amount $15,916.20	Amount $26,527.00	Amount $22,547.95	Amount $47,748.60	Amount $33,158.75

0310	**216 - 30 . 00**	**PARTIAL REMOVAL OF EXISTING BRIDGE DECKS**	**6,132**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $17.50	Price $15.00	Price $47.00	Price $47.00	Price $38.50
Amount $107,310.00	Amount $91,980.00	Amount $288,204.00	Amount $288,204.00	Amount $236,082.00

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:
D06

0320	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**78**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $122.00	Price $275.00	Price $300.00	Price $240.00	Price $486.00
Amount $9,516.00	Amount $21,450.00	Amount $23,400.00	Amount $18,720.00	Amount $37,908.00

0330	**216 - 99 . 02**	**MISC.**	**2**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $4,760.00	Price $1,175.00	Price $9,200.00	Price $295.00	Price $1,600.00
Amount $9,520.00	Amount $2,350.00	Amount $18,400.00	Amount $590.00	Amount $3,200.00

0340	**505 - 99 . 05**	**MISC.**	**3,441**	**SQYD**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $160.00	Price $200.00	Price $180.00	Price $190.00	Price $190.00
Amount $550,560.00	Amount $688,200.00	Amount $619,380.00	Amount $653,790.00	Amount $653,790.00

0350	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**220.4**	**CUYD**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $755.00	Price $960.00	Price $1,200.00	Price $1,750.00	Price $1,885.00
Amount $166,402.00	Amount $211,584.00	Amount $264,480.00	Amount $385,700.00	Amount $415,454.00

0360	**703 - 42 . 15**	**SAFETY BARRIER CURB**	**2,238**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $50.00	Price $60.00	Price $52.00	Price $68.00	Price $68.80
Amount $111,900.00	Amount $134,280.00	Amount $116,376.00	Amount $152,184.00	Amount $153,974.40

0370	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**5**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $250.00	Price $185.00	Price $150.00	Price $120.00	Price $180.00
Amount $1,250.00	Amount $925.00	Amount $750.00	Amount $600.00	Amount $900.00

0380	**704 - 01 . 02**	**SUBSTRUCTURE REPAIR (UNFORMED)**	**40**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $200.00	Price $105.00	Price $240.00	Price $120.00	Price $180.00
Amount $8,000.00	Amount $4,200.00	Amount $9,600.00	Amount $4,800.00	Amount $7,200.00

0390	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**6,000**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $44.00	Price $37.00	Price $28.00	Price $41.00	Price $48.50
Amount $264,000.00	Amount $222,000.00	Amount $168,000.00	Amount $246,000.00	Amount $291,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:
D06

0400	**704 - 01 . 06**	**FULL DEPTH REPAIR**	**250**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $107.00	Price $95.00	Price $140.00	Price $88.00	Price $50.00
Amount $26,750.00	Amount $23,750.00	Amount $35,000.00	Amount $22,000.00	Amount $12,500.00

0410	**704 - 01 . 14**	**TOTAL SURFACE HYDRO DEMOLITION WITH VACUUM SYSTEM**	**2,947**	**SQYD**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $28.00	Price $35.00	Price $43.00	Price $53.00	Price $44.88
Amount $82,516.00	Amount $103,145.00	Amount $126,721.00	Amount $156,191.00	Amount $132,261.36

0420	**706 - 10 . 70**	**MECHANICAL BAR SPLICE**	**6,552**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $29.50	Price $28.00	Price $42.00	Price $50.00	Price $30.00
Amount $193,284.00	Amount $183,456.00	Amount $275,184.00	Amount $327,600.00	Amount $196,560.00

0430	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**58,170**	**LB**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $1.21	Price $0.95	Price $1.00	Price $1.30	Price $2.60
Amount $70,385.70	Amount $55,261.50	Amount $58,170.00	Amount $75,621.00	Amount $151,242.00

0440	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $12,900.00	Price $12,900.00	Price $13,500.00	Price $13,500.00	Price $12,900.00
Amount $12,900.00	Amount $12,900.00	Amount $13,500.00	Amount $13,500.00	Amount $12,900.00

0450	**712 - 09 . 00**	**EXPANSION DEVICE (FINGER PLATE)**	**56**	**LF**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $1,170.00	Price $2,275.00	Price $1,500.00	Price $1,600.00	Price $2,800.00
Amount $65,520.00	Amount $127,400.00	Amount $84,000.00	Amount $89,600.00	Amount $156,800.00

0460	**712 - 10 . 00**	**FABRICATED STRUCTURAL CARBON STEEL (MISC)**	**2,210**	**LB**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $7.50	Price $9.40	Price $14.00	Price $18.80	Price $18.00
Amount $16,575.00	Amount $20,774.00	Amount $30,940.00	Amount $41,548.00	Amount $39,780.00

0470	**712 - 36 . 10**	**SLAB DRAIN**	**40**	**EA**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $375.00	Price $450.00	Price $950.00	Price $460.00	Price $566.00
Amount $15,000.00	Amount $18,000.00	Amount $38,000.00	Amount $18,400.00	Amount $22,640.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:
D06

0480	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**3,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $24.50	Price $24.50	Price $26.00	Price $25.80	Price $24.50
Amount $85,750.00	Amount $85,750.00	Amount $91,000.00	Amount $90,300.00	Amount $85,750.00

0490	**712 - 52 . 01**	**SURFACE PREPARATION FOR OVERCOATING STRUCTURAL STEEL**	**61,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $4.00	Price $4.00	Price $4.25	Price $4.20	Price $4.00
Amount $246,000.00	Amount $246,000.00	Amount $261,375.00	Amount $258,300.00	Amount $246,000.00

0500	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**3,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $3.00	Price $3.00	Price $3.20	Price $3.20	Price $3.00
Amount $10,500.00	Amount $10,500.00	Amount $11,200.00	Amount $11,200.00	Amount $10,500.00

0510	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**	**3,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $3.00	Price $3.00	Price $3.20	Price $3.20	Price $3.00
Amount $10,500.00	Amount $10,500.00	Amount $11,200.00	Amount $11,200.00	Amount $10,500.00

0520	**712 - 53 . 70**	**FINISH FIELD COAT (SYSTEM G)**	**3,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $3.00	Price $3.00	Price $3.20	Price $3.20	Price $3.00
Amount $10,500.00	Amount $10,500.00	Amount $11,200.00	Amount $11,200.00	Amount $10,500.00

0530	**712 - 59 . 00**	**CALCIUM SULFONATE RUST PENETRATING SEALER**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $24,600.00	Price $24,600.00	Price $26,000.00	Price $26,000.00	Price $24,600.00
Amount $24,600.00	Amount $24,600.00	Amount $26,000.00	Amount $26,000.00	Amount $24,600.00

0540	**712 - 59 . 21**	**CALCIUM SULFONATE TOPCOAT**	**61,500**	**SQFT**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $6.70	Price $6.70	Price $7.15	Price $7.00	Price $6.70
Amount $412,050.00	Amount $412,050.00	Amount $439,725.00	Amount $430,500.00	Amount $412,050.00

0550	**712 - 99 . 01**	**MISC.**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $15,000.00	Price $23,000.00	Price $25,000.00	Price $111,000.00	Price $21,000.00
Amount $15,000.00	Amount $23,000.00	Amount $25,000.00	Amount $111,000.00	Amount $21,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-D06
Letting Date: 01/25/2013

Call No:

D06

0560	716 - 20 . 00	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	2	EA

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $4,595.00	Price $3,900.00	Price $4,800.00	Price $5,600.00	Price $8,400.00
Amount $9,190.00	Amount $7,800.00	Amount $9,600.00	Amount $11,200.00	Amount $16,800.00

0570	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	28	LF

1 Lehman Construction, L.L.C.	2 APAC-Missouri, Inc.	3 Concrete Strategies, LLC	4 Comanche Construction, Inc.	5 PCiRoads, LLC
Price $282.00	Price $515.00	Price $405.00	Price $395.00	Price $13,608.00
Amount $7,896.00	Amount $14,420.00	Amount $11,340.00	Amount $11,060.00	Amount $381,024.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$2,559,290.90
2	APAC-Missouri, Inc.	$2,793,302.50
3	Concrete Strategies, LLC	$3,090,292.95
4	Comanche Construction, Inc.	$3,514,756.60
5	PCiRoads, LLC	$3,776,074.51

Project Total for: J5S0902

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$2,866,965.85
2	APAC-Missouri, Inc.	$3,211,047.91
3	Concrete Strategies, LLC	$3,415,649.35
4	Comanche Construction, Inc.	$4,218,496.55
5	PCiRoads, LLC	$4,296,473.66

Contract Total for: 130125-D06

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	**$2,866,965.85**
2	APAC-Missouri, Inc.	**$3,211,047.91**
3	Concrete Strategies, LLC	**$3,415,649.35**
4	Comanche Construction, Inc.	**$4,218,496.55**
5	PCiRoads, LLC	**$4,296,473.66**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: F01 **Contract ID:** 130125-F01 **Counties:** ST CHARLES

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6I2412, J6I2412B - ROUTE I-70 - ST. CHARLES COUNTY **Project(s):** I-70-4(184) I-70-4(185)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011035	Millstone Bangert, Inc.	$12,352,676.33	100.00%
2	0010583	Gershenson Construction Co. Inc.	$12,518,041.03	101.34%
3	0010306	Fred Weber, Inc.	$13,332,144.93	107.93%

Alternate Pavement - (J5S0842C) Stadium Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $59,900

Alternate Pavement - (J6I2412) A2 Shoulder (R1 & R3) Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $4,300

Alternate Pavement - (J6I2412) Ramps 2, 5 & OR Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $101,900

Alternate Pavement - (J6I2412) A2 Shoulder (R2, R5 & OR) Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $8,900

Alternate Pavement - (J6I2412) Ramp 6 Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $7,700

Alternate Pavement - (J6I2412) A2 Shoulder (R6) Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $1,600

Alternate Pavement - (J6I2412) I-70 Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $36,500

Alternate Pavement - (J6I2412) A2 Shoulder (I-70) Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $8,700

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

Project J6I2412 : Grading, drainage, bridge & Alternate paving

Section 0001 : ROADWAY ITEMS - J6I2412

0010	**201 - 00 . 00**	**MOWING**	**15.5**	**ACRE**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $175.00	Price $173.00	Price $175.00
Amount $2,712.50	Amount $2,681.50	Amount $2,712.50

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $694,690.00	Price $350,000.00	Price $375,000.00
Amount $694,690.00	Amount $350,000.00	Amount $375,000.00

0030	**203 - 10 . 00**	**CLASS A EXCAVATION**	**70,828**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.85	Price $6.95	Price $5.00
Amount $485,171.80	Amount $492,254.60	Amount $354,140.00

0040	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**4,679**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $12.10	Price $20.00
Amount $4,679.00	Amount $56,615.90	Amount $93,580.00

0050	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**52,224**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $3.05	Price $0.50
Amount $52,224.00	Amount $159,283.20	Amount $26,112.00

0060	**203 - 70 . 75**	**COMPACTING IN CUT**	**124**	**STA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $240.00	Price $100.00	Price $100.00
Amount $29,760.00	Amount $12,400.00	Amount $12,400.00

0070	**205 - 10 . 10**	**MODIFIED SUBGRADE**	**1,280**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4.05	Price $4.95	Price $15.00
Amount $5,184.00	Amount $6,336.00	Amount $19,200.00

0080	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**80**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $15.00	Price $57.00	Price $25.00
Amount $1,200.00	Amount $4,560.00	Amount $2,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0090	**206 - 33 . 00**	**CLASS 4 EXCAVATION**	**9**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $84.50	Price $452.00	Price $50.00
Amount $760.50	Amount $4,068.00	Amount $450.00

0100	**206 - 35 . 00**	**CULVERT CLEANOUT**	**22**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $880.00	Price $534.00	Price $1,200.00
Amount $19,360.00	Amount $11,748.00	Amount $26,400.00

0110	**302 - 13 . 11**	**STABILIZED PERMEABLE BASE (4IN. THICK)**	**3,345**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $15.80	Price $10.00
Amount $3,345.00	Amount $52,851.00	Amount $33,450.00

0120	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**37,607**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5.00	Price $5.60	Price $7.00
Amount $188,035.00	Amount $210,599.20	Amount $263,249.00

0130	**401 - 01 . 50**	**TYPE A2 SHOULDER**	**1,229.1**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $23.50	Price $27.80	Price $48.00
Amount $28,883.85	Amount $34,168.98	Amount $58,996.80

0140	**401 - 99 . 05**	**MISC.**	**1,254.6**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $28.75	Price $31.20	Price $34.00
Amount $36,069.75	Amount $39,143.52	Amount $42,656.40

0150	**403 - 01 . 32**	**ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX)**	**2,212.6**	**TONS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $110.00	Price $75.00	Price $110.00
Amount $243,386.00	Amount $165,945.00	Amount $243,386.00

0160	**403 - 99 . 05**	**MISC.**	**10,397.6**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $38.75	Price $48.00	Price $55.00
Amount $402,907.00	Amount $499,084.80	Amount $571,868.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0170	**407 - 10 . 05**	**TACK COAT**	**1,650**	**GAL**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $3.95	Price $6.00
Amount $4,950.00	Amount $6,517.50	Amount $9,900.00

0180	**502 - 99 . 05**	**MISC.**	**1,210.8**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $34.25	Price $26.50	Price $41.00
Amount $41,469.90	Amount $32,086.20	Amount $49,642.80

0190	**503 - 10 . 11**	**MODIFIED BRIDGE APPROACH SLAB**	**219**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $259.00	Price $170.00	Price $120.00
Amount $56,721.00	Amount $37,230.00	Amount $26,280.00

0200	**604 - 20 . 10**	**ADJUSTING MANHOLE**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $990.00	Price $1,158.00	Price $1,400.00
Amount $990.00	Amount $1,158.00	Amount $1,400.00

0210	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**5**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $810.00	Price $1,149.00	Price $1,200.00
Amount $4,050.00	Amount $5,745.00	Amount $6,000.00

0220	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**4,613**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.20	Price $17.80	Price $18.00
Amount $83,956.60	Amount $82,111.40	Amount $83,034.00

0230	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**825**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30.50	Price $29.90	Price $30.25
Amount $25,162.50	Amount $24,667.50	Amount $24,956.25

0240	**606 - 10 . 51**	**GUARDRAIL TYPE E, 7 FT. POST**	**50**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $40.50	Price $39.50	Price $40.00
Amount $2,025.00	Amount $1,975.00	Amount $2,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0250	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**8**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,620.00	Price $1,579.00	Price $1,600.00
Amount $12,960.00	Amount $12,632.00	Amount $12,800.00

0260	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**11**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $303.00	Price $296.00	Price $300.00
Amount $3,333.00	Amount $3,256.00	Amount $3,300.00

0270	**606 - 30 . 00**	**TERMINAL SECTION - GUARDRAIL**	**7**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $910.00	Price $888.00	Price $900.00
Amount $6,370.00	Amount $6,216.00	Amount $6,300.00

0280	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**9**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,970.00	Price $1,925.00	Price $1,950.00
Amount $17,730.00	Amount $17,325.00	Amount $17,550.00

0290	**606 - 30 . 17**	**TYPE C CRASHWORTHY END TERMINAL**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $14,140.00	Price $13,820.00	Price $14,000.00
Amount $28,280.00	Amount $27,640.00	Amount $28,000.00

0300	**606 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30,300.00	Price $29,610.00	Price $30,000.00
Amount $30,300.00	Amount $29,610.00	Amount $30,000.00

0310	**607 - 10 . 12**	**CHAIN-LINK FENCE (60 IN.)**	**1,491**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $13.00	Price $12.70	Price $12.85
Amount $19,383.00	Amount $18,935.70	Amount $19,159.35

0320	**607 - 10 . 50**	**CHAIN-LINK FENCE (RETAINING WALLS)**	**1,119**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $16.20	Price $15.80	Price $16.00
Amount $18,127.80	Amount $17,680.20	Amount $17,904.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0330	**607 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3,010.00	Price $2,943.00	Price $2,982.00
Amount $3,010.00	Amount $2,943.00	Amount $2,982.00

0340	**607 - 99 . 03**	**MISC.**	**338**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $9.10	Price $8.90	Price $9.00
Amount $3,075.80	Amount $3,008.20	Amount $3,042.00

0350	**608 - 30 . 06**	**6 IN. CONCRETE MEDIAN STRIP**	**2,961.5**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46.25	Price $36.90	Price $45.00
Amount $136,969.38	Amount $109,279.35	Amount $133,267.50

0360	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**853.6**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $42.00	Price $30.50	Price $39.00
Amount $35,851.20	Amount $26,034.80	Amount $33,290.40

0370	**608 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $97,590.00	Price $40,000.00	Price $58,000.00
Amount $97,590.00	Amount $40,000.00	Amount $58,000.00

0380	**608 - 99 . 02**	**MISC.**	**9**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $800.00	Price $1,405.00	Price $1,500.00
Amount $7,200.00	Amount $12,645.00	Amount $13,500.00

0390	**609 - 10 . 10**	**CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S**	**163**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $35.00	Price $23.60	Price $22.00
Amount $5,705.00	Amount $3,846.80	Amount $3,586.00

0400	**609 - 10 . 42**	**CONCRETE GUTTER TYPE B**	**842**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30.00	Price $38.80	Price $21.00
Amount $25,260.00	Amount $32,669.60	Amount $17,682.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0410	**609 - 10 . 60**	**PAVED DITCH**	**5,077.4**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $38.00	Price $38.10	Price $33.00
Amount $192,941.20	Amount $193,448.94	Amount $167,554.20

0420	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**1,322**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $11.10	Price $9.05	Price $7.00
Amount $14,674.20	Amount $11,964.10	Amount $9,254.00

0430	**609 - 20 . 15**	**INTEGRAL CURB TYPE O**	**498**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $11.20	Price $11.20	Price $7.00
Amount $5,577.60	Amount $5,577.60	Amount $3,486.00

0440	**609 - 40 . 10**	**DRAIN BASIN**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4,670.00	Price $4,952.00	Price $4,100.00
Amount $18,680.00	Amount $19,808.00	Amount $16,400.00

0450	**611 - 60 . 10**	**SLOPE PROTECTION**	**153**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $86.00	Price $49.10	Price $80.00
Amount $13,158.00	Amount $7,512.30	Amount $12,240.00

0460	**612 - 20 . 09**	**IMPACT ATTENUATOR (9 SAND BARRELS)**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2,910.00	Price $2,665.00	Price $900.00
Amount $5,820.00	Amount $5,330.00	Amount $1,800.00

0470	**612 - 20 . 14**	**IMPACT ATTENUATOR (14 SAND BARRELS)**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4,500.00	Price $4,146.00	Price $1,400.00
Amount $9,000.00	Amount $8,292.00	Amount $2,800.00

0480	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**12**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $530.00	Price $395.00	Price $500.00
Amount $6,360.00	Amount $4,740.00	Amount $6,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0490	**612 - 20 . 30**	**IMPACT ATTENUATOR (RELOCATION)**	**5**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $530.00	Price $494.00	Price $750.00
Amount $2,650.00	Amount $2,470.00	Amount $3,750.00

0500	**614 - 10 . 23**	**GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $930.00	Price $1,074.00	Price $880.00
Amount $930.00	Amount $1,074.00	Amount $880.00

0510	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,390.00	Price $1,450.00	Price $1,415.00
Amount $1,390.00	Amount $1,450.00	Amount $1,415.00

0520	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**5**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $850.00	Price $975.00	Price $790.00
Amount $4,250.00	Amount $4,875.00	Amount $3,950.00

0530	**614 - 30 . 11**	**MANHOLE FRAME AND COVER, TYPE 1-B**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $590.00	Price $430.00	Price $500.00
Amount $1,180.00	Amount $860.00	Amount $1,000.00

0540	**614 - 30 . 12**	**MANHOLE FRAME AND COVER, TYPE 2**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $610.00	Price $393.00	Price $525.00
Amount $1,830.00	Amount $1,179.00	Amount $1,575.00

0550	**614 - 30 . 13**	**MANHOLE FRAME AND COVER, TYPE 3**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $491.00	Price $262.00	Price $385.00
Amount $491.00	Amount $262.00	Amount $385.00

0560	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $249,580.00	Price $179,020.00	Price $150,000.00
Amount $249,580.00	Amount $179,020.00	Amount $150,000.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0570	**617 - 10 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE A**	**63**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $134.00	Price $128.00	Price $540.00
Amount $8,442.00	Amount $8,064.00	Amount $34,020.00

0580	**617 - 30 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE C**	**495**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $45.25	Price $53.90	Price $90.00
Amount $22,398.75	Amount $26,680.50	Amount $44,550.00

0590	**617 - 31 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE D**	**238**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $121.00	Price $125.00
Amount $12,971.00	Amount $28,798.00	Amount $29,750.00

0600	**617 - 31 . 02**	**CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)**	**792**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $63.90	Price $100.00
Amount $43,164.00	Amount $50,608.80	Amount $79,200.00

0610	**617 - 32 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE E**	**703**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $42.75	Price $87.20	Price $60.00
Amount $30,053.25	Amount $61,301.60	Amount $42,180.00

0620	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**6,341**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $15.40	Price $22.70	Price $24.00
Amount $97,651.40	Amount $143,940.70	Amount $152,184.00

0630	**617 - 37 . 00**	**TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED**	**4,092**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $17.40	Price $27.60	Price $43.00
Amount $71,200.80	Amount $112,939.20	Amount $175,956.00

0640	**617 - 50 . 10**	**RELOCATING TEMPORARY TRAFFIC BARRIER**	**1,268**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $7.05	Price $14.80	Price $8.00
Amount $8,939.40	Amount $18,766.40	Amount $10,144.00

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0650	**617 - 50 . 12**	**RELOCATING TEMPORARY TRAFFIC BARRIER WITH TIE-DOWN STRAP SYSTEM**	**2,521**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $7.01	Price $19.70	Price $8.00
Amount $17,672.21	Amount $49,663.70	Amount $20,168.00

0660	**617 - 99 . 03**	**MISC.**	**405**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $101.00	Price $171.00	Price $275.00
Amount $40,905.00	Amount $69,255.00	Amount $111,375.00

0670	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,000,000.00	Price $670,000.00	Price $900,000.00
Amount $1,000,000.00	Amount $670,000.00	Amount $900,000.00

0680	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**1,961**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.70	Price $2.90	Price $4.00
Amount $7,255.70	Amount $5,686.90	Amount $7,844.00

0690	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**1,090**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $7.00	Price $6.90	Price $7.00
Amount $7,630.00	Amount $7,521.00	Amount $7,630.00

0700	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**211**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $27.00	Price $26.70	Price $27.00
Amount $5,697.00	Amount $5,633.70	Amount $5,697.00

0710	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**19**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $360.00	Price $355.00	Price $360.00
Amount $6,840.00	Amount $6,745.00	Amount $6,840.00

0720	**620 - 51 . 31**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW**	**15**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $250.00	Price $247.00	Price $250.00
Amount $3,750.00	Amount $3,705.00	Amount $3,750.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0730	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$600.00	Price	$592.00	Price	$600.00
Amount	$600.00	Amount	$592.00	Amount	$600.00

0740	**620 - 51 . 40**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES**	**28**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$35.00	Price	$34.60	Price	$35.00
Amount	$980.00	Amount	$968.80	Amount	$980.00

0750	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**228**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$0.25	Price	$0.25	Price	$0.25
Amount	$57.00	Amount	$57.00	Amount	$57.00

0760	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**14,006**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$0.25	Price	$0.25	Price	$0.25
Amount	$3,501.50	Amount	$3,501.50	Amount	$3,501.50

0770	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**7,612**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$0.25	Price	$0.25	Price	$0.25
Amount	$1,903.00	Amount	$1,903.00	Amount	$1,903.00

0780	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**2,817**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$2.00	Price	$1.95	Price	$2.00
Amount	$5,634.00	Amount	$5,493.15	Amount	$5,634.00

0790	**620 - 63 . 20**	**6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT**	**1,702**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$3.00	Price	$1.50	Price	$3.00
Amount	$5,106.00	Amount	$2,553.00	Amount	$5,106.00

0800	**620 - 99 . 02**	**MISC.**	**4**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$2,000.00	Price	$1,974.00	Price	$2,000.00
Amount	$8,000.00	Amount	$7,896.00	Amount	$8,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0810	**620 - 99 . 02**	**MISC.**	**18**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $76.00	Price $75.00	Price $75.00
Amount $1,368.00	Amount $1,350.00	Amount $1,350.00

0820	**620 - 99 . 02**	**MISC.**	**1,319**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $13.00	Price $10.00	Price $100.00
Amount $17,147.00	Amount $13,190.00	Amount $131,900.00

0830	**621 - 46 . 00**	**FLOWABLE BACKFILL**	**3**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $250.00	Price $500.00	Price $210.00
Amount $750.00	Amount $1,500.00	Amount $630.00

0840	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**6,136**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.90	Price $1.95	Price $2.20
Amount $17,794.40	Amount $11,965.20	Amount $13,499.20

0850	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $120,348.53	Price $72,950.00	Price $65,000.00
Amount $120,348.53	Amount $72,950.00	Amount $65,000.00

0860	**703 - 40 . 41**	**CLASS B-1 CONCRETE (CULVERTS)**	**22.8**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $800.00	Price $784.00	Price $1,100.00
Amount $18,240.00	Amount $17,875.20	Amount $25,080.00

0870	**706 - 10 . 30**	**REINFORCING STEEL (CULVERTS)**	**3,000**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.40	Price $1.30	Price $1.30
Amount $4,200.00	Amount $3,900.00	Amount $3,900.00

0880	**711 - 03 . 00**	**CONCRETE AND MASONRY PROTECTION SYSTEM**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8,562.00	Price $10,275.00	Price $10,275.00
Amount $8,562.00	Amount $10,275.00	Amount $10,275.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0890	**725 - 04 . 24**	**24 IN. PIPE GROUP C**	**166**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $46.50	Price $37.00
Amount $9,047.00	Amount $7,719.00	Amount $6,142.00

0900	**726 - 10 . 15**	**15 IN. PIPE GROUP A**	**64**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $45.25	Price $43.00	Price $60.00
Amount $2,896.00	Amount $2,752.00	Amount $3,840.00

0910	**726 - 10 . 24**	**24 IN. PIPE GROUP A**	**1,214**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $52.50	Price $65.10	Price $64.00
Amount $63,735.00	Amount $79,031.40	Amount $77,696.00

0920	**726 - 10 . 30**	**30 IN. PIPE GROUP A**	**173**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $68.00	Price $71.76	Price $75.00
Amount $11,764.00	Amount $12,414.48	Amount $12,975.00

0930	**726 - 10 . 36**	**36 IN. PIPE GROUP A**	**108**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $78.50	Price $94.10	Price $85.00
Amount $8,478.00	Amount $10,162.80	Amount $9,180.00

0940	**726 - 10 . 42**	**42 IN. PIPE GROUP A**	**13**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $109.00	Price $97.00	Price $123.00
Amount $1,417.00	Amount $1,261.00	Amount $1,599.00

0950	**726 - 50 . 30**	**JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)**	**190**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $470.00	Price $520.00	Price $570.00
Amount $89,300.00	Amount $98,800.00	Amount $108,300.00

0960	**726 - 99 . 03**	**MISC.**	**519**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $88.50	Price $140.00	Price $125.00
Amount $45,931.50	Amount $72,660.00	Amount $64,875.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

0970	**726 - 99 . 03**	**MISC.**	**35**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $68.00	Price $62.70	Price $82.00
Amount $2,380.00	Amount $2,194.50	Amount $2,870.00

0980	**731 - 00 . 48**	**PRECAST CONCRETE MANHOLE - 48 IN.**	**14**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $430.00	Price $216.00	Price $300.00
Amount $6,020.00	Amount $3,024.00	Amount $4,200.00

0990	**731 - 00 . 72**	**PRECAST CONCRETE MANHOLE - 72 IN.**	**23**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $550.00	Price $434.00	Price $392.00
Amount $12,650.00	Amount $9,982.00	Amount $9,016.00

1000	**731 - 10 . 42**	**PRECAST CONCRETE DROP INLET 4 FT X 2 FT**	**24**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $580.00	Price $330.00	Price $700.00
Amount $13,920.00	Amount $7,920.00	Amount $16,800.00

1010	**731 - 10 . 52**	**PRECAST CONCRETE DROP INLET 5 FT X 2 FT**	**9**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $610.00	Price $353.00	Price $360.00
Amount $5,490.00	Amount $3,177.00	Amount $3,240.00

1020	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**15**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $580.00	Price $467.00	Price $500.00
Amount $8,700.00	Amount $7,005.00	Amount $7,500.00

1030	**732 - 06 . 24**	**24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $560.00	Price $1,032.00	Price $920.00
Amount $1,680.00	Amount $3,096.00	Amount $2,760.00

1040	**732 - 06 . 30**	**30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $760.00	Price $1,307.00	Price $1,000.00
Amount $760.00	Amount $1,307.00	Amount $1,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1050	**732 - 06 . 36**	**36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**2**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1,300.00	Price	$1,734.00	Price	$1,300.00
Amount	$2,600.00	Amount	$3,468.00	Amount	$2,600.00

1060	**732 - 06 . 42**	**42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$2,100.00	Price	$1,954.00	Price	$1,360.00
Amount	$2,100.00	Amount	$1,954.00	Amount	$1,360.00

1070	**732 - 08 . 15**	**15 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$123.00	Price	$765.00	Price	$245.00
Amount	$123.00	Amount	$765.00	Amount	$245.00

1080	**734 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$2,390.00	Price	$2,081.00	Price	$1,420.00
Amount	$2,390.00	Amount	$2,081.00	Amount	$1,420.00

1090	**734 - 99 . 02**	**MISC.**	**2**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$760.00	Price	$1,307.00	Price	$1,025.00
Amount	$1,520.00	Amount	$2,614.00	Amount	$2,050.00

1100	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**12.8**	**ACRE**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1,230.00	Price	$1,209.00	Price	$1,225.00
Amount	$15,744.00	Amount	$15,475.20	Amount	$15,680.00

1110	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**200**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$48.25	Price	$19.70	Price	$65.00
Amount	$9,650.00	Amount	$3,940.00	Amount	$13,000.00

1120	**806 - 10 . 19**	**SILT FENCE**	**10,050**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1.85	Price	$1.85	Price	$1.85
Amount	$18,592.50	Amount	$18,592.50	Amount	$18,592.50

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1130	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**25**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $140.00	Price $138.00	Price $140.00
Amount $3,500.00	Amount $3,450.00	Amount $3,500.00

1140	**806 - 10 . 23**	**SEDIMENT TRAP**	**36**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $53.50	Price $98.70	Price $40.00
Amount $1,926.00	Amount $3,553.20	Amount $1,440.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$5,338,426.52
2	Gershenson Construction Co. Inc.	$4,908,493.32
3	Fred Weber, Inc.	$5,412,250.40

Section 0003 : ALT B - PCCP - RAMPS 1 & 3 - J6I2412

1160	**502 - 13 . 33**	**CONCRETE PAVEMENT (9 1/2 IN. NON-REINFORCED, 15 FT. JOINTS)**	**6,278.2**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $40.00	Price $39.70	Price $43.00
Amount $251,128.00	Amount $249,244.54	Amount $269,962.60

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$251,128.00
2	Gershenson Construction Co. Inc.	$249,244.54
3	Fred Weber, Inc.	$269,962.60

Section 0005 : ALT D - PCCP SHOULDER - RAMPS 1 & 3 -J6I2412

1180	**502 - 13 . 40**	**TYPE A2 SHOULDER**	**1,061**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $24.20	Price $29.50	Price $38.00
Amount $25,676.20	Amount $31,299.50	Amount $40,318.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$25,676.20
2	Gershenson Construction Co. Inc.	$31,299.50
3	Fred Weber, Inc.	$40,318.00

Section 0007 : ALT F - PCCP - RAMPS 2, 5 & VETERANS MEM. PRKWY-J6I2412

1200	**502 - 13 . 09**	**CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)**	**8,868.9**	**SQYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$38.00	Price	$40.20	Price	$44.00
Amount	$337,018.20	Amount	$356,529.78	Amount	$390,231.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

Section Total for: 0007

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$337,018.20
2	Gershenson Construction Co. Inc.	$356,529.78
3	Fred Weber, Inc.	$390,231.60

Section 0009 : ALT H - PCCP SHLDR-RAMPS 2, 5 & VETERANS MEM. PRKWY-J6I2412

1220	**502 - 13 . 40**	**TYPE A2 SHOULDER**	**2,187**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $23.40	Price $28.80	Price $35.00
Amount $51,175.80	Amount $62,985.60	Amount $76,545.00

Section Total for: 0009

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$51,175.80
2	Gershenson Construction Co. Inc.	$62,985.60
3	Fred Weber, Inc.	$76,545.00

Section 0011 : ALT J - PCCP - RAMP 6 - J6I2412

1240	**502 - 13 . 09**	**CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)**	**718**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $38.00	Price $45.50	Price $51.00
Amount $27,284.00	Amount $32,669.00	Amount $36,618.00

Section Total for: 0011

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$27,284.00
2	Gershenson Construction Co. Inc.	$32,669.00
3	Fred Weber, Inc.	$36,618.00

Section 0013 : ALT L - PCCP SHOULDER - RAMP 6 - J6I2412

1270	**502 - 13 . 40**	**TYPE A2 SHOULDER**	**388.3**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $23.50	Price $32.20	Price $42.00
Amount $9,125.05	Amount $12,503.26	Amount $16,308.60

1280	**609 - 20 . 31**	**CONCRETE CURB LOW PROFILE TYPE E**	**92**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $10.40	Price $15.20	Price $15.00
Amount $956.80	Amount $1,398.40	Amount $1,380.00

Section Total for: 0013

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$10,081.85
2	Gershenson Construction Co. Inc.	$13,901.66

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

Rank by Contract Total	Vendor Name	Total
3	Fred Weber, Inc.	$17,688.60

Section 0015 : ALT N - PCCP - I-70 - J6I2412

1300	**502 - 13 . 11**	**CONCRETE PAVEMENT (11 IN. NON-REINFORCED 15 FT. JOINTS)**	**3,344.6**	**SQYD**

1 Millstone Bangert, Inc.
Price $43.00
Amount $143,817.80

2 Gershenson Construction Co. Inc.
Price $45.20
Amount $151,175.92

3 Fred Weber, Inc.
Price $55.25
Amount $184,789.15

Section Total for: 0015

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$143,817.80
2	Gershenson Construction Co. Inc.	$151,175.92
3	Fred Weber, Inc.	$184,789.15

Section 0017 : ALT P - PCCP SHOULDER - I-70 - J6I2412

1330	**502 - 13 . 40**	**TYPE A2 SHOULDER**	**2,134.6**	**SQYD**

1 Millstone Bangert, Inc.
Price $28.00
Amount $59,768.80

2 Gershenson Construction Co. Inc.
Price $29.00
Amount $61,903.40

3 Fred Weber, Inc.
Price $33.00
Amount $70,441.80

1340	**626 - 20 . 00**	**PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP**	**23.5**	**STA**

1 Millstone Bangert, Inc.
Price $79.50
Amount $1,868.25

2 Gershenson Construction Co. Inc.
Price $253.75
Amount $5,963.13

3 Fred Weber, Inc.
Price $85.00
Amount $1,997.50

Section Total for: 0017

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$61,637.05
2	Gershenson Construction Co. Inc.	$67,866.53
3	Fred Weber, Inc.	$72,439.30

Section 0018 : LIGHTING - J6I2412

1350	**701 - 11 . 07**	**DRILLED SHAFTS (4 FT. 6 IN. DIA.)**	**66.5**	**LF**

1 Millstone Bangert, Inc.
Price $460.00
Amount $30,590.00

2 Gershenson Construction Co. Inc.
Price $471.00
Amount $31,321.50

3 Fred Weber, Inc.
Price $477.00
Amount $31,720.50

1360	**701 - 12 . 07**	**ROCK SOCKETS (4 FT 6 IN. DIA.)**	**24.5**	**LF**

1 Millstone Bangert, Inc.
Price $460.00
Amount $11,270.00

2 Gershenson Construction Co. Inc.
Price $1,008.00
Amount $24,696.00

3 Fred Weber, Inc.
Price $1,021.00
Amount $25,014.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1370	**706 - 10 . 00**	**REINFORCING STEEL**	**8,250**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.50	Price $1.65	Price $1.68
Amount $20,625.00	Amount $13,612.50	Amount $13,860.00

1380	**901 - 10 . 10**	**RELOCATED POLE**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4,400.00	Price $5,739.00	Price $5,814.00
Amount $17,600.00	Amount $22,956.00	Amount $23,256.00

1390	**901 - 30 . 03**	**CONDUIT, 3 IN. RIGID, IN TRENCH**	**17**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.00	Price $12.70	Price $12.90
Amount $102.00	Amount $215.90	Amount $219.30

1400	**901 - 40 . 03**	**CONDUIT, 3 IN. RIGID, PUSHED**	**116**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $12.00	Price $18.20	Price $18.40
Amount $1,392.00	Amount $2,111.20	Amount $2,134.40

1410	**901 - 40 . 04**	**CONDUIT, 4 IN. RIGID, PUSHED**	**677**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $14.00	Price $17.00	Price $17.25
Amount $9,478.00	Amount $11,509.00	Amount $11,678.25

1420	**901 - 50 . 10**	**TRENCHING TYPE I**	**2,544**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5.00	Price $1.85	Price $1.85
Amount $12,720.00	Amount $4,706.40	Amount $4,706.40

1430	**901 - 61 . 11**	**PULL BOX, PREFORMED CLASS 2**	**14**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $980.00	Price $754.00	Price $764.00
Amount $13,720.00	Amount $10,556.00	Amount $10,696.00

1440	**901 - 70 . 06**	**CABLE, 6 AWG 1 CONDUCTOR**	**1,000**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.25	Price $1.35	Price $1.38
Amount $1,250.00	Amount $1,350.00	Amount $1,380.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1450	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**260**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $0.25	Price $0.57	Price $0.58
Amount $65.00	Amount $148.20	Amount $150.80

1460	**901 - 72 . 06**	**WIRE, 6 AWG, BARE NEUTRAL**	**500**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $0.50	Price $0.97	Price $0.98
Amount $250.00	Amount $485.00	Amount $490.00

1470	**901 - 74 . 02**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 4 AWG**	**860**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.50	Price $5.90	Price $6.00
Amount $5,590.00	Amount $5,074.00	Amount $5,160.00

1480	**901 - 74 . 04**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG**	**1,970**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5.50	Price $4.30	Price $4.35
Amount $10,835.00	Amount $8,471.00	Amount $8,569.50

1490	**901 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $32,480.00	Price $35,680.00	Price $36,149.00
Amount $32,480.00	Amount $35,680.00	Amount $36,149.00

1500	**901 - 99 . 02**	**MISC.**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,100.00	Price $592.00	Price $600.00
Amount $4,400.00	Amount $2,368.00	Amount $2,400.00

1510	**901 - 99 . 03**	**MISC.**	**860**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $10.00	Price $9.85	Price $9.98
Amount $8,600.00	Amount $8,471.00	Amount $8,582.80

1520	**901 - 99 . 03**	**MISC.**	**2,520**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8.00	Price $6.35	Price $6.45
Amount $20,160.00	Amount $16,002.00	Amount $16,254.00

Section Total for: 0018

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:

F01

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$201,127.00
2	Gershenson Construction Co. Inc.	$199,733.70
3	Fred Weber, Inc.	$202,421.45

Section 0019 : SIGNALS - J6I2412

1530	**902 - 02 . 11**	**SIGNAL HEAD, TYPE 1S**	**6**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$625.00	Price	$466.00	Price	$472.00
Amount	$3,750.00	Amount	$2,796.00	Amount	$2,832.00

1540	**902 - 02 . 13**	**SIGNAL HEAD, TYPE 3S**	**6**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$775.00	Price	$727.00	Price	$737.00
Amount	$4,650.00	Amount	$4,362.00	Amount	$4,422.00

1550	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**	**10**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$930.00	Price	$861.00	Price	$872.00
Amount	$9,300.00	Amount	$8,610.00	Amount	$8,720.00

1560	**902 - 14 . 13**	**SIGNAL HEAD, OPTICALLY LIMITED, TYPE 3B**	**2**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$4,800.00	Price	$3,698.00	Price	$3,747.00
Amount	$9,600.00	Amount	$7,396.00	Amount	$7,494.00

1570	**902 - 27 . 08**	**POST, SIGNAL 8 FT. OR 2.4 M**	**3**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$900.00	Price	$799.00	Price	$809.00
Amount	$2,700.00	Amount	$2,397.00	Amount	$2,427.00

1580	**902 - 27 . 15**	**POST, SIGNAL 15 FT. OR 4.6 M**	**5**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1,100.00	Price	$987.00	Price	$1,000.00
Amount	$5,500.00	Amount	$4,935.00	Amount	$5,000.00

1590	**902 - 32 . 35**	**POST, TYPE C, 35 FT. ARM OR 10.7 M ARM**	**4**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$6,350.00	Price	$5,280.00	Price	$5,349.00
Amount	$25,400.00	Amount	$21,120.00	Amount	$21,396.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1600	**902 - 32 . 40**	**POST, TYPE C, 40 FT. ARM OR 12.2 M ARM**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$7,600.00	Price	$6,649.00	Price	$6,736.00
Amount	$7,600.00	Amount	$6,649.00	Amount	$6,736.00

1610	**902 - 32 . 55**	**POST, TYPE C, 55 FT. ARM**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$8,540.00	Price	$9,659.00	Price	$9,786.00
Amount	$8,540.00	Amount	$9,659.00	Amount	$9,786.00

1620	**902 - 42 . 81**	**CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$12,300.00	Price	$10,910.00	Price	$11,049.00
Amount	$12,300.00	Amount	$10,910.00	Amount	$11,049.00

1630	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**547**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$6.00	Price	$9.30	Price	$9.42
Amount	$3,282.00	Amount	$5,087.10	Amount	$5,152.74

1640	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**599**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$12.00	Price	$16.60	Price	$16.81
Amount	$7,188.00	Amount	$9,943.40	Amount	$10,069.19

1650	**902 - 82 . 02**	**CABLE, 2 AWG 1 CONDUCTOR, POWER**	**80**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1.50	Price	$2.75	Price	$2.78
Amount	$120.00	Amount	$220.00	Amount	$222.40

1660	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**3,440**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$0.85	Price	$1.10	Price	$1.10
Amount	$2,924.00	Amount	$3,784.00	Amount	$3,784.00

1670	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**3,440**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$0.85	Price	$1.25	Price	$1.29
Amount	$2,924.00	Amount	$4,300.00	Amount	$4,437.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1680	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**6,140**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $0.85	Price $1.40	Price $1.40
Amount $5,219.00	Amount $8,596.00	Amount $8,596.00

1690	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**16**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $980.00	Price $1,023.00	Price $1,036.00
Amount $15,680.00	Amount $16,368.00	Amount $16,576.00

1700	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,200.00	Price $1,393.00	Price $1,411.00
Amount $3,600.00	Amount $4,179.00	Amount $4,233.00

1710	**902 - 88 . 21**	**PULL BOX, CONCRETE, DOUBLE, TYPE A**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4,000.00	Price $3,864.00	Price $3,915.00
Amount $8,000.00	Amount $7,728.00	Amount $7,830.00

1720	**902 - 91 . 00**	**BASE, CONCRETE**	**18.6**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $900.00	Price $1,033.00	Price $1,047.00
Amount $16,740.00	Amount $19,213.80	Amount $19,474.20

1730	**902 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5,500.00	Price $4,229.00	Price $4,285.00
Amount $5,500.00	Amount $4,229.00	Amount $4,285.00

1740	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $13,700.00	Price $10,170.00	Price $10,299.00
Amount $13,700.00	Amount $10,170.00	Amount $10,299.00

1750	**902 - 99 . 02**	**MISC.**	**12**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2,700.00	Price $2,365.00	Price $2,396.00
Amount $32,400.00	Amount $28,380.00	Amount $28,752.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1760	**902 - 99 . 02**	**MISC.**	**8**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $200.00	Price $187.00	Price $189.00
Amount $1,600.00	Amount $1,496.00	Amount $1,512.00

1770	**902 - 99 . 02**	**MISC.**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6,950.00	Price $6,684.00	Price $6,772.00
Amount $13,900.00	Amount $13,368.00	Amount $13,544.00

1780	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6,500.00	Price $5,550.00	Price $5,623.00
Amount $6,500.00	Amount $5,550.00	Amount $5,623.00

Section Total for: 0019

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$228,617.00
2	Gershenson Construction Co. Inc.	$221,446.30
3	Fred Weber, Inc.	$224,252.13

Section 0020 : SIGNING - J6I2412

1790	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**8.9**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $909.09	Price $888.00	Price $900.00
Amount $8,090.90	Amount $7,903.20	Amount $8,010.00

1800	**903 - 10 . 20**	**CONCRETE FOOTINGS, BOLT DOWN**	**307.4**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $808.08	Price $790.00	Price $800.00
Amount $248,403.79	Amount $242,846.00	Amount $245,920.00

1810	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**4,420**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.32	Price $2.25	Price $2.30
Amount $10,254.40	Amount $9,945.00	Amount $10,166.00

1820	**903 - 12 . 20**	**PIPE POSTS**	**1,220**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.42	Price $2.35	Price $2.40
Amount $2,952.40	Amount $2,867.00	Amount $2,928.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1830	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**19**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $85.86	Price $83.90	Price $85.00
Amount $1,631.34	Amount $1,594.10	Amount $1,615.00

1840	**903 - 12 . 70**	**PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.**	**388**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $10.10	Price $9.85	Price $10.00
Amount $3,918.80	Amount $3,821.80	Amount $3,880.00

1850	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**94**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $28.28	Price $27.60	Price $28.00
Amount $2,658.32	Amount $2,594.40	Amount $2,632.00

1860	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**455**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $16.16	Price $15.80	Price $16.00
Amount $7,352.80	Amount $7,189.00	Amount $7,280.00

1870	**903 - 50 . 11**	**SIGN, TYPE STR2L-3**	**7,410**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.18	Price $17.80	Price $18.00
Amount $134,713.80	Amount $131,898.00	Amount $133,380.00

1880	**903 - 50 . 13**	**EMERGENCY REFERENCE MARKER**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $404.04	Price $395.00	Price $400.00
Amount $808.08	Amount $790.00	Amount $800.00

1890	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**108**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $36.36	Price $35.50	Price $36.00
Amount $3,926.88	Amount $3,834.00	Amount $3,888.00

1900	**903 - 50 . 69**	**TYPE SHR4L-1 SIGN**	**146**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.18	Price $17.80	Price $18.00
Amount $2,654.28	Amount $2,598.80	Amount $2,628.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1910	**903 - 50 . 71**	**TYPE STR4L-1 SIGN**	**586**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $19.95	Price $19.50	Price $19.75
Amount $11,690.70	Amount $11,427.00	Amount $11,573.50

1920	**903 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $42,424.24	Price $41,460.00	Price $42,000.00
Amount $42,424.24	Amount $41,460.00	Amount $42,000.00

1930	**903 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6,060.61	Price $5,922.00	Price $6,000.00
Amount $6,060.61	Amount $5,922.00	Amount $6,000.00

1940	**903 - 99 . 02**	**MISC.**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $202.02	Price $197.00	Price $200.00
Amount $808.08	Amount $788.00	Amount $800.00

1950	**903 - 99 . 02**	**MISC.**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $44,444.44	Price $43,430.00	Price $44,000.00
Amount $133,333.32	Amount $130,290.00	Amount $132,000.00

1960	**903 - 99 . 02**	**MISC.**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $47,474.75	Price $46,390.00	Price $47,000.00
Amount $142,424.25	Amount $139,170.00	Amount $141,000.00

1970	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $34,343.43	Price $33,560.00	Price $34,000.00
Amount $34,343.43	Amount $33,560.00	Amount $34,000.00

1980	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $17,171.72	Price $16,780.00	Price $17,000.00
Amount $17,171.72	Amount $16,780.00	Amount $17,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1990	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $44,444.44	Price $43,430.00	Price $44,000.00
Amount $44,444.44	Amount $43,430.00	Amount $44,000.00

2000	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $45,454.55	Price $44,420.00	Price $45,000.00
Amount $45,454.55	Amount $44,420.00	Amount $45,000.00

2010	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $43,434.34	Price $42,440.00	Price $43,000.00
Amount $43,434.34	Amount $42,440.00	Amount $43,000.00

2020	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $23,232.32	Price $22,700.00	Price $23,000.00
Amount $23,232.32	Amount $22,700.00	Amount $23,000.00

2030	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $22,222.22	Price $21,710.00	Price $22,000.00
Amount $22,222.22	Amount $21,710.00	Amount $22,000.00

2040	**903 - 99 . 03**	**MISC.**	**51**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $12.12	Price $11.80	Price $12.00
Amount $618.12	Amount $601.80	Amount $612.00

2050	**903 - 99 . 03**	**MISC.**	**13**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30.30	Price $29.60	Price $30.00
Amount $393.90	Amount $384.80	Amount $390.00

Section Total for: 0020

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$995,422.03
2	Gershenson Construction Co. Inc.	$972,964.90
3	Fred Weber, Inc.	$985,502.50

Section 0021 : RETAINING WALLS - J6I2412

2060	**720 - 10 . 00**	**MECHANICALLY STABILIZED EARTH WALL SYSTEMS**	**8,562**	**SQFT**

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $34.00	Price $42.50	Price $38.00
Amount $291,108.00	Amount $363,885.00	Amount $325,356.00

Section Total for: 0021

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$291,108.00
2	Gershenson Construction Co. Inc.	$363,885.00
3	Fred Weber, Inc.	$325,356.00

Section 0022 : BRIDGE NO. A42662 - J6I2412

2070	**206 - 10 . 00**	**CLASS 1 EXCAVATION**	**90**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $133.00	Price $60.10	Price $30.00
Amount $11,970.00	Amount $5,409.00	Amount $2,700.00

2080	**216 - 30 . 00**	**PARTIAL REMOVAL OF EXISTING BRIDGE DECKS**	**653**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $150.00	Price $72.50	Price $34.00
Amount $97,950.00	Amount $47,342.50	Amount $22,202.00

2090	**216 - 50 . 00**	**REMOVAL OF EXISTING EXPANSION JOINT SEAL OR SEALANT**	**186**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46.25	Price $26.40	Price $18.00
Amount $8,602.50	Amount $4,910.40	Amount $3,348.00

2100	**216 - 99 . 04**	**MISC.**	**950**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $14.10	Price $5.15	Price $27.00
Amount $13,395.00	Amount $4,892.50	Amount $25,650.00

2110	**607 - 99 . 03**	**MISC.**	**490**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $130.00	Price $127.00	Price $130.00
Amount $63,700.00	Amount $62,230.00	Amount $63,700.00

2120	**623 - 30 . 00**	**EPOXY POLYMER CONCRETE OVERLAY**	**2,642**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $45.00	Price $39.50	Price $40.00
Amount $118,890.00	Amount $104,359.00	Amount $105,680.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2130	**701 - 11 . 04**	**DRILLED SHAFTS (3 FT. 0 IN. DIA.)**	**30**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $830.00	Price $428.00	Price $275.00
Amount $24,900.00	Amount $12,840.00	Amount $8,250.00

2140	**701 - 12 . 03**	**ROCK SOCKETS (2 FT 6IN. DIA.)**	**18**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,510.00	Price $1,588.00	Price $1,400.00
Amount $27,180.00	Amount $28,584.00	Amount $25,200.00

2150	**701 - 13 . 00**	**SUPPLEMENTARY TELEVISION CAMERA INSPECTION**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $600.00	Price $395.00	Price $600.00
Amount $1,200.00	Amount $790.00	Amount $1,200.00

2160	**701 - 14 . 00**	**FOUNDATION INSPECTION HOLES**	**38**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $120.00	Price $118.00	Price $120.00
Amount $4,560.00	Amount $4,484.00	Amount $4,560.00

2170	**701 - 16 . 00**	**SONIC LOGGING TESTING**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,780.00	Price $1,845.00	Price $2,800.00
Amount $3,560.00	Amount $3,690.00	Amount $5,600.00

2180	**702 - 10 . 10**	**STRUCTURAL STEEL PILES (10 IN.)**	**429**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $62.00	Price $86.90	Price $44.00
Amount $26,598.00	Amount $37,280.10	Amount $18,876.00

2190	**702 - 70 . 00**	**PILE POINT REINFORCEMENT**	**12**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $100.00	Price $130.00	Price $126.00
Amount $1,200.00	Amount $1,560.00	Amount $1,512.00

2200	**703 - 20 . 03**	**CLASS B CONCRETE (SUBSTRUCTURE)**	**85**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,030.00	Price $1,359.00	Price $1,100.00
Amount $87,550.00	Amount $115,515.00	Amount $93,500.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2210	**703 - 42 . 12**	**SLAB ON STEEL**	**414**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $462.00	Price $401.00	Price $260.00
Amount $191,268.00	Amount $166,014.00	Amount $107,640.00

2220	**703 - 42 . 15**	**SAFETY BARRIER CURB**	**490**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $126.00	Price $135.00	Price $125.00
Amount $61,740.00	Amount $66,150.00	Amount $61,250.00

2230	**703 - 42 . 19**	**BARRIER CURB (TYPE D)**	**399**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $128.00	Price $59.40	Price $140.00
Amount $51,072.00	Amount $23,700.60	Amount $55,860.00

2240	**703 - 42 . 20**	**SLAB ON SEMI-DEEP ABUTMENT**	**82**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $377.00	Price $400.00	Price $300.00
Amount $30,914.00	Amount $32,800.00	Amount $24,600.00

2250	**703 - 44 . 20**	**RAISED MEDIAN BARRIER**	**2,594**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $9.50	Price $10.30	Price $19.00
Amount $24,643.00	Amount $26,718.20	Amount $49,286.00

2260	**703 - 46 . 20**	**FORM LINERS**	**207**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $62.00	Price $68.70	Price $100.00
Amount $12,834.00	Amount $14,220.90	Amount $20,700.00

2270	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**10**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $189.00	Price $202.00	Price $190.00
Amount $1,890.00	Amount $2,020.00	Amount $1,900.00

2280	**704 - 01 . 02**	**SUBSTRUCTURE REPAIR (UNFORMED)**	**140**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $189.00	Price $111.00	Price $81.00
Amount $26,460.00	Amount $15,540.00	Amount $11,340.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2290	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**200**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $89.10	Price $112.00
Amount $10,900.00	Amount $17,820.00	Amount $22,400.00

2300	**706 - 10 . 60**	**REINFORCING STEEL (BRIDGES)**	**4,320**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.60	Price $1.30	Price $1.60
Amount $6,912.00	Amount $5,616.00	Amount $6,912.00

2310	**706 - 10 . 70**	**MECHANICAL BAR SPLICE**	**1,736**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $21.70	Price $41.50	Price $40.00
Amount $37,671.20	Amount $72,044.00	Amount $69,440.00

2320	**707 - 10 . 00**	**CONDUIT SYSTEM ON STRUCTURE**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $12,770.00	Price $12,610.00	Price $12,772.00
Amount $12,770.00	Amount $12,610.00	Amount $12,772.00

2330	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**9,930**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.50	Price $1.20	Price $1.28
Amount $14,895.00	Amount $11,916.00	Amount $12,710.40

2340	**711 - 02 . 00**	**PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8,000.00	Price $10,030.00	Price $10,160.00
Amount $8,000.00	Amount $10,030.00	Amount $10,160.00

2350	**711 - 03 . 00**	**CONCRETE AND MASONRY PROTECTION SYSTEM**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8,000.00	Price $3,110.00	Price $3,150.95
Amount $8,000.00	Amount $3,110.00	Amount $3,150.95

2360	**711 - 07 . 00**	**PENETRATING SEALER**	**229**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5.50	Price $15.60	Price $15.00
Amount $1,259.50	Amount $3,572.40	Amount $3,435.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2370	**712 - 10 . 60**	**FABRICATED SIGN SUPPORT BRACKETS**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $12,310.00	Price $11,630.00	Price $11,782.00
Amount $12,310.00	Amount $11,630.00	Amount $11,782.00

2380	**712 - 11 . 00**	**FABRICATED STRUCTURAL LOW ALLOY STEEL (MISC)**	**7,720**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.50	Price $3.70	Price $2.60
Amount $27,020.00	Amount $28,564.00	Amount $20,072.00

2390	**712 - 11 . 21**	**FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50**	**65,390**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.70	Price $3.35	Price $3.00
Amount $176,553.00	Amount $219,056.50	Amount $196,170.00

2400	**712 - 36 . 10**	**SLAB DRAIN**	**8**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $353.00	Price $274.00	Price $310.00
Amount $2,824.00	Amount $2,192.00	Amount $2,480.00

2410	**712 - 53 . 96**	**FINISHED FIELD COAT (SYSTEM I)**	**4,600**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $5.55	Price $8.75
Amount $13,800.00	Amount $25,530.00	Amount $40,250.00

2420	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**6**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,600.00	Price $3,117.00	Price $1,900.00
Amount $9,600.00	Amount $18,702.00	Amount $11,400.00

2430	**717 - 30 . 02**	**SILICONE EXPANSION JOINT SEALANT**	**200**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $21.70	Price $9.25	Price $16.00
Amount $4,340.00	Amount $1,850.00	Amount $3,200.00

2440	**717 - 99 . 03**	**MISC.**	**58**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $258.00	Price $286.00	Price $360.00
Amount $14,964.00	Amount $16,588.00	Amount $20,880.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2450	**717 - 99 . 03**	**MISC.**	**168**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $47.25	Price $41.30	Price $40.00
Amount $7,938.00	Amount $6,938.40	Amount $6,720.00

Section Total for: 0022

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$1,261,833.20
2	Gershenson Construction Co. Inc.	$1,248,819.50
3	Fred Weber, Inc.	$1,168,488.35

Project Total for: J6I2412

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$9,224,352.65
2	Gershenson Construction Co. Inc.	$8,881,015.25
3	Fred Weber, Inc.	$9,406,863.08

Project J6I2412B : Grading, drainage, bridge, opt. paving to widen to 5 lanes

Section 0023 : ROADWAY ITEMS - J6I2412B

2460	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $150,910.00	Price $120,770.00	Price $300,000.00
Amount $150,910.00	Amount $120,770.00	Amount $300,000.00

2470	**203 - 10 . 00**	**CLASS A EXCAVATION**	**6,963**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8.75	Price $11.40	Price $15.00
Amount $60,926.25	Amount $79,378.20	Amount $104,445.00

2480	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**3,451**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $2.95	Price $20.00
Amount $3,451.00	Amount $10,180.45	Amount $69,020.00

2490	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**2,825**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $3.85	Price $1.00
Amount $2,825.00	Amount $10,876.25	Amount $2,825.00

2500	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**348**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $15.00	Price $9.85	Price $25.00
Amount $5,220.00	Amount $3,427.80	Amount $8,700.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2510	**206 - 55 . 00**	**TEMPORARY SHORING**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46,240.00	Price $20,000.00	Price $10,000.00
Amount $46,240.00	Amount $20,000.00	Amount $10,000.00

2520	**302 - 13 . 11**	**STABILIZED PERMEABLE BASE (4IN. THICK)**	**4,246**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.00	Price $15.10	Price $10.00
Amount $4,246.00	Amount $64,114.60	Amount $42,460.00

2531	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**7,915**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4.80	Price $5.40	Price $6.00
Amount $37,992.00	Amount $42,741.00	Amount $47,490.00

2540	**401 - 01 . 50**	**TYPE A2 SHOULDER**	**3,702.8**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $24.50	Price $26.30	Price $32.00
Amount $90,718.60	Amount $97,383.64	Amount $118,489.60

2550	**502 - 13 . 11**	**CONCRETE PAVEMENT (11 IN. NON-REINFORCED 15 FT. JOINTS)**	**4,257.9**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $44.00	Price $49.80	Price $66.00
Amount $187,347.60	Amount $212,043.42	Amount $281,021.40

2560	**504 - 10 . 00**	**CONCRETE APPROACH PAVEMENT**	**109.8**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $93.00	Price $86.40	Price $90.00
Amount $10,211.40	Amount $9,486.72	Amount $9,882.00

2570	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**6**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $810.00	Price $1,149.00	Price $1,300.00
Amount $4,860.00	Amount $6,894.00	Amount $7,800.00

2580	**605 - 30 . 30**	**PIPE AGGREGATE PAVEMENT EDGE DRAIN**	**3,332**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.00	Price $7.95	Price $4.00
Amount $19,992.00	Amount $26,489.40	Amount $13,328.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2590	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**4,084**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.20	Price $17.80	Price $18.00
Amount $74,328.80	Amount $72,695.20	Amount $73,512.00

2600	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**1,108**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30.50	Price $29.90	Price $30.25
Amount $33,794.00	Amount $33,129.20	Amount $33,517.00

2610	**606 - 22 . 04**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)**	**6**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,620.00	Price $1,579.00	Price $1,600.00
Amount $9,720.00	Amount $9,474.00	Amount $9,600.00

2620	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**6**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $303.00	Price $296.00	Price $300.00
Amount $1,818.00	Amount $1,776.00	Amount $1,800.00

2630	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,970.00	Price $1,925.00	Price $1,950.00
Amount $7,880.00	Amount $7,700.00	Amount $7,800.00

2640	**606 - 66 . 10**	**END ANCHOR**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,210.00	Price $1,184.00	Price $1,200.00
Amount $2,420.00	Amount $2,368.00	Amount $2,400.00

2650	**607 - 10 . 12**	**CHAIN-LINK FENCE (60 IN.)**	**7,166**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $13.00	Price $12.70	Price $12.85
Amount $93,158.00	Amount $91,008.20	Amount $92,083.10

2660	**607 - 10 . 40**	**DRIVE GATE (CHAIN-LINK)**	**3**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,010.00	Price $987.00	Price $1,000.00
Amount $3,030.00	Amount $2,961.00	Amount $3,000.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2670	**607 - 10 . 50**	**CHAIN-LINK FENCE (RETAINING WALLS)**	**100**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$18.20	Price	$17.80	Price	$18.00
Amount	$1,820.00	Amount	$1,780.00	Amount	$1,800.00

2680	**609 - 10 . 42**	**CONCRETE GUTTER TYPE B**	**350**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$30.00	Price	$37.80	Price	$30.00
Amount	$10,500.00	Amount	$13,230.00	Amount	$10,500.00

2690	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**2,093**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$10.30	Price	$8.05	Price	$6.00
Amount	$21,557.90	Amount	$16,848.65	Amount	$12,558.00

2700	**609 - 40 . 10**	**DRAIN BASIN**	**2**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$4,670.00	Price	$4,952.00	Price	$5,200.00
Amount	$9,340.00	Amount	$9,904.00	Amount	$10,400.00

2710	**609 - 60 . 20**	**FURNISHING TYPE 2 ROCK DITCH LINER**	**132**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$5.15	Price	$36.70	Price	$28.00
Amount	$679.80	Amount	$4,844.40	Amount	$3,696.00

2720	**609 - 60 . 42**	**PLACING TYPE 2 ROCK DITCH LINER**	**132**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$20.00	Price	$23.90	Price	$35.00
Amount	$2,640.00	Amount	$3,154.80	Amount	$4,620.00

2730	**611 - 30 . 10**	**FURNISHING TYPE 1 ROCK BLANKET**	**222**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$5.35	Price	$36.70	Price	$32.00
Amount	$1,187.70	Amount	$8,147.40	Amount	$7,104.00

2740	**611 - 30 . 30**	**PLACING TYPE 1 ROCK BLANKET**	**222**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$20.00	Price	$39.50	Price	$45.00
Amount	$4,440.00	Amount	$8,769.00	Amount	$9,990.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2750	**612 - 20 . 14**	**IMPACT ATTENUATOR (14 SAND BARRELS)**	**2**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$4,500.00	Price	$4,146.00	Price	$1,400.00
Amount	$9,000.00	Amount	$8,292.00	Amount	$2,800.00

2760	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**14**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$530.00	Price	$395.00	Price	$500.00
Amount	$7,420.00	Amount	$5,530.00	Amount	$7,000.00

2770	**612 - 20 . 30**	**IMPACT ATTENUATOR (RELOCATION)**	**4**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$530.00	Price	$494.00	Price	$750.00
Amount	$2,120.00	Amount	$1,976.00	Amount	$3,000.00

2780	**613 - 20 . 14**	**CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALING JOINTS AND CRACKS)**	**1,581**	**LF**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$3.00	Price	$3.95	Price	$3.00
Amount	$4,743.00	Amount	$6,244.95	Amount	$4,743.00

2790	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**18.6**	**CUYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$1,160.00	Price	$923.00	Price	$1,210.00
Amount	$21,576.00	Amount	$17,167.80	Amount	$22,506.00

2800	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**185**	**SQYD**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$104.00	Price	$79.00	Price	$55.00
Amount	$19,240.00	Amount	$14,615.00	Amount	$10,175.00

2810	**614 - 10 . 21**	**GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$630.00	Price	$1,074.00	Price	$670.00
Amount	$630.00	Amount	$1,074.00	Amount	$670.00

2820	**614 - 10 . 23**	**GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.		2 Gershenson Construction Co. Inc.		3 Fred Weber, Inc.	
Price	$930.00	Price	$1,074.00	Price	$880.00
Amount	$930.00	Amount	$1,074.00	Amount	$880.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2830	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,390.00	Price $1,450.00	Price $1,415.00
Amount $1,390.00	Amount $1,450.00	Amount $1,415.00

2840	**614 - 10 . 27**	**GRATE AND BEARING PLATE (5 FT. - 1 IN. X 2 FT. - 1 IN. OR 1549 MM X 635 MM)**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $930.00	Price $1,450.00	Price $940.00
Amount $930.00	Amount $1,450.00	Amount $940.00

2850	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**20**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $850.00	Price $993.00	Price $790.00
Amount $17,000.00	Amount $19,860.00	Amount $15,800.00

2860	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $89,810.00	Price $82,860.00	Price $130,000.00
Amount $89,810.00	Amount $82,860.00	Amount $130,000.00

2870	**617 - 10 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE A**	**22**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $165.00	Price $223.00	Price $325.00
Amount $3,630.00	Amount $4,906.00	Amount $7,150.00

2880	**617 - 31 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE D**	**250**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46.00	Price $67.60	Price $52.00
Amount $11,500.00	Amount $16,900.00	Amount $13,000.00

2890	**617 - 31 . 02**	**CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL)**	**1,400**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46.00	Price $85.80	Price $61.00
Amount $64,400.00	Amount $120,120.00	Amount $85,400.00

2900	**617 - 36 . 00**	**TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED**	**7,859**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $15.40	Price $19.70	Price $22.00
Amount $121,028.60	Amount $154,822.30	Amount $172,898.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2910	**617 - 50 . 10**	**RELOCATING TEMPORARY TRAFFIC BARRIER**	**4,150**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $13.80	Price $7.00
Amount $12,450.00	Amount $57,270.00	Amount $29,050.00

2920	**617 - 99 . 03**	**MISC.**	**100**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $101.00	Price $214.00	Price $250.00
Amount $10,100.00	Amount $21,400.00	Amount $25,000.00

2930	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $115,000.00	Price $200,000.00	Price $400,000.00
Amount $115,000.00	Amount $200,000.00	Amount $400,000.00

2940	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**6,009**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $0.25	Price $0.25	Price $0.50
Amount $1,502.25	Amount $1,502.25	Amount $3,004.50

2950	**620 - 63 . 20**	**6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT**	**1,092**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $1.95	Price $3.00
Amount $3,276.00	Amount $2,129.40	Amount $3,276.00

2960	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**6,262**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $0.60	Price $0.59	Price $0.60
Amount $3,757.20	Amount $3,694.58	Amount $3,757.20

2970	**620 - 99 . 03**	**MISC.**	**1,465**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.00	Price $3.95	Price $6.00
Amount $8,790.00	Amount $5,786.75	Amount $8,790.00

2980	**621 - 46 . 00**	**FLOWABLE BACKFILL**	**210**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $141.00	Price $134.00	Price $210.00
Amount $29,610.00	Amount $28,140.00	Amount $44,100.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

2990	**622 - 30 . 10**	**DIAMOND GRINDING (CONCRETE PAVEMENT)**	**6,891**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.75	Price $7.40	Price $4.00
Amount $46,514.25	Amount $50,993.40	Amount $27,564.00

3000	**626 - 20 . 00**	**PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP**	**60.1**	**STA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $79.50	Price $99.70	Price $72.00
Amount $4,777.95	Amount $5,991.97	Amount $4,327.20

3010	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $30,087.12	Price $24,680.00	Price $50,000.00
Amount $30,087.12	Amount $24,680.00	Amount $50,000.00

3020	**720 - 10 . 00**	**MECHANICALLY STABILIZED EARTH WALL SYSTEMS**	**4,826**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $35.00	Price $44.70	Price $38.00
Amount $168,910.00	Amount $215,722.20	Amount $183,388.00

3030	**725 - 03 . 18**	**18 IN. PIPE GROUP B**	**14**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $63.00	Price $53.50	Price $105.00
Amount $882.00	Amount $749.00	Amount $1,470.00

3040	**725 - 03 . 24**	**24 IN. PIPE GROUP B**	**86**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $56.00	Price $62.90	Price $80.00
Amount $4,816.00	Amount $5,409.40	Amount $6,880.00

3050	**725 - 03 . 30**	**30 IN. PIPE GROUP B**	**5**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $91.50	Price $89.10	Price $140.00
Amount $457.50	Amount $445.50	Amount $700.00

3060	**726 - 10 . 12**	**12 IN. PIPE GROUP A**	**5**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $78.50	Price $45.90	Price $120.00
Amount $392.50	Amount $229.50	Amount $600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3070	**726 - 10 . 15**	**15 IN. PIPE GROUP A**	**78**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $46.25	Price $50.40	Price $65.00
Amount $3,607.50	Amount $3,931.20	Amount $5,070.00

3080	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**561**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $42.75	Price $56.10	Price $66.00
Amount $23,982.75	Amount $31,472.10	Amount $37,026.00

3090	**726 - 10 . 24**	**24 IN. PIPE GROUP A**	**2,042**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $47.25	Price $62.90	Price $80.00
Amount $96,484.50	Amount $128,441.80	Amount $163,360.00

3100	**726 - 10 . 30**	**30 IN. PIPE GROUP A**	**209**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $68.00	Price $74.00	Price $85.00
Amount $14,212.00	Amount $15,466.00	Amount $17,765.00

3110	**726 - 10 . 48**	**48 IN. PIPE GROUP A**	**13**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $162.00	Price $159.00	Price $142.00
Amount $2,106.00	Amount $2,067.00	Amount $1,846.00

3120	**731 - 10 . 32**	**PRECAST CONCRETE DROP INLET 3 FT X 2 FT**	**4**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $510.00	Price $330.00	Price $330.00
Amount $2,040.00	Amount $1,320.00	Amount $1,320.00

3130	**731 - 10 . 42**	**PRECAST CONCRETE DROP INLET 4 FT X 2 FT**	**101**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $550.00	Price $330.00	Price $500.00
Amount $55,550.00	Amount $33,330.00	Amount $50,500.00

3140	**731 - 10 . 52**	**PRECAST CONCRETE DROP INLET 5 FT X 2 FT**	**4**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $570.00	Price $352.00	Price $400.00
Amount $2,280.00	Amount $1,408.00	Amount $1,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3150	**731 - 10 . 53**	**PRECAST CONCRETE DROP INLET 5 FT X 3 FT**	**7**	**FT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $520.00	Price $353.00	Price $450.00
Amount $3,640.00	Amount $2,471.00	Amount $3,150.00

3160	**732 - 06 . 30**	**30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $760.00	Price $1,307.00	Price $1,000.00
Amount $760.00	Amount $1,307.00	Amount $1,000.00

3170	**732 - 06 . 48**	**48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2,390.00	Price $2,314.00	Price $1,500.00
Amount $2,390.00	Amount $2,314.00	Amount $1,500.00

3180	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**2**	**ACRE**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,230.00	Price $1,209.00	Price $1,225.00
Amount $2,460.00	Amount $2,418.00	Amount $2,450.00

3190	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**150**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $38.75	Price $19.70	Price $60.00
Amount $5,812.50	Amount $2,955.00	Amount $9,000.00

3200	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**2**	**ACRE**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,100.00	Price $1,086.00	Price $1,100.00
Amount $2,200.00	Amount $2,172.00	Amount $2,200.00

3210	**806 - 10 . 19**	**SILT FENCE**	**5,181**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.85	Price $1.85	Price $1.85
Amount $9,584.85	Amount $9,584.85	Amount $9,584.85

3220	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**20**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $140.00	Price $138.00	Price $140.00
Amount $2,800.00	Amount $2,760.00	Amount $2,800.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3230	**806 - 10 . 23**	**SEDIMENT TRAP**	**1**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $242.00	Price $494.00	Price $350.00
Amount $242.00	Amount $494.00	Amount $350.00

3240	**806 - 10 . 50**	**TYPE C BERM**	**430**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $6.20	Price $9.85	Price $20.00
Amount $2,666.00	Amount $4,235.50	Amount $8,600.00

Section Total for: 0023

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$1,952,742.52
2	Gershenson Construction Co. Inc.	$2,322,208.78
3	Fred Weber, Inc.	$2,889,246.85

Section 0024 : SIGNING ITEMS - J6I2412B

3250	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**1.9**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,111.11	Price $1,086.00	Price $1,100.00
Amount $2,111.11	Amount $2,063.40	Amount $2,090.00

3260	**903 - 10 . 20**	**CONCRETE FOOTINGS, BOLT DOWN**	**61.7**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $808.08	Price $790.00	Price $800.00
Amount $49,858.54	Amount $48,743.00	Amount $49,360.00

3270	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**580**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.32	Price $2.25	Price $2.30
Amount $1,345.60	Amount $1,305.00	Amount $1,334.00

3280	**903 - 12 . 20**	**PIPE POSTS**	**910**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.42	Price $2.35	Price $2.40
Amount $2,202.20	Amount $2,138.50	Amount $2,184.00

3290	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**11**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $85.86	Price $83.90	Price $85.00
Amount $944.46	Amount $922.90	Amount $935.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3300	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**39**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $16.16	Price $15.80	Price $16.00
Amount $630.24	Amount $616.20	Amount $624.00

3310	**903 - 50 . 11**	**SIGN, TYPE STR2L-3**	**2,092**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.18	Price $17.80	Price $18.00
Amount $38,032.56	Amount $37,237.60	Amount $37,656.00

3320	**903 - 50 . 13**	**EMERGENCY REFERENCE MARKER**	**5**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $404.04	Price $395.00	Price $400.00
Amount $2,020.20	Amount $1,975.00	Amount $2,000.00

3330	**903 - 50 . 69**	**TYPE SHR4L-1 SIGN**	**32**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.18	Price $17.80	Price $18.00
Amount $581.76	Amount $569.60	Amount $576.00

3340	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $45,454.55	Price $44,420.00	Price $45,000.00
Amount $45,454.55	Amount $44,420.00	Amount $45,000.00

3350	**903 - 99 . 02**	**MISC.**	**1**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $44,444.44	Price $43,430.00	Price $44,000.00
Amount $44,444.44	Amount $43,430.00	Amount $44,000.00

Section Total for: 0024

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$187,625.66
2	Gershenson Construction Co. Inc.	$183,421.20
3	Fred Weber, Inc.	$185,759.00

Section 0025 : BRIDGE NO. G03364 - J6I2412B

3360	**216 - 30 . 00**	**PARTIAL REMOVAL OF EXISTING BRIDGE DECKS**	**263**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $82.50	Price $89.00	Price $21.00
Amount $21,697.50	Amount $23,407.00	Amount $5,523.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3370	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**	**85**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $255.00	Price $275.00	Price $200.00
Amount $21,675.00	Amount $23,375.00	Amount $17,000.00

3380	**216 - 99 . 02**	**MISC.**	**10**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $8,270.00	Price $5,011.00	Price $1,600.00
Amount $82,700.00	Amount $50,110.00	Amount $16,000.00

3390	**623 - 30 . 00**	**EPOXY POLYMER CONCRETE OVERLAY**	**303**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $64.00	Price $55.30	Price $56.00
Amount $19,392.00	Amount $16,755.90	Amount $16,968.00

3400	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**65.6**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $660.00	Price $1,409.00	Price $995.00
Amount $43,296.00	Amount $92,430.40	Amount $65,272.00

3410	**703 - 42 . 15**	**SAFETY BARRIER CURB**	**7**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $277.00	Price $404.00	Price $550.00
Amount $1,939.00	Amount $2,828.00	Amount $3,850.00

3420	**703 - 42 . 19**	**BARRIER CURB (TYPE D)**	**8**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $248.00	Price $353.00	Price $520.00
Amount $1,984.00	Amount $2,824.00	Amount $4,160.00

3430	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**50**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $189.00	Price $130.00	Price $190.00
Amount $9,450.00	Amount $6,500.00	Amount $9,500.00

3440	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**100**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $92.60	Price $100.00
Amount $5,450.00	Amount $9,260.00	Amount $10,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3450	**704 - 01 . 10**	**EPOXY PRESSURE INJECTING**	**25**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $138.00	Price $109.00	Price $115.00
Amount $3,450.00	Amount $2,725.00	Amount $2,875.00

3460	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**	**519**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $18.50	Price $14.60	Price $14.00
Amount $9,601.50	Amount $7,577.40	Amount $7,266.00

3470	**710 - 10 . 00**	**REINFORCING STEEL (EPOXY COATED)**	**5,970**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.20	Price $1.65	Price $1.40
Amount $13,134.00	Amount $9,850.50	Amount $8,358.00

3480	**712 - 51 . 02**	**SURFACE PREPARATION FOR APPLYING EPOXY-MASTIC PRIMER**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5,000.00	Price $1,520.00	Price $1,150.00
Amount $5,000.00	Amount $1,520.00	Amount $1,150.00

3490	**712 - 59 . 61**	**GRAY EPOXY-MASTIC PRIMER**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $5,000.00	Price $1,520.00	Price $1,750.00
Amount $5,000.00	Amount $1,520.00	Amount $1,750.00

3500	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**10**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,500.00	Price $2,307.00	Price $1,850.00
Amount $15,000.00	Amount $23,070.00	Amount $18,500.00

3510	**717 - 99 . 03**	**MISC.**	**169**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $75.50	Price $49.00	Price $40.00
Amount $12,759.50	Amount $8,281.00	Amount $6,760.00

Section Total for: 0025

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$271,528.50
2	Gershenson Construction Co. Inc.	$282,034.20
3	Fred Weber, Inc.	$194,932.00

Section 0026 : BRIDGE NO. L04814 - J6I2412B

3520	**216 - 30 . 00**	**PARTIAL REMOVAL OF EXISTING BRIDGE DECKS**	**1,021**	**SQFT**

CERTIFIED BY DESIGN Phillip Hervey STATE DESIGN ENGINEER

Call No:
F01

1 Millstone Bangert, Inc. Price $1.00 Amount $1,021.00		2 Gershenson Construction Co. Inc. Price $66.20 Amount $67,590.20		3 Fred Weber, Inc. Price $10.00 Amount $10,210.00			
3530	**216 - 45 . 00**	**REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE**			**74**	**LF**	
1 Millstone Bangert, Inc. Price $303.00 Amount $22,422.00		2 Gershenson Construction Co. Inc. Price $322.00 Amount $23,828.00		3 Fred Weber, Inc. Price $200.00 Amount $14,800.00			
3540	**216 - 99 . 02**	**MISC.**			**9**	**EA**	
1 Millstone Bangert, Inc. Price $7,390.00 Amount $66,510.00		2 Gershenson Construction Co. Inc. Price $5,084.00 Amount $45,756.00		3 Fred Weber, Inc. Price $1,600.00 Amount $14,400.00			
3550	**503 - 10 . 10**	**BRIDGE APPROACH SLAB (BRIDGE)**			**65**	**SQYD**	
1 Millstone Bangert, Inc. Price $240.00 Amount $15,600.00		2 Gershenson Construction Co. Inc. Price $331.00 Amount $21,515.00		3 Fred Weber, Inc. Price $275.00 Amount $17,875.00			
3560	**623 - 30 . 00**	**EPOXY POLYMER CONCRETE OVERLAY**			**316**	**SQYD**	
1 Millstone Bangert, Inc. Price $58.00 Amount $18,328.00		2 Gershenson Construction Co. Inc. Price $55.30 Amount $17,474.80		3 Fred Weber, Inc. Price $56.00 Amount $17,696.00			
3570	**701 - 11 . 05**	**DRILLED SHAFTS (3 FT. 6 IN. DIA.)**			**118.5**	**LF**	
1 Millstone Bangert, Inc. Price $495.00 Amount $58,657.50		2 Gershenson Construction Co. Inc. Price $249.00 Amount $29,506.50		3 Fred Weber, Inc. Price $255.00 Amount $30,217.50			
3580	**701 - 12 . 04**	**ROCK SOCKETS (3 FT 0 IN. DIA.)**			**19**	**LF**	
1 Millstone Bangert, Inc. Price $1,690.00 Amount $32,110.00		2 Gershenson Construction Co. Inc. Price $1,719.00 Amount $32,661.00		3 Fred Weber, Inc. Price $1,900.00 Amount $36,100.00			
3590	**701 - 13 . 00**	**SUPPLEMENTARY TELEVISION CAMERA INSPECTION**			**2**	**EA**	
1 Millstone Bangert, Inc. Price $600.00 Amount $1,200.00		2 Gershenson Construction Co. Inc. Price $395.00 Amount $790.00		3 Fred Weber, Inc. Price $600.00 Amount $1,200.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3600	**701 - 14 . 00**	**FOUNDATION INSPECTION HOLES**	**39**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $155.00	Price $153.00	Price $120.00
Amount $6,045.00	Amount $5,967.00	Amount $4,680.00

3610	**701 - 16 . 00**	**SONIC LOGGING TESTING**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2,900.00	Price $3,028.00	Price $5,000.00
Amount $5,800.00	Amount $6,056.00	Amount $10,000.00

3620	**702 - 10 . 10**	**STRUCTURAL STEEL PILES (10 IN.)**	**272**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $61.50	Price $120.00	Price $52.00
Amount $16,728.00	Amount $32,640.00	Amount $14,144.00

3630	**702 - 70 . 00**	**PILE POINT REINFORCEMENT**	**4**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $110.00	Price $130.00	Price $126.00
Amount $440.00	Amount $520.00	Amount $504.00

3640	**703 - 20 . 03**	**CLASS B CONCRETE (SUBSTRUCTURE)**	**26.1**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,620.00	Price $2,048.00	Price $1,500.00
Amount $42,282.00	Amount $53,452.80	Amount $39,150.00

3650	**703 - 42 . 12**	**SLAB ON STEEL**	**291**	**SQYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $479.00	Price $393.00	Price $380.00
Amount $139,389.00	Amount $114,363.00	Amount $110,580.00

3660	**703 - 42 . 14**	**CLASS B-2 CONCRETE**	**49**	**CUYD**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $860.00	Price $1,862.00	Price $955.00
Amount $42,140.00	Amount $91,238.00	Amount $46,795.00

3670	**703 - 42 . 15**	**SAFETY BARRIER CURB**	**241**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $67.50	Price $74.40	Price $105.00
Amount $16,267.50	Amount $17,930.40	Amount $25,305.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3680	**704 - 01 . 01**	**SUBSTRUCTURE REPAIR (FORMED)**	**90**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $189.00	Price $134.00	Price $170.00
Amount $17,010.00	Amount $12,060.00	Amount $15,300.00

3690	**704 - 01 . 04**	**REPAIRING CONCRETE DECK (HALF-SOLING)**	**225**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $54.50	Price $92.60	Price $110.00
Amount $12,262.50	Amount $20,835.00	Amount $24,750.00

3700	**704 - 01 . 13**	**CLEAN AND EPOXY SEAL**	**514**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $10.00	Price $14.60	Price $15.00
Amount $5,140.00	Amount $7,504.40	Amount $7,710.00

3710	**706 - 10 . 60**	**REINFORCING STEEL (BRIDGES)**	**13,550**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1.70	Price $1.10	Price $1.55
Amount $23,035.00	Amount $14,905.00	Amount $21,002.50

3720	**706 - 10 . 70**	**MECHANICAL BAR SPLICE**	**865**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $21.70	Price $48.90	Price $40.00
Amount $18,770.50	Amount $42,298.50	Amount $34,600.00

3730	**707 - 10 . 00**	**CONDUIT SYSTEM ON STRUCTURE**	**1**	**LS**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $4,080.00	Price $4,027.00	Price $4,080.00
Amount $4,080.00	Amount $4,027.00	Amount $4,080.00

3740	**712 - 11 . 21**	**FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, GRADE 50**	**35,940**	**LB**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2.85	Price $3.45	Price $3.00
Amount $102,429.00	Amount $123,993.00	Amount $107,820.00

3750	**712 - 36 . 10**	**SLAB DRAIN**	**20**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $293.00	Price $274.00	Price $310.00
Amount $5,860.00	Amount $5,480.00	Amount $6,200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:
F01

3760	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**	**1,300**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $4.45	Price $4.50
Amount $3,900.00	Amount $5,785.00	Amount $5,850.00

3770	**712 - 53 . 70**	**FINISH FIELD COAT (SYSTEM G)**	**1,300**	**SQFT**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $3.00	Price $4.45	Price $2.35
Amount $3,900.00	Amount $5,785.00	Amount $3,055.00

3780	**715 - 10 . 01**	**VERTICAL DRAIN AT END BENTS**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $2,300.00	Price $1,491.00	Price $1,125.00
Amount $4,600.00	Amount $2,982.00	Amount $2,250.00

3790	**716 - 10 . 03**	**LAMINATED NEOPRENE BEARING PAD (TAPERED)**	**2**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $570.00	Price $800.00	Price $685.00
Amount $1,140.00	Amount $1,600.00	Amount $1,370.00

3800	**716 - 20 . 00**	**LAMINATED NEOPRENE BEARING PAD ASSEMBLY**	**11**	**EA**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $1,510.00	Price $2,955.00	Price $1,900.00
Amount $16,610.00	Amount $32,505.00	Amount $20,900.00

3810	**717 - 99 . 03**	**MISC.**	**170**	**LF**

1 Millstone Bangert, Inc.	2 Gershenson Construction Co. Inc.	3 Fred Weber, Inc.
Price $75.00	Price $48.90	Price $40.00
Amount $12,750.00	Amount $8,313.00	Amount $6,800.00

Section Total for: 0026

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$716,427.00
2	Gershenson Construction Co. Inc.	$849,361.60
3	Fred Weber, Inc.	$655,344.00

Project Total for: J6I2412B

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$3,128,323.68
2	Gershenson Construction Co. Inc.	$3,637,025.78
3	Fred Weber, Inc.	$3,925,281.85

Contract Total for: 130125-F01

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	**$12,352,676.33**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F01
Letting Date: 01/25/2013

Call No:

F01

Rank by Contract Total	Vendor Name	Total
2	Gershenson Construction Co. Inc.	**$12,518,041.03**
3	Fred Weber, Inc.	**$13,332,144.93**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: F02 **Contract ID:** 130125-F02 **Counties:** FRANKLIN

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6P1994 - ROUTE 100 - FRANKLIN COUNTY **Project(s):** FAF-100-1(58)

Project Awarded to the apparent second low due to the Life Cycle Cost Adjustment Factor

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011379	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$6,224,933.00	100.00%
2	0011035	Millstone Bangert, Inc.	$6,233,489.97	100.14%
3	0010583	Gershenson Construction Co. Inc.	$6,339,220.00	101.84%
4	0010825	Phillips Grading & Construction Inc.	$6,482,195.06	104.13%
5	0010206	Kolb Grading, LLC	$6,508,297.09	104.55%
6	0010600	Vee-Jay Cement Contracting Co, Inc.	$6,843,260.89	109.93%
7	0010306	Fred Weber, Inc.	$7,213,952.39	115.89%
8	0012183	Pavement Solutions LLC	$7,397,024.52	118.83%

Alternate Pavement - Mainline Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $190,000

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

Project J6P1994 : Grading, drainage, Alternate paving to add lanes

Section 0001 : ROADWAY ITEMS - J6P1994

0010	**201 - 30 . 00**	**CLEARING AND GRUBBING**	**9**	**ACRE**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $3,000.00	Price $6,550.00	Price $5,000.00	Price $6,900.00	Price $4,850.00
Amount $27,000.00	Amount $58,950.00	Amount $45,000.00	Amount $62,100.00	Amount $43,650.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $5,262.25	Price $5,100.00	Price $13,704.36		
Amount $47,360.25	Amount $45,900.00	Amount $123,339.24		

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $145,601.00	Price $120,000.00	Price $99,114.00	Price $126,900.00	Price $118,000.00
Amount $145,601.00	Amount $120,000.00	Amount $99,114.00	Amount $126,900.00	Amount $118,000.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $127,638.00	Price $336,000.00	Price $163,778.98		
Amount $127,638.00	Amount $336,000.00	Amount $163,778.98		

0030	**203 - 50 . 00**	**UNCLASSIFIED EXCAVATION**	**56,102**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $11.00	Price $16.00	Price $13.85	Price $9.30	Price $8.75
Amount $617,122.00	Amount $897,632.00	Amount $777,012.70	Amount $521,748.60	Amount $490,892.50
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $9.50	Price $18.00	Price $14.81		
Amount $532,969.00	Amount $1,009,836.00	Amount $830,870.62		

0040	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**37,990**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.50	Price $1.00	Price $1.00	Price $0.50	Price $2.05
Amount $56,985.00	Amount $37,990.00	Amount $37,990.00	Amount $18,995.00	Amount $77,879.50
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $2.22	Price $1.00	Price $3.48		
Amount $84,337.80	Amount $37,990.00	Amount $132,205.20		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0050	**203 - 70 . 75**	**COMPACTING IN CUT**			**75.4**	**STA**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $350.00 Amount $26,390.00	2 Millstone Bangert, Inc. Price $1.00 Amount $75.40	3 Gershenson Construction Co. Inc. Price $100.00 Amount $7,540.00	4 Phillips Grading & Construction Inc. Price $1,013.90 Amount $76,448.06	5 Kolb Grading, LLC Price $0.01 Amount $0.75		
6 Vee-Jay Cement Contracting Co, Inc. Price $0.01 Amount $0.75	7 Fred Weber, Inc. Price $100.00 Amount $7,540.00	8 Pavement Solutions LLC Price $564.43 Amount $42,558.02				
0060	**203 - 99 . 07**	**MISC.**			**2,775**	**CUYD**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $56.00 Amount $155,400.00	2 Millstone Bangert, Inc. Price $56.00 Amount $155,400.00	3 Gershenson Construction Co. Inc. Price $62.75 Amount $174,131.25	4 Phillips Grading & Construction Inc. Price $82.65 Amount $229,353.75	5 Kolb Grading, LLC Price $67.75 Amount $188,006.25		
6 Vee-Jay Cement Contracting Co, Inc. Price $59.68 Amount $165,612.00	7 Fred Weber, Inc. Price $85.00 Amount $235,875.00	8 Pavement Solutions LLC Price $64.00 Amount $177,600.00				
0070	**203 - 99 . 07**	**MISC.**			**332**	**CUYD**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $72.00 Amount $23,904.00	2 Millstone Bangert, Inc. Price $67.00 Amount $22,244.00	3 Gershenson Construction Co. Inc. Price $71.00 Amount $23,572.00	4 Phillips Grading & Construction Inc. Price $74.50 Amount $24,734.00	5 Kolb Grading, LLC Price $75.75 Amount $25,149.00		
6 Vee-Jay Cement Contracting Co, Inc. Price $67.27 Amount $22,333.64	7 Fred Weber, Inc. Price $100.00 Amount $33,200.00	8 Pavement Solutions LLC Price $72.00 Amount $23,904.00				
0080	**206 - 30 . 00**	**CLASS 3 EXCAVATION**			**363**	**CUYD**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $40.00 Amount $14,520.00	2 Millstone Bangert, Inc. Price $18.00 Amount $6,534.00	3 Gershenson Construction Co. Inc. Price $275.00 Amount $99,825.00	4 Phillips Grading & Construction Inc. Price $7.50 Amount $2,722.50	5 Kolb Grading, LLC Price $50.00 Amount $18,150.00		
6 Vee-Jay Cement Contracting Co, Inc. Price $54.25 Amount $19,692.75	7 Fred Weber, Inc. Price $25.00 Amount $9,075.00	8 Pavement Solutions LLC Price $8.46 Amount $3,070.98				

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

0090	**206 - 55 . 00**	**TEMPORARY SHORING**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $10,000.00 Amount $10,000.00	2 Millstone Bangert, Inc. Price $1.00 Amount $1.00	3 Gershenson Construction Co. Inc. Price $100.00 Amount $100.00	4 Phillips Grading & Construction Inc. Price $69,800.00 Amount $69,800.00	5 Kolb Grading, LLC Price $22,000.00 Amount $22,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $32,550.00 Amount $32,550.00	7 Fred Weber, Inc. Price $5,000.00 Amount $5,000.00	8 Pavement Solutions LLC Price $34,618.73 Amount $34,618.73		

0100	**207 - 20 . 00**	**LINEAR GRADING CLASS 2**	**2.4**	**STA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $375.00 Amount $900.00	2 Millstone Bangert, Inc. Price $890.00 Amount $2,136.00	3 Gershenson Construction Co. Inc. Price $700.00 Amount $1,680.00	4 Phillips Grading & Construction Inc. Price $4,100.00 Amount $9,840.00	5 Kolb Grading, LLC Price $1,200.00 Amount $2,880.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,302.00 Amount $3,124.80	7 Fred Weber, Inc. Price $2,600.00 Amount $6,240.00	8 Pavement Solutions LLC Price $2,386.29 Amount $5,727.10		

0110	**303 - 06 . 10**	**PLACING ROCK BASE (18 IN. THICK)**	**32,517**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $2.50 Amount $81,292.50	2 Millstone Bangert, Inc. Price $5.00 Amount $162,585.00	3 Gershenson Construction Co. Inc. Price $3.10 Amount $100,802.70	4 Phillips Grading & Construction Inc. Price $3.55 Amount $115,435.35	5 Kolb Grading, LLC Price $2.85 Amount $92,673.45
6 Vee-Jay Cement Contracting Co, Inc. Price $3.09 Amount $100,477.53	7 Fred Weber, Inc. Price $11.00 Amount $357,687.00	8 Pavement Solutions LLC Price $6.86 Amount $223,066.62		

0120	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**783**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $8.00 Amount $6,264.00	2 Millstone Bangert, Inc. Price $5.00 Amount $3,915.00	3 Gershenson Construction Co. Inc. Price $6.50 Amount $5,089.50	4 Phillips Grading & Construction Inc. Price $3.30 Amount $2,583.90	5 Kolb Grading, LLC Price $4.60 Amount $3,601.80
6 Vee-Jay Cement Contracting Co, Inc. Price $5.97 Amount $4,674.51	7 Fred Weber, Inc. Price $9.00 Amount $7,047.00	8 Pavement Solutions LLC Price $9.11 Amount $7,133.13		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0130	401 - 01 . 50	TYPE A2 SHOULDER	287	SQYD

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $34.00	Price $22.00	Price $27.75	Price $28.80	Price $41.65
Amount $9,758.00	Amount $6,314.00	Amount $7,964.25	Amount $8,265.60	Amount $11,953.55

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $41.07	Price $52.00	Price $81.99
Amount $11,787.09	Amount $14,924.00	Amount $23,531.13

0140	401 - 01 . 51	TYPE A3 SHOULDER	4,817.8	SQYD

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $20.00	Price $13.75	Price $13.75	Price $17.85	Price $18.75
Amount $96,356.00	Amount $66,244.75	Amount $66,244.75	Amount $85,997.73	Amount $90,333.75

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $19.80	Price $22.00	Price $35.32
Amount $95,392.44	Amount $105,991.60	Amount $170,164.70

0150	401 - 12 . 09	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	501.7	TONS

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $78.00	Price $68.00	Price $68.00	Price $72.50	Price $68.00
Amount $39,132.60	Amount $34,115.60	Amount $34,115.60	Amount $36,373.25	Amount $34,115.60

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $73.78	Price $68.00	Price $74.80
Amount $37,015.43	Amount $34,115.60	Amount $37,527.16

0160	401 - 30 . 00	BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	138.4	TONS

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $78.00	Price $108.00	Price $108.00	Price $115.15	Price $108.00
Amount $10,795.20	Amount $14,947.20	Amount $14,947.20	Amount $15,936.76	Amount $14,947.20

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $117.18	Price $108.00	Price $118.80
Amount $16,217.71	Amount $14,947.20	Amount $16,441.92

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0170	**403 - 01 . 09**	**ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125CLP MIX)**	**3,392.2**	**TONS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $76.00 Amount $257,807.20	2 Millstone Bangert, Inc. Price $78.75 Amount $267,135.75	3 Gershenson Construction Co. Inc. Price $78.75 Amount $267,135.75	4 Phillips Grading & Construction Inc. Price $83.95 Amount $284,775.19	5 Kolb Grading, LLC Price $78.75 Amount $267,135.75
6 Vee-Jay Cement Contracting Co, Inc. Price $85.44 Amount $289,829.57	7 Fred Weber, Inc. Price $78.75 Amount $267,135.75	8 Pavement Solutions LLC Price $86.63 Amount $293,866.29		

0180	**407 - 10 . 05**	**TACK COAT**	**4,220**	**GAL**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $0.10 Amount $422.00	2 Millstone Bangert, Inc. Price $2.45 Amount $10,339.00	3 Gershenson Construction Co. Inc. Price $2.45 Amount $10,339.00	4 Phillips Grading & Construction Inc. Price $2.60 Amount $10,972.00	5 Kolb Grading, LLC Price $2.45 Amount $10,339.00
6 Vee-Jay Cement Contracting Co, Inc. Price $2.66 Amount $11,225.20	7 Fred Weber, Inc. Price $2.45 Amount $10,339.00	8 Pavement Solutions LLC Price $2.70 Amount $11,394.00		

0190	**502 - 11 . 07**	**CONCRETE PAVEMENT (7 IN. NON-REINF)**	**134**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $42.00 Amount $5,628.00	2 Millstone Bangert, Inc. Price $39.00 Amount $5,226.00	3 Gershenson Construction Co. Inc. Price $40.25 Amount $5,393.50	4 Phillips Grading & Construction Inc. Price $42.65 Amount $5,715.10	5 Kolb Grading, LLC Price $43.00 Amount $5,762.00
6 Vee-Jay Cement Contracting Co, Inc. Price $42.48 Amount $5,692.32	7 Fred Weber, Inc. Price $58.00 Amount $7,772.00	8 Pavement Solutions LLC Price $74.35 Amount $9,962.90		

0200	**502 - 13 . 05**	**CONCRETE PAVEMENT (5 3/4 IN. NON-REINFORCED, 15 FT. JOINTS)**	**110.5**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $40.00 Amount $4,420.00	2 Millstone Bangert, Inc. Price $22.00 Amount $2,431.00	3 Gershenson Construction Co. Inc. Price $34.00 Amount $3,757.00	4 Phillips Grading & Construction Inc. Price $41.55 Amount $4,591.28	5 Kolb Grading, LLC Price $45.00 Amount $4,972.50
6 Vee-Jay Cement Contracting Co, Inc. Price $44.16 Amount $4,879.68	7 Fred Weber, Inc. Price $58.00 Amount $6,409.00	8 Pavement Solutions LLC Price $147.80 Amount $16,331.90		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0210	**502 - 13 . 08**	**CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)**	**2,066**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $35.00 Amount $72,310.00	2 Millstone Bangert, Inc. Price $40.00 Amount $82,640.00	3 Gershenson Construction Co. Inc. Price $40.00 Amount $82,640.00	4 Phillips Grading & Construction Inc. Price $36.75 Amount $75,925.50	5 Kolb Grading, LLC Price $78.25 Amount $161,664.50
6 Vee-Jay Cement Contracting Co, Inc. Price $77.14 Amount $159,371.24	7 Fred Weber, Inc. Price $37.00 Amount $76,442.00	8 Pavement Solutions LLC Price $92.72 Amount $191,559.52		

0220	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**950**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $19.00 Amount $18,050.00	2 Millstone Bangert, Inc. Price $19.00 Amount $18,050.00	3 Gershenson Construction Co. Inc. Price $19.00 Amount $18,050.00	4 Phillips Grading & Construction Inc. Price $17.90 Amount $17,005.00	5 Kolb Grading, LLC Price $19.00 Amount $18,050.00
6 Vee-Jay Cement Contracting Co, Inc. Price $20.62 Amount $19,589.00	7 Fred Weber, Inc. Price $19.00 Amount $18,050.00	8 Pavement Solutions LLC Price $20.90 Amount $19,855.00		

0230	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,950.00 Amount $3,900.00	2 Millstone Bangert, Inc. Price $1,800.00 Amount $3,600.00	3 Gershenson Construction Co. Inc. Price $1,950.00 Amount $3,900.00	4 Phillips Grading & Construction Inc. Price $1,800.00 Amount $3,600.00	5 Kolb Grading, LLC Price $1,800.00 Amount $3,600.00
6 Vee-Jay Cement Contracting Co, Inc. Price $2,115.75 Amount $4,231.50	7 Fred Weber, Inc. Price $1,950.00 Amount $3,900.00	8 Pavement Solutions LLC Price $2,145.00 Amount $4,290.00		

0240	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $325.00 Amount $650.00	2 Millstone Bangert, Inc. Price $300.00 Amount $600.00	3 Gershenson Construction Co. Inc. Price $325.00 Amount $650.00	4 Phillips Grading & Construction Inc. Price $400.00 Amount $800.00	5 Kolb Grading, LLC Price $300.00 Amount $600.00
6 Vee-Jay Cement Contracting Co, Inc. Price $352.63 Amount $705.26	7 Fred Weber, Inc. Price $325.00 Amount $650.00	8 Pavement Solutions LLC Price $357.50 Amount $715.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0250	606 - 30 . 15	TYPE A CRASHWORTHY END TERMINAL	2	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $2,050.00	Price $2,100.00	Price $2,050.00	Price $3,200.00	Price $2,100.00
Amount $4,100.00	Amount $4,200.00	Amount $4,100.00	Amount $6,400.00	Amount $4,200.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $2,224.25	Price $2,050.00	Price $2,255.00		
Amount $4,448.50	Amount $4,100.00	Amount $4,510.00		

0260	607 - 10 . 13	CHAIN-LINK FENCE (72 IN.)	850	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $19.00	Price $21.00	Price $19.00	Price $19.70	Price $21.00
Amount $16,150.00	Amount $17,850.00	Amount $16,150.00	Amount $16,745.00	Amount $17,850.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $20.62	Price $19.00	Price $20.90		
Amount $17,527.00	Amount $16,150.00	Amount $17,765.00		

0270	607 - 10 . 54	(42 IN.) PROPERTY FENCE (STRUCTURES)	900	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $18.00	Price $24.00	Price $18.00	Price $21.55	Price $24.00
Amount $16,200.00	Amount $21,600.00	Amount $16,200.00	Amount $19,395.00	Amount $21,600.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $19.53	Price $18.00	Price $19.80		
Amount $17,577.00	Amount $16,200.00	Amount $17,820.00		

0280	608 - 30 . 06	6 IN. CONCRETE MEDIAN STRIP	142	SQYD

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $45.00	Price $45.00	Price $40.00	Price $47.95	Price $40.50
Amount $6,390.00	Amount $6,390.00	Amount $5,680.00	Amount $6,808.90	Amount $5,751.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $39.71	Price $47.00	Price $63.33		
Amount $5,638.82	Amount $6,674.00	Amount $8,992.86		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

0290	**608 - 99 . 02**	**MISC.**	**3**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $2,200.00	Price $1,500.00	Price $2,500.00	Price $2,350.00	Price $400.00
Amount $6,600.00	Amount $4,500.00	Amount $7,500.00	Amount $7,050.00	Amount $1,200.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $368.90	Price $2,900.00	Price $3,268.46		
Amount $1,106.70	Amount $8,700.00	Amount $9,805.38		

0300	**609 - 10 . 10**	**CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S**	**99**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $21.00	Price $30.00	Price $18.50	Price $22.40	Price $21.50
Amount $2,079.00	Amount $2,970.00	Amount $1,831.50	Amount $2,217.60	Amount $2,128.50
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $20.18	Price $29.00	Price $22.01		
Amount $1,997.82	Amount $2,871.00	Amount $2,178.99		

0310	**609 - 10 . 41**	**CONCRETE GUTTER TYPE A**	**1,311**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $35.00	Price $25.00	Price $32.75	Price $37.30	Price $31.00
Amount $45,885.00	Amount $32,775.00	Amount $42,935.25	Amount $48,900.30	Amount $40,641.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $29.63	Price $35.00	Price $30.19		
Amount $38,844.93	Amount $45,885.00	Amount $39,579.09		

0320	**609 - 10 . 51**	**CURB AND GUTTER TYPE A**	**1,236**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $20.00	Price $23.00	Price $20.50	Price $21.30	Price $24.00
Amount $24,720.00	Amount $28,428.00	Amount $25,338.00	Amount $26,326.80	Amount $29,664.00
6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC		
Price $23.22	Price $24.00	Price $26.62		
Amount $28,699.92	Amount $29,664.00	Amount $32,902.32		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0330	**609 - 10 . 60**	**PAVED DITCH**	**422.2**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $45.00 Amount $18,999.00	2 Millstone Bangert, Inc. Price $40.00 Amount $16,888.00	3 Gershenson Construction Co. Inc. Price $42.50 Amount $17,943.50	4 Phillips Grading & Construction Inc. Price $47.95 Amount $20,244.49	5 Kolb Grading, LLC Price $48.50 Amount $20,476.70
6 Vee-Jay Cement Contracting Co, Inc. Price $46.93 Amount $19,813.85	7 Fred Weber, Inc. Price $38.00 Amount $16,043.60	8 Pavement Solutions LLC Price $38.76 Amount $16,364.47		

0340	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**83**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $9.50 Amount $788.50	2 Millstone Bangert, Inc. Price $12.00 Amount $996.00	3 Gershenson Construction Co. Inc. Price $12.00 Amount $996.00	4 Phillips Grading & Construction Inc. Price $10.00 Amount $830.00	5 Kolb Grading, LLC Price $16.00 Amount $1,328.00
6 Vee-Jay Cement Contracting Co, Inc. Price $15.19 Amount $1,260.77	7 Fred Weber, Inc. Price $13.00 Amount $1,079.00	8 Pavement Solutions LLC Price $25.95 Amount $2,153.85		

0350	**609 - 20 . 13**	**INTEGRAL CURB TYPE M**	**172**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $9.50 Amount $1,634.00	2 Millstone Bangert, Inc. Price $12.00 Amount $2,064.00	3 Gershenson Construction Co. Inc. Price $18.00 Amount $3,096.00	4 Phillips Grading & Construction Inc. Price $10.00 Amount $1,720.00	5 Kolb Grading, LLC Price $17.00 Amount $2,924.00
6 Vee-Jay Cement Contracting Co, Inc. Price $16.28 Amount $2,800.16	7 Fred Weber, Inc. Price $12.00 Amount $2,064.00	8 Pavement Solutions LLC Price $23.17 Amount $3,985.24		

0360	**609 - 60 . 41**	**PLACING TYPE 1 ROCK DITCH LINER**	**66**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $30.00 Amount $1,980.00	2 Millstone Bangert, Inc. Price $33.00 Amount $2,178.00	3 Gershenson Construction Co. Inc. Price $48.00 Amount $3,168.00	4 Phillips Grading & Construction Inc. Price $30.00 Amount $1,980.00	5 Kolb Grading, LLC Price $45.00 Amount $2,970.00
6 Vee-Jay Cement Contracting Co, Inc. Price $48.83 Amount $3,222.78	7 Fred Weber, Inc. Price $50.00 Amount $3,300.00	8 Pavement Solutions LLC Price $72.34 Amount $4,774.44		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

0370	**609 - 60 . 42**	**PLACING TYPE 2 ROCK DITCH LINER**	**2,069**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $30.00 Amount $62,070.00	2 Millstone Bangert, Inc. Price $21.00 Amount $43,449.00	3 Gershenson Construction Co. Inc. Price $20.00 Amount $41,380.00	4 Phillips Grading & Construction Inc. Price $20.25 Amount $41,897.25	5 Kolb Grading, LLC Price $35.00 Amount $72,415.00
6 Vee-Jay Cement Contracting Co, Inc. Price $37.98 Amount $78,580.62	7 Fred Weber, Inc. Price $27.00 Amount $55,863.00	8 Pavement Solutions LLC Price $58.33 Amount $120,684.77		

0380	**609 - 60 . 43**	**PLACING TYPE 3 ROCK DITCH LINER**	**337**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $32.00 Amount $10,784.00	2 Millstone Bangert, Inc. Price $25.00 Amount $8,425.00	3 Gershenson Construction Co. Inc. Price $20.00 Amount $6,740.00	4 Phillips Grading & Construction Inc. Price $30.35 Amount $10,227.95	5 Kolb Grading, LLC Price $35.00 Amount $11,795.00
6 Vee-Jay Cement Contracting Co, Inc. Price $37.98 Amount $12,799.26	7 Fred Weber, Inc. Price $27.00 Amount $9,099.00	8 Pavement Solutions LLC Price $54.72 Amount $18,440.64		

0390	**611 - 70 . 00**	**GABIONS**	**35**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $210.00 Amount $7,350.00	2 Millstone Bangert, Inc. Price $153.00 Amount $5,355.00	3 Gershenson Construction Co. Inc. Price $105.00 Amount $3,675.00	4 Phillips Grading & Construction Inc. Price $196.55 Amount $6,879.25	5 Kolb Grading, LLC Price $100.00 Amount $3,500.00
6 Vee-Jay Cement Contracting Co, Inc. Price $108.50 Amount $3,797.50	7 Fred Weber, Inc. Price $210.00 Amount $7,350.00	8 Pavement Solutions LLC Price $264.82 Amount $9,268.70		

0400	**612 - 20 . 09**	**IMPACT ATTENUATOR (9 SAND BARRELS)**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,800.00 Amount $1,800.00	2 Millstone Bangert, Inc. Price $3,300.00 Amount $3,300.00	3 Gershenson Construction Co. Inc. Price $3,600.00 Amount $3,600.00	4 Phillips Grading & Construction Inc. Price $2,000.00 Amount $2,000.00	5 Kolb Grading, LLC Price $3,600.00 Amount $3,600.00
6 Vee-Jay Cement Contracting Co, Inc. Price $3,906.00 Amount $3,906.00	7 Fred Weber, Inc. Price $3,600.00 Amount $3,600.00	8 Pavement Solutions LLC Price $990.00 Amount $990.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0410	**612 - 20 . 12**	**IMPACT ATTENUATOR (12 SAND BARRELS)**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $2,400.00 Amount $2,400.00	2 Millstone Bangert, Inc. Price $4,350.00 Amount $4,350.00	3 Gershenson Construction Co. Inc. Price $4,200.00 Amount $4,200.00	4 Phillips Grading & Construction Inc. Price $2,600.00 Amount $2,600.00	5 Kolb Grading, LLC Price $4,200.00 Amount $4,200.00
6 Vee-Jay Cement Contracting Co, Inc. Price $4,557.00 Amount $4,557.00	7 Fred Weber, Inc. Price $4,200.00 Amount $4,200.00	8 Pavement Solutions LLC Price $1,320.00 Amount $1,320.00		

0420	**612 - 20 . 20**	**REPLACEMENT SAND BARREL**	**21**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $50.00 Amount $1,050.00	2 Millstone Bangert, Inc. Price $650.00 Amount $13,650.00	3 Gershenson Construction Co. Inc. Price $400.00 Amount $8,400.00	4 Phillips Grading & Construction Inc. Price $50.00 Amount $1,050.00	5 Kolb Grading, LLC Price $400.00 Amount $8,400.00
6 Vee-Jay Cement Contracting Co, Inc. Price $434.00 Amount $9,114.00	7 Fred Weber, Inc. Price $500.00 Amount $10,500.00	8 Pavement Solutions LLC Price $330.00 Amount $6,930.00		

0430	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**40**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $150.00 Amount $6,000.00	2 Millstone Bangert, Inc. Price $355.00 Amount $14,200.00	3 Gershenson Construction Co. Inc. Price $151.00 Amount $6,040.00	4 Phillips Grading & Construction Inc. Price $160.00 Amount $6,400.00	5 Kolb Grading, LLC Price $100.00 Amount $4,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $86.80 Amount $3,472.00	7 Fred Weber, Inc. Price $300.00 Amount $12,000.00	8 Pavement Solutions LLC Price $270.74 Amount $10,829.60		

0440	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**4**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $10.00 Amount $40.00	2 Millstone Bangert, Inc. Price $1.00 Amount $4.00	3 Gershenson Construction Co. Inc. Price $100.00 Amount $400.00	4 Phillips Grading & Construction Inc. Price $10.00 Amount $40.00	5 Kolb Grading, LLC Price $150.00 Amount $600.00
6 Vee-Jay Cement Contracting Co, Inc. Price $124.78 Amount $499.12	7 Fred Weber, Inc. Price $15.00 Amount $60.00	8 Pavement Solutions LLC Price $42.56 Amount $170.24		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

0450	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**4**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $18.50 Amount $74.00	2 Millstone Bangert, Inc. Price $1.00 Amount $4.00	3 Gershenson Construction Co. Inc. Price $50.00 Amount $200.00	4 Phillips Grading & Construction Inc. Price $20.00 Amount $80.00	5 Kolb Grading, LLC Price $4.60 Amount $18.40
6 Vee-Jay Cement Contracting Co, Inc. Price $43.40 Amount $173.60	7 Fred Weber, Inc. Price $15.00 Amount $60.00	8 Pavement Solutions LLC Price $42.56 Amount $170.24		

0460	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**72**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $5.00 Amount $360.00	2 Millstone Bangert, Inc. Price $4.50 Amount $324.00	3 Gershenson Construction Co. Inc. Price $15.00 Amount $1,080.00	4 Phillips Grading & Construction Inc. Price $5.35 Amount $385.20	5 Kolb Grading, LLC Price $7.00 Amount $504.00
6 Vee-Jay Cement Contracting Co, Inc. Price $5.97 Amount $429.84	7 Fred Weber, Inc. Price $15.00 Amount $1,080.00	8 Pavement Solutions LLC Price $25.00 Amount $1,800.00		

0470	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**40**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $20.00 Amount $800.00	2 Millstone Bangert, Inc. Price $20.00 Amount $800.00	3 Gershenson Construction Co. Inc. Price $15.00 Amount $600.00	4 Phillips Grading & Construction Inc. Price $20.00 Amount $800.00	5 Kolb Grading, LLC Price $16.50 Amount $660.00
6 Vee-Jay Cement Contracting Co, Inc. Price $14.92 Amount $596.80	7 Fred Weber, Inc. Price $15.00 Amount $600.00	8 Pavement Solutions LLC Price $26.57 Amount $1,062.80		

0480	**613 - 20 . 18**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**8**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $500.00 Amount $4,000.00	2 Millstone Bangert, Inc. Price $182.00 Amount $1,456.00	3 Gershenson Construction Co. Inc. Price $800.00 Amount $6,400.00	4 Phillips Grading & Construction Inc. Price $530.00 Amount $4,240.00	5 Kolb Grading, LLC Price $400.00 Amount $3,200.00
6 Vee-Jay Cement Contracting Co, Inc. Price $379.75 Amount $3,038.00	7 Fred Weber, Inc. Price $1,250.00 Amount $10,000.00	8 Pavement Solutions LLC Price $1,310.93 Amount $10,487.44		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0490	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**75**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $90.00 Amount $6,750.00	2 Millstone Bangert, Inc. Price $25.00 Amount $1,875.00	3 Gershenson Construction Co. Inc. Price $15.00 Amount $1,125.00	4 Phillips Grading & Construction Inc. Price $95.95 Amount $7,196.25	5 Kolb Grading, LLC Price $40.00 Amount $3,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $34.72 Amount $2,604.00	7 Fred Weber, Inc. Price $90.00 Amount $6,750.00	8 Pavement Solutions LLC Price $101.60 Amount $7,620.00		

0500	**614 - 10 . 23**	**GRATE AND BEARING PLATE (5 FT. X 2 FT. OR 1524 MM X 610 MM)**	**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,100.00 Amount $2,200.00	2 Millstone Bangert, Inc. Price $1,060.00 Amount $2,120.00	3 Gershenson Construction Co. Inc. Price $840.00 Amount $1,680.00	4 Phillips Grading & Construction Inc. Price $3,100.00 Amount $6,200.00	5 Kolb Grading, LLC Price $750.00 Amount $1,500.00
6 Vee-Jay Cement Contracting Co, Inc. Price $813.75 Amount $1,627.50	7 Fred Weber, Inc. Price $885.00 Amount $1,770.00	8 Pavement Solutions LLC Price $1,277.81 Amount $2,555.62		

0510	**614 - 10 . 24**	**GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)**	**4**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,625.00 Amount $6,500.00	2 Millstone Bangert, Inc. Price $1,530.00 Amount $6,120.00	3 Gershenson Construction Co. Inc. Price $1,260.00 Amount $5,040.00	4 Phillips Grading & Construction Inc. Price $340.00 Amount $1,360.00	5 Kolb Grading, LLC Price $1,300.00 Amount $5,200.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,410.50 Amount $5,642.00	7 Fred Weber, Inc. Price $1,420.00 Amount $5,680.00	8 Pavement Solutions LLC Price $1,813.14 Amount $7,252.56		

0520	**614 - 11 . 20**	**CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM)**	**5**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,700.00 Amount $8,500.00	2 Millstone Bangert, Inc. Price $710.00 Amount $3,550.00	3 Gershenson Construction Co. Inc. Price $673.93 Amount $3,369.65	4 Phillips Grading & Construction Inc. Price $340.00 Amount $1,700.00	5 Kolb Grading, LLC Price $400.00 Amount $2,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $434.00 Amount $2,170.00	7 Fred Weber, Inc. Price $490.00 Amount $2,450.00	8 Pavement Solutions LLC Price $1,704.30 Amount $8,521.50		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0530	**614 - 11 . 21**	**CURVED VANE GRATE AND FRAME (4 FT X 2 FT OR 1200MM X 600MM)**	**10**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $3,125.00
Amount $31,250.00

2 Millstone Bangert, Inc.
Price $970.00
Amount $9,700.00

3 Gershenson Construction Co. Inc.
Price $928.93
Amount $9,289.30

4 Phillips Grading & Construction Inc.
Price $340.00
Amount $3,400.00

5 Kolb Grading, LLC
Price $750.00
Amount $7,500.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $813.75
Amount $8,137.50

7 Fred Weber, Inc.
Price $785.00
Amount $7,850.00

8 Pavement Solutions LLC
Price $2,003.30
Amount $20,033.00

0540	**614 - 30 . 10**	**MANHOLE FRAME AND COVER, TYPE 1-A**	**10**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $375.00
Amount $3,750.00

2 Millstone Bangert, Inc.
Price $720.00
Amount $7,200.00

3 Gershenson Construction Co. Inc.
Price $255.00
Amount $2,550.00

4 Phillips Grading & Construction Inc.
Price $340.00
Amount $3,400.00

5 Kolb Grading, LLC
Price $400.00
Amount $4,000.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $434.00
Amount $4,340.00

7 Fred Weber, Inc.
Price $495.00
Amount $4,950.00

8 Pavement Solutions LLC
Price $882.21
Amount $8,822.10

0550	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,149**	**SQFT**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $7.00
Amount $8,043.00

2 Millstone Bangert, Inc.
Price $7.00
Amount $8,043.00

3 Gershenson Construction Co. Inc.
Price $12.95
Amount $14,879.55

4 Phillips Grading & Construction Inc.
Price $10.20
Amount $11,719.80

5 Kolb Grading, LLC
Price $7.00
Amount $8,043.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $7.60
Amount $8,732.40

7 Fred Weber, Inc.
Price $10.00
Amount $11,490.00

8 Pavement Solutions LLC
Price $8.25
Amount $9,479.25

0560	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**11**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $50.00
Amount $550.00

2 Millstone Bangert, Inc.
Price $50.00
Amount $550.00

3 Gershenson Construction Co. Inc.
Price $45.00
Amount $495.00

4 Phillips Grading & Construction Inc.
Price $50.00
Amount $550.00

5 Kolb Grading, LLC
Price $50.00
Amount $550.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $54.25
Amount $596.75

7 Fred Weber, Inc.
Price $50.00
Amount $550.00

8 Pavement Solutions LLC
Price $60.50
Amount $665.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0570	**616 - 10 . 09**	**FLAG ASSEMBLY**	**20**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $20.00 Amount $400.00	2 Millstone Bangert, Inc. Price $20.00 Amount $400.00	3 Gershenson Construction Co. Inc. Price $18.00 Amount $360.00	4 Phillips Grading & Construction Inc. Price $20.00 Amount $400.00	5 Kolb Grading, LLC Price $20.00 Amount $400.00
6 Vee-Jay Cement Contracting Co, Inc. Price $21.70 Amount $434.00	7 Fred Weber, Inc. Price $50.00 Amount $1,000.00	8 Pavement Solutions LLC Price $27.50 Amount $550.00		

0580	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**280**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $30.00 Amount $8,400.00	2 Millstone Bangert, Inc. Price $30.00 Amount $8,400.00	3 Gershenson Construction Co. Inc. Price $19.00 Amount $5,320.00	4 Phillips Grading & Construction Inc. Price $32.00 Amount $8,960.00	5 Kolb Grading, LLC Price $30.00 Amount $8,400.00
6 Vee-Jay Cement Contracting Co, Inc. Price $32.55 Amount $9,114.00	7 Fred Weber, Inc. Price $50.00 Amount $14,000.00	8 Pavement Solutions LLC Price $27.50 Amount $7,700.00		

0590	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**9**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $200.00 Amount $1,800.00	2 Millstone Bangert, Inc. Price $200.00 Amount $1,800.00	3 Gershenson Construction Co. Inc. Price $95.00 Amount $855.00	4 Phillips Grading & Construction Inc. Price $210.00 Amount $1,890.00	5 Kolb Grading, LLC Price $200.00 Amount $1,800.00
6 Vee-Jay Cement Contracting Co, Inc. Price $217.00 Amount $1,953.00	7 Fred Weber, Inc. Price $200.00 Amount $1,800.00	8 Pavement Solutions LLC Price $82.50 Amount $742.50		

0600	**616 - 10 . 33**	**DIRECTIONAL INDICATOR BARRICADE**	**13**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $40.00 Amount $520.00	2 Millstone Bangert, Inc. Price $40.00 Amount $520.00	3 Gershenson Construction Co. Inc. Price $65.00 Amount $845.00	4 Phillips Grading & Construction Inc. Price $40.00 Amount $520.00	5 Kolb Grading, LLC Price $40.00 Amount $520.00
6 Vee-Jay Cement Contracting Co, Inc. Price $43.40 Amount $564.20	7 Fred Weber, Inc. Price $50.00 Amount $650.00	8 Pavement Solutions LLC Price $38.50 Amount $500.50		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0610	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**3**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $4,000.00 Amount $12,000.00	2 Millstone Bangert, Inc. Price $4,000.00 Amount $12,000.00	3 Gershenson Construction Co. Inc. Price $2,500.00 Amount $7,500.00	4 Phillips Grading & Construction Inc. Price $4,260.00 Amount $12,780.00	5 Kolb Grading, LLC Price $4,000.00 Amount $12,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $4,340.00 Amount $13,020.00	7 Fred Weber, Inc. Price $4,000.00 Amount $12,000.00	8 Pavement Solutions LLC Price $3,520.00 Amount $10,560.00		

0620	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $15,000.00 Amount $15,000.00	2 Millstone Bangert, Inc. Price $12,500.00 Amount $12,500.00	3 Gershenson Construction Co. Inc. Price $3,780.00 Amount $3,780.00	4 Phillips Grading & Construction Inc. Price $8,000.00 Amount $8,000.00	5 Kolb Grading, LLC Price $15,000.00 Amount $15,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $16,275.00 Amount $16,275.00	7 Fred Weber, Inc. Price $2,000.00 Amount $2,000.00	8 Pavement Solutions LLC Price $73,380.81 Amount $73,380.81		

0630	**617 - 31 . 00**	**CONCRETE TRAFFIC BARRIER, TYPE D**	**900**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $121.00 Amount $108,900.00	2 Millstone Bangert, Inc. Price $35.00 Amount $31,500.00	3 Gershenson Construction Co. Inc. Price $50.00 Amount $45,000.00	4 Phillips Grading & Construction Inc. Price $69.30 Amount $62,370.00	5 Kolb Grading, LLC Price $96.00 Amount $86,400.00
6 Vee-Jay Cement Contracting Co, Inc. Price $73.95 Amount $66,555.00	7 Fred Weber, Inc. Price $60.00 Amount $54,000.00	8 Pavement Solutions LLC Price $71.39 Amount $64,251.00		

0640	**617 - 31 . 01**	**CONCRETE TRAFFIC BARRIER, TYPE D (MODIFIED)**	**900**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $110.00 Amount $99,000.00	2 Millstone Bangert, Inc. Price $75.00 Amount $67,500.00	3 Gershenson Construction Co. Inc. Price $105.00 Amount $94,500.00	4 Phillips Grading & Construction Inc. Price $95.75 Amount $86,175.00	5 Kolb Grading, LLC Price $86.50 Amount $77,850.00
6 Vee-Jay Cement Contracting Co, Inc. Price $77.87 Amount $70,083.00	7 Fred Weber, Inc. Price $60.00 Amount $54,000.00	8 Pavement Solutions LLC Price $69.44 Amount $62,496.00		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0650	**617 - 37 . 00**	**TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED**	**8,120**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $15.00 Amount $121,800.00	2 Millstone Bangert, Inc. Price $15.00 Amount $121,800.00	3 Gershenson Construction Co. Inc. Price $26.00 Amount $211,120.00	4 Phillips Grading & Construction Inc. Price $39.00 Amount $316,680.00	5 Kolb Grading, LLC Price $26.00 Amount $211,120.00
6 Vee-Jay Cement Contracting Co, Inc. Price $28.21 Amount $229,065.20	7 Fred Weber, Inc. Price $30.00 Amount $243,600.00	8 Pavement Solutions LLC Price $28.98 Amount $235,317.60		

0660	**617 - 50 . 11**	**RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM**	**1,597**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $15.00 Amount $23,955.00	2 Millstone Bangert, Inc. Price $1.00 Amount $1,597.00	3 Gershenson Construction Co. Inc. Price $20.00 Amount $31,940.00	4 Phillips Grading & Construction Inc. Price $16.00 Amount $25,552.00	5 Kolb Grading, LLC Price $20.00 Amount $31,940.00
6 Vee-Jay Cement Contracting Co, Inc. Price $21.70 Amount $34,654.90	7 Fred Weber, Inc. Price $23.00 Amount $36,731.00	8 Pavement Solutions LLC Price $5.14 Amount $8,208.58		

0670	**617 - 99 . 03**	**MISC.**	**250**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $80.00 Amount $20,000.00	2 Millstone Bangert, Inc. Price $75.00 Amount $18,750.00	3 Gershenson Construction Co. Inc. Price $54.00 Amount $13,500.00	4 Phillips Grading & Construction Inc. Price $50.75 Amount $12,687.50	5 Kolb Grading, LLC Price $120.00 Amount $30,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $75.32 Amount $18,830.00	7 Fred Weber, Inc. Price $67.00 Amount $16,750.00	8 Pavement Solutions LLC Price $68.63 Amount $17,157.50		

0680	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $699,726.66 Amount $699,726.66	2 Millstone Bangert, Inc. Price $566,996.53 Amount $566,996.53	3 Gershenson Construction Co. Inc. Price $399,859.26 Amount $399,859.26	4 Phillips Grading & Construction Inc. Price $451,400.00 Amount $451,400.00	5 Kolb Grading, LLC Price $495,000.00 Amount $495,000.00
6 Vee-Jay Cement Contracting Co, Inc. Price $517,614.00 Amount $517,614.00	7 Fred Weber, Inc. Price $710,000.00 Amount $710,000.00	8 Pavement Solutions LLC Price $353,190.00 Amount $353,190.00		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0690	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**342**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $7.00 Amount $2,394.00	2 Millstone Bangert, Inc. Price $7.00 Amount $2,394.00	3 Gershenson Construction Co. Inc. Price $2.93 Amount $1,002.06	4 Phillips Grading & Construction Inc. Price $7.45 Amount $2,547.90	5 Kolb Grading, LLC Price $7.00 Amount $2,394.00
6 Vee-Jay Cement Contracting Co, Inc. Price $7.60 Amount $2,599.20	7 Fred Weber, Inc. Price $7.00 Amount $2,394.00	8 Pavement Solutions LLC Price $3.22 Amount $1,101.24		

0700	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**703**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $27.00 Amount $18,981.00	2 Millstone Bangert, Inc. Price $27.00 Amount $18,981.00	3 Gershenson Construction Co. Inc. Price $18.88 Amount $13,272.64	4 Phillips Grading & Construction Inc. Price $28.80 Amount $20,246.40	5 Kolb Grading, LLC Price $27.00 Amount $18,981.00
6 Vee-Jay Cement Contracting Co, Inc. Price $29.30 Amount $20,597.90	7 Fred Weber, Inc. Price $27.00 Amount $18,981.00	8 Pavement Solutions LLC Price $20.77 Amount $14,601.31		

0710	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**55**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $360.00 Amount $19,800.00	2 Millstone Bangert, Inc. Price $360.00 Amount $19,800.00	3 Gershenson Construction Co. Inc. Price $325.00 Amount $17,875.00	4 Phillips Grading & Construction Inc. Price $383.75 Amount $21,106.25	5 Kolb Grading, LLC Price $380.00 Amount $20,900.00
6 Vee-Jay Cement Contracting Co, Inc. Price $390.60 Amount $21,483.00	7 Fred Weber, Inc. Price $360.00 Amount $19,800.00	8 Pavement Solutions LLC Price $357.50 Amount $19,662.50		

0720	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**8**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $600.00 Amount $4,800.00	2 Millstone Bangert, Inc. Price $600.00 Amount $4,800.00	3 Gershenson Construction Co. Inc. Price $475.00 Amount $3,800.00	4 Phillips Grading & Construction Inc. Price $640.00 Amount $5,120.00	5 Kolb Grading, LLC Price $600.00 Amount $4,800.00
6 Vee-Jay Cement Contracting Co, Inc. Price $651.00 Amount $5,208.00	7 Fred Weber, Inc. Price $600.00 Amount $4,800.00	8 Pavement Solutions LLC Price $522.50 Amount $4,180.00		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

0730	**620 - 51 . 39**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES**	**28**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $30.00 Amount $840.00	2 Millstone Bangert, Inc. Price $30.00 Amount $840.00	3 Gershenson Construction Co. Inc. Price $46.00 Amount $1,288.00	4 Phillips Grading & Construction Inc. Price $30.00 Amount $840.00	5 Kolb Grading, LLC Price $30.00 Amount $840.00
6 Vee-Jay Cement Contracting Co, Inc. Price $32.55 Amount $911.40	7 Fred Weber, Inc. Price $30.00 Amount $840.00	8 Pavement Solutions LLC Price $50.60 Amount $1,416.80		

0740	**620 - 53 . 01**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE**	**16,851**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1.00 Amount $16,851.00	2 Millstone Bangert, Inc. Price $1.00 Amount $16,851.00	3 Gershenson Construction Co. Inc. Price $1.24 Amount $20,895.24	4 Phillips Grading & Construction Inc. Price $1.05 Amount $17,693.55	5 Kolb Grading, LLC Price $1.00 Amount $16,851.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1.09 Amount $18,367.59	7 Fred Weber, Inc. Price $1.00 Amount $16,851.00	8 Pavement Solutions LLC Price $1.36 Amount $22,917.36		

0750	**620 - 53 . 03**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW**	**24,072**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1.00 Amount $24,072.00	2 Millstone Bangert, Inc. Price $1.00 Amount $24,072.00	3 Gershenson Construction Co. Inc. Price $1.24 Amount $29,849.28	4 Phillips Grading & Construction Inc. Price $1.05 Amount $25,275.60	5 Kolb Grading, LLC Price $1.00 Amount $24,072.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1.09 Amount $26,238.48	7 Fred Weber, Inc. Price $1.00 Amount $24,072.00	8 Pavement Solutions LLC Price $1.36 Amount $32,737.92		

0760	**620 - 53 . 09**	**PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE**	**274**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $6.00 Amount $1,644.00	2 Millstone Bangert, Inc. Price $6.00 Amount $1,644.00	3 Gershenson Construction Co. Inc. Price $6.85 Amount $1,876.90	4 Phillips Grading & Construction Inc. Price $6.40 Amount $1,753.60	5 Kolb Grading, LLC Price $6.00 Amount $1,644.00
6 Vee-Jay Cement Contracting Co, Inc. Price $6.51 Amount $1,783.74	7 Fred Weber, Inc. Price $6.00 Amount $1,644.00	8 Pavement Solutions LLC Price $7.54 Amount $2,065.96		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0770	**620 - 54 . 40**	**PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW**	**29**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $50.00	Price $50.00	Price $55.00	Price $50.00	Price $50.00
Amount $1,450.00	Amount $1,450.00	Amount $1,595.00	Amount $1,450.00	Amount $1,450.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $54.25	Price $50.00	Price $60.50
Amount $1,573.25	Amount $1,450.00	Amount $1,754.50

0780	**620 - 54 . 43**	**PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT/RIGHT ARROW**	**8**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $100.00	Price $100.00	Price $96.25	Price $100.00	Price $100.00
Amount $800.00	Amount $800.00	Amount $770.00	Amount $800.00	Amount $800.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $108.50	Price $100.00	Price $105.88
Amount $868.00	Amount $800.00	Amount $847.04

0790	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**6,167**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $0.25	Price $0.25	Price $0.13	Price $0.25	Price $0.25
Amount $1,541.75	Amount $1,541.75	Amount $801.71	Amount $1,541.75	Amount $1,541.75

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.27	Price $0.25	Price $0.14
Amount $1,665.09	Amount $1,541.75	Amount $863.38

0800	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**25,755**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $0.25	Price $0.25	Price $0.13	Price $0.25	Price $0.25
Amount $6,438.75	Amount $6,438.75	Amount $3,348.15	Amount $6,438.75	Amount $6,438.75

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.27	Price $0.25	Price $0.14
Amount $6,953.85	Amount $6,438.75	Amount $3,605.70

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0810	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**23,249**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $0.25 Amount $5,812.25	2 Millstone Bangert, Inc. Price $0.25 Amount $5,812.25	3 Gershenson Construction Co. Inc. Price $0.19 Amount $4,417.31	4 Phillips Grading & Construction Inc. Price $0.25 Amount $5,812.25	5 Kolb Grading, LLC Price $0.25 Amount $5,812.25
6 Vee-Jay Cement Contracting Co, Inc. Price $0.27 Amount $6,277.23	7 Fred Weber, Inc. Price $0.25 Amount $5,812.25	8 Pavement Solutions LLC Price $0.21 Amount $4,882.29		

0820	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**68**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $0.25 Amount $17.00	2 Millstone Bangert, Inc. Price $0.25 Amount $17.00	3 Gershenson Construction Co. Inc. Price $0.19 Amount $12.92	4 Phillips Grading & Construction Inc. Price $0.25 Amount $17.00	5 Kolb Grading, LLC Price $0.25 Amount $17.00
6 Vee-Jay Cement Contracting Co, Inc. Price $0.27 Amount $18.36	7 Fred Weber, Inc. Price $0.25 Amount $17.00	8 Pavement Solutions LLC Price $0.21 Amount $14.28		

0830	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**1,295**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $3.00 Amount $3,885.00	2 Millstone Bangert, Inc. Price $3.00 Amount $3,885.00	3 Gershenson Construction Co. Inc. Price $1.31 Amount $1,696.45	4 Phillips Grading & Construction Inc. Price $3.20 Amount $4,144.00	5 Kolb Grading, LLC Price $3.00 Amount $3,885.00
6 Vee-Jay Cement Contracting Co, Inc. Price $3.26 Amount $4,221.70	7 Fred Weber, Inc. Price $3.00 Amount $3,885.00	8 Pavement Solutions LLC Price $1.44 Amount $1,864.80		

0840	**620 - 63 . 20**	**6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT**	**2,388**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $2.00 Amount $4,776.00	2 Millstone Bangert, Inc. Price $1.00 Amount $2,388.00	3 Gershenson Construction Co. Inc. Price $1.49 Amount $3,558.12	4 Phillips Grading & Construction Inc. Price $10.65 Amount $25,432.20	5 Kolb Grading, LLC Price $10.00 Amount $23,880.00
6 Vee-Jay Cement Contracting Co, Inc. Price $6.62 Amount $15,808.56	7 Fred Weber, Inc. Price $6.10 Amount $14,566.80	8 Pavement Solutions LLC Price $1.64 Amount $3,916.32		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0850	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**		**1,078**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $0.60	Price $0.60	Price $1.29	Price $0.65	Price $0.60
Amount $646.80	Amount $646.80	Amount $1,390.62	Amount $700.70	Amount $646.80

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.65	Price $0.60	Price $1.42
Amount $700.70	Amount $646.80	Amount $1,530.76

0860	**620 - 99 . 02**	**MISC.**		**36**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $500.00	Price $500.00	Price $440.00	Price $533.00	Price $500.00
Amount $18,000.00	Amount $18,000.00	Amount $15,840.00	Amount $19,188.00	Amount $18,000.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $542.50	Price $500.00	Price $484.00
Amount $19,530.00	Amount $18,000.00	Amount $17,424.00

0870	**620 - 99 . 02**	**MISC.**		**18**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $100.00	Price $60.00	Price $37.00	Price $110.00	Price $60.00
Amount $1,800.00	Amount $1,080.00	Amount $666.00	Amount $1,980.00	Amount $1,080.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $40.15	Price $18.00	Price $40.70
Amount $722.70	Amount $324.00	Amount $732.60

0880	**620 - 99 . 02**	**MISC.**		**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1,500.00	Price $1,500.00	Price $1,508.00	Price $1,600.00	Price $1,500.00
Amount $3,000.00	Amount $3,000.00	Amount $3,016.00	Amount $3,200.00	Amount $3,000.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1,627.50	Price $1,500.00	Price $1,658.80
Amount $3,255.00	Amount $3,000.00	Amount $3,317.60

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0890	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**4,568**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $3.60	Price $2.05	Price $2.50	Price $9.60	Price $2.05
Amount $16,444.80	Amount $9,364.40	Amount $11,420.00	Amount $43,852.80	Amount $9,364.40

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $2.22	Price $2.50	Price $2.26
Amount $10,140.96	Amount $11,420.00	Amount $10,323.68

0900	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $35,000.00	Price $15,000.00	Price $51,200.00	Price $35,700.00	Price $20,000.00
Amount $35,000.00	Amount $15,000.00	Amount $51,200.00	Amount $35,700.00	Amount $20,000.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $16,275.00	Price $50,000.00	Price $12,100.00
Amount $16,275.00	Amount $50,000.00	Amount $12,100.00

0910	**720 - 10 . 00**	**MECHANICALLY STABILIZED EARTH WALL SYSTEMS**	**31,429**	**SQFT**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $35.80	Price $35.00	Price $43.00	Price $36.30	Price $35.90
Amount $1,125,158.20	Amount $1,100,015.00	Amount $1,351,447.00	Amount $1,140,872.70	Amount $1,128,301.10

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $35.05	Price $25.00	Price $39.11
Amount $1,101,586.45	Amount $785,725.00	Amount $1,229,188.19

0920	**726 - 10 . 12**	**12 IN. PIPE GROUP A**	**33**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $53.00	Price $48.00	Price $52.00	Price $30.00	Price $85.00
Amount $1,749.00	Amount $1,584.00	Amount $1,716.00	Amount $990.00	Amount $2,805.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $92.23	Price $50.00	Price $45.03
Amount $3,043.59	Amount $1,650.00	Amount $1,485.99

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0930	**726 - 10 . 15**	**15 IN. PIPE GROUP A**					**73**	**LF**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $66.00 Amount $4,818.00	2 Millstone Bangert, Inc. Price $50.50 Amount $3,686.50	3 Gershenson Construction Co. Inc. Price $53.00 Amount $3,869.00	4 Phillips Grading & Construction Inc. Price $26.80 Amount $1,956.40	5 Kolb Grading, LLC Price $100.00 Amount $7,300.00					
6 Vee-Jay Cement Contracting Co, Inc. Price $108.50 Amount $7,920.50	7 Fred Weber, Inc. Price $55.00 Amount $4,015.00	8 Pavement Solutions LLC Price $42.91 Amount $3,132.43							
0940	**726 - 10 . 18**	**18 IN. PIPE GROUP A**					**2,257**	**LF**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $45.00 Amount $101,565.00	2 Millstone Bangert, Inc. Price $53.00 Amount $119,621.00	3 Gershenson Construction Co. Inc. Price $38.00 Amount $85,766.00	4 Phillips Grading & Construction Inc. Price $42.05 Amount $94,906.85	5 Kolb Grading, LLC Price $100.00 Amount $225,700.00					
6 Vee-Jay Cement Contracting Co, Inc. Price $108.50 Amount $244,884.50	7 Fred Weber, Inc. Price $60.00 Amount $135,420.00	8 Pavement Solutions LLC Price $59.01 Amount $133,185.57							
0950	**726 - 10 . 24**	**24 IN. PIPE GROUP A**					**276**	**LF**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $63.00 Amount $17,388.00	2 Millstone Bangert, Inc. Price $61.50 Amount $16,974.00	3 Gershenson Construction Co. Inc. Price $51.00 Amount $14,076.00	4 Phillips Grading & Construction Inc. Price $47.25 Amount $13,041.00	5 Kolb Grading, LLC Price $120.00 Amount $33,120.00					
6 Vee-Jay Cement Contracting Co, Inc. Price $130.20 Amount $35,935.20	7 Fred Weber, Inc. Price $72.00 Amount $19,872.00	8 Pavement Solutions LLC Price $72.55 Amount $20,023.80							
0960	**726 - 10 . 30**	**30 IN. PIPE GROUP A**					**492**	**LF**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $65.00 Amount $31,980.00	2 Millstone Bangert, Inc. Price $77.00 Amount $37,884.00	3 Gershenson Construction Co. Inc. Price $62.00 Amount $30,504.00	4 Phillips Grading & Construction Inc. Price $37.40 Amount $18,400.80	5 Kolb Grading, LLC Price $129.00 Amount $63,468.00					
6 Vee-Jay Cement Contracting Co, Inc. Price $139.97 Amount $68,865.24	7 Fred Weber, Inc. Price $82.00 Amount $40,344.00	8 Pavement Solutions LLC Price $65.84 Amount $32,393.28							

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

0970	**726 - 10 . 36**	**36 IN. PIPE GROUP A**					**372**		**LF**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $77.00 Amount $28,644.00		2 Millstone Bangert, Inc. Price $82.50 Amount $30,690.00		3 Gershenson Construction Co. Inc. Price $80.00 Amount $29,760.00		4 Phillips Grading & Construction Inc. Price $54.40 Amount $20,236.80		5 Kolb Grading, LLC Price $150.00 Amount $55,800.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $162.75 Amount $60,543.00		7 Fred Weber, Inc. Price $91.00 Amount $33,852.00		8 Pavement Solutions LLC Price $90.28 Amount $33,584.16					
0980	**726 - 10 . 48**	**48 IN. PIPE GROUP A**					**301**		**LF**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $95.00 Amount $28,595.00		2 Millstone Bangert, Inc. Price $107.00 Amount $32,207.00		3 Gershenson Construction Co. Inc. Price $125.00 Amount $37,625.00		4 Phillips Grading & Construction Inc. Price $89.30 Amount $26,879.30		5 Kolb Grading, LLC Price $200.00 Amount $60,200.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $217.00 Amount $65,317.00		7 Fred Weber, Inc. Price $140.00 Amount $42,140.00		8 Pavement Solutions LLC Price $138.56 Amount $41,706.56					
0990	**726 - 50 . 30**	**JACKED 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERTS (GASKET TYPE)**					**170**		**LF**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $855.00 Amount $145,350.00		2 Millstone Bangert, Inc. Price $495.00 Amount $84,150.00		3 Gershenson Construction Co. Inc. Price $909.88 Amount $154,679.60		4 Phillips Grading & Construction Inc. Price $944.95 Amount $160,641.50		5 Kolb Grading, LLC Price $1,150.00 Amount $195,500.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $1,247.75 Amount $212,117.50		7 Fred Weber, Inc. Price $905.00 Amount $153,850.00		8 Pavement Solutions LLC Price $1,026.14 Amount $174,443.80					
1000	**731 - 00 . 48**	**PRECAST CONCRETE MANHOLE - 48 IN.**					**80**		**FT**
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $145.00 Amount $11,600.00		2 Millstone Bangert, Inc. Price $570.00 Amount $45,600.00		3 Gershenson Construction Co. Inc. Price $190.00 Amount $15,200.00		4 Phillips Grading & Construction Inc. Price $321.75 Amount $25,740.00		5 Kolb Grading, LLC Price $250.00 Amount $20,000.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $271.25 Amount $21,700.00		7 Fred Weber, Inc. Price $275.00 Amount $22,000.00		8 Pavement Solutions LLC Price $214.60 Amount $17,168.00					

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1010	731 - 10 . 22	PRECAST CONCRETE DROP INLET 2 FT X 2 FT	17	FT

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $225.00	Price $600.00	Price $360.00	Price $460.00	Price $300.00
Amount $3,825.00	Amount $10,200.00	Amount $6,120.00	Amount $7,820.00	Amount $5,100.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $325.50	Price $340.00	Price $394.75
Amount $5,533.50	Amount $5,780.00	Amount $6,710.75

1020	731 - 10 . 42	PRECAST CONCRETE DROP INLET 4 FT X 2 FT	69	FT

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $271.00	Price $690.00	Price $275.00	Price $1,332.85	Price $300.00
Amount $18,699.00	Amount $47,610.00	Amount $18,975.00	Amount $91,966.65	Amount $20,700.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $325.50	Price $280.00	Price $287.45
Amount $22,459.50	Amount $19,320.00	Amount $19,834.05

1030	731 - 10 . 52	PRECAST CONCRETE DROP INLET 5 FT X 2 FT	13	FT

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $330.00	Price $680.00	Price $380.00	Price $450.00	Price $450.00
Amount $4,290.00	Amount $8,840.00	Amount $4,940.00	Amount $5,850.00	Amount $5,850.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $488.25	Price $315.00	Price $320.81
Amount $6,347.25	Amount $4,095.00	Amount $4,170.53

1040	731 - 10 . 53	PRECAST CONCRETE DROP INLET 5 FT X 3 FT	20	FT

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $375.00	Price $700.00	Price $490.00	Price $900.00	Price $500.00
Amount $7,500.00	Amount $14,000.00	Amount $9,800.00	Amount $18,000.00	Amount $10,000.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $542.50	Price $415.00	Price $376.91
Amount $10,850.00	Amount $8,300.00	Amount $7,538.20

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1050 732 - 06 . 12 12 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 1 EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $460.00
Amount $460.00

2 Millstone Bangert, Inc.
Price $530.00
Amount $530.00

3 Gershenson Construction Co. Inc.
Price $590.00
Amount $590.00

4 Phillips Grading & Construction Inc.
Price $1,300.00
Amount $1,300.00

5 Kolb Grading, LLC
Price $500.00
Amount $500.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $542.50
Amount $542.50

7 Fred Weber, Inc.
Price $925.00
Amount $925.00

8 Pavement Solutions LLC
Price $1,342.57
Amount $1,342.57

1060 732 - 06 . 18 18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 7 EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $485.00
Amount $3,395.00

2 Millstone Bangert, Inc.
Price $580.00
Amount $4,060.00

3 Gershenson Construction Co. Inc.
Price $650.00
Amount $4,550.00

4 Phillips Grading & Construction Inc.
Price $820.00
Amount $5,740.00

5 Kolb Grading, LLC
Price $600.00
Amount $4,200.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $651.00
Amount $4,557.00

7 Fred Weber, Inc.
Price $750.00
Amount $5,250.00

8 Pavement Solutions LLC
Price $1,401.57
Amount $9,810.99

1070 732 - 06 . 30 30 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 2 EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $730.00
Amount $1,460.00

2 Millstone Bangert, Inc.
Price $800.00
Amount $1,600.00

3 Gershenson Construction Co. Inc.
Price $1,310.00
Amount $2,620.00

4 Phillips Grading & Construction Inc.
Price $1,300.00
Amount $2,600.00

5 Kolb Grading, LLC
Price $800.00
Amount $1,600.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $868.00
Amount $1,736.00

7 Fred Weber, Inc.
Price $805.00
Amount $1,610.00

8 Pavement Solutions LLC
Price $1,510.82
Amount $3,021.64

1080 732 - 06 . 36 36 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 1 EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $1,200.00
Amount $1,200.00

2 Millstone Bangert, Inc.
Price $1,360.00
Amount $1,360.00

3 Gershenson Construction Co. Inc.
Price $1,750.00
Amount $1,750.00

4 Phillips Grading & Construction Inc.
Price $1,300.00
Amount $1,300.00

5 Kolb Grading, LLC
Price $1,000.00
Amount $1,000.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $1,085.00
Amount $1,085.00

7 Fred Weber, Inc.
Price $1,500.00
Amount $1,500.00

8 Pavement Solutions LLC
Price $1,717.82
Amount $1,717.82

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1090	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**4.8**	**ACRE**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,800.00 Amount $8,640.00	2 Millstone Bangert, Inc. Price $1,800.00 Amount $8,640.00	3 Gershenson Construction Co. Inc. Price $1,700.00 Amount $8,160.00	4 Phillips Grading & Construction Inc. Price $2,300.00 Amount $11,040.00	5 Kolb Grading, LLC Price $1,475.00 Amount $7,080.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,953.00 Amount $9,374.40	7 Fred Weber, Inc. Price $1,700.00 Amount $8,160.00	8 Pavement Solutions LLC Price $3,520.00 Amount $16,896.00		

1100	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**106**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $20.00 Amount $2,120.00	2 Millstone Bangert, Inc. Price $35.00 Amount $3,710.00	3 Gershenson Construction Co. Inc. Price $27.00 Amount $2,862.00	4 Phillips Grading & Construction Inc. Price $23.15 Amount $2,453.90	5 Kolb Grading, LLC Price $25.00 Amount $2,650.00
6 Vee-Jay Cement Contracting Co, Inc. Price $32.55 Amount $3,450.30	7 Fred Weber, Inc. Price $50.00 Amount $5,300.00	8 Pavement Solutions LLC Price $29.21 Amount $3,096.26		

1110	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**4.8**	**ACRE**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $900.00 Amount $4,320.00	2 Millstone Bangert, Inc. Price $900.00 Amount $4,320.00	3 Gershenson Construction Co. Inc. Price $850.00 Amount $4,080.00	4 Phillips Grading & Construction Inc. Price $1,230.00 Amount $5,904.00	5 Kolb Grading, LLC Price $0.01 Amount $0.05
6 Vee-Jay Cement Contracting Co, Inc. Price $976.50 Amount $4,687.20	7 Fred Weber, Inc. Price $850.00 Amount $4,080.00	8 Pavement Solutions LLC Price $1,595.00 Amount $7,656.00		

1120	**806 - 10 . 19**	**SILT FENCE**	**4,060**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $2.50 Amount $10,150.00	2 Millstone Bangert, Inc. Price $1.70 Amount $6,902.00	3 Gershenson Construction Co. Inc. Price $1.75 Amount $7,105.00	4 Phillips Grading & Construction Inc. Price $2.30 Amount $9,338.00	5 Kolb Grading, LLC Price $2.05 Amount $8,323.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1.84 Amount $7,470.40	7 Fred Weber, Inc. Price $1.15 Amount $4,669.00	8 Pavement Solutions LLC Price $2.36 Amount $9,581.60		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1130	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**65**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $150.00
Amount $9,750.00

2 Millstone Bangert, Inc.
Price $145.00
Amount $9,425.00

3 Gershenson Construction Co. Inc.
Price $125.00
Amount $8,125.00

4 Phillips Grading & Construction Inc.
Price $143.90
Amount $9,353.50

5 Kolb Grading, LLC
Price $165.00
Amount $10,725.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $157.33
Amount $10,226.45

7 Fred Weber, Inc.
Price $85.00
Amount $5,525.00

8 Pavement Solutions LLC
Price $156.75
Amount $10,188.75

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$4,867,556.21
2	Millstone Bangert, Inc.	$4,850,597.68
3	Gershenson Construction Co. Inc.	$4,961,566.21
4	Phillips Grading & Construction Inc.	$4,989,949.01
5	Kolb Grading, LLC	$5,028,525.80
6	Vee-Jay Cement Contracting Co, Inc.	$5,168,054.10
7	Fred Weber, Inc.	$5,627,896.10
8	Pavement Solutions LLC	$5,755,239.21

Section 0002 : ALT A - SUPERPAVE - J6P1994

1140	**403 - 99 . 05**	**MISC.**	**22,530**	**SQYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $31.85
Amount $717,580.50

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$717,580.50

Section 0003 : ALT B - PCCP - J6P1994

1150	**502 - 13 . 08**	**CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS)**	**22,530**	**SQYD**

1 Millstone Bangert, Inc.
Price $33.00
Amount $743,490.00

2 Gershenson Construction Co. Inc.
Price $32.75
Amount $737,857.50

3 Phillips Grading & Construction Inc.
Price $35.70
Amount $804,321.00

4 Kolb Grading, LLC
Price $37.30
Amount $840,369.00

5 Vee-Jay Cement Contracting Co, Inc.
Price $36.56
Amount $823,696.80

6 Fred Weber, Inc.
Price $42.00
Amount $946,260.00

7 Pavement Solutions LLC
Price $41.63
Amount $937,923.90

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Millstone Bangert, Inc.	$743,490.00
2	Gershenson Construction Co. Inc.	$737,857.50
3	Phillips Grading & Construction Inc.	$804,321.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

Rank by Contract Total	Vendor Name	Total
4	Kolb Grading, LLC	$840,369.00
5	Vee-Jay Cement Contracting Co, Inc.	$823,696.80
6	Fred Weber, Inc.	$946,260.00
7	Pavement Solutions LLC	$937,923.90

Section 0004 : LIGHTING ITEMS - J6P1994

1160 901 - 30 . 04 CONDUIT, 4 IN. RIGID, IN TRENCH 13 LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $13.18
Amount $171.34

2 Millstone Bangert, Inc.
Price $13.18
Amount $171.34

3 Gershenson Construction Co. Inc.
Price $13.18
Amount $171.34

4 Phillips Grading & Construction Inc.
Price $10.00
Amount $130.00

5 Kolb Grading, LLC
Price $13.18
Amount $171.34

6 Vee-Jay Cement Contracting Co, Inc.
Price $10.85
Amount $141.05

7 Fred Weber, Inc.
Price $13.18
Amount $171.34

8 Pavement Solutions LLC
Price $14.50
Amount $188.50

1170 901 - 40 . 03 CONDUIT, 3 IN. RIGID, PUSHED 252 LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $21.38
Amount $5,387.76

2 Millstone Bangert, Inc.
Price $21.38
Amount $5,387.76

3 Gershenson Construction Co. Inc.
Price $21.38
Amount $5,387.76

4 Phillips Grading & Construction Inc.
Price $22.80
Amount $5,745.60

5 Kolb Grading, LLC
Price $21.38
Amount $5,387.76

6 Vee-Jay Cement Contracting Co, Inc.
Price $16.28
Amount $4,102.56

7 Fred Weber, Inc.
Price $21.38
Amount $5,387.76

8 Pavement Solutions LLC
Price $23.52
Amount $5,927.04

1180 901 - 50 . 10 TRENCHING TYPE I 369 LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $2.81
Amount $1,036.89

2 Millstone Bangert, Inc.
Price $2.81
Amount $1,036.89

3 Gershenson Construction Co. Inc.
Price $2.81
Amount $1,036.89

4 Phillips Grading & Construction Inc.
Price $3.00
Amount $1,107.00

5 Kolb Grading, LLC
Price $2.81
Amount $1,036.89

6 Vee-Jay Cement Contracting Co, Inc.
Price $7.60
Amount $2,804.40

7 Fred Weber, Inc.
Price $2.81
Amount $1,036.89

8 Pavement Solutions LLC
Price $3.09
Amount $1,140.21

1190 901 - 61 . 10 PULL BOX, PREFORMED CLASS 1 6 EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $616.00
Amount $3,696.00

2 Millstone Bangert, Inc.
Price $616.00
Amount $3,696.00

3 Gershenson Construction Co. Inc.
Price $616.00
Amount $3,696.00

4 Phillips Grading & Construction Inc.
Price $660.00
Amount $3,960.00

5 Kolb Grading, LLC
Price $616.00
Amount $3,696.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $705.25
Amount $4,231.50

7 Fred Weber, Inc.
Price $616.00
Amount $3,696.00

8 Pavement Solutions LLC
Price $677.60
Amount $4,065.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1200	901 - 61 . 12	PULL BOX, PREFORMED CLASS 3	1	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1,128.00	Price $1,128.00	Price $1,128.00	Price $1,200.00	Price $1,128.00
Amount $1,128.00	Amount $1,128.00	Amount $1,128.00	Amount $1,200.00	Amount $1,128.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1,063.30	Price $1,128.00	Price $1,240.80
Amount $1,063.30	Amount $1,128.00	Amount $1,240.80

1210	901 - 70 . 08	CABLE, 8 AWG 1 CONDUCTOR	790	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.08	Price $1.08	Price $1.08	Price $1.15	Price $1.08
Amount $853.20	Amount $853.20	Amount $853.20	Amount $908.50	Amount $853.20

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1.36	Price $1.08	Price $1.19
Amount $1,074.40	Amount $853.20	Amount $940.10

1220	901 - 71 . 10	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	380	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $0.57	Price $0.57	Price $0.57	Price $0.60	Price $0.57
Amount $216.60	Amount $216.60	Amount $216.60	Amount $228.00	Amount $216.60

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.27	Price $0.57	Price $0.63
Amount $102.60	Amount $216.60	Amount $239.40

1230	901 - 82 . 45	POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $957.00	Price $957.00	Price $957.00	Price $1,000.00	Price $957.00
Amount $3,828.00	Amount $3,828.00	Amount $3,828.00	Amount $4,000.00	Amount $3,828.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $971.08	Price $957.00	Price $1,052.70
Amount $3,884.31	Amount $3,828.00	Amount $4,210.80

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1240	901 - 99 . 02	MISC.	4	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $2,085.00	Price $2,085.00	Price $2,085.00	Price $2,200.00	Price $2,085.00
Amount $8,340.00	Amount $8,340.00	Amount $8,340.00	Amount $8,800.00	Amount $8,340.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $2,278.50	Price $2,085.00	Price $2,293.50
Amount $9,114.00	Amount $8,340.00	Amount $9,174.00

1250	901 - 99 . 02	MISC.	4	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $752.00	Price $752.00	Price $752.00	Price $800.00	Price $752.00
Amount $3,008.00	Amount $3,008.00	Amount $3,008.00	Amount $3,200.00	Amount $3,008.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $705.25	Price $752.00	Price $827.50
Amount $2,821.00	Amount $3,008.00	Amount $3,310.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$27,665.79
2	Millstone Bangert, Inc.	$27,665.79
3	Gershenson Construction Co. Inc.	$27,665.79
4	Phillips Grading & Construction Inc.	$29,279.10
5	Kolb Grading, LLC	$27,665.79
6	Vee-Jay Cement Contracting Co, Inc.	$29,339.12
7	Fred Weber, Inc.	$27,665.79
8	Pavement Solutions LLC	$30,436.45

Section 0005 : SIGNAL ITEMS - J6P1994

1260	902 - 02 . 13	SIGNAL HEAD, TYPE 3S	5	EA

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $665.00	Price $665.00	Price $665.00	Price $700.00	Price $665.00
Amount $3,325.00	Amount $3,325.00	Amount $3,325.00	Amount $3,500.00	Amount $3,325.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $840.88	Price $665.00	Price $731.50
Amount $4,204.40	Amount $3,325.00	Amount $3,657.50

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1270	**902 - 02 . 15**	**SIGNAL HEAD, TYPE 5S**				**2**		**EA**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,046.00 Amount $2,092.00		2 Millstone Bangert, Inc. Price $1,046.00 Amount $2,092.00		3 Gershenson Construction Co. Inc. Price $1,046.00 Amount $2,092.00		4 Phillips Grading & Construction Inc. Price $1,100.00 Amount $2,200.00		5 Kolb Grading, LLC Price $1,046.00 Amount $2,092.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $976.50 Amount $1,953.00		7 Fred Weber, Inc. Price $1,046.00 Amount $2,092.00		8 Pavement Solutions LLC Price $1,150.60 Amount $2,301.20					
1280	**902 - 05 . 13**	**SIGNAL HEAD, TYPE 3B**				**35**		**EA**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $905.00 Amount $31,675.00		2 Millstone Bangert, Inc. Price $905.00 Amount $31,675.00		3 Gershenson Construction Co. Inc. Price $905.00 Amount $31,675.00		4 Phillips Grading & Construction Inc. Price $964.75 Amount $33,766.25		5 Kolb Grading, LLC Price $905.00 Amount $31,675.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $1,009.05 Amount $35,316.75		7 Fred Weber, Inc. Price $905.00 Amount $31,675.00		8 Pavement Solutions LLC Price $995.50 Amount $34,842.50					
1290	**902 - 05 . 14**	**SIGNAL HEAD, TYPE 4B**				**9**		**EA**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,011.00 Amount $9,099.00		2 Millstone Bangert, Inc. Price $1,011.00 Amount $9,099.00		3 Gershenson Construction Co. Inc. Price $1,011.00 Amount $9,099.00		4 Phillips Grading & Construction Inc. Price $1,080.00 Amount $9,720.00		5 Kolb Grading, LLC Price $1,011.00 Amount $9,099.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $868.00 Amount $7,812.00		7 Fred Weber, Inc. Price $1,011.00 Amount $9,099.00		8 Pavement Solutions LLC Price $1,112.10 Amount $10,008.90					
1300	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**				**4**		**EA**	
1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $472.00 Amount $1,888.00		2 Millstone Bangert, Inc. Price $472.00 Amount $1,888.00		3 Gershenson Construction Co. Inc. Price $472.00 Amount $1,888.00		4 Phillips Grading & Construction Inc. Price $500.00 Amount $2,000.00		5 Kolb Grading, LLC Price $472.00 Amount $1,888.00	
6 Vee-Jay Cement Contracting Co, Inc. Price $678.13 Amount $2,712.52		7 Fred Weber, Inc. Price $472.00 Amount $1,888.00		8 Pavement Solutions LLC Price $519.20 Amount $2,076.80					

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1310	**902 - 26 . 50**	**150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE**	**10**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $304.00 Amount $3,040.00	2 Millstone Bangert, Inc. Price $304.00 Amount $3,040.00	3 Gershenson Construction Co. Inc. Price $304.00 Amount $3,040.00	4 Phillips Grading & Construction Inc. Price $320.00 Amount $3,200.00	5 Kolb Grading, LLC Price $304.00 Amount $3,040.00
6 Vee-Jay Cement Contracting Co, Inc. Price $227.85 Amount $2,278.50	7 Fred Weber, Inc. Price $304.00 Amount $3,040.00	8 Pavement Solutions LLC Price $334.40 Amount $3,344.00		

1320	**902 - 31 . 35**	**POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $6,197.00 Amount $6,197.00	2 Millstone Bangert, Inc. Price $6,197.00 Amount $6,197.00	3 Gershenson Construction Co. Inc. Price $6,197.00 Amount $6,197.00	4 Phillips Grading & Construction Inc. Price $6,600.00 Amount $6,600.00	5 Kolb Grading, LLC Price $6,197.00 Amount $6,197.00
6 Vee-Jay Cement Contracting Co, Inc. Price $7,703.50 Amount $7,703.50	7 Fred Weber, Inc. Price $6,197.00 Amount $6,197.00	8 Pavement Solutions LLC Price $6,816.70 Amount $6,816.70		

1330	**902 - 31 . 45**	**POST, TYPE CL, 45 FT. ARM OR 13.7 M ARM**	**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $8,448.00 Amount $16,896.00	2 Millstone Bangert, Inc. Price $8,448.00 Amount $16,896.00	3 Gershenson Construction Co. Inc. Price $8,448.00 Amount $16,896.00	4 Phillips Grading & Construction Inc. Price $9,000.00 Amount $18,000.00	5 Kolb Grading, LLC Price $8,448.00 Amount $16,896.00
6 Vee-Jay Cement Contracting Co, Inc. Price $9,765.00 Amount $19,530.00	7 Fred Weber, Inc. Price $8,448.00 Amount $16,896.00	8 Pavement Solutions LLC Price $9,292.80 Amount $18,585.60		

1340	**902 - 31 . 50**	**POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $8,846.00 Amount $8,846.00	2 Millstone Bangert, Inc. Price $8,846.00 Amount $8,846.00	3 Gershenson Construction Co. Inc. Price $8,846.00 Amount $8,846.00	4 Phillips Grading & Construction Inc. Price $9,400.00 Amount $9,400.00	5 Kolb Grading, LLC Price $8,846.00 Amount $8,846.00
6 Vee-Jay Cement Contracting Co, Inc. Price $10,199.00 Amount $10,199.00	7 Fred Weber, Inc. Price $8,846.00 Amount $8,846.00	8 Pavement Solutions LLC Price $9,730.60 Amount $9,730.60		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1350	**902 - 31 . 55**	**POST, TYPE CL, 55 FT. ARM**	**5**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $10,436.00 Amount $52,180.00	2 Millstone Bangert, Inc. Price $10,436.00 Amount $52,180.00	3 Gershenson Construction Co. Inc. Price $10,436.00 Amount $52,180.00	4 Phillips Grading & Construction Inc. Price $11,130.00 Amount $55,650.00	5 Kolb Grading, LLC Price $10,436.00 Amount $52,180.00
6 Vee-Jay Cement Contracting Co, Inc. Price $10,307.50 Amount $51,537.50	7 Fred Weber, Inc. Price $10,436.00 Amount $52,180.00	8 Pavement Solutions LLC Price $11,479.60 Amount $57,398.00		

1360	**902 - 32 . 40**	**POST, TYPE C, 40 FT. ARM OR 12.2 M ARM**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $6,454.00 Amount $6,454.00	2 Millstone Bangert, Inc. Price $6,454.00 Amount $6,454.00	3 Gershenson Construction Co. Inc. Price $6,454.00 Amount $6,454.00	4 Phillips Grading & Construction Inc. Price $6,900.00 Amount $6,900.00	5 Kolb Grading, LLC Price $6,454.00 Amount $6,454.00
6 Vee-Jay Cement Contracting Co, Inc. Price $7,866.25 Amount $7,866.25	7 Fred Weber, Inc. Price $6,454.00 Amount $6,454.00	8 Pavement Solutions LLC Price $7,099.40 Amount $7,099.40		

1370	**902 - 32 . 45**	**POST, TYPE C, 45 FT. ARM OR 13.7 M ARM**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $6,900.00 Amount $6,900.00	2 Millstone Bangert, Inc. Price $6,900.00 Amount $6,900.00	3 Gershenson Construction Co. Inc. Price $6,900.00 Amount $6,900.00	4 Phillips Grading & Construction Inc. Price $7,400.00 Amount $7,400.00	5 Kolb Grading, LLC Price $6,900.00 Amount $6,900.00
6 Vee-Jay Cement Contracting Co, Inc. Price $8,300.25 Amount $8,300.25	7 Fred Weber, Inc. Price $6,900.00 Amount $6,900.00	8 Pavement Solutions LLC Price $7,590.00 Amount $7,590.00		

1380	**902 - 32 . 50**	**POST, TYPE C, 50 FT. ARM OR 15.2 M ARM**	**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $7,328.00 Amount $14,656.00	2 Millstone Bangert, Inc. Price $7,328.00 Amount $14,656.00	3 Gershenson Construction Co. Inc. Price $7,328.00 Amount $14,656.00	4 Phillips Grading & Construction Inc. Price $7,800.00 Amount $15,600.00	5 Kolb Grading, LLC Price $7,328.00 Amount $14,656.00
6 Vee-Jay Cement Contracting Co, Inc. Price $9,005.50 Amount $18,011.00	7 Fred Weber, Inc. Price $7,328.00 Amount $14,656.00	8 Pavement Solutions LLC Price $8,060.80 Amount $16,121.60		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1390	**902 - 34 . 50**	**POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $12,872.00	Price $12,872.00	Price $12,872.00	Price $13,700.00	Price $12,872.00
Amount $12,872.00	Amount $12,872.00	Amount $12,872.00	Amount $13,700.00	Amount $12,872.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $13,345.00	Price $12,872.00	Price $14,159.20
Amount $13,345.00	Amount $12,872.00	Amount $14,159.20

1400	**902 - 52 . 00**	**CONDUIT, 2 IN., TRENCH**	**7,162**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $4.57	Price $4.57	Price $4.57	Price $4.85	Price $4.57
Amount $32,730.34	Amount $32,730.34	Amount $32,730.34	Amount $34,735.70	Amount $32,730.34

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $7.60	Price $4.57	Price $5.03
Amount $54,431.20	Amount $32,730.34	Amount $36,024.86

1410	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**523**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $7.47	Price $7.47	Price $7.47	Price $7.95	Price $7.47
Amount $3,906.81	Amount $3,906.81	Amount $3,906.81	Amount $4,157.85	Amount $3,906.81

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $10.85	Price $7.47	Price $8.22
Amount $5,674.55	Amount $3,906.81	Amount $4,299.06

1420	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**945**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $14.25	Price $14.25	Price $14.25	Price $15.20	Price $14.25
Amount $13,466.25	Amount $13,466.25	Amount $13,466.25	Amount $14,364.00	Amount $13,466.25

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $16.28	Price $14.25	Price $15.68
Amount $15,384.60	Amount $13,466.25	Amount $14,817.60

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

1430	902 - 81 . 00	CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	950	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $0.57	Price $0.57	Price $0.57	Price $0.60	Price $0.57
Amount $541.50	Amount $541.50	Amount $541.50	Amount $570.00	Amount $541.50

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.27	Price $0.57	Price $0.63
Amount $256.50	Amount $541.50	Amount $598.50

1440	902 - 82 . 08	CABLE, 8 AWG 1 CONDUCTOR, POWER	230	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.08	Price $1.08	Price $1.08	Price $1.15	Price $1.08
Amount $248.40	Amount $248.40	Amount $248.40	Amount $264.50	Amount $248.40

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1.36	Price $1.08	Price $1.19
Amount $312.80	Amount $248.40	Amount $273.70

1450	902 - 83 . 02	CABLE, 12 AWG 2 CONDUCTOR	1,980	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.38	Price $1.38	Price $1.38	Price $1.45	Price $1.38
Amount $2,732.40	Amount $2,732.40	Amount $2,732.40	Amount $2,871.00	Amount $2,732.40

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.92	Price $1.38	Price $1.52
Amount $1,821.60	Amount $2,732.40	Amount $3,009.60

1460	902 - 83 . 08	CABLE, 16 AWG 2 CONDUCTOR	720	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.13	Price $1.13	Price $1.13	Price $1.20	Price $1.13
Amount $813.60	Amount $813.60	Amount $813.60	Amount $864.00	Amount $813.60

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $0.92	Price $1.13	Price $1.24
Amount $662.40	Amount $813.60	Amount $892.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1470	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**720**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1.33 Amount $957.60	2 Millstone Bangert, Inc. Price $1.33 Amount $957.60	3 Gershenson Construction Co. Inc. Price $1.33 Amount $957.60	4 Phillips Grading & Construction Inc. Price $1.40 Amount $1,008.00	5 Kolb Grading, LLC Price $1.33 Amount $957.60
6 Vee-Jay Cement Contracting Co, Inc. Price $0.92 Amount $662.40	7 Fred Weber, Inc. Price $1.33 Amount $957.60	8 Pavement Solutions LLC Price $1.46 Amount $1,051.20		

1480	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**9,070**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1.40 Amount $12,698.00	2 Millstone Bangert, Inc. Price $1.40 Amount $12,698.00	3 Gershenson Construction Co. Inc. Price $1.40 Amount $12,698.00	4 Phillips Grading & Construction Inc. Price $1.50 Amount $13,605.00	5 Kolb Grading, LLC Price $1.40 Amount $12,698.00
6 Vee-Jay Cement Contracting Co, Inc. Price $0.92 Amount $8,344.40	7 Fred Weber, Inc. Price $1.40 Amount $12,698.00	8 Pavement Solutions LLC Price $1.54 Amount $13,967.80		

1490	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**12**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,003.00 Amount $12,036.00	2 Millstone Bangert, Inc. Price $1,003.00 Amount $12,036.00	3 Gershenson Construction Co. Inc. Price $1,003.00 Amount $12,036.00	4 Phillips Grading & Construction Inc. Price $1,070.00 Amount $12,840.00	5 Kolb Grading, LLC Price $1,003.00 Amount $12,036.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,063.30 Amount $12,759.60	7 Fred Weber, Inc. Price $1,003.00 Amount $12,036.00	8 Pavement Solutions LLC Price $1,103.30 Amount $13,239.60		

1500	**902 - 88 . 12**	**PULL BOX, PREFORMED CLASS 3**	**4**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,524.00 Amount $6,096.00	2 Millstone Bangert, Inc. Price $1,524.00 Amount $6,096.00	3 Gershenson Construction Co. Inc. Price $1,524.00 Amount $6,096.00	4 Phillips Grading & Construction Inc. Price $1,600.00 Amount $6,400.00	5 Kolb Grading, LLC Price $1,524.00 Amount $6,096.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,193.50 Amount $4,774.00	7 Fred Weber, Inc. Price $1,524.00 Amount $6,096.00	8 Pavement Solutions LLC Price $1,676.40 Amount $6,705.60		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1510	**902 - 91 . 00**	**BASE, CONCRETE**	**47.8**	**CUYD**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1,078.00	Price $1,078.00	Price $1,078.00	Price $1,150.00	Price $1,078.00
Amount $51,528.40	Amount $51,528.40	Amount $51,528.40	Amount $54,970.00	Amount $51,528.40

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1,139.25	Price $1,078.00	Price $1,185.80
Amount $54,456.15	Amount $51,528.40	Amount $56,681.24

1520	**902 - 94 . 00**	**TEMPORARY TRAFFIC SIGNALS**	**1**	**LS**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $57,969.00	Price $57,969.00	Price $57,969.00	Price $61,800.00	Price $57,969.00
Amount $57,969.00	Amount $57,969.00	Amount $57,969.00	Amount $61,800.00	Amount $57,969.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $70,525.00	Price $57,969.00	Price $63,765.90
Amount $70,525.00	Amount $57,969.00	Amount $63,765.90

1530	**902 - 99 . 02**	**MISC.**	**6**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1,142.00	Price $1,142.00	Price $1,142.00	Price $1,220.00	Price $1,142.00
Amount $6,852.00	Amount $6,852.00	Amount $6,852.00	Amount $7,320.00	Amount $6,852.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $1,193.50	Price $1,142.00	Price $1,256.20
Amount $7,161.00	Amount $6,852.00	Amount $7,537.20

1540	**902 - 99 . 02**	**MISC.**	**4**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $9,846.00	Price $9,846.00	Price $9,846.00	Price $10,500.00	Price $9,846.00
Amount $39,384.00	Amount $39,384.00	Amount $39,384.00	Amount $42,000.00	Amount $39,384.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $14,864.50	Price $9,846.00	Price $10,830.60
Amount $59,458.00	Amount $39,384.00	Amount $43,322.40

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1550	**902 - 99 . 02**	**MISC.**		**4**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $189.00 Amount $756.00	2 Millstone Bangert, Inc. Price $189.00 Amount $756.00	3 Gershenson Construction Co. Inc. Price $189.00 Amount $756.00	4 Phillips Grading & Construction Inc. Price $200.00 Amount $800.00	5 Kolb Grading, LLC Price $189.00 Amount $756.00
6 Vee-Jay Cement Contracting Co, Inc. Price $211.58 Amount $846.32	7 Fred Weber, Inc. Price $189.00 Amount $756.00	8 Pavement Solutions LLC Price $207.90 Amount $831.60		

1560	**902 - 99 . 02**	**MISC.**	**23**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $4,790.00 Amount $110,170.00	2 Millstone Bangert, Inc. Price $4,790.00 Amount $110,170.00	3 Gershenson Construction Co. Inc. Price $4,790.00 Amount $110,170.00	4 Phillips Grading & Construction Inc. Price $5,110.00 Amount $117,530.00	5 Kolb Grading, LLC Price $4,790.00 Amount $110,170.00
6 Vee-Jay Cement Contracting Co, Inc. Price $8,788.50 Amount $202,135.50	7 Fred Weber, Inc. Price $4,790.00 Amount $110,170.00	8 Pavement Solutions LLC Price $5,269.00 Amount $121,187.00		

1570	**902 - 99 . 02**	**MISC.**	**5**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1,604.00 Amount $8,020.00	2 Millstone Bangert, Inc. Price $1,604.00 Amount $8,020.00	3 Gershenson Construction Co. Inc. Price $1,604.00 Amount $8,020.00	4 Phillips Grading & Construction Inc. Price $1,700.00 Amount $8,500.00	5 Kolb Grading, LLC Price $1,604.00 Amount $8,020.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,410.50 Amount $7,052.50	7 Fred Weber, Inc. Price $1,604.00 Amount $8,020.00	8 Pavement Solutions LLC Price $1,764.40 Amount $8,822.00		

1580	**902 - 99 . 02**	**MISC.**	**21**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $106.00 Amount $2,226.00	2 Millstone Bangert, Inc. Price $106.00 Amount $2,226.00	3 Gershenson Construction Co. Inc. Price $106.00 Amount $2,226.00	4 Phillips Grading & Construction Inc. Price $110.00 Amount $2,310.00	5 Kolb Grading, LLC Price $106.00 Amount $2,226.00
6 Vee-Jay Cement Contracting Co, Inc. Price $325.50 Amount $6,835.50	7 Fred Weber, Inc. Price $106.00 Amount $2,226.00	8 Pavement Solutions LLC Price $116.60 Amount $2,448.60		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

1590	**902 - 99 . 02**	**MISC.**	**112**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $69.45	Price $69.45	Price $69.45	Price $102.80	Price $69.45
Amount $7,778.40	Amount $7,778.40	Amount $7,778.40	Amount $11,513.60	Amount $7,778.40

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $54.25	Price $69.45	Price $76.40
Amount $6,076.00	Amount $7,778.40	Amount $8,556.80

1600	**902 - 99 . 02**	**MISC.**	**4**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $28.00	Price $28.00	Price $28.00	Price $30.00	Price $28.00
Amount $112.00	Amount $112.00	Amount $112.00	Amount $120.00	Amount $112.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $16.28	Price $28.00	Price $30.80
Amount $65.12	Amount $112.00	Amount $123.20

1610	**902 - 99 . 02**	**MISC.**	**3**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1.00	Price $1.00	Price $1.00	Price $1.10	Price $1.00
Amount $3.00	Amount $3.00	Amount $3.00	Amount $3.30	Amount $3.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $7,052.50	Price $1.00	Price $1.10
Amount $21,157.50	Amount $3.00	Amount $3.30

1620	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $1,441.00	Price $1,441.00	Price $1,441.00	Price $1,500.00	Price $1,441.00
Amount $1,441.00	Amount $1,441.00	Amount $1,441.00	Amount $1,500.00	Amount $1,441.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $8,680.00	Price $1,441.00	Price $1,585.10
Amount $8,680.00	Amount $1,441.00	Amount $1,585.10

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

1630	**902 - 99 . 02**	**MISC.**	**6**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $461.00 Amount $2,766.00	2 Millstone Bangert, Inc. Price $461.00 Amount $2,766.00	3 Gershenson Construction Co. Inc. Price $461.00 Amount $2,766.00	4 Phillips Grading & Construction Inc. Price $500.00 Amount $3,000.00	5 Kolb Grading, LLC Price $461.00 Amount $2,766.00
6 Vee-Jay Cement Contracting Co, Inc. Price $651.00 Amount $3,906.00	7 Fred Weber, Inc. Price $461.00 Amount $2,766.00	8 Pavement Solutions LLC Price $507.10 Amount $3,042.60		

1640	**902 - 99 . 02**	**MISC.**	**3**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $2,357.00 Amount $7,071.00	2 Millstone Bangert, Inc. Price $2,357.00 Amount $7,071.00	3 Gershenson Construction Co. Inc. Price $2,357.00 Amount $7,071.00	4 Phillips Grading & Construction Inc. Price $2,500.00 Amount $7,500.00	5 Kolb Grading, LLC Price $2,357.00 Amount $7,071.00
6 Vee-Jay Cement Contracting Co, Inc. Price $1,356.25 Amount $4,068.75	7 Fred Weber, Inc. Price $2,357.00 Amount $7,071.00	8 Pavement Solutions LLC Price $2,592.70 Amount $7,778.10		

1650	**902 - 99 . 03**	**MISC.**	**11,580**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $1.46 Amount $16,906.80	2 Millstone Bangert, Inc. Price $1.46 Amount $16,906.80	3 Gershenson Construction Co. Inc. Price $1.46 Amount $16,906.80	4 Phillips Grading & Construction Inc. Price $1.55 Amount $17,949.00	5 Kolb Grading, LLC Price $1.46 Amount $16,906.80
6 Vee-Jay Cement Contracting Co, Inc. Price $2.17 Amount $25,128.60	7 Fred Weber, Inc. Price $1.46 Amount $16,906.80	8 Pavement Solutions LLC Price $1.61 Amount $18,643.80		

1660	**902 - 99 . 03**	**MISC.**	**950**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co. Price $6.12 Amount $5,814.00	2 Millstone Bangert, Inc. Price $6.12 Amount $5,814.00	3 Gershenson Construction Co. Inc. Price $6.12 Amount $5,814.00	4 Phillips Grading & Construction Inc. Price $6.55 Amount $6,222.50	5 Kolb Grading, LLC Price $6.12 Amount $5,814.00
6 Vee-Jay Cement Contracting Co, Inc. Price $16.28 Amount $15,466.00	7 Fred Weber, Inc. Price $6.12 Amount $5,814.00	8 Pavement Solutions LLC Price $6.73 Amount $6,393.50		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1670	902 - 99 . 03	MISC.	100	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $10.00
Amount $1,000.00

2 Millstone Bangert, Inc.
Price $10.00
Amount $1,000.00

3 Gershenson Construction Co. Inc.
Price $10.00
Amount $1,000.00

4 Phillips Grading & Construction Inc.
Price $10.00
Amount $1,000.00

5 Kolb Grading, LLC
Price $10.00
Amount $1,000.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $7.60
Amount $760.00

7 Fred Weber, Inc.
Price $10.00
Amount $1,000.00

8 Pavement Solutions LLC
Price $11.00
Amount $1,100.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$582,144.50
2	Millstone Bangert, Inc.	$582,144.50
3	Gershenson Construction Co. Inc.	$582,144.50
4	Phillips Grading & Construction Inc.	$623,354.70
5	Kolb Grading, LLC	$582,144.50
6	Vee-Jay Cement Contracting Co, Inc.	$789,631.66
7	Fred Weber, Inc.	$582,144.50
8	Pavement Solutions LLC	$640,434.66

Section 0006 : SIGNING ITEMS - J6P1994

1680	903 - 12 . 10	STRUCTURAL STEEL POSTS	230	LB

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $2.75
Amount $632.50

2 Millstone Bangert, Inc.
Price $5.00
Amount $1,150.00

3 Gershenson Construction Co. Inc.
Price $2.75
Amount $632.50

4 Phillips Grading & Construction Inc.
Price $4.35
Amount $1,000.50

5 Kolb Grading, LLC
Price $5.00
Amount $1,150.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $2.98
Amount $685.40

7 Fred Weber, Inc.
Price $2.75
Amount $632.50

8 Pavement Solutions LLC
Price $3.03
Amount $696.90

1690	903 - 12 . 70	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	887	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.
Price $11.25
Amount $9,978.75

2 Millstone Bangert, Inc.
Price $10.00
Amount $8,870.00

3 Gershenson Construction Co. Inc.
Price $11.25
Amount $9,978.75

4 Phillips Grading & Construction Inc.
Price $10.90
Amount $9,668.30

5 Kolb Grading, LLC
Price $10.00
Amount $8,870.00

6 Vee-Jay Cement Contracting Co, Inc.
Price $12.21
Amount $10,830.27

7 Fred Weber, Inc.
Price $11.25
Amount $9,978.75

8 Pavement Solutions LLC
Price $12.38
Amount $10,981.06

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:
F02

1700	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**		**192**	**LF**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $25.00	Price $24.00	Price $25.00	Price $23.05	Price $24.00
Amount $4,800.00	Amount $4,608.00	Amount $4,800.00	Amount $4,425.60	Amount $4,608.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $27.13	Price $25.00	Price $27.50		
Amount $5,208.96	Amount $4,800.00	Amount $5,280.00		

1710	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**		**317**	**SQFT**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $20.00	Price $20.00	Price $20.00	Price $24.15	Price $20.00
Amount $6,340.00	Amount $6,340.00	Amount $6,340.00	Amount $7,655.55	Amount $6,340.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $21.70	Price $20.00	Price $22.00		
Amount $6,878.90	Amount $6,340.00	Amount $6,974.00		

1720	**903 - 50 . 09**	**36 IN. OR 900 MM STOP SIGN**		**2**	**EA**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $160.00	Price $200.00	Price $160.00	Price $200.00	Price $200.00
Amount $320.00	Amount $400.00	Amount $320.00	Amount $400.00	Amount $400.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $173.60	Price $160.00	Price $176.00		
Amount $347.20	Amount $320.00	Amount $352.00		

1730	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**		**97**	**SQFT**

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $37.00	Price $46.00	Price $37.00	Price $83.15	Price $46.00
Amount $3,589.00	Amount $4,462.00	Amount $3,589.00	Amount $8,065.55	Amount $4,462.00
6 Vee-Jay Cement Contracting Co, Inc.	**7 Fred Weber, Inc.**	**8 Pavement Solutions LLC**		
Price $40.15	Price $37.00	Price $40.70		
Amount $3,894.55	Amount $3,589.00	Amount $3,947.90		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

1740	903 - 50 . 69	TYPE SHR4L-1 SIGN	81	SQFT

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $25.00	Price $24.00	Price $25.00	Price $20.00	Price $24.00
Amount $2,025.00	Amount $1,944.00	Amount $2,025.00	Amount $1,620.00	Amount $1,944.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $27.13	Price $25.00	Price $27.50
Amount $2,197.53	Amount $2,025.00	Amount $2,227.50

1750	903 - 99 . 03	MISC.	113	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $14.00	Price $11.00	Price $14.00	Price $14.70	Price $11.00
Amount $1,582.00	Amount $1,243.00	Amount $1,582.00	Amount $1,661.10	Amount $1,243.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $15.19	Price $14.00	Price $15.40
Amount $1,716.47	Amount $1,582.00	Amount $1,740.20

1760	903 - 99 . 03	MISC.	23	LF

1 K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	2 Millstone Bangert, Inc.	3 Gershenson Construction Co. Inc.	4 Phillips Grading & Construction Inc.	5 Kolb Grading, LLC
Price $31.25	Price $25.00	Price $31.25	Price $34.55	Price $25.00
Amount $718.75	Amount $575.00	Amount $718.75	Amount $794.65	Amount $575.00

6 Vee-Jay Cement Contracting Co, Inc.	7 Fred Weber, Inc.	8 Pavement Solutions LLC
Price $33.91	Price $31.25	Price $34.38
Amount $779.93	Amount $718.75	Amount $790.74

Section Total for: 0006

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$29,986.00
2	Millstone Bangert, Inc.	$29,592.00
3	Gershenson Construction Co. Inc.	$29,986.00
4	Phillips Grading & Construction Inc.	$35,291.25
5	Kolb Grading, LLC	$29,592.00
6	Vee-Jay Cement Contracting Co, Inc.	$32,539.21
7	Fred Weber, Inc.	$29,986.00
8	Pavement Solutions LLC	$32,990.30

Project Total for: J6P1994

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	$6,224,933.00
2	Millstone Bangert, Inc.	$6,233,489.97
3	Gershenson Construction Co. Inc.	$6,339,220.00
4	Phillips Grading & Construction Inc.	$6,482,195.06

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F02
Letting Date: 01/25/2013

Call No:

F02

Rank by Contract Total	Vendor Name	Total
5	Kolb Grading, LLC	$6,508,297.09
6	Vee-Jay Cement Contracting Co, Inc.	$6,843,260.89
7	Fred Weber, Inc.	$7,213,952.39
8	Pavement Solutions LLC	$7,397,024.52

Contract Total for: 130125-F02

Rank by Contract Total	Vendor Name	Total
1	K.J.U., Inc. dba/K. J. Unnerstall Construction Co.	**$6,224,933.00**
2	Millstone Bangert, Inc.	**$6,233,489.97**
3	Gershenson Construction Co. Inc.	**$6,339,220.00**
4	Phillips Grading & Construction Inc.	**$6,482,195.06**
5	Kolb Grading, LLC	**$6,508,297.09**
6	Vee-Jay Cement Contracting Co, Inc.	**$6,843,260.89**
7	Fred Weber, Inc.	**$7,213,952.39**
8	Pavement Solutions LLC	**$7,397,024.52**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: F03 **Contract ID:** 130125-F03 **Counties:** JEFFERSON

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6P2360 - ROUTE 141 - JEFFERSON COUNTY **Project(s):** FAF-141-1(39)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011270	Pace Construction Company, LLC	$270,000.00	100.00%
2	0010307	N. B. West Contracting Company	$424,999.00	157.41%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F03
Letting Date: 01/25/2013

Call No:
F03

Project J6P2360 : Resurfacing (UBAWS or SP), ADA improvements, pavement repair

Section 0001 : ROADWAY ITEMS - J6P2360

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$7,526.95	Price	$19,800.00
Amount	$7,526.95	Amount	$19,800.00

0020	**403 - 99 . 05**	**MISC.**	**8,008**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$11.50	Price	$13.41
Amount	$92,092.00	Amount	$107,387.28

0030	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**75**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$24.00	Price	$24.00
Amount	$1,800.00	Amount	$1,800.00

0040	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**1**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$2,400.00	Price	$2,400.00
Amount	$2,400.00	Amount	$2,400.00

0050	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**1**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$400.00	Price	$400.00
Amount	$400.00	Amount	$400.00

0060	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**1**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$2,400.00	Price	$2,400.00
Amount	$2,400.00	Amount	$2,400.00

0070	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**365**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$24.00	Price	$45.00
Amount	$8,760.00	Amount	$16,425.00

0080	**608 - 99 . 02**	**MISC.**	**2**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$1,500.00	Price	$3,245.00
Amount	$3,000.00	Amount	$6,490.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F03
Letting Date: 01/25/2013

Call No:
F03

0090	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$2,500.00	Price	$500.00
Amount	$5,000.00	Amount	$1,000.00

0100	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**386.4**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$125.00	Price	$116.00
Amount	$48,300.00	Amount	$44,822.40

0110	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**39**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$8.00	Price	$6.25
Amount	$312.00	Amount	$243.75

0120	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**39**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$3.30	Price	$14.00
Amount	$128.70	Amount	$546.00

0130	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**1,510**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$5.85	Price	$2.50
Amount	$8,833.50	Amount	$3,775.00

0140	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**800**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$4.70	Price	$12.00
Amount	$3,760.00	Amount	$9,600.00

0150	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**30.1**	**TONS**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$125.00	Price	$160.00
Amount	$3,762.50	Amount	$4,816.00

0160	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**142.9**	**SQYD**

1 Pace Construction Company, LLC			2 N. B. West Contracting Company	
Price	$70.00		Price	$235.00
Amount	$10,003.00		Amount	$33,581.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F03
Letting Date: 01/25/2013

Call No:
F03

0170	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**330**	**SQFT**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$6.95	Price	$8.00
Amount	$2,293.50	Amount	$2,640.00

0180	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**5**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$35.00	Price	$50.00
Amount	$175.00	Amount	$250.00

0190	**616 - 10 . 09**	**FLAG ASSEMBLY**	**19**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$18.00	Price	$20.00
Amount	$342.00	Amount	$380.00

0200	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**140**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$15.00	Price	$28.00
Amount	$2,100.00	Amount	$3,920.00

0210	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**4**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$95.00	Price	$150.00
Amount	$380.00	Amount	$600.00

0220	**616 - 10 . 33**	**DIRECTIONAL INDICATOR BARRICADE**	**56**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$35.00	Price	$35.00
Amount	$1,960.00	Amount	$1,960.00

0230	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**4**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$1,000.00	Price	$1,000.00
Amount	$4,000.00	Amount	$4,000.00

0240	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**4**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$2,000.00	Price	$3,000.00
Amount	$8,000.00	Amount	$12,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F03
Letting Date: 01/25/2013

Call No:
F03

0250	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$500.00	Price	$2,000.00
Amount	$500.00	Amount	$2,000.00

0260	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$27,000.00	Price	$95,136.32
Amount	$27,000.00	Amount	$95,136.32

0270	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**140**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$4.46	Price	$7.50
Amount	$624.40	Amount	$1,050.00

0280	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**120**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$18.88	Price	$27.00
Amount	$2,265.60	Amount	$3,240.00

0290	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**14**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$325.00	Price	$350.00
Amount	$4,550.00	Amount	$4,900.00

0300	**620 - 51 . 31**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW**	**2**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$300.00	Price	$300.00
Amount	$600.00	Amount	$600.00

0310	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**1**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$380.00	Price	$650.00
Amount	$380.00	Amount	$650.00

0320	**620 - 51 . 33**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY)**	**2**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$525.00	Price	$600.00
Amount	$1,050.00	Amount	$1,200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F03
Letting Date: 01/25/2013

Call No:
F03

0330	**620 - 51 . 39**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES**	**6**	**EA**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$50.00	Price	$30.00
Amount	$300.00	Amount	$180.00

0340	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**2,600**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$0.19	Price	$0.60
Amount	$494.00	Amount	$1,560.00

0350	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**1,930**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$0.21	Price	$0.60
Amount	$405.30	Amount	$1,158.00

0360	**620 - 63 . 20**	**6 IN. WHITE WET REFLECTIVE EPOXY PAVEMENT MARKING PAINT**	**1,940**	**LF**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$1.89	Price	$9.00
Amount	$3,666.60	Amount	$17,460.00

0370	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**2,869**	**SQYD**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$3.55	Price	$4.75
Amount	$10,184.95	Amount	$13,627.75

0380	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Pace Construction Company, LLC		2 N. B. West Contracting Company	
Price	$250.00	Price	$1,000.00
Amount	$250.00	Amount	$1,000.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$270,000.00
2	N. B. West Contracting Company	$424,999.00

Project Total for: J6P2360

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$270,000.00
2	N. B. West Contracting Company	$424,999.00

Contract Total for: 130125-F03

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	**$270,000.00**
2	N. B. West Contracting Company	**$424,999.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: F04 **Contract ID:** 130125-F04 **Counties:** ST CHARLES

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6S3010B - ROUTE 70 O. R. - ST. CHARLES COUNTY **Project(s):** I-70-1(201)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$454,840.33	100.00%
2	0010307	N. B. West Contracting Company	$529,738.48	116.47%
3	0011266	Missouri Petroleum Products Company, LLC	$542,478.40	119.27%
4	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$722,532.58	158.85%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F04
Letting Date: 01/25/2013

Call No:
F04

Project J6S3010B : Hot AC chip seal and pavement repair

Section 0001 : ROADWAY ITEMS - J6S3010B

0020	**409 - 99 . 05**	**MISC.**	**158,225**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.92	Price $1.80	Price $2.17	Price $3.17
Amount $303,792.00	Amount $284,805.00	Amount $343,348.25	Amount $501,573.25

0030	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**29.3**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $335.00	Price $420.00	Price $365.00	Price $216.80
Amount $9,815.50	Amount $12,306.00	Amount $10,694.50	Amount $6,352.24

0040	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**3**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.00	Price $5.00	Price $8.00	Price $15.00
Amount $15.00	Amount $15.00	Amount $24.00	Amount $45.00

0050	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**3**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.00	Price $10.00	Price $50.00	Price $20.00
Amount $15.00	Amount $30.00	Amount $150.00	Amount $60.00

0060	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**136**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $6.00	Price $16.00	Price $19.40	Price $10.00
Amount $816.00	Amount $2,176.00	Amount $2,638.40	Amount $1,360.00

0070	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**120**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $7.50	Price $5.00	Price $5.50	Price $4.20
Amount $900.00	Amount $600.00	Amount $660.00	Amount $504.00

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F04
Letting Date: 01/25/2013

Call No:
F04

0080	**613 - 20 . 19**	**REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR**	**2,122.9**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $24.15	Price $48.00	Price $10.00	Price $28.65
Amount $51,268.04	Amount $101,899.20	Amount $21,229.00	Amount $60,821.09

0090	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**472.9**	**TONS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $72.15	Price $63.00	Price $125.00	Price $152.50
Amount $34,119.74	Amount $29,792.70	Amount $59,112.50	Amount $72,117.25

0100	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**820**	**SQFT**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $6.85	Price $7.00	Price $8.00	Price $8.00
Amount $5,617.00	Amount $5,740.00	Amount $6,560.00	Amount $6,560.00

0110	**616 - 10 . 09**	**FLAG ASSEMBLY**	**40**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $15.00	Price $10.00	Price $20.00	Price $20.00
Amount $600.00	Amount $400.00	Amount $800.00	Amount $800.00

0120	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,000.00	Price $2,500.00	Price $2,000.00	Price $2,000.00
Amount $2,000.00	Amount $5,000.00	Amount $4,000.00	Amount $4,000.00

0130	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $17,000.00	Price $60,000.00	Price $46,000.00	Price $21,078.00
Amount $17,000.00	Amount $60,000.00	Amount $46,000.00	Amount $21,078.00

0140	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**2**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $472.50	Price $450.00	Price $350.00	Price $350.00
Amount $945.00	Amount $900.00	Amount $700.00	Amount $700.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F04
Letting Date: 01/25/2013

Call No:
F04

0150	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**109,021**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.15	Price $0.14	Price $0.25	Price $0.25
Amount $16,353.15	Amount $15,262.94	Amount $27,255.25	Amount $27,255.25

0160	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**77,226**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 N. B. West Contracting Company	3 Missouri Petroleum Products Company, LLC	4 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.15	Price $0.14	Price $0.25	Price $0.25
Amount $11,583.90	Amount $10,811.64	Amount $19,306.50	Amount $19,306.50

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$454,840.33
2	N. B. West Contracting Company	$529,738.48
3	Missouri Petroleum Products Company, LLC	$542,478.40
4	L. F. Krupp Construction, Inc. dba Krupp Construction	$722,532.58

Project Total for: J6S3010B

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$454,840.33
2	N. B. West Contracting Company	$529,738.48
3	Missouri Petroleum Products Company, LLC	$542,478.40
4	L. F. Krupp Construction, Inc. dba Krupp Construction	$722,532.58

Contract Total for: 130125-F04

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	**$454,840.33**
2	N. B. West Contracting Company	**$529,738.48**
3	Missouri Petroleum Products Company, LLC	**$542,478.40**
4	L. F. Krupp Construction, Inc. dba Krupp Construction	**$722,532.58**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: F05 **Contract ID:** 130125-F05 **Counties:** ST LOUIS CITY

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6P2236, J6S2234 - RTES. 100 & 366 - ST. LOUIS CITY **Project(s):** FAF-366-1(1) FAF-100-1(63)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011270	Pace Construction Company, LLC	$3,150,000.01	100.00%
2	0010307	N. B. West Contracting Company	$3,920,000.00	124.44%
3	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$4,391,345.65	139.41%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

Project J6P2236 : Resurfacing (UBAWS), ADA improvements

Section 0001 : ROADWAY ITEMS - J6P2236

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $35,000.00	Price $52,667.00	Price $54,000.00
Amount $35,000.00	Amount $52,667.00	Amount $54,000.00

0020	**206 - 35 . 00**	**CULVERT CLEANOUT**	**1**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,100.00	Price $2,000.00	Price $2,000.00
Amount $1,100.00	Amount $2,000.00	Amount $2,000.00

0030	**401 - 99 . 05**	**MISC.**	**6,785.3**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $26.00	Price $29.40	Price $29.15
Amount $176,417.80	Amount $199,487.82	Amount $197,791.50

0040	**407 - 10 . 05**	**TACK COAT**	**30**	**GAL**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $6.50	Price $10.00	Price $15.00
Amount $195.00	Amount $300.00	Amount $450.00

0050	**413 - 32 . 00**	**ULTRATHIN BONDED WEARING SURFACE, TYPE C**	**108,432**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4.05	Price $4.25	Price $4.95
Amount $439,149.60	Amount $460,836.00	Amount $536,738.40

0060	**604 - 99 . 02**	**MISC.**	**247**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $236.00	Price $50.00	Price $200.00
Amount $58,292.00	Amount $12,350.00	Amount $49,400.00

0070	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**56.7**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $57.80	Price $60.00	Price $60.00
Amount $3,277.26	Amount $3,402.00	Amount $3,402.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0080	**608 - 99 . 02**	**MISC.**	**22**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $304.60	Price $500.00	Price $625.00
Amount $6,701.20	Amount $11,000.00	Amount $13,750.00

0090	**608 - 99 . 02**	**MISC.**	**22**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $74.75	Price $160.00	Price $300.00
Amount $1,644.50	Amount $3,520.00	Amount $6,600.00

0100	**609 - 10 . 51**	**CURB AND GUTTER TYPE A**	**45**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $13.80	Price $30.00	Price $35.00
Amount $621.00	Amount $1,350.00	Amount $1,575.00

0110	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**46**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $20.00	Price $0.01	Price $10.00
Amount $920.00	Amount $0.46	Amount $460.00

0120	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**46**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $2.25	Price $0.01	Price $15.00
Amount $103.50	Amount $0.46	Amount $690.00

0130	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**180**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $7.15	Price $0.01	Price $10.00
Amount $1,287.00	Amount $1.80	Amount $1,800.00

0140	**613 - 30 . 18**	**FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**96.6**	**TONS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.00	Price $58.00	Price $50.00
Amount $96.60	Amount $5,602.80	Amount $4,830.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0150	**613 - 30 . 19**	**REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR**	**345**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $63.50	Price $58.50	Price $76.10
Amount $21,907.50	Amount $20,182.50	Amount $26,254.50

0160	**613 - 99 . 05**	**MISC.**	**46**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $164.00	Price $275.00	Price $122.25
Amount $7,544.00	Amount $12,650.00	Amount $5,623.50

0170	**613 - 99 . 10**	**MISC.**	**88.3**	**TONS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.00	Price $58.00	Price $50.00
Amount $88.30	Amount $5,121.40	Amount $4,415.00

0180	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**1**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,000.00	Price $1,000.00	Price $1,500.00
Amount $1,000.00	Amount $1,000.00	Amount $1,500.00

0190	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3,200.00	Price $2,500.00	Price $5,000.00
Amount $6,400.00	Amount $5,000.00	Amount $10,000.00

0200	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $400.00	Price $5,000.00	Price $2,300.00
Amount $400.00	Amount $5,000.00	Amount $2,300.00

0210	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $34,240.80	Price $50,000.00	Price $50,820.00
Amount $34,240.80	Amount $50,000.00	Amount $50,820.00

CERTIFIED BY DESIGN Phillip Kenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0220	**616 - 99 . 02**	**MISC.**	**37**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,750.00	Price $2,300.00	Price $2,250.00
Amount $64,750.00	Amount $85,100.00	Amount $83,250.00

0230	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $57,000.00	Price $253,618.43	Price $226,740.00
Amount $57,000.00	Amount $253,618.43	Amount $226,740.00

0240	**620 - 51 . 05**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE**	**2,149**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $6.10	Price $7.50	Price $7.50
Amount $13,108.90	Amount $16,117.50	Amount $16,117.50

0250	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**738**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $25.00	Price $27.00	Price $27.00
Amount $18,450.00	Amount $19,926.00	Amount $19,926.00

0260	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**32**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $330.00	Price $360.00	Price $360.00
Amount $10,560.00	Amount $11,520.00	Amount $11,520.00

0270	**620 - 51 . 32**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW**	**19**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $660.00	Price $660.00	Price $660.00
Amount $12,540.00	Amount $12,540.00	Amount $12,540.00

0280	**620 - 51 . 35**	**TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN.**	**19**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $380.00	Price $320.00	Price $320.00
Amount $7,220.00	Amount $6,080.00	Amount $6,080.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0290	**620 - 51 . 39**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES**	**32**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $28.00	Price $30.00	Price $30.00
Amount $896.00	Amount $960.00	Amount $960.00

0300	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**66,078**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.16	Price $0.25	Price $0.25
Amount $10,572.48	Amount $16,519.50	Amount $16,519.50

0310	**620 - 61 . 19**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., YELLOW**	**38,491**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.16	Price $0.25	Price $0.25
Amount $6,158.56	Amount $9,622.75	Amount $9,622.75

0320	**620 - 99 . 02**	**MISC.**	**52**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $415.00	Price $510.00	Price $510.00
Amount $21,580.00	Amount $26,520.00	Amount $26,520.00

0330	**620 - 99 . 02**	**MISC.**	**60**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $370.00	Price $510.00	Price $510.00
Amount $22,200.00	Amount $30,600.00	Amount $30,600.00

0340	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**300**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $7.00	Price $0.01	Price $30.25
Amount $2,100.00	Amount $3.00	Amount $9,075.00

0350	**622 - 10 . 03**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)**	**6,778**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $2.40	Price $8.65	Price $11.50
Amount $16,267.20	Amount $58,629.70	Amount $77,947.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0360	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**6,618**	**SQYD**

1 Pace Construction Company, LLC
Price $2.30
Amount $15,221.40

2 N. B. West Contracting Company
Price $2.00
Amount $13,236.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $8.65
Amount $57,245.70

0370	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Pace Construction Company, LLC
Price $2,200.00
Amount $2,200.00

2 N. B. West Contracting Company
Price $1,000.00
Amount $1,000.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3,800.00
Amount $3,800.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$1,077,210.60
2	N. B. West Contracting Company	$1,413,465.12
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$1,582,863.35

Section 0002 : SIGNING ITEMS - J6P2236

0380	**903 - 12 . 70**	**PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.**	**80**	**LF**

1 Pace Construction Company, LLC
Price $15.00
Amount $1,200.00

2 N. B. West Contracting Company
Price $11.25
Amount $900.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $11.25
Amount $900.00

0390	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**20**	**LF**

1 Pace Construction Company, LLC
Price $30.00
Amount $600.00

2 N. B. West Contracting Company
Price $25.00
Amount $500.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $25.00
Amount $500.00

0400	**903 - 50 . 69**	**TYPE SHR4L-1 SIGN**	**507**	**SQFT**

1 Pace Construction Company, LLC
Price $26.00
Amount $13,182.00

2 N. B. West Contracting Company
Price $25.00
Amount $12,675.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $25.00
Amount $12,675.00

0410	**903 - 99 . 02**	**MISC.**	**2**	**EA**

1 Pace Construction Company, LLC
Price $30.00
Amount $60.00

2 N. B. West Contracting Company
Price $300.00
Amount $600.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $300.00
Amount $600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0420	903 - 99 . 03	MISC.	437	LF

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $16.00	Price $14.00	Price $14.00
Amount $6,992.00	Amount $6,118.00	Amount $6,118.00

0430	903 - 99 . 03	MISC.	107	LF

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $32.00	Price $32.00	Price $32.00
Amount $3,424.00	Amount $3,424.00	Amount $3,424.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$25,458.00
2	N. B. West Contracting Company	$24,217.00
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$24,217.00

Project Total for: J6P2236

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$1,102,668.60
2	N. B. West Contracting Company	$1,437,682.12
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$1,607,080.35

Project J6S2234 : Coldmilling, resurfacing (SP), ADA improvements

Section 0003 : ROADWAY ITEMS - J6S2234

0440	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $145,363.85	Price $197,690.00	Price $163,775.00
Amount $145,363.85	Amount $197,690.00	Amount $163,775.00

0450	403 - 99 . 10	MISC.	3,475.4	TONS

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $82.25	Price $98.21	Price $101.60
Amount $285,851.65	Amount $341,319.03	Amount $353,100.64

0460	403 - 99 . 10	MISC.	3,982.3	TONS

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $69.25	Price $87.65	Price $103.65
Amount $275,774.28	Amount $349,048.60	Amount $412,765.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0470	**407 - 10 . 05**	**TACK COAT**	**3,210**	**GAL**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3.30	Price $3.00	Price $8.00
Amount $10,593.00	Amount $9,630.00	Amount $25,680.00

0480	**409 - 99 . 05**	**MISC.**	**134,848.8**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.97	Price $0.96	Price $1.28
Amount $130,803.34	Amount $129,454.85	Amount $172,606.46

0490	**604 - 99 . 02**	**MISC.**	**253**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $325.00	Price $50.00	Price $200.00
Amount $82,225.00	Amount $12,650.00	Amount $50,600.00

0500	**608 - 10 . 12**	**TRUNCATED DOMES**	**10**	**SQFT**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $18.75	Price $40.00	Price $30.00
Amount $187.50	Amount $400.00	Amount $300.00

0510	**608 - 30 . 06**	**6 IN. CONCRETE MEDIAN STRIP**	**41.4**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $106.00	Price $80.00	Price $62.00
Amount $4,388.40	Amount $3,312.00	Amount $2,566.80

0520	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**39.9**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $54.00	Price $60.00	Price $60.00
Amount $2,154.60	Amount $2,394.00	Amount $2,394.00

0530	**608 - 99 . 02**	**MISC.**	**55**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,300.00	Price $1,100.00	Price $625.00
Amount $71,500.00	Amount $60,500.00	Amount $34,375.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0540	**608 - 99 . 02**	**MISC.**	**150**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $2,200.00	Price $2,300.00	Price $2,250.00
Amount $330,000.00	Amount $345,000.00	Amount $337,500.00

0550	**608 - 99 . 03**	**MISC.**	**30**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $60.00	Price $70.00	Price $95.00
Amount $1,800.00	Amount $2,100.00	Amount $2,850.00

0560	**609 - 20 . 11**	**INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A**	**10**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $33.00	Price $35.00	Price $45.00
Amount $330.00	Amount $350.00	Amount $450.00

0570	**613 - 10 . 10**	**FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR**	**1,474.7**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $135.00	Price $190.00	Price $115.00
Amount $199,084.50	Amount $280,193.00	Amount $169,590.50

0580	**613 - 10 . 12**	**SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)**	**884**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.00	Price $3.00	Price $6.00
Amount $884.00	Amount $2,652.00	Amount $5,304.00

0590	**613 - 10 . 13**	**TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)**	**884**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3.50	Price $6.00	Price $12.00
Amount $3,094.00	Amount $5,304.00	Amount $10,608.00

0600	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**3,340**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4.25	Price $9.00	Price $2.00
Amount $14,195.00	Amount $30,060.00	Amount $6,680.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0610	**613 - 10 . 15**	**DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR**	**1,885**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4.15	Price $4.00	Price $10.00
Amount $7,822.75	Amount $7,540.00	Amount $18,850.00

0620	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**6**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3,200.00	Price $2,500.00	Price $5,000.00
Amount $19,200.00	Amount $15,000.00	Amount $30,000.00

0630	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $60,607.20	Price $50,000.00	Price $160,012.00
Amount $60,607.20	Amount $50,000.00	Amount $160,012.00

0640	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $125,500.00	Price $265,700.00	Price $305,741.00
Amount $125,500.00	Amount $265,700.00	Amount $305,741.00

0650	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**78,104**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.36	Price $0.60	Price $0.60
Amount $28,117.44	Amount $46,862.40	Amount $46,862.40

0660	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**50,860**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $0.14	Price $0.60	Price $0.60
Amount $7,120.40	Amount $30,516.00	Amount $30,516.00

0670	**620 - 61 . 24**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE**	**2,284**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.10	Price $3.50	Price $3.50
Amount $2,512.40	Amount $7,994.00	Amount $7,994.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0680	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**510**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.10	Price $3.50	Price $3.50
Amount $561.00	Amount $1,785.00	Amount $1,785.00

0690	**620 - 99 . 02**	**MISC.**	**138**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $200.00	Price $150.00	Price $150.00
Amount $27,600.00	Amount $20,700.00	Amount $20,700.00

0700	**620 - 99 . 02**	**MISC.**	**7**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $200.00	Price $60.00	Price $60.00
Amount $1,400.00	Amount $420.00	Amount $420.00

0710	**620 - 99 . 02**	**MISC.**	**12**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $250.00	Price $120.00	Price $120.00
Amount $3,000.00	Amount $1,440.00	Amount $1,440.00

0720	**620 - 99 . 02**	**MISC.**	**74**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $200.00	Price $60.00	Price $60.00
Amount $14,800.00	Amount $4,440.00	Amount $4,440.00

0730	**620 - 99 . 02**	**MISC.**	**11**	**EA**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $200.00	Price $150.00	Price $150.00
Amount $2,200.00	Amount $1,650.00	Amount $1,650.00

0740	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**1,826**	**SQYD**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4.05	Price $15.25	Price $36.00
Amount $7,395.30	Amount $27,846.50	Amount $65,736.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0750	**622 - 10 . 03**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GREATER THAN 3 IN. THICK)**	**31,236**	**SQYD**

1 Pace Construction Company, LLC
Price $3.80
Amount $118,696.80

2 N. B. West Contracting Company
Price $5.75
Amount $179,607.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $8.85
Amount $276,438.60

0760	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Pace Construction Company, LLC
Price $15,000.00
Amount $15,000.00

2 N. B. West Contracting Company
Price $1,000.00
Amount $1,000.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4,500.00
Amount $4,500.00

0770	**803 - 10 . 00**	**TURF TYPE TALL FESCUE SODDING**	**33**	**SQYD**

1 Pace Construction Company, LLC
Price $30.00
Amount $990.00

2 N. B. West Contracting Company
Price $30.00
Amount $990.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $75.00
Amount $2,475.00

0780	**902 - 99 . 02**	**MISC.**	**40**	**EA**

1 Pace Construction Company, LLC
Price $550.00
Amount $22,000.00

2 N. B. West Contracting Company
Price $550.00
Amount $22,000.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $750.00
Amount $30,000.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$2,022,752.41
2	N. B. West Contracting Company	$2,457,548.38
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$2,760,705.80

Section 0004 : SIGNING ITEMS - J6S2234

0790	**903 - 12 . 70**	**PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.**	**18**	**LF**

1 Pace Construction Company, LLC
Price $15.00
Amount $270.00

2 N. B. West Contracting Company
Price $11.25
Amount $202.50

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $11.25
Amount $202.50

0800	**903 - 12 . 71**	**PERFORATED SQUARE STEEL TUBE POST ANCHOR**	**7**	**LF**

1 Pace Construction Company, LLC
Price $30.00
Amount $210.00

2 N. B. West Contracting Company
Price $25.00
Amount $175.00

3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $25.00
Amount $175.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:
F05

0810	**903 - 50 . 04**	**TYPE SHR2L-1 SIGN**	**15**	**SQFT**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $21.00	Price $20.00	Price $20.00
Amount $315.00	Amount $300.00	Amount $300.00

0820	**903 - 50 . 69**	**TYPE SHR4L-1 SIGN**	**308**	**SQFT**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $26.00	Price $25.00	Price $25.00
Amount $8,008.00	Amount $7,700.00	Amount $7,700.00

0830	**903 - 99 . 03**	**MISC.**	**292**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $16.00	Price $14.00	Price $14.00
Amount $4,672.00	Amount $4,088.00	Amount $4,088.00

0840	**903 - 99 . 03**	**MISC.**	**72**	**LF**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $32.00	Price $32.00	Price $32.00
Amount $2,304.00	Amount $2,304.00	Amount $2,304.00

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$15,779.00
2	N. B. West Contracting Company	$14,769.50
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$14,769.50

Section 0005 : BRIDGE ITEMS - J6S2234

0850	**711 - 99 . 01**	**MISC.**	**1**	**LS**

1 Pace Construction Company, LLC	2 N. B. West Contracting Company	3 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $8,800.00	Price $10,000.00	Price $8,790.00
Amount $8,800.00	Amount $10,000.00	Amount $8,790.00

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$8,800.00
2	N. B. West Contracting Company	$10,000.00
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$8,790.00

Project Total for: J6S2234

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$2,047,331.41

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F05
Letting Date: 01/25/2013

Call No:

F05

Rank by Contract Total	Vendor Name	Total
2	N. B. West Contracting Company	$2,482,317.88
3	L. F. Krupp Construction, Inc. dba Krupp Construction	$2,784,265.30

Contract Total for: 130125-F05

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	**$3,150,000.01**
2	N. B. West Contracting Company	**$3,920,000.00**
3	L. F. Krupp Construction, Inc. dba Krupp Construction	**$4,391,345.65**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: F06 **Contract ID:** 130125-F06 **Counties:** JEFFERSON

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J6S3004 - ROUTE H - JEFFERSON COUNTY **Project(s):** FAS-S608(6)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$1,122,718.00	100.00%
2	0010208	Kozeny-Wagner, Inc.	$1,231,352.33	109.68%
3	0010825	Phillips Grading & Construction Inc.	$1,244,481.20	110.85%
4	0010205	KCI Construction Company	$1,250,155.85	111.35%
5	0010907	Don Schnieders Excavating Company, Inc.	$1,274,609.00	113.53%
6	0020131	R. V. Wagner, Inc.	$1,394,323.88	124.19%
7	0010600	Vee-Jay Cement Contracting Co, Inc.	$1,469,706.86	130.91%
8	0010583	Gershenson Construction Co. Inc.	$1,472,493.40	131.15%
9	0011270	Pace Construction Company, LLC	$1,473,000.00	131.20%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

Project J6S3004 : Bridge deck replacement and painting

Section 0001 : ROADWAY ITEMS - J6S3004

0010	**201 - 99 . 19**	**MISC.**	**0.1**	**ACRE**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $50,000.00 Amount $5,000.00	2 Kozeny-Wagner, Inc. Price $19,655.00 Amount $1,965.50	3 Phillips Grading & Construction Inc. Price $37,900.00 Amount $3,790.00	4 KCI Construction Company Price $80,000.00 Amount $8,000.00	5 Don Schnieders Excavating Company, Inc. Price $12,800.00 Amount $1,280.00
6 R. V. Wagner, Inc. Price $8,061.80 Amount $806.18	7 Vee-Jay Cement Contracting Co, Inc. Price $5,500.00 Amount $550.00	8 Gershenson Construction Co. Inc. Price $50,000.00 Amount $5,000.00	9 Pace Construction Company, LLC Price $10,000.00 Amount $1,000.00	

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $10,000.00 Amount $10,000.00	2 Kozeny-Wagner, Inc. Price $4,298.50 Amount $4,298.50	3 Phillips Grading & Construction Inc. Price $5,200.00 Amount $5,200.00	4 KCI Construction Company Price $2,480.00 Amount $2,480.00	5 Don Schnieders Excavating Company, Inc. Price $3,280.00 Amount $3,280.00
6 R. V. Wagner, Inc. Price $7,028.43 Amount $7,028.43	7 Vee-Jay Cement Contracting Co, Inc. Price $5,920.75 Amount $5,920.75	8 Gershenson Construction Co. Inc. Price $45,000.00 Amount $45,000.00	9 Pace Construction Company, LLC Price $9,000.00 Amount $9,000.00	

0030	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**116**	**SQYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $11.00 Amount $1,276.00	2 Kozeny-Wagner, Inc. Price $8.00 Amount $928.00	3 Phillips Grading & Construction Inc. Price $17.20 Amount $1,995.20	4 KCI Construction Company Price $32.00 Amount $3,712.00	5 Don Schnieders Excavating Company, Inc. Price $15.25 Amount $1,769.00
6 R. V. Wagner, Inc. Price $12.98 Amount $1,505.68	7 Vee-Jay Cement Contracting Co, Inc. Price $6.05 Amount $701.80	8 Gershenson Construction Co. Inc. Price $8.35 Amount $968.60	9 Pace Construction Company, LLC Price $20.36 Amount $2,361.76	

0040	**502 - 99 . 05**	**MISC.**	**108**	**SQYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $75.00 Amount $8,100.00	2 Kozeny-Wagner, Inc. Price $85.50 Amount $9,234.00	3 Phillips Grading & Construction Inc. Price $105.00 Amount $11,340.00	4 KCI Construction Company Price $96.00 Amount $10,368.00	5 Don Schnieders Excavating Company, Inc. Price $76.45 Amount $8,256.60
6 R. V. Wagner, Inc. Price $64.86 Amount $7,004.88	7 Vee-Jay Cement Contracting Co, Inc. Price $59.40 Amount $6,415.20	8 Gershenson Construction Co. Inc. Price $70.40 Amount $7,603.20	9 Pace Construction Company, LLC Price $95.00 Amount $10,260.00	

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0050	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**400**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $29.50 Amount $11,800.00	2 Kozeny-Wagner, Inc. Price $29.50 Amount $11,800.00	3 Phillips Grading & Construction Inc. Price $31.00 Amount $12,400.00	4 KCI Construction Company Price $29.50 Amount $11,800.00	5 Don Schnieders Excavating Company, Inc. Price $29.50 Amount $11,800.00
6 R. V. Wagner, Inc. Price $33.33 Amount $13,332.00	7 Vee-Jay Cement Contracting Co, Inc. Price $32.45 Amount $12,980.00	8 Gershenson Construction Co. Inc. Price $32.00 Amount $12,800.00	9 Pace Construction Company, LLC Price $29.50 Amount $11,800.00	

0060	**606 - 22 . 02**	**BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $1,800.00 Amount $7,200.00	2 Kozeny-Wagner, Inc. Price $1,800.00 Amount $7,200.00	3 Phillips Grading & Construction Inc. Price $1,880.00 Amount $7,520.00	4 KCI Construction Company Price $1,800.00 Amount $7,200.00	5 Don Schnieders Excavating Company, Inc. Price $1,800.00 Amount $7,200.00
6 R. V. Wagner, Inc. Price $2,033.67 Amount $8,134.68	7 Vee-Jay Cement Contracting Co, Inc. Price $990.00 Amount $3,960.00	8 Gershenson Construction Co. Inc. Price $1,900.00 Amount $7,600.00	9 Pace Construction Company, LLC Price $1,800.00 Amount $7,200.00	

0070	**606 - 23 . 01**	**TRANSITION SECTION, 7.5 FT. POSTS**	**4**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $350.00 Amount $1,400.00	2 Kozeny-Wagner, Inc. Price $350.00 Amount $1,400.00	3 Phillips Grading & Construction Inc. Price $365.00 Amount $1,460.00	4 KCI Construction Company Price $350.00 Amount $1,400.00	5 Don Schnieders Excavating Company, Inc. Price $350.00 Amount $1,400.00
6 R. V. Wagner, Inc. Price $395.44 Amount $1,581.76	7 Vee-Jay Cement Contracting Co, Inc. Price $192.50 Amount $770.00	8 Gershenson Construction Co. Inc. Price $325.00 Amount $1,300.00	9 Pace Construction Company, LLC Price $350.00 Amount $1,400.00	

0080	**613 - 10 . 14**	**FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)**	**46**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $5.00 Amount $230.00	2 Kozeny-Wagner, Inc. Price $7.75 Amount $356.50	3 Phillips Grading & Construction Inc. Price $5.00 Amount $230.00	4 KCI Construction Company Price $15.00 Amount $690.00	5 Don Schnieders Excavating Company, Inc. Price $5.00 Amount $230.00
6 R. V. Wagner, Inc. Price $2.82 Amount $129.72	7 Vee-Jay Cement Contracting Co, Inc. Price $3.30 Amount $151.80	8 Gershenson Construction Co. Inc. Price $10.00 Amount $460.00	9 Pace Construction Company, LLC Price $8.75 Amount $402.50	

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0090	616 - 10 . 05	CONSTRUCTION SIGNS	828	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $12.95	Price $8.50	Price $9.25	Price $8.00	Price $11.00
Amount $10,722.60	Amount $7,038.00	Amount $7,659.00	Amount $6,624.00	Amount $9,108.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $9.04	Price $8.80	Price $8.00	Price $7.00	
Amount $7,485.12	Amount $7,286.40	Amount $6,624.00	Amount $5,796.00	

0100	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	4	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $45.00	Price $45.00	Price $52.00	Price $55.00	Price $100.00
Amount $180.00	Amount $180.00	Amount $208.00	Amount $220.00	Amount $400.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $62.14	Price $55.00	Price $55.00	Price $50.00	
Amount $248.56	Amount $220.00	Amount $220.00	Amount $200.00	

0110	616 - 10 . 09	FLAG ASSEMBLY	12	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $18.00	Price $25.00	Price $21.00	Price $25.00	Price $50.00
Amount $216.00	Amount $300.00	Amount $252.00	Amount $300.00	Amount $600.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $28.25	Price $22.00	Price $50.00	Price $20.00	
Amount $339.00	Amount $264.00	Amount $600.00	Amount $240.00	

0120	616 - 10 . 25	CHANNELIZER (TRIM LINE)	27	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $19.00	Price $25.00	Price $10.50	Price $25.00	Price $30.00
Amount $513.00	Amount $675.00	Amount $283.50	Amount $675.00	Amount $810.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $28.25	Price $27.50	Price $25.00	Price $10.00	
Amount $762.75	Amount $742.50	Amount $675.00	Amount $270.00	

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0130	**616 - 10 . 31**	**TYPE III MOVEABLE BARRICADE WITH LIGHT**	**6**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $95.00
Amount $570.00

2 Kozeny-Wagner, Inc.
Price $70.00
Amount $420.00

3 Phillips Grading & Construction Inc.
Price $131.00
Amount $786.00

4 KCI Construction Company
Price $70.00
Amount $420.00

5 Don Schnieders Excavating Company, Inc.
Price $300.00
Amount $1,800.00

6 R. V. Wagner, Inc.
Price $79.09
Amount $474.54

7 Vee-Jay Cement Contracting Co, Inc.
Price $275.00
Amount $1,650.00

8 Gershenson Construction Co. Inc.
Price $70.00
Amount $420.00

9 Pace Construction Company, LLC
Price $125.00
Amount $750.00

0140	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**7**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3,500.00
Amount $24,500.00

2 Kozeny-Wagner, Inc.
Price $3,200.00
Amount $22,400.00

3 Phillips Grading & Construction Inc.
Price $3,660.00
Amount $25,620.00

4 KCI Construction Company
Price $3,200.00
Amount $22,400.00

5 Don Schnieders Excavating Company, Inc.
Price $5,500.00
Amount $38,500.00

6 R. V. Wagner, Inc.
Price $3,615.42
Amount $25,307.94

7 Vee-Jay Cement Contracting Co, Inc.
Price $6,600.00
Amount $46,200.00

8 Gershenson Construction Co. Inc.
Price $3,200.00
Amount $22,400.00

9 Pace Construction Company, LLC
Price $3,500.00
Amount $24,500.00

0150	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $49,000.30
Amount $49,000.30

2 Kozeny-Wagner, Inc.
Price $34,697.50
Amount $34,697.50

3 Phillips Grading & Construction Inc.
Price $82,500.00
Amount $82,500.00

4 KCI Construction Company
Price $116,500.00
Amount $116,500.00

5 Don Schnieders Excavating Company, Inc.
Price $75,000.00
Amount $75,000.00

6 R. V. Wagner, Inc.
Price $206,301.68
Amount $206,301.68

7 Vee-Jay Cement Contracting Co, Inc.
Price $141,020.00
Amount $141,020.00

8 Gershenson Construction Co. Inc.
Price $180,000.00
Amount $180,000.00

9 Pace Construction Company, LLC
Price $184,646.34
Amount $184,646.34

0160	**620 - 53 . 01**	**PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE**	**2,020**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.46
Amount $2,949.20

2 Kozeny-Wagner, Inc.
Price $1.25
Amount $2,525.00

3 Phillips Grading & Construction Inc.
Price $2.50
Amount $5,050.00

4 KCI Construction Company
Price $1.60
Amount $3,232.00

5 Don Schnieders Excavating Company, Inc.
Price $1.25
Amount $2,525.00

6 R. V. Wagner, Inc.
Price $1.81
Amount $3,656.20

7 Vee-Jay Cement Contracting Co, Inc.
Price $1.38
Amount $2,787.60

8 Gershenson Construction Co. Inc.
Price $1.25
Amount $2,525.00

9 Pace Construction Company, LLC
Price $1.60
Amount $3,232.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0170	**620 - 53 . 09**	**PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE**		**24**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $5.27 Amount $126.48	2 Kozeny-Wagner, Inc. Price $7.50 Amount $180.00	3 Phillips Grading & Construction Inc. Price $25.00 Amount $600.00	4 KCI Construction Company Price $8.00 Amount $192.00	5 Don Schnieders Excavating Company, Inc. Price $7.50 Amount $180.00
6 R. V. Wagner, Inc. Price $9.04 Amount $216.96	7 Vee-Jay Cement Contracting Co, Inc. Price $8.25 Amount $198.00	8 Gershenson Construction Co. Inc. Price $7.50 Amount $180.00	9 Pace Construction Company, LLC Price $8.00 Amount $192.00	

0180	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**		**982**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $0.83 Amount $815.06	2 Kozeny-Wagner, Inc. Price $0.60 Amount $589.20	3 Phillips Grading & Construction Inc. Price $2.50 Amount $2,455.00	4 KCI Construction Company Price $0.60 Amount $589.20	5 Don Schnieders Excavating Company, Inc. Price $0.60 Amount $589.20
6 R. V. Wagner, Inc. Price $0.68 Amount $667.76	7 Vee-Jay Cement Contracting Co, Inc. Price $0.66 Amount $648.12	8 Gershenson Construction Co. Inc. Price $0.60 Amount $589.20	9 Pace Construction Company, LLC Price $0.60 Amount $589.20	

0190	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**		**2,920**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $0.83 Amount $2,423.60	2 Kozeny-Wagner, Inc. Price $0.60 Amount $1,752.00	3 Phillips Grading & Construction Inc. Price $1.25 Amount $3,650.00	4 KCI Construction Company Price $0.60 Amount $1,752.00	5 Don Schnieders Excavating Company, Inc. Price $0.60 Amount $1,752.00
6 R. V. Wagner, Inc. Price $0.68 Amount $1,985.60	7 Vee-Jay Cement Contracting Co, Inc. Price $0.66 Amount $1,927.20	8 Gershenson Construction Co. Inc. Price $0.60 Amount $1,752.00	9 Pace Construction Company, LLC Price $0.60 Amount $1,752.00	

0200	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**		**4,964**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $0.89 Amount $4,417.96	2 Kozeny-Wagner, Inc. Price $0.60 Amount $2,978.40	3 Phillips Grading & Construction Inc. Price $1.25 Amount $6,205.00	4 KCI Construction Company Price $1.10 Amount $5,460.40	5 Don Schnieders Excavating Company, Inc. Price $0.60 Amount $2,978.40
6 R. V. Wagner, Inc. Price $1.24 Amount $6,155.36	7 Vee-Jay Cement Contracting Co, Inc. Price $0.66 Amount $3,276.24	8 Gershenson Construction Co. Inc. Price $0.60 Amount $2,978.40	9 Pace Construction Company, LLC Price $1.10 Amount $5,460.40	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0210 627 - 40 . 00 CONTRACTOR FURNISHED SURVEYING AND STAKING 1 LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,000.00
Amount $1,000.00

2 Kozeny-Wagner, Inc.
Price $1,000.00
Amount $1,000.00

3 Phillips Grading & Construction Inc.
Price $4,185.00
Amount $4,185.00

4 KCI Construction Company
Price $10,000.00
Amount $10,000.00

5 Don Schnieders Excavating Company, Inc.
Price $800.00
Amount $800.00

6 R. V. Wagner, Inc.
Price $1,500.00
Amount $1,500.00

7 Vee-Jay Cement Contracting Co, Inc.
Price $6,270.00
Amount $6,270.00

8 Gershenson Construction Co. Inc.
Price $5,000.00
Amount $5,000.00

9 Pace Construction Company, LLC
Price $1,200.00
Amount $1,200.00

0220 806 - 10 . 19 SILT FENCE 564 LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3.20
Amount $1,804.80

2 Kozeny-Wagner, Inc.
Price $3.95
Amount $2,227.80

3 Phillips Grading & Construction Inc.
Price $3.50
Amount $1,974.00

4 KCI Construction Company
Price $5.00
Amount $2,820.00

5 Don Schnieders Excavating Company, Inc.
Price $3.20
Amount $1,804.80

6 R. V. Wagner, Inc.
Price $2.40
Amount $1,353.60

7 Vee-Jay Cement Contracting Co, Inc.
Price $2.09
Amount $1,178.76

8 Gershenson Construction Co. Inc.
Price $3.50
Amount $1,974.00

9 Pace Construction Company, LLC
Price $3.20
Amount $1,804.80

0230 902 - 94 . 01 TEMPORARY TRAFFIC SIGNALS AND LIGHTING 1 LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.00
Amount $1.00

2 Kozeny-Wagner, Inc.
Price $8,000.00
Amount $8,000.00

3 Phillips Grading & Construction Inc.
Price $26,100.00
Amount $26,100.00

4 KCI Construction Company
Price $8,500.00
Amount $8,500.00

5 Don Schnieders Excavating Company, Inc.
Price $27,000.00
Amount $27,000.00

6 R. V. Wagner, Inc.
Price $20,637.08
Amount $20,637.08

7 Vee-Jay Cement Contracting Co, Inc.
Price $44,000.00
Amount $44,000.00

8 Gershenson Construction Co. Inc.
Price $8,500.00
Amount $8,500.00

9 Pace Construction Company, LLC
Price $17,000.00
Amount $17,000.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$144,246.00
2	Kozeny-Wagner, Inc.	$122,145.40
3	Phillips Grading & Construction Inc.	$211,462.70
4	KCI Construction Company	$225,334.60
5	Don Schnieders Excavating Company, Inc.	$199,063.00
6	R. V. Wagner, Inc.	$316,615.48
7	Vee-Jay Cement Contracting Co, Inc.	$289,118.37
8	Gershenson Construction Co. Inc.	$315,169.40
9	Pace Construction Company, LLC	$291,057.00

Section 0002 : BRIDGE NO. A10311 - J6S3004

0240 206 - 10 . 00 CLASS 1 EXCAVATION 45 CUYD

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $40.00
Amount $1,800.00

2 Kozeny-Wagner, Inc.
Price $44.90
Amount $2,020.50

3 Phillips Grading & Construction Inc.
Price $136.00
Amount $6,120.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

4 KCI Construction Company
Price $131.00
Amount $5,895.00

5 Don Schnieders Excavating Company, Inc.
Price $64.00
Amount $2,880.00

6 R. V. Wagner, Inc.
Price $71.66
Amount $3,224.70

7 Vee-Jay Cement Contracting Co, Inc.
Price $44.00
Amount $1,980.00

8 Gershenson Construction Co. Inc.
Price $10.00
Amount $450.00

9 Pace Construction Company, LLC
Price $95.00
Amount $4,275.00

0250	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	10,980	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.30
Amount $58,194.00

2 Kozeny-Wagner, Inc.
Price $12.30
Amount $135,054.00

3 Phillips Grading & Construction Inc.
Price $5.60
Amount $61,488.00

4 KCI Construction Company
Price $11.90
Amount $130,662.00

5 Don Schnieders Excavating Company, Inc.
Price $6.50
Amount $71,370.00

6 R. V. Wagner, Inc.
Price $3.14
Amount $34,477.20

7 Vee-Jay Cement Contracting Co, Inc.
Price $10.49
Amount $115,180.20

8 Gershenson Construction Co. Inc.
Price $10.50
Amount $115,290.00

9 Pace Construction Company, LLC
Price $13.00
Amount $142,740.00

0260	216 - 35 . 02	PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE	1	LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $7,500.00
Amount $7,500.00

2 Kozeny-Wagner, Inc.
Price $2,245.00
Amount $2,245.00

3 Phillips Grading & Construction Inc.
Price $9,500.00
Amount $9,500.00

4 KCI Construction Company
Price $10,265.00
Amount $10,265.00

5 Don Schnieders Excavating Company, Inc.
Price $23,650.00
Amount $23,650.00

6 R. V. Wagner, Inc.
Price $5,177.01
Amount $5,177.01

7 Vee-Jay Cement Contracting Co, Inc.
Price $19,548.65
Amount $19,548.65

8 Gershenson Construction Co. Inc.
Price $9,500.00
Amount $9,500.00

9 Pace Construction Company, LLC
Price $26,502.64
Amount $26,502.64

0270	216 - 99 . 01	MISC.	1	LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $2,000.00
Amount $2,000.00

2 Kozeny-Wagner, Inc.
Price $1,570.00
Amount $1,570.00

3 Phillips Grading & Construction Inc.
Price $11,650.00
Amount $11,650.00

4 KCI Construction Company
Price $1,460.00
Amount $1,460.00

5 Don Schnieders Excavating Company, Inc.
Price $62,195.00
Amount $62,195.00

6 R. V. Wagner, Inc.
Price $14,532.97
Amount $14,532.97

7 Vee-Jay Cement Contracting Co, Inc.
Price $2,772.00
Amount $2,772.00

8 Gershenson Construction Co. Inc.
Price $14,710.00
Amount $14,710.00

9 Pace Construction Company, LLC
Price $7,783.28
Amount $7,783.28

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0280	**216 - 99 . 02**	**MISC.**			**4**	**EA**
1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $350.00 Amount $1,400.00	2 Kozeny-Wagner, Inc. Price $1,505.00 Amount $6,020.00	3 Phillips Grading & Construction Inc. Price $1,900.00 Amount $7,600.00	4 KCI Construction Company Price $2,431.00 Amount $9,724.00	5 Don Schnieders Excavating Company, Inc. Price $8,500.00 Amount $34,000.00		
6 R. V. Wagner, Inc. Price $1,735.76 Amount $6,943.04	7 Vee-Jay Cement Contracting Co, Inc. Price $3,140.50 Amount $12,562.00	8 Gershenson Construction Co. Inc. Price $4,300.00 Amount $17,200.00	9 Pace Construction Company, LLC Price $6,028.52 Amount $24,114.08			
0290	**703 - 20 . 03**	**CLASS B CONCRETE (SUBSTRUCTURE)**			**20.3**	**CUYD**
1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $1,200.00 Amount $24,360.00	2 Kozeny-Wagner, Inc. Price $794.10 Amount $16,120.23	3 Phillips Grading & Construction Inc. Price $850.00 Amount $17,255.00	4 KCI Construction Company Price $828.00 Amount $16,808.40	5 Don Schnieders Excavating Company, Inc. Price $595.00 Amount $12,078.50		
6 R. V. Wagner, Inc. Price $1,155.90 Amount $23,464.77	7 Vee-Jay Cement Contracting Co, Inc. Price $2,358.34 Amount $47,874.30	8 Gershenson Construction Co. Inc. Price $2,490.00 Amount $50,547.00	9 Pace Construction Company, LLC Price $1,000.00 Amount $20,300.00			
0300	**703 - 42 . 12**	**SLAB ON STEEL**			**1,324**	**SQYD**
1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $240.00 Amount $317,760.00	2 Kozeny-Wagner, Inc. Price $271.40 Amount $359,333.60	3 Phillips Grading & Construction Inc. Price $233.00 Amount $308,492.00	4 KCI Construction Company Price $202.25 Amount $267,779.00	5 Don Schnieders Excavating Company, Inc. Price $199.00 Amount $263,476.00		
6 R. V. Wagner, Inc. Price $248.90 Amount $329,543.60	7 Vee-Jay Cement Contracting Co, Inc. Price $272.80 Amount $361,187.20	8 Gershenson Construction Co. Inc. Price $259.00 Amount $342,916.00	9 Pace Construction Company, LLC Price $230.00 Amount $304,520.00			
0310	**703 - 42 . 15**	**SAFETY BARRIER CURB**			**942**	**LF**
1 L. F. Krupp Construction, Inc. dba Krupp Construction Price $48.00 Amount $45,216.00	2 Kozeny-Wagner, Inc. Price $66.80 Amount $62,925.60	3 Phillips Grading & Construction Inc. Price $52.50 Amount $49,455.00	4 KCI Construction Company Price $61.60 Amount $58,027.20	5 Don Schnieders Excavating Company, Inc. Price $55.00 Amount $51,810.00		
6 R. V. Wagner, Inc. Price $61.45 Amount $57,885.90	7 Vee-Jay Cement Contracting Co, Inc. Price $76.06 Amount $71,648.52	8 Gershenson Construction Co. Inc. Price $53.50 Amount $50,397.00	9 Pace Construction Company, LLC Price $62.00 Amount $58,404.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0320	704 - 01 . 01	SUBSTRUCTURE REPAIR (FORMED)	40	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $100.00	Price $79.40	Price $272.00	Price $195.00	Price $200.00
Amount $4,000.00	Amount $3,176.00	Amount $10,880.00	Amount $7,800.00	Amount $8,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $130.22	Price $82.50	Price $157.00	Price $100.00	
Amount $5,208.80	Amount $3,300.00	Amount $6,280.00	Amount $4,000.00	

0330	704 - 01 . 02	SUBSTRUCTURE REPAIR (UNFORMED)	10	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $85.00	Price $356.50	Price $255.00	Price $225.00	Price $200.00
Amount $850.00	Amount $3,565.00	Amount $2,550.00	Amount $2,250.00	Amount $2,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $130.22	Price $82.50	Price $211.00	Price $155.00	
Amount $1,302.20	Amount $825.00	Amount $2,110.00	Amount $1,550.00	

0340	706 - 10 . 60	REINFORCING STEEL (BRIDGES)	2,390	LB

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $1.10	Price $1.70	Price $1.65	Price $1.12	Price $1.35
Amount $2,629.00	Amount $4,063.00	Amount $3,943.50	Amount $2,676.80	Amount $3,226.50
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $1.32	Price $1.27	Price $1.60	Price $2.60	
Amount $3,154.80	Amount $3,035.30	Amount $3,824.00	Amount $6,214.00	

0350	710 - 10 . 00	REINFORCING STEEL (EPOXY COATED)	580	LB

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $2.10	Price $2.35	Price $4.00	Price $1.12	Price $2.85
Amount $1,218.00	Amount $1,363.00	Amount $2,320.00	Amount $649.60	Amount $1,653.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $1.32	Price $1.27	Price $1.25	Price $2.75	
Amount $765.60	Amount $736.60	Amount $725.00	Amount $1,595.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0360	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $6,250.00	Price $6,250.00	Price $6,500.00	Price $6,250.00	Price $6,250.00
Amount $6,250.00	Amount $6,250.00	Amount $6,500.00	Amount $6,250.00	Amount $6,250.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $2,836.18	Price $6,875.00	Price $6,250.00	Price $6,250.00	
Amount $2,836.18	Amount $6,875.00	Amount $6,250.00	Amount $6,250.00	

0370	712 - 09 . 00	EXPANSION DEVICE (FINGER PLATE)	25	LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $1,900.00	Price $1,669.00	Price $2,150.00	Price $1,767.00	Price $2,360.00
Amount $47,500.00	Amount $41,725.00	Amount $53,750.00	Amount $44,175.00	Amount $59,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $1,700.37	Price $1,439.24	Price $2,455.00	Price $1,775.00	
Amount $42,509.25	Amount $35,981.00	Amount $61,375.00	Amount $44,375.00	

0380	712 - 10 . 00	FABRICATED STRUCTURAL CARBON STEEL (MISC)	210	LB

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $25.00	Price $33.10	Price $28.00	Price $13.95	Price $27.00
Amount $5,250.00	Amount $6,951.00	Amount $5,880.00	Amount $2,929.50	Amount $5,670.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $27.38	Price $19.69	Price $15.50	Price $73.00	
Amount $5,749.80	Amount $4,134.90	Amount $3,255.00	Amount $15,330.00	

0390	712 - 31 . 20	CLEANING, LUBRICATING AND COATING BEARING	6	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $600.00	Price $833.50	Price $1,700.00	Price $475.00	Price $2,500.00
Amount $3,600.00	Amount $5,001.00	Amount $10,200.00	Amount $2,850.00	Amount $15,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $629.88	Price $462.00	Price $1,950.00	Price $3,400.00	
Amount $3,779.28	Amount $2,772.00	Amount $11,700.00	Amount $20,400.00	

CERTIFIED BY DESIGN Phillips Atkinson STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0400	712 - 36 . 10	SLAB DRAIN	84	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $330.00	Price $351.00	Price $350.00	Price $406.00	Price $343.00
Amount $27,720.00	Amount $29,484.00	Amount $29,400.00	Amount $34,104.00	Amount $28,812.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $594.49	Price $303.29	Price $340.00	Price $360.00	
Amount $49,937.16	Amount $25,476.36	Amount $28,560.00	Amount $30,240.00	

0410	712 - 52 . 00	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	22,000	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $14.50	Price $14.50	Price $15.00	Price $14.50	Price $14.50
Amount $319,000.00	Amount $319,000.00	Amount $330,000.00	Amount $319,000.00	Amount $319,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $16.65	Price $15.95	Price $14.50	Price $14.50	
Amount $366,300.00	Amount $350,900.00	Amount $319,000.00	Amount $319,000.00	

0420	712 - 52 . 10	FIELD APPLICATION OF INORGANIC ZINC PRIMER	22,000	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $2.00	Price $2.00	Price $2.10	Price $2.00	Price $2.00
Amount $44,000.00	Amount $44,000.00	Amount $46,200.00	Amount $44,000.00	Amount $44,000.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $2.30	Price $2.20	Price $2.00	Price $2.00	
Amount $50,600.00	Amount $48,400.00	Amount $44,000.00	Amount $44,000.00	

0430	712 - 53 . 65	INTERMEDIATE FIELD COAT (SYSTEM G)	8,300	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $2.00	Price $2.00	Price $2.10	Price $2.00	Price $2.00
Amount $16,600.00	Amount $16,600.00	Amount $17,430.00	Amount $16,600.00	Amount $16,600.00
6 R. V. Wagner, Inc.	7 Vee-Jay Cement Contracting Co, Inc.	8 Gershenson Construction Co. Inc.	9 Pace Construction Company, LLC	
Price $2.30	Price $2.20	Price $2.00	Price $2.00	
Amount $19,090.00	Amount $18,260.00	Amount $16,600.00	Amount $16,600.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:
F06

0440	712 - 53 . 70	FINISH FIELD COAT (SYSTEM G)	8,300	SQFT

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $2.00	Price $2.00	Price $2.10	Price $2.00	Price $2.00
Amount $16,600.00	Amount $16,600.00	Amount $17,430.00	Amount $16,600.00	Amount $16,600.00
6 R. V. Wagner, Inc.	**7 Vee-Jay Cement Contracting Co, Inc.**	**8 Gershenson Construction Co. Inc.**	**9 Pace Construction Company, LLC**	
Price $2.30	Price $2.20	Price $2.00	Price $2.00	
Amount $19,090.00	Amount $18,260.00	Amount $16,600.00	Amount $16,600.00	

0450	716 - 20 . 00	LAMINATED NEOPRENE BEARING PAD ASSEMBLY	2	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $3,500.00	Price $4,013.00	Price $3,900.00	Price $2,757.00	Price $4,800.00
Amount $7,000.00	Amount $8,026.00	Amount $7,800.00	Amount $5,514.00	Amount $9,600.00
6 R. V. Wagner, Inc.	**7 Vee-Jay Cement Contracting Co, Inc.**	**8 Gershenson Construction Co. Inc.**	**9 Pace Construction Company, LLC**	
Price $2,795.59	Price $5,219.50	Price $5,130.00	Price $4,450.00	
Amount $5,591.18	Amount $10,439.00	Amount $10,260.00	Amount $8,900.00	

0460	716 - 30 . 00	TYPE N PTFE BEARING	2	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $3,700.00	Price $3,827.00	Price $2,900.00	Price $3,379.00	Price $2,500.00
Amount $7,400.00	Amount $7,654.00	Amount $5,800.00	Amount $6,758.00	Amount $5,000.00
6 R. V. Wagner, Inc.	**7 Vee-Jay Cement Contracting Co, Inc.**	**8 Gershenson Construction Co. Inc.**	**9 Pace Construction Company, LLC**	
Price $5,431.98	Price $2,743.98	Price $5,700.00	Price $6,000.00	
Amount $10,863.96	Amount $5,487.96	Amount $11,400.00	Amount $12,000.00	

0470	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	25	LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Kozeny-Wagner, Inc.	3 Phillips Grading & Construction Inc.	4 KCI Construction Company	5 Don Schnieders Excavating Company, Inc.
Price $425.00	Price $418.40	Price $455.00	Price $481.75	Price $547.00
Amount $10,625.00	Amount $10,460.00	Amount $11,375.00	Amount $12,043.75	Amount $13,675.00
6 R. V. Wagner, Inc.	**7 Vee-Jay Cement Contracting Co, Inc.**	**8 Gershenson Construction Co. Inc.**	**9 Pace Construction Company, LLC**	
Price $627.24	Price $518.10	Price $575.00	Price $1,850.00	
Amount $15,681.00	Amount $12,952.50	Amount $14,375.00	Amount $46,250.00	

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$978,472.00
2	Kozeny-Wagner, Inc.	$1,109,206.93
3	Phillips Grading & Construction Inc.	$1,033,018.50
4	KCI Construction Company	$1,024,821.25
5	Don Schnieders Excavating Company, Inc.	$1,075,546.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-F06
Letting Date: 01/25/2013

Call No:

F06

Rank by Contract Total	Vendor Name	Total
6	R. V. Wagner, Inc.	$1,077,708.40
7	Vee-Jay Cement Contracting Co, Inc.	$1,180,588.49
8	Gershenson Construction Co. Inc.	$1,157,324.00
9	Pace Construction Company, LLC	$1,181,943.00

Project Total for: J6S3004

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$1,122,718.00
2	Kozeny-Wagner, Inc.	$1,231,352.33
3	Phillips Grading & Construction Inc.	$1,244,481.20
4	KCI Construction Company	$1,250,155.85
5	Don Schnieders Excavating Company, Inc.	$1,274,609.00
6	R. V. Wagner, Inc.	$1,394,323.88
7	Vee-Jay Cement Contracting Co, Inc.	$1,469,706.86
8	Gershenson Construction Co. Inc.	$1,472,493.40
9	Pace Construction Company, LLC	$1,473,000.00

Contract Total for: 130125-F06

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	**$1,122,718.00**
2	Kozeny-Wagner, Inc.	**$1,231,352.33**
3	Phillips Grading & Construction Inc.	**$1,244,481.20**
4	KCI Construction Company	**$1,250,155.85**
5	Don Schnieders Excavating Company, Inc.	**$1,274,609.00**
6	R. V. Wagner, Inc.	**$1,394,323.88**
7	Vee-Jay Cement Contracting Co, Inc.	**$1,469,706.86**
8	Gershenson Construction Co. Inc.	**$1,472,493.40**
9	Pace Construction Company, LLC	**$1,473,000.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: G01 **Contract ID:** 130125-G01 **Counties:** BARTON

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J7P0797T - ROUTE 71 - BARTON COUNTY **Project(s):** FAF-71-2(79)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011224	Kat Excavation, Inc.	$1,616,343.86	100.00%
2	0011146	APAC-Missouri, Inc.	$1,624,366.92	100.50%
3	0012722	Ground Breaking Excavation & Utilities, LLC	$1,714,504.44	106.07%
4	0010472	Amino Brothers Co., Inc.	$1,718,055.06	106.29%
5	0011540	Lehman Construction, L.L.C.	$1,775,927.05	109.87%
6	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,797,277.40	111.19%
7	0010445	Emery Sapp & Sons, Inc.	$1,884,283.36	116.58%
8	0010275	Snyder Construction Company	$2,019,579.65	124.95%
9	0011103	Sprouls Construction, Inc.	$2,139,613.65	132.37%
10	0010825	Phillips Grading & Construction Inc.	$2,147,812.50	132.88%
11	0012034	H. R. Quadri Contractors, LLC	$2,266,066.05	140.20%
12	0010703	RL Persons Construction Inc.	$2,325,520.10	143.88%
13	0010122	Branco Enterprises, Inc.	$2,407,083.21	148.92%

Alternate Pavement - Ramps Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $76,800

Alternate Pavement - A2 Shoulder (Ramps) Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $16,900

Alternate Pavement - Outer Road Life Cycle Cost Adjustment Factor to be applied to asphalt bid comparison is $11,700

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

Project J7P0797T : Grading, drainage & Alternate paving to construct new ramps

Section 0001 : ROADWAY ITEMS - J7P0797T

0010	104 - 10 . 00	TEMPORARY SURFACING	325	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $26.00	Price $22.00	Price $36.00	Price $20.15	Price $75.00
Amount $8,450.00	Amount $7,150.00	Amount $11,700.00	Amount $6,548.75	Amount $24,375.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $37.00	Price $27.98	Price $50.00	Price $25.00	Price $42.40
Amount $12,025.00	Amount $9,093.50	Amount $16,250.00	Amount $8,125.00	Amount $13,780.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $35.00	Price $12.00	Price $27.20		
Amount $11,375.00	Amount $3,900.00	Amount $8,840.00		

0020	201 - 30 . 00	CLEARING AND GRUBBING	1	ACRE

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $4,000.00	Price $2,885.00	Price $2,500.00	Price $12,535.00	Price $5,000.00
Amount $4,000.00	Amount $2,885.00	Amount $2,500.00	Amount $12,535.00	Amount $5,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $4,235.00	Price $2,643.27	Price $2,500.00	Price $25,000.00	Price $2,400.00
Amount $4,235.00	Amount $2,643.27	Amount $2,500.00	Amount $25,000.00	Amount $2,400.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $10,000.00	Price $10,000.00	Price $3,498.67		
Amount $10,000.00	Amount $10,000.00	Amount $3,498.67		

0030	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $20,896.00	Price $12,715.00	Price $34,250.00	Price $45,658.00	Price $30,000.00
Amount $20,896.00	Amount $12,715.00	Amount $34,250.00	Amount $45,658.00	Amount $30,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $22,000.00	Price $15,546.03	Price $12,500.00	Price $30,000.00	Price $39,600.00
Amount $22,000.00	Amount $15,546.03	Amount $12,500.00	Amount $30,000.00	Amount $39,600.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $21,539.73	Price $50,000.00	Price $20,451.55		
Amount $21,539.73	Amount $50,000.00	Amount $20,451.55		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0040	203 - 50 . 00	UNCLASSIFIED EXCAVATION	48,196	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $1.75	Price $3.40	Price $2.80	Price $2.80	Price $1.75
Amount $84,343.00	Amount $163,866.40	Amount $134,948.80	Amount $134,948.80	Amount $84,343.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $2.18	Price $5.12	Price $4.75	Price $6.00	Price $7.10
Amount $105,067.28	Amount $246,763.52	Amount $228,931.00	Amount $289,176.00	Amount $342,191.60
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $10.00	Price $5.00	Price $4.93		
Amount $481,960.00	Amount $240,980.00	Amount $237,606.28		

0050	203 - 55 . 00	EMBANKMENT IN PLACE	38,597	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $4.85	Price $5.10	Price $5.90	Price $4.30	Price $4.85
Amount $187,195.45	Amount $196,844.70	Amount $227,722.30	Amount $165,967.10	Amount $187,195.45
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $5.40	Price $6.17	Price $6.75	Price $6.00	Price $6.80
Amount $208,423.80	Amount $238,143.49	Amount $260,529.75	Amount $231,582.00	Amount $262,459.60
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $6.00	Price $7.75	Price $13.31		
Amount $231,582.00	Amount $299,126.75	Amount $513,726.07		

0060	203 - 60 . 00	COMPACTING EMBANKMENT	40,163	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $0.45	Price $1.05	Price $1.00	Price $1.90	Price $0.45
Amount $18,073.35	Amount $42,171.15	Amount $40,163.00	Amount $76,309.70	Amount $18,073.35
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $0.48	Price $1.26	Price $1.50	Price $2.00	Price $0.75
Amount $19,278.24	Amount $50,605.38	Amount $60,244.50	Amount $80,326.00	Amount $30,122.25
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $5.00	Price $0.45	Price $2.12		
Amount $200,815.00	Amount $18,073.35	Amount $85,145.56		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0070	203 - 70 . 75	COMPACTING IN CUT		65.1	STA
1 Kat Excavation, Inc. Price $360.00 Amount $23,436.00	2 APAC-Missouri, Inc. Price $300.00 Amount $19,530.00	3 Ground Breaking Excavation & Utilities, LLC Price $440.00 Amount $28,644.00	4 Amino Brothers Co., Inc. Price $395.00 Amount $25,714.50	5 Lehman Construction, L.L.C. Price $460.00 Amount $29,946.00	
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $487.00 Amount $31,703.70	7 Emery Sapp & Sons, Inc. Price $587.15 Amount $38,223.47	8 Snyder Construction Company Price $600.00 Amount $39,060.00	9 Sprouls Construction, Inc. Price $500.00 Amount $32,550.00	10 Phillips Grading & Construction Inc. Price $896.00 Amount $58,329.60	
11 H. R. Quadri Contractors, LLC Price $200.00 Amount $13,020.00	12 RL Persons Construction Inc. Price $360.00 Amount $23,436.00	13 Branco Enterprises, Inc. Price $411.72 Amount $26,802.97			

0080	206 - 30 . 00	CLASS 3 EXCAVATION		13	CUYD
1 Kat Excavation, Inc. Price $200.00 Amount $2,600.00	2 APAC-Missouri, Inc. Price $93.00 Amount $1,209.00	3 Ground Breaking Excavation & Utilities, LLC Price $10.00 Amount $130.00	4 Amino Brothers Co., Inc. Price $10.30 Amount $133.90	5 Lehman Construction, L.L.C. Price $80.00 Amount $1,040.00	
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $17.70 Amount $230.10	7 Emery Sapp & Sons, Inc. Price $17.88 Amount $232.44	8 Snyder Construction Company Price $50.00 Amount $650.00	9 Sprouls Construction, Inc. Price $60.00 Amount $780.00	10 Phillips Grading & Construction Inc. Price $12.50 Amount $162.50	
11 H. R. Quadri Contractors, LLC Price $10.00 Amount $130.00	12 RL Persons Construction Inc. Price $63.00 Amount $819.00	13 Branco Enterprises, Inc. Price $12.29 Amount $159.77			

0090	206 - 33 . 00	CLASS 4 EXCAVATION		88	CUYD
1 Kat Excavation, Inc. Price $20.45 Amount $1,799.60	2 APAC-Missouri, Inc. Price $25.00 Amount $2,200.00	3 Ground Breaking Excavation & Utilities, LLC Price $25.00 Amount $2,200.00	4 Amino Brothers Co., Inc. Price $43.55 Amount $3,832.40	5 Lehman Construction, L.L.C. Price $35.00 Amount $3,080.00	
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $12.40 Amount $1,091.20	7 Emery Sapp & Sons, Inc. Price $16.28 Amount $1,432.64	8 Snyder Construction Company Price $21.00 Amount $1,848.00	9 Sprouls Construction, Inc. Price $60.00 Amount $5,280.00	10 Phillips Grading & Construction Inc. Price $8.70 Amount $765.60	
11 H. R. Quadri Contractors, LLC Price $10.00 Amount $880.00	12 RL Persons Construction Inc. Price $30.00 Amount $2,640.00	13 Branco Enterprises, Inc. Price $6.15 Amount $541.20			

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0100	304 - 01 . 63	TYPE 1 AGGREGATE FOR BASE (6 IN. THICK)	5,543	SQYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $5.00	Price $5.05	Price $5.30	Price $4.50	Price $4.05
Amount $27,715.00	Amount $27,992.15	Amount $29,377.90	Amount $24,943.50	Amount $22,449.15
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $4.50	Price $4.82	Price $5.30	Price $6.00	Price $5.40
Amount $24,943.50	Amount $26,717.26	Amount $29,377.90	Amount $33,258.00	Amount $29,932.20
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $5.10	Price $6.00	Price $5.05		
Amount $28,269.30	Amount $33,258.00	Amount $27,992.15		

0110	304 - 05 . 04	TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	21,426	SQYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $3.80	Price $3.15	Price $3.30	Price $4.75	Price $3.60
Amount $81,418.80	Amount $67,491.90	Amount $70,705.80	Amount $101,773.50	Amount $77,133.60
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $4.20	Price $3.82	Price $5.20	Price $4.25	Price $3.40
Amount $89,989.20	Amount $81,847.32	Amount $111,415.20	Amount $91,060.50	Amount $72,848.40
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $3.25	Price $5.00	Price $3.82		
Amount $69,634.50	Amount $107,130.00	Amount $81,847.32		

0120	310 - 50 . 03	GRAVEL (A) OR CRUSHED STONE (B)	253	SQYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $6.00	Price $3.30	Price $3.50	Price $9.40	Price $10.00
Amount $1,518.00	Amount $834.90	Amount $885.50	Amount $2,378.20	Amount $2,530.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $30.75	Price $7.29	Price $8.40	Price $4.00	Price $9.00
Amount $7,779.75	Amount $1,844.37	Amount $2,125.20	Amount $1,012.00	Amount $2,277.00
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $3.35	Price $9.00	Price $3.81		
Amount $847.55	Amount $2,277.00	Amount $963.93		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0130	401 - 01 . 51	TYPE A3 SHOULDER	507.3	SQYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $24.45	Price $22.75	Price $23.80	Price $31.15	Price $43.00
Amount $12,403.49	Amount $11,541.08	Amount $12,073.74	Amount $15,802.40	Amount $21,813.90

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $24.35	Price $29.00	Price $31.00	Price $24.50	Price $24.30
Amount $12,352.76	Amount $14,711.70	Amount $15,726.30	Amount $12,428.85	Amount $12,327.39

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $22.75	Price $32.00	Price $29.82
Amount $11,541.08	Amount $16,233.60	Amount $15,127.69

0140	403 - 01 . 01	ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)	44.5	TONS

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $104.00	Price $62.30	Price $65.50	Price $134.00	Price $185.00
Amount $4,628.00	Amount $2,772.35	Amount $2,914.75	Amount $5,963.00	Amount $8,232.50

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $200.00	Price $125.00	Price $132.00	Price $114.00	Price $66.40
Amount $8,900.00	Amount $5,562.50	Amount $5,874.00	Amount $5,073.00	Amount $2,954.80

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $62.50	Price $140.00	Price $128.53
Amount $2,781.25	Amount $6,230.00	Amount $5,719.59

0150	407 - 10 . 05	TACK COAT	30	GAL

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $2.20	Price $2.25	Price $3.00	Price $12.90	Price $2.50
Amount $66.00	Amount $67.50	Amount $90.00	Amount $387.00	Amount $75.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $10.00	Price $12.00	Price $13.00	Price $3.00	Price $2.40
Amount $300.00	Amount $360.00	Amount $390.00	Amount $90.00	Amount $72.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $2.50	Price $14.00	Price $12.34
Amount $75.00	Amount $420.00	Amount $370.20

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0160	408 - 10 . 10	PRIME-LIQUID ASPHALT RC 70 OR MC 30	1,940	GAL

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $3.31	Price $4.45	Price $4.65	Price $4.30	Price $3.50
Amount $6,421.40	Amount $8,633.00	Amount $9,021.00	Amount $8,342.00	Amount $6,790.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $4.00	Price $4.00	Price $4.50	Price $4.00	Price $4.75
Amount $7,760.00	Amount $7,760.00	Amount $8,730.00	Amount $7,760.00	Amount $9,215.00
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $4.50	Price $4.50	Price $4.11		
Amount $8,730.00	Amount $8,730.00	Amount $7,973.40		

0170	409 - 40 . 20	SEAL COAT, GRADE C	5,542	SQYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $3.15	Price $3.85	Price $4.10	Price $3.65	Price $2.50
Amount $17,457.30	Amount $21,336.70	Amount $22,722.20	Amount $20,228.30	Amount $13,855.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $2.30	Price $3.37	Price $3.60	Price $4.00	Price $4.10
Amount $12,746.60	Amount $18,676.54	Amount $19,951.20	Amount $22,168.00	Amount $22,722.20
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $3.90	Price $3.75	Price $3.47		
Amount $21,613.80	Amount $20,782.50	Amount $19,230.74		

0180	604 - 40 . 11	PIPE COLLAR, TYPE A	2	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $1,400.00	Price $1,585.00	Price $775.00	Price $883.00	Price $2,000.00
Amount $2,800.00	Amount $3,170.00	Amount $1,550.00	Amount $1,766.00	Amount $4,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $1,340.00	Price $1,004.50	Price $1,500.00	Price $1,500.00	Price $1,090.00
Amount $2,680.00	Amount $2,009.00	Amount $3,000.00	Amount $3,000.00	Amount $2,180.00
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $500.00	Price $3,000.00	Price $741.96		
Amount $1,000.00	Amount $6,000.00	Amount $1,483.92		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0190	604 - 40 . 12	PIPE COLLAR, TYPE B	1	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $1,400.00	Price $1,130.00	Price $900.00	Price $883.00	Price $2,100.00
Amount $1,400.00	Amount $1,130.00	Amount $900.00	Amount $883.00	Amount $2,100.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $1,569.00	Price $710.04	Price $2,500.00	Price $2,000.00	Price $206.00
Amount $1,569.00	Amount $710.04	Amount $2,500.00	Amount $2,000.00	Amount $206.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $600.00	Price $4,000.00	Price $925.17
Amount $600.00	Amount $4,000.00	Amount $925.17

0200	606 - 10 . 10	GUARDRAIL TYPE A	150	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $18.26	Price $19.88	Price $18.50	Price $21.10	Price $17.75
Amount $2,739.00	Amount $2,982.00	Amount $2,775.00	Amount $3,165.00	Amount $2,662.50

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $18.80	Price $24.00	Price $26.00	Price $22.00	Price $21.20
Amount $2,820.00	Amount $3,600.00	Amount $3,900.00	Amount $3,300.00	Amount $3,180.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $20.00	Price $20.00	Price $20.44
Amount $3,000.00	Amount $3,000.00	Amount $3,066.00

0210	606 - 30 . 15	TYPE A CRASHWORTHY END TERMINAL	4	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $2,460.21	Price $1,923.49	Price $1,735.00	Price $2,044.00	Price $1,650.00
Amount $9,840.84	Amount $7,693.96	Amount $6,940.00	Amount $8,176.00	Amount $6,600.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $1,745.00	Price $2,250.00	Price $2,360.00	Price $2,200.00	Price $2,050.00
Amount $6,980.00	Amount $9,000.00	Amount $9,440.00	Amount $8,800.00	Amount $8,200.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $1,925.00	Price $2,200.00	Price $1,977.86
Amount $7,700.00	Amount $8,800.00	Amount $7,911.44

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0220	609 - 70 . 00	ROCK LINING	59	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $24.00	Price $50.00	Price $84.00	Price $52.70	Price $45.00
Amount $1,416.00	Amount $2,950.00	Amount $4,956.00	Amount $3,109.30	Amount $2,655.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $63.00	Price $51.67	Price $87.00	Price $80.00	Price $47.90
Amount $3,717.00	Amount $3,048.53	Amount $5,133.00	Amount $4,720.00	Amount $2,826.10
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $50.00	Price $64.00	Price $43.91		
Amount $2,950.00	Amount $3,776.00	Amount $2,590.69		

0230	616 - 10 . 05	CONSTRUCTION SIGNS	1,317	SQFT

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $5.10	Price $5.00	Price $4.75	Price $4.80	Price $4.50
Amount $6,716.70	Amount $6,585.00	Amount $6,255.75	Amount $6,321.60	Amount $5,926.50
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $4.75	Price $4.50	Price $5.50	Price $5.00	Price $7.10
Amount $6,255.75	Amount $5,926.50	Amount $7,243.50	Amount $6,585.00	Amount $9,350.70
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $6.00	Price $10.00	Price $5.14		
Amount $7,902.00	Amount $13,170.00	Amount $6,769.38		

0240	616 - 10 . 09	FLAG ASSEMBLY	44	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $20.40	Price $20.00	Price $21.00	Price $21.25	Price $20.00
Amount $897.60	Amount $880.00	Amount $924.00	Amount $935.00	Amount $880.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $21.00	Price $20.00	Price $21.00	Price $20.00	Price $21.30
Amount $924.00	Amount $880.00	Amount $924.00	Amount $880.00	Amount $937.20
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $20.50	Price $25.00	Price $20.57		
Amount $902.00	Amount $1,100.00	Amount $905.08		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0250	616 - 10 . 10	RELOCATED SIGNS	440	SQFT

1 Kat Excavation, Inc. Price $5.10 Amount $2,244.00	2 APAC-Missouri, Inc. Price $5.00 Amount $2,200.00	3 Ground Breaking Excavation & Utilities, LLC Price $4.20 Amount $1,848.00	4 Amino Brothers Co., Inc. Price $4.20 Amount $1,848.00	5 Lehman Construction, L.L.C. Price $3.95 Amount $1,738.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $4.20 Amount $1,848.00	7 Emery Sapp & Sons, Inc. Price $3.95 Amount $1,738.00	8 Snyder Construction Company Price $6.00 Amount $2,640.00	9 Sprouls Construction, Inc. Price $5.00 Amount $2,200.00	10 Phillips Grading & Construction Inc. Price $4.20 Amount $1,848.00
11 H. R. Quadri Contractors, LLC Price $5.25 Amount $2,310.00	12 RL Persons Construction Inc. Price $6.00 Amount $2,640.00	13 Branco Enterprises, Inc. Price $5.14 Amount $2,261.60		

0260	616 - 10 . 25	CHANNELIZER (TRIM LINE)	206	EA

1 Kat Excavation, Inc. Price $12.24 Amount $2,521.44	2 APAC-Missouri, Inc. Price $12.00 Amount $2,472.00	3 Ground Breaking Excavation & Utilities, LLC Price $11.00 Amount $2,266.00	4 Amino Brothers Co., Inc. Price $10.60 Amount $2,183.60	5 Lehman Construction, L.L.C. Price $10.00 Amount $2,060.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $10.60 Amount $2,183.60	7 Emery Sapp & Sons, Inc. Price $10.00 Amount $2,060.00	8 Snyder Construction Company Price $15.00 Amount $3,090.00	9 Sprouls Construction, Inc. Price $12.00 Amount $2,472.00	10 Phillips Grading & Construction Inc. Price $10.70 Amount $2,204.20
11 H. R. Quadri Contractors, LLC Price $12.00 Amount $2,472.00	12 RL Persons Construction Inc. Price $17.00 Amount $3,502.00	13 Branco Enterprises, Inc. Price $12.34 Amount $2,542.04		

0270	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	16	EA

1 Kat Excavation, Inc. Price $153.00 Amount $2,448.00	2 APAC-Missouri, Inc. Price $150.00 Amount $2,400.00	3 Ground Breaking Excavation & Utilities, LLC Price $130.00 Amount $2,080.00	4 Amino Brothers Co., Inc. Price $133.00 Amount $2,128.00	5 Lehman Construction, L.L.C. Price $125.00 Amount $2,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $132.50 Amount $2,120.00	7 Emery Sapp & Sons, Inc. Price $125.00 Amount $2,000.00	8 Snyder Construction Company Price $170.00 Amount $2,720.00	9 Sprouls Construction, Inc. Price $150.00 Amount $2,400.00	10 Phillips Grading & Construction Inc. Price $133.00 Amount $2,128.00
11 H. R. Quadri Contractors, LLC Price $152.00 Amount $2,432.00	12 RL Persons Construction Inc. Price $500.00 Amount $8,000.00	13 Branco Enterprises, Inc. Price $154.24 Amount $2,467.84		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0280	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**2**	**EA**

1 Kat Excavation, Inc. Price $1,020.00 Amount $2,040.00	2 APAC-Missouri, Inc. Price $1,000.00 Amount $2,000.00	3 Ground Breaking Excavation & Utilities, LLC Price $1,000.00 Amount $2,000.00	4 Amino Brothers Co., Inc. Price $1,009.00 Amount $2,018.00	5 Lehman Construction, L.L.C. Price $950.00 Amount $1,900.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,006.00 Amount $2,012.00	7 Emery Sapp & Sons, Inc. Price $950.00 Amount $1,900.00	8 Snyder Construction Company Price $1,200.00 Amount $2,400.00	9 Sprouls Construction, Inc. Price $1,000.00 Amount $2,000.00	10 Phillips Grading & Construction Inc. Price $1,015.00 Amount $2,030.00
11 H. R. Quadri Contractors, LLC Price $900.00 Amount $1,800.00	12 RL Persons Construction Inc. Price $1,500.00 Amount $3,000.00	13 Branco Enterprises, Inc. Price $1,028.27 Amount $2,056.54		

0290	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Kat Excavation, Inc. Price $4,590.00 Amount $9,180.00	2 APAC-Missouri, Inc. Price $4,500.00 Amount $9,000.00	3 Ground Breaking Excavation & Utilities, LLC Price $3,100.00 Amount $6,200.00	4 Amino Brothers Co., Inc. Price $2,125.00 Amount $4,250.00	5 Lehman Construction, L.L.C. Price $2,000.00 Amount $4,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,117.00 Amount $4,234.00	7 Emery Sapp & Sons, Inc. Price $2,000.00 Amount $4,000.00	8 Snyder Construction Company Price $5,500.00 Amount $11,000.00	9 Sprouls Construction, Inc. Price $4,500.00 Amount $9,000.00	10 Phillips Grading & Construction Inc. Price $2,132.00 Amount $4,264.00
11 H. R. Quadri Contractors, LLC Price $4,400.00 Amount $8,800.00	12 RL Persons Construction Inc. Price $6,000.00 Amount $12,000.00	13 Branco Enterprises, Inc. Price $4,627.19 Amount $9,254.38		

0300	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Kat Excavation, Inc. Price $140,800.00 Amount $140,800.00	2 APAC-Missouri, Inc. Price $57,000.00 Amount $57,000.00	3 Ground Breaking Excavation & Utilities, LLC Price $83,500.00 Amount $83,500.00	4 Amino Brothers Co., Inc. Price $105,218.00 Amount $105,218.00	5 Lehman Construction, L.L.C. Price $73,500.00 Amount $73,500.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $100,000.00 Amount $100,000.00	7 Emery Sapp & Sons, Inc. Price $226,037.00 Amount $226,037.00	8 Snyder Construction Company Price $130,000.00 Amount $130,000.00	9 Sprouls Construction, Inc. Price $200,000.00 Amount $200,000.00	10 Phillips Grading & Construction Inc. Price $153,153.53 Amount $153,153.53
11 H. R. Quadri Contractors, LLC Price $151,468.11 Amount $151,468.11	12 RL Persons Construction Inc. Price $108,000.00 Amount $108,000.00	13 Branco Enterprises, Inc. Price $106,009.79 Amount $106,009.79		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0310	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**		**6,705**	**LF**

1 Kat Excavation, Inc. Price $1.70 Amount $11,398.50	2 APAC-Missouri, Inc. Price $1.30 Amount $8,716.50	3 Ground Breaking Excavation & Utilities, LLC Price $1.10 Amount $7,375.50	4 Amino Brothers Co., Inc. Price $1.70 Amount $11,398.50	5 Lehman Construction, L.L.C. Price $1.50 Amount $10,057.50
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $2.85 Amount $19,109.25	7 Emery Sapp & Sons, Inc. Price $2.13 Amount $14,281.65	8 Snyder Construction Company Price $2.50 Amount $16,762.50	9 Sprouls Construction, Inc. Price $3.00 Amount $20,115.00	10 Phillips Grading & Construction Inc. Price $0.90 Amount $6,034.50
11 H. R. Quadri Contractors, LLC Price $1.85 Amount $12,404.25	12 RL Persons Construction Inc. Price $3.25 Amount $21,791.25	13 Branco Enterprises, Inc. Price $1.63 Amount $10,929.15		

0320	**620 - 59 . 01**	**4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**		**5,472**	**LF**

1 Kat Excavation, Inc. Price $0.12 Amount $656.64	2 APAC-Missouri, Inc. Price $0.42 Amount $2,298.24	3 Ground Breaking Excavation & Utilities, LLC Price $0.45 Amount $2,462.40	4 Amino Brothers Co., Inc. Price $0.45 Amount $2,462.40	5 Lehman Construction, L.L.C. Price $0.50 Amount $2,736.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.45 Amount $2,462.40	7 Emery Sapp & Sons, Inc. Price $0.08 Amount $437.76	8 Snyder Construction Company Price $0.60 Amount $3,283.20	9 Sprouls Construction, Inc. Price $0.50 Amount $2,736.00	10 Phillips Grading & Construction Inc. Price $0.10 Amount $547.20
11 H. R. Quadri Contractors, LLC Price $0.51 Amount $2,790.72	12 RL Persons Construction Inc. Price $0.55 Amount $3,009.60	13 Branco Enterprises, Inc. Price $0.43 Amount $2,352.96		

0330	**620 - 59 . 02**	**6 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**		**8,222**	**LF**

1 Kat Excavation, Inc. Price $0.15 Amount $1,233.30	2 APAC-Missouri, Inc. Price $0.51 Amount $4,193.22	3 Ground Breaking Excavation & Utilities, LLC Price $0.55 Amount $4,522.10	4 Amino Brothers Co., Inc. Price $0.55 Amount $4,522.10	5 Lehman Construction, L.L.C. Price $0.50 Amount $4,111.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.54 Amount $4,439.88	7 Emery Sapp & Sons, Inc. Price $0.11 Amount $904.42	8 Snyder Construction Company Price $0.60 Amount $4,933.20	9 Sprouls Construction, Inc. Price $0.50 Amount $4,111.00	10 Phillips Grading & Construction Inc. Price $0.12 Amount $986.64
11 H. R. Quadri Contractors, LLC Price $0.51 Amount $4,193.22	12 RL Persons Construction Inc. Price $0.55 Amount $4,522.10	13 Branco Enterprises, Inc. Price $0.52 Amount $4,275.44		

CERTIFIED BY DESIGN Phillips Atkinson STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0340	**620 - 59 . 03**	**6 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**3,470**	**LF**

1 Kat Excavation, Inc. Price $0.15 Amount $520.50	2 APAC-Missouri, Inc. Price $0.51 Amount $1,769.70	3 Ground Breaking Excavation & Utilities, LLC Price $0.55 Amount $1,908.50	4 Amino Brothers Co., Inc. Price $0.55 Amount $1,908.50	5 Lehman Construction, L.L.C. Price $0.50 Amount $1,735.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.54 Amount $1,873.80	7 Emery Sapp & Sons, Inc. Price $0.11 Amount $381.70	8 Snyder Construction Company Price $0.60 Amount $2,082.00	9 Sprouls Construction, Inc. Price $0.50 Amount $1,735.00	10 Phillips Grading & Construction Inc. Price $0.12 Amount $416.40
11 H. R. Quadri Contractors, LLC Price $0.51 Amount $1,769.70	12 RL Persons Construction Inc. Price $0.55 Amount $1,908.50	13 Branco Enterprises, Inc. Price $0.52 Amount $1,804.40		

0350	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**375**	**LF**

1 Kat Excavation, Inc. Price $0.30 Amount $112.50	2 APAC-Missouri, Inc. Price $4.40 Amount $1,650.00	3 Ground Breaking Excavation & Utilities, LLC Price $4.80 Amount $1,800.00	4 Amino Brothers Co., Inc. Price $4.70 Amount $1,762.50	5 Lehman Construction, L.L.C. Price $1.00 Amount $375.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $4.65 Amount $1,743.75	7 Emery Sapp & Sons, Inc. Price $0.21 Amount $78.75	8 Snyder Construction Company Price $1.10 Amount $412.50	9 Sprouls Construction, Inc. Price $1.00 Amount $375.00	10 Phillips Grading & Construction Inc. Price $0.22 Amount $82.50
11 H. R. Quadri Contractors, LLC Price $1.10 Amount $412.50	12 RL Persons Construction Inc. Price $1.15 Amount $431.25	13 Branco Enterprises, Inc. Price $4.52 Amount $1,695.00		

0360	**620 - 99 . 03**	**MISC.**	**1,767**	**LF**

1 Kat Excavation, Inc. Price $0.50 Amount $883.50	2 APAC-Missouri, Inc. Price $1.72 Amount $3,039.24	3 Ground Breaking Excavation & Utilities, LLC Price $2.00 Amount $3,534.00	4 Amino Brothers Co., Inc. Price $1.85 Amount $3,268.95	5 Lehman Construction, L.L.C. Price $3.00 Amount $5,301.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $1.80 Amount $3,180.60	7 Emery Sapp & Sons, Inc. Price $0.42 Amount $742.14	8 Snyder Construction Company Price $3.50 Amount $6,184.50	9 Sprouls Construction, Inc. Price $3.00 Amount $5,301.00	10 Phillips Grading & Construction Inc. Price $4.70 Amount $8,304.90
11 H. R. Quadri Contractors, LLC Price $3.05 Amount $5,389.35	12 RL Persons Construction Inc. Price $3.50 Amount $6,184.50	13 Branco Enterprises, Inc. Price $1.77 Amount $3,127.59		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0370	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**475**	**SQYD**

1 Kat Excavation, Inc. Price $15.95 Amount $7,576.25	2 APAC-Missouri, Inc. Price $9.50 Amount $4,512.50	3 Ground Breaking Excavation & Utilities, LLC Price $10.00 Amount $4,750.00	4 Amino Brothers Co., Inc. Price $12.75 Amount $6,056.25	5 Lehman Construction, L.L.C. Price $18.50 Amount $8,787.50
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $9.00 Amount $4,275.00	7 Emery Sapp & Sons, Inc. Price $12.00 Amount $5,700.00	8 Snyder Construction Company Price $15.00 Amount $7,125.00	9 Sprouls Construction, Inc. Price $18.50 Amount $8,787.50	10 Phillips Grading & Construction Inc. Price $1.60 Amount $760.00
11 H. R. Quadri Contractors, LLC Price $10.00 Amount $4,750.00	12 RL Persons Construction Inc. Price $14.00 Amount $6,650.00	13 Branco Enterprises, Inc. Price $12.34 Amount $5,861.50		

0380	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Kat Excavation, Inc. Price $14,000.00 Amount $14,000.00	2 APAC-Missouri, Inc. Price $7,710.00 Amount $7,710.00	3 Ground Breaking Excavation & Utilities, LLC Price $7,750.00 Amount $7,750.00	4 Amino Brothers Co., Inc. Price $7,436.00 Amount $7,436.00	5 Lehman Construction, L.L.C. Price $7,000.00 Amount $7,000.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $11,200.00 Amount $11,200.00	7 Emery Sapp & Sons, Inc. Price $14,500.00 Amount $14,500.00	8 Snyder Construction Company Price $30,000.00 Amount $30,000.00	9 Sprouls Construction, Inc. Price $30,000.00 Amount $30,000.00	10 Phillips Grading & Construction Inc. Price $12,525.00 Amount $12,525.00
11 H. R. Quadri Contractors, LLC Price $20,000.00 Amount $20,000.00	12 RL Persons Construction Inc. Price $20,000.00 Amount $20,000.00	13 Branco Enterprises, Inc. Price $118,538.27 Amount $118,538.27		

0390	**703 - 40 . 41**	**CLASS B-1 CONCRETE (CULVERTS)**	**97.4**	**CUYD**

1 Kat Excavation, Inc. Price $493.68 Amount $48,084.43	2 APAC-Missouri, Inc. Price $484.00 Amount $47,141.60	3 Ground Breaking Excavation & Utilities, LLC Price $328.00 Amount $31,947.20	4 Amino Brothers Co., Inc. Price $368.00 Amount $35,843.20	5 Lehman Construction, L.L.C. Price $410.00 Amount $39,934.00
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $455.00 Amount $44,317.00	7 Emery Sapp & Sons, Inc. Price $305.90 Amount $29,794.66	8 Snyder Construction Company Price $260.00 Amount $25,324.00	9 Sprouls Construction, Inc. Price $400.00 Amount $38,960.00	10 Phillips Grading & Construction Inc. Price $634.00 Amount $61,751.60
11 H. R. Quadri Contractors, LLC Price $595.00 Amount $57,953.00	12 RL Persons Construction Inc. Price $1,100.00 Amount $107,140.00	13 Branco Enterprises, Inc. Price $419.36 Amount $40,845.66		

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0400	706 - 10 . 30	REINFORCING STEEL (CULVERTS)	13,420	LB

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $0.94	Price $2.15	Price $1.05	Price $0.85	Price $1.00
Amount $12,614.80	Amount $28,853.00	Amount $14,091.00	Amount $11,407.00	Amount $13,420.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $1.08	Price $1.10	Price $1.00	Price $1.00	Price $1.06
Amount $14,493.60	Amount $14,762.00	Amount $13,420.00	Amount $13,420.00	Amount $14,225.20
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $1.00	Price $1.00	Price $0.97		
Amount $13,420.00	Amount $13,420.00	Amount $13,017.40		

0410	725 - 04 . 24	24 IN. PIPE GROUP C	53	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $35.00	Price $37.00	Price $45.00	Price $46.55	Price $45.00
Amount $1,855.00	Amount $1,961.00	Amount $2,385.00	Amount $2,467.15	Amount $2,385.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $31.35	Price $46.23	Price $29.00	Price $50.00	Price $40.40
Amount $1,661.55	Amount $2,450.19	Amount $1,537.00	Amount $2,650.00	Amount $2,141.20
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $38.00	Price $60.00	Price $31.20		
Amount $2,014.00	Amount $3,180.00	Amount $1,653.60		

0420	726 - 10 . 15	15 IN. PIPE GROUP A	44	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $21.00	Price $37.00	Price $48.00	Price $43.50	Price $35.00
Amount $924.00	Amount $1,628.00	Amount $2,112.00	Amount $1,914.00	Amount $1,540.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	**7 Emery Sapp & Sons, Inc.**	**8 Snyder Construction Company**	**9 Sprouls Construction, Inc.**	**10 Phillips Grading & Construction Inc.**
Price $41.75	Price $33.69	Price $30.00	Price $40.00	Price $30.00
Amount $1,837.00	Amount $1,482.36	Amount $1,320.00	Amount $1,760.00	Amount $1,320.00
11 H. R. Quadri Contractors, LLC	**12 RL Persons Construction Inc.**	**13 Branco Enterprises, Inc.**		
Price $40.00	Price $45.00	Price $22.35		
Amount $1,760.00	Amount $1,980.00	Amount $983.40		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0430	726 - 10 . 24	24 IN. PIPE GROUP A		167	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $28.00	Price $30.00	Price $43.00	Price $50.30	Price $42.00
Amount $4,676.00	Amount $5,010.00	Amount $7,181.00	Amount $8,400.10	Amount $7,014.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $51.70	Price $42.96	Price $54.00	Price $40.00	Price $49.40
Amount $8,633.90	Amount $7,174.32	Amount $9,018.00	Amount $6,680.00	Amount $8,249.80

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $45.00	Price $60.00	Price $30.29
Amount $7,515.00	Amount $10,020.00	Amount $5,058.43

0440	726 - 10 . 42	42 IN. PIPE GROUP A		33	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $68.00	Price $85.00	Price $114.00	Price $64.90	Price $120.00
Amount $2,244.00	Amount $2,805.00	Amount $3,762.00	Amount $2,141.70	Amount $3,960.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $110.50	Price $95.17	Price $102.00	Price $80.00	Price $70.80
Amount $3,646.50	Amount $3,140.61	Amount $3,366.00	Amount $2,640.00	Amount $2,336.40

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $85.00	Price $130.00	Price $84.84
Amount $2,805.00	Amount $4,290.00	Amount $2,799.72

0450	726 - 10 . 48	48 IN. PIPE GROUP A		108	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $70.00	Price $72.00	Price $124.00	Price $69.60	Price $100.00
Amount $7,560.00	Amount $7,776.00	Amount $13,392.00	Amount $7,516.80	Amount $10,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $117.00	Price $103.83	Price $100.00	Price $100.00	Price $72.40
Amount $12,636.00	Amount $11,213.64	Amount $10,800.00	Amount $10,800.00	Amount $7,819.20

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $100.00	Price $140.00	Price $87.07
Amount $10,800.00	Amount $15,120.00	Amount $9,403.56

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0460 732 - 06 . 15 15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 2 EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $350.00	Price $250.00	Price $485.00	Price $362.00	Price $1,450.00
Amount $700.00	Amount $500.00	Amount $970.00	Amount $724.00	Amount $2,900.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $644.00	Price $290.01	Price $650.00	Price $250.00	Price $695.00
Amount $1,288.00	Amount $580.02	Amount $1,300.00	Amount $500.00	Amount $1,390.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $500.00	Price $700.00	Price $717.02
Amount $1,000.00	Amount $1,400.00	Amount $1,434.04

0470 732 - 06 . 24 24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 4 EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $500.00	Price $325.00	Price $820.00	Price $465.00	Price $1,540.00
Amount $2,000.00	Amount $1,300.00	Amount $3,280.00	Amount $1,860.00	Amount $6,160.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $832.00	Price $389.41	Price $940.00	Price $350.00	Price $805.00
Amount $3,328.00	Amount $1,557.64	Amount $3,760.00	Amount $1,400.00	Amount $3,220.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $700.00	Price $725.00	Price $850.70
Amount $2,800.00	Amount $2,900.00	Amount $3,402.80

0480 732 - 06 . 42 42 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION 1 EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $2,800.00	Price $1,500.00	Price $1,725.00	Price $1,554.00	Price $2,800.00
Amount $2,800.00	Amount $1,500.00	Amount $1,725.00	Amount $1,554.00	Amount $2,800.00

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $1,700.00	Price $991.08	Price $2,600.00	Price $1,500.00	Price $1,840.00
Amount $1,700.00	Amount $991.08	Amount $2,600.00	Amount $1,500.00	Amount $1,840.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $2,000.00	Price $1,800.00	Price $2,683.38
Amount $2,000.00	Amount $1,800.00	Amount $2,683.38

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0490	732 - 06 . 48	48 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION	2	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $3,000.00	Price $1,700.00	Price $1,805.00	Price $1,746.00	Price $6,100.00
Amount $6,000.00	Amount $3,400.00	Amount $3,610.00	Amount $3,492.00	Amount $12,200.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $1,940.00	Price $1,319.42	Price $3,100.00	Price $1,700.00	Price $2,050.00
Amount $3,880.00	Amount $2,638.84	Amount $6,200.00	Amount $3,400.00	Amount $4,100.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $2,500.00	Price $2,100.00	Price $2,934.28		
Amount $5,000.00	Amount $4,200.00	Amount $5,868.56		

0500	732 - 08 . 24	24 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $500.00	Price $260.00	Price $310.00	Price $437.00	Price $1,450.00
Amount $2,000.00	Amount $1,040.00	Amount $1,240.00	Amount $1,748.00	Amount $5,800.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $780.00	Price $428.36	Price $375.00	Price $350.00	Price $775.00
Amount $3,120.00	Amount $1,713.44	Amount $1,500.00	Amount $1,400.00	Amount $3,100.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $400.00	Price $725.00	Price $1,038.51		
Amount $1,600.00	Amount $2,900.00	Amount $4,154.04		

0510	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	14.6	ACRE

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $1,800.00	Price $1,475.00	Price $1,950.00	Price $1,477.00	Price $1,850.00
Amount $26,280.00	Amount $21,535.00	Amount $28,470.00	Amount $21,564.20	Amount $27,010.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $1,560.00	Price $1,475.00	Price $2,000.00	Price $1,475.00	Price $1,570.00
Amount $22,776.00	Amount $21,535.00	Amount $29,200.00	Amount $21,535.00	Amount $22,922.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $1,475.00	Price $1,700.00	Price $1,516.69		
Amount $21,535.00	Amount $24,820.00	Amount $22,143.67		

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0520	806 - 10 . 16	SEDIMENT REMOVAL	107	CUYD

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $15.00	Price $7.50	Price $5.00	Price $17.65	Price $20.00
Amount $1,605.00	Amount $802.50	Amount $535.00	Amount $1,888.55	Amount $2,140.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $20.00	Price $25.78	Price $20.00	Price $40.00	Price $21.10
Amount $2,140.00	Amount $2,758.46	Amount $2,140.00	Amount $4,280.00	Amount $2,257.70
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $5.00	Price $40.00	Price $37.17		
Amount $535.00	Amount $4,280.00	Amount $3,977.19		

0530	806 - 10 . 19	SILT FENCE	641	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $4.80	Price $3.40	Price $2.50	Price $2.50	Price $2.30
Amount $3,076.80	Amount $2,179.40	Amount $1,602.50	Amount $1,602.50	Amount $1,474.30
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $3.15	Price $3.00	Price $4.00	Price $3.00	Price $3.20
Amount $2,019.15	Amount $1,923.00	Amount $2,564.00	Amount $1,923.00	Amount $2,051.20
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $3.00	Price $5.00	Price $3.08		
Amount $1,923.00	Amount $3,205.00	Amount $1,974.28		

0540	806 - 10 . 22	TYPE II DITCH CHECK	100	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $178.00	Price $161.00	Price $140.00	Price $122.00	Price $135.00
Amount $17,800.00	Amount $16,100.00	Amount $14,000.00	Amount $12,200.00	Amount $13,500.00
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $158.00	Price $150.00	Price $160.00	Price $150.00	Price $160.00
Amount $15,800.00	Amount $15,000.00	Amount $16,000.00	Amount $15,000.00	Amount $16,000.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $150.00	Price $185.00	Price $154.24		
Amount $15,000.00	Amount $18,500.00	Amount $15,424.00		

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$864,066.19
2	APAC-Missouri, Inc.	$867,124.69
3	Ground Breaking Excavation & Utilities, LLC	$916,648.94

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:

G01

Rank by Contract Total	Vendor Name	Total
4	Amino Brothers Co., Inc.	$948,605.95
5	Lehman Construction, L.L.C.	$839,094.25
6	Chester Bross Const. Co./C.B. Equipment Inc.	$897,730.86
7	Emery Sapp & Sons, Inc.	$1,178,814.18
8	Snyder Construction Company	$1,200,925.45
9	Sprouls Construction, Inc.	$1,324,034.85
10	Phillips Grading & Construction Inc.	$1,279,049.31
11	H. R. Quadri Contractors, LLC	$1,507,500.06
12	RL Persons Construction Inc.	$1,304,676.40
13	Branco Enterprises, Inc.	$1,487,649.00

Section 0002 : ALT PVMT A ITEMS - SP (RAMPS) - J7P0797T

0550 403 - 04 . 04 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C 13,792.7 SQYD

1 Kat Excavation, Inc.
Price $35.00
Amount $482,744.50

2 APAC-Missouri, Inc.
Price $35.70
Amount $492,399.39

3 Ground Breaking Excavation & Utilities, LLC
Price $37.50
Amount $517,226.25

4 Amino Brothers Co., Inc.
Price $37.70
Amount $519,984.79

5 Snyder Construction Company
Price $40.00
Amount $551,708.00

6 Phillips Grading & Construction Inc.
Price $38.00
Amount $524,122.60

7 H. R. Quadri Contractors, LLC
Price $35.75
Amount $493,089.03

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$482,744.50
2	APAC-Missouri, Inc.	$492,399.39
3	Ground Breaking Excavation & Utilities, LLC	$517,226.25
4	Amino Brothers Co., Inc.	$519,984.79
5	Snyder Construction Company	$551,708.00
6	Phillips Grading & Construction Inc.	$524,122.60
7	H. R. Quadri Contractors, LLC	$493,089.03

Section 0003 : ALT PVMT B ITEMS - PC (RAMPS) - J7P0797T

0560 502 - 13 . 08 CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS) 13,792.7 SQYD

1 Lehman Construction, L.L.C.
Price $42.00
Amount $579,293.40

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $41.35
Amount $570,328.15

3 Emery Sapp & Sons, Inc.
Price $32.88
Amount $453,503.98

4 Sprouls Construction, Inc.
Price $38.00
Amount $524,122.60

5 RL Persons Construction Inc.
Price $46.00
Amount $634,464.20

6 Branco Enterprises, Inc.
Price $42.05
Amount $579,983.04

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$579,293.40
2	Chester Bross Const. Co./C.B. Equipment Inc.	$570,328.15

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:

G01

Rank by Contract Total	Vendor Name	Total
3	Emery Sapp & Sons, Inc.	$453,503.98
4	Sprouls Construction, Inc.	$524,122.60
5	RL Persons Construction Inc.	$634,464.20
6	Branco Enterprises, Inc.	$579,983.04

Section 0004 : ALT SHLDR C ITEMS - HMA (RAMPS) - J7P0797T

0570 401 - 01 . 50 TYPE A2 SHOULDER 4,466.4 SQYD

1 Kat Excavation, Inc.
Price $25.50
Amount $113,893.20

2 APAC-Missouri, Inc.
Price $26.15
Amount $116,796.36

3 Ground Breaking Excavation & Utilities, LLC
Price $27.50
Amount $122,826.00

4 Amino Brothers Co., Inc.
Price $22.05
Amount $98,484.12

5 Emery Sapp & Sons, Inc.
Price $20.55
Amount $91,784.52

6 Snyder Construction Company
Price $22.00
Amount $98,260.80

7 Phillips Grading & Construction Inc.
Price $27.90
Amount $124,612.56

8 H. R. Quadri Contractors, LLC
Price $26.15
Amount $116,796.36

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$113,893.20
2	APAC-Missouri, Inc.	$116,796.36
3	Ground Breaking Excavation & Utilities, LLC	$122,826.00
4	Amino Brothers Co., Inc.	$98,484.12
5	Emery Sapp & Sons, Inc.	$91,784.52
6	Snyder Construction Company	$98,260.80
7	Phillips Grading & Construction Inc.	$124,612.56
8	H. R. Quadri Contractors, LLC	$116,796.36

Section 0005 : ALT SHLDR D ITEMS - PC (RAMPS) - J7P0797T

0580 502 - 13 . 40 TYPE A2 SHOULDER 4,466.4 SQYD

1 Lehman Construction, L.L.C.
Price $37.00
Amount $165,256.80

2 Chester Bross Const. Co./C.B. Equipment Inc.
Price $30.60
Amount $136,671.84

3 Sprouls Construction, Inc.
Price $28.00
Amount $125,059.20

4 RL Persons Construction Inc.
Price $45.00
Amount $200,988.00

5 Branco Enterprises, Inc.
Price $35.08
Amount $156,681.31

Section Total for: 0005

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$165,256.80
2	Chester Bross Const. Co./C.B. Equipment Inc.	$136,671.84
3	Sprouls Construction, Inc.	$125,059.20
4	RL Persons Construction Inc.	$200,988.00
5	Branco Enterprises, Inc.	$156,681.31

Section 0006 : ALT PVMT E ITEMS - HMA (OUTER RD. #1) - J7P0797T

0590 401 - 01 . 01 8 INCHES, BITUMINOUS PAVEMENT 2,429.8 SQYD

1 Kat Excavation, Inc.
Price $27.30
Amount $66,333.54

2 APAC-Missouri, Inc.
Price $29.40
Amount $71,436.12

3 Ground Breaking Excavation & Utilities, LLC
Price $31.00
Amount $75,323.80

4 Amino Brothers Co., Inc.
Price $28.50

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Call No:
G01

Amount	$69,249.30	5 Emery Sapp & Sons, Inc. Price $26.60 Amount $64,632.68	6 Snyder Construction Company Price $28.00 Amount $68,034.40	7 Phillips Grading & Construction Inc. Price $31.35 Amount $76,174.23	8 H. R. Quadri Contractors, LLC Price $29.50 Amount $71,679.10		

Section Total for: 0006

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$66,333.54
2	APAC-Missouri, Inc.	$71,436.12
3	Ground Breaking Excavation & Utilities, LLC	$75,323.80
4	Amino Brothers Co., Inc.	$69,249.30
5	Emery Sapp & Sons, Inc.	$64,632.68
6	Snyder Construction Company	$68,034.40
7	Phillips Grading & Construction Inc.	$76,174.23
8	H. R. Quadri Contractors, LLC	$71,679.10

Section 0007 : ALT PVMT F ITEMS - PC (OUTER RD. #1) - J7P0797T

0600 502 - 13 . 07 CONCRETE PAVEMENT (7 IN. NON-REINFORCED, 15 FT. JOINTS) 2,429.8 SQYD

1 Lehman Construction, L.L.C. Price $47.00 Amount $114,200.60	2 Chester Bross Const. Co./C.B. Equipment Inc. Price $45.25 Amount $109,948.45	3 Sprouls Construction, Inc. Price $30.00 Amount $72,894.00	4 RL Persons Construction Inc. Price $40.00 Amount $97,192.00	5 Branco Enterprises, Inc. Price $34.79 Amount $84,532.74			

Section Total for: 0007

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$114,200.60
2	Chester Bross Const. Co./C.B. Equipment Inc.	$109,948.45
3	Sprouls Construction, Inc.	$72,894.00
4	RL Persons Construction Inc.	$97,192.00
5	Branco Enterprises, Inc.	$84,532.74

Section 0008 : HIGHWAY SIGNING ITEMS - J7P0797T

0610 903 - 10 . 10 CONCRETE FOOTINGS, EMBEDDED 24.2 CUYD

1 Kat Excavation, Inc. Price $576.60 Amount $13,953.72	2 APAC-Missouri, Inc. Price $625.35 Amount $15,133.47	3 Ground Breaking Excavation & Utilities, LLC Price $756.00 Amount $18,295.20	4 Amino Brothers Co., Inc. Price $664.00 Amount $16,068.80	5 Lehman Construction, L.L.C. Price $719.69 Amount $17,416.50
6 Chester Bross Const. Co./C.B. Equipment Inc. Price $762.00 Amount $18,440.40	7 Emery Sapp & Sons, Inc. Price $1,025.00 Amount $24,805.00	8 Snyder Construction Company Price $1,100.00 Amount $26,620.00	9 Sprouls Construction, Inc. Price $700.00 Amount $16,940.00	10 Phillips Grading & Construction Inc. Price $665.00 Amount $16,093.00
11 H. R. Quadri Contractors, LLC Price $625.00 Amount $15,125.00	12 RL Persons Construction Inc. Price $700.00 Amount $16,940.00	13 Branco Enterprises, Inc. Price $1,053.97 Amount $25,506.07		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0620	903 - 12 . 10	STRUCTURAL STEEL POSTS	9,090	LB

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $2.37	Price $2.09	Price $2.10	Price $2.25	Price $1.95
Amount $21,543.30	Amount $18,998.10	Amount $19,089.00	Amount $20,452.50	Amount $17,725.50

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $2.06	Price $2.50	Price $2.60	Price $3.00	Price $2.25
Amount $18,725.40	Amount $22,725.00	Amount $23,634.00	Amount $27,270.00	Amount $20,452.50

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $2.10	Price $2.50	Price $2.57
Amount $19,089.00	Amount $22,725.00	Amount $23,361.30

0630	903 - 12 . 20	PIPE POSTS	3,090	LB

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $3.09	Price $2.09	Price $2.40	Price $2.25	Price $2.24
Amount $9,548.10	Amount $6,458.10	Amount $7,416.00	Amount $6,952.50	Amount $6,921.60

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $2.37	Price $2.50	Price $2.60	Price $3.00	Price $22.25
Amount $7,323.30	Amount $7,725.00	Amount $8,034.00	Amount $9,270.00	Amount $68,752.50

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $2.10	Price $2.50	Price $2.57
Amount $6,489.00	Amount $7,725.00	Amount $7,941.30

0640	903 - 12 . 40	BREAKAWAY ASSEMBLY	44	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $92.38	Price $76.65	Price $128.50	Price $81.40	Price $122.51
Amount $4,064.72	Amount $3,372.60	Amount $5,654.00	Amount $3,581.60	Amount $5,390.44

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $129.70	Price $90.00	Price $95.00	Price $90.00	Price $81.70
Amount $5,706.80	Amount $3,960.00	Amount $4,180.00	Amount $3,960.00	Amount $3,594.80

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $76.50	Price $85.00	Price $92.54
Amount $3,366.00	Amount $3,740.00	Amount $4,071.76

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:

G01

0650	903 - 12 . 52	7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	24	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $37.23	Price $38.55	Price $42.75	Price $40.95	Price $40.81
Amount $893.52	Amount $925.20	Amount $1,026.00	Amount $982.80	Amount $979.44

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $43.20	Price $38.00	Price $40.00	Price $45.00	Price $41.00
Amount $1,036.80	Amount $912.00	Amount $960.00	Amount $1,080.00	Amount $984.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $38.50	Price $44.00	Price $39.07
Amount $924.00	Amount $1,056.00	Amount $937.68

0660	903 - 12 . 56	7 FT. CHANNEL POST DELINEATOR, WHITE	22	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $32.18	Price $30.55	Price $37.25	Price $32.80	Price $35.31
Amount $707.96	Amount $672.10	Amount $819.50	Amount $721.60	Amount $776.82

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $37.40	Price $34.00	Price $36.00	Price $36.00	Price $33.00
Amount $822.80	Amount $748.00	Amount $792.00	Amount $792.00	Amount $726.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $31.00	Price $35.00	Price $34.96
Amount $682.00	Amount $770.00	Amount $769.12

0670	903 - 12 . 57	7 FT. CHANNEL POST DELINEATOR, YELLOW	8	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $32.18	Price $30.55	Price $37.25	Price $32.80	Price $35.31
Amount $257.44	Amount $244.40	Amount $298.00	Amount $262.40	Amount $282.48

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $37.40	Price $34.00	Price $36.00	Price $36.00	Price $33.00
Amount $299.20	Amount $272.00	Amount $288.00	Amount $288.00	Amount $264.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $31.00	Price $35.00	Price $34.96
Amount $248.00	Amount $280.00	Amount $279.68

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0680	903 - 12 . 58	7 FT. CHANNEL POST DELINEATOR, WHITE/RED	24	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $37.23	Price $38.55	Price $42.50	Price $40.95	Price $40.39
Amount $893.52	Amount $925.20	Amount $1,020.00	Amount $982.80	Amount $969.36

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $42.75	Price $38.00	Price $40.00	Price $45.00	Price $41.00
Amount $1,026.00	Amount $912.00	Amount $960.00	Amount $1,080.00	Amount $984.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $38.75	Price $44.00	Price $39.07
Amount $930.00	Amount $1,056.00	Amount $937.68

0690	903 - 12 . 59	7 FT. CHANNEL POST DELINEATOR, YELLOW/RED	8	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $37.23	Price $38.55	Price $42.50	Price $40.95	Price $40.39
Amount $297.84	Amount $308.40	Amount $340.00	Amount $327.60	Amount $323.12

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $42.75	Price $38.00	Price $40.00	Price $45.00	Price $41.00
Amount $342.00	Amount $304.00	Amount $320.00	Amount $360.00	Amount $328.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $39.00	Price $44.00	Price $39.07
Amount $312.00	Amount $352.00	Amount $312.56

0700	903 - 12 . 70	PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA.	65	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $16.07	Price $9.47	Price $9.25	Price $10.05	Price $8.85
Amount $1,044.55	Amount $615.55	Amount $601.25	Amount $653.25	Amount $575.25

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $9.35	Price $12.00	Price $13.00	Price $11.00	Price $10.00
Amount $607.75	Amount $780.00	Amount $845.00	Amount $715.00	Amount $650.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $9.50	Price $10.50	Price $12.34
Amount $617.50	Amount $682.50	Amount $802.10

CERTIFIED BY DESIGN Phillips Pokorny STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0710	903 - 12 . 71	PERFORATED SQUARE STEEL TUBE POST ANCHOR	42	LF

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $60.72	Price $19.78	Price $13.50	Price $21.00	Price $12.71
Amount $2,550.24	Amount $830.76	Amount $567.00	Amount $882.00	Amount $533.82
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $13.45	Price $24.00	Price $26.00	Price $24.00	Price $21.00
Amount $564.90	Amount $1,008.00	Amount $1,092.00	Amount $1,008.00	Amount $882.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $19.75	Price $22.00	Price $24.68		
Amount $829.50	Amount $924.00	Amount $1,036.56		

0720	903 - 50 . 04	TYPE SHR2L-1 SIGN	306	SQFT

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $22.49	Price $18.80	Price $20.50	Price $19.95	Price $19.53
Amount $6,881.94	Amount $5,752.80	Amount $6,273.00	Amount $6,104.70	Amount $5,976.18
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $20.70	Price $19.00	Price $20.00	Price $20.00	Price $20.00
Amount $6,334.20	Amount $5,814.00	Amount $6,120.00	Amount $6,120.00	Amount $6,120.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $19.00	Price $21.00	Price $19.54		
Amount $5,814.00	Amount $6,426.00	Amount $5,979.24		

0730	903 - 50 . 11	SIGN, TYPE STR2L-3	1,123	SQFT

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $22.82	Price $18.32	Price $17.50	Price $19.45	Price $16.79
Amount $25,626.86	Amount $20,573.36	Amount $19,652.50	Amount $21,842.35	Amount $18,855.17
6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $17.75	Price $21.00	Price $22.00	Price $20.00	Price $20.00
Amount $19,933.25	Amount $23,583.00	Amount $24,706.00	Amount $22,460.00	Amount $22,460.00
11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.		
Price $18.50	Price $21.00	Price $21.59		
Amount $20,775.50	Amount $23,583.00	Amount $24,245.57		

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:
G01

0740	903 - 50 . 17	48 IN. STOP SIGN	4	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $199.48	Price $256.01	Price $258.00	Price $272.00	Price $244.82
Amount $797.92	Amount $1,024.04	Amount $1,032.00	Amount $1,088.00	Amount $979.28

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $259.00	Price $200.00	Price $210.00	Price $300.00	Price $273.00
Amount $1,036.00	Amount $800.00	Amount $840.00	Amount $1,200.00	Amount $1,092.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $255.00	Price $275.00	Price $205.65
Amount $1,020.00	Amount $1,100.00	Amount $822.60

0750	903 - 99 . 02	MISC.	6	EA

1 Kat Excavation, Inc.	2 APAC-Missouri, Inc.	3 Ground Breaking Excavation & Utilities, LLC	4 Amino Brothers Co., Inc.	5 Lehman Construction, L.L.C.
Price $40.80	Price $129.38	Price $66.00	Price $138.00	Price $62.84
Amount $244.80	Amount $776.28	Amount $396.00	Amount $828.00	Amount $377.04

6 Chester Bross Const. Co./C.B. Equipment Inc.	7 Emery Sapp & Sons, Inc.	8 Snyder Construction Company	9 Sprouls Construction, Inc.	10 Phillips Grading & Construction Inc.
Price $66.55	Price $200.00	Price $210.00	Price $160.00	Price $78.50
Amount $399.30	Amount $1,200.00	Amount $1,260.00	Amount $960.00	Amount $471.00

11 H. R. Quadri Contractors, LLC	12 RL Persons Construction Inc.	13 Branco Enterprises, Inc.
Price $130.00	Price $140.00	Price $205.65
Amount $780.00	Amount $840.00	Amount $1,233.90

Section Total for: 0008

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$89,306.43
2	APAC-Missouri, Inc.	$76,610.36
3	Ground Breaking Excavation & Utilities, LLC	$82,479.45
4	Amino Brothers Co., Inc.	$81,730.90
5	Lehman Construction, L.L.C.	$78,082.00
6	Chester Bross Const. Co./C.B. Equipment Inc.	$82,598.10
7	Emery Sapp & Sons, Inc.	$95,548.00
8	Snyder Construction Company	$100,651.00
9	Sprouls Construction, Inc.	$93,503.00
10	Phillips Grading & Construction Inc.	$143,853.80
11	H. R. Quadri Contractors, LLC	$77,001.50
12	RL Persons Construction Inc.	$88,199.50
13	Branco Enterprises, Inc.	$98,237.12

Project Total for: J7P0797T

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	$1,616,343.86
2	APAC-Missouri, Inc.	$1,624,366.92

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G01
Letting Date: 01/25/2013

Call No:

G01

Rank by Contract Total	Vendor Name	Total
3	Ground Breaking Excavation & Utilities, LLC	$1,714,504.44
4	Amino Brothers Co., Inc.	$1,718,055.06
5	Lehman Construction, L.L.C.	$1,775,927.05
6	Chester Bross Const. Co./C.B. Equipment Inc.	$1,797,277.40
7	Emery Sapp & Sons, Inc.	$1,884,283.36
8	Snyder Construction Company	$2,019,579.65
9	Sprouls Construction, Inc.	$2,139,613.65
10	Phillips Grading & Construction Inc.	$2,147,812.50
11	H. R. Quadri Contractors, LLC	$2,266,066.05
12	RL Persons Construction Inc.	$2,325,520.10
13	Branco Enterprises, Inc.	$2,407,083.21

Contract Total for: 130125-G01

Rank by Contract Total	Vendor Name	Total
1	Kat Excavation, Inc.	**$1,616,343.86**
2	APAC-Missouri, Inc.	**$1,624,366.92**
3	Ground Breaking Excavation & Utilities, LLC	**$1,714,504.44**
4	Amino Brothers Co., Inc.	**$1,718,055.06**
5	Lehman Construction, L.L.C.	**$1,775,927.05**
6	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,797,277.40**
7	Emery Sapp & Sons, Inc.	**$1,884,283.36**
8	Snyder Construction Company	**$2,019,579.65**
9	Sprouls Construction, Inc.	**$2,139,613.65**
10	Phillips Grading & Construction Inc.	**$2,147,812.50**
11	H. R. Quadri Contractors, LLC	**$2,266,066.05**
12	RL Persons Construction Inc.	**$2,325,520.10**
13	Branco Enterprises, Inc.	**$2,407,083.21**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: G02 **Contract ID:** 130125-G02 **Counties:** DALLAS

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J8S2169 - ROUTE 73 - DALLAS COUNTY **Project(s):** FAF-73-1(7)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011123	Hartman and Company, Inc.	$264,707.85	100.00%
2	0010223	Magruder Construction Co., Inc.	$272,597.70	102.98%
3	0010907	Don Schnieders Excavating Company, Inc.	$273,257.60	103.23%
4	0011146	APAC-Missouri, Inc.	$287,144.70	108.48%
5	0010130	Burk Bridge Co.	$288,914.10	109.14%
6	0011540	Lehman Construction, L.L.C.	$289,368.82	109.32%
7	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$293,460.00	110.86%
8	0010550	Boone Construction Co.	$298,931.70	112.93%
9	0010122	Branco Enterprises, Inc.	$329,113.20	124.33%
10	0012722	Ground Breaking Excavation & Utilities, LLC	$332,684.75	125.68%
11	0011270	Pace Construction Company, LLC	$345,000.00	130.33%

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

Project J8S2169 : Bridge replacement

Section 0001 : ROADWAY ITEMS - J8S2169

0010	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Hartman and Company, Inc. Price $2,900.00 Amount $2,900.00	2 Magruder Construction Co., Inc. Price $6,000.00 Amount $6,000.00	3 Don Schnieders Excavating Company, Inc. Price $2,400.00 Amount $2,400.00	4 APAC-Missouri, Inc. Price $6,880.00 Amount $6,880.00	5 Burk Bridge Co. Price $2,400.00 Amount $2,400.00
6 Lehman Construction, L.L.C. Price $3,450.00 Amount $3,450.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,500.00 Amount $2,500.00	8 Boone Construction Co. Price $3,000.00 Amount $3,000.00	9 Branco Enterprises, Inc. Price $2,600.00 Amount $2,600.00	10 Ground Breaking Excavation & Utilities, LLC Price $2,800.00 Amount $2,800.00
11 Pace Construction Company, LLC Price $2,400.00 Amount $2,400.00				

0020	207 - 20 . 00	LINEAR GRADING CLASS 2	5.4	STA

1 Hartman and Company, Inc. Price $360.00 Amount $1,944.00	2 Magruder Construction Co., Inc. Price $1,200.00 Amount $6,480.00	3 Don Schnieders Excavating Company, Inc. Price $948.00 Amount $5,119.20	4 APAC-Missouri, Inc. Price $640.00 Amount $3,456.00	5 Burk Bridge Co. Price $1,000.00 Amount $5,400.00
6 Lehman Construction, L.L.C. Price $1,250.00 Amount $6,750.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $250.00 Amount $1,350.00	8 Boone Construction Co. Price $1,400.00 Amount $7,560.00	9 Branco Enterprises, Inc. Price $1,300.00 Amount $7,020.00	10 Ground Breaking Excavation & Utilities, LLC Price $1,200.00 Amount $6,480.00
11 Pace Construction Company, LLC Price $950.00 Amount $5,130.00				

0030	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	160	SQYD

1 Hartman and Company, Inc. Price $6.30 Amount $1,008.00	2 Magruder Construction Co., Inc. Price $14.50 Amount $2,320.00	3 Don Schnieders Excavating Company, Inc. Price $12.50 Amount $2,000.00	4 APAC-Missouri, Inc. Price $14.50 Amount $2,320.00	5 Burk Bridge Co. Price $15.00 Amount $2,400.00
6 Lehman Construction, L.L.C. Price $12.90 Amount $2,064.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $11.00 Amount $1,760.00	8 Boone Construction Co. Price $10.00 Amount $1,600.00	9 Branco Enterprises, Inc. Price $24.00 Amount $3,840.00	10 Ground Breaking Excavation & Utilities, LLC Price $15.25 Amount $2,440.00
11 Pace Construction Company, LLC Price $14.50 Amount $2,320.00				

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0040	401 - 12 . 09	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	85.8	TONS

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $150.00	Price $142.00	Price $120.00	Price $142.00	Price $120.00
Amount $12,870.00	Amount $12,183.60	Amount $10,296.00	Amount $12,183.60	Amount $10,296.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $101.00	Price $150.00	Price $120.00	Price $117.00	Price $149.00
Amount $8,665.80	Amount $12,870.00	Amount $10,296.00	Amount $10,038.60	Amount $12,784.20

11 Pace Construction Company, LLC
Price $142.00
Amount $12,183.60

0050	401 - 99 . 05	MISC.	160	SQYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $41.76	Price $34.25	Price $80.30	Price $34.25	Price $97.00
Amount $6,681.60	Amount $5,480.00	Amount $12,848.00	Amount $5,480.00	Amount $15,520.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $48.00	Price $75.00	Price $81.00	Price $87.00	Price $168.00
Amount $7,680.00	Amount $12,000.00	Amount $12,960.00	Amount $13,920.00	Amount $26,880.00

11 Pace Construction Company, LLC
Price $34.25
Amount $5,480.00

0060	407 - 10 . 05	TACK COAT	50	GAL

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $2.74	Price $2.25	Price $3.00	Price $2.25	Price $3.00
Amount $137.00	Amount $112.50	Amount $150.00	Amount $112.50	Amount $150.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $3.00	Price $5.00	Price $3.00	Price $2.40	Price $2.50
Amount $150.00	Amount $250.00	Amount $150.00	Amount $120.00	Amount $125.00

11 Pace Construction Company, LLC
Price $2.25
Amount $112.50

CERTIFIED BY DESIGN Phillip Hinney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0070	606 - 10 . 11	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING	300	LF

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $26.00	Price $26.00	Price $26.00	Price $25.00	Price $26.00
Amount $7,800.00	Amount $7,800.00	Amount $7,800.00	Amount $7,500.00	Amount $7,800.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $26.00	Price $26.50	Price $26.30	Price $28.40	Price $30.00
Amount $7,800.00	Amount $7,950.00	Amount $7,890.00	Amount $8,520.00	Amount $9,000.00

11 Pace Construction Company, LLC
Price $26.00
Amount $7,800.00

0080	606 - 22 . 02	BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $1,700.00	Price $1,700.00	Price $1,700.00	Price $1,610.00	Price $1,700.00
Amount $6,800.00	Amount $6,800.00	Amount $6,800.00	Amount $6,440.00	Amount $6,800.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $1,700.00	Price $1,734.00	Price $1,720.00	Price $1,855.00	Price $2,020.00
Amount $6,800.00	Amount $6,936.00	Amount $6,880.00	Amount $7,420.00	Amount $8,080.00

11 Pace Construction Company, LLC
Price $1,700.00
Amount $6,800.00

0090	606 - 23 . 01	TRANSITION SECTION, 7.5 FT. POSTS	4	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $375.00	Price $375.00	Price $375.00	Price $450.00	Price $375.00
Amount $1,500.00	Amount $1,500.00	Amount $1,500.00	Amount $1,800.00	Amount $1,500.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $375.00	Price $382.50	Price $380.00	Price $410.00	Price $625.00
Amount $1,500.00	Amount $1,530.00	Amount $1,520.00	Amount $1,640.00	Amount $2,500.00

11 Pace Construction Company, LLC
Price $375.00
Amount $1,500.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0100	606 - 30 . 15	TYPE A CRASHWORTHY END TERMINAL	3	EA

1 Hartman and Company, Inc. Price $1,900.00 Amount $5,700.00	2 Magruder Construction Co., Inc. Price $1,900.00 Amount $5,700.00	3 Don Schnieders Excavating Company, Inc. Price $1,900.00 Amount $5,700.00	4 APAC-Missouri, Inc. Price $2,110.00 Amount $6,330.00	5 Burk Bridge Co. Price $1,900.00 Amount $5,700.00
6 Lehman Construction, L.L.C. Price $1,900.00 Amount $5,700.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,938.00 Amount $5,814.00	8 Boone Construction Co. Price $1,920.00 Amount $5,760.00	9 Branco Enterprises, Inc. Price $2,075.00 Amount $6,225.00	10 Ground Breaking Excavation & Utilities, LLC Price $2,590.00 Amount $7,770.00
11 Pace Construction Company, LLC Price $1,900.00 Amount $5,700.00				

0110	606 - 66 . 10	END ANCHOR	1	EA

1 Hartman and Company, Inc. Price $780.00 Amount $780.00	2 Magruder Construction Co., Inc. Price $780.00 Amount $780.00	3 Don Schnieders Excavating Company, Inc. Price $780.00 Amount $780.00	4 APAC-Missouri, Inc. Price $750.00 Amount $750.00	5 Burk Bridge Co. Price $780.00 Amount $780.00
6 Lehman Construction, L.L.C. Price $780.00 Amount $780.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $795.00 Amount $795.00	8 Boone Construction Co. Price $790.00 Amount $790.00	9 Branco Enterprises, Inc. Price $850.00 Amount $850.00	10 Ground Breaking Excavation & Utilities, LLC Price $945.00 Amount $945.00
11 Pace Construction Company, LLC Price $780.00 Amount $780.00				

0120	611 - 30 . 20	FURNISHING TYPE 2 ROCK BLANKET	286	CUYD

1 Hartman and Company, Inc. Price $29.85 Amount $8,537.10	2 Magruder Construction Co., Inc. Price $33.25 Amount $9,509.50	3 Don Schnieders Excavating Company, Inc. Price $42.80 Amount $12,240.80	4 APAC-Missouri, Inc. Price $42.00 Amount $12,012.00	5 Burk Bridge Co. Price $36.00 Amount $10,296.00
6 Lehman Construction, L.L.C. Price $29.00 Amount $8,294.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $40.00 Amount $11,440.00	8 Boone Construction Co. Price $38.00 Amount $10,868.00	9 Branco Enterprises, Inc. Price $45.00 Amount $12,870.00	10 Ground Breaking Excavation & Utilities, LLC Price $43.50 Amount $12,441.00
11 Pace Construction Company, LLC Price $30.00 Amount $8,580.00				

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

0130	611 - 30 . 40	PLACING TYPE 2 ROCK BLANKET	286	CUYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $13.80	Price $9.00	Price $13.40	Price $10.00	Price $14.00
Amount $3,946.80	Amount $2,574.00	Amount $3,832.40	Amount $2,860.00	Amount $4,004.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $19.22	Price $10.00	Price $13.50	Price $34.00	Price $18.00
Amount $5,496.92	Amount $2,860.00	Amount $3,861.00	Amount $9,724.00	Amount $5,148.00

11 Pace Construction Company, LLC
Price $20.00
Amount $5,720.00

0140	616 - 10 . 05	CONSTRUCTION SIGNS	477	SQFT

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $6.12	Price $4.05	Price $4.05	Price $4.05	Price $4.05
Amount $2,919.24	Amount $1,931.85	Amount $1,931.85	Amount $1,931.85	Amount $1,931.85

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $8.00	Price $5.00	Price $12.00	Price $4.50	Price $4.25
Amount $3,816.00	Amount $2,385.00	Amount $5,724.00	Amount $2,146.50	Amount $2,027.25

11 Pace Construction Company, LLC
Price $4.05
Amount $1,931.85

0150	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	6	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $113.39	Price $75.00	Price $75.00	Price $75.00	Price $75.00
Amount $680.34	Amount $450.00	Amount $450.00	Amount $450.00	Amount $450.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $100.00	Price $80.00	Price $100.00	Price $82.00	Price $79.00
Amount $600.00	Amount $480.00	Amount $600.00	Amount $492.00	Amount $474.00

11 Pace Construction Company, LLC
Price $75.00
Amount $450.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0160	616 - 10 . 09	FLAG ASSEMBLY	6	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $30.24	Price $20.00	Price $20.00	Price $20.00	Price $20.00
Amount $181.44	Amount $120.00	Amount $120.00	Amount $120.00	Amount $120.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $55.00	Price $22.00	Price $20.00	Price $8.00	Price $21.00
Amount $330.00	Amount $132.00	Amount $120.00	Amount $48.00	Amount $126.00

11 Pace Construction Company, LLC
Price $20.00
Amount $120.00

0170	616 - 10 . 25	CHANNELIZER (TRIM LINE)	10	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $11.34	Price $7.50	Price $7.50	Price $7.50	Price $7.50
Amount $113.40	Amount $75.00	Amount $75.00	Amount $75.00	Amount $75.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $49.00	Price $8.00	Price $18.00	Price $8.00	Price $8.00
Amount $490.00	Amount $80.00	Amount $180.00	Amount $80.00	Amount $80.00

11 Pace Construction Company, LLC
Price $7.50
Amount $75.00

0180	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	14	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $188.98	Price $125.00	Price $125.00	Price $125.00	Price $125.00
Amount $2,645.72	Amount $1,750.00	Amount $1,750.00	Amount $1,750.00	Amount $1,750.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $200.00	Price $130.00	Price $180.00	Price $135.00	Price $134.00
Amount $2,800.00	Amount $1,820.00	Amount $2,520.00	Amount $1,890.00	Amount $1,876.00

11 Pace Construction Company, LLC
Price $125.00
Amount $1,750.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

0190	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Hartman and Company, Inc. Price $2,267.73 Amount $4,535.46	2 Magruder Construction Co., Inc. Price $1,500.00 Amount $3,000.00	3 Don Schnieders Excavating Company, Inc. Price $1,500.00 Amount $3,000.00	4 APAC-Missouri, Inc. Price $1,500.00 Amount $3,000.00	5 Burk Bridge Co. Price $1,500.00 Amount $3,000.00
6 Lehman Construction, L.L.C. Price $2,500.00 Amount $5,000.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,550.00 Amount $3,100.00	8 Boone Construction Co. Price $3,000.00 Amount $6,000.00	9 Branco Enterprises, Inc. Price $1,600.00 Amount $3,200.00	10 Ground Breaking Excavation & Utilities, LLC Price $1,600.00 Amount $3,200.00
11 Pace Construction Company, LLC Price $1,500.00 Amount $3,000.00				

0200	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Hartman and Company, Inc. Price $21,357.12 Amount $21,357.12	2 Magruder Construction Co., Inc. Price $32,000.00 Amount $32,000.00	3 Don Schnieders Excavating Company, Inc. Price $26,000.00 Amount $26,000.00	4 APAC-Missouri, Inc. Price $34,000.00 Amount $34,000.00	5 Burk Bridge Co. Price $17,000.00 Amount $17,000.00
6 Lehman Construction, L.L.C. Price $33,000.00 Amount $33,000.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $45,000.00 Amount $45,000.00	8 Boone Construction Co. Price $27,500.00 Amount $27,500.00	9 Branco Enterprises, Inc. Price $52,800.00 Amount $52,800.00	10 Ground Breaking Excavation & Utilities, LLC Price $25,000.00 Amount $25,000.00
11 Pace Construction Company, LLC Price $50,867.30 Amount $50,867.30				

0210	**620 - 80 . 64**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 1**	**12**	**EA**

1 Hartman and Company, Inc. Price $7.98 Amount $95.76	2 Magruder Construction Co., Inc. Price $10.00 Amount $120.00	3 Don Schnieders Excavating Company, Inc. Price $1.00 Amount $12.00	4 APAC-Missouri, Inc. Price $2.60 Amount $31.20	5 Burk Bridge Co. Price $1.00 Amount $12.00
6 Lehman Construction, L.L.C. Price $32.00 Amount $384.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $3.00 Amount $36.00	8 Boone Construction Co. Price $1.00 Amount $12.00	9 Branco Enterprises, Inc. Price $110.00 Amount $1,320.00	10 Ground Breaking Excavation & Utilities, LLC Price $3.50 Amount $42.00
11 Pace Construction Company, LLC Price $10.00 Amount $120.00				

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0220	620 - 99 . 02	MISC.	24	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $7.98	Price $10.00	Price $1.00	Price $2.60	Price $1.00
Amount $191.52	Amount $240.00	Amount $24.00	Amount $62.40	Amount $24.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $13.00	Price $3.00	Price $1.00	Price $55.00	Price $3.50
Amount $312.00	Amount $72.00	Amount $24.00	Amount $1,320.00	Amount $84.00

11 Pace Construction Company, LLC
Price $10.00
Amount $240.00

0230	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	467	SQYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $15.00	Price $17.75	Price $7.25	Price $15.50	Price $7.25
Amount $7,005.00	Amount $8,289.25	Amount $3,385.75	Amount $7,238.50	Amount $3,385.75

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $7.90	Price $17.00	Price $7.30	Price $11.50	Price $18.50
Amount $3,689.30	Amount $7,939.00	Amount $3,409.10	Amount $5,370.50	Amount $8,639.50

11 Pace Construction Company, LLC
Price $17.75
Amount $8,289.25

0240	624 - 01 . 03	PERMANENT EROSION CONTROL GEOTEXTILE	286	SQYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $4.15	Price $4.00	Price $2.65	Price $2.75	Price $3.50
Amount $1,186.90	Amount $1,144.00	Amount $757.90	Amount $786.50	Amount $1,001.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $1.80	Price $2.00	Price $2.60	Price $2.10	Price $6.00
Amount $514.80	Amount $572.00	Amount $743.60	Amount $600.60	Amount $1,716.00

11 Pace Construction Company, LLC
Price $4.25
Amount $1,215.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

0250	627 - 40 . 00	CONTRACTOR FURNISHED SURVEYING AND STAKING	1	LS

1 Hartman and Company, Inc. Price $2,500.00 Amount $2,500.00	2 Magruder Construction Co., Inc. Price $5,000.00 Amount $5,000.00	3 Don Schnieders Excavating Company, Inc. Price $2,500.00 Amount $2,500.00	4 APAC-Missouri, Inc. Price $2,500.00 Amount $2,500.00	5 Burk Bridge Co. Price $2,500.00 Amount $2,500.00
6 Lehman Construction, L.L.C. Price $5,500.00 Amount $5,500.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,550.00 Amount $2,550.00	8 Boone Construction Co. Price $2,600.00 Amount $2,600.00	9 Branco Enterprises, Inc. Price $4,400.00 Amount $4,400.00	10 Ground Breaking Excavation & Utilities, LLC Price $2,400.00 Amount $2,400.00
11 Pace Construction Company, LLC Price $1,500.00 Amount $1,500.00				

0260	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	0.5	ACRE

1 Hartman and Company, Inc. Price $4,405.00 Amount $2,202.50	2 Magruder Construction Co., Inc. Price $7,500.00 Amount $3,750.00	3 Don Schnieders Excavating Company, Inc. Price $7,500.00 Amount $3,750.00	4 APAC-Missouri, Inc. Price $7,500.00 Amount $3,750.00	5 Burk Bridge Co. Price $5,750.00 Amount $2,875.00
6 Lehman Construction, L.L.C. Price $7,500.00 Amount $3,750.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $7,650.00 Amount $3,825.00	8 Boone Construction Co. Price $5,800.00 Amount $2,900.00	9 Branco Enterprises, Inc. Price $6,270.00 Amount $3,135.00	10 Ground Breaking Excavation & Utilities, LLC Price $7,950.00 Amount $3,975.00
11 Pace Construction Company, LLC Price $7,500.00 Amount $3,750.00				

0270	806 - 10 . 16	SEDIMENT REMOVAL	16	CUYD

1 Hartman and Company, Inc. Price $34.75 Amount $556.00	2 Magruder Construction Co., Inc. Price $30.00 Amount $480.00	3 Don Schnieders Excavating Company, Inc. Price $15.00 Amount $240.00	4 APAC-Missouri, Inc. Price $31.00 Amount $496.00	5 Burk Bridge Co. Price $30.00 Amount $480.00
6 Lehman Construction, L.L.C. Price $25.00 Amount $400.00	7 Chester Bross Const. Co./C.B. Equipment Inc. Price $5.00 Amount $80.00	8 Boone Construction Co. Price $18.00 Amount $288.00	9 Branco Enterprises, Inc. Price $40.00 Amount $640.00	10 Ground Breaking Excavation & Utilities, LLC Price $8.00 Amount $128.00
11 Pace Construction Company, LLC Price $50.00 Amount $800.00				

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

0280	806 - 10 . 19	SILT FENCE	760	LF

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $2.50	Price $2.30	Price $2.30	Price $2.30	Price $3.00
Amount $1,900.00	Amount $1,748.00	Amount $1,748.00	Amount $1,748.00	Amount $2,280.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $2.30	Price $2.50	Price $3.00	Price $3.30	Price $2.50
Amount $1,748.00	Amount $1,900.00	Amount $2,280.00	Amount $2,508.00	Amount $1,900.00

11 Pace Construction Company, LLC
Price $2.30
Amount $1,748.00

0290	806 - 10 . 22	TYPE II DITCH CHECK	8	EA

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $72.00	Price $155.00	Price $155.00	Price $161.50	Price $200.00
Amount $576.00	Amount $1,240.00	Amount $1,240.00	Amount $1,292.00	Amount $1,600.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $155.00	Price $160.00	Price $200.00	Price $220.00	Price $175.00
Amount $1,240.00	Amount $1,280.00	Amount $1,600.00	Amount $1,760.00	Amount $1,400.00

11 Pace Construction Company, LLC
Price $155.00
Amount $1,240.00

0300	806 - 10 . 50	TYPE C BERM	200	LF

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $59.35	Price $20.00	Price $20.00	Price $17.25	Price $37.00
Amount $11,870.00	Amount $4,000.00	Amount $4,000.00	Amount $3,450.00	Amount $7,400.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $22.00	Price $20.00	Price $55.00	Price $60.00	Price $5.50
Amount $4,400.00	Amount $4,000.00	Amount $11,000.00	Amount $12,000.00	Amount $1,100.00

11 Pace Construction Company, LLC
Price $30.00
Amount $6,000.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Hartman and Company, Inc.	$121,120.90

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

Rank by Contract Total	Vendor Name	Total
2	Magruder Construction Co., Inc.	$132,577.70
3	Don Schnieders Excavating Company, Inc.	$122,450.90
4	APAC-Missouri, Inc.	$130,805.55
5	Burk Bridge Co.	$118,930.60
6	Lehman Construction, L.L.C.	$133,104.82
7	Chester Bross Const. Co./C.B. Equipment Inc.	$143,306.00
8	Boone Construction Co.	$140,635.70
9	Branco Enterprises, Inc.	$178,498.20
10	Ground Breaking Excavation & Utilities, LLC	$151,560.95
11	Pace Construction Company, LLC	$147,603.00

Section 0002 : BRIDGE NO. A7951 - J8S2169

0310 206 - 33 . 00 CLASS 4 EXCAVATION 85 CUYD

1 Hartman and Company, Inc.
Price $50.25
Amount $4,271.25

2 Magruder Construction Co., Inc.
Price $20.00
Amount $1,700.00

3 Don Schnieders Excavating Company, Inc.
Price $30.00
Amount $2,550.00

4 APAC-Missouri, Inc.
Price $30.50
Amount $2,592.50

5 Burk Bridge Co.
Price $67.00
Amount $5,695.00

6 Lehman Construction, L.L.C.
Price $90.00
Amount $7,650.00

7 Chester Bross Const. Co./C.B. Equipment Inc.
Price $15.00
Amount $1,275.00

8 Boone Construction Co.
Price $32.00
Amount $2,720.00

9 Branco Enterprises, Inc.
Price $13.00
Amount $1,105.00

10 Ground Breaking Excavation & Utilities, LLC
Price $79.00
Amount $6,715.00

11 Pace Construction Company, LLC
Price $100.00
Amount $8,500.00

0320 206 - 34 . 00 CLASS 4 EXCAVATION IN ROCK 15 CUYD

1 Hartman and Company, Inc.
Price $165.00
Amount $2,475.00

2 Magruder Construction Co., Inc.
Price $200.00
Amount $3,000.00

3 Don Schnieders Excavating Company, Inc.
Price $378.00
Amount $5,670.00

4 APAC-Missouri, Inc.
Price $567.25
Amount $8,508.75

5 Burk Bridge Co.
Price $100.00
Amount $1,500.00

6 Lehman Construction, L.L.C.
Price $185.00
Amount $2,775.00

7 Chester Bross Const. Co./C.B. Equipment Inc.
Price $200.00
Amount $3,000.00

8 Boone Construction Co.
Price $775.00
Amount $11,625.00

9 Branco Enterprises, Inc.
Price $360.00
Amount $5,400.00

10 Ground Breaking Excavation & Utilities, LLC
Price $306.00
Amount $4,590.00

11 Pace Construction Company, LLC
Price $375.00
Amount $5,625.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:
G02

0330	216 - 05 . 00	REMOVAL OF BRIDGES	1	LS

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $5,935.00	Price $14,000.00	Price $5,720.00	Price $9,430.00	Price $10,000.00
Amount $5,935.00	Amount $14,000.00	Amount $5,720.00	Amount $9,430.00	Amount $10,000.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $9,900.00	Price $15,000.00	Price $15,000.00	Price $12,000.00	Price $9,965.00
Amount $9,900.00	Amount $15,000.00	Amount $15,000.00	Amount $12,000.00	Amount $9,965.00

11 Pace Construction Company, LLC
Price $12,000.00
Amount $12,000.00

0340	703 - 40 . 40	CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	109.1	CUYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $445.00	Price $420.00	Price $520.00	Price $483.00	Price $450.00
Amount $48,549.50	Amount $45,822.00	Amount $56,732.00	Amount $52,695.30	Amount $49,095.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $540.00	Price $380.00	Price $470.00	Price $435.00	Price $705.00
Amount $58,914.00	Amount $41,458.00	Amount $51,277.00	Amount $47,458.50	Amount $76,915.50

11 Pace Construction Company, LLC
Price $740.00
Amount $80,734.00

0350	703 - 42 . 14	CLASS B-2 CONCRETE	77.8	CUYD

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $550.00	Price $410.00	Price $494.00	Price $537.00	Price $825.00
Amount $42,790.00	Amount $31,898.00	Amount $38,433.20	Amount $41,778.60	Amount $64,185.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $455.00	Price $500.00	Price $450.00	Price $520.00	Price $465.00
Amount $35,399.00	Amount $38,900.00	Amount $35,010.00	Amount $40,456.00	Amount $36,177.00

11 Pace Construction Company, LLC
Price $615.00
Amount $47,847.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

0360	703 - 42 . 15	SAFETY BARRIER CURB	98	LF

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $98.40	Price $100.00	Price $128.00	Price $124.25	Price $90.00
Amount $9,643.20	Amount $9,800.00	Amount $12,544.00	Amount $12,176.50	Amount $8,820.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $90.00	Price $155.00	Price $73.00	Price $136.00	Price $155.00
Amount $8,820.00	Amount $15,190.00	Amount $7,154.00	Amount $13,328.00	Amount $15,190.00

11 Pace Construction Company, LLC
Price $110.00
Amount $10,780.00

0370	706 - 10 . 20	REINFORCING STEEL (CULVERTS-BRIDGE)	11,730	LB

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $1.05	Price $1.25	Price $1.05	Price $1.05	Price $1.05
Amount $12,316.50	Amount $14,662.50	Amount $12,316.50	Amount $12,316.50	Amount $12,316.50

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $1.10	Price $1.25	Price $1.20	Price $1.00	Price $1.06
Amount $12,903.00	Amount $14,662.50	Amount $14,076.00	Amount $11,730.00	Amount $12,433.80

11 Pace Construction Company, LLC
Price $1.35
Amount $15,835.50

0380	710 - 10 . 00	REINFORCING STEEL (EPOXY COATED)	15,310	LB

1 Hartman and Company, Inc.	2 Magruder Construction Co., Inc.	3 Don Schnieders Excavating Company, Inc.	4 APAC-Missouri, Inc.	5 Burk Bridge Co.
Price $1.15	Price $1.25	Price $1.10	Price $1.10	Price $1.20
Amount $17,606.50	Amount $19,137.50	Amount $16,841.00	Amount $16,841.00	Amount $18,372.00

6 Lehman Construction, L.L.C.	7 Chester Bross Const. Co./C.B. Equipment Inc.	8 Boone Construction Co.	9 Branco Enterprises, Inc.	10 Ground Breaking Excavation & Utilities, LLC
Price $1.30	Price $1.35	Price $1.40	Price $1.25	Price $1.25
Amount $19,903.00	Amount $20,668.50	Amount $21,434.00	Amount $19,137.50	Amount $19,137.50

11 Pace Construction Company, LLC
Price $1.05
Amount $16,075.50

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Hartman and Company, Inc.	$143,586.95

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G02
Letting Date: 01/25/2013

Call No:

G02

Rank by Contract Total	Vendor Name	Total
2	Magruder Construction Co., Inc.	$140,020.00
3	Don Schnieders Excavating Company, Inc.	$150,806.70
4	APAC-Missouri, Inc.	$156,339.15
5	Burk Bridge Co.	$169,983.50
6	Lehman Construction, L.L.C.	$156,264.00
7	Chester Bross Const. Co./C.B. Equipment Inc.	$150,154.00
8	Boone Construction Co.	$158,296.00
9	Branco Enterprises, Inc.	$150,615.00
10	Ground Breaking Excavation & Utilities, LLC	$181,123.80
11	Pace Construction Company, LLC	$197,397.00

Project Total for: J8S2169

Rank by Contract Total	Vendor Name	Total
1	Hartman and Company, Inc.	$264,707.85
2	Magruder Construction Co., Inc.	$272,597.70
3	Don Schnieders Excavating Company, Inc.	$273,257.60
4	APAC-Missouri, Inc.	$287,144.70
5	Burk Bridge Co.	$288,914.10
6	Lehman Construction, L.L.C.	$289,368.82
7	Chester Bross Const. Co./C.B. Equipment Inc.	$293,460.00
8	Boone Construction Co.	$298,931.70
9	Branco Enterprises, Inc.	$329,113.20
10	Ground Breaking Excavation & Utilities, LLC	$332,684.75
11	Pace Construction Company, LLC	$345,000.00

Contract Total for: 130125-G02

Rank by Contract Total	Vendor Name	Total
1	Hartman and Company, Inc.	**$264,707.85**
2	Magruder Construction Co., Inc.	**$272,597.70**
3	Don Schnieders Excavating Company, Inc.	**$273,257.60**
4	APAC-Missouri, Inc.	**$287,144.70**
5	Burk Bridge Co.	**$288,914.10**
6	Lehman Construction, L.L.C.	**$289,368.82**
7	Chester Bross Const. Co./C.B. Equipment Inc.	**$293,460.00**
8	Boone Construction Co.	**$298,931.70**
9	Branco Enterprises, Inc.	**$329,113.20**
10	Ground Breaking Excavation & Utilities, LLC	**$332,684.75**
11	Pace Construction Company, LLC	**$345,000.00**

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Vendor Ranking

Call Order: G03 **Contract ID:** 130125-G03 **Counties:** DALLAS

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J8S2170 - ROUTE F - DALLAS COUNTY **Project(s):** FAS-1011(6)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011198	Widel, Inc.	$406,883.70	100.00%
2	0011146	APAC-Missouri, Inc.	$524,534.46	128.92%
3	0010907	Don Schnieders Excavating Company, Inc.	$529,764.43	130.20%
4	0010130	Burk Bridge Co.	$535,943.00	131.72%
5	0011540	Lehman Construction, L.L.C.	$541,359.00	133.05%
6	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$549,077.00	134.95%
7	0010223	Magruder Construction Co., Inc.	$551,376.41	135.51%
8	0011270	Pace Construction Company, LLC	$573,000.00	140.83%
9	0010550	Boone Construction Co.	$584,450.50	143.64%
10	0011123	Hartman and Company, Inc.	$594,580.00	146.13%
11	0010825	Phillips Grading & Construction Inc.	$597,316.05	146.80%
12	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$597,456.00	146.84%

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

Project J8S2170 : Bridge re-deck

Section 0001 : ROADWAY ITEMS - J8S2170

0010	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $500.00	Price $2,138.00	Price $390.00	Price $1,000.00	Price $21,500.00
Amount $500.00	Amount $2,138.00	Amount $390.00	Amount $1,000.00	Amount $21,500.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $500.00	Price $1,350.00	Price $500.00	Price $35,000.00	Price $710.00
Amount $500.00	Amount $1,350.00	Amount $500.00	Amount $35,000.00	Amount $710.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $800.00	Price $2,000.00
Amount $800.00	Amount $2,000.00

0020	207 - 10 . 00	LINEAR GRADING CLASS 1	0.5	STA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $1,000.00	Price $3,212.00	Price $2,560.00	Price $2,000.00	Price $5,000.00
Amount $500.00	Amount $1,606.00	Amount $1,280.00	Amount $1,000.00	Amount $2,500.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $2,500.00	Price $1,300.00	Price $9,800.00	Price $1,950.00	Price $2,070.00
Amount $1,250.00	Amount $650.00	Amount $4,900.00	Amount $975.00	Amount $1,035.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $7,500.00	Price $6,000.00
Amount $3,750.00	Amount $3,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0030	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	106	SQYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $7.00	Price $35.50	Price $16.15	Price $15.00	Price $9.75
Amount $742.00	Amount $3,763.00	Amount $1,711.90	Amount $1,590.00	Amount $1,033.50
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $12.00	Price $12.00	Price $15.25	Price $9.75	Price $8.25
Amount $1,272.00	Amount $1,272.00	Amount $1,616.50	Amount $1,033.50	Amount $874.50
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $24.00	Price $11.00			
Amount $2,544.00	Amount $1,166.00			

0040	401 - 99 . 05	MISC.	106.3	SQYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $65.00	Price $108.50	Price $71.25	Price $100.00	Price $65.00
Amount $6,909.50	Amount $11,533.55	Amount $7,573.88	Amount $10,630.00	Amount $6,909.50
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $70.00	Price $63.20	Price $84.00	Price $40.00	Price $55.55
Amount $7,441.00	Amount $6,718.16	Amount $8,929.20	Amount $4,252.00	Amount $5,904.97
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $67.50	Price $100.00			
Amount $7,175.25	Amount $10,630.00			

0050	606 - 10 . 11	GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING	375	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $27.50	Price $25.00	Price $32.00	Price $25.00	Price $32.00
Amount $10,312.50	Amount $9,375.00	Amount $12,000.00	Amount $9,375.00	Amount $12,000.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $25.00	Price $32.00	Price $25.00	Price $25.00	Price $25.00
Amount $9,375.00	Amount $12,000.00	Amount $9,375.00	Amount $9,375.00	Amount $9,375.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $26.50	Price $26.00			
Amount $9,937.50	Amount $9,750.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0060	606 - 23 . 01	TRANSITION SECTION, 7.5 FT. POSTS	4	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $330.00	Price $300.00	Price $400.00	Price $300.00	Price $400.00
Amount $1,320.00	Amount $1,200.00	Amount $1,600.00	Amount $1,200.00	Amount $1,600.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $300.00	Price $400.00	Price $300.00	Price $300.00	Price $300.00
Amount $1,200.00	Amount $1,600.00	Amount $1,200.00	Amount $1,200.00	Amount $1,200.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $320.00	Price $310.00			
Amount $1,280.00	Amount $1,240.00			

0070	606 - 24 . 01	BRIDGE ANCHOR SECTION, 7 FT. OR 2135 MM POSTS	4	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $1,600.00	Price $1,450.00	Price $1,900.00	Price $1,450.00	Price $1,900.00
Amount $6,400.00	Amount $5,800.00	Amount $7,600.00	Amount $5,800.00	Amount $7,600.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $1,450.00	Price $1,900.00	Price $1,450.00	Price $1,450.00	Price $1,450.00
Amount $5,800.00	Amount $7,600.00	Amount $5,800.00	Amount $5,800.00	Amount $5,800.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $1,545.00	Price $1,500.00			
Amount $6,180.00	Amount $6,000.00			

0080	606 - 30 . 15	TYPE A CRASHWORTHY END TERMINAL	4	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2,100.00	Price $1,850.00	Price $2,100.00	Price $1,850.00	Price $2,100.00
Amount $8,400.00	Amount $7,400.00	Amount $8,400.00	Amount $7,400.00	Amount $8,400.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $1,850.00	Price $2,100.00	Price $1,850.00	Price $1,850.00	Price $1,850.00
Amount $7,400.00	Amount $8,400.00	Amount $7,400.00	Amount $7,400.00	Amount $7,400.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $1,974.00	Price $1,915.00			
Amount $7,896.00	Amount $7,660.00			

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0090	611 - 30 . 20	FURNISHING TYPE 2 ROCK BLANKET	291	CUYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $38.00	Price $45.00	Price $46.00	Price $32.00	Price $40.00
Amount $11,058.00	Amount $13,095.00	Amount $13,386.00	Amount $9,312.00	Amount $11,640.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $26.00	Price $35.00	Price $26.00	Price $40.00	Price $42.20
Amount $7,566.00	Amount $10,185.00	Amount $7,566.00	Amount $11,640.00	Amount $12,280.20
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $43.50	Price $47.00			
Amount $12,658.50	Amount $13,677.00			

0100	611 - 30 . 40	PLACING TYPE 2 ROCK BLANKET	291	CUYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $16.00	Price $22.00	Price $14.85	Price $15.00	Price $15.00
Amount $4,656.00	Amount $6,402.00	Amount $4,321.35	Amount $4,365.00	Amount $4,365.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $26.00	Price $8.00	Price $28.00	Price $17.50	Price $18.40
Amount $7,566.00	Amount $2,328.00	Amount $8,148.00	Amount $5,092.50	Amount $5,354.40
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $27.00	Price $10.00			
Amount $7,857.00	Amount $2,910.00			

0110	611 - 60 . 10	SLOPE PROTECTION	20	SQYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $85.00	Price $111.00	Price $73.00	Price $100.00	Price $75.00
Amount $1,700.00	Amount $2,220.00	Amount $1,460.00	Amount $2,000.00	Amount $1,500.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $80.00	Price $100.00	Price $195.00	Price $95.00	Price $48.35
Amount $1,600.00	Amount $2,000.00	Amount $3,900.00	Amount $1,900.00	Amount $967.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $106.00	Price $60.00			
Amount $2,120.00	Amount $1,200.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0120	616 - 10 . 05	CONSTRUCTION SIGNS	240	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $6.60	Price $4.05	Price $4.05	Price $4.05	Price $4.05
Amount $1,584.00	Amount $972.00	Amount $972.00	Amount $972.00	Amount $972.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $4.05	Price $4.05	Price $4.05	Price $6.00	Price $6.26
Amount $972.00	Amount $972.00	Amount $972.00	Amount $1,440.00	Amount $1,502.40

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $10.25	Price $5.00
Amount $2,460.00	Amount $1,200.00

0130	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	8	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $110.00	Price $75.00	Price $75.00	Price $75.00	Price $75.00
Amount $880.00	Amount $600.00	Amount $600.00	Amount $600.00	Amount $600.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $75.00	Price $75.00	Price $75.00	Price $100.00	Price $104.27
Amount $600.00	Amount $600.00	Amount $600.00	Amount $800.00	Amount $834.16

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $80.00	Price $80.00
Amount $640.00	Amount $640.00

0140	616 - 10 . 09	FLAG ASSEMBLY	8	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $22.00	Price $20.00	Price $20.00	Price $20.00	Price $20.00
Amount $176.00	Amount $160.00	Amount $160.00	Amount $160.00	Amount $160.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $20.00	Price $20.00	Price $20.00	Price $20.00	Price $20.85
Amount $160.00	Amount $160.00	Amount $160.00	Amount $160.00	Amount $166.80

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $21.50	Price $25.00
Amount $172.00	Amount $200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0150	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	14	EA

1 Widel, Inc. Price $144.00 Amount $2,016.00	2 APAC-Missouri, Inc. Price $9.50 Amount $133.00	3 Don Schnieders Excavating Company, Inc. Price $125.00 Amount $1,750.00	4 Burk Bridge Co. Price $125.00 Amount $1,750.00	5 Lehman Construction, L.L.C. Price $125.00 Amount $1,750.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction Price $125.00 Amount $1,750.00	7 Magruder Construction Co., Inc. Price $125.00 Amount $1,750.00	8 Pace Construction Company, LLC Price $125.00 Amount $1,750.00	9 Boone Construction Co. Price $130.00 Amount $1,820.00	10 Hartman and Company, Inc. Price $135.55 Amount $1,897.70
11 Phillips Grading & Construction Inc. Price $10.50 Amount $147.00	12 Chester Bross Const. Co./C.B. Equipment Inc. Price $10.00 Amount $140.00			

0160	616 - 10 . 98	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3	EA

1 Widel, Inc. Price $2,750.00 Amount $8,250.00	2 APAC-Missouri, Inc. Price $1,500.00 Amount $4,500.00	3 Don Schnieders Excavating Company, Inc. Price $1,500.00 Amount $4,500.00	4 Burk Bridge Co. Price $1,500.00 Amount $4,500.00	5 Lehman Construction, L.L.C. Price $1,500.00 Amount $4,500.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction Price $1,500.00 Amount $4,500.00	7 Magruder Construction Co., Inc. Price $1,511.75 Amount $4,535.25	8 Pace Construction Company, LLC Price $1,500.00 Amount $4,500.00	9 Boone Construction Co. Price $2,500.00 Amount $7,500.00	10 Hartman and Company, Inc. Price $2,606.66 Amount $7,819.98
11 Phillips Grading & Construction Inc. Price $1,600.00 Amount $4,800.00	12 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,550.00 Amount $4,650.00			

0170	618 - 10 . 00	MOBILIZATION	1	LS

1 Widel, Inc. Price $15,000.00 Amount $15,000.00	2 APAC-Missouri, Inc. Price $40,000.00 Amount $40,000.00	3 Don Schnieders Excavating Company, Inc. Price $39,000.00 Amount $39,000.00	4 Burk Bridge Co. Price $17,000.00 Amount $17,000.00	5 Lehman Construction, L.L.C. Price $28,000.00 Amount $28,000.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction Price $47,000.40 Amount $47,000.40	7 Magruder Construction Co., Inc. Price $37,000.00 Amount $37,000.00	8 Pace Construction Company, LLC Price $33,420.30 Amount $33,420.30	9 Boone Construction Co. Price $25,000.00 Amount $25,000.00	10 Hartman and Company, Inc. Price $23,454.59 Amount $23,454.59
11 Phillips Grading & Construction Inc. Price $46,075.00 Amount $46,075.00	12 Chester Bross Const. Co./C.B. Equipment Inc. Price $45,000.00 Amount $45,000.00			

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0180	620 - 80 . 64	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	19	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $5.00	Price $3.12	Price $1.00	Price $5.00	Price $10.00
Amount $95.00	Amount $59.28	Amount $19.00	Amount $95.00	Amount $190.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $5.00	Price $10.00	Price $12.00	Price $20.00	Price $10.70
Amount $95.00	Amount $190.00	Amount $228.00	Amount $380.00	Amount $203.30

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1.60	Price $3.00
Amount $30.40	Amount $57.00

0190	624 - 01 . 03	PERMANENT EROSION CONTROL GEOTEXTILE	291	SQYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2.10	Price $2.72	Price $2.60	Price $3.50	Price $6.00
Amount $611.10	Amount $791.52	Amount $756.60	Amount $1,018.50	Amount $1,746.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $3.30	Price $4.00	Price $3.75	Price $2.50	Price $5.45
Amount $960.30	Amount $1,164.00	Amount $1,091.25	Amount $727.50	Amount $1,585.95

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.90	Price $3.00
Amount $843.90	Amount $873.00

0200	627 - 40 . 00	CONTRACTOR FURNISHED SURVEYING AND STAKING	1	LS

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $1,000.00	Price $1,000.00	Price $1,500.00	Price $1,500.00	Price $2,000.00
Amount $1,000.00	Amount $1,000.00	Amount $1,500.00	Amount $1,500.00	Amount $2,000.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $1,500.00	Price $4,000.00	Price $1,000.00	Price $2,000.00	Price $1,500.00
Amount $1,500.00	Amount $4,000.00	Amount $1,000.00	Amount $2,000.00	Amount $1,500.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2,000.00	Price $1,750.00
Amount $2,000.00	Amount $1,750.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:

G03

0210	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	1.4	ACRE

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $3,000.00	Price $2,350.00	Price $2,350.00	Price $2,350.00	Price $2,350.00
Amount $4,200.00	Amount $3,290.00	Amount $3,290.00	Amount $3,290.00	Amount $3,290.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $2,350.00	Price $2,350.00	Price $2,350.00	Price $1,450.00	Price $2,350.00
Amount $3,290.00	Amount $3,290.00	Amount $3,290.00	Amount $2,030.00	Amount $3,290.00
11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.			
Price $2,500.00	Price $2,500.00			
Amount $3,500.00	Amount $3,500.00			

0220	805 - 20 . 00	SEEDING - WARM SEASON MIXTURES	0.6	ACRE

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $3,000.00	Price $2,350.00	Price $2,350.00	Price $2,350.00	Price $2,350.00
Amount $1,800.00	Amount $1,410.00	Amount $1,410.00	Amount $1,410.00	Amount $1,410.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $2,350.00	Price $2,350.00	Price $2,350.00	Price $2,400.00	Price $2,350.00
Amount $1,410.00	Amount $1,410.00	Amount $1,410.00	Amount $1,440.00	Amount $1,410.00
11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.			
Price $2,500.00	Price $2,500.00			
Amount $1,500.00	Amount $1,500.00			

0230	806 - 10 . 16	SEDIMENT REMOVAL	11	CUYD

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $25.00	Price $34.86	Price $15.00	Price $40.00	Price $15.00
Amount $275.00	Amount $383.46	Amount $165.00	Amount $440.00	Amount $165.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $25.00	Price $20.00	Price $30.00	Price $40.00	Price $45.00
Amount $275.00	Amount $220.00	Amount $330.00	Amount $440.00	Amount $495.00
11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.			
Price $79.00	Price $5.00			
Amount $869.00	Amount $55.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0240	806 - 10 . 19	SILT FENCE	290	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2.00	Price $3.04	Price $2.60	Price $2.60	Price $2.60
Amount $580.00	Amount $881.60	Amount $754.00	Amount $754.00	Amount $754.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $2.60	Price $2.60	Price $2.60	Price $3.00	Price $4.25
Amount $754.00	Amount $754.00	Amount $754.00	Amount $870.00	Amount $1,232.50
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $2.75	Price $3.00			
Amount $797.50	Amount $870.00			

0250	806 - 10 . 22	TYPE II DITCH CHECK	8	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $75.00	Price $128.70	Price $165.00	Price $165.00	Price $165.00
Amount $600.00	Amount $1,029.60	Amount $1,320.00	Amount $1,320.00	Amount $1,320.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $165.00	Price $165.00	Price $165.00	Price $125.00	Price $200.00
Amount $1,320.00	Amount $1,320.00	Amount $1,320.00	Amount $1,000.00	Amount $1,600.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $175.00	Price $175.00			
Amount $1,400.00	Amount $1,400.00			

0260	806 - 10 . 50	TYPE C BERM	370	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $19.00	Price $3.15	Price $15.00	Price $37.00	Price $50.00
Amount $7,030.00	Amount $1,165.50	Amount $5,550.00	Amount $13,690.00	Amount $18,500.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $55.00	Price $27.00	Price $25.00	Price $67.00	Price $55.00
Amount $20,350.00	Amount $9,990.00	Amount $9,250.00	Amount $24,790.00	Amount $20,350.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $30.00	Price $22.00			
Amount $11,100.00	Amount $8,140.00			

Section Total for: 0001

CERTIFIED BY DESIGN Phillips Rahney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:

G03

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$96,595.10
2	APAC-Missouri, Inc.	$120,908.51
3	Don Schnieders Excavating Company, Inc.	$121,469.73
4	Burk Bridge Co.	$102,171.50
5	Lehman Construction, L.L.C.	$144,405.00
6	L. F. Krupp Construction, Inc. dba Krupp Construction	$135,906.70
7	Magruder Construction Co., Inc.	$121,458.41
8	Pace Construction Company, LLC	$119,410.25
9	Boone Construction Co.	$154,065.50
10	Hartman and Company, Inc.	$118,243.45
11	Phillips Grading & Construction Inc.	$138,533.05
12	Chester Bross Const. Co./C.B. Equipment Inc.	$129,208.00

Section 0002 : BRIDGE NO. N03351 - J8S2170

0270 216 - 25 . 00 REMOVAL OF EXISTING BRIDGE DECKS 4,705 SQFT

1 Widel, Inc.
Price $5.00
Amount $23,525.00

2 APAC-Missouri, Inc.
Price $5.01
Amount $23,572.05

3 Don Schnieders Excavating Company, Inc.
Price $5.30
Amount $24,936.50

4 Burk Bridge Co.
Price $7.50
Amount $35,287.50

5 Lehman Construction, L.L.C.
Price $8.00
Amount $37,640.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.30
Amount $24,936.50

7 Magruder Construction Co., Inc.
Price $8.00
Amount $37,640.00

8 Pace Construction Company, LLC
Price $12.25
Amount $57,636.25

9 Boone Construction Co.
Price $9.00
Amount $42,345.00

10 Hartman and Company, Inc.
Price $8.40
Amount $39,522.00

11 Phillips Grading & Construction Inc.
Price $7.00
Amount $32,935.00

12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $6.00
Amount $28,230.00

0280 703 - 42 . 12 SLAB ON STEEL 577 SQYD

1 Widel, Inc.
Price $210.00
Amount $121,170.00

2 APAC-Missouri, Inc.
Price $228.32
Amount $131,740.64

3 Don Schnieders Excavating Company, Inc.
Price $220.00
Amount $126,940.00

4 Burk Bridge Co.
Price $250.00
Amount $144,250.00

5 Lehman Construction, L.L.C.
Price $190.00
Amount $109,630.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $240.00
Amount $138,480.00

7 Magruder Construction Co., Inc.
Price $228.00
Amount $131,556.00

8 Pace Construction Company, LLC
Price $232.00
Amount $133,864.00

9 Boone Construction Co.
Price $240.00
Amount $138,480.00

10 Hartman and Company, Inc.
Price $295.00
Amount $170,215.00

11 Phillips Grading & Construction Inc.
Price $256.00
Amount $147,712.00

12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $290.00
Amount $167,330.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:

G03

0290	703 - 42 . 15	SAFETY BARRIER CURB	421	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $65.00	Price $64.51	Price $61.00	Price $60.00	Price $65.00
Amount $27,365.00	Amount $27,158.71	Amount $25,681.00	Amount $25,260.00	Amount $27,365.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $65.00	Price $72.00	Price $67.50	Price $66.00	Price $71.25
Amount $27,365.00	Amount $30,312.00	Amount $28,417.50	Amount $27,786.00	Amount $29,996.25

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $60.00	Price $75.00
Amount $25,260.00	Amount $31,575.00

0300	704 - 01 . 01	SUBSTRUCTURE REPAIR (FORMED)	25	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $100.00	Price $67.53	Price $150.00	Price $120.00	Price $150.00
Amount $2,500.00	Amount $1,688.25	Amount $3,750.00	Amount $3,000.00	Amount $3,750.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $100.00	Price $170.00	Price $130.00	Price $95.00	Price $172.00
Amount $2,500.00	Amount $4,250.00	Amount $3,250.00	Amount $2,375.00	Amount $4,300.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $308.00	Price $125.00
Amount $7,700.00	Amount $3,125.00

0310	704 - 01 . 02	SUBSTRUCTURE REPAIR (UNFORMED)	25	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $100.00	Price $67.53	Price $150.00	Price $120.00	Price $125.00
Amount $2,500.00	Amount $1,688.25	Amount $3,750.00	Amount $3,000.00	Amount $3,125.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $85.00	Price $135.00	Price $110.00	Price $85.00	Price $162.50
Amount $2,125.00	Amount $3,375.00	Amount $2,750.00	Amount $2,125.00	Amount $4,062.50

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $212.00	Price $175.00
Amount $5,300.00	Amount $4,375.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:

G03

0320	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2,000.00	Price $2,700.00	Price $2,700.00	Price $2,700.00	Price $2,700.00
Amount $2,000.00	Amount $2,700.00	Amount $2,700.00	Amount $2,700.00	Amount $2,700.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $2,700.00	Price $2,700.00	Price $2,700.00	Price $2,700.00	Price $2,770.00
Amount $2,700.00	Amount $2,700.00	Amount $2,700.00	Amount $2,700.00	Amount $2,770.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2,900.00	Price $2,800.00
Amount $2,900.00	Amount $2,800.00

0330	712 - 11 . 59	SHEAR CONNECTORS	2,196	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $5.60	Price $5.19	Price $5.45	Price $6.50	Price $4.00
Amount $12,297.60	Amount $11,397.24	Amount $11,968.20	Amount $14,274.00	Amount $8,784.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $5.30	Price $7.50	Price $7.00	Price $4.00	Price $5.05
Amount $11,638.80	Amount $16,470.00	Amount $15,372.00	Amount $8,784.00	Amount $11,089.80

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $7.50	Price $5.50
Amount $16,470.00	Amount $12,078.00

0340	712 - 36 . 10	SLAB DRAIN	38	EA

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $175.00	Price $238.27	Price $288.00	Price $210.00	Price $250.00
Amount $6,650.00	Amount $9,054.26	Amount $10,944.00	Amount $7,980.00	Amount $9,500.00

6 L. F. Krupp Construction, Inc. dba Krupp Construction	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Boone Construction Co.	10 Hartman and Company, Inc.
Price $195.00	Price $200.00	Price $350.00	Price $280.00	Price $340.00
Amount $7,410.00	Amount $7,600.00	Amount $13,300.00	Amount $10,640.00	Amount $12,920.00

11 Phillips Grading & Construction Inc.	12 Chester Bross Const. Co./C.B. Equipment Inc.
Price $278.00	Price $220.00
Amount $10,564.00	Amount $8,360.00

CERTIFIED BY DESIGN Phillips Phenney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0350	712 - 52 . 00	SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL	6,300	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $13.00	Price $26.00	Price $26.00	Price $26.00	Price $26.00
Amount $81,900.00	Amount $163,800.00	Amount $163,800.00	Amount $163,800.00	Amount $163,800.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $26.00	Price $26.00	Price $26.00	Price $26.00	Price $26.67
Amount $163,800.00	Amount $163,800.00	Amount $163,800.00	Amount $163,800.00	Amount $168,021.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $27.75	Price $27.00			
Amount $174,825.00	Amount $170,100.00			

0360	712 - 52 . 10	FIELD APPLICATION OF INORGANIC ZINC PRIMER	6,300	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.00
Amount $12,600.00	Amount $12,600.00	Amount $12,600.00	Amount $12,600.00	Amount $12,600.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.05
Amount $12,600.00	Amount $12,600.00	Amount $12,600.00	Amount $12,600.00	Amount $12,915.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $2.15	Price $2.10			
Amount $13,545.00	Amount $13,230.00			

0370	712 - 53 . 65	INTERMEDIATE FIELD COAT (SYSTEM G)	2,200	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.00
Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.05
Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,510.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $2.15	Price $2.10			
Amount $4,730.00	Amount $4,620.00			

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:
G03

0380	712 - 53 . 70	FINISH FIELD COAT (SYSTEM G)	2,200	SQFT

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.00
Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $2.00	Price $2.00	Price $2.00	Price $2.00	Price $2.05
Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,400.00	Amount $4,510.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $2.15	Price $2.10			
Amount $4,730.00	Amount $4,620.00			

0390	712 - 60 . 00	NON-DESTRUCTIVE TESTING	19	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $95.00	Price $23.00	Price $85.00	Price $130.00	Price $100.00
Amount $1,805.00	Amount $437.00	Amount $1,615.00	Amount $2,470.00	Amount $1,900.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $85.00	Price $85.00	Price $100.00	Price $100.00	Price $85.00
Amount $1,615.00	Amount $1,615.00	Amount $1,900.00	Amount $1,900.00	Amount $1,615.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $100.00	Price $120.00			
Amount $1,900.00	Amount $2,280.00			

0400	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	23	LF

1 Widel, Inc.	2 APAC-Missouri, Inc.	3 Don Schnieders Excavating Company, Inc.	4 Burk Bridge Co.	5 Lehman Construction, L.L.C.
Price $312.00	Price $390.85	Price $470.00	Price $450.00	Price $320.00
Amount $7,176.00	Amount $8,989.55	Amount $10,810.00	Amount $10,350.00	Amount $7,360.00
6 L. F. Krupp Construction, Inc. dba Krupp Construction	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Boone Construction Co.**	**10 Hartman and Company, Inc.**
Price $400.00	Price $400.00	Price $400.00	Price $350.00	Price $430.00
Amount $9,200.00	Amount $9,200.00	Amount $9,200.00	Amount $8,050.00	Amount $9,890.00
11 Phillips Grading & Construction Inc.	**12 Chester Bross Const. Co./C.B. Equipment Inc.**			
Price $444.00	Price $675.00			
Amount $10,212.00	Amount $15,525.00			

Section Total for: 0002

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G03
Letting Date: 01/25/2013

Call No:

G03

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$310,288.60
2	APAC-Missouri, Inc.	$403,625.95
3	Don Schnieders Excavating Company, Inc.	$408,294.70
4	Burk Bridge Co.	$433,771.50
5	Lehman Construction, L.L.C.	$396,954.00
6	L. F. Krupp Construction, Inc. dba Krupp Construction	$413,170.30
7	Magruder Construction Co., Inc.	$429,918.00
8	Pace Construction Company, LLC	$453,589.75
9	Boone Construction Co.	$430,385.00
10	Hartman and Company, Inc.	$476,336.55
11	Phillips Grading & Construction Inc.	$458,783.00
12	Chester Bross Const. Co./C.B. Equipment Inc.	$468,248.00

Project Total for: J8S2170

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$406,883.70
2	APAC-Missouri, Inc.	$524,534.46
3	Don Schnieders Excavating Company, Inc.	$529,764.43
4	Burk Bridge Co.	$535,943.00
5	Lehman Construction, L.L.C.	$541,359.00
6	L. F. Krupp Construction, Inc. dba Krupp Construction	$549,077.00
7	Magruder Construction Co., Inc.	$551,376.41
8	Pace Construction Company, LLC	$573,000.00
9	Boone Construction Co.	$584,450.50
10	Hartman and Company, Inc.	$594,580.00
11	Phillips Grading & Construction Inc.	$597,316.05
12	Chester Bross Const. Co./C.B. Equipment Inc.	$597,456.00

Contract Total for: 130125-G03

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	**$406,883.70**
2	APAC-Missouri, Inc.	**$524,534.46**
3	Don Schnieders Excavating Company, Inc.	**$529,764.43**
4	Burk Bridge Co.	**$535,943.00**
5	Lehman Construction, L.L.C.	**$541,359.00**
6	L. F. Krupp Construction, Inc. dba Krupp Construction	**$549,077.00**
7	Magruder Construction Co., Inc.	**$551,376.41**
8	Pace Construction Company, LLC	**$573,000.00**
9	Boone Construction Co.	**$584,450.50**
10	Hartman and Company, Inc.	**$594,580.00**
11	Phillips Grading & Construction Inc.	**$597,316.05**
12	Chester Bross Const. Co./C.B. Equipment Inc.	**$597,456.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: G04 **Contract ID:** 130125-G04 **Counties:** GREENE

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J8P2425 - ROUTE 160 - GREENE COUNTY **Project(s):** FAF-160-1(43)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$407,332.12	100.00%
2	0011123	Hartman and Company, Inc.	$414,875.00	101.85%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

Project J8P2425 : Grading, drainage, paving and ADA improvements

Section 0001 : ROADWAY ITEMS - J8P2425

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $12,000.00	Price $10,135.00
Amount $12,000.00	Amount $10,135.00

0020	**203 - 50 . 00**	**UNCLASSIFIED EXCAVATION**	**828**	**CUYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $15.00	Price $10.85
Amount $12,420.00	Amount $8,983.80

0030	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**216**	**CUYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $4.50	Price $5.65
Amount $972.00	Amount $1,220.40

0040	**203 - 70 . 75**	**COMPACTING IN CUT**	**24**	**STA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $495.00	Price $560.00
Amount $11,880.00	Amount $13,440.00

0050	**206 - 30 . 00**	**CLASS 3 EXCAVATION**	**26**	**CUYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $37.00	Price $120.00
Amount $962.00	Amount $3,120.00

0060	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**2,080**	**SQYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $6.00	Price $4.25
Amount $12,480.00	Amount $8,840.00

0075	**401 - 01 . 51**	**TYPE A3 SHOULDER**	**1,131**	**SQYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $25.68	Price $28.90
Amount $29,044.08	Amount $32,685.90

0080	**403 - 99 . 05**	**MISC.**	**1,063.1**	**SQYD**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $50.00	Price $47.90
Amount $53,155.00	Amount $50,922.49

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0090	**608 - 10 . 10**	**CONCRETE CURB RAMP**	**13.4**	**SQYD**

1 APAC-Missouri, Inc.
Price $89.00
Amount $1,192.60

2 Hartman and Company, Inc.
Price $70.00
Amount $938.00

0100	**608 - 10 . 12**	**TRUNCATED DOMES**	**96**	**SQFT**

1 APAC-Missouri, Inc.
Price $17.00
Amount $1,632.00

2 Hartman and Company, Inc.
Price $25.00
Amount $2,400.00

0110	**608 - 30 . 08**	**8 IN. CONCRETE MEDIAN STRIP**	**929.7**	**SQYD**

1 APAC-Missouri, Inc.
Price $0.01
Amount $9.30

2 Hartman and Company, Inc.
Price $50.00
Amount $46,485.00

0120	**608 - 60 . 04**	**CONCRETE SIDEWALK, 4 IN.**	**325.5**	**SQYD**

1 APAC-Missouri, Inc.
Price $39.00
Amount $12,694.50

2 Hartman and Company, Inc.
Price $36.00
Amount $11,718.00

0130	**609 - 10 . 42**	**CONCRETE GUTTER TYPE B**	**401**	**LF**

1 APAC-Missouri, Inc.
Price $26.00
Amount $10,426.00

2 Hartman and Company, Inc.
Price $18.15
Amount $7,278.15

0140	**609 - 70 . 00**	**ROCK LINING**	**4**	**CUYD**

1 APAC-Missouri, Inc.
Price $156.00
Amount $624.00

2 Hartman and Company, Inc.
Price $64.40
Amount $257.60

0150	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $550.00
Amount $550.00

2 Hartman and Company, Inc.
Price $2,185.00
Amount $2,185.00

0160	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**530**	**SQFT**

1 APAC-Missouri, Inc.
Price $4.00
Amount $2,120.00

2 Hartman and Company, Inc.
Price $4.50
Amount $2,385.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0170	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $51.00	Price $75.00
Amount $204.00	Amount $300.00

0180	**616 - 10 . 09**	**FLAG ASSEMBLY**	**20**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $20.00	Price $20.00
Amount $400.00	Amount $400.00

0190	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**105**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $10.00	Price $7.75
Amount $1,050.00	Amount $813.75

0200	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $3,000.00	Price $1,950.00
Amount $6,000.00	Amount $3,900.00

0210	**616 - 20 . 10**	**WORK ZONE LIGHTING**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $5,200.00	Price $1,500.00
Amount $5,200.00	Amount $1,500.00

0220	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $37,113.00	Price $16,806.37
Amount $37,113.00	Amount $16,806.37

0230	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**2,569**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $2.80	Price $3.40
Amount $7,193.20	Amount $8,734.60

0240	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**90**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $25.45	Price $25.00
Amount $2,290.50	Amount $2,250.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:

G04

0250	**620 - 51 . 21**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW**	**221**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $22.90	Price $22.50
Amount $5,060.90	Amount $4,972.50

0260	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**11**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $350.00	Price $345.00
Amount $3,850.00	Amount $3,795.00

0270	**620 - 51 . 31**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $377.00	Price $370.00
Amount $1,508.00	Amount $1,480.00

0280	**620 - 51 . 39**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES**	**16**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $46.00	Price $45.00
Amount $736.00	Amount $720.00

0290	**620 - 59 . 22**	**6 IN. WHITE WET REFLECTIVE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**6,622**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $0.48	Price $0.47
Amount $3,178.56	Amount $3,112.34

0300	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**487**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $0.66	Price $0.65
Amount $321.42	Amount $316.55

0310	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**641**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $0.66	Price $0.65
Amount $423.06	Amount $416.65

0320	**620 - 61 . 22**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 12 IN., WHITE**	**229**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $3.00	Price $2.95
Amount $687.00	Amount $675.55

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0330	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**8,202**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $0.61	Price $0.60
Amount $5,003.22	Amount $4,921.20

0340	**620 - 70 . 02**	**PAVEMENT MARKING REMOVAL (SYMBOLS)**	**8**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $132.00	Price $130.00
Amount $1,056.00	Amount $1,040.00

0350	**620 - 99 . 03**	**MISC.**	**8,673**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $0.31	Price $0.30
Amount $2,688.63	Amount $2,601.90

0360	**620 - 99 . 03**	**MISC.**	**108**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $4.00	Price $3.90
Amount $432.00	Amount $421.20

0370	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $5,400.00	Price $5,540.00
Amount $5,400.00	Amount $5,540.00

0380	**726 - 10 . 18**	**18 IN. PIPE GROUP A**	**79**	**LF**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $57.00	Price $39.90
Amount $4,503.00	Amount $3,152.10

0390	**732 - 06 . 18**	**18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION**	**3**	**EA**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $400.00	Price $274.65
Amount $1,200.00	Amount $823.95

0400	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**1**	**ACRE**

1 APAC-Missouri, Inc.	2 Hartman and Company, Inc.
Price $3,316.00	Price $3,500.00
Amount $3,316.00	Amount $3,500.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0410	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**15**	**CUYD**

1 APAC-Missouri, Inc.
Price $24.00
Amount $360.00

2 Hartman and Company, Inc.
Price $20.65
Amount $309.75

0420	**806 - 10 . 19**	**SILT FENCE**	**1,050**	**LF**

1 APAC-Missouri, Inc.
Price $2.35
Amount $2,467.50

2 Hartman and Company, Inc.
Price $2.75
Amount $2,887.50

0430	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**5**	**EA**

1 APAC-Missouri, Inc.
Price $159.00
Amount $795.00

2 Hartman and Company, Inc.
Price $250.00
Amount $1,250.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$264,598.47
2	Hartman and Company, Inc.	$279,635.25

Section 0002 : LIGHTING ITEMS - J8P2425

0440	**901 - 10 . 62**	**LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2**	**4**	**EA**

1 APAC-Missouri, Inc.
Price $3,055.00
Amount $12,220.00

2 Hartman and Company, Inc.
Price $1,897.00
Amount $7,588.00

0450	**901 - 11 . 15**	**BRACKET ARM, 15 FT. OR 4.6 M**	**4**	**EA**

1 APAC-Missouri, Inc.
Price $640.00
Amount $2,560.00

2 Hartman and Company, Inc.
Price $635.00
Amount $2,540.00

0460	**901 - 13 . 10**	**LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM**	**4**	**EA**

1 APAC-Missouri, Inc.
Price $205.00
Amount $820.00

2 Hartman and Company, Inc.
Price $390.00
Amount $1,560.00

0470	**901 - 22 . 30**	**BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $730.00
Amount $730.00

2 Hartman and Company, Inc.
Price $4,890.00
Amount $4,890.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0480	**901 - 30 . 02**	**CONDUIT, 2 IN. RIGID, IN TRENCH**	**14**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$13.00	Price	$14.90
Amount	$182.00	Amount	$208.60

0490	**901 - 30 . 03**	**CONDUIT, 3 IN. RIGID, IN TRENCH**	**47**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$13.70	Price	$10.50
Amount	$643.90	Amount	$493.50

0500	**901 - 30 . 04**	**CONDUIT, 4 IN. RIGID, IN TRENCH**	**47**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$14.50	Price	$12.70
Amount	$681.50	Amount	$596.90

0510	**901 - 40 . 04**	**CONDUIT, 4 IN. RIGID, PUSHED**	**273**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$26.00	Price	$26.20
Amount	$7,098.00	Amount	$7,152.60

0520	**901 - 50 . 10**	**TRENCHING TYPE I**	**103**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$5.75	Price	$7.40
Amount	$592.25	Amount	$762.20

0530	**901 - 61 . 10**	**PULL BOX, PREFORMED CLASS 1**	**4**	**EA**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$715.00	Price	$915.00
Amount	$2,860.00	Amount	$3,660.00

0540	**901 - 70 . 02**	**CABLE, 2 AWG 1 CONDUCTOR**	**80**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$2.15	Price	$3.45
Amount	$172.00	Amount	$276.00

0550	**901 - 71 . 10**	**CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET**	**480**	**LF**

1 APAC-Missouri, Inc.		2 Hartman and Company, Inc.	
Price	$0.95	Price	$1.40
Amount	$456.00	Amount	$672.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0560	**901 - 74 . 07**	**CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG**	**710**	**LF**

1 APAC-Missouri, Inc.
Price $2.85
Amount $2,023.50

2 Hartman and Company, Inc.
Price $4.00
Amount $2,840.00

0570	**901 - 82 . 45**	**POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)**	**4**	**EA**

1 APAC-Missouri, Inc.
Price $1,500.00
Amount $6,000.00

2 Hartman and Company, Inc.
Price $1,225.00
Amount $4,900.00

0580	**901 - 86 . 12**	**POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $685.00
Amount $685.00

2 Hartman and Company, Inc.
Price $4,320.00
Amount $4,320.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$37,724.15
2	Hartman and Company, Inc.	$42,459.80

Section 0003 : SIGNALS ITEMS - J8P2425

0590	**902 - 04 . 13**	**SIGNAL HEAD, TYPE 3C**	**10**	**EA**

1 APAC-Missouri, Inc.
Price $900.00
Amount $9,000.00

2 Hartman and Company, Inc.
Price $775.00
Amount $7,750.00

0600	**902 - 08 . 11**	**SIGNAL HEAD, TYPE 1S, PEDESTRIAN**	**2**	**EA**

1 APAC-Missouri, Inc.
Price $475.00
Amount $950.00

2 Hartman and Company, Inc.
Price $835.00
Amount $1,670.00

0610	**902 - 35 . 01**	**POST, STEEL SPAN WIRE**	**4**	**EA**

1 APAC-Missouri, Inc.
Price $8,115.00
Amount $32,460.00

2 Hartman and Company, Inc.
Price $5,635.00
Amount $22,540.00

0620	**902 - 36 . 02**	**SPAN WIRE ASSEMBLY, MESSENGER WITH TETHER**	**252**	**LF**

1 APAC-Missouri, Inc.
Price $16.00
Amount $4,032.00

2 Hartman and Company, Inc.
Price $12.85
Amount $3,238.20

CERTIFIED BY DESIGN Phillip Penney STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0630	**902 - 41 . 70**	**CONTROLLER ASSEMBLY HOUSING, TYPE 170**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $15,875.00
Amount $15,875.00

2 Hartman and Company, Inc.
Price $15,170.00
Amount $15,170.00

0640	**902 - 49 . 20**	**DETECTOR, PUSHBUTTON**	**2**	**EA**

1 APAC-Missouri, Inc.
Price $185.00
Amount $370.00

2 Hartman and Company, Inc.
Price $435.00
Amount $870.00

0650	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**68**	**LF**

1 APAC-Missouri, Inc.
Price $14.50
Amount $986.00

2 Hartman and Company, Inc.
Price $10.50
Amount $714.00

0660	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**189**	**LF**

1 APAC-Missouri, Inc.
Price $24.00
Amount $4,536.00

2 Hartman and Company, Inc.
Price $19.45
Amount $3,676.05

0670	**902 - 82 . 08**	**CABLE, 8 AWG 1 CONDUCTOR, POWER**	**160**	**LF**

1 APAC-Missouri, Inc.
Price $1.05
Amount $168.00

2 Hartman and Company, Inc.
Price $2.90
Amount $464.00

0680	**902 - 83 . 08**	**CABLE, 16 AWG 2 CONDUCTOR**	**330**	**LF**

1 APAC-Missouri, Inc.
Price $0.90
Amount $297.00

2 Hartman and Company, Inc.
Price $0.95
Amount $313.50

0690	**902 - 83 . 10**	**CABLE, 16 AWG 5 CONDUCTOR**	**330**	**LF**

1 APAC-Missouri, Inc.
Price $1.10
Amount $363.00

2 Hartman and Company, Inc.
Price $1.25
Amount $412.50

0700	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**1,180**	**LF**

1 APAC-Missouri, Inc.
Price $1.25
Amount $1,475.00

2 Hartman and Company, Inc.
Price $1.75
Amount $2,065.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:
G04

0710	**902 - 86 . 21**	**POWER SUPPLY ASSEMBLY, TYPE-2 WITH 120V LIGHTING CONTROL CABINET**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $5,240.00
Amount $5,240.00

2 Hartman and Company, Inc.
Price $4,320.00
Amount $4,320.00

0720	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**2**	**EA**

1 APAC-Missouri, Inc.
Price $720.00
Amount $1,440.00

2 Hartman and Company, Inc.
Price $915.00
Amount $1,830.00

0730	**902 - 88 . 11**	**PULL BOX, PREFORMED CLASS 2**	**3**	**EA**

1 APAC-Missouri, Inc.
Price $925.00
Amount $2,775.00

2 Hartman and Company, Inc.
Price $1,105.00
Amount $3,315.00

0740	**902 - 91 . 00**	**BASE, CONCRETE**	**13.9**	**CUYD**

1 APAC-Missouri, Inc.
Price $995.00
Amount $13,830.50

2 Hartman and Company, Inc.
Price $1,155.00
Amount $16,054.50

0750	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 APAC-Missouri, Inc.
Price $10,250.00
Amount $10,250.00

2 Hartman and Company, Inc.
Price $7,150.00
Amount $7,150.00

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$104,047.50
2	Hartman and Company, Inc.	$91,552.75

Section 0004 : SIGNING ITEMS - J8P2425

0760	**903 - 50 . 68**	**SIGNAL SIGN, TYPE SHR2L-1**	**52**	**SQFT**

1 APAC-Missouri, Inc.
Price $18.50
Amount $962.00

2 Hartman and Company, Inc.
Price $23.60
Amount $1,227.20

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$962.00
2	Hartman and Company, Inc.	$1,227.20

Project Total for: J8P2425

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$407,332.12

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G04
Letting Date: 01/25/2013

Call No:

G04

Rank by Contract Total	Vendor Name	Total
2	Hartman and Company, Inc.	$414,875.00

Contract Total for: 130125-G04

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$407,332.12**
2	Hartman and Company, Inc.	**$414,875.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: G05 **Contract ID:** 130125-G05 **Counties:** CHRISTIAN

Letting Date: January 25, 2013 **District(s):** St. Louis

Contract Description: J8P2418 - ROUTE 65 - CHRISTIAN COUNTY **Project(s):** FAF-65-1(63)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011704	Ewing Signal Construction, LLC	$68,689.10	100.00%
2	0011123	Hartman and Company, Inc.	$93,800.00	136.56%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G05
Letting Date: 01/25/2013

Call No:
G05

Project J8P2418 : Safety improvements

Section 0001 : ROADWAY ITEMS - J8P2418

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$555.00	Price	$500.00
Amount	$555.00	Amount	$500.00

0020	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$850.00	Price	$2,500.00
Amount	$850.00	Amount	$2,500.00

0030	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**474**	**SQFT**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$5.25	Price	$5.00
Amount	$2,488.50	Amount	$2,370.00

0040	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**4**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$52.50	Price	$50.00
Amount	$210.00	Amount	$200.00

0050	**616 - 10 . 09**	**FLAG ASSEMBLY**	**14**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$21.00	Price	$20.00
Amount	$294.00	Amount	$280.00

0060	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**79**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$7.50	Price	$7.00
Amount	$592.50	Amount	$553.00

0070	**616 - 10 . 40**	**FLASHING ARROW PANEL**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$525.00	Price	$500.00
Amount	$525.00	Amount	$500.00

0080	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,050.00	Price	$1,000.00
Amount	$2,100.00	Amount	$2,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G05
Letting Date: 01/25/2013

Call No:
G05

0090	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,050.00	Price	$11,843.87
Amount	$1,050.00	Amount	$11,843.87

0100	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,575.00	Price	$1,590.00
Amount	$1,575.00	Amount	$1,590.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Ewing Signal Construction, LLC	$10,240.00
2	Hartman and Company, Inc.	$22,336.87

Section 0002 : SIGNALS ITEMS - J8P2418

0110	**902 - 02 . 11**	**SIGNAL HEAD, TYPE 1S**	**8**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$485.00	Price	$800.00
Amount	$3,880.00	Amount	$6,400.00

0120	**902 - 53 . 00**	**CONDUIT, 3 IN., TRENCH**	**513**	**LF**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$13.50	Price	$12.10
Amount	$6,925.50	Amount	$6,207.30

0130	**902 - 73 . 00**	**CONDUIT, 3 IN., PUSHED**	**164**	**LF**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$23.15	Price	$32.40
Amount	$3,796.60	Amount	$5,313.60

0140	**902 - 82 . 02**	**CABLE, 2 AWG 1 CONDUCTOR, POWER**	**350**	**LF**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$2.20	Price	$2.90
Amount	$770.00	Amount	$1,015.00

0150	**902 - 83 . 11**	**CABLE, 16 AWG 7 CONDUCTOR**	**670**	**LF**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1.30	Price	$2.10
Amount	$871.00	Amount	$1,407.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G05
Letting Date: 01/25/2013

Call No:
G05

0160	**902 - 86 . 10**	**POWER SUPPLY ASSEMBLY, TYPE 1**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$3,150.00	Price	$6,070.00
Amount	$3,150.00	Amount	$6,070.00

0170	**902 - 88 . 10**	**PULL BOX, PREFORMED CLASS 1**	**5**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$855.00	Price	$1,340.00
Amount	$4,275.00	Amount	$6,700.00

0180	**902 - 91 . 00**	**BASE, CONCRETE**	**0.9**	**CUYD**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,085.00	Price	$3,560.00
Amount	$976.50	Amount	$3,204.00

0190	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,445.00	Price	$1,765.00
Amount	$1,445.00	Amount	$1,765.00

0200	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$1,445.00	Price	$1,765.00
Amount	$1,445.00	Amount	$1,765.00

0210	**902 - 99 . 02**	**MISC.**	**1**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$20,955.00	Price	$21,435.00
Amount	$20,955.00	Amount	$21,435.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Ewing Signal Construction, LLC	$48,489.60
2	Hartman and Company, Inc.	$61,281.90

Section 0003 : SIGNING ITEMS - J8P2418

0220	**903 - 10 . 10**	**CONCRETE FOOTINGS, EMBEDDED**	**1.6**	**CUYD**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$890.00	Price	$1,975.00
Amount	$1,424.00	Amount	$3,160.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G05
Letting Date: 01/25/2013

Call No:
G05

0230	**903 - 12 . 10**	**STRUCTURAL STEEL POSTS**	**290**	**LB**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$4.50	Price	$2.91
Amount	$1,305.00	Amount	$843.90

0240	**903 - 12 . 20**	**PIPE POSTS**	**920**	**LB**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$3.00	Price	$2.22
Amount	$2,760.00	Amount	$2,042.40

0250	**903 - 12 . 40**	**BREAKAWAY ASSEMBLY**	**5**	**EA**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$306.00	Price	$179.19
Amount	$1,530.00	Amount	$895.95

0260	**903 - 50 . 65**	**TYPE SHR2L-3 SIGN**	**84**	**SQFT**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$21.00	Price	$23.49
Amount	$1,764.00	Amount	$1,973.16

0270	**903 - 50 . 69**	**TYPE SHR4L-1 SIGN**	**32**	**SQFT**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$22.50	Price	$25.69
Amount	$720.00	Amount	$822.08

0280	**903 - 99 . 04**	**MISC.**	**22**	**SQFT**

1 Ewing Signal Construction, LLC		2 Hartman and Company, Inc.	
Price	$20.75	Price	$20.17
Amount	$456.50	Amount	$443.74

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Ewing Signal Construction, LLC	$9,959.50
2	Hartman and Company, Inc.	$10,181.23

Project Total for: J8P2418

Rank by Contract Total	Vendor Name	Total
1	Ewing Signal Construction, LLC	$68,689.10
2	Hartman and Company, Inc.	$93,800.00

Contract Total for: 130125-G05

Rank by Contract Total	Vendor Name	Total
1	Ewing Signal Construction, LLC	**$68,689.10**
2	Hartman and Company, Inc.	**$93,800.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: G06 **Contract ID:** 130125-G06 **Counties:** LAWRENCE

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J7S3013 - ROUTE 96 - LAWRENCE COUNTY **Project(s):** FAF-96-1(12)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010116	Blevins Asphalt Construction Company, Inc.	$1,614,927.75	100.00%
2	0011146	APAC-Missouri, Inc.	$1,639,047.94	101.49%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,743,240.63	107.95%
4	0010187	Hutchens Construction Co.	$1,937,969.19	120.00%
5	0010199	Leo Journagan Construction Co., Inc.	$1,969,294.23	121.94%
6	0010286	Swift Construction Company, Inc.	$2,026,110.14	125.46%

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:
G06

Project J7S3013 : Coldmilling, resurfacing (SP)

Section 0001 : ROADWAY ITEMS - J7S3013

0010	**207 - 10 . 00**	**LINEAR GRADING CLASS 1**	**26.2**	**STA**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $111.50	Price $510.00	Price $540.00	Price $180.16	Price $236.80
Amount $2,921.30	Amount $13,362.00	Amount $14,148.00	Amount $4,720.19	Amount $6,204.16

6 Swift Construction Company, Inc.
Price $623.00
Amount $16,322.60

0020	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**1,161**	**SQYD**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $4.60	Price $3.70	Price $5.65	Price $4.77	Price $18.18
Amount $5,340.60	Amount $4,295.70	Amount $6,559.65	Amount $5,537.97	Amount $21,106.98

6 Swift Construction Company, Inc.
Price $6.10
Amount $7,082.10

0030	**401 - 01 . 51**	**TYPE A3 SHOULDER**	**1,161.3**	**SQYD**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $22.20	Price $16.55	Price $35.80	Price $14.04	Price $21.19
Amount $25,780.86	Amount $19,219.52	Amount $41,574.54	Amount $16,304.65	Amount $24,607.95

6 Swift Construction Company, Inc.
Price $15.16
Amount $17,605.31

0040	**403 - 01 . 01**	**ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125C MIX)**	**26,123.5**	**TONS**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $50.45	Price $50.45	Price $52.20	Price $65.68	Price $56.33
Amount $1,317,930.58	Amount $1,317,930.58	Amount $1,363,646.70	Amount $1,715,791.48	Amount $1,471,536.76

6 Swift Construction Company, Inc.
Price $62.65
Amount $1,636,637.28

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:
G06

0050	**407 - 10 . 05**	**TACK COAT**	**25,170**	**GAL**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $2.20	Price $0.01	Price $1.00	Price $0.01	Price $3.07
Amount $55,374.00	Amount $251.70	Amount $25,170.00	Amount $251.70	Amount $77,271.90

6 Swift Construction Company, Inc.
Price $2.75
Amount $69,217.50

0060	**413 - 40 . 00**	**BITUMINOUS FOG SEAL**	**80**	**GAL**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $3.00	Price $2.90	Price $8.45	Price $5.00	Price $4.96
Amount $240.00	Amount $232.00	Amount $676.00	Amount $400.00	Amount $396.80

6 Swift Construction Company, Inc.
Price $10.00
Amount $800.00

0070	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**1**	**EA**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $2,505.00	Price $500.00	Price $1,000.00	Price $1,601.72	Price $2,133.70
Amount $2,505.00	Amount $500.00	Amount $1,000.00	Amount $1,601.72	Amount $2,133.70

6 Swift Construction Company, Inc.
Price $2,500.00
Amount $2,500.00

0080	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,602**	**SQFT**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $4.20	Price $4.20	Price $4.35	Price $4.68	Price $4.83
Amount $10,928.40	Amount $10,928.40	Amount $11,318.70	Amount $12,177.36	Amount $12,567.66

6 Swift Construction Company, Inc.
Price $4.15
Amount $10,798.30

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:
G06

0090	616 - 10 . 09	FLAG ASSEMBLY	33	EA

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $20.05	Price $20.35	Price $21.00	Price $22.53	Price $23.31
Amount $661.65	Amount $671.55	Amount $693.00	Amount $743.49	Amount $769.23

6 Swift Construction Company, Inc.
Price $20.00
Amount $660.00

0100	616 - 10 . 25	CHANNELIZER (TRIM LINE)	60	EA

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $6.55	Price $6.60	Price $6.80	Price $7.32	Price $7.58
Amount $393.00	Amount $396.00	Amount $408.00	Amount $439.20	Amount $454.80

6 Swift Construction Company, Inc.
Price $6.50
Amount $390.00

0110	616 - 10 . 40	FLASHING ARROW PANEL	1	EA

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $555.00	Price $560.00	Price $578.00	Price $620.00	Price $641.11
Amount $555.00	Amount $560.00	Amount $578.00	Amount $620.00	Amount $641.11

6 Swift Construction Company, Inc.
Price $550.00
Amount $550.00

0120	616 - 10 . 98	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3	EA

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $1,001.00	Price $1,000.00	Price $1,050.00	Price $1,126.64	Price $1,165.65
Amount $3,003.00	Amount $3,000.00	Amount $3,150.00	Amount $3,379.92	Amount $3,496.95

6 Swift Construction Company, Inc.
Price $1,000.00
Amount $3,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:
G06

0130	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $49,300.00	Price $64,221.00	Price $111,000.00	Price $22,700.00	Price $30,829.89
Amount $49,300.00	Amount $64,221.00	Amount $111,000.00	Amount $22,700.00	Amount $30,829.89

6 Swift Construction Company, Inc.
Price $43,000.00
Amount $43,000.00

0140	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**2,075**	**EA**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $0.74	Price $0.70	Price $0.79	Price $3.32	Price $1.33
Amount $1,535.50	Amount $1,452.50	Amount $1,639.25	Amount $6,889.00	Amount $2,759.75

6 Swift Construction Company, Inc.
Price $1.50
Amount $3,112.50

0150	**620 - 99 . 02**	**MISC.**	**692**	**EA**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $0.57	Price $0.70	Price $0.79	Price $5.19	Price $1.44
Amount $394.44	Amount $484.40	Amount $546.68	Amount $3,591.48	Amount $996.48

6 Swift Construction Company, Inc.
Price $5.00
Amount $3,460.00

0160	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**240,618**	**SQYD**

1 Blevins Asphalt Construction Company, Inc.	2 APAC-Missouri, Inc.	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Hutchens Construction Co.	5 Leo Journagan Construction Co., Inc.
Price $0.48	Price $0.65	Price $0.50	Price $0.43	Price $1.13
Amount $115,496.64	Amount $156,401.70	Amount $120,309.00	Amount $103,465.74	Amount $271,898.34

6 Swift Construction Company, Inc.
Price $0.75
Amount $180,463.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:

G06

0170	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	3,543	SQYD

1 Blevins Asphalt Construction Company, Inc.
Price $1.35
Amount $4,783.05

2 APAC-Missouri, Inc.
Price $3.50
Amount $12,400.50

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $4.20
Amount $14,880.60

4 Hutchens Construction Co.
Price $3.84
Amount $13,605.12

5 Leo Journagan Construction Co., Inc.
Price $4.92
Amount $17,431.56

6 Swift Construction Company, Inc.
Price $3.50
Amount $12,400.50

0180	626 - 10 . 00	BITUMINOUS SHOULDER RUMBLE STRIP	1,258.3	STA

1 Blevins Asphalt Construction Company, Inc.
Price $6.10
Amount $7,675.63

2 APAC-Missouri, Inc.
Price $13.30
Amount $16,735.39

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $9.70
Amount $12,205.51

4 Hutchens Construction Co.
Price $10.89
Amount $13,702.89

5 Leo Journagan Construction Co., Inc.
Price $8.40
Amount $10,569.72

6 Swift Construction Company, Inc.
Price $6.00
Amount $7,549.80

0190	626 - 10 . 01	BITUMINOUS CENTERLINE RUMBLE STRIP	767	STA

1 Blevins Asphalt Construction Company, Inc.
Price $7.30
Amount $5,599.10

2 APAC-Missouri, Inc.
Price $15.00
Amount $11,505.00

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $11.00
Amount $8,437.00

4 Hutchens Construction Co.
Price $9.84
Amount $7,547.28

5 Leo Journagan Construction Co., Inc.
Price $10.29
Amount $7,892.43

6 Swift Construction Company, Inc.
Price $7.25
Amount $5,560.75

0200	627 - 40 . 00	CONTRACTOR FURNISHED SURVEYING AND STAKING	1	LS

1 Blevins Asphalt Construction Company, Inc.
Price $4,510.00
Amount $4,510.00

2 APAC-Missouri, Inc.
Price $4,500.00
Amount $4,500.00

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5,300.00
Amount $5,300.00

4 Hutchens Construction Co.
Price $4,500.00
Amount $4,500.00

5 Leo Journagan Construction Co., Inc.
Price $5,728.06
Amount $5,728.06

6 Swift Construction Company, Inc.
Price $5,000.00
Amount $5,000.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Blevins Asphalt Construction Company, Inc.	$1,614,927.75
2	APAC-Missouri, Inc.	$1,639,047.94
3	Chester Bross Const. Co./C.B. Equipment Inc.	$1,743,240.63
4	Hutchens Construction Co.	$1,937,969.19
5	Leo Journagan Construction Co., Inc.	$1,969,294.23

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G06
Letting Date: 01/25/2013

Call No:

G06

Rank by Contract Total	Vendor Name	Total
6	Swift Construction Company, Inc.	$2,026,110.14

Project Total for: J7S3013

Rank by Contract Total	Vendor Name	Total
1	Blevins Asphalt Construction Company, Inc.	$1,614,927.75
2	APAC-Missouri, Inc.	$1,639,047.94
3	Chester Bross Const. Co./C.B. Equipment Inc.	$1,743,240.63
4	Hutchens Construction Co.	$1,937,969.19
5	Leo Journagan Construction Co., Inc.	$1,969,294.23
6	Swift Construction Company, Inc.	$2,026,110.14

Contract Total for: 130125-G06

Rank by Contract Total	Vendor Name	Total
1	Blevins Asphalt Construction Company, Inc.	**$1,614,927.75**
2	APAC-Missouri, Inc.	**$1,639,047.94**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,743,240.63**
4	Hutchens Construction Co.	**$1,937,969.19**
5	Leo Journagan Construction Co., Inc.	**$1,969,294.23**
6	Swift Construction Company, Inc.	**$2,026,110.14**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: G08 **Contract ID:** 130125-G08 **Counties:** STONE

Letting Date: January 25, 2013 **District(s):** Southwest

Contract Description: J7P3012 - ROUTE 76 - STONE COUNTY **Project(s):** FAF-76-1(25)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010199	Leo Journagan Construction Co., Inc.	$974,944.64	100.00%
2	0011146	APAC-Missouri, Inc.	$1,029,209.40	105.57%
3	0010187	Hutchens Construction Co.	$1,062,475.36	108.98%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G08
Letting Date: 01/25/2013

Call No:
G08

Project J7P3012 : Thin lift overlay (BP-1), add shoulders

Section 0001 : ROADWAY ITEMS - J7P3012

0010	**207 - 10 . 00**	**LINEAR GRADING CLASS 1**	**864**	**STA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $43.07	Price $24.45	Price $31.77
Amount $37,212.48	Amount $21,124.80	Amount $27,449.28

0020	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**11,499.8**	**TONS**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $50.23	Price $57.88	Price $59.36
Amount $577,634.95	Amount $665,608.42	Amount $682,628.13

0030	**401 - 99 . 05**	**MISC.**	**18,061.8**	**SQYD**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $13.37	Price $13.15	Price $13.04
Amount $241,486.27	Amount $237,512.67	Amount $235,525.87

0040	**407 - 10 . 05**	**TACK COAT**	**6,020**	**GAL**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $3.65	Price $2.25	Price $3.64
Amount $21,973.00	Amount $13,545.00	Amount $21,912.80

0050	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,311**	**SQFT**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $4.81	Price $4.06	Price $4.00
Amount $11,115.91	Amount $9,382.66	Amount $9,244.00

0060	**616 - 10 . 09**	**FLAG ASSEMBLY**	**28**	**EA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $24.04	Price $20.30	Price $20.00
Amount $673.12	Amount $568.40	Amount $560.00

0070	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**70**	**EA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $12.01	Price $10.15	Price $10.00
Amount $840.70	Amount $710.50	Amount $700.00

0080	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**3**	**EA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $1,802.69	Price $1,525.00	Price $1,500.00
Amount $5,408.07	Amount $4,575.00	Amount $4,500.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G08
Letting Date: 01/25/2013

Call No:
G08

0090	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $21,712.68	Price $31,425.00	Price $29,251.08
Amount $21,712.68	Amount $31,425.00	Amount $29,251.08

0100	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**1,150**	**EA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $1.41	Price $0.76	Price $2.11
Amount $1,621.50	Amount $874.00	Amount $2,426.50

0110	**620 - 99 . 02**	**MISC.**	**2,271**	**EA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $0.87	Price $0.76	Price $1.55
Amount $1,975.77	Amount $1,725.96	Amount $3,520.05

0120	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**1,464**	**SQYD**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $12.14	Price $8.85	Price $7.27
Amount $17,772.96	Amount $12,956.40	Amount $10,643.28

0130	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**539.5**	**STA**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $15.55	Price $11.40	Price $21.06
Amount $8,389.23	Amount $6,150.30	Amount $11,361.87

0140	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $3,630.05	Price $3,200.00	Price $3,200.00
Amount $3,630.05	Amount $3,200.00	Amount $3,200.00

0150	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**9.9**	**ACRE**

1 Leo Journagan Construction Co., Inc.	2 APAC-Missouri, Inc.	3 Hutchens Construction Co.
Price $2,373.53	Price $2,005.08	Price $1,975.00
Amount $23,497.95	Amount $19,850.29	Amount $19,552.50

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Leo Journagan Construction Co., Inc.	$974,944.64
2	APAC-Missouri, Inc.	$1,029,209.40
3	Hutchens Construction Co.	$1,062,475.36

Project Total for: J7P3012

Rank by Contract Total	Vendor Name	Total
1	Leo Journagan Construction Co., Inc.	$974,944.64

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-G08
Letting Date: 01/25/2013

Call No:

G08

Rank by Contract Total	Vendor Name	Total
2	APAC-Missouri, Inc.	$1,029,209.40
3	Hutchens Construction Co.	$1,062,475.36

Contract Total for: 130125-G08

Rank by Contract Total	Vendor Name	Total
1	Leo Journagan Construction Co., Inc.	**$974,944.64**
2	APAC-Missouri, Inc.	**$1,029,209.40**
3	Hutchens Construction Co.	**$1,062,475.36**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: H03 **Contract ID:** 130125-H03 **Counties:** SCOTT

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2226 - ROUTE E - SCOTT COUNTY **Project(s):** FAS-1292(2)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011540	Lehman Construction, L.L.C.	$658,360.94	100.00%
2	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$725,437.00	110.19%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$734,077.90	111.50%
4	0010208	Kozeny-Wagner, Inc.	$802,381.35	121.88%
5	0010249	Penzel Construction Company Inc.	$804,771.88	122.24%
6	0010722	Robertson Contractors, Inc.	$822,527.95	124.94%
7	0011806	Joe's Bridge & Grading, Inc.	$826,830.20	125.59%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:

H03

Project J0S2226 : Bridge redeck

Section 0001 : ROADWAY ITEMS - J0S2226

0010	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $5,400.00	Price $5,000.00	Price $2,500.00	Price $22,965.00	Price $4,700.00
Amount $5,400.00	Amount $5,000.00	Amount $2,500.00	Amount $22,965.00	Amount $4,700.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $6,500.00	Price $3,000.00
Amount $6,500.00	Amount $3,000.00

0020	207 - 20 . 00	LINEAR GRADING CLASS 2	6.7	STA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $658.80	Price $450.00	Price $300.00	Price $977.00	Price $580.00
Amount $4,413.96	Amount $3,015.00	Amount $2,010.00	Amount $6,545.90	Amount $3,886.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $950.00	Price $600.00
Amount $6,365.00	Amount $4,020.00

0030	310 - 50 . 03	GRAVEL (A) OR CRUSHED STONE (B)	266	SQYD

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $6.00	Price $6.50	Price $4.00	Price $5.00	Price $5.15
Amount $1,596.00	Amount $1,729.00	Amount $1,064.00	Amount $1,330.00	Amount $1,369.90

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $5.15	Price $5.25
Amount $1,369.90	Amount $1,396.50

0040	401 - 12 . 09	BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	16.1	TONS

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $145.00	Price $200.00	Price $200.00	Price $265.00	Price $145.00
Amount $2,334.50	Amount $3,220.00	Amount $3,220.00	Amount $4,266.50	Amount $2,334.50

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $145.00	Price $148.00
Amount $2,334.50	Amount $2,382.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0050	**401 - 30 . 00**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)**	**57.1**	**TONS**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $246.58	Price $150.00	Price $165.00	Price $182.50	Price $145.00
Amount $14,079.72	Amount $8,565.00	Amount $9,421.50	Amount $10,420.75	Amount $8,279.50

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $145.00	Price $148.00
Amount $8,279.50	Amount $8,450.80

0060	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**213**	**LF**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $18.00	Price $18.00	Price $19.00	Price $18.00	Price $18.00
Amount $3,834.00	Amount $3,834.00	Amount $4,047.00	Amount $3,834.00	Amount $3,834.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $18.00	Price $18.50
Amount $3,834.00	Amount $3,940.50

0070	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $1,600.00	Price $1,600.00	Price $1,650.00	Price $1,600.00	Price $1,600.00
Amount $6,400.00	Amount $6,400.00	Amount $6,600.00	Amount $6,400.00	Amount $6,400.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $1,600.00	Price $1,635.00
Amount $6,400.00	Amount $6,540.00

0080	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**4**	**EA**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $300.00	Price $300.00	Price $309.00	Price $300.00	Price $300.00
Amount $1,200.00	Amount $1,200.00	Amount $1,236.00	Amount $1,200.00	Amount $1,200.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $300.00	Price $310.00
Amount $1,200.00	Amount $1,240.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0090	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2,000.00	Price $2,000.00	Price $2,060.00	Price $2,000.00	Price $2,000.00
Amount $8,000.00	Amount $8,000.00	Amount $8,240.00	Amount $8,000.00	Amount $8,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $2,000.00	Price $2,050.00
Amount $8,000.00	Amount $8,200.00

0100	**608 - 99 . 05**	**MISC.**	**1,000**	**SQYD**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $50.00	Price $24.00	Price $15.00	Price $23.00	Price $20.05
Amount $50,000.00	Amount $24,000.00	Amount $15,000.00	Amount $23,000.00	Amount $20,050.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $30.00	Price $15.00
Amount $30,000.00	Amount $15,000.00

0110	**611 - 30 . 20**	**FURNISHING TYPE 2 ROCK BLANKET**	**349**	**CUYD**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $25.00	Price $20.00	Price $15.00	Price $31.20	Price $27.40
Amount $8,725.00	Amount $6,980.00	Amount $5,235.00	Amount $10,888.80	Amount $9,562.60

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $24.00	Price $3.00
Amount $8,376.00	Amount $1,047.00

0120	**611 - 30 . 40**	**PLACING TYPE 2 ROCK BLANKET**	**349**	**CUYD**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $10.60	Price $20.00	Price $30.00	Price $15.20	Price $16.00
Amount $3,699.40	Amount $6,980.00	Amount $10,470.00	Amount $5,304.80	Amount $5,584.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $12.00	Price $45.00
Amount $4,188.00	Amount $15,705.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0130	616 - 10 . 05	CONSTRUCTION SIGNS	670	SQFT

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $8.50	Price $6.00	Price $7.00	Price $8.50	Price $6.00
Amount $5,695.00	Amount $4,020.00	Amount $4,690.00	Amount $5,695.00	Amount $4,020.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $6.00	Price $6.25
Amount $4,020.00	Amount $4,187.50

0140	616 - 10 . 08	ADVANCED WARNING RAIL SYSTEM	2	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $45.00	Price $115.00	Price $120.00	Price $45.00	Price $115.00
Amount $90.00	Amount $230.00	Amount $240.00	Amount $90.00	Amount $230.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $115.00	Price $125.00
Amount $230.00	Amount $250.00

0150	616 - 10 . 09	FLAG ASSEMBLY	24	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $25.00	Price $20.00	Price $22.00	Price $25.00	Price $20.00
Amount $600.00	Amount $480.00	Amount $528.00	Amount $600.00	Amount $480.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $20.00	Price $21.00
Amount $480.00	Amount $504.00

0160	616 - 10 . 25	CHANNELIZER (TRIM LINE)	80	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $25.00	Price $15.00	Price $16.00	Price $25.00	Price $15.00
Amount $2,000.00	Amount $1,200.00	Amount $1,280.00	Amount $2,000.00	Amount $1,200.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $15.00	Price $20.00
Amount $1,200.00	Amount $1,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0170	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	6	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $75.00	Price $100.00	Price $110.00	Price $75.00	Price $100.00
Amount $450.00	Amount $600.00	Amount $660.00	Amount $450.00	Amount $600.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $100.00	Price $105.00
Amount $600.00	Amount $630.00

0180	616 - 10 . 33	DIRECTIONAL INDICATOR BARRICADE	40	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $60.00	Price $45.00	Price $48.00	Price $60.00	Price $45.00
Amount $2,400.00	Amount $1,800.00	Amount $1,920.00	Amount $2,400.00	Amount $1,800.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $45.00	Price $46.00
Amount $1,800.00	Amount $1,840.00

0190	616 - 10 . 40	FLASHING ARROW PANEL	2	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $1,000.00	Price $1,000.00	Price $1,050.00	Price $1,000.00	Price $1,000.00
Amount $2,000.00	Amount $2,000.00	Amount $2,100.00	Amount $2,000.00	Amount $2,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $1,000.00	Price $1,025.00
Amount $2,000.00	Amount $2,050.00

0200	616 - 10 . 98	CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $32.00	Price $4,000.00	Price $4,120.00	Price $3,200.00	Price $4,000.00
Amount $64.00	Amount $8,000.00	Amount $8,240.00	Amount $6,400.00	Amount $8,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $4,000.00	Price $2,050.00
Amount $8,000.00	Amount $4,100.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0210	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $31,360.00	Price $71,500.50	Price $75,000.00	Price $49,000.00	Price $108,100.00
Amount $31,360.00	Amount $71,500.50	Amount $75,000.00	Amount $49,000.00	Amount $108,100.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $70,000.00	Price $150,000.00
Amount $70,000.00	Amount $150,000.00

0220	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**2,000**	**LF**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $1.14	Price $1.50	Price $1.55	Price $1.50	Price $2.00
Amount $2,280.00	Amount $3,000.00	Amount $3,100.00	Amount $3,000.00	Amount $4,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $1.50	Price $1.20
Amount $3,000.00	Amount $2,400.00

0230	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**750**	**LF**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $1.14	Price $1.50	Price $1.55	Price $1.50	Price $2.50
Amount $855.00	Amount $1,125.00	Amount $1,162.50	Amount $1,125.00	Amount $1,875.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $1.50	Price $1.20
Amount $1,125.00	Amount $900.00

0240	**624 - 01 . 03**	**PERMANENT EROSION CONTROL GEOTEXTILE**	**523**	**SQYD**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2.13	Price $2.10	Price $3.00	Price $5.20	Price $3.10
Amount $1,113.99	Amount $1,098.30	Amount $1,569.00	Amount $2,719.60	Amount $1,621.30

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $3.75	Price $3.00
Amount $1,961.25	Amount $1,569.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0250	627 - 40 . 00	CONTRACTOR FURNISHED SURVEYING AND STAKING	1	LS

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2,500.00	Price $1,500.00	Price $1,500.00	Price $3,500.00	Price $2,000.00
Amount $2,500.00	Amount $1,500.00	Amount $1,500.00	Amount $3,500.00	Amount $2,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $18,000.00	Price $3,500.00
Amount $18,000.00	Amount $3,500.00

0260	725 - 04 . 18	18 IN. PIPE GROUP C	64	LF

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $28.78	Price $40.00	Price $32.00	Price $30.00	Price $33.20
Amount $1,841.92	Amount $2,560.00	Amount $2,048.00	Amount $1,920.00	Amount $2,124.80

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $45.00	Price $35.00
Amount $2,880.00	Amount $2,240.00

0270	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	0.3	ACRE

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $15,500.00	Price $13,500.00	Price $3,500.00	Price $13,500.00	Price $3,200.00
Amount $4,650.00	Amount $4,050.00	Amount $1,050.00	Amount $4,050.00	Amount $960.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $13,500.00	Price $3,260.00
Amount $4,050.00	Amount $978.00

0280	806 - 10 . 16	SEDIMENT REMOVAL	17	CUYD

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $54.35	Price $25.00	Price $5.00	Price $30.00	Price $15.20
Amount $923.95	Amount $425.00	Amount $85.00	Amount $510.00	Amount $258.40

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $50.00	Price $20.00
Amount $850.00	Amount $340.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:

H03

0290	806 - 10 . 19	SILT FENCE	1,171	LF

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $3.50	Price $2.30	Price $2.50	Price $3.00	Price $2.00
Amount $4,098.50	Amount $2,693.30	Amount $2,927.50	Amount $3,513.00	Amount $2,342.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $2.30	Price $2.05
Amount $2,693.30	Amount $2,400.55

0300	806 - 10 . 22	TYPE II DITCH CHECK	5	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $200.00	Price $165.00	Price $220.00	Price $165.00	Price $233.00
Amount $1,000.00	Amount $825.00	Amount $1,100.00	Amount $825.00	Amount $1,165.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $165.00	Price $205.00
Amount $825.00	Amount $1,025.00

0310	806 - 41 . 23	TYPE 4 EROSION CONTROL BLANKET	661	SQYD

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $3.00	Price $6.50	Price $3.00	Price $4.00	Price $2.50
Amount $1,983.00	Amount $4,296.50	Amount $1,983.00	Amount $2,644.00	Amount $1,652.50

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $6.50	Price $2.55
Amount $4,296.50	Amount $1,685.55

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$175,587.94
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$190,326.60
3	Chester Bross Const. Co./C.B. Equipment Inc.	$180,226.50
4	Kozeny-Wagner, Inc.	$196,597.35
5	Penzel Construction Company Inc.	$219,629.50
6	Robertson Contractors, Inc.	$214,857.95
7	Joe's Bridge & Grading, Inc.	$253,122.20

Section 0002 : BRIDGE NO. R01391 - J0S2226

0320	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	8,664	SQFT

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $7.00	Price $6.50	Price $6.35	Price $12.25	Price $8.12
Amount $60,648.00	Amount $56,316.00	Amount $55,016.40	Amount $106,134.00	Amount $70,351.68

CERTIFIED BY DESIGN Phillip Hoenig STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

6 Robertson Contractors, Inc.		7 Joe's Bridge & Grading, Inc.							
Price	$9.00	Price	$6.00						
Amount	$77,976.00	Amount	$51,984.00						

0330	703 - 42 . 12	SLAB ON STEEL	1,044	SQYD

1 Lehman Construction, L.L.C.		2 L. F. Krupp Construction, Inc. dba Krupp Construction		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 Kozeny-Wagner, Inc.		5 Penzel Construction Company Inc.	
Price	$180.00	Price	$250.00	Price	$255.00	Price	$245.00	Price	$269.30
Amount	$187,920.00	Amount	$261,000.00	Amount	$266,220.00	Amount	$255,780.00	Amount	$281,149.20
6 Robertson Contractors, Inc.		7 Joe's Bridge & Grading, Inc.							
Price	$285.00	Price	$275.00						
Amount	$297,540.00	Amount	$287,100.00						

0340	703 - 42 . 15	SAFETY BARRIER CURB	697	LF

1 Lehman Construction, L.L.C.		2 L. F. Krupp Construction, Inc. dba Krupp Construction		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 Kozeny-Wagner, Inc.		5 Penzel Construction Company Inc.	
Price	$65.00	Price	$52.00	Price	$66.00	Price	$62.00	Price	$60.70
Amount	$45,305.00	Amount	$36,244.00	Amount	$46,002.00	Amount	$43,214.00	Amount	$42,307.90
6 Robertson Contractors, Inc.		7 Joe's Bridge & Grading, Inc.							
Price	$70.00	Price	$72.00						
Amount	$48,790.00	Amount	$50,184.00						

0350	711 - 02 . 00	PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)	1	LS

1 Lehman Construction, L.L.C.		2 L. F. Krupp Construction, Inc. dba Krupp Construction		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 Kozeny-Wagner, Inc.		5 Penzel Construction Company Inc.	
Price	$7,500.00	Price	$7,500.00	Price	$7,725.00	Price	$7,500.00	Price	$7,500.00
Amount	$7,500.00	Amount	$7,500.00	Amount	$7,725.00	Amount	$7,500.00	Amount	$7,500.00
6 Robertson Contractors, Inc.		7 Joe's Bridge & Grading, Inc.							
Price	$7,500.00	Price	$7,650.00						
Amount	$7,500.00	Amount	$7,650.00						

0360	712 - 10 . 00	FABRICATED STRUCTURAL CARBON STEEL (MISC)	280	LB

1 Lehman Construction, L.L.C.		2 L. F. Krupp Construction, Inc. dba Krupp Construction		3 Chester Bross Const. Co./C.B. Equipment Inc.		4 Kozeny-Wagner, Inc.		5 Penzel Construction Company Inc.	
Price	$20.00	Price	$9.50	Price	$12.00	Price	$26.60	Price	$9.65
Amount	$5,600.00	Amount	$2,660.00	Amount	$3,360.00	Amount	$7,448.00	Amount	$2,702.00
6 Robertson Contractors, Inc.		7 Joe's Bridge & Grading, Inc.							
Price	$5.00	Price	$7.00						
Amount	$1,400.00	Amount	$1,960.00						

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0370	712 - 11 . 59	SHEAR CONNECTORS	648	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $5.00	Price $7.30	Price $6.00	Price $13.50	Price $7.95
Amount $3,240.00	Amount $4,730.40	Amount $3,888.00	Amount $8,748.00	Amount $5,151.60

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $5.50	Price $5.00
Amount $3,564.00	Amount $3,240.00

0380	712 - 12 . 50	STRENGTHENING EXISTING STRINGERS	1	LS

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $8,000.00	Price $12,000.00	Price $12,500.00	Price $14,604.40	Price $13,000.00
Amount $8,000.00	Amount $12,000.00	Amount $12,500.00	Amount $14,604.40	Amount $13,000.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $14,000.00	Price $12,000.00
Amount $14,000.00	Amount $12,000.00

0390	712 - 31 . 30	REHABILITATE BEARING	8	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2,500.00	Price $1,500.00	Price $1,350.00	Price $1,736.80	Price $1,300.00
Amount $20,000.00	Amount $12,000.00	Amount $10,800.00	Amount $13,894.40	Amount $10,400.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $1,300.00	Price $1,200.00
Amount $10,400.00	Amount $9,600.00

0400	712 - 36 . 10	SLAB DRAIN	28	EA

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $290.00	Price $210.00	Price $225.00	Price $323.20	Price $302.00
Amount $8,120.00	Amount $5,880.00	Amount $6,300.00	Amount $9,049.60	Amount $8,456.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $250.00	Price $250.00
Amount $7,000.00	Amount $7,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:
H03

0410	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**3,800**	**SQFT**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $24.00	Price $24.00	Price $24.25	Price $24.00	Price $24.00
Amount $91,200.00	Amount $91,200.00	Amount $92,150.00	Amount $91,200.00	Amount $91,200.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $24.00	Price $24.50
Amount $91,200.00	Amount $93,100.00

0420	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**3,800**	**SQFT**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2.00	Price $2.00	Price $2.05	Price $2.00	Price $2.00
Amount $7,600.00	Amount $7,600.00	Amount $7,790.00	Amount $7,600.00	Amount $7,600.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $2.00	Price $2.05
Amount $7,600.00	Amount $7,790.00

0430	**712 - 53 . 65**	**INTERMEDIATE FIELD COAT (SYSTEM G)**	**3,800**	**SQFT**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2.00	Price $2.00	Price $2.05	Price $2.00	Price $2.00
Amount $7,600.00	Amount $7,600.00	Amount $7,790.00	Amount $7,600.00	Amount $7,600.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $2.00	Price $2.05
Amount $7,600.00	Amount $7,790.00

0440	**712 - 53 . 70**	**FINISH FIELD COAT (SYSTEM G)**	**3,800**	**SQFT**

1 Lehman Construction, L.L.C.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Kozeny-Wagner, Inc.	5 Penzel Construction Company Inc.
Price $2.00	Price $2.00	Price $2.05	Price $2.00	Price $2.00
Amount $7,600.00	Amount $7,600.00	Amount $7,790.00	Amount $7,600.00	Amount $7,600.00

6 Robertson Contractors, Inc.	7 Joe's Bridge & Grading, Inc.
Price $2.00	Price $2.05
Amount $7,600.00	Amount $7,790.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:

H03

0450	712 - 60 . 00	NON-DESTRUCTIVE TESTING	68	LF

1 Lehman Construction, L.L.C.
Price $30.00
Amount $2,040.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $35.00
Amount $2,380.00

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $25.00
Amount $1,700.00

4 Kozeny-Wagner, Inc.
Price $49.70
Amount $3,379.60

5 Penzel Construction Company Inc.
Price $43.00
Amount $2,924.00

6 Robertson Contractors, Inc.
Price $25.00
Amount $1,700.00

7 Joe's Bridge & Grading, Inc.
Price $90.00
Amount $6,120.00

0460	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	68	LF

1 Lehman Construction, L.L.C.
Price $300.00
Amount $20,400.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $300.00
Amount $20,400.00

3 Chester Bross Const. Co./C.B. Equipment Inc.
Price $365.00
Amount $24,820.00

4 Kozeny-Wagner, Inc.
Price $324.00
Amount $22,032.00

5 Penzel Construction Company Inc.
Price $400.00
Amount $27,200.00

6 Robertson Contractors, Inc.
Price $350.00
Amount $23,800.00

7 Joe's Bridge & Grading, Inc.
Price $300.00
Amount $20,400.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$482,773.00
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$535,110.40
3	Chester Bross Const. Co./C.B. Equipment Inc.	$553,851.40
4	Kozeny-Wagner, Inc.	$605,784.00
5	Penzel Construction Company Inc.	$585,142.38
6	Robertson Contractors, Inc.	$607,670.00
7	Joe's Bridge & Grading, Inc.	$573,708.00

Project Total for: J0S2226

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	$658,360.94
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$725,437.00
3	Chester Bross Const. Co./C.B. Equipment Inc.	$734,077.90
4	Kozeny-Wagner, Inc.	$802,381.35
5	Penzel Construction Company Inc.	$804,771.88
6	Robertson Contractors, Inc.	$822,527.95
7	Joe's Bridge & Grading, Inc.	$826,830.20

Contract Total for: 130125-H03

Rank by Contract Total	Vendor Name	Total
1	Lehman Construction, L.L.C.	**$658,360.94**
2	L. F. Krupp Construction, Inc. dba Krupp Construction	**$725,437.00**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$734,077.90**
4	Kozeny-Wagner, Inc.	**$802,381.35**
5	Penzel Construction Company Inc.	**$804,771.88**
6	Robertson Contractors, Inc.	**$822,527.95**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H03
Letting Date: 01/25/2013

Call No:

H03

Rank by Contract Total	Vendor Name	Total
7	Joe's Bridge & Grading, Inc.	**$826,830.20**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: H04 **Contract ID:** 130125-H04 **Counties:** SCOTT

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2232 - ROUTE H - SCOTT COUNTY **Project(s):** FAS-1289(2)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011806	Joe's Bridge & Grading, Inc.	$237,151.48	100.00%
2	0010722	Robertson Contractors, Inc.	$246,902.00	104.11%
3	0010274	A. E. Simpson Construction Inc.	$253,811.50	107.03%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$258,005.00	108.79%
5	0010249	Penzel Construction Company Inc.	$259,307.35	109.34%
6	0010223	Magruder Construction Co., Inc.	$288,282.40	121.56%
7	0010821	Donald Bond Construction, Inc.	$310,999.50	131.14%
8	0010703	RL Persons Construction Inc.	$451,069.80	190.20%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:
H04

Project J0S2232 : Bridge replacement

Section 0001 : ROADWAY ITEMS - J0S2232

0010	202 - 20 . 10	REMOVAL OF IMPROVEMENTS	1	LS

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $2,000.00	Price $4,000.00	Price $10,000.00	Price $2,000.00	Price $2,000.00
Amount $2,000.00	Amount $4,000.00	Amount $10,000.00	Amount $2,000.00	Amount $2,000.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $9,500.00	Price $12,850.00	Price $15,000.00
Amount $9,500.00	Amount $12,850.00	Amount $15,000.00

0020	203 - 55 . 00	EMBANKMENT IN PLACE	798	CUYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $18.00	Price $17.00	Price $20.00	Price $15.00	Price $33.00
Amount $14,364.00	Amount $13,566.00	Amount $15,960.00	Amount $11,970.00	Amount $26,334.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $15.00	Price $19.50	Price $50.00
Amount $11,970.00	Amount $15,561.00	Amount $39,900.00

0030	206 - 40 . 00	POROUS BACKFILL	63	CUYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $50.00	Price $100.00	Price $50.00	Price $45.00	Price $44.70
Amount $3,150.00	Amount $6,300.00	Amount $3,150.00	Amount $2,835.00	Amount $2,816.10

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $56.00	Price $68.60	Price $150.00
Amount $3,528.00	Amount $4,321.80	Amount $9,450.00

0040	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	654	SQYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $8.50	Price $8.35	Price $7.00	Price $9.00	Price $6.30
Amount $5,559.00	Amount $5,460.90	Amount $4,578.00	Amount $5,886.00	Amount $4,120.20

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $8.35	Price $10.10	Price $19.00
Amount $5,460.90	Amount $6,605.40	Amount $12,426.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:
H04

0050	401 - 99 . 05	MISC.	654.1	SQYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $37.75	Price $37.00	Price $55.00	Price $40.00	Price $41.50
Amount $24,692.28	Amount $24,201.70	Amount $35,975.50	Amount $26,164.00	Amount $27,145.15

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $37.00	Price $56.10	Price $50.00
Amount $24,201.70	Amount $36,695.01	Amount $32,705.00

0060	611 - 30 . 20	FURNISHING TYPE 2 ROCK BLANKET	70	CUYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $27.00	Price $27.00	Price $50.00	Price $27.00	Price $28.00
Amount $1,890.00	Amount $1,890.00	Amount $3,500.00	Amount $1,890.00	Amount $1,960.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $24.00	Price $32.40	Price $44.00
Amount $1,680.00	Amount $2,268.00	Amount $3,080.00

0070	611 - 30 . 40	PLACING TYPE 2 ROCK BLANKET	70	CUYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $21.00	Price $12.00	Price $30.00	Price $12.00	Price $18.50
Amount $1,470.00	Amount $840.00	Amount $2,100.00	Amount $840.00	Amount $1,295.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $15.00	Price $31.20	Price $67.00
Amount $1,050.00	Amount $2,184.00	Amount $4,690.00

0080	616 - 10 . 05	CONSTRUCTION SIGNS	637	SQFT

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $6.00	Price $6.00	Price $6.00	Price $7.00	Price $6.00
Amount $3,822.00	Amount $3,822.00	Amount $3,822.00	Amount $4,459.00	Amount $3,822.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $6.00	Price $7.25	Price $10.00
Amount $3,822.00	Amount $4,618.25	Amount $6,370.00

0090	616 - 10 . 09	FLAG ASSEMBLY	4	EA

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $20.00	Price $20.00	Price $20.00	Price $22.00	Price $20.00
Amount $80.00	Amount $80.00	Amount $80.00	Amount $88.00	Amount $80.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $20.00	Price $24.00	Price $50.00
Amount $80.00	Amount $96.00	Amount $200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:
H04

0100	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**6**	**EA**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $100.00	Price $100.00	Price $100.00	Price $110.00	Price $100.00
Amount $600.00	Amount $600.00	Amount $600.00	Amount $660.00	Amount $600.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $100.00	Price $120.00	Price $500.00
Amount $600.00	Amount $720.00	Amount $3,000.00

0110	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $4,000.00	Price $4,000.00	Price $4,000.00	Price $4,200.00	Price $4,000.00
Amount $8,000.00	Amount $8,000.00	Amount $8,000.00	Amount $8,400.00	Amount $8,000.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $4,000.00	Price $4,800.00	Price $10,000.00
Amount $8,000.00	Amount $9,600.00	Amount $20,000.00

0120	**616 - 99 . 01**	**MISC.**	**1**	**LS**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $800.00	Price $800.00	Price $800.00	Price $850.00	Price $800.00
Amount $800.00	Amount $800.00	Amount $800.00	Amount $850.00	Amount $800.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $800.00	Price $950.00	Price $1,500.00
Amount $800.00	Amount $950.00	Amount $1,500.00

0130	**616 - 99 . 03**	**MISC.**	**110**	**LF**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $15.00	Price $15.00	Price $15.00	Price $40.00	Price $15.00
Amount $1,650.00	Amount $1,650.00	Amount $1,650.00	Amount $4,400.00	Amount $1,650.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $20.00	Price $18.10	Price $60.00
Amount $2,200.00	Amount $1,991.00	Amount $6,600.00

0140	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $25,000.00	Price $30,000.00	Price $17,500.00	Price $55,000.00	Price $30,300.00
Amount $25,000.00	Amount $30,000.00	Amount $17,500.00	Amount $55,000.00	Amount $30,300.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $38,000.00	Price $28,875.00	Price $16,000.00
Amount $38,000.00	Amount $28,875.00	Amount $16,000.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:
H04

0150	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**434**	**LF**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $1.85	Price $1.85	Price $8.00	Price $2.00	Price $3.00
Amount $802.90	Amount $802.90	Amount $3,472.00	Amount $868.00	Amount $1,302.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $1.85	Price $1.20	Price $2.20
Amount $802.90	Amount $520.80	Amount $954.80

0160	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**550**	**LF**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $1.85	Price $1.85	Price $8.00	Price $2.00	Price $3.00
Amount $1,017.50	Amount $1,017.50	Amount $4,400.00	Amount $1,100.00	Amount $1,650.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $1.85	Price $1.20	Price $2.20
Amount $1,017.50	Amount $660.00	Amount $1,210.00

0170	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**	**2,200**	**LF**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $1.00	Price $1.00	Price $2.00	Price $1.10	Price $1.00
Amount $2,200.00	Amount $2,200.00	Amount $4,400.00	Amount $2,420.00	Amount $2,200.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $1.00	Price $1.20	Price $1.30
Amount $2,200.00	Amount $2,640.00	Amount $2,860.00

0180	**624 - 01 . 03**	**PERMANENT EROSION CONTROL GEOTEXTILE**	**172**	**SQYD**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $3.00	Price $4.00	Price $3.00	Price $3.00	Price $2.20
Amount $516.00	Amount $688.00	Amount $516.00	Amount $516.00	Amount $378.40

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $5.00	Price $9.50	Price $14.00
Amount $860.00	Amount $1,634.00	Amount $2,408.00

0190	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**	**1**	**LS**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $5,000.00	Price $5,000.00	Price $5,000.00	Price $3,000.00	Price $3,700.00
Amount $5,000.00	Amount $5,000.00	Amount $5,000.00	Amount $3,000.00	Amount $3,700.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $5,000.00	Price $7,250.00	Price $11,000.00
Amount $5,000.00	Amount $7,250.00	Amount $11,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:

H04

0200	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	0.3	ACRE

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $3,275.00	Price $3,200.00	Price $5,000.00	Price $3,400.00	Price $13,500.00
Amount $982.50	Amount $960.00	Amount $1,500.00	Amount $1,020.00	Amount $4,050.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $13,500.00	Price $18,700.00	Price $16,000.00
Amount $4,050.00	Amount $5,610.00	Amount $4,800.00

0210	806 - 10 . 16	SEDIMENT REMOVAL	8	CUYD

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $25.00	Price $50.00	Price $50.00	Price $5.00	Price $14.00
Amount $200.00	Amount $400.00	Amount $400.00	Amount $40.00	Amount $112.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $30.00	Price $27.00	Price $110.00
Amount $240.00	Amount $216.00	Amount $880.00

0220	806 - 10 . 19	SILT FENCE	366	LF

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $2.55	Price $2.50	Price $3.00	Price $3.00	Price $2.90
Amount $933.30	Amount $915.00	Amount $1,098.00	Amount $1,098.00	Amount $1,061.40

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $2.90	Price $6.05	Price $6.00
Amount $1,061.40	Amount $2,214.30	Amount $2,196.00

0230	806 - 10 . 22	TYPE II DITCH CHECK	4	EA

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $205.00	Price $200.00	Price $150.00	Price $220.00	Price $241.00
Amount $820.00	Amount $800.00	Amount $600.00	Amount $880.00	Amount $964.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $200.00	Price $300.00	Price $300.00
Amount $800.00	Amount $1,200.00	Amount $1,200.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Joe's Bridge & Grading, Inc.	$105,549.48
2	Robertson Contractors, Inc.	$113,994.00
3	A. E. Simpson Construction Inc.	$129,101.50
4	Chester Bross Const. Co./C.B. Equipment Inc.	$136,384.00
5	Penzel Construction Company Inc.	$126,340.25
6	Magruder Construction Co., Inc.	$126,924.40
7	Donald Bond Construction, Inc.	$149,280.56
8	RL Persons Construction Inc.	$198,429.80

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:
H04

Section 0002 : BRIDGE NO. A8104 - J0S2232

0240	**206 - 33 . 00**	**CLASS 4 EXCAVATION**	**390**	**CUYD**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $20.00	Price $25.00	Price $10.00	Price $10.00	Price $40.25
Amount $7,800.00	Amount $9,750.00	Amount $3,900.00	Amount $3,900.00	Amount $15,697.50

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $30.00	Price $20.00	Price $40.00
Amount $11,700.00	Amount $7,800.00	Amount $15,600.00

0250	**216 - 05 . 00**	**REMOVAL OF BRIDGES**	**1**	**LS**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $14,500.00	Price $8,500.00	Price $30,000.00	Price $13,500.00	Price $8,100.00
Amount $14,500.00	Amount $8,500.00	Amount $30,000.00	Amount $13,500.00	Amount $8,100.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $35,000.00	Price $17,500.00	Price $40,000.00
Amount $35,000.00	Amount $17,500.00	Amount $40,000.00

0260	**703 - 40 . 40**	**CLASS B-1 CONCRETE (CULVERTS-BRIDGE)**	**179**	**CUYD**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $450.00	Price $500.00	Price $340.00	Price $435.00	Price $468.00
Amount $80,550.00	Amount $89,500.00	Amount $60,860.00	Amount $77,865.00	Amount $83,772.00

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $500.00	Price $593.46	Price $900.00
Amount $89,500.00	Amount $106,229.34	Amount $161,100.00

0270	**706 - 10 . 20**	**REINFORCING STEEL (CULVERTS-BRIDGE)**	**23,960**	**LB**

1 Joe's Bridge & Grading, Inc.	2 Robertson Contractors, Inc.	3 A. E. Simpson Construction Inc.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 Penzel Construction Company Inc.
Price $1.20	Price $1.05	Price $1.25	Price $1.10	Price $1.06
Amount $28,752.00	Amount $25,158.00	Amount $29,950.00	Amount $26,356.00	Amount $25,397.60

6 Magruder Construction Co., Inc.	7 Donald Bond Construction, Inc.	8 RL Persons Construction Inc.
Price $1.05	Price $1.26	Price $1.50
Amount $25,158.00	Amount $30,189.60	Amount $35,940.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Joe's Bridge & Grading, Inc.	$131,602.00
2	Robertson Contractors, Inc.	$132,908.00
3	A. E. Simpson Construction Inc.	$124,710.00
4	Chester Bross Const. Co./C.B. Equipment Inc.	$121,621.00
5	Penzel Construction Company Inc.	$132,967.10
6	Magruder Construction Co., Inc.	$161,358.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H04
Letting Date: 01/25/2013

Call No:

H04

Rank by Contract Total	Vendor Name	Total
7	Donald Bond Construction, Inc.	$161,718.94
8	RL Persons Construction Inc.	$252,640.00

Project Total for: J0S2232

Rank by Contract Total	Vendor Name	Total
1	Joe's Bridge & Grading, Inc.	$237,151.48
2	Robertson Contractors, Inc.	$246,902.00
3	A. E. Simpson Construction Inc.	$253,811.50
4	Chester Bross Const. Co./C.B. Equipment Inc.	$258,005.00
5	Penzel Construction Company Inc.	$259,307.35
6	Magruder Construction Co., Inc.	$288,282.40
7	Donald Bond Construction, Inc.	$310,999.50
8	RL Persons Construction Inc.	$451,069.80

Contract Total for: 130125-H04

Rank by Contract Total	Vendor Name	Total
1	Joe's Bridge & Grading, Inc.	**$237,151.48**
2	Robertson Contractors, Inc.	**$246,902.00**
3	A. E. Simpson Construction Inc.	**$253,811.50**
4	Chester Bross Const. Co./C.B. Equipment Inc.	**$258,005.00**
5	Penzel Construction Company Inc.	**$259,307.35**
6	Magruder Construction Co., Inc.	**$288,282.40**
7	Donald Bond Construction, Inc.	**$310,999.50**
8	RL Persons Construction Inc.	**$451,069.80**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: H05 **Contract ID:** 130125-H05 **Counties:** STE GENEVIEVE, ST FRANCOIS

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0P2288, J0S2264, J0S2265 - VAR. RTES. - VAR. COUNTIES **Project(s):** FAS-S799(2), FAF-32-3(21), FAS-S795(2)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$3,497,711.02	100.00%
2	0010210	Lead Belt Materials Co., Inc.	$3,572,661.62	102.14%
3	0012577	Magruder Paving LLC	$3,639,506.04	104.05%
4	0011146	APAC-Missouri, Inc.	$3,694,650.73	105.63%
5	0011270	Pace Construction Company, LLC	$3,750,000.00	107.21%
6	0020367	Jokerst Paving & Contracting, Inc.	$4,075,076.11	116.51%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

Project J0P2288 : Resurface (BP), shoulders (BP)

Section 0001 : ROADWAY ITEMS - J0P2288

0010	**215 - 20 . 00**	**SHAPING SLOPES, CLASS II**	**106**	**100F**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $126.50	Price $95.00	Price $90.00	Price $115.00	Price $275.00
Amount $13,409.00	Amount $10,070.00	Amount $9,540.00	Amount $12,190.00	Amount $29,150.00

6 Jokerst Paving & Contracting, Inc.
Price $200.00
Amount $21,200.00

0020	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**10,660.9**	**TONS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $49.05	Price $55.75	Price $51.30	Price $51.22	Price $57.00
Amount $522,917.15	Amount $594,345.18	Amount $546,904.17	Amount $546,051.30	Amount $607,671.30

6 Jokerst Paving & Contracting, Inc.
Price $55.50
Amount $591,679.95

0030	**401 - 99 . 10**	**MISC.**	**35,142.4**	**TONS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $50.50	Price $51.50	Price $53.75	Price $52.30	Price $53.50
Amount $1,774,691.20	Amount $1,809,833.60	Amount $1,888,904.00	Amount $1,837,947.52	Amount $1,880,118.40

6 Jokerst Paving & Contracting, Inc.
Price $58.60
Amount $2,059,344.64

0040	**407 - 10 . 05**	**TACK COAT**	**23,280**	**GAL**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $2.10	Price $2.30	Price $0.01	Price $2.36	Price $0.01
Amount $48,888.00	Amount $53,544.00	Amount $232.80	Amount $54,940.80	Amount $232.80

6 Jokerst Paving & Contracting, Inc.
Price $0.05
Amount $1,164.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0050	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**100**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $37.80
Amount $3,780.00

2 Lead Belt Materials Co., Inc.
Price $36.00
Amount $3,600.00

3 Magruder Paving LLC
Price $36.00
Amount $3,600.00

4 APAC-Missouri, Inc.
Price $36.00
Amount $3,600.00

5 Pace Construction Company, LLC
Price $36.00
Amount $3,600.00

6 Jokerst Paving & Contracting, Inc.
Price $36.72
Amount $3,672.00

0060	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**	**2**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $1,000.00
Amount $2,000.00

2 Lead Belt Materials Co., Inc.
Price $1,000.00
Amount $2,000.00

3 Magruder Paving LLC
Price $1,000.00
Amount $2,000.00

4 APAC-Missouri, Inc.
Price $950.00
Amount $1,900.00

5 Pace Construction Company, LLC
Price $2,500.00
Amount $5,000.00

6 Jokerst Paving & Contracting, Inc.
Price $2,500.00
Amount $5,000.00

0070	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**2,613**	**SQFT**

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5.00
Amount $13,065.00

2 Lead Belt Materials Co., Inc.
Price $5.00
Amount $13,065.00

3 Magruder Paving LLC
Price $6.00
Amount $15,678.00

4 APAC-Missouri, Inc.
Price $6.00
Amount $15,678.00

5 Pace Construction Company, LLC
Price $6.00
Amount $15,678.00

6 Jokerst Paving & Contracting, Inc.
Price $6.12
Amount $15,991.56

0080	**616 - 10 . 09**	**FLAG ASSEMBLY**	**122**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $15.00
Amount $1,830.00

2 Lead Belt Materials Co., Inc.
Price $15.00
Amount $1,830.00

3 Magruder Paving LLC
Price $20.00
Amount $2,440.00

4 APAC-Missouri, Inc.
Price $20.00
Amount $2,440.00

5 Pace Construction Company, LLC
Price $20.00
Amount $2,440.00

6 Jokerst Paving & Contracting, Inc.
Price $20.40
Amount $2,488.80

0090	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**50**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $12.00
Amount $600.00

2 Lead Belt Materials Co., Inc.
Price $25.00
Amount $1,250.00

3 Magruder Paving LLC
Price $15.00
Amount $750.00

4 APAC-Missouri, Inc.
Price $15.00
Amount $750.00

5 Pace Construction Company, LLC
Price $15.00
Amount $750.00

6 Jokerst Paving & Contracting, Inc.
Price $15.30
Amount $765.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:

H05

0100	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $4,000.00	Price $1,000.00	Price $3,250.00	Price $3,250.00	Price $3,250.00
Amount $8,000.00	Amount $2,000.00	Amount $6,500.00	Amount $6,500.00	Amount $6,500.00

6 Jokerst Paving & Contracting, Inc.
Price $3,315.00
Amount $6,630.00

0110	**616 - 99 . 03**	**MISC.**	**110**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $60.00	Price $90.00	Price $30.00	Price $90.00	Price $90.00
Amount $6,600.00	Amount $9,900.00	Amount $3,300.00	Amount $9,900.00	Amount $9,900.00

6 Jokerst Paving & Contracting, Inc.
Price $121.00
Amount $13,310.00

0120	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $95,500.00	Price $86,000.00	Price $90,000.00	Price $173,500.00	Price $197,078.83
Amount $95,500.00	Amount $86,000.00	Amount $90,000.00	Amount $173,500.00	Amount $197,078.83

6 Jokerst Paving & Contracting, Inc.
Price $270,000.00
Amount $270,000.00

0130	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**	**24**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $26.25	Price $25.00	Price $27.00	Price $25.00	Price $25.00
Amount $630.00	Amount $600.00	Amount $648.00	Amount $600.00	Amount $600.00

6 Jokerst Paving & Contracting, Inc.
Price $30.60
Amount $734.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0140	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**	**14**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $400.00	Price $380.00	Price $370.00	Price $380.00	Price $380.00
Amount $5,600.00	Amount $5,320.00	Amount $5,180.00	Amount $5,320.00	Amount $5,320.00

6 Jokerst Paving & Contracting, Inc.
Price $392.70
Amount $5,497.80

0150	**620 - 51 . 34**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), RAILROAD CROSSING MARKER**	**4**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1,000.00	Price $950.00	Price $1,500.00	Price $950.00	Price $950.00
Amount $4,000.00	Amount $3,800.00	Amount $6,000.00	Amount $3,800.00	Amount $3,800.00

6 Jokerst Paving & Contracting, Inc.
Price $800.70
Amount $3,202.80

0160	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**171,477**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.15	Price $0.14	Price $0.25	Price $0.14	Price $0.14
Amount $25,721.55	Amount $24,006.78	Amount $42,869.25	Amount $24,006.78	Amount $24,006.78

6 Jokerst Paving & Contracting, Inc.
Price $0.14
Amount $24,006.78

0170	**620 - 61 . 06**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE**	**215,097**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.17	Price $0.16	Price $0.25	Price $0.16	Price $0.16
Amount $36,566.49	Amount $34,415.52	Amount $53,774.25	Amount $34,415.52	Amount $34,415.52

6 Jokerst Paving & Contracting, Inc.
Price $0.23
Amount $49,472.31

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0180	**620 - 61 . 25**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW**	**367**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1.57	Price $1.50	Price $3.50	Price $1.50	Price $1.50
Amount $576.19	Amount $550.50	Amount $1,284.50	Amount $550.50	Amount $550.50

6 Jokerst Paving & Contracting, Inc.
Price $8.16
Amount $2,994.72

0190	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**10,448**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $2.90	Price $2.25	Price $3.06	Price $3.20	Price $2.85
Amount $30,299.20	Amount $23,508.00	Amount $31,970.88	Amount $33,433.60	Amount $29,776.80

6 Jokerst Paving & Contracting, Inc.
Price $2.51
Amount $26,224.48

0200	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**8,105**	**SQYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $3.85	Price $2.25	Price $3.06	Price $8.33	Price $2.30
Amount $31,204.25	Amount $18,236.25	Amount $24,801.30	Amount $67,514.65	Amount $18,641.50

6 Jokerst Paving & Contracting, Inc.
Price $2.85
Amount $23,099.25

0210	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**2,059.1**	**STA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $8.45	Price $13.70	Price $14.00	Price $4.87	Price $10.45
Amount $17,399.40	Amount $28,209.67	Amount $28,827.40	Amount $10,027.82	Amount $21,517.60

6 Jokerst Paving & Contracting, Inc.
Price $15.00
Amount $30,886.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0220	**626 - 10 . 01**	**BITUMINOUS CENTERLINE RUMBLE STRIP**	**1,029.6**	**STA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $8.45	Price $13.70	Price $14.00	Price $4.87	Price $10.45
Amount $8,700.12	Amount $14,105.52	Amount $14,414.40	Amount $5,014.15	Amount $10,759.32

6 Jokerst Paving & Contracting, Inc.
Price $16.00
Amount $16,473.60

0230	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**2.6**	**ACRE**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1,900.00	Price $1,500.00	Price $912.50	Price $1,825.00	Price $2,200.00
Amount $4,940.00	Amount $3,900.00	Amount $2,372.50	Amount $4,745.00	Amount $5,720.00

6 Jokerst Paving & Contracting, Inc.
Price $2,244.00
Amount $5,834.40

0240	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**106**	**CUYD**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $10.00	Price $10.00	Price $20.00	Price $19.00	Price $25.00
Amount $1,060.00	Amount $1,060.00	Amount $2,120.00	Amount $2,014.00	Amount $2,650.00

6 Jokerst Paving & Contracting, Inc.
Price $43.79
Amount $4,641.74

0250	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**2.6**	**ACRE**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1,000.00	Price $1,000.00	Price $475.00	Price $950.00	Price $900.00
Amount $2,600.00	Amount $2,600.00	Amount $1,235.00	Amount $2,470.00	Amount $2,340.00

6 Jokerst Paving & Contracting, Inc.
Price $918.00
Amount $2,386.80

0260	**806 - 10 . 19**	**SILT FENCE**	**10,600**	**LF**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1.20	Price $1.00	Price $0.58	Price $1.15	Price $1.70
Amount $12,720.00	Amount $10,600.00	Amount $6,148.00	Amount $12,190.00	Amount $18,020.00

6 Jokerst Paving & Contracting, Inc.
Price $1.92
Amount $20,352.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$2,673,297.55
2	Lead Belt Materials Co., Inc.	$2,758,350.02
3	Magruder Paving LLC	$2,791,494.45
4	APAC-Missouri, Inc.	$2,871,499.64
5	Pace Construction Company, LLC	$2,936,237.35
6	Jokerst Paving & Contracting, Inc.	$3,207,053.53

Project Total for: J0P2288

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$2,673,297.55
2	Lead Belt Materials Co., Inc.	$2,758,350.02
3	Magruder Paving LLC	$2,791,494.45
4	APAC-Missouri, Inc.	$2,871,499.64
5	Pace Construction Company, LLC	$2,936,237.35
6	Jokerst Paving & Contracting, Inc.	$3,207,053.53

Project J0S2264 : Thin lift overlay (SL)

Section 0002 : ROADWAY ITEMS - J0S2264

0270 402 - 05 . 20 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) 4,153.3 TONS

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $48.00
Amount $199,358.40

2 Lead Belt Materials Co., Inc.
Price $47.00
Amount $195,205.10

3 Magruder Paving LLC
Price $52.15
Amount $216,594.60

4 APAC-Missouri, Inc.
Price $47.00
Amount $195,205.10

5 Pace Construction Company, LLC
Price $47.00
Amount $195,205.10

6 Jokerst Paving & Contracting, Inc.
Price $51.20
Amount $212,648.96

0280 407 - 10 . 05 TACK COAT 3,900 GAL

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.10
Amount $8,190.00

2 Lead Belt Materials Co., Inc.
Price $2.30
Amount $8,970.00

3 Magruder Paving LLC
Price $0.01
Amount $39.00

4 APAC-Missouri, Inc.
Price $2.30
Amount $8,970.00

5 Pace Construction Company, LLC
Price $2.30
Amount $8,970.00

6 Jokerst Paving & Contracting, Inc.
Price $0.05
Amount $195.00

0290 606 - 10 . 10 GUARDRAIL TYPE A 400 LF

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $18.90
Amount $7,560.00

2 Lead Belt Materials Co., Inc.
Price $18.00
Amount $7,200.00

3 Magruder Paving LLC
Price $18.00
Amount $7,200.00

4 APAC-Missouri, Inc.
Price $18.00
Amount $7,200.00

5 Pace Construction Company, LLC
Price $18.00
Amount $7,200.00

6 Jokerst Paving & Contracting, Inc.
Price $18.36
Amount $7,344.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0300	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $1,890.00	Price $1,800.00	Price $1,800.00	Price $1,800.00	Price $1,800.00
Amount $7,560.00	Amount $7,200.00	Amount $7,200.00	Amount $7,200.00	Amount $7,200.00

6 Jokerst Paving & Contracting, Inc.
Price $1,836.00
Amount $7,344.00

0310	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**4**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $315.00	Price $300.00	Price $300.00	Price $300.00	Price $300.00
Amount $1,260.00	Amount $1,200.00	Amount $1,200.00	Amount $1,200.00	Amount $1,200.00

6 Jokerst Paving & Contracting, Inc.
Price $306.00
Amount $1,224.00

0320	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $2,100.00	Price $2,000.00	Price $2,000.00	Price $2,000.00	Price $2,000.00
Amount $8,400.00	Amount $8,000.00	Amount $8,000.00	Amount $8,000.00	Amount $8,000.00

6 Jokerst Paving & Contracting, Inc.
Price $2,040.00
Amount $8,160.00

0330	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**918**	**SQFT**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $5.00	Price $5.00	Price $6.00	Price $6.00	Price $5.00
Amount $4,590.00	Amount $4,590.00	Amount $5,508.00	Amount $5,508.00	Amount $4,590.00

6 Jokerst Paving & Contracting, Inc.
Price $6.12
Amount $5,618.16

0340	**616 - 10 . 09**	**FLAG ASSEMBLY**	**25**	**EA**

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $15.00	Price $15.00	Price $20.00	Price $20.00	Price $15.00
Amount $375.00	Amount $375.00	Amount $500.00	Amount $500.00	Amount $375.00

6 Jokerst Paving & Contracting, Inc.
Price $20.40
Amount $510.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0350	616 - 10 . 25	CHANNELIZER (TRIM LINE)	15	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $12.00	Price $25.00	Price $15.00	Price $15.00	Price $25.00
Amount $180.00	Amount $375.00	Amount $225.00	Amount $225.00	Amount $375.00

6 Jokerst Paving & Contracting, Inc.
Price $15.30
Amount $229.50

0360	620 - 80 . 65	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	692	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.78	Price $1.00	Price $0.75	Price $1.00	Price $1.00
Amount $539.76	Amount $692.00	Amount $519.00	Amount $692.00	Amount $692.00

6 Jokerst Paving & Contracting, Inc.
Price $1.65
Amount $1,141.80

0370	620 - 99 . 02	MISC.	461	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.78	Price $1.00	Price $0.75	Price $1.00	Price $1.00
Amount $359.58	Amount $461.00	Amount $345.75	Amount $461.00	Amount $461.00

6 Jokerst Paving & Contracting, Inc.
Price $2.20
Amount $1,014.20

0380	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	652	SQYD

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $10.24	Price $7.00	Price $2.50	Price $12.17	Price $6.50
Amount $6,676.48	Amount $4,564.00	Amount $1,630.00	Amount $7,934.84	Amount $4,238.00

6 Jokerst Paving & Contracting, Inc.
Price $13.80
Amount $8,997.60

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$245,049.22
2	Lead Belt Materials Co., Inc.	$238,832.10
3	Magruder Paving LLC	$248,961.35
4	APAC-Missouri, Inc.	$243,095.94
5	Pace Construction Company, LLC	$238,506.10
6	Jokerst Paving & Contracting, Inc.	$254,427.22

Project Total for: J0S2264

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:

H05

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$245,049.22
2	Lead Belt Materials Co., Inc.	$238,832.10
3	Magruder Paving LLC	$248,961.35
4	APAC-Missouri, Inc.	$243,095.94
5	Pace Construction Company, LLC	$238,506.10
6	Jokerst Paving & Contracting, Inc.	$254,427.22

Project J0S2265 : Thin lift overlay (BP)

Section 0003 : ROADWAY ITEMS - J0S2265

0390 401 - 12 . 11 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2) 11,482 TONS

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $47.60
Amount $546,543.20

2 Lead Belt Materials Co., Inc.
Price $47.25
Amount $542,524.50

3 Magruder Paving LLC
Price $51.22
Amount $588,108.04

4 APAC-Missouri, Inc.
Price $47.25
Amount $542,524.50

5 Pace Construction Company, LLC
Price $47.25
Amount $542,524.50

6 Jokerst Paving & Contracting, Inc.
Price $51.54
Amount $591,782.28

0400 407 - 10 . 05 TACK COAT 8,570 GAL

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $2.10
Amount $17,997.00

2 Lead Belt Materials Co., Inc.
Price $2.30
Amount $19,711.00

3 Magruder Paving LLC
Price $0.01
Amount $85.70

4 APAC-Missouri, Inc.
Price $2.30
Amount $19,711.00

5 Pace Construction Company, LLC
Price $2.30
Amount $19,711.00

6 Jokerst Paving & Contracting, Inc.
Price $0.05
Amount $428.50

0410 616 - 10 . 05 CONSTRUCTION SIGNS 1,074 SQFT

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $5.00
Amount $5,370.00

2 Lead Belt Materials Co., Inc.
Price $5.00
Amount $5,370.00

3 Magruder Paving LLC
Price $6.00
Amount $6,444.00

4 APAC-Missouri, Inc.
Price $6.00
Amount $6,444.00

5 Pace Construction Company, LLC
Price $5.00
Amount $5,370.00

6 Jokerst Paving & Contracting, Inc.
Price $6.12
Amount $6,572.88

0420 616 - 10 . 09 FLAG ASSEMBLY 36 EA

1 Chester Bross Const. Co./C.B. Equipment Inc.
Price $15.00
Amount $540.00

2 Lead Belt Materials Co., Inc.
Price $15.00
Amount $540.00

3 Magruder Paving LLC
Price $20.00
Amount $720.00

4 APAC-Missouri, Inc.
Price $20.00
Amount $720.00

5 Pace Construction Company, LLC
Price $15.00
Amount $540.00

6 Jokerst Paving & Contracting, Inc.
Price $20.40
Amount $734.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:
H05

0430	616 - 10 . 25	CHANNELIZER (TRIM LINE)	15	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $12.00	Price $25.00	Price $15.00	Price $15.00	Price $25.00
Amount $180.00	Amount $375.00	Amount $225.00	Amount $225.00	Amount $375.00

6 Jokerst Paving & Contracting, Inc.
Price $15.30
Amount $229.50

0440	620 - 80 . 65	TEMPORARY RAISED PAVEMENT MARKER, TYPE 2	1,500	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.78	Price $1.00	Price $0.75	Price $1.00	Price $1.00
Amount $1,170.00	Amount $1,500.00	Amount $1,125.00	Amount $1,500.00	Amount $1,500.00

6 Jokerst Paving & Contracting, Inc.
Price $1.65
Amount $2,475.00

0450	620 - 99 . 02	MISC.	1,000	EA

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $0.78	Price $1.00	Price $0.75	Price $1.00	Price $1.00
Amount $780.00	Amount $1,000.00	Amount $750.00	Amount $1,000.00	Amount $1,000.00

6 Jokerst Paving & Contracting, Inc.
Price $2.20
Amount $2,200.00

0460	622 - 40 . 10	MODIFIED COLDMILLING (DEPTH TRANSITIONS)	637	SQYD

1 Chester Bross Const. Co./C.B. Equipment Inc.	2 Lead Belt Materials Co., Inc.	3 Magruder Paving LLC	4 APAC-Missouri, Inc.	5 Pace Construction Company, LLC
Price $10.65	Price $7.00	Price $2.50	Price $12.45	Price $6.65
Amount $6,784.05	Amount $4,459.00	Amount $1,592.50	Amount $7,930.65	Amount $4,236.05

6 Jokerst Paving & Contracting, Inc.
Price $14.40
Amount $9,172.80

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$579,364.25
2	Lead Belt Materials Co., Inc.	$575,479.50
3	Magruder Paving LLC	$599,050.24
4	APAC-Missouri, Inc.	$580,055.15
5	Pace Construction Company, LLC	$575,256.55
6	Jokerst Paving & Contracting, Inc.	$613,595.36

Project Total for: J0S2265

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H05
Letting Date: 01/25/2013

Call No:

H05

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	$579,364.25
2	Lead Belt Materials Co., Inc.	$575,479.50
3	Magruder Paving LLC	$599,050.24
4	APAC-Missouri, Inc.	$580,055.15
5	Pace Construction Company, LLC	$575,256.55
6	Jokerst Paving & Contracting, Inc.	$613,595.36

Contract Total for: 130125-H05

Rank by Contract Total	Vendor Name	Total
1	Chester Bross Const. Co./C.B. Equipment Inc.	**$3,497,711.02**
2	Lead Belt Materials Co., Inc.	**$3,572,661.62**
3	Magruder Paving LLC	**$3,639,506.04**
4	APAC-Missouri, Inc.	**$3,694,650.73**
5	Pace Construction Company, LLC	**$3,750,000.00**
6	Jokerst Paving & Contracting, Inc.	**$4,075,076.11**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking

Call Order: H06 **Contract ID:** 130125-H06 **Counties:** ST FRANCOIS

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2223, J0S2231 - RTES. D & K - ST. FRANCOIS COUNTY **Project(s):** FAS-S793(5) FAS-S638(7)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011198	Widel, Inc.	$790,245.05	100.00%
2	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$869,197.00	109.99%
3	0020131	R. V. Wagner, Inc.	$901,328.06	114.06%
4	0010722	Robertson Contractors, Inc.	$915,070.00	115.80%
5	0011806	Joe's Bridge & Grading, Inc.	$915,695.11	115.87%
6	0011540	Lehman Construction, L.L.C.	$946,445.90	119.77%
7	0010223	Magruder Construction Co., Inc.	$997,834.68	126.27%
8	0011270	Pace Construction Company, LLC	$998,966.00	126.41%
9	0010208	Kozeny-Wagner, Inc.	$1,136,051.00	143.76%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

Project J0S2223 : Bridge Replacement

Section 0001 : ROADWAY ITEMS - J0S2223

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Widel, Inc. Price $2,000.00 Amount $2,000.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $2,000.00 Amount $2,000.00	3 R. V. Wagner, Inc. Price $327.22 Amount $327.22	4 Robertson Contractors, Inc. Price $4,500.00 Amount $4,500.00	5 Joe's Bridge & Grading, Inc. Price $5,000.00 Amount $5,000.00
6 Lehman Construction, L.L.C. Price $6,000.00 Amount $6,000.00	7 Magruder Construction Co., Inc. Price $3,000.00 Amount $3,000.00	8 Pace Construction Company, LLC Price $5,000.00 Amount $5,000.00	9 Kozeny-Wagner, Inc. Price $5,225.09 Amount $5,225.09	

0020	**203 - 10 . 00**	**CLASS A EXCAVATION**	**333**	**CUYD**

1 Widel, Inc. Price $11.00 Amount $3,663.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $12.50 Amount $4,162.50	3 R. V. Wagner, Inc. Price $3.94 Amount $1,312.02	4 Robertson Contractors, Inc. Price $10.00 Amount $3,330.00	5 Joe's Bridge & Grading, Inc. Price $12.00 Amount $3,996.00
6 Lehman Construction, L.L.C. Price $12.00 Amount $3,996.00	7 Magruder Construction Co., Inc. Price $10.00 Amount $3,330.00	8 Pace Construction Company, LLC Price $15.00 Amount $4,995.00	9 Kozeny-Wagner, Inc. Price $16.02 Amount $5,334.66	

0030	**203 - 20 . 00**	**CLASS C EXCAVATION**	**44**	**CUYD**

1 Widel, Inc. Price $18.00 Amount $792.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $70.00 Amount $3,080.00	3 R. V. Wagner, Inc. Price $7.46 Amount $328.24	4 Robertson Contractors, Inc. Price $50.00 Amount $2,200.00	5 Joe's Bridge & Grading, Inc. Price $60.00 Amount $2,640.00
6 Lehman Construction, L.L.C. Price $90.00 Amount $3,960.00	7 Magruder Construction Co., Inc. Price $114.00 Amount $5,016.00	8 Pace Construction Company, LLC Price $100.00 Amount $4,400.00	9 Kozeny-Wagner, Inc. Price $53.89 Amount $2,371.16	

0040	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**158**	**CUYD**

1 Widel, Inc. Price $18.00 Amount $2,844.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $20.00 Amount $3,160.00	3 R. V. Wagner, Inc. Price $22.26 Amount $3,517.08	4 Robertson Contractors, Inc. Price $18.00 Amount $2,844.00	5 Joe's Bridge & Grading, Inc. Price $18.00 Amount $2,844.00
6 Lehman Construction, L.L.C. Price $28.00 Amount $4,424.00	7 Magruder Construction Co., Inc. Price $20.00 Amount $3,160.00	8 Pace Construction Company, LLC Price $24.00 Amount $3,792.00	9 Kozeny-Wagner, Inc. Price $27.29 Amount $4,311.82	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0050	203 - 60 . 00	COMPACTING EMBANKMENT	326	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $2.40	Price $3.00	Price $14.46	Price $5.00	Price $2.00
Amount $782.40	Amount $978.00	Amount $4,713.96	Amount $1,630.00	Amount $652.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $18.00	Price $5.00	Price $5.25	Price $5.16
Amount $5,868.00	Amount $1,630.00	Amount $1,711.50	Amount $1,682.16

0060	206 - 40 . 00	POROUS BACKFILL	119	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $40.00	Price $48.00	Price $132.72	Price $85.00	Price $30.00
Amount $4,760.00	Amount $5,712.00	Amount $15,793.68	Amount $10,115.00	Amount $3,570.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $35.00	Price $50.00	Price $31.00	Price $39.79
Amount $4,165.00	Amount $5,950.00	Amount $3,689.00	Amount $4,735.01

0070	304 - 01 . 43	TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	261	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $13.20	Price $6.00	Price $7.07	Price $11.94	Price $12.00
Amount $3,445.20	Amount $1,566.00	Amount $1,845.27	Amount $3,116.34	Amount $3,132.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $11.94	Price $11.94	Price $11.94	Price $11.94
Amount $3,116.34	Amount $3,116.34	Amount $3,116.34	Amount $3,116.34

0080	401 - 99 . 05	MISC.	260.6	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $60.00	Price $51.00	Price $51.85	Price $53.61	Price $54.75
Amount $15,636.00	Amount $13,290.60	Amount $13,512.11	Amount $13,970.77	Amount $14,267.85

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $53.61	Price $53.61	Price $53.61	Price $53.61
Amount $13,970.77	Amount $13,970.77	Amount $13,970.77	Amount $13,970.77

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0090	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**50**	**LF**

1 Widel, Inc. Price $22.00 Amount $1,100.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $20.00 Amount $1,000.00	3 R. V. Wagner, Inc. Price $21.21 Amount $1,060.50	4 Robertson Contractors, Inc. Price $20.00 Amount $1,000.00	5 Joe's Bridge & Grading, Inc. Price $20.50 Amount $1,025.00
6 Lehman Construction, L.L.C. Price $20.00 Amount $1,000.00	7 Magruder Construction Co., Inc. Price $20.00 Amount $1,000.00	8 Pace Construction Company, LLC Price $20.00 Amount $1,000.00	9 Kozeny-Wagner, Inc. Price $20.00 Amount $1,000.00	

0100	**606 - 22 . 04**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)**	**4**	**EA**

1 Widel, Inc. Price $1,760.00 Amount $7,040.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $1,600.00 Amount $6,400.00	3 R. V. Wagner, Inc. Price $1,696.45 Amount $6,785.80	4 Robertson Contractors, Inc. Price $1,600.00 Amount $6,400.00	5 Joe's Bridge & Grading, Inc. Price $1,650.00 Amount $6,600.00
6 Lehman Construction, L.L.C. Price $1,600.00 Amount $6,400.00	7 Magruder Construction Co., Inc. Price $1,600.00 Amount $6,400.00	8 Pace Construction Company, LLC Price $1,600.00 Amount $6,400.00	9 Kozeny-Wagner, Inc. Price $1,600.00 Amount $6,400.00	

0110	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**	**4**	**EA**

1 Widel, Inc. Price $330.00 Amount $1,320.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $300.00 Amount $1,200.00	3 R. V. Wagner, Inc. Price $318.09 Amount $1,272.36	4 Robertson Contractors, Inc. Price $300.00 Amount $1,200.00	5 Joe's Bridge & Grading, Inc. Price $310.00 Amount $1,240.00
6 Lehman Construction, L.L.C. Price $300.00 Amount $1,200.00	7 Magruder Construction Co., Inc. Price $300.00 Amount $1,200.00	8 Pace Construction Company, LLC Price $300.00 Amount $1,200.00	9 Kozeny-Wagner, Inc. Price $300.00 Amount $1,200.00	

0120	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 Widel, Inc. Price $2,100.00 Amount $8,400.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $1,900.00 Amount $7,600.00	3 R. V. Wagner, Inc. Price $2,014.53 Amount $8,058.12	4 Robertson Contractors, Inc. Price $1,900.00 Amount $7,600.00	5 Joe's Bridge & Grading, Inc. Price $1,925.00 Amount $7,700.00
6 Lehman Construction, L.L.C. Price $1,900.00 Amount $7,600.00	7 Magruder Construction Co., Inc. Price $1,900.00 Amount $7,600.00	8 Pace Construction Company, LLC Price $1,900.00 Amount $7,600.00	9 Kozeny-Wagner, Inc. Price $1,900.00 Amount $7,600.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0130	611 - 30 . 20	FURNISHING TYPE 2 ROCK BLANKET	186	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $20.75	Price $17.00	Price $31.60	Price $18.00	Price $19.00
Amount $3,859.50	Amount $3,162.00	Amount $5,877.60	Amount $3,348.00	Amount $3,534.00
6 Lehman Construction, L.L.C.	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Kozeny-Wagner, Inc.**	
Price $25.00	Price $18.00	Price $25.00	Price $24.42	
Amount $4,650.00	Amount $3,348.00	Amount $4,650.00	Amount $4,542.12	

0140	611 - 30 . 40	PLACING TYPE 2 ROCK BLANKET	186	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $16.00	Price $17.00	Price $16.98	Price $10.00	Price $12.00
Amount $2,976.00	Amount $3,162.00	Amount $3,158.28	Amount $1,860.00	Amount $2,232.00
6 Lehman Construction, L.L.C.	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Kozeny-Wagner, Inc.**	
Price $12.00	Price $9.00	Price $23.00	Price $18.62	
Amount $2,232.00	Amount $1,674.00	Amount $4,278.00	Amount $3,463.32	

0150	611 - 99 . 07	MISC.	150	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $20.75	Price $17.00	Price $31.60	Price $17.50	Price $19.00
Amount $3,112.50	Amount $2,550.00	Amount $4,740.00	Amount $2,625.00	Amount $2,850.00
6 Lehman Construction, L.L.C.	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Kozeny-Wagner, Inc.**	
Price $25.00	Price $16.00	Price $26.00	Price $24.42	
Amount $3,750.00	Amount $2,400.00	Amount $3,900.00	Amount $3,663.00	

0160	611 - 99 . 07	MISC.	150	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $14.00	Price $17.00	Price $19.01	Price $10.00	Price $12.00
Amount $2,100.00	Amount $2,550.00	Amount $2,851.50	Amount $1,500.00	Amount $1,800.00
6 Lehman Construction, L.L.C.	**7 Magruder Construction Co., Inc.**	**8 Pace Construction Company, LLC**	**9 Kozeny-Wagner, Inc.**	
Price $12.00	Price $10.00	Price $10.00	Price $11.54	
Amount $1,800.00	Amount $1,500.00	Amount $1,500.00	Amount $1,731.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0170	616 - 10 . 05	CONSTRUCTION SIGNS	200	SQFT

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $9.00	Price $8.00	Price $9.54	Price $8.00	Price $8.25
Amount $1,800.00	Amount $1,600.00	Amount $1,908.00	Amount $1,600.00	Amount $1,650.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $9.00	Price $8.00	Price $9.00	Price $8.00
Amount $1,800.00	Amount $1,600.00	Amount $1,800.00	Amount $1,600.00

0180	616 - 10 . 09	FLAG ASSEMBLY	2	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $22.00	Price $20.00	Price $26.51	Price $20.00	Price $21.00
Amount $44.00	Amount $40.00	Amount $53.02	Amount $40.00	Amount $42.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $25.00	Price $20.00	Price $25.00	Price $20.00
Amount $50.00	Amount $40.00	Amount $50.00	Amount $40.00

0190	616 - 10 . 30	TYPE III MOVEABLE BARRICADE	6	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $115.00	Price $100.00	Price $111.33	Price $100.00	Price $105.00
Amount $690.00	Amount $600.00	Amount $667.98	Amount $600.00	Amount $630.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $105.00	Price $150.00	Price $105.00	Price $100.00
Amount $630.00	Amount $900.00	Amount $630.00	Amount $600.00

0200	616 - 10 . 52	WARNING LIGHT, TYPE B	12	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $39.00	Price $35.00	Price $31.81	Price $35.00	Price $36.00
Amount $468.00	Amount $420.00	Amount $381.72	Amount $420.00	Amount $432.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $30.00	Price $75.00	Price $30.00	Price $35.00
Amount $360.00	Amount $900.00	Amount $360.00	Amount $420.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0210	616 - 99 . 03	MISC.	100	LF

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $16.75	Price $15.00	Price $15.90	Price $15.00	Price $15.25
Amount $1,675.00	Amount $1,500.00	Amount $1,590.00	Amount $1,500.00	Amount $1,525.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $100.00	Price $20.00	Price $12.00	Price $15.00
Amount $10,000.00	Amount $2,000.00	Amount $1,200.00	Amount $1,500.00

0220	618 - 10 . 00	MOBILIZATION	1	LS

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $25,000.00	Price $30,000.00	Price $77,706.24	Price $25,000.00	Price $48,000.00
Amount $25,000.00	Amount $30,000.00	Amount $77,706.24	Amount $25,000.00	Amount $48,000.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $60,000.00	Price $40,000.00	Price $67,000.00	Price $16,337.00
Amount $60,000.00	Amount $40,000.00	Amount $67,000.00	Amount $16,337.00

0230	620 - 70 . 01	PAVEMENT MARKING REMOVAL	877	LF

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $3.00	Price $3.00	Price $3.18	Price $3.00	Price $3.00
Amount $2,631.00	Amount $2,631.00	Amount $2,788.86	Amount $2,631.00	Amount $2,631.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $3.00	Price $3.00	Price $3.00	Price $3.00
Amount $2,631.00	Amount $2,631.00	Amount $2,631.00	Amount $2,631.00

0240	620 - 80 . 64	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	11	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $5.00	Price $5.00	Price $43.52	Price $10.00	Price $5.00
Amount $55.00	Amount $55.00	Amount $478.72	Amount $110.00	Amount $55.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $40.00	Price $10.00	Price $1.00	Price $50.00
Amount $440.00	Amount $110.00	Amount $11.00	Amount $550.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0250	624 - 01 . 03	PERMANENT EROSION CONTROL GEOTEXTILE	728	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $2.10	Price $2.10	Price $2.36	Price $3.50	Price $3.00
Amount $1,528.80	Amount $1,528.80	Amount $1,718.08	Amount $2,548.00	Amount $2,184.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $2.65	Price $3.00	Price $1.00	Price $1.47
Amount $1,929.20	Amount $2,184.00	Amount $728.00	Amount $1,070.16

0260	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	0.3	ACRE

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $3,500.00	Price $10,000.00	Price $10,602.80	Price $10,000.00	Price $10,200.00
Amount $1,050.00	Amount $3,000.00	Amount $3,180.84	Amount $3,000.00	Amount $3,060.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $10,000.00	Price $10,000.00	Price $10,000.00	Price $10,000.00
Amount $3,000.00	Amount $3,000.00	Amount $3,000.00	Amount $3,000.00

0270	806 - 10 . 17	TEMPORARY SEEDING AND MULCHING	0.1	ACRE

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $3,500.00	Price $10,000.00	Price $10,602.80	Price $10,000.00	Price $10,200.00
Amount $350.00	Amount $1,000.00	Amount $1,060.28	Amount $1,000.00	Amount $1,020.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $10,000.00	Price $10,000.00	Price $10,000.00	Price $10,000.00
Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00

0280	806 - 10 . 19	SILT FENCE	463	LF

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $2.00	Price $2.40	Price $1.89	Price $2.40	Price $2.50
Amount $926.00	Amount $1,111.20	Amount $875.07	Amount $1,111.20	Amount $1,157.50

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $2.40	Price $2.40	Price $2.40	Price $2.40
Amount $1,111.20	Amount $1,111.20	Amount $1,111.20	Amount $1,111.20

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0290	806 - 10 . 22	TYPE II DITCH CHECK	7	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $100.00	Price $165.00	Price $116.13	Price $165.00	Price $170.00
Amount $700.00	Amount $1,155.00	Amount $812.91	Amount $1,155.00	Amount $1,190.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $165.00	Price $165.00	Price $165.00	Price $165.00
Amount $1,155.00	Amount $1,155.00	Amount $1,155.00	Amount $1,155.00

0300	806 - 10 . 50	TYPE C BERM	164	LF

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $18.00	Price $55.00	Price $38.14	Price $32.00	Price $15.00
Amount $2,952.00	Amount $9,020.00	Amount $6,254.96	Amount $5,248.00	Amount $2,460.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $25.00	Price $18.00	Price $20.00	Price $16.91
Amount $4,100.00	Amount $2,952.00	Amount $3,280.00	Amount $2,773.24

0310	806 - 41 . 22	TYPE 3 EROSION CONTROL BLANKET	614	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $1.65	Price $3.75	Price $1.44	Price $3.75	Price $3.90
Amount $1,013.10	Amount $2,302.50	Amount $884.16	Amount $2,302.50	Amount $2,394.60

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $3.75	Price $3.75	Price $3.75	Price $3.75
Amount $2,302.50	Amount $2,302.50	Amount $2,302.50	Amount $2,302.50

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$104,713.50
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$117,536.60
3	R. V. Wagner, Inc.	$175,514.58
4	Robertson Contractors, Inc.	$115,504.81
5	Joe's Bridge & Grading, Inc.	$131,513.95
6	Lehman Construction, L.L.C.	$164,641.01
7	Magruder Construction Co., Inc.	$126,180.81
8	Pace Construction Company, LLC	$157,461.31
9	Kozeny-Wagner, Inc.	$106,436.55

Section 0002 : BRIDGE NO. A8102 - J0S2223

0320	206 - 10 . 00	CLASS 1 EXCAVATION	70	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.
Price $15.00	Price $25.00	Price $9.38	Price $35.00
Amount $1,050.00	Amount $1,750.00	Amount $656.60	

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

Amount $2,450.00	5 Joe's Bridge & Grading, Inc. Price $20.00 Amount $1,400.00	6 Lehman Construction, L.L.C. Price $130.00 Amount $9,100.00	7 Magruder Construction Co., Inc. Price $40.00 Amount $2,800.00	8 Pace Construction Company, LLC Price $37.00 Amount $2,590.00
9 Kozeny-Wagner, Inc. Price $24.74 Amount $1,731.80				

0330	216 - 05 . 00	REMOVAL OF BRIDGES	1	LS

1 Widel, Inc. Price $8,000.00 Amount $8,000.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $9,500.00 Amount $9,500.00	3 R. V. Wagner, Inc. Price $12,859.87 Amount $12,859.87	4 Robertson Contractors, Inc. Price $15,000.00 Amount $15,000.00	5 Joe's Bridge & Grading, Inc. Price $18,000.00 Amount $18,000.00
6 Lehman Construction, L.L.C. Price $15,000.00 Amount $15,000.00	7 Magruder Construction Co., Inc. Price $25,000.00 Amount $25,000.00	8 Pace Construction Company, LLC Price $14,000.00 Amount $14,000.00	9 Kozeny-Wagner, Inc. Price $48,574.35 Amount $48,574.35	

0340	701 - 11 . 05	DRILLED SHAFTS (3 FT. 6 IN. DIA.)	29	LF

1 Widel, Inc. Price $350.00 Amount $10,150.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $220.00 Amount $6,380.00	3 R. V. Wagner, Inc. Price $204.08 Amount $5,918.32	4 Robertson Contractors, Inc. Price $450.00 Amount $13,050.00	5 Joe's Bridge & Grading, Inc. Price $250.00 Amount $7,250.00
6 Lehman Construction, L.L.C. Price $700.00 Amount $20,300.00	7 Magruder Construction Co., Inc. Price $800.00 Amount $23,200.00	8 Pace Construction Company, LLC Price $450.00 Amount $13,050.00	9 Kozeny-Wagner, Inc. Price $545.92 Amount $15,831.68	

0350	701 - 12 . 04	ROCK SOCKETS (3 FT 0 IN. DIA.)	28	LF

1 Widel, Inc. Price $917.00 Amount $25,676.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $860.00 Amount $24,080.00	3 R. V. Wagner, Inc. Price $793.79 Amount $22,226.12	4 Robertson Contractors, Inc. Price $950.00 Amount $26,600.00	5 Joe's Bridge & Grading, Inc. Price $1,000.00 Amount $28,000.00
6 Lehman Construction, L.L.C. Price $745.00 Amount $20,860.00	7 Magruder Construction Co., Inc. Price $780.00 Amount $21,840.00	8 Pace Construction Company, LLC Price $1,200.00 Amount $33,600.00	9 Kozeny-Wagner, Inc. Price $1,070.56 Amount $29,975.68	

0360	701 - 13 . 00	SUPPLEMENTARY TELEVISION CAMERA INSPECTION	4	EA

1 Widel, Inc. Price $800.00 Amount $3,200.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $450.00 Amount $1,800.00	3 R. V. Wagner, Inc. Price $477.13 Amount $1,908.52	4 Robertson Contractors, Inc. Price $850.00 Amount $3,400.00	5 Joe's Bridge & Grading, Inc. Price $725.00 Amount $2,900.00
6 Lehman Construction, L.L.C. Price $700.00 Amount $2,800.00	7 Magruder Construction Co., Inc. Price $700.00 Amount $2,800.00	8 Pace Construction Company, LLC Price $450.00 Amount $1,800.00	9 Kozeny-Wagner, Inc. Price $450.00 Amount $1,800.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0370	**701 - 14 . 00**	**FOUNDATION INSPECTION HOLES**					**68**		**LF**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $105.00	Price $116.00	Price $122.99	Price $100.00	Price $100.00
Amount $7,140.00	Amount $7,888.00	Amount $8,363.32	Amount $6,800.00	Amount $6,800.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $90.00	Price $90.00	Price $150.00	Price $116.00
Amount $6,120.00	Amount $6,120.00	Amount $10,200.00	Amount $7,888.00

0380	**701 - 16 . 00**	**SONIC LOGGING TESTING**					**4**		**EA**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $1,700.00	Price $1,200.00	Price $1,224.72	Price $1,350.00	Price $1,000.00
Amount $6,800.00	Amount $4,800.00	Amount $4,898.88	Amount $5,400.00	Amount $4,000.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $600.00	Price $600.00	Price $880.00	Price $650.00
Amount $2,400.00	Amount $2,400.00	Amount $3,520.00	Amount $2,600.00

0390	**702 - 10 . 10**	**STRUCTURAL STEEL PILES (10 IN.)**					**120**		**LF**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $39.00	Price $78.00	Price $88.78	Price $70.00	Price $55.00
Amount $4,680.00	Amount $9,360.00	Amount $10,653.60	Amount $8,400.00	Amount $6,600.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $65.00	Price $90.00	Price $85.00	Price $193.82
Amount $7,800.00	Amount $10,800.00	Amount $10,200.00	Amount $23,258.40

0400	**702 - 60 . 00**	**PRE-BORE FOR PILING**					**40**		**LF**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $100.00	Price $96.00	Price $84.82	Price $120.00	Price $100.00
Amount $4,000.00	Amount $3,840.00	Amount $3,392.80	Amount $4,800.00	Amount $4,000.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $240.00	Price $90.00	Price $110.00	Price $80.00
Amount $9,600.00	Amount $3,600.00	Amount $4,400.00	Amount $3,200.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0410	702 - 70 . 00	PILE POINT REINFORCEMENT	8	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $118.00	Price $105.00	Price $124.05	Price $100.00	Price $100.00
Amount $944.00	Amount $840.00	Amount $992.40	Amount $800.00	Amount $800.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $101.00	Price $100.00	Price $100.00	Price $117.67
Amount $808.00	Amount $800.00	Amount $800.00	Amount $941.36

0420	703 - 20 . 03	CLASS B CONCRETE (SUBSTRUCTURE)	65.2	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $425.00	Price $640.00	Price $946.81	Price $600.00	Price $600.00
Amount $27,710.00	Amount $41,728.00	Amount $61,732.01	Amount $39,120.00	Amount $39,120.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $670.00	Price $900.00	Price $650.00	Price $1,036.91
Amount $43,684.00	Amount $58,680.00	Amount $42,380.00	Amount $67,606.53

0430	703 - 42 . 13	SLAB ON CONCRETE I-GIRDER	415	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $240.00	Price $290.00	Price $229.34	Price $275.00	Price $240.00
Amount $99,600.00	Amount $120,350.00	Amount $95,176.10	Amount $114,125.00	Amount $99,600.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $215.00	Price $350.00	Price $315.00	Price $376.36
Amount $89,225.00	Amount $145,250.00	Amount $130,725.00	Amount $156,189.40

0440	703 - 42 . 15	SAFETY BARRIER CURB	272	LF

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $70.00	Price $69.00	Price $69.00	Price $68.00	Price $75.00
Amount $19,040.00	Amount $18,768.00	Amount $18,768.00	Amount $18,496.00	Amount $20,400.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $85.00	Price $75.00	Price $73.00	Price $72.21
Amount $23,120.00	Amount $20,400.00	Amount $19,856.00	Amount $19,641.12

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:

H06

0450	705 - 60 . 00	TYPE 2 (32 IN.), PRESTRESSED CONCRETE I-GIRDER	475	LF

1 Widel, Inc.
Price $155.00
Amount $73,625.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $130.00
Amount $61,750.00

3 R. V. Wagner, Inc.
Price $134.77
Amount $64,015.75

4 Robertson Contractors, Inc.
Price $130.00
Amount $61,750.00

5 Joe's Bridge & Grading, Inc.
Price $152.00
Amount $72,200.00

6 Lehman Construction, L.L.C.
Price $150.00
Amount $71,250.00

7 Magruder Construction Co., Inc.
Price $130.00
Amount $61,750.00

8 Pace Construction Company, LLC
Price $125.00
Amount $59,375.00

9 Kozeny-Wagner, Inc.
Price $150.34
Amount $71,411.50

0460	706 - 10 . 60	REINFORCING STEEL (BRIDGES)	14,310	LB

1 Widel, Inc.
Price $1.18
Amount $16,885.80

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1.40
Amount $20,034.00

3 R. V. Wagner, Inc.
Price $1.19
Amount $17,028.90

4 Robertson Contractors, Inc.
Price $1.25
Amount $17,887.50

5 Joe's Bridge & Grading, Inc.
Price $1.25
Amount $17,887.50

6 Lehman Construction, L.L.C.
Price $1.10
Amount $15,741.00

7 Magruder Construction Co., Inc.
Price $1.50
Amount $21,465.00

8 Pace Construction Company, LLC
Price $1.40
Amount $20,034.00

9 Kozeny-Wagner, Inc.
Price $1.57
Amount $22,466.70

0470	715 - 10 . 01	VERTICAL DRAIN AT END BENTS	2	EA

1 Widel, Inc.
Price $800.00
Amount $1,600.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $950.00
Amount $1,900.00

3 R. V. Wagner, Inc.
Price $1,888.39
Amount $3,776.78

4 Robertson Contractors, Inc.
Price $1,500.00
Amount $3,000.00

5 Joe's Bridge & Grading, Inc.
Price $1,000.00
Amount $2,000.00

6 Lehman Construction, L.L.C.
Price $350.00
Amount $700.00

7 Magruder Construction Co., Inc.
Price $1,200.00
Amount $2,400.00

8 Pace Construction Company, LLC
Price $600.00
Amount $1,200.00

9 Kozeny-Wagner, Inc.
Price $580.74
Amount $1,161.48

0480	716 - 10 . 03	LAMINATED NEOPRENE BEARING PAD (TAPERED)	24	EA

1 Widel, Inc.
Price $200.00
Amount $4,800.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $200.00
Amount $4,800.00

3 R. V. Wagner, Inc.
Price $171.01
Amount $4,104.24

4 Robertson Contractors, Inc.
Price $250.00
Amount $6,000.00

5 Joe's Bridge & Grading, Inc.
Price $235.00
Amount $5,640.00

6 Lehman Construction, L.L.C.
Price $210.00
Amount $5,040.00

7 Magruder Construction Co., Inc.
Price $225.00
Amount $5,400.00

8 Pace Construction Company, LLC
Price $170.00
Amount $4,080.00

9 Kozeny-Wagner, Inc.
Price $298.17
Amount $7,156.08

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$314,900.80
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$339,568.00
3	R. V. Wagner, Inc.	$336,472.21
4	Robertson Contractors, Inc.	$347,078.50
5	Joe's Bridge & Grading, Inc.	$336,597.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:

H06

Rank by Contract Total	Vendor Name	Total
6	Lehman Construction, L.L.C.	$343,548.00
7	Magruder Construction Co., Inc.	$414,705.00
8	Pace Construction Company, LLC	$371,810.00
9	Kozeny-Wagner, Inc.	$481,434.08

Project Total for: J0S2223

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$419,614.30
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$457,104.60
3	R. V. Wagner, Inc.	$511,986.79
4	Robertson Contractors, Inc.	$462,583.31
5	Joe's Bridge & Grading, Inc.	$468,111.45
6	Lehman Construction, L.L.C.	$508,189.01
7	Magruder Construction Co., Inc.	$540,885.81
8	Pace Construction Company, LLC	$529,271.31
9	Kozeny-Wagner, Inc.	$587,870.63

Project J0S2231 : Bridge deck replacement

Section 0003 : ROADWAY ITEMS - J0S2231

0490 202 - 20 . 10 REMOVAL OF IMPROVEMENTS 1 LS

1 Widel, Inc.
Price $1,000.00
Amount $1,000.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,200.00
Amount $1,200.00

3 R. V. Wagner, Inc.
Price $746.03
Amount $746.03

4 Robertson Contractors, Inc.
Price $3,500.00
Amount $3,500.00

5 Joe's Bridge & Grading, Inc.
Price $1,500.00
Amount $1,500.00

6 Lehman Construction, L.L.C.
Price $2,500.00
Amount $2,500.00

7 Magruder Construction Co., Inc.
Price $3,000.00
Amount $3,000.00

8 Pace Construction Company, LLC
Price $2,500.00
Amount $2,500.00

9 Kozeny-Wagner, Inc.
Price $5,318.76
Amount $5,318.76

0500 203 - 10 . 00 CLASS A EXCAVATION 48 CUYD

1 Widel, Inc.
Price $18.00
Amount $864.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $20.00
Amount $960.00

3 R. V. Wagner, Inc.
Price $6.84
Amount $328.32

4 Robertson Contractors, Inc.
Price $20.00
Amount $960.00

5 Joe's Bridge & Grading, Inc.
Price $12.00
Amount $576.00

6 Lehman Construction, L.L.C.
Price $12.00
Amount $576.00

7 Magruder Construction Co., Inc.
Price $10.00
Amount $480.00

8 Pace Construction Company, LLC
Price $26.00
Amount $1,248.00

9 Kozeny-Wagner, Inc.
Price $34.38
Amount $1,650.24

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0510	**203 - 55 . 00**	**EMBANKMENT IN PLACE**	**13**	**CUYD**

1 Widel, Inc. Price $30.00 Amount $390.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $45.00 Amount $585.00	3 R. V. Wagner, Inc. Price $25.26 Amount $328.38	4 Robertson Contractors, Inc. Price $55.00 Amount $715.00	5 Joe's Bridge & Grading, Inc. Price $20.00 Amount $260.00
6 Lehman Construction, L.L.C. Price $40.00 Amount $520.00	7 Magruder Construction Co., Inc. Price $20.00 Amount $260.00	8 Pace Construction Company, LLC Price $50.00 Amount $650.00	9 Kozeny-Wagner, Inc. Price $44.95 Amount $584.35	

0520	**203 - 60 . 00**	**COMPACTING EMBANKMENT**	**35**	**CUYD**

1 Widel, Inc. Price $2.40 Amount $84.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $11.00 Amount $385.00	3 R. V. Wagner, Inc. Price $18.76 Amount $656.60	4 Robertson Contractors, Inc. Price $25.00 Amount $875.00	5 Joe's Bridge & Grading, Inc. Price $2.00 Amount $70.00
6 Lehman Construction, L.L.C. Price $25.00 Amount $875.00	7 Magruder Construction Co., Inc. Price $10.00 Amount $350.00	8 Pace Construction Company, LLC Price $13.50 Amount $472.50	9 Kozeny-Wagner, Inc. Price $12.57 Amount $439.95	

0530	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**217**	**SQYD**

1 Widel, Inc. Price $15.00 Amount $3,255.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $6.50 Amount $1,410.50	3 R. V. Wagner, Inc. Price $7.95 Amount $1,725.15	4 Robertson Contractors, Inc. Price $13.81 Amount $2,996.77	5 Joe's Bridge & Grading, Inc. Price $14.00 Amount $3,038.00
6 Lehman Construction, L.L.C. Price $13.81 Amount $2,996.77	7 Magruder Construction Co., Inc. Price $13.81 Amount $2,996.77	8 Pace Construction Company, LLC Price $13.81 Amount $2,996.77	9 Kozeny-Wagner, Inc. Price $13.81 Amount $2,996.77	

0540	**401 - 99 . 05**	**MISC.**	**217.3**	**SQYD**

1 Widel, Inc. Price $60.00 Amount $13,038.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $54.00 Amount $11,734.20	3 R. V. Wagner, Inc. Price $51.86 Amount $11,269.18	4 Robertson Contractors, Inc. Price $56.24 Amount $12,220.95	5 Joe's Bridge & Grading, Inc. Price $57.35 Amount $12,462.16
6 Lehman Construction, L.L.C. Price $56.24 Amount $12,220.95	7 Magruder Construction Co., Inc. Price $56.24 Amount $12,220.95	8 Pace Construction Company, LLC Price $56.24 Amount $12,220.95	9 Kozeny-Wagner, Inc. Price $56.24 Amount $12,220.95	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0550	**606 - 10 . 10**	**GUARDRAIL TYPE A**		**113**	**LF**

1 Widel, Inc.
Price $22.00
Amount $2,486.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $20.00
Amount $2,260.00

3 R. V. Wagner, Inc.
Price $21.21
Amount $2,396.73

4 Robertson Contractors, Inc.
Price $20.00
Amount $2,260.00

5 Joe's Bridge & Grading, Inc.
Price $20.50
Amount $2,316.50

6 Lehman Construction, L.L.C.
Price $20.00
Amount $2,260.00

7 Magruder Construction Co., Inc.
Price $20.00
Amount $2,260.00

8 Pace Construction Company, LLC
Price $20.00
Amount $2,260.00

9 Kozeny-Wagner, Inc.
Price $20.00
Amount $2,260.00

0560	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**		**4**	**EA**

1 Widel, Inc.
Price $1,760.00
Amount $7,040.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,600.00
Amount $6,400.00

3 R. V. Wagner, Inc.
Price $1,696.45
Amount $6,785.80

4 Robertson Contractors, Inc.
Price $1,600.00
Amount $6,400.00

5 Joe's Bridge & Grading, Inc.
Price $1,635.00
Amount $6,540.00

6 Lehman Construction, L.L.C.
Price $1,600.00
Amount $6,400.00

7 Magruder Construction Co., Inc.
Price $1,600.00
Amount $6,400.00

8 Pace Construction Company, LLC
Price $1,600.00
Amount $6,400.00

9 Kozeny-Wagner, Inc.
Price $1,600.00
Amount $6,400.00

0570	**606 - 23 . 00**	**TRANSITION SECTION, 6.5 FT. POSTS**		**4**	**EA**

1 Widel, Inc.
Price $330.00
Amount $1,320.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $300.00
Amount $1,200.00

3 R. V. Wagner, Inc.
Price $318.09
Amount $1,272.36

4 Robertson Contractors, Inc.
Price $300.00
Amount $1,200.00

5 Joe's Bridge & Grading, Inc.
Price $310.00
Amount $1,240.00

6 Lehman Construction, L.L.C.
Price $300.00
Amount $1,200.00

7 Magruder Construction Co., Inc.
Price $300.00
Amount $1,200.00

8 Pace Construction Company, LLC
Price $300.00
Amount $1,200.00

9 Kozeny-Wagner, Inc.
Price $300.00
Amount $1,200.00

0580	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**		**4**	**EA**

1 Widel, Inc.
Price $2,100.00
Amount $8,400.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $1,900.00
Amount $7,600.00

3 R. V. Wagner, Inc.
Price $2,014.53
Amount $8,058.12

4 Robertson Contractors, Inc.
Price $1,900.00
Amount $7,600.00

5 Joe's Bridge & Grading, Inc.
Price $1,950.00
Amount $7,800.00

6 Lehman Construction, L.L.C.
Price $1,900.00
Amount $7,600.00

7 Magruder Construction Co., Inc.
Price $1,900.00
Amount $7,600.00

8 Pace Construction Company, LLC
Price $1,900.00
Amount $7,600.00

9 Kozeny-Wagner, Inc.
Price $1,900.00
Amount $7,600.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0590	611 - 30 . 20	FURNISHING TYPE 2 ROCK BLANKET	694	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $21.30	Price $16.00	Price $31.60	Price $17.50	Price $3.00
Amount $14,782.20	Amount $11,104.00	Amount $21,930.40	Amount $12,145.00	Amount $2,082.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $25.00	Price $18.00	Price $25.00	Price $24.42
Amount $17,350.00	Amount $12,492.00	Amount $17,350.00	Amount $16,947.48

0600	611 - 30 . 40	PLACING TYPE 2 ROCK BLANKET	694	CUYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $15.00	Price $16.00	Price $9.11	Price $8.00	Price $28.00
Amount $10,410.00	Amount $11,104.00	Amount $6,322.34	Amount $5,552.00	Amount $19,432.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $12.00	Price $8.00	Price $20.00	Price $9.98
Amount $8,328.00	Amount $5,552.00	Amount $13,880.00	Amount $6,926.12

0610	616 - 10 . 05	CONSTRUCTION SIGNS	236	SQFT

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $9.00	Price $8.00	Price $9.54	Price $8.00	Price $8.25
Amount $2,124.00	Amount $1,888.00	Amount $2,251.44	Amount $1,888.00	Amount $1,947.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $9.00	Price $8.00	Price $9.00	Price $8.00
Amount $2,124.00	Amount $1,888.00	Amount $2,124.00	Amount $1,888.00

0620	616 - 10 . 09	FLAG ASSEMBLY	2	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $22.00	Price $20.00	Price $26.51	Price $20.00	Price $21.00
Amount $44.00	Amount $40.00	Amount $53.02	Amount $40.00	Amount $42.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $25.00	Price $20.00	Price $25.00	Price $20.00
Amount $50.00	Amount $40.00	Amount $50.00	Amount $40.00

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0630	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**					**6**		**EA**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $110.00	Price $100.00	Price $111.33	Price $100.00	Price $105.00
Amount $660.00	Amount $600.00	Amount $667.98	Amount $600.00	Amount $630.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $105.00	Price $150.00	Price $105.00	Price $100.00
Amount $630.00	Amount $900.00	Amount $630.00	Amount $600.00

0640	**616 - 10 . 52**	**WARNING LIGHT, TYPE B**					**12**		**EA**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $39.00	Price $35.00	Price $31.81	Price $35.00	Price $36.00
Amount $468.00	Amount $420.00	Amount $381.72	Amount $420.00	Amount $432.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $30.00	Price $75.00	Price $30.00	Price $35.00
Amount $360.00	Amount $900.00	Amount $360.00	Amount $420.00

0650	**616 - 99 . 03**	**MISC.**					**100**		**LF**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $15.50	Price $14.00	Price $15.90	Price $14.00	Price $14.25
Amount $1,550.00	Amount $1,400.00	Amount $1,590.00	Amount $1,400.00	Amount $1,425.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $100.00	Price $20.00	Price $12.00	Price $14.00
Amount $10,000.00	Amount $2,000.00	Amount $1,200.00	Amount $1,400.00

0660	**618 - 10 . 00**	**MOBILIZATION**					**1**		**LS**

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $20,000.00	Price $25,999.23	Price $16,525.28	Price $25,000.00	Price $50,000.00
Amount $20,000.00	Amount $25,999.23	Amount $16,525.28	Amount $25,000.00	Amount $50,000.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $10,500.00	Price $27,000.00	Price $50,000.00	Price $17,337.70
Amount $10,500.00	Amount $27,000.00	Amount $50,000.00	Amount $17,337.70

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0670	620 - 80 . 64	TEMPORARY RAISED PAVEMENT MARKER, TYPE 1	7	EA

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $5.00	Price $5.00	Price $58.36	Price $10.00	Price $5.00
Amount $35.00	Amount $35.00	Amount $408.52	Amount $70.00	Amount $35.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $40.00	Price $10.00	Price $1.00	Price $20.00
Amount $280.00	Amount $70.00	Amount $7.00	Amount $140.00

0680	624 - 01 . 03	PERMANENT EROSION CONTROL GEOTEXTILE	1,041	SQYD

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $2.10	Price $2.00	Price $2.36	Price $3.50	Price $3.00
Amount $2,186.10	Amount $2,082.00	Amount $2,456.76	Amount $3,643.50	Amount $3,123.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $2.70	Price $3.00	Price $1.00	Price $1.47
Amount $2,810.70	Amount $3,123.00	Amount $1,041.00	Amount $1,530.27

0690	805 - 10 . 00	SEEDING - COOL SEASON MIXTURES	0.1	ACRE

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $7,000.00	Price $10,000.00	Price $10,602.80	Price $10,000.00	Price $10,200.00
Amount $700.00	Amount $1,000.00	Amount $1,060.28	Amount $1,000.00	Amount $1,020.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $10,000.00	Price $10,000.00	Price $10,000.00	Price $10,000.00
Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00

0700	806 - 10 . 17	TEMPORARY SEEDING AND MULCHING	0.1	ACRE

1 Widel, Inc.	2 L. F. Krupp Construction, Inc. dba Krupp Construction	3 R. V. Wagner, Inc.	4 Robertson Contractors, Inc.	5 Joe's Bridge & Grading, Inc.
Price $7,000.00	Price $10,000.00	Price $10,602.80	Price $10,000.00	Price $10,200.00
Amount $700.00	Amount $1,000.00	Amount $1,060.28	Amount $1,000.00	Amount $1,020.00

6 Lehman Construction, L.L.C.	7 Magruder Construction Co., Inc.	8 Pace Construction Company, LLC	9 Kozeny-Wagner, Inc.
Price $10,000.00	Price $10,000.00	Price $10,000.00	Price $10,000.00
Amount $1,000.00	Amount $1,000.00	Amount $1,000.00	Amount $1,000.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0710	806 - 10 . 19	SILT FENCE	656	LF

1 Widel, Inc.
Price $2.00
Amount $1,312.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $2.40
Amount $1,574.40

3 R. V. Wagner, Inc.
Price $1.75
Amount $1,148.00

4 Robertson Contractors, Inc.
Price $2.40
Amount $1,574.40

5 Joe's Bridge & Grading, Inc.
Price $2.50
Amount $1,640.00

6 Lehman Construction, L.L.C.
Price $2.40
Amount $1,574.40

7 Magruder Construction Co., Inc.
Price $2.40
Amount $1,574.40

8 Pace Construction Company, LLC
Price $2.40
Amount $1,574.40

9 Kozeny-Wagner, Inc.
Price $2.40
Amount $1,574.40

0720	806 - 10 . 22	TYPE II DITCH CHECK	4	EA

1 Widel, Inc.
Price $100.00
Amount $400.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $165.00
Amount $660.00

3 R. V. Wagner, Inc.
Price $89.47
Amount $357.88

4 Robertson Contractors, Inc.
Price $165.00
Amount $660.00

5 Joe's Bridge & Grading, Inc.
Price $170.00
Amount $680.00

6 Lehman Construction, L.L.C.
Price $165.00
Amount $660.00

7 Magruder Construction Co., Inc.
Price $165.00
Amount $660.00

8 Pace Construction Company, LLC
Price $165.00
Amount $660.00

9 Kozeny-Wagner, Inc.
Price $165.00
Amount $660.00

0730	806 - 41 . 22	TYPE 3 EROSION CONTROL BLANKET	113	SQYD

1 Widel, Inc.
Price $1.65
Amount $186.45

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $3.75
Amount $423.75

3 R. V. Wagner, Inc.
Price $1.45
Amount $163.85

4 Robertson Contractors, Inc.
Price $3.75
Amount $423.75

5 Joe's Bridge & Grading, Inc.
Price $4.00
Amount $452.00

6 Lehman Construction, L.L.C.
Price $3.75
Amount $423.75

7 Magruder Construction Co., Inc.
Price $3.75
Amount $423.75

8 Pace Construction Company, LLC
Price $3.75
Amount $423.75

9 Kozeny-Wagner, Inc.
Price $3.75
Amount $423.75

Section Total for: 0003

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$93,434.75
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$93,065.08
3	R. V. Wagner, Inc.	$89,944.42
4	Robertson Contractors, Inc.	$94,144.37
5	Joe's Bridge & Grading, Inc.	$119,762.66
6	Lehman Construction, L.L.C.	$94,239.57
7	Magruder Construction Co., Inc.	$95,390.87
8	Pace Construction Company, LLC	$128,848.37
9	Kozeny-Wagner, Inc.	$92,558.74

Section 0004 : BRIDGE NO. A14451 - J0S2231

0740	216 - 25 . 00	REMOVAL OF EXISTING BRIDGE DECKS	6,724	SQFT

1 Widel, Inc.
Price $6.00
Amount $40,344.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $4.50
Amount $30,258.00

3 R. V. Wagner, Inc.
Price $2.42
Amount $16,272.08

4 Robertson Contractors, Inc.
Price $8.00

CERTIFIED BY DESIGN Phillip Hickey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

Amount $53,792.00	5 Joe's Bridge & Grading, Inc. Price $5.00 Amount $33,620.00	6 Lehman Construction, L.L.C. Price $8.00 Amount $53,792.00	7 Magruder Construction Co., Inc. Price $8.00 Amount $53,792.00	8 Pace Construction Company, LLC Price $7.75 Amount $52,111.00
9 Kozeny-Wagner, Inc. Price $12.56 Amount $84,453.44				

0750 703 - 42 . 12 SLAB ON STEEL 775 SQYD

1 Widel, Inc. Price $205.00 Amount $158,875.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $223.00 Amount $172,825.00	3 R. V. Wagner, Inc. Price $186.37 Amount $144,436.75	4 Robertson Contractors, Inc. Price $240.00 Amount $186,000.00	5 Joe's Bridge & Grading, Inc. Price $235.00 Amount $182,125.00
6 Lehman Construction, L.L.C. Price $198.00 Amount $153,450.00	7 Magruder Construction Co., Inc. Price $235.00 Amount $182,125.00	8 Pace Construction Company, LLC Price $225.00 Amount $174,375.00	9 Kozeny-Wagner, Inc. Price $308.23 Amount $238,878.25	

0760 703 - 42 . 15 SAFETY BARRIER CURB 453 LF

1 Widel, Inc. Price $69.00 Amount $31,257.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $63.00 Amount $28,539.00	3 R. V. Wagner, Inc. Price $65.20 Amount $29,535.60	4 Robertson Contractors, Inc. Price $65.00 Amount $29,445.00	5 Joe's Bridge & Grading, Inc. Price $72.00 Amount $32,616.00
6 Lehman Construction, L.L.C. Price $85.00 Amount $38,505.00	7 Magruder Construction Co., Inc. Price $72.00 Amount $32,616.00	8 Pace Construction Company, LLC Price $60.00 Amount $27,180.00	9 Kozeny-Wagner, Inc. Price $68.83 Amount $31,179.99	

0770 704 - 01 . 02 SUBSTRUCTURE REPAIR (UNFORMED) 40 SQFT

1 Widel, Inc. Price $90.00 Amount $3,600.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $85.00 Amount $3,400.00	3 R. V. Wagner, Inc. Price $69.32 Amount $2,772.80	4 Robertson Contractors, Inc. Price $85.00 Amount $3,400.00	5 Joe's Bridge & Grading, Inc. Price $60.00 Amount $2,400.00
6 Lehman Construction, L.L.C. Price $150.00 Amount $6,000.00	7 Magruder Construction Co., Inc. Price $130.00 Amount $5,200.00	8 Pace Construction Company, LLC Price $85.00 Amount $3,400.00	9 Kozeny-Wagner, Inc. Price $177.70 Amount $7,108.00	

0780 711 - 02 . 00 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) 1 LS

1 Widel, Inc. Price $2,500.00 Amount $2,500.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $2,230.32 Amount $2,230.32	3 R. V. Wagner, Inc. Price $1,877.35 Amount $1,877.35	4 Robertson Contractors, Inc. Price $2,230.32 Amount $2,230.32	5 Joe's Bridge & Grading, Inc. Price $2,300.00 Amount $2,300.00
6 Lehman Construction, L.L.C. Price $2,230.32 Amount $2,230.32	7 Magruder Construction Co., Inc. Price $2,250.00 Amount $2,250.00	8 Pace Construction Company, LLC Price $2,230.32 Amount $2,230.32	9 Kozeny-Wagner, Inc. Price $2,231.00 Amount $2,231.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:
H06

0790	**712 - 31 . 30**	**REHABILITATE BEARING**	**8**	**EA**

1 Widel, Inc. Price $900.00 Amount $7,200.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $2,300.00 Amount $18,400.00	3 R. V. Wagner, Inc. Price $3,277.18 Amount $26,217.44	4 Robertson Contractors, Inc. Price $1,915.00 Amount $15,320.00	5 Joe's Bridge & Grading, Inc. Price $1,200.00 Amount $9,600.00
6 Lehman Construction, L.L.C. Price $3,200.00 Amount $25,600.00	7 Magruder Construction Co., Inc. Price $2,100.00 Amount $16,800.00	8 Pace Construction Company, LLC Price $1,900.00 Amount $15,200.00	9 Kozeny-Wagner, Inc. Price $3,000.15 Amount $24,001.20	

0800	**712 - 36 . 10**	**SLAB DRAIN**	**20**	**EA**

1 Widel, Inc. Price $185.00 Amount $3,700.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $190.00 Amount $3,800.00	3 R. V. Wagner, Inc. Price $308.26 Amount $6,165.20	4 Robertson Contractors, Inc. Price $250.00 Amount $5,000.00	5 Joe's Bridge & Grading, Inc. Price $225.00 Amount $4,500.00
6 Lehman Construction, L.L.C. Price $220.00 Amount $4,400.00	7 Magruder Construction Co., Inc. Price $200.00 Amount $4,000.00	8 Pace Construction Company, LLC Price $300.00 Amount $6,000.00	9 Kozeny-Wagner, Inc. Price $303.33 Amount $6,066.60	

0810	**712 - 52 . 00**	**SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL**	**600**	**SQFT**

1 Widel, Inc. Price $18.00 Amount $10,800.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $65.00 Amount $39,000.00	3 R. V. Wagner, Inc. Price $79.02 Amount $47,412.00	4 Robertson Contractors, Inc. Price $65.00 Amount $39,000.00	5 Joe's Bridge & Grading, Inc. Price $66.30 Amount $39,780.00
6 Lehman Construction, L.L.C. Price $65.00 Amount $39,000.00	7 Magruder Construction Co., Inc. Price $65.00 Amount $39,000.00	8 Pace Construction Company, LLC Price $65.00 Amount $39,000.00	9 Kozeny-Wagner, Inc. Price $65.00 Amount $39,000.00	

0820	**712 - 52 . 10**	**FIELD APPLICATION OF INORGANIC ZINC PRIMER**	**600**	**SQFT**

1 Widel, Inc. Price $2.75 Amount $1,650.00	2 L. F. Krupp Construction, Inc. dba Krupp Construction Price $5.00 Amount $3,000.00	3 R. V. Wagner, Inc. Price $6.08 Amount $3,648.00	4 Robertson Contractors, Inc. Price $5.00 Amount $3,000.00	5 Joe's Bridge & Grading, Inc. Price $5.10 Amount $3,060.00
6 Lehman Construction, L.L.C. Price $5.00 Amount $3,000.00	7 Magruder Construction Co., Inc. Price $5.00 Amount $3,000.00	8 Pace Construction Company, LLC Price $5.00 Amount $3,000.00	9 Kozeny-Wagner, Inc. Price $5.00 Amount $3,000.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:

H06

0830	712 - 53 . 65	INTERMEDIATE FIELD COAT (SYSTEM G)	600	SQFT

1 Widel, Inc.
Price $2.75
Amount $1,650.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.00
Amount $3,000.00

3 R. V. Wagner, Inc.
Price $6.08
Amount $3,648.00

4 Robertson Contractors, Inc.
Price $5.00
Amount $3,000.00

5 Joe's Bridge & Grading, Inc.
Price $5.10
Amount $3,060.00

6 Lehman Construction, L.L.C.
Price $5.00
Amount $3,000.00

7 Magruder Construction Co., Inc.
Price $5.00
Amount $3,000.00

8 Pace Construction Company, LLC
Price $5.00
Amount $3,000.00

9 Kozeny-Wagner, Inc.
Price $5.00
Amount $3,000.00

0840	712 - 53 . 70	FINISH FIELD COAT (SYSTEM G)	600	SQFT

1 Widel, Inc.
Price $2.75
Amount $1,650.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $5.00
Amount $3,000.00

3 R. V. Wagner, Inc.
Price $6.08
Amount $3,648.00

4 Robertson Contractors, Inc.
Price $5.00
Amount $3,000.00

5 Joe's Bridge & Grading, Inc.
Price $5.10
Amount $3,060.00

6 Lehman Construction, L.L.C.
Price $5.00
Amount $3,000.00

7 Magruder Construction Co., Inc.
Price $5.00
Amount $3,000.00

8 Pace Construction Company, LLC
Price $5.00
Amount $3,000.00

9 Kozeny-Wagner, Inc.
Price $5.00
Amount $3,000.00

0850	712 - 60 . 00	NON-DESTRUCTIVE TESTING	48	LF

1 Widel, Inc.
Price $65.00
Amount $3,120.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $31.25
Amount $1,500.00

3 R. V. Wagner, Inc.
Price $33.13
Amount $1,590.24

4 Robertson Contractors, Inc.
Price $80.00
Amount $3,840.00

5 Joe's Bridge & Grading, Inc.
Price $50.00
Amount $2,400.00

6 Lehman Construction, L.L.C.
Price $31.25
Amount $1,500.00

7 Magruder Construction Co., Inc.
Price $75.00
Amount $3,600.00

8 Pace Construction Company, LLC
Price $31.25
Amount $1,500.00

9 Kozeny-Wagner, Inc.
Price $31.25
Amount $1,500.00

0860	717 - 20 . 01	STRIP SEAL EXPANSION JOINT SYSTEM	31	LF

1 Widel, Inc.
Price $350.00
Amount $10,850.00

2 L. F. Krupp Construction, Inc. dba Krupp Construction
Price $325.00
Amount $10,075.00

3 R. V. Wagner, Inc.
Price $392.69
Amount $12,173.39

4 Robertson Contractors, Inc.
Price $365.00
Amount $11,315.00

5 Joe's Bridge & Grading, Inc.
Price $300.00
Amount $9,300.00

6 Lehman Construction, L.L.C.
Price $340.00
Amount $10,540.00

7 Magruder Construction Co., Inc.
Price $425.00
Amount $13,175.00

8 Pace Construction Company, LLC
Price $350.00
Amount $10,850.00

9 Kozeny-Wagner, Inc.
Price $393.65
Amount $12,203.15

Section Total for: 0004

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$277,196.00
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$319,027.32
3	R. V. Wagner, Inc.	$299,396.85
4	Robertson Contractors, Inc.	$358,342.32
5	Joe's Bridge & Grading, Inc.	$327,821.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H06
Letting Date: 01/25/2013

Call No:

H06

Rank by Contract Total	Vendor Name	Total
6	Lehman Construction, L.L.C.	$344,017.32
7	Magruder Construction Co., Inc.	$361,558.00
8	Pace Construction Company, LLC	$340,846.32
9	Kozeny-Wagner, Inc.	$455,621.63

Project Total for: J0S2231

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	$370,630.75
2	L. F. Krupp Construction, Inc. dba Krupp Construction	$412,092.40
3	R. V. Wagner, Inc.	$389,341.27
4	Robertson Contractors, Inc.	$452,486.69
5	Joe's Bridge & Grading, Inc.	$447,583.66
6	Lehman Construction, L.L.C.	$438,256.89
7	Magruder Construction Co., Inc.	$456,948.87
8	Pace Construction Company, LLC	$469,694.69
9	Kozeny-Wagner, Inc.	$548,180.37

Contract Total for: 130125-H06

Rank by Contract Total	Vendor Name	Total
1	Widel, Inc.	**$790,245.05**
2	L. F. Krupp Construction, Inc. dba Krupp Construction	**$869,197.00**
3	R. V. Wagner, Inc.	**$901,328.06**
4	Robertson Contractors, Inc.	**$915,070.00**
5	Joe's Bridge & Grading, Inc.	**$915,695.11**
6	Lehman Construction, L.L.C.	**$946,445.90**
7	Magruder Construction Co., Inc.	**$997,834.68**
8	Pace Construction Company, LLC	**$998,966.00**
9	Kozeny-Wagner, Inc.	**$1,136,051.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: H07 **Contract ID:** 130125-H07 **Counties:** BOLLINGER STODDARD

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2262 - ROUTE 51 - BOLLINGER/STODDARD COUNTIES **Project(s):** FAF-51-2(24)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0012577	Magruder Paving LLC	$6,270,830.38	100.00%
2	0011270	Pace Construction Company, LLC	$6,310,000.00	100.62%
3	0010371	Apex Paving Co.	$6,375,577.74	101.67%
4	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$6,494,630.58	103.57%
5	0011146	APAC-Missouri, Inc.	$7,085,077.00	112.98%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:
H07

Project J0S2262 : Thin lift overlay (BP-2), add shoulders

Section 0001 : ROADWAY ITEMS - J0S2262

0010	**104 - 10 . 00**	**TEMPORARY SURFACING**	**1,000**	**CUYD**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $30.00	Price $30.00	Price $56.90	Price $45.00	Price $30.00
Amount $30,000.00	Amount $30,000.00	Amount $56,900.00	Amount $45,000.00	Amount $30,000.00

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $40,900.00	Price $50,000.00	Price $53,000.00	Price $49,000.00	Price $44,200.00
Amount $40,900.00	Amount $50,000.00	Amount $53,000.00	Amount $49,000.00	Amount $44,200.00

0030	**215 - 20 . 00**	**SHAPING SLOPES, CLASS II**	**4,761**	**100F**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $112.00	Price $139.00	Price $114.00	Price $175.00	Price $178.20
Amount $533,232.00	Amount $661,779.00	Amount $542,754.00	Amount $833,175.00	Amount $848,410.20

0040	**310 - 50 . 02**	**GRAVEL (A) OR CRUSHED STONE (B)**	**253**	**TONS**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $25.00	Price $25.00	Price $50.00	Price $79.25	Price $68.50
Amount $6,325.00	Amount $6,325.00	Amount $12,650.00	Amount $20,050.25	Amount $17,330.50

0050	**401 - 12 . 11**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)**	**41,021.6**	**TONS**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $53.21	Price $51.40	Price $55.00	Price $51.35	Price $55.21
Amount $2,182,759.34	Amount $2,108,510.24	Amount $2,256,188.00	Amount $2,106,459.16	Amount $2,264,802.54

0060	**401 - 99 . 05**	**MISC.**	**156,317.1**	**SQYD**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $16.27	Price $15.55	Price $14.90	Price $15.15	Price $18.00
Amount $2,543,279.22	Amount $2,430,730.91	Amount $2,329,124.79	Amount $2,368,204.07	Amount $2,813,707.80

0070	**407 - 10 . 05**	**TACK COAT**	**33,560**	**GAL**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $0.01	Price $0.01	Price $0.05	Price $2.00	Price $2.36
Amount $335.60	Amount $335.60	Amount $1,678.00	Amount $67,120.00	Amount $79,201.60

0080	**604 - 40 . 11**	**PIPE COLLAR, TYPE A**	**5**	**EA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $700.00	Price $700.00	Price $605.00	Price $1,280.00	Price $700.00
Amount $3,500.00	Amount $3,500.00	Amount $3,025.00	Amount $6,400.00	Amount $3,500.00

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:
H07

0090	**604 - 40 . 13**	**PIPE COLLAR, TYPE C**					**8**		**EA**
1 Magruder Paving LLC Price $1,000.00 Amount $8,000.00		2 Pace Construction Company, LLC Price $1,000.00 Amount $8,000.00		3 Apex Paving Co. Price $641.00 Amount $5,128.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,487.00 Amount $11,896.00		5 APAC-Missouri, Inc. Price $1,000.00 Amount $8,000.00	
0100	**606 - 23 . 01**	**TRANSITION SECTION, 7.5 FT. POSTS**					**23**		**EA**
1 Magruder Paving LLC Price $439.20 Amount $10,101.60		2 Pace Construction Company, LLC Price $400.00 Amount $9,200.00		3 Apex Paving Co. Price $400.00 Amount $9,200.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $420.00 Amount $9,660.00		5 APAC-Missouri, Inc. Price $400.00 Amount $9,200.00	
0110	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**					**23**		**EA**
1 Magruder Paving LLC Price $2,023.50 Amount $46,540.50		2 Pace Construction Company, LLC Price $2,100.00 Amount $48,300.00		3 Apex Paving Co. Price $2,100.00 Amount $48,300.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,205.00 Amount $50,715.00		5 APAC-Missouri, Inc. Price $2,100.00 Amount $48,300.00	
0120	**606 - 99 . 02**	**MISC.**					**23**		**EA**
1 Magruder Paving LLC Price $2,086.00 Amount $47,978.00		2 Pace Construction Company, LLC Price $2,050.00 Amount $47,150.00		3 Apex Paving Co. Price $2,050.00 Amount $47,150.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,152.50 Amount $49,507.50		5 APAC-Missouri, Inc. Price $2,050.00 Amount $47,150.00	
0130	**609 - 70 . 00**	**ROCK LINING**					**375**		**CUYD**
1 Magruder Paving LLC Price $50.00 Amount $18,750.00		2 Pace Construction Company, LLC Price $50.00 Amount $18,750.00		3 Apex Paving Co. Price $59.00 Amount $22,125.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $57.50 Amount $21,562.50		5 APAC-Missouri, Inc. Price $50.00 Amount $18,750.00	
0140	**612 - 30 . 00**	**TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA)**					**2**		**EA**
1 Magruder Paving LLC Price $1,500.00 Amount $3,000.00		2 Pace Construction Company, LLC Price $2,500.00 Amount $5,000.00		3 Apex Paving Co. Price $4,650.00 Amount $9,300.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,356.00 Amount $2,712.00		5 APAC-Missouri, Inc. Price $500.00 Amount $1,000.00	
0150	**616 - 10 . 05**	**CONSTRUCTION SIGNS**					**3,562**		**SQFT**
1 Magruder Paving LLC Price $8.00 Amount $28,496.00		2 Pace Construction Company, LLC Price $7.50 Amount $26,715.00		3 Apex Paving Co. Price $7.50 Amount $26,715.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $7.85 Amount $27,961.70		5 APAC-Missouri, Inc. Price $8.00 Amount $28,496.00	
0160	**616 - 10 . 09**	**FLAG ASSEMBLY**					**38**		**EA**
1 Magruder Paving LLC Price $20.00 Amount $760.00		2 Pace Construction Company, LLC Price $25.00 Amount $950.00		3 Apex Paving Co. Price $25.00 Amount $950.00		4 Chester Bross Const. Co./C.B. Equipment Inc. Price $26.25 Amount $997.50		5 APAC-Missouri, Inc. Price $20.00 Amount $760.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:
H07

0170	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**100**	**EA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $28.00	Price $25.00	Price $25.00	Price $26.25	Price $30.00
Amount $2,800.00	Amount $2,500.00	Amount $2,500.00	Amount $2,625.00	Amount $3,000.00

0180	**616 - 10 . 47**	**TYPE III OBJECT MARKER**	**50**	**EA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $20.00	Price $150.00	Price $150.00	Price $100.00	Price $20.39
Amount $1,000.00	Amount $7,500.00	Amount $7,500.00	Amount $5,000.00	Amount $1,019.50

0190	**616 - 10 . 98**	**CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED**	**2**	**EA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $6,000.00	Price $3,200.00	Price $3,200.00	Price $3,360.00	Price $3,000.00
Amount $12,000.00	Amount $6,400.00	Amount $6,400.00	Amount $6,720.00	Amount $6,000.00

0200	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $350,000.00	Price $279,843.35	Price $217,700.00	Price $204,700.00	Price $257,775.00
Amount $350,000.00	Amount $279,843.35	Amount $217,700.00	Amount $204,700.00	Amount $257,775.00

0210	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**456,160**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $0.11	Price $0.14	Price $0.11	Price $0.12	Price $0.11
Amount $50,177.60	Amount $63,862.40	Amount $50,177.60	Amount $54,739.20	Amount $50,177.60

0220	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**262,375**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $0.11	Price $0.13	Price $0.11	Price $0.12	Price $0.11
Amount $28,861.25	Amount $34,108.75	Amount $28,861.25	Amount $31,485.00	Amount $28,861.25

0230	**620 - 61 . 08**	**ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE**	**1,552**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $3.10	Price $0.30	Price $3.10	Price $3.25	Price $3.14
Amount $4,811.20	Amount $465.60	Amount $4,811.20	Amount $5,044.00	Amount $4,873.28

0240	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**7,914**	**SQYD**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $2.48	Price $1.65	Price $2.75	Price $3.20	Price $3.08
Amount $19,626.72	Amount $13,058.10	Amount $21,763.50	Amount $25,324.80	Amount $24,375.12

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:
H07

0250	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**		**1,686**	**SQYD**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $2.48	Price $6.45	Price $8.10	Price $8.30	Price $13.95
Amount $4,181.28	Amount $10,874.70	Amount $13,656.60	Amount $13,993.80	Amount $23,519.70

0260	**626 - 99 . 09**	**MISC.**		**4,524.5**	**STA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $13.10	Price $10.30	Price $12.00	Price $8.80	Price $5.18
Amount $59,270.95	Amount $46,602.35	Amount $54,294.00	Amount $39,815.60	Amount $23,436.91

0270	**627 - 40 . 00**	**CONTRACTOR FURNISHED SURVEYING AND STAKING**		**1**	**LS**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $15,000.00	Price $1.00	Price $35,000.00	Price $12,000.00	Price $27,800.00
Amount $15,000.00	Amount $1.00	Amount $35,000.00	Amount $12,000.00	Amount $27,800.00

0280	**713 - 40 . 00**	**BRIDGE GUARDRAIL (THRIE BEAM)**		**1,154**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $29.78	Price $24.00	Price $24.00	Price $25.20	Price $24.00
Amount $34,366.12	Amount $27,696.00	Amount $27,696.00	Amount $29,080.80	Amount $27,696.00

0290	**725 - 03 . 15**	**15 IN. PIPE GROUP B**		**138**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $35.00	Price $35.00	Price $34.75	Price $54.90	Price $35.00
Amount $4,830.00	Amount $4,830.00	Amount $4,795.50	Amount $7,576.20	Amount $4,830.00

0300	**725 - 04 . 15**	**15 IN. PIPE GROUP C**		**1,060**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $30.00	Price $30.00	Price $36.89	Price $54.00	Price $30.00
Amount $31,800.00	Amount $31,800.00	Amount $39,103.40	Amount $57,240.00	Amount $31,800.00

0310	**725 - 04 . 18**	**18 IN. PIPE GROUP C**		**182**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $37.00	Price $37.00	Price $39.58	Price $58.60	Price $37.00
Amount $6,734.00	Amount $6,734.00	Amount $7,203.56	Amount $10,665.20	Amount $6,734.00

0320	**725 - 04 . 24**	**24 IN. PIPE GROUP C**		**32**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $45.00	Price $45.00	Price $43.18	Price $61.70	Price $45.00
Amount $1,440.00	Amount $1,440.00	Amount $1,381.76	Amount $1,974.40	Amount $1,440.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:
H07

0330	**725 - 04 . 30**	**30 IN. PIPE GROUP C**	**32**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $50.00	Price $50.00	Price $47.48	Price $68.50	Price $50.00
Amount $1,600.00	Amount $1,600.00	Amount $1,519.36	Amount $2,192.00	Amount $1,600.00

0340	**735 - 00 . 01**	**PIPE LINER FOR EXISTING CULVERT**	**144**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $100.00	Price $100.00	Price $65.54	Price $72.10	Price $100.00
Amount $14,400.00	Amount $14,400.00	Amount $9,437.76	Amount $10,382.40	Amount $14,400.00

0350	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**	**109.8**	**ACRE**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $550.00	Price $1,600.00	Price $1,650.00	Price $1,627.50	Price $1,600.00
Amount $60,390.00	Amount $175,680.00	Amount $181,170.00	Amount $178,699.50	Amount $175,680.00

0360	**806 - 10 . 16**	**SEDIMENT REMOVAL**	**1,006**	**CUYD**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $10.00	Price $5.00	Price $8.29	Price $20.00	Price $5.00
Amount $10,060.00	Amount $5,030.00	Amount $8,339.74	Amount $20,120.00	Amount $5,030.00

0370	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**	**22**	**ACRE**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $100.00	Price $850.00	Price $900.00	Price $787.50	Price $850.00
Amount $2,200.00	Amount $18,700.00	Amount $19,800.00	Amount $17,325.00	Amount $18,700.00

0380	**806 - 10 . 19**	**SILT FENCE**	**20,160**	**LF**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $1.15	Price $2.05	Price $3.66	Price $1.20	Price $1.75
Amount $23,184.00	Amount $41,328.00	Amount $73,785.60	Amount $24,192.00	Amount $35,280.00

0390	**806 - 10 . 22**	**TYPE II DITCH CHECK**	**804**	**EA**

1 Magruder Paving LLC	2 Pace Construction Company, LLC	3 Apex Paving Co.	4 Chester Bross Const. Co./C.B. Equipment Inc.	5 APAC-Missouri, Inc.
Price $35.00	Price $75.00	Price $167.28	Price $78.75	Price $60.00
Amount $28,140.00	Amount $60,300.00	Amount $134,493.12	Amount $63,315.00	Amount $48,240.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Magruder Paving LLC	$6,270,830.38
2	Pace Construction Company, LLC	$6,310,000.00
3	Apex Paving Co.	$6,375,577.74
4	Chester Bross Const. Co./C.B. Equipment Inc.	$6,494,630.58
5	APAC-Missouri, Inc.	$7,085,077.00

Project Total for: J0S2262

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H07
Letting Date: 01/25/2013

Call No:

H07

Rank by Contract Total	Vendor Name	Total
1	Magruder Paving LLC	$6,270,830.38
2	Pace Construction Company, LLC	$6,310,000.00
3	Apex Paving Co.	$6,375,577.74
4	Chester Bross Const. Co./C.B. Equipment Inc.	$6,494,630.58
5	APAC-Missouri, Inc.	$7,085,077.00

Contract Total for: 130125-H07

Rank by Contract Total	Vendor Name	Total
1	Magruder Paving LLC	**$6,270,830.38**
2	Pace Construction Company, LLC	**$6,310,000.00**
3	Apex Paving Co.	**$6,375,577.74**
4	Chester Bross Const. Co./C.B. Equipment Inc.	**$6,494,630.58**
5	APAC-Missouri, Inc.	**$7,085,077.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: H08 **Contract ID:** 130125-H08 **Counties:** PEMISCOT, DUNKLIN

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2263, J0S2266 - RTES. J & 164 - PEMISCOT/DUNKLIN COUNTIES **Project(s):** FAF-164-1(9), FAS-1272(4)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0010371	Apex Paving Co.	$1,253,233.11	100.00%
2	0011270	Pace Construction Company, LLC	$1,304,605.23	104.10%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$1,409,286.62	112.45%
4	0011146	APAC-Missouri, Inc.	$1,608,956.08	128.38%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H08
Letting Date: 01/25/2013

Call No:
H08

Project J0S2263 : Thin lift overlay (SL)

Section 0001 : ROADWAY ITEMS - J0S2263

0010	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**6,469**	**TONS**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $62.50	Price $65.10	Price $67.60	Price $75.70
Amount $404,312.50	Amount $421,131.90	Amount $437,304.40	Amount $489,703.30

0020	**407 - 10 . 05**	**TACK COAT**	**5,800**	**GAL**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $0.05	Price $0.01	Price $2.75	Price $2.50
Amount $290.00	Amount $58.00	Amount $15,950.00	Amount $14,500.00

0030	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,062**	**SQFT**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $5.10	Price $4.80	Price $5.00	Price $5.00
Amount $5,416.20	Amount $5,097.60	Amount $5,310.00	Amount $5,310.00

0040	**616 - 10 . 09**	**FLAG ASSEMBLY**	**24**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $20.40	Price $6.00	Price $15.25	Price $20.00
Amount $489.60	Amount $144.00	Amount $366.00	Amount $480.00

0050	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**15**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $10.20	Price $13.45	Price $10.00	Price $10.00
Amount $153.00	Amount $201.75	Amount $150.00	Amount $150.00

0060	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**1,081**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $1.00	Price $0.80	Price $0.80	Price $0.85
Amount $1,081.00	Amount $864.80	Amount $864.80	Amount $918.85

0070	**620 - 99 . 02**	**MISC.**	**721**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $1.00	Price $0.45	Price $0.80	Price $0.85
Amount $721.00	Amount $324.45	Amount $576.80	Amount $612.85

0080	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**222**	**SQYD**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $26.70	Price $12.25	Price $18.50	Price $39.00
Amount $5,927.40	Amount $2,719.50	Amount $4,107.00	Amount $8,658.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H08
Letting Date: 01/25/2013

Call No:
H08

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Apex Paving Co.	$418,390.70
2	Pace Construction Company, LLC	$430,542.00
3	Chester Bross Const. Co./C.B. Equipment Inc.	$464,629.00
4	APAC-Missouri, Inc.	$520,333.00

Project Total for: J0S2263

Rank by Contract Total	Vendor Name	Total
1	Apex Paving Co.	$418,390.70
2	Pace Construction Company, LLC	$430,542.00
3	Chester Bross Const. Co./C.B. Equipment Inc.	$464,629.00
4	APAC-Missouri, Inc.	$520,333.00

Project J0S2266 : Thin lift overlay (SL & BP-1)

Section 0002 : ROADWAY ITEMS - J0S2266

0090 401 - 12 . 09 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) 1,647.8 TONS

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $57.26	Price $65.10	Price $67.90	Price $78.55
Amount $94,353.03	Amount $107,271.78	Amount $111,885.62	Amount $129,434.69

0100 402 - 05 . 20 BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) 11,096.5 TONS

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $62.25	Price $65.10	Price $68.20	Price $77.59
Amount $690,757.13	Amount $722,382.15	Amount $756,781.30	Amount $860,977.44

0110 407 - 10 . 05 TACK COAT 11,340 GAL

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $0.05	Price $0.01	Price $2.75	Price $2.50
Amount $567.00	Amount $113.40	Amount $31,185.00	Amount $28,350.00

0120 606 - 30 . 15 TYPE A CRASHWORTHY END TERMINAL 12 EA

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $2,400.00	Price $2,115.00	Price $2,200.00	Price $3,800.00
Amount $28,800.00	Amount $25,380.00	Amount $26,400.00	Amount $45,600.00

0130 616 - 10 . 05 CONSTRUCTION SIGNS 1,318 SQFT

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $5.10	Price $4.80	Price $5.00	Price $5.00
Amount $6,721.80	Amount $6,326.40	Amount $6,590.00	Amount $6,590.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H08
Letting Date: 01/25/2013

Call No:
H08

0140	**616 - 10 . 09**	**FLAG ASSEMBLY**	**22**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $20.40	Price $6.00	Price $15.25	Price $20.00
Amount $448.80	Amount $132.00	Amount $335.50	Amount $440.00

0150	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**15**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $10.20	Price $13.45	Price $10.00	Price $10.00
Amount $153.00	Amount $201.75	Amount $150.00	Amount $150.00

0160	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**1,876**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $1.00	Price $0.80	Price $0.80	Price $0.85
Amount $1,876.00	Amount $1,500.80	Amount $1,500.80	Amount $1,594.60

0170	**620 - 99 . 02**	**MISC.**	**1,251**	**EA**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $1.00	Price $0.45	Price $0.80	Price $0.85
Amount $1,251.00	Amount $562.95	Amount $1,000.80	Amount $1,063.35

0180	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**29**	**SQYD**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $59.45	Price $12.25	Price $22.00	Price $82.00
Amount $1,724.05	Amount $355.25	Amount $638.00	Amount $2,378.00

0190	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**803**	**SQYD**

1 Apex Paving Co.	2 Pace Construction Company, LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 APAC-Missouri, Inc.
Price $10.20	Price $12.25	Price $10.20	Price $15.00
Amount $8,190.60	Amount $9,836.75	Amount $8,190.60	Amount $12,045.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	Apex Paving Co.	$834,842.41
2	Pace Construction Company, LLC	$874,063.23
3	Chester Bross Const. Co./C.B. Equipment Inc.	$944,657.62
4	APAC-Missouri, Inc.	$1,088,623.08

Project Total for: J0S2266

Rank by Contract Total	Vendor Name	Total
1	Apex Paving Co.	$834,842.41
2	Pace Construction Company, LLC	$874,063.23
3	Chester Bross Const. Co./C.B. Equipment Inc.	$944,657.62
4	APAC-Missouri, Inc.	$1,088,623.08

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H08
Letting Date: 01/25/2013

Call No:

H08

Contract Total for: 130125-H08

Rank by Contract Total	Vendor Name	Total
1	Apex Paving Co.	**$1,253,233.11**
2	Pace Construction Company, LLC	**$1,304,605.23**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$1,409,286.62**
4	APAC-Missouri, Inc.	**$1,608,956.08**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Vendor Ranking

Call Order: H09 **Contract ID:** 130125-H09 **Counties:** PERRY

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J0S2271 - ROUTE H - PERRY COUNTY **Project(s):** FAS-S811(7)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011280	L. F. Krupp Construction, Inc. dba Krupp Construction	$297,688.00	100.00%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$308,405.00	103.60%
3	0010274	A. E. Simpson Construction Inc.	$314,051.00	105.50%
4	0012276	Gansner Excavating & Grading, LLC	$317,422.00	106.63%
5	0011806	Joe's Bridge & Grading, Inc.	$319,133.17	107.20%
6	0010722	Robertson Contractors, Inc.	$319,959.80	107.48%
7	0011540	Lehman Construction, L.L.C.	$322,194.47	108.23%
8	0010223	Magruder Construction Co., Inc.	$354,320.80	119.02%
9	0010249	Penzel Construction Company Inc.	$362,065.76	121.63%
10	0010208	Kozeny-Wagner, Inc.	$405,089.00	136.08%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:
H09

Project J0S2271 : Bridge replacement

Section 0001 : ROADWAY ITEMS - J0S2271

0010	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $2,500.00	Price $2,500.00	Price $5,000.00	Price $3,500.00	Price $2,000.00
Amount $2,500.00	Amount $2,500.00	Amount $5,000.00	Amount $3,500.00	Amount $2,000.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $3,000.00	Price $9,000.00	Price $5,500.00	Price $1,600.00	Price $6,743.77
Amount $3,000.00	Amount $9,000.00	Amount $5,500.00	Amount $1,600.00	Amount $6,743.77

0020	**206 - 40 . 00**	**POROUS BACKFILL**	**124**	**CUYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $34.00	Price $36.00	Price $45.00	Price $25.00	Price $40.00
Amount $4,216.00	Amount $4,464.00	Amount $5,580.00	Amount $3,100.00	Amount $4,960.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $65.00	Price $30.00	Price $50.00	Price $32.25	Price $37.15
Amount $8,060.00	Amount $3,720.00	Amount $6,200.00	Amount $3,999.00	Amount $4,606.60

0030	**207 - 20 . 00**	**LINEAR GRADING CLASS 2**	**0.4**	**STA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $2,400.00	Price $4,500.00	Price $5,000.00	Price $3,750.00	Price $2,000.00
Amount $960.00	Amount $1,800.00	Amount $2,000.00	Amount $1,500.00	Amount $800.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $2,500.00	Price $1,500.00	Price $1,600.00	Price $5,800.00	Price $5,768.67
Amount $1,000.00	Amount $600.00	Amount $640.00	Amount $2,320.00	Amount $2,307.47

0040	**304 - 01 . 43**	**TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)**	**133**	**SQYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $11.00	Price $9.00	Price $7.50	Price $10.00	Price $18.00
Amount $1,463.00	Amount $1,197.00	Amount $997.50	Amount $1,330.00	Amount $2,394.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $9.00	Price $11.00	Price $10.00	Price $9.75	Price $5.76
Amount $1,197.00	Amount $1,463.00	Amount $1,330.00	Amount $1,296.75	Amount $766.08

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:
H09

0050	**401 - 99 . 05**	**MISC.**	**132.7**	**SQYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $62.00	Price $80.00	Price $55.00	Price $50.00	Price $84.10
Amount $8,227.40	Amount $10,616.00	Amount $7,298.50	Amount $6,635.00	Amount $11,160.07
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $75.00	Price $82.00	Price $125.00	Price $81.75	Price $43.00
Amount $9,952.50	Amount $10,881.40	Amount $16,587.50	Amount $10,848.23	Amount $5,706.10

0060	**606 - 10 . 11**	**GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING**	**163**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $19.00	Price $30.00	Price $28.00	Price $36.00	Price $28.50
Amount $3,097.00	Amount $4,890.00	Amount $4,564.00	Amount $5,868.00	Amount $4,645.50
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $28.00	Price $28.00	Price $20.00	Price $19.00	Price $28.00
Amount $4,564.00	Amount $4,564.00	Amount $3,260.00	Amount $3,097.00	Amount $4,564.00

0070	**606 - 22 . 02**	**BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $1,950.00	Price $1,850.00	Price $1,800.00	Price $2,100.00	Price $1,850.00
Amount $7,800.00	Amount $7,400.00	Amount $7,200.00	Amount $8,400.00	Amount $7,400.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $1,800.00	Price $1,800.00	Price $1,950.00	Price $1,950.00	Price $1,800.00
Amount $7,200.00	Amount $7,200.00	Amount $7,800.00	Amount $7,800.00	Amount $7,200.00

0080	**606 - 23 . 01**	**TRANSITION SECTION, 7.5 FT. POSTS**	**4**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $350.00	Price $365.00	Price $350.00	Price $800.00	Price $360.00
Amount $1,400.00	Amount $1,460.00	Amount $1,400.00	Amount $3,200.00	Amount $1,440.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $350.00	Price $350.00	Price $350.00	Price $350.00	Price $350.00
Amount $1,400.00	Amount $1,400.00	Amount $1,400.00	Amount $1,400.00	Amount $1,400.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:
H09

0090	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**		**4**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $2,050.00	Price $2,100.00	Price $2,000.00	Price $2,100.00	Price $2,050.00
Amount $8,200.00	Amount $8,400.00	Amount $8,000.00	Amount $8,400.00	Amount $8,200.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $2,000.00	Price $2,000.00	Price $2,050.00	Price $2,050.00	Price $2,000.00
Amount $8,000.00	Amount $8,000.00	Amount $8,200.00	Amount $8,200.00	Amount $8,000.00

0100	**611 - 30 . 20**	**FURNISHING TYPE 2 ROCK BLANKET**	**341**	**CUYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $17.00	Price $42.00	Price $24.00	Price $25.00	Price $19.00
Amount $5,797.00	Amount $14,322.00	Amount $8,184.00	Amount $8,525.00	Amount $6,479.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $22.00	Price $15.00	Price $19.00	Price $26.00	Price $32.03
Amount $7,502.00	Amount $5,115.00	Amount $6,479.00	Amount $8,866.00	Amount $10,922.23

0110	**611 - 30 . 40**	**PLACING TYPE 2 ROCK BLANKET**	**341**	**CUYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $17.00	Price $10.00	Price $10.00	Price $12.00	Price $12.00
Amount $5,797.00	Amount $3,410.00	Amount $3,410.00	Amount $4,092.00	Amount $4,092.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $8.00	Price $14.00	Price $8.00	Price $16.50	Price $10.24
Amount $2,728.00	Amount $4,774.00	Amount $2,728.00	Amount $5,626.50	Amount $3,491.84

0120	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**220**	**SQFT**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $12.50	Price $10.00	Price $15.00	Price $10.00	Price $10.00
Amount $2,750.00	Amount $2,200.00	Amount $3,300.00	Amount $2,200.00	Amount $2,200.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $8.00	Price $9.50	Price $9.50	Price $9.50	Price $8.00
Amount $1,760.00	Amount $2,090.00	Amount $2,090.00	Amount $2,090.00	Amount $1,760.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

0130	**616 - 10 . 09**	**FLAG ASSEMBLY**	**2**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $25.00	Price $20.00	Price $50.00	Price $25.00	Price $20.00
Amount $50.00	Amount $40.00	Amount $100.00	Amount $50.00	Amount $40.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $20.00	Price $15.00	Price $30.00	Price $15.00	Price $20.00
Amount $40.00	Amount $30.00	Amount $60.00	Amount $30.00	Amount $40.00

0140	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**6**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $250.00	Price $80.00	Price $250.00	Price $200.00	Price $80.00
Amount $1,500.00	Amount $480.00	Amount $1,500.00	Amount $1,200.00	Amount $480.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $150.00	Price $75.00	Price $105.00	Price $75.00	Price $150.00
Amount $900.00	Amount $450.00	Amount $630.00	Amount $450.00	Amount $900.00

0150	**616 - 99 . 03**	**MISC.**	**100**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $10.00	Price $20.00	Price $25.00	Price $10.00	Price $15.25
Amount $1,000.00	Amount $2,000.00	Amount $2,500.00	Amount $1,000.00	Amount $1,525.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $20.00	Price $15.00	Price $20.00	Price $15.00	Price $15.00
Amount $2,000.00	Amount $1,500.00	Amount $2,000.00	Amount $1,500.00	Amount $1,500.00

0160	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $31,500.20	Price $41,000.00	Price $22,500.00	Price $15,000.00	Price $36,000.00
Amount $31,500.20	Amount $41,000.00	Amount $22,500.00	Amount $15,000.00	Amount $36,000.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $35,000.00	Price $42,000.00	Price $43,000.00	Price $46,000.00	Price $15,364.17
Amount $35,000.00	Amount $42,000.00	Amount $43,000.00	Amount $46,000.00	Amount $15,364.17

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

0170	**620 - 70 . 01**	**PAVEMENT MARKING REMOVAL**		**1,371**	**LF**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $0.50	Price $3.00	Price $2.00	Price $2.00	Price $2.60
Amount $685.50	Amount $4,113.00	Amount $2,742.00	Amount $2,742.00	Amount $3,564.60

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $2.50	Price $2.37	Price $0.50	Price $1.00	Price $2.50
Amount $3,427.50	Amount $3,249.27	Amount $685.50	Amount $1,371.00	Amount $3,427.50

0180	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**		**7**	**EA**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $5.00	Price $5.00	Price $10.00	Price $10.00	Price $5.00
Amount $35.00	Amount $35.00	Amount $70.00	Amount $70.00	Amount $35.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $30.00	Price $100.00	Price $10.00	Price $7.00	Price $50.00
Amount $210.00	Amount $700.00	Amount $70.00	Amount $49.00	Amount $350.00

0190	**624 - 01 . 03**	**PERMANENT EROSION CONTROL GEOTEXTILE**		**500**	**SQYD**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $3.00	Price $2.50	Price $4.00	Price $5.00	Price $3.00
Amount $1,500.00	Amount $1,250.00	Amount $2,000.00	Amount $2,500.00	Amount $1,500.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $4.00	Price $2.05	Price $3.00	Price $2.11	Price $1.48
Amount $2,000.00	Amount $1,025.00	Amount $1,500.00	Amount $1,055.00	Amount $740.00

0200	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**		**0.1**	**ACRE**

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $22,500.50	Price $23,175.00	Price $20,000.00	Price $15,000.00	Price $10,000.00
Amount $2,250.05	Amount $2,317.50	Amount $2,000.00	Amount $1,500.00	Amount $1,000.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $22,500.00	Price $22,500.00	Price $22,500.00	Price $22,500.00	Price $22,500.00
Amount $2,250.00	Amount $2,250.00	Amount $2,250.00	Amount $2,250.00	Amount $2,250.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

0210	806 - 10 . 17	TEMPORARY SEEDING AND MULCHING	0.1	ACRE

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $22,500.50	Price $23,175.00	Price $20,000.00	Price $25,000.00	Price $10,000.00
Amount $2,250.05	Amount $2,317.50	Amount $2,000.00	Amount $2,500.00	Amount $1,000.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $22,500.00	Price $22,500.00	Price $22,500.00	Price $22,500.00	Price $22,500.00
Amount $2,250.00	Amount $2,250.00	Amount $2,250.00	Amount $2,250.00	Amount $2,250.00

0220	806 - 10 . 19	SILT FENCE	186	LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $3.30	Price $3.50	Price $5.00	Price $5.00	Price $3.00
Amount $613.80	Amount $651.00	Amount $930.00	Amount $930.00	Amount $558.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $3.30	Price $3.30	Price $3.30	Price $3.30	Price $3.30
Amount $613.80	Amount $613.80	Amount $613.80	Amount $613.80	Amount $613.80

0230	806 - 10 . 22	TYPE II DITCH CHECK	4	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $200.00	Price $210.00	Price $250.00	Price $100.00	Price $150.00
Amount $800.00	Amount $840.00	Amount $1,000.00	Amount $400.00	Amount $600.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $200.00	Price $200.00	Price $200.00	Price $241.00	Price $200.00
Amount $800.00	Amount $800.00	Amount $800.00	Amount $964.00	Amount $800.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$94,392.00
2	Chester Bross Const. Co./C.B. Equipment Inc.	$117,703.00
3	A. E. Simpson Construction Inc.	$94,276.00
4	Gansner Excavating & Grading, LLC	$84,642.00
5	Joe's Bridge & Grading, Inc.	$102,073.17
6	Robertson Contractors, Inc.	$105,854.80
7	Lehman Construction, L.L.C.	$113,675.47
8	Magruder Construction Co., Inc.	$116,073.80
9	Penzel Construction Company Inc.	$113,676.28
10	Kozeny-Wagner, Inc.	$85,703.56

Section 0002 : BRIDGE NO. A8048 - J0S2271

0240	206 - 10 . 00	CLASS 1 EXCAVATION	80	CUYD

1 L. F. Krupp	Construction, Inc. dba	Krupp Construction	Price $21.00	Amount $1,680.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:
H09

2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.	6 Robertson Contractors, Inc.
Price $20.00	Price $30.00	Price $20.00	Price $15.00	Price $25.00
Amount $1,600.00	Amount $2,400.00	Amount $1,600.00	Amount $1,200.00	Amount $2,000.00
7 Lehman Construction, L.L.C.	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**	
Price $49.00	Price $25.00	Price $14.25	Price $21.82	
Amount $3,920.00	Amount $2,000.00	Amount $1,140.00	Amount $1,745.60	

0250 216 - 05 . 00 REMOVAL OF BRIDGES 1 LS

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $10,000.00	Price $12,000.00	Price $28,500.00	Price $12,500.00	Price $20,000.00
Amount $10,000.00	Amount $12,000.00	Amount $28,500.00	Amount $12,500.00	Amount $20,000.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $12,500.00	Price $21,000.00	Price $19,500.00	Price $10,760.00	Price $45,381.69
Amount $12,500.00	Amount $21,000.00	Amount $19,500.00	Amount $10,760.00	Amount $45,381.69

0260 702 - 10 . 12 STRUCTURAL STEEL PILES (12 IN.) 696 LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $46.00	Price $42.00	Price $70.00	Price $75.00	Price $55.00
Amount $32,016.00	Amount $29,232.00	Amount $48,720.00	Amount $52,200.00	Amount $38,280.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $45.00	Price $47.00	Price $57.00	Price $72.33	Price $72.67
Amount $31,320.00	Amount $32,712.00	Amount $39,672.00	Amount $50,341.68	Amount $50,578.32

0270 702 - 70 . 00 PILE POINT REINFORCEMENT 12 EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $105.00	Price $105.00	Price $100.00	Price $100.00	Price $120.00
Amount $1,260.00	Amount $1,260.00	Amount $1,200.00	Amount $1,200.00	Amount $1,440.00
6 Robertson Contractors, Inc.	**7 Lehman Construction, L.L.C.**	**8 Magruder Construction Co., Inc.**	**9 Penzel Construction Company Inc.**	**10 Kozeny-Wagner, Inc.**
Price $100.00	Price $125.00	Price $100.00	Price $130.00	Price $119.84
Amount $1,200.00	Amount $1,500.00	Amount $1,200.00	Amount $1,560.00	Amount $1,438.08

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

0280	703 - 20 . 03	CLASS B CONCRETE (SUBSTRUCTURE)	29	CUYD

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $545.00	Price $525.00	Price $580.00	Price $550.00	Price $600.00
Amount $15,805.00	Amount $15,225.00	Amount $16,820.00	Amount $15,950.00	Amount $17,400.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $850.00	Price $375.00	Price $750.00	Price $540.00	Price $1,278.43
Amount $24,650.00	Amount $10,875.00	Amount $21,750.00	Amount $15,660.00	Amount $37,074.47

0290	703 - 42 . 13	SLAB ON CONCRETE I-GIRDER	241	SQYD

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $250.00	Price $275.00	Price $180.00	Price $220.00	Price $275.00
Amount $60,250.00	Amount $66,275.00	Amount $43,380.00	Amount $53,020.00	Amount $66,275.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $300.00	Price $272.00	Price $355.00	Price $399.00	Price $431.06
Amount $72,300.00	Amount $65,552.00	Amount $85,555.00	Amount $96,159.00	Amount $103,885.46

0300	703 - 42 . 15	SAFETY BARRIER CURB	180	LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $79.00	Price $85.00	Price $88.00	Price $125.00	Price $72.00
Amount $14,220.00	Amount $15,300.00	Amount $15,840.00	Amount $22,500.00	Amount $12,960.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $80.00	Price $65.00	Price $87.00	Price $87.50	Price $91.49
Amount $14,400.00	Amount $11,700.00	Amount $15,660.00	Amount $15,750.00	Amount $16,468.20

0310	705 - 60 . 01	TYPE 3 (39 IN.), PRESTRESSED CONCRETE I-GIRDER	277	LF

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $220.00	Price $145.00	Price $195.00	Price $230.00	Price $185.00
Amount $60,940.00	Amount $40,165.00	Amount $54,015.00	Amount $63,710.00	Amount $51,245.00
6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $165.00	Price $180.00	Price $160.00	Price $168.40	Price $188.17
Amount $45,705.00	Amount $49,860.00	Amount $44,320.00	Amount $46,646.80	Amount $52,123.09

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

0320	712 - 33 . 01	STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	3	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $475.00	Price $775.00	Price $1,000.00	Price $500.00	Price $700.00
Amount $1,425.00	Amount $2,325.00	Amount $3,000.00	Amount $1,500.00	Amount $2,100.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $750.00	Price $1,200.00	Price $650.00	Price $732.00	Price $1,351.57
Amount $2,250.00	Amount $3,600.00	Amount $1,950.00	Amount $2,196.00	Amount $4,054.71

0330	712 - 36 . 10	SLAB DRAIN	12	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $210.00	Price $270.00	Price $200.00	Price $450.00	Price $230.00
Amount $2,520.00	Amount $3,240.00	Amount $2,400.00	Amount $5,400.00	Amount $2,760.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $275.00	Price $300.00	Price $220.00	Price $298.00	Price $296.87
Amount $3,300.00	Amount $3,600.00	Amount $2,640.00	Amount $3,576.00	Amount $3,562.44

0340	715 - 10 . 01	VERTICAL DRAIN AT END BENTS	2	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $950.00	Price $1,400.00	Price $750.00	Price $1,200.00	Price $1,000.00
Amount $1,900.00	Amount $2,800.00	Amount $1,500.00	Amount $2,400.00	Amount $2,000.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $1,500.00	Price $900.00	Price $1,200.00	Price $720.00	Price $637.13
Amount $3,000.00	Amount $1,800.00	Amount $2,400.00	Amount $1,440.00	Amount $1,274.26

0350	716 - 10 . 00	PLAIN NEOPRENE BEARING PAD	8	EA

1 L. F. Krupp Construction, Inc. dba Krupp Construction	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 A. E. Simpson Construction Inc.	4 Gansner Excavating & Grading, LLC	5 Joe's Bridge & Grading, Inc.
Price $160.00	Price $160.00	Price $250.00	Price $100.00	Price $175.00
Amount $1,280.00	Amount $1,280.00	Amount $2,000.00	Amount $800.00	Amount $1,400.00

6 Robertson Contractors, Inc.	7 Lehman Construction, L.L.C.	8 Magruder Construction Co., Inc.	9 Penzel Construction Company Inc.	10 Kozeny-Wagner, Inc.
Price $185.00	Price $300.00	Price $200.00	Price $395.00	Price $224.89
Amount $1,480.00	Amount $2,400.00	Amount $1,600.00	Amount $3,160.00	Amount $1,799.12

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$203,296.00
2	Chester Bross Const. Co./C.B. Equipment Inc.	$190,702.00
3	A. E. Simpson Construction Inc.	$219,775.00
4	Gansner Excavating & Grading, LLC	$232,780.00
5	Joe's Bridge & Grading, Inc.	$217,060.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H09
Letting Date: 01/25/2013

Call No:

H09

Rank by Contract Total	Vendor Name	Total
6	Robertson Contractors, Inc.	$214,105.00
7	Lehman Construction, L.L.C.	$208,519.00
8	Magruder Construction Co., Inc.	$238,247.00
9	Penzel Construction Company Inc.	$248,389.48
10	Kozeny-Wagner, Inc.	$319,385.44

Project Total for: J0S2271

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	$297,688.00
2	Chester Bross Const. Co./C.B. Equipment Inc.	$308,405.00
3	A. E. Simpson Construction Inc.	$314,051.00
4	Gansner Excavating & Grading, LLC	$317,422.00
5	Joe's Bridge & Grading, Inc.	$319,133.17
6	Robertson Contractors, Inc.	$319,959.80
7	Lehman Construction, L.L.C.	$322,194.47
8	Magruder Construction Co., Inc.	$354,320.80
9	Penzel Construction Company Inc.	$362,065.76
10	Kozeny-Wagner, Inc.	$405,089.00

Contract Total for: 130125-H09

Rank by Contract Total	Vendor Name	Total
1	L. F. Krupp Construction, Inc. dba Krupp Construction	**$297,688.00**
2	Chester Bross Const. Co./C.B. Equipment Inc.	**$308,405.00**
3	A. E. Simpson Construction Inc.	**$314,051.00**
4	Gansner Excavating & Grading, LLC	**$317,422.00**
5	Joe's Bridge & Grading, Inc.	**$319,133.17**
6	Robertson Contractors, Inc.	**$319,959.80**
7	Lehman Construction, L.L.C.	**$322,194.47**
8	Magruder Construction Co., Inc.	**$354,320.80**
9	Penzel Construction Company Inc.	**$362,065.76**
10	Kozeny-Wagner, Inc.	**$405,089.00**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: H10 **Contract ID:** 130125-H10 **Counties:** RIPLEY

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J9P2186 - ROUTE 160 - RIPLEY COUNTY **Project(s):** FAF-160-4(19)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011270	Pace Construction Company, LLC	$3,092,000.01	100.00%
2	0012577	Magruder Paving LLC	$3,296,348.19	106.61%
3	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$3,355,358.67	108.52%
4	0010371	Apex Paving Co.	$3,459,975.46	111.90%
5	0011146	APAC-Missouri, Inc.	$3,708,822.02	119.95%

Magruder Paving LLC - Maximum monetary value of awards accepted this bid opening: $14,625,000

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H10
Letting Date: 01/25/2013

Call No:
H10

Project J9P2186 : Resurface (BP-1 & 2), optional paving, add shoulders

Section 0001 : ROADWAY ITEMS - J9P2186

0010	**104 - 10 . 00**	**TEMPORARY SURFACING**	**100**	**CUYD**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $28.75	Price $55.00	Price $9.00	Price $44.30	Price $75.00
Amount $2,875.00	Amount $5,500.00	Amount $900.00	Amount $4,430.00	Amount $7,500.00

0020	**202 - 20 . 10**	**REMOVAL OF IMPROVEMENTS**	**1**	**LS**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $35,000.00	Price $22,000.00	Price $23,100.00	Price $35,000.00	Price $22,000.00
Amount $35,000.00	Amount $22,000.00	Amount $23,100.00	Amount $35,000.00	Amount $22,000.00

0030	**215 - 20 . 00**	**SHAPING SLOPES, CLASS II**	**400**	**100F**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $190.00	Price $315.00	Price $198.00	Price $174.67	Price $98.00
Amount $76,000.00	Amount $126,000.00	Amount $79,200.00	Amount $69,868.00	Amount $39,200.00

0040	**304 - 05 . 04**	**TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)**	**27,188**	**SQYD**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $6.30	Price $5.00	Price $5.35	Price $5.29	Price $6.15
Amount $171,284.40	Amount $135,940.00	Amount $145,455.80	Amount $143,824.52	Amount $167,206.20

0050	**401 - 01 . 51**	**TYPE A3 SHOULDER**	**19,446.1**	**SQYD**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $11.35	Price $13.00	Price $12.65	Price $12.61	Price $12.35
Amount $220,713.24	Amount $252,799.30	Amount $245,993.17	Amount $245,215.32	Amount $240,159.34

0060	**401 - 12 . 09**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)**	**16,662.7**	**TONS**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $50.55	Price $53.10	Price $54.55	Price $56.15	Price $57.42
Amount $842,299.49	Amount $884,789.37	Amount $908,950.29	Amount $935,610.61	Amount $956,772.23

0070	**401 - 12 . 11**	**BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)**	**13,735**	**TONS**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $51.60	Price $54.45	Price $56.35	Price $60.00	Price $58.52
Amount $708,726.00	Amount $747,870.75	Amount $773,967.25	Amount $824,100.00	Amount $803,772.20

0080	**401 - 99 . 05**	**MISC.**	**27,187.5**	**SQYD**	

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $20.35	Price $23.60	Price $23.10	Price $26.17	Price $32.61
Amount $553,265.63	Amount $641,625.00	Amount $628,031.25	Amount $711,496.88	Amount $886,584.38

CERTIFIED BY DESIGN Phillip Hinkey STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H10
Letting Date: 01/25/2013

Call No:
H10

0090	**407 - 10 . 05**	**TACK COAT**					**23,240**		**GAL**
1 Pace Construction Company, LLC Price $2.25 Amount $52,290.00		2 Magruder Paving LLC Price $2.40 Amount $55,776.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $3.05 Amount $70,882.00		4 Apex Paving Co. Price $0.05 Amount $1,162.00		5 APAC-Missouri, Inc. Price $2.42 Amount $56,240.80	
0100	**606 - 10 . 10**	**GUARDRAIL TYPE A**					**6,725**		**LF**
1 Pace Construction Company, LLC Price $20.00 Amount $134,500.00		2 Magruder Paving LLC Price $17.00 Amount $114,325.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $17.85 Amount $120,041.25		4 Apex Paving Co. Price $20.00 Amount $134,500.00		5 APAC-Missouri, Inc. Price $17.00 Amount $114,325.00	
0110	**606 - 23 . 01**	**TRANSITION SECTION, 7.5 FT. POSTS**					**8**		**EA**
1 Pace Construction Company, LLC Price $400.00 Amount $3,200.00		2 Magruder Paving LLC Price $500.00 Amount $4,000.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $525.00 Amount $4,200.00		4 Apex Paving Co. Price $400.00 Amount $3,200.00		5 APAC-Missouri, Inc. Price $500.00 Amount $4,000.00	
0120	**606 - 24 . 00**	**BRIDGE ANCHOR SECTION (THRIE BEAM)**					**8**		**EA**
1 Pace Construction Company, LLC Price $1,950.00 Amount $15,600.00		2 Magruder Paving LLC Price $1,800.00 Amount $14,400.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $1,890.00 Amount $15,120.00		4 Apex Paving Co. Price $1,950.00 Amount $15,600.00		5 APAC-Missouri, Inc. Price $1,800.00 Amount $14,400.00	
0130	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**					**34**		**EA**
1 Pace Construction Company, LLC Price $2,100.00 Amount $71,400.00		2 Magruder Paving LLC Price $2,000.00 Amount $68,000.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $2,100.00 Amount $71,400.00		4 Apex Paving Co. Price $2,100.00 Amount $71,400.00		5 APAC-Missouri, Inc. Price $2,000.00 Amount $68,000.00	
0140	**606 - 66 . 10**	**END ANCHOR**					**2**		**EA**
1 Pace Construction Company, LLC Price $1,200.00 Amount $2,400.00		2 Magruder Paving LLC Price $875.00 Amount $1,750.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $920.00 Amount $1,840.00		4 Apex Paving Co. Price $1,200.00 Amount $2,400.00		5 APAC-Missouri, Inc. Price $875.00 Amount $1,750.00	
0150	**616 - 10 . 05**	**CONSTRUCTION SIGNS**					**1,240**		**SQFT**
1 Pace Construction Company, LLC Price $6.00 Amount $7,440.00		2 Magruder Paving LLC Price $6.25 Amount $7,750.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $6.55 Amount $8,122.00		4 Apex Paving Co. Price $6.25 Amount $7,750.00		5 APAC-Missouri, Inc. Price $6.25 Amount $7,750.00	
0160	**616 - 10 . 09**	**FLAG ASSEMBLY**					**21**		**EA**
1 Pace Construction Company, LLC Price $7.50 Amount $157.50		2 Magruder Paving LLC Price $20.00 Amount $420.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $21.00 Amount $441.00		4 Apex Paving Co. Price $20.00 Amount $420.00		5 APAC-Missouri, Inc. Price $20.00 Amount $420.00	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H10
Letting Date: 01/25/2013

Call No:
H10

0170	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**					**55**		**EA**
1 Pace Construction Company, LLC Price $5.00 Amount $275.00		2 Magruder Paving LLC Price $10.00 Amount $550.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $10.50 Amount $577.50		4 Apex Paving Co. Price $10.00 Amount $550.00		5 APAC-Missouri, Inc. Price $10.00 Amount $550.00	
0180	**618 - 10 . 00**	**MOBILIZATION**					**1**		**LS**
1 Pace Construction Company, LLC Price $97,810.53 Amount $97,810.53		2 Magruder Paving LLC Price $127,500.00 Amount $127,500.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $163,000.00 Amount $163,000.00		4 Apex Paving Co. Price $133,307.35 Amount $133,307.35		5 APAC-Missouri, Inc. Price $229,000.00 Amount $229,000.00	
0190	**620 - 51 . 20**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE**					**108**		**LF**
1 Pace Construction Company, LLC Price $26.00 Amount $2,808.00		2 Magruder Paving LLC Price $29.75 Amount $3,213.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $27.30 Amount $2,948.40		4 Apex Paving Co. Price $26.00 Amount $2,808.00		5 APAC-Missouri, Inc. Price $26.00 Amount $2,808.00	
0200	**620 - 51 . 30**	**TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW**					**11**		**EA**
1 Pace Construction Company, LLC Price $400.00 Amount $4,400.00		2 Magruder Paving LLC Price $395.00 Amount $4,345.00		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $420.00 Amount $4,620.00		4 Apex Paving Co. Price $400.00 Amount $4,400.00		5 APAC-Missouri, Inc. Price $400.00 Amount $4,400.00	
0210	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**					**102,575**		**LF**
1 Pace Construction Company, LLC Price $0.16 Amount $16,412.00		2 Magruder Paving LLC Price $0.15 Amount $15,386.25		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.17 Amount $17,437.75		4 Apex Paving Co. Price $0.16 Amount $16,412.00		5 APAC-Missouri, Inc. Price $0.16 Amount $16,412.00	
0220	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**					**90,783**		**LF**
1 Pace Construction Company, LLC Price $0.16 Amount $14,525.28		2 Magruder Paving LLC Price $0.14 Amount $12,709.62		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $0.17 Amount $15,433.11		4 Apex Paving Co. Price $0.16 Amount $14,525.28		5 APAC-Missouri, Inc. Price $0.16 Amount $14,525.28	
0230	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**					**5,422**		**SQYD**
1 Pace Construction Company, LLC Price $4.15 Amount $22,501.30		2 Magruder Paving LLC Price $3.45 Amount $18,705.90		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $4.05 Amount $21,959.10		4 Apex Paving Co. Price $7.17 Amount $38,875.74		5 APAC-Missouri, Inc. Price $4.17 Amount $22,609.74	
0240	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**					**511.8**		**STA**
1 Pace Construction Company, LLC Price $15.20 Amount $7,779.36		2 Magruder Paving LLC Price $11.00 Amount $5,629.80		3 Chester Bross Const. Co./C.B. Equipment Inc. Price $10.60 Amount $5,425.08		4 Apex Paving Co. Price $17.59 Amount $9,002.56		5 APAC-Missouri, Inc. Price $6.51 Amount $3,331.82	

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H10
Letting Date: 01/25/2013

Call No:
H10

0250	**626 - 10 . 01**	**BITUMINOUS CENTERLINE RUMBLE STRIP**		**311.2**	**STA**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $21.90	Price $11.00	Price $10.60	Price $27.68	Price $9.11
Amount $6,815.28	Amount $3,423.20	Amount $3,298.72	Amount $8,614.02	Amount $2,835.03

0260	**805 - 10 . 00**	**SEEDING - COOL SEASON MIXTURES**		**6.8**	**ACRE**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $2,250.00	Price $2,250.00	Price $2,362.50	Price $2,250.00	Price $2,250.00
Amount $15,300.00	Amount $15,300.00	Amount $16,065.00	Amount $15,300.00	Amount $15,300.00

0270	**806 - 10 . 16**	**SEDIMENT REMOVAL**		**22**	**CUYD**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $1.00	Price $20.00	Price $20.00	Price $38.09	Price $35.00
Amount $22.00	Amount $440.00	Amount $440.00	Amount $837.98	Amount $770.00

0280	**806 - 10 . 17**	**TEMPORARY SEEDING AND MULCHING**		**2**	**ACRE**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $1,650.00	Price $1,650.00	Price $1,732.50	Price $1,650.00	Price $1,650.00
Amount $3,300.00	Amount $3,300.00	Amount $3,465.00	Amount $3,300.00	Amount $3,300.00

0290	**806 - 10 . 19**	**SILT FENCE**		**200**	**LF**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $4.00	Price $4.00	Price $4.20	Price $11.83	Price $4.00
Amount $800.00	Amount $800.00	Amount $840.00	Amount $2,366.00	Amount $800.00

0300	**806 - 10 . 21**	**TYPE I DITCH CHECK**		**20**	**EA**

1 Pace Construction Company, LLC	2 Magruder Paving LLC	3 Chester Bross Const. Co./C.B. Equipment Inc.	4 Apex Paving Co.	5 APAC-Missouri, Inc.
Price $105.00	Price $105.00	Price $110.25	Price $184.96	Price $105.00
Amount $2,100.00	Amount $2,100.00	Amount $2,205.00	Amount $3,699.20	Amount $2,100.00

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$3,092,000.01
2	Magruder Paving LLC	$3,296,348.19
3	Chester Bross Const. Co./C.B. Equipment Inc.	$3,355,358.67
4	Apex Paving Co.	$3,459,975.46
5	APAC-Missouri, Inc.	$3,708,822.02

Project Total for: J9P2186

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	$3,092,000.01
2	Magruder Paving LLC	$3,296,348.19
3	Chester Bross Const. Co./C.B. Equipment Inc.	$3,355,358.67
4	Apex Paving Co.	$3,459,975.46

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H10
Letting Date: 01/25/2013

Call No:

H10

Rank by Contract Total	Vendor Name	Total
5	APAC-Missouri, Inc.	$3,708,822.02

Contract Total for: 130125-H10

Rank by Contract Total	Vendor Name	Total
1	Pace Construction Company, LLC	**$3,092,000.01**
2	Magruder Paving LLC	**$3,296,348.19**
3	Chester Bross Const. Co./C.B. Equipment Inc.	**$3,355,358.67**
4	Apex Paving Co.	**$3,459,975.46**
5	APAC-Missouri, Inc.	**$3,708,822.02**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: H11 **Contract ID:** 130125-H11 **Counties:** TEXAS

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J9S2253 - ROUTE 17 - TEXAS COUNTY **Project(s):** FAF-17-1(12)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$899,834.31	100.00%
2	0011270	Pace Construction Company, LLC	$1,007,000.00	111.91%
3	0026678	Rolla Asphalt, LLC	$1,125,815.92	125.11%
4	0010318	G & M Concrete & Asphalt Co, Inc.	$1,131,535.12	125.75%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H11
Letting Date: 01/25/2013

Call No:
H11

Project J9S2253 : Thin lift overlay (SL), add shoulders

Section 0001 : ROADWAY ITEMS - J9S2253

0010	**104 - 10 . 00**	**TEMPORARY SURFACING**	**100**	**CUYD**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $28.00	Price $28.20	Price $39.15	Price $60.00
Amount $2,800.00	Amount $2,820.00	Amount $3,915.00	Amount $6,000.00

0020	**215 - 10 . 00**	**SHAPING SLOPES, CLASS I**	**728**	**100F**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $29.30	Price $55.65	Price $64.62	Price $43.25
Amount $21,330.40	Amount $40,513.20	Amount $47,043.36	Amount $31,486.00

0030	**401 - 99 . 05**	**MISC.**	**32,351.2**	**SQYD**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $11.30	Price $12.65	Price $15.39	Price $15.46
Amount $365,568.56	Amount $409,242.68	Amount $497,884.97	Amount $500,149.55

0040	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**7,269.4**	**TONS**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $51.65	Price $57.30	Price $67.56	Price $66.35
Amount $375,464.51	Amount $416,536.62	Amount $491,120.66	Amount $482,324.69

0050	**407 - 10 . 05**	**TACK COAT**	**5,160**	**GAL**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $2.18	Price $2.37	Price $0.01	Price $0.01
Amount $11,248.80	Amount $12,229.20	Amount $51.60	Amount $51.60

0060	**606 - 10 . 10**	**GUARDRAIL TYPE A**	**150**	**LF**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $22.00	Price $21.00	Price $21.42	Price $19.00
Amount $3,300.00	Amount $3,150.00	Amount $3,213.00	Amount $2,850.00

0070	**606 - 22 . 00**	**BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $1,800.00	Price $1,800.00	Price $1,836.00	Price $1,950.00
Amount $7,200.00	Amount $7,200.00	Amount $7,344.00	Amount $7,800.00

0080	**606 - 23 . 03**	**ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $400.00	Price $400.00	Price $408.00	Price $350.00
Amount $1,600.00	Amount $1,600.00	Amount $1,632.00	Amount $1,400.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H11
Letting Date: 01/25/2013

Call No:
H11

0090	**606 - 30 . 15**	**TYPE A CRASHWORTHY END TERMINAL**	**4**	**EA**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $2,100.00	Price $2,100.00	Price $2,142.00	Price $2,050.00
Amount $8,400.00	Amount $8,400.00	Amount $8,568.00	Amount $8,200.00

0100	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**725**	**SQFT**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $7.20	Price $6.00	Price $8.67	Price $7.00
Amount $5,220.00	Amount $4,350.00	Amount $6,285.75	Amount $5,075.00

0110	**616 - 10 . 09**	**FLAG ASSEMBLY**	**22**	**EA**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $20.00	Price $7.50	Price $25.50	Price $20.00
Amount $440.00	Amount $165.00	Amount $561.00	Amount $440.00

0120	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**20**	**EA**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $15.00	Price $5.00	Price $25.50	Price $15.00
Amount $300.00	Amount $100.00	Amount $510.00	Amount $300.00

0130	**618 - 10 . 00**	**MOBILIZATION**	**1**	**LS**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $50,250.00	Price $63,473.72	Price $14,731.41	Price $44,500.00
Amount $50,250.00	Amount $63,473.72	Amount $14,731.41	Amount $44,500.00

0140	**620 - 60 . 00**	**4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**80,207**	**LF**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $0.14	Price $0.14	Price $0.14	Price $0.14
Amount $11,228.98	Amount $11,228.98	Amount $11,228.98	Amount $11,228.98

0150	**620 - 60 . 01**	**4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT**	**74,491**	**LF**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $0.13	Price $0.13	Price $0.13	Price $0.13
Amount $9,683.83	Amount $9,683.83	Amount $9,683.83	Amount $9,683.83

0160	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**350**	**SQYD**

1 APAC-Missouri, Inc.	2 Pace Construction Company, LLC	3 Rolla Asphalt, LLC	4 G & M Concrete & Asphalt Co, Inc.
Price $13.30	Price $11.50	Price $9.38	Price $17.21
Amount $4,655.00	Amount $4,025.00	Amount $3,283.00	Amount $6,023.50

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H11
Letting Date: 01/25/2013

Call No:

H11

0170	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**317**	**SQYD**

1 APAC-Missouri, Inc.
Price $14.85
Amount $4,707.45

2 Pace Construction Company, LLC
Price $12.70
Amount $4,025.90

3 Rolla Asphalt, LLC
Price $10.35
Amount $3,280.95

4 G & M Concrete & Asphalt Co, Inc.
Price $17.21
Amount $5,455.57

0180	**626 - 10 . 00**	**BITUMINOUS SHOULDER RUMBLE STRIP**	**535.4**	**STA**

1 APAC-Missouri, Inc.
Price $30.70
Amount $16,436.78

2 Pace Construction Company, LLC
Price $15.42
Amount $8,255.87

3 Rolla Asphalt, LLC
Price $28.91
Amount $15,478.41

4 G & M Concrete & Asphalt Co, Inc.
Price $16.00
Amount $8,566.40

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$899,834.31
2	Pace Construction Company, LLC	$1,007,000.00
3	Rolla Asphalt, LLC	$1,125,815.92
4	G & M Concrete & Asphalt Co, Inc.	$1,131,535.12

Project Total for: J9S2253

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$899,834.31
2	Pace Construction Company, LLC	$1,007,000.00
3	Rolla Asphalt, LLC	$1,125,815.92
4	G & M Concrete & Asphalt Co, Inc.	$1,131,535.12

Contract Total for: 130125-H11

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$899,834.31**
2	Pace Construction Company, LLC	**$1,007,000.00**
3	Rolla Asphalt, LLC	**$1,125,815.92**
4	G & M Concrete & Asphalt Co, Inc.	**$1,131,535.12**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

01/25/2013

Vendor Ranking

Call Order: H12 **Contract ID:** 130125-H12 **Counties:** OZARK, LACLEDE, WRIGHT

Letting Date: January 25, 2013 **District(s):** Southeast

Contract Description: J8L1300K, J8P2278 - RTES. 95 & 5 - VARIOUS COUNTIES **Project(s):** FAF-5-2(31), FAF-1077(3)

Rank	Vendor ID	Vendor Name	Total	Percent of Low Bid
1	0011146	APAC-Missouri, Inc.	$3,325,016.90	100.00%
2	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$3,331,409.87	100.19%
3	0011270	Pace Construction Company, LLC	$3,334,150.87	100.27%

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H12
Letting Date: 01/25/2013

Call No:
H12

Project J8L1300K : Thin lift overlay (SL)

Section 0001 : ROADWAY ITEMS - J8L1300K

0010	**402 - 05 . 20**	**BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING)**	**16,649.8**	**TONS**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $64.95	Price $58.45	Price $63.30
Amount $1,081,404.51	Amount $973,180.81	Amount $1,053,932.34

0020	**407 - 10 . 05**	**TACK COAT**	**12,850**	**GAL**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $2.20	Price $2.75	Price $2.26
Amount $28,270.00	Amount $35,337.50	Amount $29,041.00

0030	**616 - 10 . 05**	**CONSTRUCTION SIGNS**	**1,107**	**SQFT**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $5.60	Price $5.65	Price $6.00
Amount $6,199.20	Amount $6,254.55	Amount $6,642.00

0040	**616 - 10 . 08**	**ADVANCED WARNING RAIL SYSTEM**	**2**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $75.00	Price $77.25	Price $95.90
Amount $150.00	Amount $154.50	Amount $191.80

0050	**616 - 10 . 09**	**FLAG ASSEMBLY**	**14**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $20.35	Price $20.60	Price $7.50
Amount $284.90	Amount $288.40	Amount $105.00

0060	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**20**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $7.65	Price $7.70	Price $5.00
Amount $153.00	Amount $154.00	Amount $100.00

0070	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**2,716**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $0.75	Price $0.78	Price $0.72
Amount $2,037.00	Amount $2,118.48	Amount $1,955.52

0080	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**880**	**SQYD**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $13.30	Price $10.30	Price $11.85
Amount $11,704.00	Amount $9,064.00	Amount $10,428.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H12
Letting Date: 01/25/2013

Call No:
H12

Section Total for: 0001

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$1,130,202.61
2	Chester Bross Const. Co./C.B. Equipment Inc.	$1,026,552.24
3	Pace Construction Company, LLC	$1,102,395.66

Project Total for: J8L1300K

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$1,130,202.61
2	Chester Bross Const. Co./C.B. Equipment Inc.	$1,026,552.24
3	Pace Construction Company, LLC	$1,102,395.66

Project J8P2278 : Thin lift overlay (SL), pavement replacement

Section 0002 : ROADWAY ITEMS - J8P2278

0090 304 - 01 . 43 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) 1,408 SQYD

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $5.80	Price $8.00	Price $9.10
Amount $8,166.40	Amount $11,264.00	Amount $12,812.80

0100 402 - 99 . 10 MISC. 33,172.3 TONS

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $60.90	Price $61.25	Price $60.30
Amount $2,020,193.07	Amount $2,031,803.38	Amount $2,000,289.69

0110 407 - 10 . 05 TACK COAT 26,240 GAL

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $2.20	Price $2.65	Price $2.43
Amount $57,728.00	Amount $69,536.00	Amount $63,763.20

0120 502 - 11 . 08 CONCRETE PAVEMENT (8 IN. NON-REINF) 1,407.6 SQYD

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $49.70	Price $107.00	Price $83.50
Amount $69,957.72	Amount $150,613.20	Amount $117,534.60

0130 616 - 10 . 05 CONSTRUCTION SIGNS 1,773 SQFT

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $5.60	Price $5.65	Price $6.00
Amount $9,928.80	Amount $10,017.45	Amount $10,638.00

0140 616 - 10 . 08 ADVANCED WARNING RAIL SYSTEM 6 EA

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $76.35	Price $77.25	Price $95.90
Amount $458.10	Amount $463.50	Amount $575.40

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H12
Letting Date: 01/25/2013

Call No:
H12

0150	**616 - 10 . 09**	**FLAG ASSEMBLY**	**18**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $20.35	Price $20.60	Price $7.50
Amount $366.30	Amount $370.80	Amount $135.00

0160	**616 - 10 . 25**	**CHANNELIZER (TRIM LINE)**	**50**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $7.65	Price $7.70	Price $5.00
Amount $382.50	Amount $385.00	Amount $250.00

0170	**616 - 10 . 30**	**TYPE III MOVEABLE BARRICADE**	**7**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $130.00	Price $128.75	Price $150.00
Amount $910.00	Amount $901.25	Amount $1,050.00

0180	**619 - 10 . 00**	**PAVEMENT EDGE TREATMENT**	**448**	**LF**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $5.50	Price $5.00	Price $4.35
Amount $2,464.00	Amount $2,240.00	Amount $1,948.80

0190	**620 - 53 . 20**	**PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE**	**48**	**LF**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $4.00	Price $10.00	Price $9.14
Amount $192.00	Amount $480.00	Amount $438.72

0200	**620 - 80 . 65**	**TEMPORARY RAISED PAVEMENT MARKER, TYPE 2**	**5,135**	**EA**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $0.75	Price $0.93	Price $0.90
Amount $3,851.25	Amount $4,775.55	Amount $4,621.50

0210	**622 - 10 . 01**	**COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)**	**193**	**SQYD**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $11.15	Price $13.90	Price $13.50
Amount $2,151.95	Amount $2,682.70	Amount $2,605.50

0220	**622 - 40 . 10**	**MODIFIED COLDMILLING (DEPTH TRANSITIONS)**	**808**	**SQYD**

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $11.15	Price $11.85	Price $11.50
Amount $9,009.20	Amount $9,574.80	Amount $9,292.00

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation
Bid Tabulation Report
Contract ID: 130125-H12
Letting Date: 01/25/2013

Call No:

H12

0230	902 - 94 . 00	TEMPORARY TRAFFIC SIGNALS	1	LS

1 APAC-Missouri, Inc.	2 Chester Bross Const. Co./C.B. Equipment Inc.	3 Pace Construction Company, LLC
Price $9,055.00	Price $9,750.00	Price $5,800.00
Amount $9,055.00	Amount $9,750.00	Amount $5,800.00

Section Total for: 0002

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$2,194,814.29
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,304,857.63
3	Pace Construction Company, LLC	$2,231,755.21

Project Total for: J8P2278

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	$2,194,814.29
2	Chester Bross Const. Co./C.B. Equipment Inc.	$2,304,857.63
3	Pace Construction Company, LLC	$2,231,755.21

Contract Total for: 130125-H12

Rank by Contract Total	Vendor Name	Total
1	APAC-Missouri, Inc.	**$3,325,016.90**
2	Chester Bross Const. Co./C.B. Equipment Inc.	**$3,331,409.87**
3	Pace Construction Company, LLC	**$3,334,150.87**