CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** B01
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-B01
**District(s):** Northwest
**Contract Time:** 06/30/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** VARIOUS

**Contract Description:** J2I3039 - RTE I-70, T, 36 - VARIOUS COUNTY
**Project(s):** FAS S200 (72)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010144 | Collins & Hermann, Inc. | $300,750.00 | 100.00% | |
| 2 | 0010157 | James H. Drew Corporation | $304,375.00 | 101.21% | |

CONTRACT ID: 150515-B0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: B01 | Collins & Hermann, Inc. Low Bid | James H. Drew Corporation 2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J2I3039: JOC - Guard cable repair

### Section 0001: Roadway Items - J2I3039

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | | 175,000 | DLR |
| **Bid Price** | **1.29** | **1.20** | | | | | |
| Bid Amount | $225,750.00 | $210,000.00 | | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | | 62,500 | DLR |
| **Bid Price** | **1.00** | **1.25** | | | | | |
| Bid Amount | $62,500.00 | $78,125.00 | | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | | 12,500 | DLR |
| **Bid Price** | **1.00** | **1.30** | | | | | |
| Bid Amount | $12,500.00 | $16,250.00 | | | | | |
| **SECTION TOTALS** | **$300,750.00** | **$304,375.00** | | | | | |

### Contract Totals - 150515-B01

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$300,750.00** | **$304,375.00** | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** B02 **Contract ID:** 150515-B02 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 11:00am **District(s):** Northeast

**Contract Time:** 06/30/16 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J2P3038 - VARIOUS ROUTES - VARIOUS COUNTIES **Project(s):** FAS S200(71)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010157 | James H. Drew Corporation | $155,790.00 | 100.00% | |
| 2 | 0010144 | Collins & Hermann, Inc. | $184,950.00 | 118.72% | |

# CONTRACT ID: 150515-B0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: B02 | James H. Drew Corporation<br>Low Bid | Collins & Hermann, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J2P3038: JOC - Guardrail repair

### Section 0001: Roadway Items - J2P3038

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | 121,500 | DLR |
| **Bid Price** | **1.15** | **1.37** | | | | |
| Bid Amount | $139,725.00 | $166,455.00 | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | 6,750 | DLR |
| **Bid Price** | **1.18** | **1.37** | | | | |
| Bid Amount | $7,965.00 | $9,247.50 | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | 6,750 | DLR |
| **Bid Price** | **1.20** | **1.37** | | | | |
| Bid Amount | $8,100.00 | $9,247.50 | | | | |
| **SECTION TOTALS** | **$155,790.00** | **$184,950.00** | | | | |

### Contract Totals - 150515-B02

| | | | | | |
|---|---|---|---|---|---|
| | **$155,790.00** | **$184,950.00** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** B04
**Contract ID:** 150515-B04
**Counties:** RALLS
**Letting Date:** May 15, 2015 11:00am
**District(s):** Northeast
**Contract Time:** 11/15/15 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J3P2234 - ROUTE 61 - RALLS COUNTY
**Project(s):** FAF-61-4(143)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010115 | Bleigh Construction Company | $2,425,134.69 | 100.00% | |
| 2 | 0011146 | APAC-Missouri, Inc. | $2,798,286.83 | 115.39% | |

# CONTRACT ID: 150515-BC
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: | Bleigh Construction Company | APAC-Missouri, Inc. | |
|---|---|---|---|
| **B04** | **Low Bid** | **2nd Low** | |

## Project J3P2234: Grading, pavement and bridge deck replacement

### Section 0001: Roadway Items - J3P2234

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 201-99.01 | MISC. CLEARING AND GRUBBING | | | | LUMP SUM |
| **Lump Sum** | **$3,300.00** | **$2,200.00** | | | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$29,000.00** | **$65,000.00** | | | | |
| 0030 | 203-10.00 | CLASS A EXCAVATION | | | | 3,870 CUYD |
| **Bid Price** | **12.10** | **13.60** | | | | |
| Bid Amount | $46,827.00 | $52,632.00 | | | | |
| 0040 | 203-55.00 | EMBANKMENT IN PLACE | | | | 9,527 CUYD |
| **Bid Price** | **13.25** | **15.70** | | | | |
| Bid Amount | $126,232.75 | $149,573.90 | | | | |
| 0050 | 203-60.00 | COMPACTING EMBANKMENT | | | | 1,427 CUYD |
| **Bid Price** | **2.00** | **11.00** | | | | |
| Bid Amount | $2,854.00 | $15,697.00 | | | | |
| 0060 | 206-30.00 | CLASS 3 EXCAVATION | | | | 58 CUYD |
| **Bid Price** | **10.90** | **45.00** | | | | |
| Bid Amount | $632.20 | $2,610.00 | | | | |
| 0070 | 210-10.06A | SUBGRADE COMPACTION (6-INCH DEPTH) | | | | 2 100F |
| **Bid Price** | **960.00** | **330.00** | | | | |
| Bid Amount | $1,920.00 | $660.00 | | | | |
| 0080 | 214-20.00 | FURNISHING ROCK FILL | | | | 1,147 CUYD |
| **Bid Price** | **19.00** | **20.00** | | | | |
| Bid Amount | $21,793.00 | $22,940.00 | | | | |
| 0090 | 214-30.00 | PLACING ROCK FILL | | | | 1,147 CUYD |
| **Bid Price** | **13.40** | **20.00** | | | | |
| Bid Amount | $15,369.80 | $22,940.00 | | | | |
| 0100 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | 3,726 SQYD |
| **Bid Price** | **10.50** | **9.50** | | | | |
| Bid Amount | $39,123.00 | $35,397.00 | | | | |
| 0110 | 401-01.50 | TYPE A2 SHOULDER | | | | 307.60 SQYD |
| **Bid Price** | **62.30** | **56.60** | | | | |
| Bid Amount | $19,163.48 | $17,410.16 | | | | |
| 0120 | 401-99.05 | MISC. OPTIONAL PAVEMENT - ROUTE 61 | | | | 888.80 SQYD |
| **Bid Price** | **73.00** | **66.50** | | | | |
| Bid Amount | $64,882.40 | $59,105.20 | | | | |
| 0130 | 401-99.05 | MISC. OPTIONAL PAVEMENT - TEMPORARY BYPASS and CROSSOVER | | | | 2,529.60 SQYD |
| **Bid Price** | **34.70** | **31.50** | | | | |
| Bid Amount | $87,777.12 | $79,682.40 | | | | |

# TABULATION OF BIDS

| Call No: B04 | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0140 | 606-10.11A | GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING | | | | 1,288 LF |
| **Bid Price** | **31.90** | **29.00** | | | | |
| Bid Amount | $41,087.20 | $37,352.00 | | | | |
| 0150 | 606-22.02A | BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) ( ROADWAY AND REHABILITATION WORK ONLY) | | | | 3 EA |
| **Bid Price** | **1980.00** | **1800.00** | | | | |
| Bid Amount | $5,940.00 | $5,400.00 | | | | |
| 0160 | 606-23.04 | ASYMETRICAL TRANSITION SECTION, 7.5 FT. POSTS | | | | 3 EA |
| **Bid Price** | **550.00** | **500.00** | | | | |
| Bid Amount | $1,650.00 | $1,500.00 | | | | |
| 0170 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 3 EA |
| **Bid Price** | **2475.00** | **2250.00** | | | | |
| Bid Amount | $7,425.00 | $6,750.00 | | | | |
| 0180 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 1,236 CUYD |
| **Bid Price** | **32.00** | **35.00** | | | | |
| Bid Amount | $39,552.00 | $43,260.00 | | | | |
| 0190 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | 1,236 CUYD |
| **Bid Price** | **8.50** | **25.00** | | | | |
| Bid Amount | $10,506.00 | $30,900.00 | | | | |
| 0200 | 612-20.17 | IMPACT ATTENUATOR (17 SAND BARRELS) | | | | 1 EA |
| **Bid Price** | **3300.00** | **3000.00** | | | | |
| Bid Amount | $3,300.00 | $3,000.00 | | | | |
| 0210 | 612-20.20 | REPLACEMENT SAND BARREL | | | | 1 EA |
| **Bid Price** | **55.00** | **50.00** | | | | |
| Bid Amount | $55.00 | $50.00 | | | | |
| 0220 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | 2 EA |
| **Bid Price** | **2200.00** | **5000.00** | | | | |
| Bid Amount | $4,400.00 | $10,000.00 | | | | |
| 0230 | 616-10.05 | CONSTRUCTION SIGNS | | | | 1,806 SQFT |
| **Bid Price** | **9.00** | **7.50** | | | | |
| Bid Amount | $16,254.00 | $13,545.00 | | | | |
| 0240 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | 4 EA |
| **Bid Price** | **50.00** | **50.00** | | | | |
| Bid Amount | $200.00 | $200.00 | | | | |
| 0250 | 616-10.09 | FLAG ASSEMBLY | | | | 46 EA |
| **Bid Price** | **25.00** | **25.00** | | | | |
| Bid Amount | $1,150.00 | $1,150.00 | | | | |
| 0260 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | 250 EA |
| **Bid Price** | **28.00** | **18.00** | | | | |
| Bid Amount | $7,000.00 | $4,500.00 | | | | |

# TABULATION OF BIDS

| Call No: B04 | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0270 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | 30 EA |
| **Bid Price** | **132.00** | **90.00** | | | | |
| Bid Amount | $3,960.00 | $2,700.00 | | | | |
| 0280 | 616-10.33 | DIRECTIONAL INDICATOR BARRICADE | | | | 38 EA |
| **Bid Price** | **60.00** | **53.00** | | | | |
| Bid Amount | $2,280.00 | $2,014.00 | | | | |
| 0290 | 616-10.40 | FLASHING ARROW PANEL | | | | 4 EA |
| **Bid Price** | **1650.00** | **1700.00** | | | | |
| Bid Amount | $6,600.00 | $6,800.00 | | | | |
| 0300 | 616-10.70 | TUBULAR MARKER | | | | 154 EA |
| **Bid Price** | **55.00** | **30.00** | | | | |
| Bid Amount | $8,470.00 | $4,620.00 | | | | |
| 0310 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | 2 EA |
| **Bid Price** | **5500.00** | **6800.00** | | | | |
| Bid Amount | $11,000.00 | $13,600.00 | | | | |
| 0320 | 616-20.03 | LONG-TERM RUMBLE STRIPS | | | | 240 LF |
| **Bid Price** | **28.00** | **40.00** | | | | |
| Bid Amount | $6,720.00 | $9,600.00 | | | | |
| 0330 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | 363 LF |
| **Bid Price** | **28.00** | **25.00** | | | | |
| Bid Amount | $10,164.00 | $9,075.00 | | | | |
| 0340 | 617-40.00A | TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | 1 EA |
| **Bid Price** | **880.00** | **800.00** | | | | |
| Bid Amount | $880.00 | $800.00 | | | | |
| 0350 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$218,500.00** | **$311,000.00** | | | | |
| 0360 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 15,827 LF |
| **Bid Price** | **0.77** | **0.42** | | | | |
| Bid Amount | $12,186.79 | $6,647.34 | | | | |
| 0370 | 620-80.64 | TEMPORARY RAISED PAVEMENT MARKER, TYPE 1 | | | | 126 EA |
| **Bid Price** | **2.50** | **0.77** | | | | |
| Bid Amount | $315.00 | $97.02 | | | | |
| 0380 | 620-80.65 | TEMPORARY RAISED PAVEMENT MARKER, TYPE 2 | | | | 83 EA |
| **Bid Price** | **2.50** | **0.77** | | | | |
| Bid Amount | $207.50 | $63.91 | | | | |
| 0390 | 620-99.03 | MISC. 4" WHITE TEMPORARY PAVEMENT MARKING PAIN T | | | | 1,200 LF |
| **Bid Price** | **0.40** | **0.40** | | | | |
| Bid Amount | $480.00 | $480.00 | | | | |
| 0400 | 620-99.03 | MISC. 4" YELLOW TEMPORARY PAVEMENT MARKING PAI NT | | | | 12,676 LF |
| **Bid Price** | **0.40** | **0.40** | | | | |
| Bid Amount | $5,070.40 | $5,070.40 | | | | |

CONTRACT ID: 150515-BC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: B04 | | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|---|
| 0410 | 620-99.03 | MISC. 8" WHITE TEMPORARY PAVEMENT MARKING PAIN T | | | | | 1,430 LF |
| **Bid Price** | | **0.50** | **1.00** | | | | |
| Bid Amount | | $715.00 | $1,430.00 | | | | |
| 0420 | 620-99.03 | MISC. 8" YELLOW TEMPORARY PAVEMENT MARKING PAI NT | | | | | 1,393 LF |
| **Bid Price** | | **0.50** | **1.00** | | | | |
| Bid Amount | | $696.50 | $1,393.00 | | | | |
| 0430 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 3,328 SQYD |
| **Bid Price** | | **2.30** | **1.80** | | | | |
| Bid Amount | | $7,654.40 | $5,990.40 | | | | |
| 0440 | 626-99.09 | MISC. OPTIONAL SHOULDER RUMBLE STRIP | | | | | 13.30 STA |
| **Bid Price** | | **510.00** | **525.00** | | | | |
| Bid Amount | | $6,783.00 | $6,982.50 | | | | |
| 0450 | 725-04.18 | 18 IN. PIPE GROUP C | | | | | 224 LF |
| **Bid Price** | | **23.65** | **40.00** | | | | |
| Bid Amount | | $5,297.60 | $8,960.00 | | | | |
| 0460 | 725-04.24 | 24 IN. PIPE GROUP C | | | | | 241 LF |
| **Bid Price** | | **27.00** | **42.00** | | | | |
| Bid Amount | | $6,507.00 | $10,122.00 | | | | |
| 0470 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 2 ACRE |
| **Bid Price** | | **3025.00** | **2750.00** | | | | |
| Bid Amount | | $6,050.00 | $5,500.00 | | | | |
| 0480 | 806-10.05 | ROCK DITCH CHECK | | | | | 68 LF |
| **Bid Price** | | **22.00** | **20.00** | | | | |
| Bid Amount | | $1,496.00 | $1,360.00 | | | | |
| 0490 | 806-10.06 | ALTERNATE DITCH CHECK | | | | | 644 LF |
| **Bid Price** | | **14.00** | **12.50** | | | | |
| Bid Amount | | $9,016.00 | $8,050.00 | | | | |
| 0500 | 806-10.16 | SEDIMENT REMOVAL | | | | | 89 CUYD |
| **Bid Price** | | **11.60** | **15.00** | | | | |
| Bid Amount | | $1,032.40 | $1,335.00 | | | | |
| 0510 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | | 1 ACRE |
| **Bid Price** | | **3500.00** | **3150.00** | | | | |
| Bid Amount | | $3,500.00 | $3,150.00 | | | | |
| 0520 | 806-10.19 | SILT FENCE | | | | | 1,106 LF |
| **Bid Price** | | **2.90** | **2.60** | | | | |
| Bid Amount | | $3,207.40 | $2,875.60 | | | | |
| 0530 | 806-10.50 | TYPE C BERM | | | | | 532 LF |
| **Bid Price** | | **38.00** | **32.00** | | | | |
| Bid Amount | | $20,216.00 | $17,024.00 | | | | |
| 0540 | 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | | LUMP SUM |
| **Lump Sum** | | **$10,600.00** | **$28,000.00** | | | | |
| **SECTION TOTALS** | | **$966,998.94** | **$1,158,194.83** | | | | |

| Call No: B04 | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|

## Section 0002: Signing Items - J3P2234

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0550 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | | 0.80 CUYD |
| **Bid Price** | **1980.00** | **1800.00** | | | | | |
| Bid Amount | $1,584.00 | $1,440.00 | | | | | |
| 0560 | 903-12.41 | BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) | | | | | 4 EA |
| **Bid Price** | **275.00** | **250.00** | | | | | |
| Bid Amount | $1,100.00 | $1,000.00 | | | | | |
| 0570 | 903-12.70A | PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. | | | | | 52 LF |
| **Bid Price** | **9.00** | **8.00** | | | | | |
| Bid Amount | $468.00 | $416.00 | | | | | |
| 0580 | 903-12.71 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. | | | | | 18 LF |
| **Bid Price** | **22.00** | **20.00** | | | | | |
| Bid Amount | $396.00 | $360.00 | | | | | |
| 0590 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | | 6 SQFT |
| **Bid Price** | **33.00** | **30.00** | | | | | |
| Bid Amount | $198.00 | $180.00 | | | | | |
| 0600 | 903-99.02 | MISC. SIGN RELOCATION | | | | | 5 EA |
| **Bid Price** | **330.00** | **300.00** | | | | | |
| Bid Amount | $1,650.00 | $1,500.00 | | | | | |
| **SECTION TOTALS** | **$5,396.00** | **$4,896.00** | | | | | |

## Section 0003: Bridge A10621 - J3P2234

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0610 | 216-25.00 | REMOVAL OF EXISTING BRIDGE DECKS | | | | | 11,717 SQFT |
| **Bid Price** | **4.60** | **7.50** | | | | | |
| Bid Amount | $53,898.20 | $87,877.50 | | | | | |
| 0620 | 216-99.04 | MISC. partial removal of existing bridge | | | | | 10,623 SQFT |
| **Bid Price** | **9.10** | **8.50** | | | | | |
| Bid Amount | $96,669.30 | $90,295.50 | | | | | |
| 0630 | 503-99.05 | MISC. bridge approach slab (major road) | | | | | 133 SQYD |
| **Bid Price** | **264.00** | **200.00** | | | | | |
| Bid Amount | $35,112.00 | $26,600.00 | | | | | |
| 0640 | 702-10.14 | STRUCTURAL STEEL PILES (14 IN.) | | | | | 891 LF |
| **Bid Price** | **53.90** | **73.00** | | | | | |
| Bid Amount | $48,024.90 | $65,043.00 | | | | | |
| 0650 | 702-60.00 | PRE-BORE FOR PILING | | | | | 198 LF |
| **Bid Price** | **57.20** | **62.00** | | | | | |
| Bid Amount | $11,325.60 | $12,276.00 | | | | | |

| Call No: B04 | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0660 | 702-70.00 | PILE POINT REINFORCEMENT | | | | 18 EA |
| **Bid Price** | **154.00** | **150.00** | | | | |
| Bid Amount | $2,772.00 | $2,700.00 | | | | |
| 0670 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | 88.10 CUYD |
| **Bid Price** | **656.00** | **640.00** | | | | |
| Bid Amount | $57,793.60 | $56,384.00 | | | | |
| 0680 | 703-42.12 | SLAB ON STEEL | | | | 1,948 SQYD |
| **Bid Price** | **229.00** | **255.00** | | | | |
| Bid Amount | $446,092.00 | $496,740.00 | | | | |
| 0690 | 703-42.15 | SAFETY BARRIER CURB | | | | 1,160 LF |
| **Bid Price** | **63.50** | **58.00** | | | | |
| Bid Amount | $73,660.00 | $67,280.00 | | | | |
| 0700 | 703-99.02 | MISC. CONCRETE PEDESTAL | | | | 8 EA |
| **Bid Price** | **600.00** | **2600.00** | | | | |
| Bid Amount | $4,800.00 | $20,800.00 | | | | |
| 0710 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | 20 SQFT |
| **Bid Price** | **128.00** | **160.00** | | | | |
| Bid Amount | $2,560.00 | $3,200.00 | | | | |
| 0720 | 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | 50 SQFT |
| **Bid Price** | **115.00** | **160.00** | | | | |
| Bid Amount | $5,750.00 | $8,000.00 | | | | |
| 0730 | 710-10.00 | REINFORCING STEEL (EPOXY COATED) | | | | 13,300 LB |
| **Bid Price** | **1.41** | **1.50** | | | | |
| Bid Amount | $18,753.00 | $19,950.00 | | | | |
| 0740 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | LUMP SUM |
| **Lump Sum** | **$3,800.00** | **$3,400.00** | | | | |
| 0750 | 712-11.22 | FABRICATED STRUCTURAL LOW ALLOY STEEL (PLATE GIRDER) A709, G RADE 50W | | | | 154,180 LB |
| **Bid Price** | **3.24860** | **3.50** | | | | |
| Bid Amount | $500,869.15 | $539,630.00 | | | | |
| 0760 | 712-33.00 | EXISTING DIAPHRAGM CONNECTIONS TO FLANGE | | | | LUMP SUM |
| **Lump Sum** | **$12,900.00** | **$24,500.00** | | | | |
| 0770 | 712-36.10 | SLAB DRAIN | | | | 98 EA |
| **Bid Price** | **300.00** | **440.00** | | | | |
| Bid Amount | $29,400.00 | $43,120.00 | | | | |
| 0780 | 712-99.02 | MISC. fatique crack repair | | | | 2 EA |
| **Bid Price** | **1260.00** | **3200.00** | | | | |
| Bid Amount | $2,520.00 | $6,400.00 | | | | |
| 0790 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | 2 EA |
| **Bid Price** | **1370.00** | **900.00** | | | | |
| Bid Amount | $2,740.00 | $1,800.00 | | | | |
| 0800 | 716-20.00 | LAMINATED NEOPRENE BEARING PAD ASSEMBLY | | | | 8 EA |
| **Bid Price** | **1120.00** | **1400.00** | | | | |
| Bid Amount | $8,960.00 | $11,200.00 | | | | |

# TABULATION OF BIDS

| Call No: B04 | Bleigh Construction Company<br>Low Bid | APAC-Missouri, Inc.<br>2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0810 716-30.00 | TYPE N PTFE BEARING | | | | | 8 EA |
| **Bid Price** | **1180.00** | **1500.00** | | | | |
| Bid Amount | $9,440.00 | $12,000.00 | | | | |
| 0820 717-20.01 | STRIP SEAL EXPANSION JOINT SYSTEM | | | | | 60 LF |
| **Bid Price** | **415.00** | **600.00** | | | | |
| Bid Amount | $24,900.00 | $36,000.00 | | | | |
| **SECTION TOTALS** | **$1,452,739.75** | **$1,635,196.00** | | | | |

## Contract Totals - 150515-B04

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$2,425,134.69** | **$2,798,286.83** | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C03
**Contract ID:** 150515-C03
**Counties:** LAFAYETTE, SALINE
**Letting Date:** May 15, 2015 11:00am
**District(s):** Kansas City
**Contract Time:** 05/10/16 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J0I3001F - ROUTE 70 - LAFAYETTE COUNTY
**Project(s):** I-70-2 (108)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010528 | Chester Bross Construction Company/C.B. Equipment, Inc. | $276,250.00 | 100.00% | |
| 2 | 0011146 | APAC-Missouri, Inc. | $282,500.00 | 102.26% | |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C03 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J0I3001F: JOC - Interstate Asphalt Pavement

### Section 0001: Roadway

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT | | | 62,500 | DLR |
| **Bid Price** | **1.00** | **1.10** | | | | |
| Bid Amount | $62,500.00 | $68,750.00 | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT | | | 175,000 | DLR |
| **Bid Price** | **1.15** | **1.15** | | | | |
| Bid Amount | $201,250.00 | $201,250.00 | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT | | | 12,500 | DLR |
| **Bid Price** | **1.00** | **1.00** | | | | |
| Bid Amount | $12,500.00 | $12,500.00 | | | | |
| **SECTION TOTALS** | **$276,250.00** | **$282,500.00** | | | | |

### Contract Totals - 150515-C03

| | | | | | |
|---|---|---|---|---|---|
| | **$276,250.00** | **$282,500.00** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C04
**Contract ID:** 150515-C04
**Counties:** JACKSON
**Letting Date:** May 15, 2015 11:00am
**District(s):** 03
**Contract Time:** 12/01/15 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J4I2383, J4S3068 - ROUTES 435, STADIUM - JACKSON COUNTY
**Project(s):** 1-435-1(306), FAS-S300(20)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010825 | Phillips Hardy, Inc. | $4,233,085.95 | 100.00% | |
| 2 | 0011882 | Clarkson Construction Company & Comanche Construction, Inc. | $5,351,557.00 | 126.42% | |
| 3 | 0010110 | L. G. Barcus and Sons, Inc. | $5,398,102.56 | 127.52% | |

CONTRACT ID: 150515-C(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4I2383: 2 Bridge Deck Replacements

### Section 0001: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$23,800.00** | **$26,392.65** | **$25,000.00** | | | | |
| 0020 | 203-10.00 | CLASS A EXCAVATION | | | | | 82 CUYD |
| **Bid Price** | **50.50** | **53.34** | **53.00** | | | | |
| Bid Amount | $4,141.00 | $4,373.88 | $4,346.00 | | | | |
| 0030 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | | 7.20 STA |
| **Bid Price** | **1390.00** | **969.78** | **950.00** | | | | |
| Bid Amount | $10,008.00 | $6,982.42 | $6,840.00 | | | | |
| 0040 | 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 169 SQYD |
| **Bid Price** | **16.50** | **5.15** | **5.25** | | | | |
| Bid Amount | $2,788.50 | $870.35 | $887.25 | | | | |
| 0050 | 502-11.06 | CONCRETE PAVEMENT ( 6 IN. NON-REINF) | | | | | 67.40 SQYD |
| **Bid Price** | **88.00** | **81.53** | **83.00** | | | | |
| Bid Amount | $5,931.20 | $5,495.12 | $5,594.20 | | | | |
| 0060 | 502-11.08 | CONCRETE PAVEMENT ( 8 IN. NON-REINF) | | | | | 265.40 SQYD |
| **Bid Price** | **80.50** | **74.39** | **76.00** | | | | |
| Bid Amount | $21,364.70 | $19,743.11 | $20,170.40 | | | | |
| 0070 | 502-13.40 | TYPE A2 SHOULDER | | | | | 39 SQYD |
| **Bid Price** | **142.00** | **131.25** | **135.00** | | | | |
| Bid Amount | $5,538.00 | $5,118.75 | $5,265.00 | | | | |
| 0080 | 606-10.10 | GUARDRAIL TYPE A | | | | | 457 LF |
| **Bid Price** | **15.50** | **14.31** | **15.50** | | | | |
| Bid Amount | $7,083.50 | $6,539.67 | $7,083.50 | | | | |
| 0090 | 606-10.11A | GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING | | | | | 180 LF |
| **Bid Price** | **28.00** | **25.74** | **28.00** | | | | |
| Bid Amount | $5,040.00 | $4,633.20 | $5,040.00 | | | | |
| 0100 | 606-21.00 | BRIDGE ANCHOR SECTION (CURB TYPE) | | | | | 2 EA |
| **Bid Price** | **1780.00** | **1650.21** | **1850.00** | | | | |
| Bid Amount | $3,560.00 | $3,300.42 | $3,700.00 | | | | |
| 0110 | 606-22.02A | BRIDGE ANCHOR SECTION, 7.5 FT. POSTS (SAFETY BARRIER CURB) ( ROADWAY AND REHABILITATION WORK ONLY) | | | | | 1 EA |
| **Bid Price** | **1810.00** | **1679.09** | **1835.00** | | | | |
| Bid Amount | $1,810.00 | $1,679.09 | $1,835.00 | | | | |
| 0120 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | | 2 EA |
| **Bid Price** | **372.00** | **344.34** | **375.00** | | | | |
| Bid Amount | $744.00 | $688.68 | $750.00 | | | | |

# TABULATION OF BIDS

| Call No: C04 | | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0130 | 606-23.04 | ASYMETRICAL TRANSITION SECTION, 7.5 FT. POSTS | | | | | 1 EA |
| **Bid Price** | | **372.00** | **344.34** | **375.00** | | | |
| Bid Amount | | $372.00 | $344.34 | $375.00 | | | |
| 0140 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | | 2 EA |
| **Bid Price** | | **2090.00** | **1938.96** | **2100.00** | | | |
| Bid Amount | | $4,180.00 | $3,877.92 | $4,200.00 | | | |
| 0150 | 606-30.17 | TYPE C CRASHWORTHY END TERMINAL | | | | | 2 EA |
| **Bid Price** | | **15500.00** | **14358.10** | **15500.00** | | | |
| Bid Amount | | $31,000.00 | $28,716.20 | $31,000.00 | | | |
| 0160 | 606-66.10 | END ANCHOR | | | | | 1 EA |
| **Bid Price** | | **870.00** | **804.89** | **870.00** | | | |
| Bid Amount | | $870.00 | $804.89 | $870.00 | | | |
| 0170 | 608-30.06 | 6 IN. CONCRETE MEDIAN STRIP | | | | | 69.20 SQYD |
| **Bid Price** | | **99.50** | **91.93** | **95.00** | | | |
| Bid Amount | | $6,885.40 | $6,361.56 | $6,574.00 | | | |
| 0180 | 609-10.10 | CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S | | | | | 140 LF |
| **Bid Price** | | **47.00** | **43.52** | **45.00** | | | |
| Bid Amount | | $6,580.00 | $6,092.80 | $6,300.00 | | | |
| 0190 | 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | | 355 LF |
| **Bid Price** | | **35.50** | **32.92** | **34.00** | | | |
| Bid Amount | | $12,602.50 | $11,686.60 | $12,070.00 | | | |
| 0200 | 609-40.10 | DRAIN BASIN | | | | | 4 EA |
| **Bid Price** | | **3400.00** | **8061.09** | **8000.00** | | | |
| Bid Amount | | $13,600.00 | $32,244.36 | $32,000.00 | | | |
| 0210 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 13 CUYD |
| **Bid Price** | | **40.00** | **136.50** | **135.00** | | | |
| Bid Amount | | $520.00 | $1,774.50 | $1,755.00 | | | |
| 0220 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 13 CUYD |
| **Bid Price** | | **165.00** | **136.50** | **135.00** | | | |
| Bid Amount | | $2,145.00 | $1,774.50 | $1,755.00 | | | |
| 0230 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 1,258 SQFT |
| **Bid Price** | | **9.00** | **26.25** | **29.00** | | | |
| Bid Amount | | $11,322.00 | $33,022.50 | $36,482.00 | | | |
| 0240 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 10 EA |
| **Bid Price** | | **96.50** | **52.50** | **58.00** | | | |
| Bid Amount | | $965.00 | $525.00 | $580.00 | | | |
| 0250 | 616-10.09 | FLAG ASSEMBLY | | | | | 48 EA |
| **Bid Price** | | **28.50** | **36.75** | **41.00** | | | |
| Bid Amount | | $1,368.00 | $1,764.00 | $1,968.00 | | | |
| 0260 | 616-10.10 | RELOCATED SIGNS | | | | | 1,708 SQFT |
| **Bid Price** | | **8.00** | **1.05** | **1.20** | | | |
| Bid Amount | | $13,664.00 | $1,793.40 | $2,049.60 | | | |

CONTRACT ID: 150515-CC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C04 | | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0270 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 693 EA |
| **Bid Price** | | **32.00** | **21.00** | **24.00** | | | |
| Bid Amount | | $22,176.00 | $14,553.00 | $16,632.00 | | | |
| 0280 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 24 EA |
| **Bid Price** | | **227.00** | **215.25** | **240.00** | | | |
| Bid Amount | | $5,448.00 | $5,166.00 | $5,760.00 | | | |
| 0290 | 616-10.33 | DIRECTIONAL INDICATOR BARRICADE | | | | | 27 EA |
| **Bid Price** | | **125.00** | **84.00** | **94.00** | | | |
| Bid Amount | | $3,375.00 | $2,268.00 | $2,538.00 | | | |
| 0300 | 616-10.40 | FLASHING ARROW PANEL | | | | | 10 EA |
| **Bid Price** | | **2270.00** | **577.50** | **650.00** | | | |
| Bid Amount | | $22,700.00 | $5,775.00 | $6,500.00 | | | |
| 0310 | 616-10.52 | WARNING LIGHT, TYPE B | | | | | 57 EA |
| **Bid Price** | | **119.00** | **105.00** | **120.00** | | | |
| Bid Amount | | $6,783.00 | $5,985.00 | $6,840.00 | | | |
| 0320 | 616-10.55 | SEQUENTIAL FLASHING WARNING LIGHT | | | | | 56 EA |
| **Bid Price** | | **142.00** | **105.00** | **125.00** | | | |
| Bid Amount | | $7,952.00 | $5,880.00 | $7,000.00 | | | |
| 0330 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 9 EA |
| **Bid Price** | | **10200.00** | **2100.00** | **2700.00** | | | |
| Bid Amount | | $91,800.00 | $18,900.00 | $24,300.00 | | | |
| 0340 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 700 LF |
| **Bid Price** | | **37.50** | **23.00** | **35.00** | | | |
| Bid Amount | | $26,250.00 | $16,100.00 | $24,500.00 | | | |
| 0350 | 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 700 LF |
| **Bid Price** | | **9.00** | **16.00** | **9.00** | | | |
| Bid Amount | | $6,300.00 | $11,200.00 | $6,300.00 | | | |
| 0360 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$151,525.00** | **$250,000.00** | **$190,000.00** | | | |
| 0370 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | | 9 EA |
| **Bid Price** | | **386.00** | **472.50** | **365.00** | | | |
| Bid Amount | | $3,474.00 | $4,252.50 | $3,285.00 | | | |
| 0380 | 620-51.39A | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES | | | | | 8 EA |
| **Bid Price** | | **29.50** | **78.75** | **73.00** | | | |
| Bid Amount | | $236.00 | $630.00 | $584.00 | | | |
| 0390 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 14,983 LF |
| **Bid Price** | | **0.30** | **0.15** | **0.07** | | | |
| Bid Amount | | $4,494.90 | $2,247.45 | $1,048.81 | | | |

| Call No: C04 | | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0400 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 27,762 LF |
| **Bid Price** | | **0.25** | **0.15** | **0.07** | | | |
| Bid Amount | | $6,940.50 | $4,164.30 | $1,943.34 | | | |
| 0410 | 620-61.24 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE | | | | | 112 LF |
| **Bid Price** | | **3.50** | **2.63** | **2.10** | | | |
| Bid Amount | | $392.00 | $294.56 | $235.20 | | | |
| 0420 | 620-61.25 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW | | | | | 40 LF |
| **Bid Price** | | **4.50** | **3.15** | **2.10** | | | |
| Bid Amount | | $180.00 | $126.00 | $84.00 | | | |
| 0430 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 41,533 LF |
| **Bid Price** | | **0.45** | **0.58** | **0.40** | | | |
| Bid Amount | | $18,689.85 | $24,089.14 | $16,613.20 | | | |
| 0440 | 620-70.02 | PAVEMENT MARKING REMOVAL (SYMBOLS) | | | | | 7 EA |
| **Bid Price** | | **73.50** | **105.00** | **77.00** | | | |
| Bid Amount | | $514.50 | $735.00 | $539.00 | | | |
| 0450 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 40 SQYD |
| **Bid Price** | | **7.00** | **6.04** | **6.00** | | | |
| Bid Amount | | $280.00 | $241.60 | $240.00 | | | |
| 0460 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$9,070.00** | **$9,450.00** | **$25,000.00** | | | |
| 0470 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 0.50 ACRE |
| **Bid Price** | | **9640.00** | **5932.50** | **5800.00** | | | |
| Bid Amount | | $4,820.00 | $2,966.25 | $2,900.00 | | | |
| 0480 | 806-10.07A | CURB INLET CHECK | | | | | 4 EACH |
| **Bid Price** | | **221.00** | **173.25** | **175.00** | | | |
| Bid Amount | | $884.00 | $693.00 | $700.00 | | | |
| 0490 | 806-10.19 | SILT FENCE | | | | | 1,026 LF |
| **Bid Price** | | **2.50** | **1.77** | **1.80** | | | |
| Bid Amount | | $2,565.00 | $1,816.02 | $1,846.80 | | | |
| **SECTION TOTALS** | | **$594,732.55** | **$604,132.73** | **$569,879.30** | | | |

## Section 0002: Bridge A28512

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0500 | 216-25.00 | REMOVAL OF EXISTING BRIDGE DECKS | | | | | 13,030 SQFT |
| **Bid Price** | | **9.00** | **10.57** | **15.00** | | | |
| Bid Amount | | $117,270.00 | $137,727.10 | $195,450.00 | | | |
| 0510 | 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | | **$11,400.00** | **$89,627.01** | **$4,400.00** | | | |
| 0520 | 503-10.10 | BRIDGE APPROACH SLAB (BRIDGE) | | | | | 236 SQYD |
| **Bid Price** | | **162.00** | **150.41** | **200.00** | | | |
| Bid Amount | | $38,232.00 | $35,496.76 | $47,200.00 | | | |

# TABULATION OF BIDS

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0530 | 607-99.03 | MISC. MISC. ORNAMENTAL PEDESTRIAN FENCE | | | | 322 LF |
| **Bid Price** | **99.00** | **91.61** | **92.00** | | | |
| Bid Amount | $31,878.00 | $29,498.42 | $29,624.00 | | | |
| 0540 | 702-99.01 | MISC. MISC. PILE REPAIR | | | | LUMP SUM |
| **Lump Sum** | **$5,870.00** | **$4,064.99** | **$12,500.00** | | | |
| 0550 | 703-42.12 | SLAB ON STEEL | | | | 1,460 SQYD |
| **Bid Price** | **292.00** | **347.90** | **350.00** | | | |
| Bid Amount | $426,320.00 | $507,934.00 | $511,000.00 | | | |
| 0560 | 703-42.15 | SAFETY BARRIER CURB | | | | 620 LF |
| **Bid Price** | **102.00** | **103.52** | **140.00** | | | |
| Bid Amount | $63,240.00 | $64,182.40 | $86,800.00 | | | |
| 0570 | 703-44.30 | SIDEWALK (BRIDGES) | | | | 2,128 SQFT |
| **Bid Price** | **12.50** | **14.17** | **12.50** | | | |
| Bid Amount | $26,600.00 | $30,153.76 | $26,600.00 | | | |
| 0580 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | 200 SQFT |
| **Bid Price** | **125.00** | **150.00** | **100.00** | | | |
| Bid Amount | $25,000.00 | $30,000.00 | $20,000.00 | | | |
| 0590 | 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | 10 SQFT |
| **Bid Price** | **142.00** | **205.00** | **95.00** | | | |
| Bid Amount | $1,420.00 | $2,050.00 | $950.00 | | | |
| 0600 | 704-99.04 | MISC. MISC. FIBER WRAP | | | | 735 SQFT |
| **Bid Price** | **38.50** | **35.65** | **35.00** | | | |
| Bid Amount | $28,297.50 | $26,202.75 | $25,725.00 | | | |
| 0610 | 707-99.01 | MISC. MISC. CONDUIT SYSTEM ON STRUCTURE (KCPL) | | | | LUMP SUM |
| **Lump Sum** | **$135,000.00** | **$125,712.27** | **$135,000.00** | | | |
| 0620 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | LUMP SUM |
| **Lump Sum** | **$10,400.00** | **$9,639.00** | **$12,000.00** | | | |
| 0630 | 712-11.59 | SHEAR CONNECTORS | | | | 4,815 EA |
| **Bid Price** | **8.50** | **5.37** | **6.50** | | | |
| Bid Amount | $40,927.50 | $25,856.55 | $31,297.50 | | | |
| 0640 | 712-31.20 | CLEANING, LUBRICATING AND COATING BEARING | | | | 15 EA |
| **Bid Price** | **851.00** | **1346.98** | **3000.00** | | | |
| Bid Amount | $12,765.00 | $20,204.70 | $45,000.00 | | | |
| 0650 | 712-33.00 | EXISTING DIAPHRAGM CONNECTIONS TO FLANGE | | | | LUMP SUM |
| **Lump Sum** | **$30,300.00** | **$61,180.75** | **$35,000.00** | | | |
| 0660 | 712-36.10 | SLAB DRAIN | | | | 34 EA |
| **Bid Price** | **526.00** | **531.83** | **300.00** | | | |
| Bid Amount | $17,884.00 | $18,082.22 | $10,200.00 | | | |
| 0670 | 712-36.20 | DRAINAGE SYSTEM (ON STRUCTURE) | | | | LUMP SUM |
| **Lump Sum** | **$49,900.00** | **$46,298.22** | **$50,000.00** | | | |
| **SECTION TOTALS** | **$1,072,704.00** | **$1,263,910.90** | **$1,278,746.50** | | | |

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|
| **Section 0003: Bridge A09942** | | | | | | |
| 0680 | 216-25.00 | REMOVAL OF EXISTING BRIDGE DECKS | | | | 9,671 SQFT |
| **Bid Price** | **9.50** | **10.79** | **16.00** | | | |
| Bid Amount | $91,874.50 | $104,350.09 | $154,736.00 | | | |
| 0690 | 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | LUMP SUM |
| **Lump Sum** | **$15,200.00** | **$74,832.27** | **$6,000.00** | | | |
| 0700 | 503-10.10 | BRIDGE APPROACH SLAB (BRIDGE) | | | | 179 SQYD |
| **Bid Price** | **162.00** | **150.41** | **200.00** | | | |
| Bid Amount | $28,998.00 | $26,923.39 | $35,800.00 | | | |
| 0710 | 703-42.12 | SLAB ON STEEL | | | | 1,084 SQYD |
| **Bid Price** | **314.00** | **348.83** | **380.00** | | | |
| Bid Amount | $340,376.00 | $378,131.72 | $411,920.00 | | | |
| 0720 | 703-42.15 | SAFETY BARRIER CURB | | | | 595 LF |
| **Bid Price** | **63.50** | **63.58** | **68.00** | | | |
| Bid Amount | $37,782.50 | $37,830.10 | $40,460.00 | | | |
| 0730 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | 10 SQFT |
| **Bid Price** | **142.00** | **205.00** | **140.00** | | | |
| Bid Amount | $1,420.00 | $2,050.00 | $1,400.00 | | | |
| 0740 | 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | 10 SQFT |
| **Bid Price** | **142.00** | **205.00** | **120.00** | | | |
| Bid Amount | $1,420.00 | $2,050.00 | $1,200.00 | | | |
| 0750 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | LUMP SUM |
| **Lump Sum** | **$13,500.00** | **$12,474.00** | **$14,000.00** | | | |
| 0760 | 712-11.59 | SHEAR CONNECTORS | | | | 1,836 EA |
| **Bid Price** | **9.00** | **5.73** | **7.00** | | | |
| Bid Amount | $16,524.00 | $10,520.28 | $12,852.00 | | | |
| 0770 | 712-31.20 | CLEANING, LUBRICATING AND COATING BEARING | | | | 12 EA |
| **Bid Price** | **851.00** | **1436.94** | **3100.00** | | | |
| Bid Amount | $10,212.00 | $17,243.28 | $37,200.00 | | | |
| 0780 | 712-33.00 | EXISTING DIAPHRAGM CONNECTIONS TO FLANGE | | | | LUMP SUM |
| **Lump Sum** | **$29,300.00** | **$60,669.04** | **$35,000.00** | | | |
| 0790 | 712-36.10 | SLAB DRAIN | | | | 24 EA |
| **Bid Price** | **526.00** | **768.05** | **350.00** | | | |
| Bid Amount | $12,624.00 | $18,433.20 | $8,400.00 | | | |
| **SECTION TOTALS** | **$599,231.00** | **$745,507.37** | **$758,968.00** | | | |
| **Project Totals - J4I2383** | | | | | | |
| | **$2,266,667.55** | **$2,613,551.00** | **$2,607,593.80** | | | |

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4S3068: Bridge Deck Replacement

### Section 0004: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0800 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$13,100.00** | **$50,000.00** | **$15,000.00** | | | | |
| 0810 | 502-13.40 | TYPE A2 SHOULDER | | | | | 24 SQYD |
| **Bid Price** | **269.00** | **239.82** | **240.00** | | | | |
| Bid Amount | $6,456.00 | $5,755.68 | $5,760.00 | | | | |
| 0820 | 606-10.10 | GUARDRAIL TYPE A | | | | | 25 LF |
| **Bid Price** | **26.00** | **24.26** | **26.00** | | | | |
| Bid Amount | $650.00 | $606.50 | $650.00 | | | | |
| 0830 | 606-21.00 | BRIDGE ANCHOR SECTION (CURB TYPE) | | | | | 1 EA |
| **Bid Price** | **1780.00** | **1650.21** | **1800.00** | | | | |
| Bid Amount | $1,780.00 | $1,650.21 | $1,800.00 | | | | |
| 0840 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | | 1 EA |
| **Bid Price** | **372.00** | **344.34** | **375.00** | | | | |
| Bid Amount | $372.00 | $344.34 | $375.00 | | | | |
| 0850 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | | 1 EA |
| **Bid Price** | **2090.00** | **1938.96** | **2100.00** | | | | |
| Bid Amount | $2,090.00 | $1,938.96 | $2,100.00 | | | | |
| 0860 | 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | | 107 LF |
| **Bid Price** | **59.00** | **54.81** | **55.00** | | | | |
| Bid Amount | $6,313.00 | $5,864.67 | $5,885.00 | | | | |
| 0870 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$126,000.00** | **$257,266.00** | **$320,000.00** | | | | |
| 0880 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 217 LF |
| **Bid Price** | **0.30** | **0.15** | **0.07** | | | | |
| Bid Amount | $65.10 | $32.55 | $15.19 | | | | |
| 0890 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 866 LF |
| **Bid Price** | **0.30** | **0.15** | **0.07** | | | | |
| Bid Amount | $259.80 | $129.90 | $60.62 | | | | |
| 0900 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | **$9,070.00** | **$4,725.00** | **$14,000.00** | | | | |
| 0910 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 0.10 ACRE |
| **Bid Price** | **9640.00** | **11812.50** | **11500.00** | | | | |
| Bid Amount | $964.00 | $1,181.25 | $1,150.00 | | | | |
| 0920 | 806-10.19 | SILT FENCE | | | | | 394 LF |
| **Bid Price** | **2.50** | **2.78** | **2.80** | | | | |
| Bid Amount | $985.00 | $1,095.32 | $1,103.20 | | | | |

# TABULATION OF BIDS

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|

## Section 0005: Lighting

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0930 | 901-99.01 | MISC. LIGHTING POLE RELOCATIONS | | | | | LUMP SUM |
| **Lump Sum** | **$10,800.00** | **$10,079.90** | **$11,000.00** | | | | |

## Section 0006: Bridge A28421

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0940 | 206-10.00 | CLASS 1 EXCAVATION | | | | | 160 CUYD |
| **Bid Price** | **41.50** | **165.00** | **43.00** | | | | |
| Bid Amount | $6,640.00 | $26,400.00 | $6,880.00 | | | | |
| 0950 | 206-55.00 | TEMPORARY SHORING | | | | | LUMP SUM |
| **Lump Sum** | **$19,100.00** | **$53,000.00** | **$30,000.00** | | | | |
| 0960 | 216-25.00 | REMOVAL OF EXISTING BRIDGE DECKS | | | | | 23,001 SQFT |
| **Bid Price** | **8.50** | **17.05** | **21.25** | | | | |
| Bid Amount | $195,508.50 | $392,167.05 | $488,771.25 | | | | |
| 0970 | 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$35,500.00** | **$156,899.00** | **$30,000.00** | | | | |
| 0980 | 503-10.10 | BRIDGE APPROACH SLAB (BRIDGE) | | | | | 327 SQYD |
| **Bid Price** | **194.00** | **179.97** | **240.00** | | | | |
| Bid Amount | $63,438.00 | $58,850.19 | $78,480.00 | | | | |
| 0990 | 607-99.03 | MISC. ORNAMENTAL PEDESTRIAN FENCE | | | | | 410 LF |
| **Bid Price** | **99.00** | **91.61** | **90.00** | | | | |
| Bid Amount | $40,590.00 | $37,560.10 | $36,900.00 | | | | |
| 1000 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 61.50 CUYD |
| **Bid Price** | **1290.00** | **1100.00** | **2500.00** | | | | |
| Bid Amount | $79,335.00 | $67,650.00 | $153,750.00 | | | | |
| 1010 | 703-42.12 | SLAB ON STEEL | | | | | 2,557 SQYD |
| **Bid Price** | **277.00** | **347.22** | **320.00** | | | | |
| Bid Amount | $708,289.00 | $887,841.54 | $818,240.00 | | | | |
| 1020 | 703-42.15 | SAFETY BARRIER CURB | | | | | 820 LF |
| **Bid Price** | **99.50** | **105.67** | **135.00** | | | | |
| Bid Amount | $81,590.00 | $86,649.40 | $110,700.00 | | | | |
| 1030 | 703-44.30 | SIDEWALK (BRIDGES) | | | | | 2,668 SQFT |
| **Bid Price** | **13.00** | **19.26** | **11.00** | | | | |
| Bid Amount | $34,684.00 | $51,385.68 | $29,348.00 | | | | |
| 1040 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | | 10 SQFT |
| **Bid Price** | **142.00** | **205.00** | **120.00** | | | | |
| Bid Amount | $1,420.00 | $2,050.00 | $1,200.00 | | | | |
| 1050 | 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | | 10 SQFT |
| **Bid Price** | **142.00** | **205.00** | **110.00** | | | | |
| Bid Amount | $1,420.00 | $2,050.00 | $1,100.00 | | | | |
| 1060 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 2,520 LB |
| **Bid Price** | **2.00** | **1.04** | **1.25** | | | | |
| Bid Amount | $5,040.00 | $2,620.80 | $3,150.00 | | | | |

CONTRACT ID: 150515-CC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C04 | | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 1070 | 706-10.70 | MECHANICAL BAR SPLICE | | | | | 1,445 EA |
| **Bid Price** | | **20.00** | **35.50** | **23.00** | | | |
| Bid Amount | | $28,900.00 | $51,297.50 | $33,235.00 | | | |
| 1080 | 707-99.01 | MISC. CONDUIT SYSTEM ON STRUCTURE (KCPL) | | | | | LUMP SUM |
| **Lump Sum** | | **$139,000.00** | **$129,336.21** | **$140,000.00** | | | |
| 1090 | 707-99.01 | MISC. CONDUIT SYSTEM ON STRUCTURE (KCMO) | | | | | LUMP SUM |
| **Lump Sum** | | **$2,810.00** | **$14,393.33** | **$16,500.00** | | | |
| 1100 | 710-10.00 | REINFORCING STEEL (EPOXY COATED) | | | | | 6,360 LB |
| **Bid Price** | | **1.50** | **1.07** | **1.40** | | | |
| Bid Amount | | $9,540.00 | $6,805.20 | $8,904.00 | | | |
| 1110 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | | LUMP SUM |
| **Lump Sum** | | **$9,950.00** | **$9,213.75** | **$9,000.00** | | | |
| 1120 | 712-11.59 | SHEAR CONNECTORS | | | | | 7,014 EA |
| **Bid Price** | | **8.50** | **5.69** | **7.25** | | | |
| Bid Amount | | $59,619.00 | $39,909.66 | $50,851.50 | | | |
| 1130 | 712-31.00 | CLEANING AND COATING EXISTING BEARINGS | | | | | 14 EA |
| **Bid Price** | | **851.00** | **787.50** | **1200.00** | | | |
| Bid Amount | | $11,914.00 | $11,025.00 | $16,800.00 | | | |
| 1140 | 712-31.20 | CLEANING, LUBRICATING AND COATING BEARING | | | | | 14 EA |
| **Bid Price** | | **851.00** | **1372.70** | **3000.00** | | | |
| Bid Amount | | $11,914.00 | $19,217.80 | $42,000.00 | | | |
| 1150 | 712-33.00 | EXISTING DIAPHRAGM CONNECTIONS TO FLANGE | | | | | LUMP SUM |
| **Lump Sum** | | **$65,200.00** | **$125,338.51** | **$75,000.00** | | | |
| 1160 | 712-36.10 | SLAB DRAIN | | | | | 48 EA |
| **Bid Price** | | **526.00** | **475.00** | **1600.00** | | | |
| Bid Amount | | $25,248.00 | $22,800.00 | $76,800.00 | | | |
| 1170 | 712-52.00 | SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL | | | | | 2,000 SQFT |
| **Bid Price** | | **27.00** | **25.20** | **25.00** | | | |
| Bid Amount | | $54,000.00 | $50,400.00 | $50,000.00 | | | |
| 1180 | 712-52.10 | FIELD APPLICATION OF INORGANIC ZINC PRIMER | | | | | 2,000 SQFT |
| **Bid Price** | | **4.50** | **4.20** | **4.20** | | | |
| Bid Amount | | $9,000.00 | $8,400.00 | $8,400.00 | | | |
| 1190 | 712-53.65A | INTERMEDIATE FIELD COAT (SYSTEM G) | | | | | 2,000 SQFT |
| **Bid Price** | | **4.50** | **4.20** | **4.20** | | | |
| Bid Amount | | $9,000.00 | $8,400.00 | $8,400.00 | | | |
| 1200 | 712-53.70A | FINISH FIELD COAT (SYSTEM G) | | | | | 2,000 SQFT |
| **Bid Price** | | **4.50** | **4.20** | **4.20** | | | |
| Bid Amount | | $9,000.00 | $8,400.00 | $8,400.00 | | | |
| 1210 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | | **3690.00** | **7500.00** | **2500.00** | | | |
| Bid Amount | | $7,380.00 | $15,000.00 | $5,000.00 | | | |

# TABULATION OF BIDS

| Call No: C04 | Phillips Hardy, Inc. Low Bid | Clarkson Construction Company & Comanche | L. G. Barcus and Sons, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|
| 1220 717-20.01 | STRIP SEAL EXPANSION JOINT SYSTEM | | | | | 123 LF |
| **Bid Price** | **508.00** | **425.00** | **600.00** | | | |
| Bid Amount | $62,484.00 | $52,275.00 | $73,800.00 | | | |
| **SECTION TOTALS** | **$1,787,513.50** | **$2,397,335.72** | **$2,411,609.75** | | | |

## Project Totals - J4S3068

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,966,418.40** | **$2,738,006.00** | **$2,790,508.76** | | | |

## Contract Totals - 150515-C04

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$4,233,085.95** | **$5,351,557.00** | **$5,398,102.56** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

**Vendor Ranking**



**Call Order:** C05
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C05
**District(s):** Kansas City
**Contract Time:** 11/21/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** CASS

**Contract Description:** J4P2247,J4P2247B - ROUTES 49, 211th ST - CASS COUNTY

**Project(s):** FAF-71-4 (118), FAS S300(78)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010825 | Phillips Hardy, Inc. | $8,896,882.99 | 100.00% | |
| 2 | 0010445 | Emery Sapp & Sons, Inc. | $9,234,712.72 | 103.80% | |
| 3 | 0011540 | Lehman Construction, LLC | $9,538,640.25 | 107.21% | |
| 4 | 0010110 | L. G. Barcus and Sons, Inc. | $9,590,058.26 | 107.79% | |
| 5 | 0025982 | Miles Excavating, Inc. | $10,043,713.35 | 112.89% | |
| 6 | 0010739 | Radmacher Brothers Excavating Co., Inc. | $10,386,955.02 | 116.75% | |

# Project awarded to Emery Sapp & Sons, Inc. due to Life Cycle Cost Adjustment Factor

Life Cycle Cost Adjustment Factor to be applied to (J4P2247) Alternate A is $109,800, Alternate C is $40,500, Alternate E is $183,800, Alternate G is $1,100, and (J4P2247B) Alternate A is $58,400

CONTRACT ID: 150515-C(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|

## Project J4P2247: Grading, pavement and bridge

### Section 0001: Roadway Items - J4P2247

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 201-30.00 | CLEARING AND GRUBBING | | | | 29 ACRE |
| **Bid Price** | **1.00** | **2410.00** | **3360.00** | **2500.00** | **6971.68** | **4037.15** |
| Bid Amount | $29.00 | $69,890.00 | $97,440.00 | $72,500.00 | $202,178.72 | $117,077.35 |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$45,000.00** | **$74,100.00** | **$110,700.00** | **$45,000.00** | **$32,245.28** | **$71,153.00** |
| 0030 | 202-40.17 | REMOVAL OF MISCELLANEOUS ACM (FRIABLE) | | | | 2 LF |
| **Bid Price** | **10.00** | **10.00** | **30.00** | **500.00** | **263.83** | **51.50** |
| Bid Amount | $20.00 | $20.00 | $60.00 | $1,000.00 | $527.66 | $103.00 |
| 0040 | 202-40.40 | REMOVAL OF MISCELLANEOUS ACM (FRIABLE) | | | | 32 SQFT |
| **Bid Price** | **10.00** | **10.00** | **30.00** | **50.00** | **49.47** | **26.25** |
| Bid Amount | $320.00 | $320.00 | $960.00 | $1,600.00 | $1,583.04 | $840.00 |
| 0050 | 202-40.43 | REMOVAL OF MISCELLANEOUS ACM (NON-FRIABLE) | | | | 57 SQFT |
| **Bid Price** | **10.00** | **10.00** | **30.00** | **12.00** | **10.64** | **18.90** |
| Bid Amount | $570.00 | $570.00 | $1,710.00 | $684.00 | $606.48 | $1,077.30 |
| 0060 | 202-40.46 | REMOVAL OF CAULKING/GLAZING COMPOUNDS (WINDOWS/DOORS) (CATEG ORY II NONFRIABLE) | | | | 715 LF |
| **Bid Price** | **10.00** | **10.00** | **15.00** | **2.50** | **2.59** | **2.35** |
| Bid Amount | $7,150.00 | $7,150.00 | $10,725.00 | $1,787.50 | $1,851.85 | $1,680.25 |
| 0070 | 202-40.54 | REMOVAL OF TRANSITE (CATEGORY II NON-FRIABLE) | | | | 1,668 LF |
| **Bid Price** | **8.00** | **8.15** | **10.00** | **5.00** | **4.75** | **1.30** |
| Bid Amount | $13,344.00 | $13,594.20 | $16,680.00 | $8,340.00 | $7,923.00 | $2,168.40 |
| 0080 | 202-40.70 | REMOVAL OF FLOOR SHEETING ACM ON WOOD (FRIABLE) | | | | 30 SQFT |
| **Bid Price** | **10.00** | **10.00** | **20.00** | **60.00** | **61.56** | **16.00** |
| Bid Amount | $300.00 | $300.00 | $600.00 | $1,800.00 | $1,846.80 | $480.00 |
| 0090 | 202-60.10 | TANK REMOVAL AND DISPOSAL | | | | 1 EA |
| **Bid Price** | **3500.00** | **1140.00** | **3000.00** | **5000.00** | **2997.53** | **2484.00** |
| Bid Amount | $3,500.00 | $1,140.00 | $3,000.00 | $5,000.00 | $2,997.53 | $2,484.00 |
| 0100 | 202-70.00 | DISPOSAL AND PLUGGING OF WELLS | | | | 2 EA |
| **Bid Price** | **1500.00** | **1400.00** | **4500.00** | **2500.00** | **2074.11** | **1050.00** |
| Bid Amount | $3,000.00 | $2,800.00 | $9,000.00 | $5,000.00 | $4,148.22 | $2,100.00 |
| 0110 | 202-80.00 | PLUGGING AND DISPOSAL OF SEPTIC TANKS | | | | 2 EA |
| **Bid Price** | **3500.00** | **1400.00** | **3200.00** | **2500.00** | **3440.96** | **1827.55** |
| Bid Amount | $7,000.00 | $2,800.00 | $6,400.00 | $5,000.00 | $6,881.92 | $3,655.10 |
| 0120 | 202-99.07 | MISC. REMOVAL OF TRANSITE (CAT II) (NON-FRIABL E) | | | | 340 CUYD |
| **Bid Price** | **325.00** | **332.00** | **40.00** | **58.00** | **57.42** | **3.80** |
| Bid Amount | $110,500.00 | $112,880.00 | $13,600.00 | $19,720.00 | $19,522.80 | $1,292.00 |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 0130 202-99.50 | DEMOLITION AND REMOVAL OF BUILDINGS DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL 10 | | | | | LUMP SUM |
| **Lump Sum** | **$9,500.00** | **$24,600.00** | **$17,000.00** | **$16,950.00** | **$13,273.76** | **$14,398.60** |
| 0140 202-99.50 | DEMOLITION AND REMOVAL OF BUILDINGS DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL 5 | | | | | LUMP SUM |
| **Lump Sum** | **$19,500.00** | **$18,800.00** | **$29,700.00** | **$13,725.00** | **$9,464.78** | **$12,607.00** |
| 0150 202-99.50 | DEMOLITION AND REMOVAL OF BUILDINGS DEMOLITION AND REMOVAL OF BUILDINGS - PARCEL 12 | | | | | LUMP SUM |
| **Lump Sum** | **$9,800.00** | **$14,700.00** | **$7,000.00** | **$7,800.00** | **$9,464.78** | **$16,230.85** |
| 0160 203-10.00 | CLASS A EXCAVATION | | | | | 116,614 CUYD |
| **Bid Price** | **4.50** | **4.70** | **3.50** | **5.35** | **5.23** | **7.55** |
| Bid Amount | $524,763.00 | $548,085.80 | $408,149.00 | $623,884.90 | $609,891.22 | $880,435.70 |
| 0170 203-55.00 | EMBANKMENT IN PLACE | | | | | 64,462 CUYD |
| **Bid Price** | **7.30** | **4.55** | **7.50** | **6.10** | **8.73** | **10.80** |
| Bid Amount | $470,572.60 | $293,302.10 | $483,465.00 | $393,218.20 | $562,753.26 | $696,189.60 |
| 0180 203-60.00 | COMPACTING EMBANKMENT | | | | | 111,578 CUYD |
| **Bid Price** | **0.55** | **0.70** | **1.00** | **1.70** | **1.97** | **0.75** |
| Bid Amount | $61,367.90 | $78,104.60 | $111,578.00 | $189,682.60 | $219,808.66 | $83,683.50 |
| 0190 203-70.75 | COMPACTING IN CUT | | | | | 98.50 STA |
| **Bid Price** | **390.00** | **367.00** | **550.00** | **506.00** | **1079.81** | **788.70** |
| Bid Amount | $38,415.00 | $36,149.50 | $54,175.00 | $49,841.00 | $106,361.29 | $77,686.95 |
| 0200 205-10.10 | MODIFIED SUBGRADE | | | | | 4,857 SQYD |
| **Bid Price** | **6.35** | **4.60** | **7.00** | **2.70** | **7.65** | **3.50** |
| Bid Amount | $30,841.95 | $22,342.20 | $33,999.00 | $13,113.90 | $37,156.05 | $16,999.50 |
| 0210 206-30.00 | CLASS 3 EXCAVATION | | | | | 1,959 CUYD |
| **Bid Price** | **6.20** | **12.00** | **18.00** | **7.56** | **21.26** | **7.90** |
| Bid Amount | $12,145.80 | $23,508.00 | $35,262.00 | $14,810.04 | $41,648.34 | $15,476.10 |
| 0220 206-33.00 | CLASS 4 EXCAVATION | | | | | 1,746 CUYD |
| **Bid Price** | **22.50** | **4.90** | **18.50** | **13.80** | **15.59** | **10.00** |
| Bid Amount | $39,285.00 | $8,555.40 | $32,301.00 | $24,094.80 | $27,220.14 | $17,460.00 |
| 0230 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 47,366 SQYD |
| **Bid Price** | **5.10** | **5.55** | **5.20** | **6.00** | **6.08** | **5.70** |
| Bid Amount | $241,566.60 | $262,881.30 | $246,303.20 | $284,196.00 | $287,985.28 | $269,986.20 |
| 0240 310-10.02 | GRAVEL (A) | | | | | 404 TONS |
| **Bid Price** | **28.00** | **34.50** | **30.00** | **17.10** | **30.93** | **22.55** |
| Bid Amount | $11,312.00 | $13,938.00 | $12,120.00 | $6,908.40 | $12,495.72 | $9,110.20 |
| 0250 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 460 TONS |
| **Bid Price** | **72.40** | **79.50** | **73.00** | **77.69** | **68.60** | **76.00** |
| Bid Amount | $33,304.00 | $36,570.00 | $33,580.00 | $35,737.40 | $31,556.00 | $34,960.00 |
| 0260 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | | 1,480.20 SQYD |
| **Bid Price** | **44.00** | **50.50** | **54.00** | **49.55** | **44.40** | **43.60** |
| Bid Amount | $65,128.80 | $74,750.10 | $79,930.80 | $73,343.91 | $65,720.88 | $64,536.72 |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|---|
| 0270 | 409-40.21 | SEAL COAT AGGREGATE, GRADE C | | | | | 4,097 SQYD |
| **Bid Price** | | **10.00** | **10.00** | **8.00** | **1.00** | **2.11** | **4.45** |
| Bid Amount | | $40,970.00 | $40,970.00 | $32,776.00 | $4,097.00 | $8,644.67 | $18,231.65 |
| 0280 | 502-11.06 | CONCRETE PAVEMENT ( 6 IN. NON-REINF) | | | | | 35.70 SQYD |
| **Bid Price** | | **48.70** | **49.50** | **59.00** | **48.75** | **40.40** | **31.05** |
| Bid Amount | | $1,738.59 | $1,767.15 | $2,106.30 | $1,740.38 | $1,442.28 | $1,108.49 |
| 0290 | 602-99.02 | MISC. STATE RIGHT-OF-WAY ASSEMBLY | | | | | 35 EA |
| **Bid Price** | | **250.00** | **255.00** | **400.00** | **150.00** | **158.30** | **171.00** |
| Bid Amount | | $8,750.00 | $8,925.00 | $14,000.00 | $5,250.00 | $5,540.50 | $5,985.00 |
| 0300 | 602-99.02 | MISC. CITY RIGHT-OF-WAY ASSEMBLY | | | | | 7 EA |
| **Bid Price** | | **220.00** | **255.00** | **400.00** | **200.00** | **158.30** | **171.00** |
| Bid Amount | | $1,540.00 | $1,785.00 | $2,800.00 | $1,400.00 | $1,108.10 | $1,197.00 |
| 0310 | 605-70.00 | AGGREGATE DRAIN | | | | | 56 LF |
| **Bid Price** | | **75.00** | **44.50** | **29.00** | **31.00** | **32.61** | **30.35** |
| Bid Amount | | $4,200.00 | $2,492.00 | $1,624.00 | $1,736.00 | $1,826.16 | $1,699.60 |
| 0320 | 606-01.10 | BULLNOSE GUARDRAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | | **5325.00** | **5720.00** | **5900.00** | **5608.00** | **5619.64** | **5591.25** |
| Bid Amount | | $10,650.00 | $11,440.00 | $11,800.00 | $11,216.00 | $11,239.28 | $11,182.50 |
| 0330 | 606-10.10 | GUARDRAIL TYPE A | | | | | 100 LF |
| **Bid Price** | | **17.65** | **17.50** | **16.00** | **17.00** | **18.63** | **18.55** |
| Bid Amount | | $1,765.00 | $1,750.00 | $1,600.00 | $1,700.00 | $1,863.00 | $1,855.00 |
| 0340 | 606-10.54 | GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN. SPACING | | | | | 275 LF |
| **Bid Price** | | **23.75** | **30.50** | **28.00** | **30.00** | **25.06** | **24.95** |
| Bid Amount | | $6,531.25 | $8,387.50 | $7,700.00 | $8,250.00 | $6,891.50 | $6,861.25 |
| 0350 | 606-22.04A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( NEW CONSTRUCTION ONLY) | | | | | 2 EA |
| **Bid Price** | | **1700.00** | **1770.00** | **1850.00** | **17.40** | **1794.06** | **1785.00** |
| Bid Amount | | $3,400.00 | $3,540.00 | $3,700.00 | $34.80 | $3,588.12 | $3,570.00 |
| 0360 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | | 2 EA |
| **Bid Price** | | **400.00** | **520.00** | **450.00** | **510.00** | **422.14** | **420.00** |
| Bid Amount | | $800.00 | $1,040.00 | $900.00 | $1,020.00 | $844.28 | $840.00 |
| 0370 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | | 2 EA |
| **Bid Price** | | **2000.00** | **2030.00** | **2200.00** | **1993.00** | **2110.67** | **2100.00** |
| Bid Amount | | $4,000.00 | $4,060.00 | $4,400.00 | $3,986.00 | $4,221.34 | $4,200.00 |
| 0380 | 607-10.50 | CHAIN-LINK FENCE (RETAINING WALLS) | | | | | 176 LF |
| **Bid Price** | | **55.00** | **36.50** | **57.00** | **36.00** | **58.48** | **39.90** |
| Bid Amount | | $9,680.00 | $6,424.00 | $10,032.00 | $6,336.00 | $10,292.48 | $7,022.40 |
| 0390 | 607-20.10 | WOVEN WIRE FENCE | | | | | 1,872 LF |
| **Bid Price** | | **11.00** | **11.25** | **9.20** | **11.10** | **9.46** | **28.50** |
| Bid Amount | | $20,592.00 | $21,060.00 | $17,222.40 | $20,779.20 | $17,709.12 | $53,352.00 |
| 0400 | 607-99.03 | MISC. TEMPORARY FENCE | | | | | 1,351 LF |
| **Bid Price** | | **10.00** | **9.80** | **7.00** | **9.75** | **8.27** | **11.40** |
| Bid Amount | | $13,510.00 | $13,239.80 | $9,457.00 | $13,172.25 | $11,172.77 | $15,401.40 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 0410 608-10.00 | CONCRETE MEDIAN | | | | 1,657.80 SQYD | |
| **Bid Price** | **26.40** | **27.00** | **24.00** | **26.45** | **21.47** | **76.15** |
| Bid Amount | $43,765.92 | $44,760.60 | $39,787.20 | $43,848.81 | $35,592.97 | $126,241.47 |
| 0420 608-10.10 | CONCRETE CURB RAMP | | | | 98.10 SQYD | |
| **Bid Price** | **99.00** | **101.00** | **79.00** | **99.50** | **96.00** | **57.15** |
| Bid Amount | $9,711.90 | $9,908.10 | $7,749.90 | $9,760.95 | $9,417.60 | $5,606.42 |
| 0430 608-10.12 | TRUNCATED DOMES | | | | 262 SQFT | |
| **Bid Price** | **31.95** | **32.50** | **33.00** | **32.00** | **25.90** | **12.70** |
| Bid Amount | $8,370.90 | $8,515.00 | $8,646.00 | $8,384.00 | $6,785.80 | $3,327.40 |
| 0440 608-50.07 | PAVED APPROACH, 7 IN. | | | | 216.50 SQYD | |
| **Bid Price** | **56.30** | **57.50** | **27.00** | **56.35** | **61.18** | **72.30** |
| Bid Amount | $12,188.95 | $12,448.75 | $5,845.50 | $12,199.78 | $13,245.47 | $15,652.95 |
| 0450 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | 3,460.60 SQYD | |
| **Bid Price** | **29.40** | **30.00** | **53.00** | **29.45** | **33.56** | **38.15** |
| Bid Amount | $101,741.64 | $103,818.00 | $183,411.80 | $101,914.67 | $116,137.74 | $132,021.89 |
| 0460 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | 1,229 LF | |
| **Bid Price** | **15.30** | **15.50** | **22.00** | **15.35** | **15.85** | **6.35** |
| Bid Amount | $18,803.70 | $19,049.50 | $27,038.00 | $18,865.15 | $19,479.65 | $7,804.15 |
| 0470 609-60.10A | FURNISHING TYPE 1 ROCK DITCH LINER | | | | 49 CUYD | |
| **Bid Price** | **35.00** | **34.00** | **44.00** | **24.30** | **36.72** | **30.90** |
| Bid Amount | $1,715.00 | $1,666.00 | $2,156.00 | $1,190.70 | $1,799.28 | $1,514.10 |
| 0480 609-60.41 | PLACING TYPE 1 ROCK DITCH LINER | | | | 49 CUYD | |
| **Bid Price** | **51.00** | **50.00** | **44.00** | **25.56** | **30.74** | **20.15** |
| Bid Amount | $2,499.00 | $2,450.00 | $2,156.00 | $1,252.44 | $1,506.26 | $987.35 |
| 0490 609-99.03 | MISC. CURB AND GUTTER TYPE CG-1 | | | | 6,347 LF | |
| **Bid Price** | **16.72** | **15.00** | **24.00** | **14.60** | **13.54** | **13.65** |
| Bid Amount | $106,121.84 | $95,205.00 | $152,328.00 | $92,666.20 | $85,938.38 | $86,636.55 |
| 0500 609-99.03 | MISC. MODIFIED CURB AND GUTTER TYPE B | | | | 5,974 LF | |
| **Bid Price** | **20.60** | **19.00** | **27.00** | **18.65** | **14.96** | **18.90** |
| Bid Amount | $123,064.40 | $113,506.00 | $161,298.00 | $111,415.10 | $89,371.04 | $112,908.60 |
| 0510 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 547 CUYD | |
| **Bid Price** | **41.00** | **33.00** | **33.00** | **41.76** | **31.32** | **35.90** |
| Bid Amount | $22,427.00 | $18,051.00 | $18,051.00 | $22,842.72 | $17,132.04 | $19,637.30 |
| 0520 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | 547 CUYD | |
| **Bid Price** | **32.00** | **26.00** | **33.00** | **17.10** | **30.57** | **20.15** |
| Bid Amount | $17,504.00 | $14,222.00 | $18,051.00 | $9,353.70 | $16,721.79 | $11,022.05 |
| 0530 612-20.19 | IMPACT ATTENUATOR (19 SAND BARRELS) | | | | 2 EA | |
| **Bid Price** | **4000.00** | **4080.00** | **4000.00** | **2950.00** | **4221.34** | **4200.00** |
| Bid Amount | $8,000.00 | $8,160.00 | $8,000.00 | $5,900.00 | $8,442.68 | $8,400.00 |
| 0540 612-20.20 | REPLACEMENT SAND BARREL | | | | 4 EA | |
| **Bid Price** | **300.00** | **306.00** | **300.00** | **300.00** | **316.60** | **315.00** |
| Bid Amount | $1,200.00 | $1,224.00 | $1,200.00 | $1,200.00 | $1,266.40 | $1,260.00 |

# TABULATION OF BIDS

| Call No: C05 | | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|---|
| 0550 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 927 SQFT |
| **Bid Price** | | **10.00** | **10.00** | **10.00** | **22.00** | **10.55** | **10.50** |
| Bid Amount | | $9,270.00 | $9,270.00 | $9,270.00 | $20,394.00 | $9,779.85 | $9,733.50 |
| 0560 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 4 EA |
| **Bid Price** | | **85.00** | **86.50** | **85.00** | **150.00** | **89.70** | **89.25** |
| Bid Amount | | $340.00 | $346.00 | $340.00 | $600.00 | $358.80 | $357.00 |
| 0570 | 616-10.09 | FLAG ASSEMBLY | | | | | 14 EA |
| **Bid Price** | | **35.00** | **35.50** | **35.00** | **50.00** | **36.94** | **36.75** |
| Bid Amount | | $490.00 | $497.00 | $490.00 | $700.00 | $517.16 | $514.50 |
| 0580 | 616-10.10 | RELOCATED SIGNS | | | | | 272 SQFT |
| **Bid Price** | | **10.00** | **10.00** | **10.00** | **3.00** | **10.55** | **10.50** |
| Bid Amount | | $2,720.00 | $2,720.00 | $2,720.00 | $816.00 | $2,869.60 | $2,856.00 |
| 0590 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 204 EA |
| **Bid Price** | | **37.00** | **37.50** | **37.00** | **95.00** | **39.05** | **38.85** |
| Bid Amount | | $7,548.00 | $7,650.00 | $7,548.00 | $19,380.00 | $7,966.20 | $7,925.40 |
| 0600 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 26 EA |
| **Bid Price** | | **225.00** | **230.00** | **225.00** | **390.00** | **237.45** | **236.25** |
| Bid Amount | | $5,850.00 | $5,980.00 | $5,850.00 | $10,140.00 | $6,173.70 | $6,142.50 |
| 0610 | 616-10.40 | FLASHING ARROW PANEL | | | | | 2 EA |
| **Bid Price** | | **2000.00** | **2040.00** | **2000.00** | **5500.00** | **2110.67** | **2100.00** |
| Bid Amount | | $4,000.00 | $4,080.00 | $4,000.00 | $11,000.00 | $4,221.34 | $4,200.00 |
| 0620 | 616-10.55 | SEQUENTIAL FLASHING WARNING LIGHT | | | | | 28 EA |
| **Bid Price** | | **200.00** | **204.00** | **200.00** | **265.00** | **211.06** | **210.00** |
| Bid Amount | | $5,600.00 | $5,712.00 | $5,600.00 | $7,420.00 | $5,909.68 | $5,880.00 |
| 0630 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | | **9000.00** | **9180.00** | **9000.00** | **3750.00** | **9497.99** | **9450.00** |
| Bid Amount | | $18,000.00 | $18,360.00 | $18,000.00 | $7,500.00 | $18,995.98 | $18,900.00 |
| 0640 | 617-31.00 | CONCRETE TRAFFIC BARRIER, TYPE D | | | | | 292 LF |
| **Bid Price** | | **90.00** | **55.00** | **82.00** | **89.67** | **90.00** | **72.10** |
| Bid Amount | | $26,280.00 | $16,060.00 | $23,944.00 | $26,183.64 | $26,280.00 | $21,053.20 |
| 0650 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 1,952 LF |
| **Bid Price** | | **23.75** | **24.00** | **24.00** | **23.75** | **22.16** | **23.20** |
| Bid Amount | | $46,360.00 | $46,848.00 | $46,848.00 | $46,360.00 | $43,256.32 | $45,286.40 |
| 0660 | 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 3,269 LF |
| **Bid Price** | | **5.55** | **5.65** | **6.00** | **5.55** | **15.83** | **11.80** |
| Bid Amount | | $18,142.95 | $18,469.85 | $19,614.00 | $18,142.95 | $51,748.27 | $38,574.20 |
| 0670 | 617-99.02 | MISC. PERMANENT BARRIER HEIGHT TRANSITION | | | | | 4 EA |
| **Bid Price** | | **3500.00** | **4640.00** | **3300.00** | **13725.52** | **4500.00** | **5784.80** |
| Bid Amount | | $14,000.00 | $18,560.00 | $13,200.00 | $54,902.08 | $18,000.00 | $23,139.20 |
| 0680 | 617-99.03 | MISC. TEMPORARY TRAFFIC BARRIER TIE-DOWN (SPEC IAL) | | | | | 855 LF |
| **Bid Price** | | **34.85** | **35.50** | **35.00** | **34.85** | **48.02** | **17.50** |
| Bid Amount | | $29,796.75 | $30,352.50 | $29,925.00 | $29,796.75 | $41,057.10 | $14,962.50 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 0690 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$615,000.00** | **$525,280.00** | **$160,000.00** | **$715,000.00** | **$521,103.02** | **$544,786.00** |
| 0700 | 619-10.00 | PAVEMENT EDGE TREATMENT | | | | 2,278 LF |
| **Bid Price** | **1.15** | **3.55** | **4.50** | **3.14** | **11.78** | **4.20** |
| Bid Amount | $2,619.70 | $8,086.90 | $10,251.00 | $7,152.92 | $26,834.84 | $9,567.60 |
| 0710 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 179 LF |
| **Bid Price** | **21.40** | **22.00** | **21.40** | **25.00** | **22.58** | **22.45** |
| Bid Amount | $3,830.60 | $3,938.00 | $3,830.60 | $4,475.00 | $4,041.82 | $4,018.55 |
| 0720 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | 28 EA |
| **Bid Price** | **360.00** | **367.00** | **360.00** | **500.00** | **379.91** | **273.00** |
| Bid Amount | $10,080.00 | $10,276.00 | $10,080.00 | $14,000.00 | $10,637.48 | $7,644.00 |
| 0730 | 620-51.31 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW | | | | 36 EA |
| **Bid Price** | **240.00** | **245.00** | **240.00** | **500.00** | **253.28** | **252.00** |
| Bid Amount | $8,640.00 | $8,820.00 | $8,640.00 | $18,000.00 | $9,118.08 | $9,072.00 |
| 0740 | 620-51.32 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGH T-LEFT/RIGHT ARROW | | | | 2 EA |
| **Bid Price** | **520.00** | **530.00** | **520.00** | **1000.00** | **548.78** | **546.00** |
| Bid Amount | $1,040.00 | $1,060.00 | $1,040.00 | $2,000.00 | $1,097.56 | $1,092.00 |
| 0750 | 620-51.33 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY) | | | | 5 EA |
| **Bid Price** | **400.00** | **408.00** | **400.00** | **500.00** | **422.14** | **420.00** |
| Bid Amount | $2,000.00 | $2,040.00 | $2,000.00 | $2,500.00 | $2,110.70 | $2,100.00 |
| 0760 | 620-51.35 | TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. | | | | 6 EA |
| **Bid Price** | **195.00** | **199.00** | **195.00** | **650.00** | **205.79** | **204.75** |
| Bid Amount | $1,170.00 | $1,194.00 | $1,170.00 | $3,900.00 | $1,234.74 | $1,228.50 |
| 0770 | 620-51.40 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES | | | | 41 EA |
| **Bid Price** | **27.50** | **28.00** | **27.50** | **125.00** | **29.02** | **28.90** |
| Bid Amount | $1,127.50 | $1,148.00 | $1,127.50 | $5,125.00 | $1,189.82 | $1,184.90 |
| 0780 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 2,403 LF |
| **Bid Price** | **0.28** | **0.29** | **0.28** | **0.50** | **0.30** | **0.30** |
| Bid Amount | $672.84 | $696.87 | $672.84 | $1,201.50 | $720.90 | $720.90 |
| 0790 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 3,835 LF |
| **Bid Price** | **0.28** | **0.29** | **0.28** | **0.50** | **0.30** | **0.30** |
| Bid Amount | $1,073.80 | $1,112.15 | $1,073.80 | $1,917.50 | $1,150.50 | $1,150.50 |
| 0800 | 620-61.08 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE | | | | 74 LF |
| **Bid Price** | **1.15** | **1.15** | **1.15** | **1.00** | **1.21** | **1.20** |
| Bid Amount | $85.10 | $85.10 | $85.10 | $74.00 | $89.54 | $88.80 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 0810 620-61.25 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW | | | | | 123 LF |
| **Bid Price** | **3.00** | **3.05** | **3.00** | **5.00** | **3.17** | **3.15** |
| Bid Amount | $369.00 | $375.15 | $369.00 | $615.00 | $389.91 | $387.45 |
| 0820 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 42,430 LF |
| **Bid Price** | **0.47** | **0.48** | **0.47** | **0.75** | **0.50** | **0.50** |
| Bid Amount | $19,942.10 | $20,366.40 | $19,942.10 | $31,822.50 | $21,215.00 | $21,215.00 |
| 0830 620-99.03 | MISC. 6 IN. WHITE HIGH BUILD WATERBORNE PAVEME NT MARKING PAINT | | | | | 18,554 LF |
| **Bid Price** | **0.43** | **0.44** | **0.43** | **0.35** | **0.45** | **0.45** |
| Bid Amount | $7,978.22 | $8,163.76 | $7,978.22 | $6,493.90 | $8,349.30 | $8,349.30 |
| 0840 620-99.03 | MISC. 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | | 9,535 LF |
| **Bid Price** | **0.43** | **0.44** | **0.43** | **0.35** | **0.45** | **0.45** |
| Bid Amount | $4,100.05 | $4,195.40 | $4,100.05 | $3,337.25 | $4,290.75 | $4,290.75 |
| 0850 620-99.03 | MISC. 12 IN. WHITE HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | | 3,107 LF |
| **Bid Price** | **1.20** | **1.20** | **1.20** | **0.75** | **1.27** | **1.25** |
| Bid Amount | $3,728.40 | $3,728.40 | $3,728.40 | $2,330.25 | $3,945.89 | $3,883.75 |
| 0860 620-99.03 | MISC. TEMPORARY PAVEMENT MARKING | | | | | 28,757 LF |
| **Bid Price** | **0.24** | **0.24** | **0.24** | **0.80** | **0.25** | **0.25** |
| Bid Amount | $6,901.68 | $6,901.68 | $6,901.68 | $23,005.60 | $7,189.25 | $7,189.25 |
| 0870 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 1,241 SQYD |
| **Bid Price** | **3.60** | **3.65** | **3.00** | **11.42** | **7.70** | **2.30** |
| Bid Amount | $4,467.60 | $4,529.65 | $3,723.00 | $14,172.22 | $9,555.70 | $2,854.30 |
| 0880 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | **$73,000.00** | **$52,400.00** | **$41,330.00** | **$41,330.00** | **$43,616.90** | **$43,396.50** |
| 0890 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 21.60 ACRE |
| **Bid Price** | **1880.00** | **1190.00** | **2050.00** | **1490.00** | **1231.58** | **1225.35** |
| Bid Amount | $40,608.00 | $25,704.00 | $44,280.00 | $32,184.00 | $26,602.13 | $26,467.56 |
| 0900 806-10.05 | ROCK DITCH CHECK | | | | | 2,302 LF |
| **Bid Price** | **13.60** | **15.50** | **12.50** | **11.31** | **14.35** | **12.80** |
| Bid Amount | $31,307.20 | $35,681.00 | $28,775.00 | $26,035.62 | $33,033.70 | $29,465.60 |
| 0910 806-10.07A | CURB INLET CHECK | | | | | 23 EACH |
| **Bid Price** | **135.00** | **61.00** | **165.00** | **42.50** | **63.32** | **63.00** |
| Bid Amount | $3,105.00 | $1,403.00 | $3,795.00 | $977.50 | $1,456.36 | $1,449.00 |
| 0920 806-10.10A | TYPE B BERM | | | | | 7,466 LF |
| **Bid Price** | **1.80** | **2.25** | **5.00** | **4.70** | **2.11** | **1.95** |
| Bid Amount | $13,438.80 | $16,798.50 | $37,330.00 | $35,090.20 | $15,753.26 | $14,558.70 |
| 0930 806-10.11 | SLOPE DRAINS | | | | | 1,394 LF |
| **Bid Price** | **6.35** | **22.50** | **24.00** | **8.43** | **24.73** | **15.50** |
| Bid Amount | $8,851.90 | $31,365.00 | $33,456.00 | $11,751.42 | $34,473.62 | $21,607.00 |
| 0940 806-10.16 | SEDIMENT REMOVAL | | | | | 146 CUYD |
| **Bid Price** | **35.00** | **62.00** | **16.00** | **31.54** | **32.60** | **12.85** |
| Bid Amount | $5,110.00 | $9,052.00 | $2,336.00 | $4,604.84 | $4,759.60 | $1,876.10 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 0950 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | 18.60 ACRE | |
| **Bid Price** | **1290.00** | **1190.00** | **1400.00** | **850.00** | **1231.58** | **1225.35** |
| Bid Amount | $23,994.00 | $22,134.00 | $26,040.00 | $15,810.00 | $22,907.39 | $22,791.51 |
| 0960 806-10.19 | SILT FENCE | | | | 3,558 LF | |
| **Bid Price** | **1.66** | **0.97** | **2.30** | **1.45** | **1.00** | **1.00** |
| Bid Amount | $5,906.28 | $3,451.26 | $8,183.40 | $5,159.10 | $3,558.00 | $3,558.00 |
| 0970 806-41.20 | TYPE 1 EROSION CONTROL BLANKET | | | | 416 SQYD | |
| **Bid Price** | **1.86** | **1.95** | **2.75** | **2.00** | **2.04** | **2.00** |
| Bid Amount | $773.76 | $811.20 | $1,144.00 | $832.00 | $848.64 | $832.00 |
| 0980 806-41.21 | TYPE 2 EROSION CONTROL BLANKET | | | | 616 SQYD | |
| **Bid Price** | **1.87** | **1.95** | **3.25** | **2.00** | **2.04** | **2.00** |
| Bid Amount | $1,151.92 | $1,201.20 | $2,002.00 | $1,232.00 | $1,256.64 | $1,232.00 |
| 0990 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | LUMP SUM | |
| **Lump Sum** | **$93,000.00** | **$17,200.00** | **$200,000.00** | **$15,000.00** | **$9,497.99** | **$64,980.00** |
| **SECTION TOTALS** | **$3,546,947.89** | **$3,335,819.57** | **$3,474,007.79** | **$3,736,714.24** | **$3,895,497.19** | **$4,141,959.76** |

## Section 0002: ALT A - MAINLINE ASPH PVMT I-49 AND RAMPS

| | | | | | | |
|---|---|---|---|---|---|---|
| 1000 403-99.05 | MISC. 10 INCHES, ASPHALTIC CONCRETE PAVEMENT S P125C | | | | 7,207 SQYD | |
| **Bid Price** | | **34.00** | | **33.45** | | |
| Bid Amount | | $245,038.00 | | $241,074.15 | | |
| 1010 403-99.05 | MISC. 9 INCHES, ASPHALTIC CONCRETE PAVEMENT SP 125C | | | | 5,668.20 SQYD | |
| **Bid Price** | | **30.50** | | **29.91** | | |
| Bid Amount | | $172,880.10 | | $169,535.86 | | |
| **SECTION TOTALS** | **$0.00** | **$417,918.10** | **$0.00** | **$410,610.01** | **$0.00** | **$0.00** |

## Section 0003: ALT B - MAINLINE CONC PVMT I-49 AND RAMPS

| | | | | | | |
|---|---|---|---|---|---|---|
| 1020 502-13.08 | CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS) | | | | 5,668.20 SQYD | |
| **Bid Price** | **40.80** | | **45.00** | | **44.10** | **40.55** |
| Bid Amount | $231,262.56 | | $255,069.00 | | $249,967.62 | $229,845.51 |
| 1030 502-13.32 | CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS) | | | | 7,207 SQYD | |
| **Bid Price** | **38.50** | | **48.00** | | **45.58** | **42.95** |
| Bid Amount | $277,469.50 | | $345,936.00 | | $328,495.06 | $309,540.65 |
| **SECTION TOTALS** | **$508,732.06** | **$0.00** | **$601,005.00** | **$0.00** | **$578,462.68** | **$539,386.16** |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Section 0004: ALT C - SHOULDERS ASPH I-49 AND RAMPS** | | | | | | |
| 1040 401-01.50 TYPE A2 SHOULDER | | | | | 8,089.20 SQYD | |
| **Bid Price** | | **30.00** | | **20.27** | | |
| Bid Amount | | $242,676.00 | | $163,968.08 | | |
| **Section 0005: ALT D - SHOULDERS CONC I-49 AND RAMPS** | | | | | | |
| 1050 502-13.40 TYPE A2 SHOULDER | | | | | 8,089.20 SQYD | |
| **Bid Price** | **30.50** | | **38.00** | | **30.84** | **31.05** |
| Bid Amount | $246,720.60 | | $307,389.60 | | $249,470.93 | $251,169.66 |
| **Section 0006: ALT E - MAINLINE ASPH PVMT 211TH STREET** | | | | | | |
| 1060 403-99.05 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C | | | | | 21,207.60 SQYD | |
| **Bid Price** | | **34.50** | | **33.93** | | |
| Bid Amount | | $731,662.20 | | $719,573.87 | | |
| **Section 0007: ALT F - MAINLINE CONC PVMT 211TH STREET** | | | | | | |
| 1070 502-13.32 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS) | | | | | 21,207.60 SQYD | |
| **Bid Price** | **37.15** | | **43.00** | | **40.07** | **42.95** |
| Bid Amount | $787,862.34 | | $911,926.80 | | $849,788.53 | $910,866.42 |
| **Section 0008: ALT G - SHOULDERS ASPH 211TH STREET** | | | | | | |
| 1080 401-01.50 TYPE A2 SHOULDER | | | | | 212.20 SQYD | |
| **Bid Price** | | **92.50** | | **81.54** | | |
| Bid Amount | | $19,628.50 | | $17,302.79 | | |
| **Section 0009: ALT H - SHOULDERS CONC 211TH STREET** | | | | | | |
| 1090 502-13.40 TYPE A2 SHOULDER | | | | | 212.20 SQYD | |
| **Bid Price** | **44.50** | | **48.00** | | **36.56** | **31.05** |
| Bid Amount | $9,442.90 | | $10,185.60 | | $7,758.03 | $6,588.81 |
| **Section 0010: Drainage Items - J4P2247** | | | | | | |
| 1100 206-35.00 CULVERT CLEANOUT | | | | | | 3 EA |
| **Bid Price** | **1930.00** | **1970.00** | **2000.00** | **1929.80** | **2036.58** | **1103.90** |
| Bid Amount | $5,790.00 | $5,910.00 | $6,000.00 | $5,789.40 | $6,109.74 | $3,311.70 |
| 1110 604-40.12 PIPE COLLAR, TYPE B | | | | | | 4 EA |
| **Bid Price** | **1061.00** | **1710.00** | **1200.00** | **1674.73** | **1125.64** | **535.75** |
| Bid Amount | $4,244.00 | $6,840.00 | $4,800.00 | $6,698.92 | $4,502.56 | $2,143.00 |

CONTRACT ID: 150515-CC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1120 609-70.00 | ROCK LINING | | | | | 296 CUYD |
| **Bid Price** | **55.00** | **297.00** | **45.00** | **47.79** | **63.14** | **56.10** |
| Bid Amount | $16,280.00 | $87,912.00 | $13,320.00 | $14,145.84 | $18,689.44 | $16,605.60 |
| 1130 614-30.13 | MANHOLE FRAME AND COVER, TYPE 3 | | | | | 23 EA |
| **Bid Price** | **372.00** | **177.00** | **1100.00** | **588.06** | **301.73** | **1003.70** |
| Bid Amount | $8,556.00 | $4,071.00 | $25,300.00 | $13,525.38 | $6,939.79 | $23,085.10 |
| 1140 703-40.41 | CLASS B-1 CONCRETE (CULVERTS) | | | | | 527.80 CUYD |
| **Bid Price** | **465.00** | **357.00** | **337.00** | **628.00** | **369.36** | **660.80** |
| Bid Amount | $245,427.00 | $188,424.60 | $177,868.60 | $331,458.40 | $194,948.21 | $348,770.24 |
| 1150 706-10.30 | REINFORCING STEEL (CULVERTS) | | | | | 65,560 LB |
| **Bid Price** | **1.15** | **1.00** | **1.50** | **1.00** | **1.04** | **0.80** |
| Bid Amount | $75,394.00 | $65,560.00 | $98,340.00 | $65,560.00 | $68,182.40 | $52,448.00 |
| 1160 725-03.12A | 12 IN. PIPE GROUP B | | | | | 235 LF |
| **Bid Price** | **44.10** | **48.00** | **50.00** | **36.70** | **25.56** | **39.65** |
| Bid Amount | $10,363.50 | $11,280.00 | $11,750.00 | $8,624.50 | $6,006.60 | $9,317.75 |
| 1170 725-03.15A | 15 IN. PIPE GROUP B | | | | | 32 LF |
| **Bid Price** | **47.75** | **67.50** | **51.00** | **62.65** | **29.19** | **52.10** |
| Bid Amount | $1,528.00 | $2,160.00 | $1,632.00 | $2,004.80 | $934.08 | $1,667.20 |
| 1180 725-03.18A | 18 IN. PIPE GROUP B | | | | | 710 LF |
| **Bid Price** | **52.05** | **41.00** | **55.00** | **44.07** | **35.43** | **52.10** |
| Bid Amount | $36,955.50 | $29,110.00 | $39,050.00 | $31,289.70 | $25,155.30 | $36,991.00 |
| 1190 725-03.24A | 24 IN. PIPE GROUP B | | | | | 617 LF |
| **Bid Price** | **57.85** | **44.00** | **63.00** | **57.26** | **44.77** | **60.60** |
| Bid Amount | $35,693.45 | $27,148.00 | $38,871.00 | $35,329.42 | $27,623.09 | $37,390.20 |
| 1200 725-03.30A | 30 IN. PIPE GROUP B | | | | | 4 LF |
| **Bid Price** | **64.85** | **573.00** | **135.00** | **438.32** | **73.43** | **69.50** |
| Bid Amount | $259.40 | $2,292.00 | $540.00 | $1,753.28 | $293.72 | $278.00 |
| 1210 725-03.36A | 36 IN. PIPE GROUP B | | | | | 48 LF |
| **Bid Price** | **71.65** | **79.50** | **73.00** | **103.26** | **63.80** | **119.15** |
| Bid Amount | $3,439.20 | $3,816.00 | $3,504.00 | $4,956.48 | $3,062.40 | $5,719.20 |
| 1220 725-03.42A | 42 IN. PIPE GROUP B | | | | | 14 LF |
| **Bid Price** | **78.80** | **220.00** | **94.00** | **172.59** | **84.90** | **179.55** |
| Bid Amount | $1,103.20 | $3,080.00 | $1,316.00 | $2,416.26 | $1,188.60 | $2,513.70 |
| 1230 726-10.12 | 12 IN. PIPE GROUP A | | | | | 1,091 LF |
| **Bid Price** | **44.10** | **39.50** | **49.00** | **35.28** | **25.07** | **39.65** |
| Bid Amount | $48,113.10 | $43,094.50 | $53,459.00 | $38,490.48 | $27,351.37 | $43,258.15 |
| 1240 726-10.18 | 18 IN. PIPE GROUP A | | | | | 318 LF |
| **Bid Price** | **54.55** | **51.50** | **56.00** | **44.70** | **34.40** | **51.85** |
| Bid Amount | $17,346.90 | $16,377.00 | $17,808.00 | $14,214.60 | $10,939.20 | $16,488.30 |
| 1250 726-10.24 | 24 IN. PIPE GROUP A | | | | | 158 LF |
| **Bid Price** | **62.80** | **57.00** | **63.00** | **56.63** | **44.14** | **60.60** |
| Bid Amount | $9,922.40 | $9,006.00 | $9,954.00 | $8,947.54 | $6,974.12 | $9,574.80 |
| 1260 726-10.30 | 30 IN. PIPE GROUP A | | | | | 155 LF |
| **Bid Price** | **71.20** | **82.00** | **74.00** | **71.48** | **54.00** | **69.50** |
| Bid Amount | $11,036.00 | $12,710.00 | $11,470.00 | $11,079.40 | $8,370.00 | $10,772.50 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1270 731-99.03 | MISC. SPECIAL CURB INLET (5 FT X 3 FT) | | | | | 104 LF |
| **Bid Price** | **830.00** | **878.00** | **720.00** | **650.94** | **672.96** | **587.20** |
| Bid Amount | $86,320.00 | $91,312.00 | $74,880.00 | $67,697.76 | $69,987.84 | $61,068.80 |
| 1280 731-99.03 | MISC. SPECIAL CURB INLET (6 FT X 4 FT) | | | | | 18 LF |
| **Bid Price** | **712.00** | **867.00** | **600.00** | **575.03** | **557.51** | **589.45** |
| Bid Amount | $12,816.00 | $15,606.00 | $10,800.00 | $10,350.54 | $10,035.18 | $10,610.10 |
| 1290 732-00.15A | 15 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 3 EA |
| **Bid Price** | **422.00** | **2240.00** | **1700.00** | **506.57** | **714.76** | **908.60** |
| Bid Amount | $1,266.00 | $6,720.00 | $5,100.00 | $1,519.71 | $2,144.28 | $2,725.80 |
| 1300 732-00.18A | 18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 4 EA |
| **Bid Price** | **455.00** | **2320.00** | **1800.00** | **533.25** | **743.26** | **933.25** |
| Bid Amount | $1,820.00 | $9,280.00 | $7,200.00 | $2,133.00 | $2,973.04 | $3,733.00 |
| 1310 732-00.24A | 24 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 1 EA |
| **Bid Price** | **528.00** | **2410.00** | **2300.00** | **587.02** | **937.25** | **987.95** |
| Bid Amount | $528.00 | $2,410.00 | $2,300.00 | $587.02 | $937.25 | $987.95 |
| 1320 732-00.30A | 30 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 1 EA |
| **Bid Price** | **708.00** | **2450.00** | **2500.00** | **719.87** | **1207.49** | **1123.60** |
| Bid Amount | $708.00 | $2,450.00 | $2,500.00 | $719.87 | $1,207.49 | $1,123.60 |
| 1330 732-00.36A | 36 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 1 EA |
| **Bid Price** | **1106.00** | **2640.00** | **2600.00** | **897.39** | **1379.43** | **1307.15** |
| Bid Amount | $1,106.00 | $2,640.00 | $2,600.00 | $897.39 | $1,379.43 | $1,307.15 |
| 1340 732-00.42A | 42 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | | 2 EA |
| **Bid Price** | **1675.00** | **3290.00** | **2800.00** | **1303.14** | **1708.22** | **1736.95** |
| Bid Amount | $3,350.00 | $6,580.00 | $5,600.00 | $2,606.28 | $3,416.44 | $3,473.90 |
| 1350 732-06.18A | 18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION | | | | | 6 EA |
| **Bid Price** | **455.00** | **2290.00** | **1850.00** | **591.33** | **803.73** | **995.95** |
| Bid Amount | $2,730.00 | $13,740.00 | $11,100.00 | $3,547.98 | $4,822.38 | $5,975.70 |
| 1360 732-06.24A | 24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION | | | | | 4 EA |
| **Bid Price** | **528.00** | **2360.00** | **2350.00** | **673.31** | **888.15** | **1080.30** |
| Bid Amount | $2,112.00 | $9,440.00 | $9,400.00 | $2,693.24 | $3,552.60 | $4,321.20 |
| **SECTION TOTALS** | **$644,207.65** | **$678,969.10** | **$646,462.60** | **$689,037.19** | **$517,726.55** | **$715,661.64** |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Section 0011: Lighting Items - J4P2247** | | | | | | |
| 1370 901-10.64 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3 | | | | | | 26 EA |
| **Bid Price** | **1507.06** | **1540.00** | **1508.00** | **1507.06** | **1590.45** | **1582.40** |
| Bid Amount | $39,183.56 | $40,040.00 | $39,208.00 | $39,183.56 | $41,351.70 | $41,142.40 |
| 1380 901-11.15 BRACKET ARM, 15 FT. OR 4.6 M | | | | | | 26 EA |
| **Bid Price** | **604.44** | **617.00** | **605.00** | **604.44** | **637.89** | **634.65** |
| Bid Amount | $15,715.44 | $16,042.00 | $15,730.00 | $15,715.44 | $16,585.14 | $16,500.90 |
| 1390 901-13.10 LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM | | | | | | 26 EA |
| **Bid Price** | **562.34** | **574.00** | **563.00** | **562.34** | **593.46** | **590.45** |
| Bid Amount | $14,620.84 | $14,924.00 | $14,638.00 | $14,620.84 | $15,429.96 | $15,351.70 |
| 1400 901-22.30 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT | | | | | | 2 EA |
| **Bid Price** | **6668.80** | **6800.00** | **6669.00** | **6668.80** | **7037.80** | **7002.25** |
| Bid Amount | $13,337.60 | $13,600.00 | $13,338.00 | $13,337.60 | $14,075.60 | $14,004.50 |
| 1410 901-23.30 SERVICE POLE, 30 FT. OR 9.0 M, CLASS 4 | | | | | | 2 EA |
| **Bid Price** | **1634.89** | **1670.00** | **1635.00** | **1634.89** | **1725.35** | **1716.65** |
| Bid Amount | $3,269.78 | $3,340.00 | $3,270.00 | $3,269.78 | $3,450.70 | $3,433.30 |
| 1420 901-30.02 CONDUIT, 2 IN. RIGID, IN TRENCH | | | | | | 200 LF |
| **Bid Price** | **15.17** | **15.50** | **15.50** | **15.17** | **16.01** | **15.95** |
| Bid Amount | $3,034.00 | $3,100.00 | $3,100.00 | $3,034.00 | $3,202.00 | $3,190.00 |
| 1430 901-30.03 CONDUIT, 3 IN. RIGID, IN TRENCH | | | | | | 2,200 LF |
| **Bid Price** | **17.09** | **17.50** | **17.20** | **17.09** | **18.04** | **17.95** |
| Bid Amount | $37,598.00 | $38,500.00 | $37,840.00 | $37,598.00 | $39,688.00 | $39,490.00 |
| 1440 901-30.04 CONDUIT, 4 IN. RIGID, IN TRENCH | | | | | | 60 LF |
| **Bid Price** | **22.36** | **23.00** | **22.40** | **22.36** | **23.60** | **23.50** |
| Bid Amount | $1,341.60 | $1,380.00 | $1,344.00 | $1,341.60 | $1,416.00 | $1,410.00 |
| 1450 901-61.10 PULL BOX, PREFORMED CLASS 1 | | | | | | 34 EA |
| **Bid Price** | **1170.32** | **1190.00** | **1170.40** | **1170.32** | **1235.08** | **1228.85** |
| Bid Amount | $39,790.88 | $40,460.00 | $39,793.60 | $39,790.88 | $41,992.72 | $41,780.90 |
| 1460 901-70.02 CABLE, 2 AWG 1 CONDUCTOR | | | | | | 790 LF |
| **Bid Price** | **2.68** | **2.75** | **2.70** | **2.68** | **2.83** | **2.80** |
| Bid Amount | $2,117.20 | $2,172.50 | $2,133.00 | $2,117.20 | $2,235.70 | $2,212.00 |
| 1470 901-70.06 CABLE, 6 AWG 1 CONDUCTOR | | | | | | 8,260 LF |
| **Bid Price** | **1.70** | **1.75** | **1.75** | **1.70** | **1.79** | **1.80** |
| Bid Amount | $14,042.00 | $14,455.00 | $14,455.00 | $14,042.00 | $14,785.40 | $14,868.00 |
| 1480 901-70.08 CABLE, 8 AWG 1 CONDUCTOR | | | | | | 3,120 LF |
| **Bid Price** | **1.52** | **1.55** | **1.55** | **1.52** | **1.60** | **1.60** |
| Bid Amount | $4,742.40 | $4,836.00 | $4,836.00 | $4,742.40 | $4,992.00 | $4,992.00 |
| 1490 901-71.10 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | | | 3,120 LF |
| **Bid Price** | **1.27** | **1.30** | **1.30** | **1.27** | **1.34** | **1.35** |
| Bid Amount | $3,962.40 | $4,056.00 | $4,056.00 | $3,962.40 | $4,180.80 | $4,212.00 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1500 901-74.04 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG | | | | | 2,640 LF |
| **Bid Price** | **11.74** | **12.00** | **11.75** | **11.74** | **12.39** | **12.35** |
| Bid Amount | $30,993.60 | $31,680.00 | $31,020.00 | $30,993.60 | $32,709.60 | $32,604.00 |
| 1510 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | | 3,790 LF |
| **Bid Price** | **10.78** | **11.00** | **10.80** | **10.78** | **11.38** | **11.30** |
| Bid Amount | $40,856.20 | $41,690.00 | $40,932.00 | $40,856.20 | $43,130.20 | $42,827.00 |
| 1520 901-82.45 | POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT) | | | | | 26 EA |
| **Bid Price** | **1183.69** | **1210.00** | **184.00** | **1183.69** | **1249.19** | **1243.90** |
| Bid Amount | $30,775.94 | $31,460.00 | $4,784.00 | $30,775.94 | $32,478.94 | $32,341.40 |
| 1530 901-86.11 | POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTIN G AND SIGNALS | | | | | 2 EA |
| **Bid Price** | **4549.82** | **4640.00** | **4550.00** | **4549.82** | **4801.57** | **4777.30** |
| Bid Amount | $9,099.64 | $9,280.00 | $9,100.00 | $9,099.64 | $9,603.14 | $9,554.60 |
| **SECTION TOTALS** | **$304,481.08** | **$311,015.50** | **$279,577.60** | **$304,481.08** | **$321,307.60** | **$319,914.70** |

## Section 0012: Signal Items - J4P2247

| | | | | | | |
|---|---|---|---|---|---|---|
| 1540 901-99.02 | MISC. RECT. RAPID FLASHING BEACON | | | | | 2 EA |
| **Bid Price** | **8598.72** | **8770.00** | **8600.00** | **8598.72** | **9074.51** | **9028.65** |
| Bid Amount | $17,197.44 | $17,540.00 | $17,200.00 | $17,197.44 | $18,149.02 | $18,057.30 |
| 1550 902-02.11 | SIGNAL HEAD, TYPE 1S | | | | | 4 EA |
| **Bid Price** | **734.21** | **749.00** | **735.00** | **734.21** | **774.84** | **770.90** |
| Bid Amount | $2,936.84 | $2,996.00 | $2,940.00 | $2,936.84 | $3,099.36 | $3,083.60 |
| 1560 902-02.13 | SIGNAL HEAD, TYPE 3S | | | | | 8 EA |
| **Bid Price** | **880.32** | **898.00** | **881.00** | **880.32** | **929.03** | **924.35** |
| Bid Amount | $7,042.56 | $7,184.00 | $7,048.00 | $7,042.56 | $7,432.24 | $7,394.80 |
| 1570 902-05.13 | SIGNAL HEAD, TYPE 3B | | | | | 10 EA |
| **Bid Price** | **1044.50** | **1070.00** | **1045.00** | **1044.50** | **1102.29** | **1096.95** |
| Bid Amount | $10,445.00 | $10,700.00 | $10,450.00 | $10,445.00 | $11,022.90 | $10,969.50 |
| 1580 902-27.08 | POST, SIGNAL 8 FT. OR 2.4 M | | | | | 2 EA |
| **Bid Price** | **890.70** | **909.00** | **891.00** | **890.70** | **939.98** | **935.25** |
| Bid Amount | $1,781.40 | $1,818.00 | $1,782.00 | $1,781.40 | $1,879.96 | $1,870.50 |
| 1590 902-27.15 | POST, SIGNAL 15 FT. OR 4.6 M | | | | | 6 EA |
| **Bid Price** | **1095.06** | **1120.00** | **1096.00** | **1095.06** | **1155.66** | **1149.80** |
| Bid Amount | $6,570.36 | $6,720.00 | $6,576.00 | $6,570.36 | $6,933.96 | $6,898.80 |
| 1600 902-32.30 | POST, TYPE C, 30 FT. ARM OR 9.1 M ARM | | | | | 1 EA |
| **Bid Price** | **6177.42** | **6300.00** | **6178.00** | **6177.42** | **6519.24** | **6486.30** |
| Bid Amount | $6,177.42 | $6,300.00 | $6,178.00 | $6,177.42 | $6,519.24 | $6,486.30 |
| 1610 902-32.35 | POST, TYPE C, 35 FT. ARM OR 10.7 M ARM | | | | | 1 EA |
| **Bid Price** | **6769.16** | **6900.00** | **6770.00** | **6769.16** | **7143.71** | **7107.60** |
| Bid Amount | $6,769.16 | $6,900.00 | $6,770.00 | $6,769.16 | $7,143.71 | $7,107.60 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1620 902-32.50 | POST, TYPE C, 50 FT. ARM OR 15.2 M ARM | | | | | 2 EA |
| **Bid Price** | **9077.70** | **9260.00** | **9078.00** | **9077.70** | **9580.00** | **9531.60** |
| Bid Amount | $18,155.40 | $18,520.00 | $18,156.00 | $18,155.40 | $19,160.00 | $19,063.20 |
| 1630 902-42.81 | CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CO NTROLLER | | | | | 1 EA |
| **Bid Price** | **15703.74** | **16000.00** | **15704.00** | **15703.74** | **16572.67** | **16488.95** |
| Bid Amount | $15,703.74 | $16,000.00 | $15,704.00 | $15,703.74 | $16,572.67 | $16,488.95 |
| 1640 902-49.20 | DETECTOR, PUSHBUTTON | | | | | 4 EA |
| **Bid Price** | **333.36** | **340.00** | **335.00** | **333.36** | **351.80** | **350.00** |
| Bid Amount | $1,333.44 | $1,360.00 | $1,340.00 | $1,333.44 | $1,407.20 | $1,400.00 |
| 1650 902-52.00 | CONDUIT, 2 IN., TRENCH | | | | | 466 LF |
| **Bid Price** | **14.99** | **15.50** | **15.00** | **14.99** | **15.82** | **15.75** |
| Bid Amount | $6,985.34 | $7,223.00 | $6,990.00 | $6,985.34 | $7,372.12 | $7,339.50 |
| 1660 902-53.00 | CONDUIT, 3 IN., TRENCH | | | | | 1,572 LF |
| **Bid Price** | **17.43** | **18.00** | **17.50** | **17.43** | **18.39** | **18.30** |
| Bid Amount | $27,399.96 | $28,296.00 | $27,510.00 | $27,399.96 | $28,909.08 | $28,767.60 |
| 1670 902-54.00 | CONDUIT, 4 IN., TRENCH | | | | | 193 LF |
| **Bid Price** | **21.50** | **22.00** | **21.50** | **21.50** | **22.69** | **22.60** |
| Bid Amount | $4,149.50 | $4,246.00 | $4,149.50 | $4,149.50 | $4,379.17 | $4,361.80 |
| 1680 902-82.06 | CABLE, 6 AWG 1 CONDUCTOR, POWER | | | | | 500 LF |
| **Bid Price** | **1.85** | **1.90** | **1.90** | **1.85** | **1.95** | **1.95** |
| Bid Amount | $925.00 | $950.00 | $950.00 | $925.00 | $975.00 | $975.00 |
| 1690 902-82.08 | CABLE, 8 AWG 1 CONDUCTOR, POWER | | | | | 1,420 LF |
| **Bid Price** | **1.51** | **1.55** | **1.55** | **1.51** | **1.59** | **1.60** |
| Bid Amount | $2,144.20 | $2,201.00 | $2,201.00 | $2,144.20 | $2,257.80 | $2,272.00 |
| 1700 902-83.08 | CABLE, 16 AWG 2 CONDUCTOR | | | | | 2,760 LF |
| **Bid Price** | **1.51** | **1.55** | **1.55** | **1.51** | **1.59** | **1.60** |
| Bid Amount | $4,167.60 | $4,278.00 | $4,278.00 | $4,167.60 | $4,388.40 | $4,416.00 |
| 1710 902-83.10 | CABLE, 16 AWG 5 CONDUCTOR | | | | | 2,610 LF |
| **Bid Price** | **2.02** | **2.05** | **2.10** | **2.02** | **2.13** | **2.10** |
| Bid Amount | $5,272.20 | $5,350.50 | $5,481.00 | $5,272.20 | $5,559.30 | $5,481.00 |
| 1720 902-83.11 | CABLE, 16 AWG 7 CONDUCTOR | | | | | 8,200 LF |
| **Bid Price** | **2.19** | **2.25** | **2.20** | **2.19** | **2.31** | **2.30** |
| Bid Amount | $17,958.00 | $18,450.00 | $18,040.00 | $17,958.00 | $18,942.00 | $18,860.00 |
| 1730 902-88.10 | PULL BOX, PREFORMED CLASS 1 | | | | | 4 EA |
| **Bid Price** | **1170.32** | **1190.00** | **1171.00** | **1170.32** | **1235.08** | **1228.85** |
| Bid Amount | $4,681.28 | $4,760.00 | $4,684.00 | $4,681.28 | $4,940.32 | $4,915.40 |
| 1740 902-88.11 | PULL BOX, PREFORMED CLASS 2 | | | | | 3 EA |
| **Bid Price** | **1575.89** | **1610.00** | **1576.00** | **1575.89** | **1663.09** | **1654.70** |
| Bid Amount | $4,727.67 | $4,830.00 | $4,728.00 | $4,727.67 | $4,989.27 | $4,964.10 |
| 1750 902-88.12 | PULL BOX, PREFORMED CLASS 3 | | | | | 15 EA |
| **Bid Price** | **1953.55** | **1990.00** | **1955.00** | **1953.55** | **2061.65** | **2051.25** |
| Bid Amount | $29,303.25 | $29,850.00 | $29,325.00 | $29,303.25 | $30,924.75 | $30,768.75 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1760 902-88.21 | PULL BOX, CONCRETE, DOUBLE, TYPE A | | | | | 1 EA |
| **Bid Price** | **4795.13** | **4890.00** | **4800.00** | **4795.13** | **5060.46** | **5034.90** |
| Bid Amount | $4,795.13 | $4,890.00 | $4,800.00 | $4,795.13 | $5,060.46 | $5,034.90 |
| 1770 902-91.00 | BASE, CONCRETE | | | | | 18.10 CUYD |
| **Bid Price** | **1993.91** | **2030.00** | **1994.00** | **1993.91** | **2104.24** | **2093.60** |
| Bid Amount | $36,089.77 | $36,743.00 | $36,091.40 | $36,089.77 | $38,086.74 | $37,894.16 |
| 1780 902-99.02 | MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS | | | | | 4 EA |
| **Bid Price** | **4771.66** | **4870.00** | **4772.00** | **4771.66** | **5035.69** | **5010.25** |
| Bid Amount | $19,086.64 | $19,480.00 | $19,088.00 | $19,086.64 | $20,142.76 | $20,041.00 |
| **SECTION TOTALS** | **$261,798.30** | **$267,585.50** | **$262,459.90** | **$261,798.30** | **$276,247.43** | **$274,911.76** |

## Section 0013: Signing Items - J4P2247

| | | | | | | |
|---|---|---|---|---|---|---|
| 1790 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | | 19.70 CUYD |
| **Bid Price** | **325.00** | **332.00** | **518.00** | **606.24** | **342.98** | **341.25** |
| Bid Amount | $6,402.50 | $6,540.40 | $10,204.60 | $11,942.93 | $6,756.71 | $6,722.63 |
| 1800 903-10.20 | CONCRETE FOOTINGS, BOLT DOWN | | | | | 5.20 CUYD |
| **Bid Price** | **625.00** | **638.00** | **2800.00** | **3783.25** | **659.58** | **656.25** |
| Bid Amount | $3,250.00 | $3,317.60 | $14,560.00 | $19,672.90 | $3,429.82 | $3,412.50 |
| 1810 903-12.10 | STRUCTURAL STEEL POSTS | | | | | 13,800 LB |
| **Bid Price** | **2.10** | **2.15** | **2.50** | **2.08** | **2.22** | **2.20** |
| Bid Amount | $28,980.00 | $29,670.00 | $34,500.00 | $28,704.00 | $30,636.00 | $30,360.00 |
| 1820 903-12.20 | PIPE POSTS | | | | | 3,510 LB |
| **Bid Price** | **2.25** | **2.30** | **2.50** | **2.73** | **2.37** | **2.35** |
| Bid Amount | $7,897.50 | $8,073.00 | $8,775.00 | $9,582.30 | $8,318.70 | $8,248.50 |
| 1830 903-12.40 | BREAKAWAY ASSEMBLY | | | | | 47 EA |
| **Bid Price** | **156.50** | **160.00** | **85.00** | **86.32** | **165.16** | **164.35** |
| Bid Amount | $7,355.50 | $7,520.00 | $3,995.00 | $4,057.04 | $7,762.52 | $7,724.45 |
| 1840 903-12.70A | PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. | | | | | 347 LF |
| **Bid Price** | **9.25** | **9.45** | **7.80** | **8.90** | **9.76** | **9.70** |
| Bid Amount | $3,209.75 | $3,279.15 | $2,706.60 | $3,088.30 | $3,386.72 | $3,365.90 |
| 1850 903-12.71 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. | | | | | 105 LF |
| **Bid Price** | **23.00** | **23.50** | **15.80** | **9.01** | **24.27** | **24.15** |
| Bid Amount | $2,415.00 | $2,467.50 | $1,659.00 | $946.05 | $2,548.35 | $2,535.75 |
| 1860 903-12.72 | PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA. | | | | | 324 LF |
| **Bid Price** | **9.75** | **9.95** | **8.00** | **9.23** | **10.29** | **10.25** |
| Bid Amount | $3,159.00 | $3,223.80 | $2,592.00 | $2,990.52 | $3,333.96 | $3,321.00 |
| 1870 903-12.73 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA. | | | | | 90 LF |
| **Bid Price** | **38.00** | **39.00** | **35.20** | **28.36** | **40.10** | **39.90** |
| Bid Amount | $3,420.00 | $3,510.00 | $3,168.00 | $2,552.40 | $3,609.00 | $3,591.00 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 1880 903-50.04 | TYPE SHR2L-1 SIGN | | | | | 593 SQFT |
| **Bid Price** | **16.25** | **16.50** | **22.00** | **20.11** | **17.15** | **17.05** |
| Bid Amount | $9,636.25 | $9,784.50 | $13,046.00 | $11,925.23 | $10,169.95 | $10,110.65 |
| 1890 903-50.09 | 36 IN. OR 900 MM STOP SIGN | | | | | 4 EA |
| **Bid Price** | **331.50** | **338.00** | **200.00** | **106.06** | **349.84** | **348.10** |
| Bid Amount | $1,326.00 | $1,352.00 | $800.00 | $424.24 | $1,399.36 | $1,392.40 |
| 1900 903-50.11 | SIGN, TYPE STR2L-3 | | | | | 1,456 SQFT |
| **Bid Price** | **19.50** | **20.00** | **19.10** | **19.68** | **20.58** | **20.50** |
| Bid Amount | $28,392.00 | $29,120.00 | $27,809.60 | $28,654.08 | $29,964.48 | $29,848.00 |
| 1910 903-50.68 | SIGNAL SIGN, TYPE SHR2L-1 | | | | | 148 SQFT |
| **Bid Price** | **33.63** | **62.50** | **34.00** | **33.63** | **35.49** | **35.30** |
| Bid Amount | $4,977.24 | $9,250.00 | $5,032.00 | $4,977.24 | $5,252.52 | $5,224.40 |
| 1920 903-50.69 | TYPE SHR4L-1 SIGN | | | | | 307 SQFT |
| **Bid Price** | **18.50** | **19.00** | **19.20** | **21.27** | **19.52** | **19.45** |
| Bid Amount | $5,679.50 | $5,833.00 | $5,894.40 | $6,529.89 | $5,992.64 | $5,971.15 |
| 1930 903-60.33 | TUBULAR SUPPORT, TYPE C-1310-18 | | | | | 4 EA |
| **Bid Price** | **7325.00** | **7470.00** | **7800.00** | **6025.61** | **7730.31** | **7691.25** |
| Bid Amount | $29,300.00 | $29,880.00 | $31,200.00 | $24,102.44 | $30,921.24 | $30,765.00 |
| **SECTION TOTALS** | **$145,400.24** | **$152,820.95** | **$165,942.20** | **$160,149.56** | **$153,481.97** | **$152,593.33** |

## Section 0014: BRIDGE A8233 Items - J4P2247

| | | | | | | |
|---|---|---|---|---|---|---|
| 1940 503-99.05 | MISC. BRIDGE APPROACH SLAB (MINOR ROAD) | | | | | 479 SQYD |
| **Bid Price** | **172.00** | **143.00** | **138.00** | **144.00** | **263.83** | **176.45** |
| Bid Amount | $82,388.00 | $68,497.00 | $66,102.00 | $68,976.00 | $126,374.57 | $84,519.55 |
| 1950 701-12.06 | ROCK SOCKETS (4 FT 0 IN. DIA.) | | | | | 60 LF |
| **Bid Price** | **575.00** | **687.00** | **253.00** | **450.00** | **437.97** | **468.75** |
| Bid Amount | $34,500.00 | $41,220.00 | $15,180.00 | $27,000.00 | $26,278.20 | $28,125.00 |
| 1960 701-13.00 | SUPPLEMENTARY TELEVISION CAMERA INSPECTION | | | | | 5 EA |
| **Bid Price** | **1000.00** | **1020.00** | **1000.00** | **1000.00** | **1319.17** | **1050.00** |
| Bid Amount | $5,000.00 | $5,100.00 | $5,000.00 | $5,000.00 | $6,595.85 | $5,250.00 |
| 1970 701-14.00 | FOUNDATION INSPECTION HOLES | | | | | 110 LF |
| **Bid Price** | **115.00** | **100.00** | **98.00** | **98.00** | **221.62** | **102.90** |
| Bid Amount | $12,650.00 | $11,000.00 | $10,780.00 | $10,780.00 | $24,378.20 | $11,319.00 |
| 1980 701-16.00 | SONIC LOGGING TESTING | | | | | 5 EA |
| **Bid Price** | **1000.00** | **1020.00** | **1000.00** | **1000.00** | **3166.00** | **1050.00** |
| Bid Amount | $5,000.00 | $5,100.00 | $5,000.00 | $5,000.00 | $15,830.00 | $5,250.00 |
| 1990 702-10.12 | STRUCTURAL STEEL PILES (12 IN.) | | | | | 828 LF |
| **Bid Price** | **41.00** | **53.00** | **56.00** | **48.00** | **50.66** | **44.10** |
| Bid Amount | $33,948.00 | $43,884.00 | $46,368.00 | $39,744.00 | $41,946.48 | $36,514.80 |
| 2000 702-60.00 | PRE-BORE FOR PILING | | | | | 240 LF |
| **Bid Price** | **61.00** | **24.50** | **27.00** | **30.00** | **42.21** | **22.60** |
| Bid Amount | $14,640.00 | $5,880.00 | $6,480.00 | $7,200.00 | $10,130.40 | $5,424.00 |

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 2010 702-70.00 | PILE POINT REINFORCEMENT | | | | | 24 EA |
| **Bid Price** | **115.00** | **103.00** | **137.00** | **90.00** | **184.68** | **106.00** |
| Bid Amount | $2,760.00 | $2,472.00 | $3,288.00 | $2,160.00 | $4,432.32 | $2,544.00 |
| 2020 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 178.20 CUYD |
| **Bid Price** | **705.00** | **704.00** | **544.00** | **1300.00** | **1160.87** | **994.40** |
| Bid Amount | $125,631.00 | $125,452.80 | $96,940.80 | $231,660.00 | $206,867.03 | $177,202.08 |
| 2030 703-42.15 | SAFETY BARRIER CURB | | | | | 433 LF |
| **Bid Price** | **75.00** | **86.00** | **79.00** | **67.00** | **115.03** | **71.15** |
| Bid Amount | $32,475.00 | $37,238.00 | $34,207.00 | $29,011.00 | $49,807.99 | $30,807.95 |
| 2040 703-42.19A | BARRIER CURB (TYPE D) | | | | | 476 LF |
| **Bid Price** | **125.00** | **79.00** | **78.00** | **96.00** | **105.53** | **66.50** |
| Bid Amount | $59,500.00 | $37,604.00 | $37,128.00 | $45,696.00 | $50,232.28 | $31,654.00 |
| 2050 703-42.21 | SLAB ON CONCRETE NU-GIRDER | | | | | 1,830 SQYD |
| **Bid Price** | **275.00** | **284.00** | **239.00** | **335.00** | **342.98** | **316.10** |
| Bid Amount | $503,250.00 | $519,720.00 | $437,370.00 | $613,050.00 | $627,653.40 | $578,463.00 |
| 2060 705-60.22 | NU 43, PRESTRESSED CONCRETE NU-GIRDER | | | | | 1,675 LF |
| **Bid Price** | **208.00** | **233.00** | **220.00** | **270.00** | **251.69** | **220.25** |
| Bid Amount | $348,400.00 | $390,275.00 | $368,500.00 | $452,250.00 | $421,580.75 | $368,918.75 |
| 2070 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 23,530 LB |
| **Bid Price** | **1.25** | **0.98** | **1.50** | **1.10** | **1.32** | **1.20** |
| Bid Amount | $29,412.50 | $23,059.40 | $35,295.00 | $25,883.00 | $31,059.60 | $28,236.00 |
| 2080 707-10.00 | CONDUIT SYSTEM ON STRUCTURE | | | | | LUMP SUM |
| **Lump Sum** | **$22,849.33** | **$23,300.00** | **$22,900.00** | **$22,850.00** | **$17,940.66** | **$23,991.80** |
| 2090 712-36.10 | SLAB DRAIN | | | | | 4 EA |
| **Bid Price** | **220.00** | **482.00** | **2000.00** | **580.00** | **448.52** | **400.00** |
| Bid Amount | $880.00 | $1,928.00 | $8,000.00 | $2,320.00 | $1,794.08 | $1,600.00 |
| 2100 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | **3000.00** | **2460.00** | **2900.00** | **5100.00** | **3271.53** | **2819.75** |
| Bid Amount | $6,000.00 | $4,920.00 | $5,800.00 | $10,200.00 | $6,543.06 | $5,639.50 |
| 2110 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 18 EA |
| **Bid Price** | **165.00** | **137.00** | **265.00** | **260.00** | **232.17** | **152.75** |
| Bid Amount | $2,970.00 | $2,466.00 | $4,770.00 | $4,680.00 | $4,179.06 | $2,749.50 |
| 2120 716-10.03 | LAMINATED NEOPRENE BEARING PAD (TAPERED) | | | | | 18 EA |
| **Bid Price** | **240.00** | **229.00** | **320.00** | **340.00** | **316.60** | **245.10** |
| Bid Amount | $4,320.00 | $4,122.00 | $5,760.00 | $6,120.00 | $5,698.80 | $4,411.80 |
| 2130 725-10.00 | CORRUGATED METAL PIPE PILE SPACERS | | | | | 24 EA |
| **Bid Price** | **1250.00** | **42.50** | **610.00** | **770.00** | **580.44** | **1.15** |
| Bid Amount | $30,000.00 | $1,020.00 | $14,640.00 | $18,480.00 | $13,930.56 | $27.60 |
| **SECTION TOTALS** | **$1,356,573.83** | **$1,354,258.20** | **$1,229,508.80** | **$1,628,060.00** | **$1,693,253.29** | **$1,432,648.33** |

## Section 0015: MSE WALL A8234 Items - J4P2247

| | | | | | | |
|---|---|---|---|---|---|---|
| 2140 720-10.00 | MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | | 2,752 SQFT |
| **Bid Price** | **68.00** | **62.00** | **60.00** | **73.00** | **63.26** | **53.60** |
| Bid Amount | $187,136.00 | $170,624.00 | $165,120.00 | $200,896.00 | $174,091.52 | $147,507.20 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Section 0016: MSE WALL A8235 Items - J4P2247** | | | | | | |
| 2150 720-10.00 MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | | | 2,878 SQFT |
| **Bid Price** | **68.00** | **62.00** | **60.00** | **75.00** | **63.01** | **53.60** |
| Bid Amount | $195,704.00 | $178,436.00 | $172,680.00 | $215,850.00 | $181,342.78 | $154,260.80 |
| **Project Totals - J4P2247** | | | | | | |
| | **$8,195,006.89** | **$7,861,413.62** | **$8,226,265.89** | **$8,508,441.12** | **$8,898,428.50** | **$9,047,468.57** |
| **Project J4P2247B: Grading and pavement** | | | | | | |
| **Section 0017: Roadway Items - J4P2247B** | | | | | | |
| 2160 104-10.00 TEMPORARY SURFACING | | | | | | 212 CUYD |
| **Bid Price** | **13.50** | **44.50** | **44.00** | **31.21** | **66.24** | **41.75** |
| Bid Amount | $2,862.00 | $9,434.00 | $9,328.00 | $6,616.52 | $14,042.88 | $8,851.00 |
| 2170 201-30.00 CLEARING AND GRUBBING | | | | | | 4 ACRE |
| **Bid Price** | **1.00** | **2410.00** | **3250.00** | **1680.00** | **2887.29** | **4037.15** |
| Bid Amount | $4.00 | $9,640.00 | $13,000.00 | $6,720.00 | $11,549.16 | $16,148.60 |
| 2180 202-20.10 REMOVAL OF IMPROVEMENTS | | | | | | LUMP SUM |
| **Lump Sum** | **$11,200.00** | **$10,200.00** | **$32,000.00** | **$13,925.00** | **$11,944.06** | **$11,595.40** |
| 2190 203-10.00 CLASS A EXCAVATION | | | | | | 19,134 CUYD |
| **Bid Price** | **4.50** | **3.80** | **4.50** | **4.50** | **4.53** | **7.55** |
| Bid Amount | $86,103.00 | $72,709.20 | $86,103.00 | $86,103.00 | $86,677.02 | $144,461.70 |
| 2200 203-60.00 COMPACTING EMBANKMENT | | | | | | 2,959 CUYD |
| **Bid Price** | **0.75** | **3.55** | **0.90** | **1.70** | **2.54** | **0.75** |
| Bid Amount | $2,219.25 | $10,504.45 | $2,663.10 | $5,030.30 | $7,515.86 | $2,219.25 |
| 2210 203-70.75 COMPACTING IN CUT | | | | | | 12.50 STA |
| **Bid Price** | **575.00** | **367.00** | **550.00** | **1112.36** | **1079.81** | **788.70** |
| Bid Amount | $7,187.50 | $4,587.50 | $6,875.00 | $13,904.50 | $13,497.63 | $9,858.75 |
| 2220 206-30.00 CLASS 3 EXCAVATION | | | | | | 697 CUYD |
| **Bid Price** | **6.20** | **13.50** | **22.00** | **7.55** | **18.22** | **7.90** |
| Bid Amount | $4,321.40 | $9,409.50 | $15,334.00 | $5,262.35 | $12,699.34 | $5,506.30 |
| 2230 206-33.00 CLASS 4 EXCAVATION | | | | | | 636 CUYD |
| **Bid Price** | **22.50** | **87.50** | **18.20** | **18.23** | **19.83** | **10.00** |
| Bid Amount | $14,310.00 | $55,650.00 | $11,575.20 | $11,594.28 | $12,611.88 | $6,360.00 |
| 2240 206-34.00 CLASS 4 EXCAVATION IN ROCK | | | | | | 227 CUYD |
| **Bid Price** | **115.00** | **9.40** | **120.00** | **49.09** | **33.33** | **40.35** |
| Bid Amount | $26,105.00 | $2,133.80 | $27,240.00 | $11,143.43 | $7,565.91 | $9,159.45 |
| 2250 206-55.00 TEMPORARY SHORING | | | | | | LUMP SUM |
| **Lump Sum** | **$6,000.00** | **$15,800.00** | **$40,000.00** | **$23,500.00** | **$15,829.99** | **$21,981.05** |

CONTRACT ID: 150515-CC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 2260 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 9,130 SQYD |
| **Bid Price** | **6.00** | **6.75** | **5.25** | **5.95** | **6.08** | **5.70** |
| Bid Amount | $54,780.00 | $61,627.50 | $47,932.50 | $54,323.50 | $55,510.40 | $52,041.00 |
| 2270 310-10.02 | GRAVEL (A) | | | | | 18 TONS |
| **Bid Price** | **58.00** | **142.00** | **41.00** | **17.42** | **13.00** | **22.80** |
| Bid Amount | $1,044.00 | $2,556.00 | $738.00 | $313.56 | $234.00 | $410.40 |
| 2280 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 246.60 TONS |
| **Bid Price** | **96.90** | **86.50** | **97.00** | **84.86** | **68.60** | **101.75** |
| Bid Amount | $23,895.54 | $21,330.90 | $23,920.20 | $20,926.48 | $16,916.76 | $25,091.55 |
| 2290 401-30.00 | BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) | | | | | 408.80 TONS |
| **Bid Price** | **74.05** | **80.50** | **75.00** | **79.14** | **68.60** | **77.75** |
| Bid Amount | $30,271.64 | $32,908.40 | $30,660.00 | $32,352.43 | $28,043.68 | $31,784.20 |
| 2300 407-99.12 | MISC. POLYMER MODIFIED ASPHALT EMULSION - TACK COAT | | | | | 170 GAL |
| **Bid Price** | **2.30** | **8.15** | **2.50** | **8.00** | **5.28** | **2.40** |
| Bid Amount | $391.00 | $1,385.50 | $425.00 | $1,360.00 | $897.60 | $408.00 |
| 2310 502-11.06 | CONCRETE PAVEMENT ( 6 IN. NON-REINF) | | | | | 138.50 SQYD |
| **Bid Price** | **48.70** | **49.50** | **45.00** | **48.70** | **48.18** | **31.05** |
| Bid Amount | $6,744.95 | $6,855.75 | $6,232.50 | $6,744.95 | $6,672.93 | $4,300.43 |
| 2320 602-99.02 | MISC. CITY RIGHT-OF-WAY ASSEMBLY | | | | | 8 EA |
| **Bid Price** | **220.00** | **255.00** | **400.00** | **250.00** | **158.30** | **171.00** |
| Bid Amount | $1,760.00 | $2,040.00 | $3,200.00 | $2,000.00 | $1,266.40 | $1,368.00 |
| 2330 607-99.03 | MISC. TEMPORARY FENCE | | | | | 488 LF |
| **Bid Price** | **10.00** | **9.80** | **5.00** | **9.61** | **8.27** | **11.40** |
| Bid Amount | $4,880.00 | $4,782.40 | $2,440.00 | $4,689.68 | $4,035.76 | $5,563.20 |
| 2340 608-50.07 | PAVED APPROACH, 7 IN. | | | | | 130.40 SQYD |
| **Bid Price** | **56.30** | **57.50** | **38.00** | **56.30** | **39.58** | **73.30** |
| Bid Amount | $7,341.52 | $7,498.00 | $4,955.20 | $7,341.52 | $5,161.23 | $9,558.32 |
| 2350 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | | 1,462 SQYD |
| **Bid Price** | **25.70** | **26.00** | **54.00** | **25.70** | **34.16** | **38.15** |
| Bid Amount | $37,573.40 | $38,012.00 | $78,948.00 | $37,573.40 | $49,941.92 | $55,775.30 |
| 2360 609-99.03 | MISC. CURB AND GUTTER TYPE CG-1 | | | | | 2,046 LF |
| **Bid Price** | **14.82** | **13.00** | **27.00** | **12.70** | **13.39** | **13.65** |
| Bid Amount | $30,321.72 | $26,598.00 | $55,242.00 | $25,984.20 | $27,395.94 | $27,927.90 |
| 2370 609-99.03 | MISC. MODIFIED CURB AND GUTTER TYPE B | | | | | 2,718 LF |
| **Bid Price** | **20.88** | **19.50** | **29.00** | **18.90** | **17.31** | **18.90** |
| Bid Amount | $56,751.84 | $53,001.00 | $78,822.00 | $51,370.20 | $47,048.58 | $51,370.20 |
| 2380 616-10.05 | CONSTRUCTION SIGNS | | | | | 342 SQFT |
| **Bid Price** | **8.00** | **8.15** | **8.00** | **22.00** | **8.44** | **8.40** |
| Bid Amount | $2,736.00 | $2,787.30 | $2,736.00 | $7,524.00 | $2,886.48 | $2,872.80 |
| 2390 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | **85.00** | **86.50** | **85.00** | **150.00** | **89.70** | **89.25** |
| Bid Amount | $170.00 | $173.00 | $170.00 | $300.00 | $179.40 | $178.50 |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| 2400 616-10.09 | FLAG ASSEMBLY | | | | | 4 EA |
| **Bid Price** | **35.00** | **35.50** | **35.00** | **50.00** | **36.94** | **36.75** |
| Bid Amount | $140.00 | $142.00 | $140.00 | $200.00 | $147.76 | $147.00 |
| 2410 616-10.10 | RELOCATED SIGNS | | | | | 230 SQFT |
| **Bid Price** | **8.00** | **8.15** | **8.00** | **3.00** | **8.44** | **8.40** |
| Bid Amount | $1,840.00 | $1,874.50 | $1,840.00 | $690.00 | $1,941.20 | $1,932.00 |
| 2420 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 20 EA |
| **Bid Price** | **37.00** | **37.50** | **37.00** | **95.00** | **39.05** | **38.85** |
| Bid Amount | $740.00 | $750.00 | $740.00 | $1,900.00 | $781.00 | $777.00 |
| 2430 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 24 EA |
| **Bid Price** | **225.00** | **230.00** | **225.00** | **390.00** | **237.45** | **236.25** |
| Bid Amount | $5,400.00 | $5,520.00 | $5,400.00 | $9,360.00 | $5,698.80 | $5,670.00 |
| 2440 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 48 LF |
| **Bid Price** | **23.75** | **24.00** | **24.00** | **320.00** | **46.43** | **23.20** |
| Bid Amount | $1,140.00 | $1,152.00 | $1,152.00 | $15,360.00 | $2,228.64 | $1,113.60 |
| 2450 617-40.00A | TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | | 2 EA |
| **Bid Price** | **1500.00** | **4080.00** | **3300.00** | **930.00** | **633.20** | **1102.90** |
| Bid Amount | $3,000.00 | $8,160.00 | $6,600.00 | $1,860.00 | $1,266.40 | $2,205.80 |
| 2460 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$50,000.00** | **$52,700.00** | **$45,000.00** | **$31,059.20** | **$152,448.08** | **$188,262.00** |
| 2470 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | | 51 LF |
| **Bid Price** | **18.75** | **19.00** | **18.75** | **25.00** | **19.79** | **19.70** |
| Bid Amount | $956.25 | $969.00 | $956.25 | $1,275.00 | $1,009.29 | $1,004.70 |
| 2480 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | | 4 EA |
| **Bid Price** | **360.00** | **367.00** | **360.00** | **500.00** | **379.91** | **378.00** |
| Bid Amount | $1,440.00 | $1,468.00 | $1,440.00 | $2,000.00 | $1,519.64 | $1,512.00 |
| 2490 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 2,312 LF |
| **Bid Price** | **0.28** | **0.29** | **0.28** | **0.50** | **0.30** | **0.30** |
| Bid Amount | $647.36 | $670.48 | $647.36 | $1,156.00 | $693.60 | $693.60 |
| 2500 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 3,046 LF |
| **Bid Price** | **0.28** | **0.29** | **0.28** | **0.50** | **0.30** | **0.30** |
| Bid Amount | $852.88 | $883.34 | $852.88 | $1,523.00 | $913.80 | $913.80 |
| 2510 620-61.08 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE | | | | | 295 LF |
| **Bid Price** | **1.15** | **1.15** | **1.15** | **1.00** | **1.21** | **1.20** |
| Bid Amount | $339.25 | $339.25 | $339.25 | $295.00 | $356.95 | $354.00 |
| 2520 620-61.25 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW | | | | | 32 LF |
| **Bid Price** | **3.00** | **3.05** | **3.00** | **5.00** | **3.17** | **3.15** |
| Bid Amount | $96.00 | $97.60 | $96.00 | $160.00 | $101.44 | $100.80 |

CONTRACT ID: 150515-CC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|---|
| 2530 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 3,794 LF |
| **Bid Price** | | **0.47** | **0.48** | **0.47** | **0.75** | **0.50** | **0.50** |
| Bid Amount | | $1,783.18 | $1,821.12 | $1,783.18 | $2,845.50 | $1,897.00 | $1,897.00 |
| 2540 | 620-99.03 | MISC. TEMPORARY PAVEMENT MARKING | | | | | 3,794 LF |
| **Bid Price** | | **0.41** | **0.42** | **0.41** | **0.80** | **0.43** | **0.45** |
| Bid Amount | | $1,555.54 | $1,593.48 | $1,555.54 | $3,035.20 | $1,631.42 | $1,707.30 |
| 2550 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 1,531 SQYD |
| **Bid Price** | | **4.25** | **4.35** | **4.50** | **10.41** | **2.48** | **5.00** |
| Bid Amount | | $6,506.75 | $6,659.85 | $6,889.50 | $15,937.71 | $3,796.88 | $7,655.00 |
| 2560 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$8,200.00** | **$13,800.00** | **$9,000.00** | **$9,000.00** | **$9,497.99** | **$9,450.00** |
| 2570 | 627-99.01 | MISC. LAND SURVEY MONUMENT BOX | | | | | LUMP SUM |
| **Lump Sum** | | **$2,200.00** | **$255.00** | **$1,500.00** | **$500.00** | **$1,583.00** | **$1,767.00** |
| 2580 | 803-10.00A | TURF TYPE TALL FESCUE SODDING | | | | | 984 SQYD |
| **Bid Price** | | **6.17** | **7.15** | **9.50** | **15.00** | **7.38** | **7.35** |
| Bid Amount | | $6,071.28 | $7,035.60 | $9,348.00 | $14,760.00 | $7,261.92 | $7,232.40 |
| 2590 | 804-99.07A | MISC. TOPSOIL (SPECIAL) | | | | | 328 CUYD |
| **Bid Price** | | **8.00** | **5.30** | **16.00** | **6.60** | **40.64** | **10.80** |
| Bid Amount | | $2,624.00 | $1,738.40 | $5,248.00 | $2,164.80 | $13,329.92 | $3,542.40 |
| 2600 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 3.50 ACRE |
| **Bid Price** | | **1880.00** | **1190.00** | **2050.00** | **1490.00** | **1231.58** | **1225.35** |
| Bid Amount | | $6,580.00 | $4,165.00 | $7,175.00 | $5,215.00 | $4,310.53 | $4,288.73 |
| 2610 | 806-10.05 | ROCK DITCH CHECK | | | | | 790 LF |
| **Bid Price** | | **13.60** | **15.50** | **12.50** | **11.31** | **14.35** | **12.80** |
| Bid Amount | | $10,744.00 | $12,245.00 | $9,875.00 | $8,934.90 | $11,336.50 | $10,112.00 |
| 2620 | 806-10.07A | CURB INLET CHECK | | | | | 10 EACH |
| **Bid Price** | | **135.00** | **61.00** | **165.00** | **42.50** | **663.32** | **63.00** |
| Bid Amount | | $1,350.00 | $610.00 | $1,650.00 | $425.00 | $6,633.20 | $630.00 |
| 2630 | 806-10.16 | SEDIMENT REMOVAL | | | | | 52 CUYD |
| **Bid Price** | | **35.00** | **62.00** | **10.00** | **31.54** | **53.52** | **12.85** |
| Bid Amount | | $1,820.00 | $3,224.00 | $520.00 | $1,640.08 | $2,783.04 | $668.20 |
| 2640 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | | 1 ACRE |
| **Bid Price** | | **1450.00** | **1190.00** | **1400.00** | **850.00** | **1231.58** | **1225.35** |
| Bid Amount | | $1,450.00 | $1,190.00 | $1,400.00 | $850.00 | $1,231.58 | $1,225.35 |
| 2650 | 806-10.19 | SILT FENCE | | | | | 313 LF |
| **Bid Price** | | **1.66** | **1.65** | **2.30** | **1.45** | **1.69** | **1.70** |
| Bid Amount | | $519.58 | $516.45 | $719.90 | $453.85 | $528.97 | $532.10 |
| 2655 | 806-99.01 | MISC. Stormwater Compliance | | | | | LUMP SUM |
| **Lump Sum** | | **$15,000.00** | **$5,300.00** | **$70,000.00** | **$20,000.00** | **$4,748.99** | **$31,920.00** |
| **SECTION TOTALS** | | **$551,969.83** | **$596,504.27** | **$772,407.56** | **$589,203.54** | **$679,802.35** | **$792,105.08** |

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Section 0018: Drainage Items - J4P2247B** | | | | | | |
| 2660 609-70.00 ROCK LINING | | | | | | 257 CUYD |
| **Bid Price** | **45.00** | **59.00** | **47.00** | **38.34** | **67.39** | **56.10** |
| Bid Amount | $11,565.00 | $15,163.00 | $12,079.00 | $9,853.38 | $17,319.23 | $14,417.70 |
| 2670 614-30.13 MANHOLE FRAME AND COVER, TYPE 3 | | | | | | 10 EA |
| **Bid Price** | **372.00** | **177.00** | **1100.00** | **611.10** | **301.73** | **1003.70** |
| Bid Amount | $3,720.00 | $1,770.00 | $11,000.00 | $6,111.00 | $3,017.30 | $10,037.00 |
| 2680 703-40.41 CLASS B-1 CONCRETE (CULVERTS) | | | | | | 183.60 CUYD |
| **Bid Price** | **480.00** | **357.00** | **378.00** | **766.10** | **369.36** | **731.30** |
| Bid Amount | $88,128.00 | $65,545.20 | $69,400.80 | $140,655.96 | $67,814.50 | $134,266.68 |
| 2690 706-10.30 REINFORCING STEEL (CULVERTS) | | | | | | 30,940 LB |
| **Bid Price** | **1.14** | **1.00** | **1.50** | **1.00** | **1.04** | **0.70** |
| Bid Amount | $35,271.60 | $30,940.00 | $46,410.00 | $30,940.00 | $32,177.60 | $21,658.00 |
| 2700 725-03.12A 12 IN. PIPE GROUP B | | | | | | 318 LF |
| **Bid Price** | **45.75** | **38.50** | **49.00** | **38.83** | **25.45** | **39.65** |
| Bid Amount | $14,548.50 | $12,243.00 | $15,582.00 | $12,347.94 | $8,093.10 | $12,608.70 |
| 2710 725-03.18A 18 IN. PIPE GROUP B | | | | | | 199 LF |
| **Bid Price** | **52.25** | **49.50** | **55.00** | **48.11** | **34.20** | **52.10** |
| Bid Amount | $10,397.75 | $9,850.50 | $10,945.00 | $9,573.89 | $6,805.80 | $10,367.90 |
| 2720 726-10.12 12 IN. PIPE GROUP A | | | | | | 304 LF |
| **Bid Price** | **44.10** | **44.50** | **51.00** | **39.11** | **25.79** | **39.65** |
| Bid Amount | $13,406.40 | $13,528.00 | $15,504.00 | $11,889.44 | $7,840.16 | $12,053.60 |
| 2730 726-10.15 15 IN. PIPE GROUP A | | | | | | 61 LF |
| **Bid Price** | **50.90** | **66.50** | **54.00** | **57.00** | **32.02** | **52.10** |
| Bid Amount | $3,104.90 | $4,056.50 | $3,294.00 | $3,477.00 | $1,953.22 | $3,178.10 |
| 2740 731-99.03 MISC. SPECIAL CURB INLET (5 FT X 3 FT) | | | | | | 54 LF |
| **Bid Price** | **779.00** | **805.00** | **700.00** | **613.42** | **615.02** | **587.20** |
| Bid Amount | $42,066.00 | $43,470.00 | $37,800.00 | $33,124.68 | $33,211.08 | $31,708.80 |
| 2750 732-06.15A 15 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION | | | | | | 2 EA |
| **Bid Price** | **422.00** | **2260.00** | **1750.00** | **551.32** | **666.39** | **1089.40** |
| Bid Amount | $844.00 | $4,520.00 | $3,500.00 | $1,102.64 | $1,332.78 | $2,178.80 |
| **SECTION TOTALS** | **$223,052.15** | **$201,086.20** | **$225,514.80** | **$259,075.93** | **$179,564.77** | **$252,475.28** |
| **Section 0019: ALT A - ASPH PVMT 211TH STREET** | | | | | | |
| 2760 403-99.05 MISC. 10.5 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C | | | | | 6,726.20 SQYD | |
| **Bid Price** | | **34.50** | | **33.93** | | |
| Bid Amount | | $232,053.90 | | $228,219.97 | | |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | Lehman Construction, LLC 3rd Low | L. G. Barcus and Sons, Inc. 4th Low | Miles Excavating, Inc. 5th Low | Radmacher Brothers Excavating Co.,Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Section 0020: ALT B - CONC PVMT 211TH STREET** | | | | | | |
| 2770 502-13.32 CONCRETE PAVEMENT (8 1/2 IN. NON-REINFORCED, 15 FT. JOINTS) 6,726.20 SQYD | | | | | | |
| **Bid Price** | **38.50** | | **46.00** | | **41.61** | **42.95** |
| Bid Amount | $258,958.70 | | $309,405.20 | | $279,877.18 | $288,890.29 |
| **Section 0021: Signing Items - J4P2247B** | | | | | | |
| 2780 903-12.70A PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. 190 LF | | | | | | |
| **Bid Price** | **10.75** | **11.00** | **8.00** | **8.90** | **11.34** | **11.30** |
| Bid Amount | $2,042.50 | $2,090.00 | $1,520.00 | $1,691.00 | $2,154.60 | $2,147.00 |
| 2790 903-12.71 PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. 51 LF | | | | | | |
| **Bid Price** | **16.90** | **17.00** | **15.80** | **9.01** | **17.83** | **17.75** |
| Bid Amount | $861.90 | $867.00 | $805.80 | $459.51 | $909.33 | $905.25 |
| 2800 903-50.04 TYPE SHR2L-1 SIGN 137 SQFT | | | | | | |
| **Bid Price** | **15.75** | **16.00** | **17.00** | **20.11** | **16.62** | **16.55** |
| Bid Amount | $2,157.75 | $2,192.00 | $2,329.00 | $2,755.07 | $2,276.94 | $2,267.35 |
| 2810 903-50.09 36 IN. OR 900 MM STOP SIGN 2 EA | | | | | | |
| **Bid Price** | **331.50** | **338.00** | **196.00** | **106.06** | **349.84** | **348.10** |
| Bid Amount | $663.00 | $676.00 | $392.00 | $212.12 | $699.68 | $696.20 |
| **SECTION TOTALS** | **$5,725.15** | **$5,825.00** | **$5,046.80** | **$5,117.70** | **$6,040.55** | **$6,015.80** |
| **Project Totals - J4P2247B** | | | | | | |
| | **$1,039,705.83** | **$1,035,469.37** | **$1,312,374.36** | **$1,081,617.14** | **$1,145,284.85** | **$1,339,486.45** |
| **Contract Totals - 150515-C05** | | | | | | |
| | **$9,234,712.72** | **$8,896,882.99** | **$9,538,640.25** | **$9,590,058.26** | **$10,043,713.35** | **$10,386,955.02** |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C06
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C06
**District(s):** Kansas City
**Contract Time:** 06/30/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** VARIOUS

**Contract Description:** J4P2311 - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):** FAS S300(83)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011710 | Mar-Jim Contracting, LLC | $1,654,380.00 | 100.00% | |
| 2 | 0010144 | Collins & Hermann, Inc. | $1,772,862.00 | 107.16% | |
| 3 | 0010157 | James H. Drew Corporation | $2,256,800.00 | 136.41% | |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C06 | Mar-Jim Contracting, LLC<br>Low Bid | Collins & Hermann, Inc.<br>2nd Low | James H. Drew Corporation<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4P2311: JOC - Guardrail Guardcable Repair

### Section 0001: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | | 182,000 | DLR |
| **Bid Price** | **0.70** | **0.99900** | **1.20** | | | | |
| Bid Amount | $127,400.00 | $181,818.00 | $218,400.00 | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | | 1,456,000 | DLR |
| **Bid Price** | **0.95** | **0.99900** | **1.25** | | | | |
| Bid Amount | $1,383,200.00 | $1,454,544.00 | $1,820,000.00 | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | | 182,000 | DLR |
| **Bid Price** | **0.79** | **0.75** | **1.20** | | | | |
| Bid Amount | $143,780.00 | $136,500.00 | $218,400.00 | | | | |
| **SECTION TOTALS** | **$1,654,380.00** | **$1,772,862.00** | **$2,256,800.00** | | | | |

### Contract Totals - 150515-C06

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,654,380.00** | **$1,772,862.00** | **$2,256,800.00** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C07
**Contract ID:** 150515-C07
**Counties:** VARIOUS
**Letting Date:** May 15, 2015 11:00am
**District(s):** Kansas City
**Contract Time:** 06/30/16 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J4P2312 - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):** FAS S300 (84)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0025641 | Superior Rail System, LLC | $262,800.00 | 100.00% | |
| 2 | 0010157 | James H. Drew Corporation | $336,968.00 | 128.22% | |
| 3 | 0010144 | Collins & Hermann, Inc. | $365,000.00 | 138.89% | |

# CONTRACT ID: 150515-C0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: C07 | Superior Rail System, LLC<br>Low Bid | James H. Drew Corporation<br>2nd Low | Collins & Hermann, Inc.<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4P2312: JOC - Guardrail Guardcable Repair

### Section 0001: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | | 262,800 | DLR |
| **Bid Price** | **0.90** | **1.15** | **1.25** | | | | |
| Bid Amount | $236,520.00 | $302,220.00 | $328,500.00 | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | | 14,600 | DLR |
| **Bid Price** | **0.90** | **1.18** | **1.25** | | | | |
| Bid Amount | $13,140.00 | $17,228.00 | $18,250.00 | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | | 14,600 | DLR |
| **Bid Price** | **0.90** | **1.20** | **1.25** | | | | |
| Bid Amount | $13,140.00 | $17,520.00 | $18,250.00 | | | | |
| **SECTION TOTALS** | **$262,800.00** | **$336,968.00** | **$365,000.00** | | | | |

### Contract Totals - 150515-C07

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$262,800.00** | **$336,968.00** | **$365,000.00** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C08
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C08
**District(s):** Kansas City
**Contract Time:** 08/13/15 COMPLETION DATE
**Min:**
**Max:**
**Counties:** PLATTE

**Contract Description:** J4P3095G - ROUTE E - PLATTE COUNTY
**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010550 | Boone Construction Co. | $228,804.55 | 100.00% | |
| 2 | 0010211 | Leavenworth Excavating & Equipment Company, Inc. | $246,493.01 | 107.73% | |
| 3 | 0010825 | Phillips Hardy, Inc. | $353,867.00 | 154.66% | |
| 4 | 0010472 | Amino Bros. Co., Inc. | $374,125.80 | 163.51% | |

CONTRACT ID: 150515-C(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C08 | Boone Construction Co. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Phillips Hardy, Inc. 3rd Low | Amino Bros. Co., Inc. 4th Low | | |
|---|---|---|---|---|---|---|

## Project J4P3095G: Grading and pavement

### Section 0001: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 201-30.00 | CLEARING AND GRUBBING | | | | | 1 ACRE |
| **Bid Price** | | **2650.00** | **6766.00** | **5110.00** | **13129.00** | | |
| Bid Amount | | $2,650.00 | $6,766.00 | $5,110.00 | $13,129.00 | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | | **$1,000.00** | **$11,402.00** | **$5,000.00** | **$23,110.00** | | |
| 0030 | 203-10.00 | CLASS A EXCAVATION | | | | | 5,583 CUYD |
| **Bid Price** | | **10.60** | **9.80** | **14.50** | **22.15** | | |
| Bid Amount | | $59,179.80 | $54,713.40 | $80,953.50 | $123,663.45 | | |
| 0040 | 203-60.00 | COMPACTING EMBANKMENT | | | | | 146 CUYD |
| **Bid Price** | | **6.60** | **1.00** | **16.00** | **35.05** | | |
| Bid Amount | | $963.60 | $146.00 | $2,336.00 | $5,117.30 | | |
| 0050 | 203-70.75 | COMPACTING IN CUT | | | | | 3.50 STA |
| **Bid Price** | | **1750.00** | **571.00** | **2170.00** | **1750.00** | | |
| Bid Amount | | $6,125.00 | $1,998.50 | $7,595.00 | $6,125.00 | | |
| 0060 | 206-30.00 | CLASS 3 EXCAVATION | | | | | 45 CUYD |
| **Bid Price** | | **20.50** | **12.00** | **37.50** | **7.55** | | |
| Bid Amount | | $922.50 | $540.00 | $1,687.50 | $339.75 | | |
| 0070 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | | 0.50 STA |
| **Bid Price** | | **3350.00** | **735.00** | **5570.00** | **4123.00** | | |
| Bid Amount | | $1,675.00 | $367.50 | $2,785.00 | $2,061.50 | | |
| 0080 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 1,593 SQYD |
| **Bid Price** | | **8.10** | **7.50** | **13.00** | **6.95** | | |
| Bid Amount | | $12,903.30 | $11,947.50 | $20,709.00 | $11,071.35 | | |
| 0090 | 310-50.02 | GRAVEL (A) OR CRUSHED STONE (B) | | | | | 94 TONS |
| **Bid Price** | | **41.00** | **31.50** | **48.00** | **44.95** | | |
| Bid Amount | | $3,854.00 | $2,961.00 | $4,512.00 | $4,225.30 | | |
| 0100 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 6.80 TONS |
| **Bid Price** | | **260.00** | **1405.59** | **1500.00** | **1974.00** | | |
| Bid Amount | | $1,768.00 | $9,558.01 | $10,200.00 | $13,423.20 | | |
| 0110 | 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | | 1,388 SQYD |
| **Bid Price** | | **43.00** | **45.90** | **46.00** | **48.85** | | |
| Bid Amount | | $59,684.00 | $63,709.20 | $63,848.00 | $67,803.80 | | |
| 0120 | 607-99.03 | MISC. FENCE | | | | | 845 LF |
| **Bid Price** | | **9.50** | **12.58** | **13.00** | **17.90** | | |
| Bid Amount | | $8,027.50 | $10,630.10 | $10,985.00 | $15,125.50 | | |
| 0130 | 609-60.10A | FURNISHING TYPE 1 ROCK DITCH LINER | | | | | 7 CUYD |
| **Bid Price** | | **65.50** | **85.58** | **195.00** | **43.95** | | |
| Bid Amount | | $458.50 | $599.06 | $1,365.00 | $307.65 | | |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C08 | | Boone Construction Co. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Phillips Hardy, Inc. 3rd Low | Amino Bros. Co., Inc. 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0140 | 609-60.41 | PLACING TYPE 1 ROCK DITCH LINER | | | | | 7 CUYD |
| **Bid Price** | | **48.00** | **73.00** | **461.00** | **40.30** | | |
| Bid Amount | | $336.00 | $511.00 | $3,227.00 | $282.10 | | |
| 0150 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 877 SQFT |
| **Bid Price** | | **8.35** | **8.00** | **8.00** | **11.25** | | |
| Bid Amount | | $7,322.95 | $7,016.00 | $7,016.00 | $9,866.25 | | |
| 0160 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 4 EA |
| **Bid Price** | | **34.35** | **33.00** | **33.00** | **46.30** | | |
| Bid Amount | | $137.40 | $132.00 | $132.00 | $185.20 | | |
| 0170 | 616-10.09 | FLAG ASSEMBLY | | | | | 26 EA |
| **Bid Price** | | **14.60** | **14.00** | **14.00** | **19.65** | | |
| Bid Amount | | $379.60 | $364.00 | $364.00 | $510.90 | | |
| 0180 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 50 EA |
| **Bid Price** | | **13.55** | **13.00** | **13.00** | **18.25** | | |
| Bid Amount | | $677.50 | $650.00 | $650.00 | $912.50 | | |
| 0190 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 8 EA |
| **Bid Price** | | **210.00** | **200.00** | **200.00** | **281.00** | | |
| Bid Amount | | $1,680.00 | $1,600.00 | $1,600.00 | $2,248.00 | | |
| 0200 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 3 EA |
| **Bid Price** | | **1800.00** | **1700.00** | **1700.00** | **2386.00** | | |
| Bid Amount | | $5,400.00 | $5,100.00 | $5,100.00 | $7,158.00 | | |
| 0210 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$28,000.00** | **$25,125.00** | **$50,200.00** | **$13,287.00** | | |
| 0220 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 1,260 LF |
| **Bid Price** | | **0.25** | **0.20** | **0.20** | **0.25** | | |
| Bid Amount | | $315.00 | $252.00 | $252.00 | $315.00 | | |
| 0230 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 1,210 LF |
| **Bid Price** | | **0.25** | **0.20** | **0.20** | **0.25** | | |
| Bid Amount | | $302.50 | $242.00 | $242.00 | $302.50 | | |
| 0240 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 61 SQYD |
| **Bid Price** | | **40.00** | **92.46** | **150.00** | **120.00** | | |
| Bid Amount | | $2,440.00 | $5,640.06 | $9,150.00 | $7,320.00 | | |
| 0250 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$4,000.00** | **$2,500.00** | **$19,400.00** | **$7,428.00** | | |
| 0260 | 725-03.15A | 15 IN. PIPE GROUP B | | | | | 40 LF |
| **Bid Price** | | **25.00** | **45.00** | **88.50** | **55.00** | | |
| Bid Amount | | $1,000.00 | $1,800.00 | $3,540.00 | $2,200.00 | | |
| 0270 | 725-03.18A | 18 IN. PIPE GROUP B | | | | | 90 LF |
| **Bid Price** | | **32.50** | **46.00** | **84.00** | **59.00** | | |
| Bid Amount | | $2,925.00 | $4,140.00 | $7,560.00 | $5,310.00 | | |

# TABULATION OF BIDS

| Call No: C08 | Boone Construction Co. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Phillips Hardy, Inc. 3rd Low | Amino Bros. Co., Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0280 | 732-00.15A | 15 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **362.00** | **600.00** | **2950.00** | **461.00** | | |
| Bid Amount | $724.00 | $1,200.00 | $5,900.00 | $922.00 | | |
| 0290 | 732-00.18A | 18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 4 EA |
| **Bid Price** | **370.00** | **625.00** | **2270.00** | **497.00** | | |
| Bid Amount | $1,480.00 | $2,500.00 | $9,080.00 | $1,988.00 | | |
| 0300 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 0.80 ACRE |
| **Bid Price** | **3200.00** | **3460.00** | **3650.00** | **6818.00** | | |
| Bid Amount | $2,560.00 | $2,768.00 | $2,920.00 | $5,454.40 | | |
| 0310 | 806-10.06 | ALTERNATE DITCH CHECK | | | | 200 LF |
| **Bid Price** | **15.60** | **7.95** | **4.80** | **15.60** | | |
| Bid Amount | $3,120.00 | $1,590.00 | $960.00 | $3,120.00 | | |
| 0320 | 806-10.16 | SEDIMENT REMOVAL | | | | 38 CUYD |
| **Bid Price** | **21.00** | **31.86** | **43.00** | **30.80** | | |
| Bid Amount | $798.00 | $1,210.68 | $1,634.00 | $1,170.40 | | |
| 0330 | 806-10.19 | SILT FENCE | | | | 400 LF |
| **Bid Price** | **3.25** | **3.15** | **1.25** | **4.55** | | |
| Bid Amount | $1,300.00 | $1,260.00 | $500.00 | $1,820.00 | | |
| 0335 | 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | LUMP SUM |
| **Lump Sum** | **$3,700.00** | **$4,600.00** | **$6,400.00** | **$15,583.00** | | |
| **SECTION TOTALS** | **$227,809.15** | **$245,539.01** | **$352,913.00** | **$372,886.05** | | |

## Section 0002: Signing

| | | | | | | |
|---|---|---|---|---|---|---|
| 0340 | 903-12.41 | BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) | | | | 3 EA |
| **Bid Price** | **78.00** | **75.00** | **75.00** | **97.40** | | |
| Bid Amount | $234.00 | $225.00 | $225.00 | $292.20 | | |
| 0350 | 903-12.71 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. | | | | 9 LF |
| **Bid Price** | **10.50** | **10.00** | **10.00** | **13.00** | | |
| Bid Amount | $94.50 | $90.00 | $90.00 | $117.00 | | |
| 0360 | 903-12.72 | PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA. | | | | 39 LF |
| **Bid Price** | **11.50** | **11.00** | **11.00** | **14.30** | | |
| Bid Amount | $448.50 | $429.00 | $429.00 | $557.70 | | |
| 0370 | 903-50.65 | TYPE SHR2L-3 SIGN | | | | 4 SQFT |
| **Bid Price** | **15.60** | **15.00** | **15.00** | **19.50** | | |
| Bid Amount | $62.40 | $60.00 | $60.00 | $78.00 | | |
| 0380 | 903-99.02 | MISC. RELOCATION OF EXISITNG SIGN ASSEMBLIES | | | | 3 EA |
| **Bid Price** | **52.00** | **50.00** | **50.00** | **64.95** | | |
| Bid Amount | $156.00 | $150.00 | $150.00 | $194.85 | | |

CONTRACT ID: 150515-C0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C08 | Boone Construction Co. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Phillips Hardy, Inc. 3rd Low | Amino Bros. Co., Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| **Contract Totals - 150515-C08** | | | | | | |
| | $228,804.55 | $246,493.01 | $353,867.00 | $374,125.80 | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C10
**Contract ID:** 150515-C10
**Counties:** VARIOUS
**Letting Date:** May 15, 2015 11:00am
**District(s):** Kansas City
**Contract Time:** 11/16/15 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):** FAS-S300(80)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011549 | Streetwise, Inc. | $227,919.86 | 100.00% | |

**Missouri Department of Transportation**

**Tabulation of Bids**



**Contract ID:** 150515-C10 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 **District(s):** Kansas City

**Call Order:** C10 **Project(s):** FAS-S300(80)

**Contract Time:** 11/16/15 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) Streetwise, Inc. Unit Price | (1) Streetwise, Inc. Ext Amount | | | | |
|---|---|---|---|---|---|---|---|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0010 6123000A | 1.000 | 1,500.00000 | 1,500.00 | | | | |
| TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | EA | | | | | | |
| 0020 6161005 | 754.000 | 4.00000 | 3,016.00 | | | | |
| CONSTRUCTION SIGNS | SQFT | | | | | | |
| 0030 6161009 | 32.000 | 10.00000 | 320.00 | | | | |
| FLAG ASSEMBLY | EA | | | | | | |
| 0040 6161028 | 150.000 | 18.00000 | 2,700.00 | | | | |
| CHANNELIZER | EA | | | | | | |
| 0050 6161030 | 34.000 | 150.00000 | 5,100.00 | | | | |
| TYPE III MOVEABLE BARRICADE | EA | | | | | | |
| 0060 6161040 | 1.000 | 1,650.00000 | 1,650.00 | | | | |
| FLASHING ARROW PANEL | EA | | | | | | |

**Contract ID:** 150515-C10 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 **District(s):** Kansas City

**Call Order:** C10 **Project(s):** FAS-S300(80)

**Contract Time:** 11/16/15 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) Streetwise, Inc. Unit Price | (1) Streetwise, Inc. Ext Amount | | | | |
|---|---|---|---|---|---|---|---|
| | | | | Unit Price | Ext Amount | Unit Price | Ext Amount |
| **SECTION:** 0001 Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0070 6161098 | 5.000 | 3,000.00000 | 15,000.00 | | | | |
| CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED | EA | | | | | | |
| 0080 6181000 | (1) | 26,000.00000 | 26,000.00 | | | | |
| MOBILIZATION | LS | | | | | | |
| 0090 6205105 | 5,468.000 | 5.40000 | 29,527.20 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | LF | | | | | | |
| 0100 6205120 | 4,472.000 | 18.75000 | 83,850.00 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | LF | | | | | | |
| 0110 6205130 | 83.000 | 330.00000 | 27,390.00 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | EA | | | | | | |

**Contract ID:** 150515-C10 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 **District(s):** Kansas City

**Call Order:** C10 **Project(s):** FAS-S300(80)

**Contract Time:** 11/16/15 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) Streetwise, Inc. Unit Price | (1) Streetwise, Inc. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0120 6205131 | 1.000 | 300.00000 | 300.00 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW | EA | | | | | | |
| 0130 6205132 | 17.000 | 500.00000 | 8,500.00 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGHT-LEFT/RIGHT ARROW | EA | | | | | | |
| 0140 6205139A | 20.000 | 23.00000 | 460.00 | | | | |
| TYPE 2 PREFORMED MARKING TAPE (GROOVED), 16 IN. WHITE, YIELD LINE TRIANGLES | EA | | | | | | |
| 0150 6206001B | 1,177.000 | 0.31000 | 364.87 | | | | |
| 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | LF | | | | | | |

**Contract ID:** 150515-C10 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 **District(s):** Kansas City

**Call Order:** C10 **Project(s):** FAS-S300(80)

**Contract Time:** 11/16/15 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) Streetwise, Inc. Unit Price | (1) Streetwise, Inc. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0160 6206106 | 1,053.000 | 0.35000 | 368.55 | | | | |
| ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE | LF | | | | | | |
| 0170 6206124 | 100.000 | 2.65000 | 265.00 | | | | |
| ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE | LF | | | | | | |
| 0180 6206125 | 260.000 | 2.65000 | 689.00 | | | | |
| ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW | LF | | | | | | |
| 0190 6207001 | 12,121.000 | 1.44000 | 17,454.24 | | | | |
| PAVEMENT MARKING REMOVAL | LF | | | | | | |

**Missouri Department of Transportation**



## Tabulation of Bids

**Contract ID:** 150515-C10 **Counties:** VARIOUS

**Letting Date:** May 15, 2015 **District(s):** Kansas City

**Call Order:** C10 **Project(s):** FAS-S300(80)

**Contract Time:** 11/16/15 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J4P3095J - VARIOUS ROUTES - VARIOUS COUNTIES

| Line No / Item ID / Item Description / Alt Set / Alt Member | Quantity and Units | (1) Streetwise, Inc. Unit Price | (1) Streetwise, Inc. Ext Amount | Unit Price | Ext Amount | Unit Price | Ext Amount |
|---|---|---|---|---|---|---|---|
| **SECTION:** 0001 Roadway | | **Cat Alt Set:** | | **Cat Alt Member:** | | **LCC:** | |
| 0200 6207002 | 77.000 | 45.00000 | 3,465.00 | | | | |
| PAVEMENT MARKING REMOVAL (SYMBOLS) | EA | | | | | | |
| **Section Totals:** | | | $227,919.86 | | | | |
| **Life Cycle Costs:** | | | | | | | |
| **Section Total with LCC:** | | | $227,919.86 | | | | |
| **Contract Item Totals** | | | **$227,919.86** | | | | |
| **Contract Time Totals** | | | | | | | |
| **Contract Life Cycle Costs Totals** | | | **$0.00** | | | | |
| **Contract Grand Totals** | | | **$227,919.86** | | | | |

**( ) indicates item is bid as Lump Sum**

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C11
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C11
**District(s):** Kansas City
**Contract Time:** 06/30/16 COMPLETION DATE
**Counties:** VARIOUS
**Min:**
**Max:**

**Contract Description:** J4P3095K - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010144 | Collins & Hermann, Inc. | $244,950.00 | 100.00% | |
| 2 | 0010157 | James H. Drew Corporation | $289,000.00 | 117.98% | |

# CONTRACT ID: 150515-C1
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: C11 | Collins & Hermann, Inc. Low Bid | James H. Drew Corporation 2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J4P3095K: JOC - sign repair

### Section 0001: Roadway

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | 200,000 | DLR |
| **Bid Price** | **1.00** | **1.15** | | | | |
| Bid Amount | $200,000.00 | $230,000.00 | | | | |
| 0020 | 618-99.16 | MISC. NIGHTIME WORK ADJUSTMENT FACTOR | | | 25,000 | DLR |
| **Bid Price** | **0.89900** | **1.17** | | | | |
| Bid Amount | $22,475.00 | $29,250.00 | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | 25,000 | DLR |
| **Bid Price** | **0.89900** | **1.19** | | | | |
| Bid Amount | $22,475.00 | $29,750.00 | | | | |
| **SECTION TOTALS** | **$244,950.00** | **$289,000.00** | | | | |

### Contract Totals - 150515-C11

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$244,950.00** | **$289,000.00** | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C12
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C12
**District(s):** Kansas City
**Contract Time:** 12/31/15 COMPLETION DATE
**Min:**
**Max:**
**Counties:** VARIOUS

**Contract Description:** J4P3097 - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010144 | Collins & Hermann, Inc. | $224,750.00 | 100.00% | |

CONTRACT ID: 150515-C1
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: | Collins & Hermann, Inc. | | | | | |
|---|---|---|---|---|---|---|
| C12 | Low Bid | | | | | |

## Project J4P3097: JOC - fence repair

### Section 0001: Roadway

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. MISC. NORMAL WORK ADJUSTMENT FACTOR | | | 225,000 | DLR |
| **Bid Price** | **0.89900** | | | | | |
| Bid Amount | $202,275.00 | | | | | |
| 0020 | 618-99.16 | MISC. MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | 12,500 | DLR |
| **Bid Price** | **0.89900** | | | | | |
| Bid Amount | $11,237.50 | | | | | |
| 0030 | 618-99.16 | MISC. MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | 12,500 | DLR |
| **Bid Price** | **0.89900** | | | | | |
| Bid Amount | $11,237.50 | | | | | |
| **SECTION TOTALS** | **$224,750.00** | | | | | |

### Contract Totals - 150515-C12

| | | | | | |
|---|---|---|---|---|---|
| **$224,750.00** | | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** C13
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-C13
**District(s):** Kansas City
**Contract Time:** 08/01/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** VARIOUS

**Contract Description:** J4Q2306B - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):** FAS S300(81)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0026093 | ADB Companies, Inc. | $662,572.94 | 100.00% | |
| 2 | 0011325 | K & W Underground, Inc. | $711,317.00 | 107.36% | |
| 3 | 0010135 | Capital Electric Line Builders, Inc. | $763,810.45 | 115.28% | |

CONTRACT ID: 150515-C1
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C13 | ADB Companies, Inc. Low Bid | K & W Underground, Inc. 2nd Low | Capital Electric Line Builders, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4Q2306B: ITS improvements

### Section 0001: Roadway

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 212 SQFT |
| **Bid Price** | | **11.00** | **7.00** | **8.74** | | | |
| Bid Amount | | $2,332.00 | $1,484.00 | $1,852.88 | | | |
| 0020 | 616-10.09 | FLAG ASSEMBLY | | | | | 10 EA |
| **Bid Price** | | **36.00** | **30.00** | **16.38** | | | |
| Bid Amount | | $360.00 | $300.00 | $163.80 | | | |
| 0030 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 35 EA |
| **Bid Price** | | **50.00** | **10.00** | **54.60** | | | |
| Bid Amount | | $1,750.00 | $350.00 | $1,911.00 | | | |
| 0040 | 616-10.40 | FLASHING ARROW PANEL | | | | | 1 EA |
| **Bid Price** | | **1900.00** | **250.00** | **2183.89** | | | |
| Bid Amount | | $1,900.00 | $250.00 | $2,183.89 | | | |
| 0050 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 1 EA |
| **Bid Price** | | **5000.00** | **900.00** | **3275.83** | | | |
| Bid Amount | | $5,000.00 | $900.00 | $3,275.83 | | | |
| 0060 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$54,500.00** | **$60,000.00** | **$37,734.15** | | | |
| **SECTION TOTALS** | | **$65,842.00** | **$63,284.00** | **$47,121.55** | | | |

### Section 0002: ITS Items

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0070 | 910-52.00 | CONDUIT, 2 IN., RIGID, IN TRENCH | | | | | 20,287 LF |
| **Bid Price** | | **10.00** | **9.00** | **10.92** | | | |
| Bid Amount | | $202,870.00 | $182,583.00 | $221,534.04 | | | |
| 0080 | 910-83.53 | FIBER OPTIC CABLE, 12-STRAND, SINGLE MODE | | | | | 6,380 LF |
| **Bid Price** | | **2.75** | **1.25** | **1.82** | | | |
| Bid Amount | | $17,545.00 | $7,975.00 | $11,611.60 | | | |
| 0090 | 910-83.54 | FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE | | | | | 15,970 LF |
| **Bid Price** | | **3.00** | **1.50** | **2.20** | | | |
| Bid Amount | | $47,910.00 | $23,955.00 | $35,134.00 | | | |
| 0100 | 910-99.01 | MISC. FIBER OPTIC SPLICING, TESTING AND DOCUME NTATION | | | | | LUMP SUM |
| **Lump Sum** | | **$30,000.00** | **$40,710.00** | **$23,479.98** | | | |
| 0110 | 910-99.02 | MISC. CISCO 15454 POWER SYSTEM REPLACEMENT | | | | | 10 EA |
| **Bid Price** | | **920.00** | **2985.00** | **3715.01** | | | |
| Bid Amount | | $9,200.00 | $29,850.00 | $37,150.10 | | | |

CONTRACT ID: 150515-C1
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: C13 | | ADB Companies, Inc. Low Bid | K & W Underground, Inc. 2nd Low | Capital Electric Line Builders, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0120 | 910-99.02 | MISC. AIR CONDITIONER REPLACEMENT | | | | | 10 EA |
| **Bid Price** | | **8400.00** | **6000.00** | **8087.48** | | | |
| Bid Amount | | $84,000.00 | $60,000.00 | $80,874.80 | | | |
| 0130 | 910-99.02 | MISC. UNINTERRUPTABLE POWER SUPPLY REPLACEMENT | | | | | 10 EA |
| **Bid Price** | | **4500.00** | **4000.00** | **4366.34** | | | |
| Bid Amount | | $45,000.00 | $40,000.00 | $43,663.40 | | | |
| 0140 | 910-99.02 | MISC. AGGREGATOR CABINET REPLACEMENT | | | | | 13 EA |
| **Bid Price** | | **5500.00** | **10575.00** | **7682.47** | | | |
| Bid Amount | | $71,500.00 | $137,475.00 | $99,872.11 | | | |
| 0150 | 910-99.02 | MISC. INSTALL COMMISSION FURNISHED TELECOM EQU IPMENT | | | | | 13 EA |
| **Bid Price** | | **1230.00** | **895.00** | **2098.37** | | | |
| Bid Amount | | $15,990.00 | $11,635.00 | $27,278.81 | | | |
| 0160 | 910-99.02 | MISC. MEDIA CONVERTER | | | | | 8 EA |
| **Bid Price** | | **1540.00** | **880.00** | **994.65** | | | |
| Bid Amount | | $12,320.00 | $7,040.00 | $7,957.20 | | | |
| 0170 | 910-99.02 | MISC. SALVAGE ETHERNET BRIDGE RADIO | | | | | 4 EA |
| **Bid Price** | | **780.00** | **880.00** | **1206.57** | | | |
| Bid Amount | | $3,120.00 | $3,520.00 | $4,826.28 | | | |
| 0180 | 910-99.02 | MISC. FIBER SPLICE VAULT | | | | | 29 EA |
| **Bid Price** | | **1451.88** | **3000.00** | **2688.86** | | | |
| Bid Amount | | $42,104.52 | $87,000.00 | $77,976.94 | | | |
| 0190 | 910-99.03 | MISC. CONDUIT, 2 IN., RIGID, BORED | | | | | 1,086 LF |
| **Bid Price** | | **13.97** | **15.00** | **41.74** | | | |
| Bid Amount | | $15,171.42 | $16,290.00 | $45,329.64 | | | |
| **SECTION TOTALS** | | **$596,730.94** | **$648,033.00** | **$716,688.90** | | | |

## Contract Totals - 150515-C13

| | | | | | |
|---|---|---|---|---|---|
| | **$662,572.94** | **$711,317.00** | **$763,810.45** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** D02
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-D02
**District(s):** Central
**Contract Time:** 10/31/15 COMPLETION DATE
**Min:**
**Max:**
**Counties:** COOPER

**Contract Description:** J5P3074D - ROUTE 5 - COOPER COUNTY
**Project(s):** FAF-503(64)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010445 | Emery Sapp & Sons, Inc. | $898,033.65 | 100.00% | |
| 2 | 0010528 | Chester Bross Construction Company/C.B. Equipment, Inc. | $910,694.91 | 101.41% | |
| 3 | 0010825 | Phillips Hardy, Inc. | $956,776.44 | 106.54% | |
| 4 | 0011540 | Lehman Construction, LLC | $1,289,452.00 | 143.59% | |

# CONTRACT ID: 150515-D0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: D02 | Emery Sapp & Sons, Inc. Low Bid | Chester Bross Const. Co./CB Equip. Inc. 2nd Low | Phillips Hardy, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|

## Project J5P3074D: PCCP pavement replacement

### Section 0001: ROADWAY - JOB NO. J5P3074D

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$20,500.00** | **$19,000.00** | **$17,200.00** | **$178,000.00** | | |
| 0020 | 203-10.00 | CLASS A EXCAVATION | | | | 4,848 CUYD |
| **Bid Price** | **13.10** | **14.00** | **16.85** | **18.00** | | |
| Bid Amount | $63,508.80 | $67,872.00 | $81,688.80 | $87,264.00 | | |
| 0030 | 203-60.00 | COMPACTING EMBANKMENT | | | | 367 CUYD |
| **Bid Price** | **3.70** | **4.50** | **2.80** | **5.00** | | |
| Bid Amount | $1,357.90 | $1,651.50 | $1,027.60 | $1,835.00 | | |
| 0040 | 214-20.00 | FURNISHING ROCK FILL | | | | 874 CUYD |
| **Bid Price** | **34.75** | **23.00** | **25.55** | **26.00** | | |
| Bid Amount | $30,371.50 | $20,102.00 | $22,330.70 | $22,724.00 | | |
| 0050 | 214-30.00 | PLACING ROCK FILL | | | | 874 CUYD |
| **Bid Price** | **9.60** | **11.00** | **7.90** | **10.00** | | |
| Bid Amount | $8,390.40 | $9,614.00 | $6,904.60 | $8,740.00 | | |
| 0060 | 303-06.00 | FURNISHING ROCK BASE MATERIAL | | | | 6,579 SQYD |
| **Bid Price** | **18.55** | **14.00** | **17.30** | **18.00** | | |
| Bid Amount | $122,040.45 | $92,106.00 | $113,816.70 | $118,422.00 | | |
| 0070 | 303-99.05 | MISC. PLACING ROCK BASE (12 IN. THICK) | | | | 6,579 SQYD |
| **Bid Price** | **5.65** | **5.00** | **3.75** | **11.00** | | |
| Bid Amount | $37,171.35 | $32,895.00 | $24,671.25 | $72,369.00 | | |
| 0080 | 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | 175 SQYD |
| **Bid Price** | **9.75** | **5.20** | **7.60** | **10.00** | | |
| Bid Amount | $1,706.25 | $910.00 | $1,330.00 | $1,750.00 | | |
| 0090 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | 16.60 TONS |
| **Bid Price** | **142.00** | **200.00** | **142.00** | **142.00** | | |
| Bid Amount | $2,357.20 | $3,320.00 | $2,357.20 | $2,357.20 | | |
| 0100 | 401-30.00 | BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) | | | | 37.80 TONS |
| **Bid Price** | **142.00** | **200.00** | **142.00** | **142.00** | | |
| Bid Amount | $5,367.60 | $7,560.00 | $5,367.60 | $5,367.60 | | |
| 0110 | 502-13.09 | CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS) | | | | 5,964 SQYD |
| **Bid Price** | **68.00** | **75.00** | **70.90** | **62.00** | | |
| Bid Amount | $405,552.00 | $447,300.00 | $422,847.60 | $369,768.00 | | |
| 0120 | 605-10.18A | PIPE AGGREGATE PAVEMENT CROSS DRAIN | | | | 265 LF |
| **Bid Price** | **25.00** | **15.60** | **14.85** | **21.00** | | |
| Bid Amount | $6,625.00 | $4,134.00 | $3,935.25 | $5,565.00 | | |
| 0130 | 605-30.30A | PIPE AGGREGATE PAVEMENT EDGE DRAIN | | | | 1,296 LF |
| **Bid Price** | **16.00** | **9.00** | **8.69** | **14.00** | | |
| Bid Amount | $20,736.00 | $11,664.00 | $11,262.24 | $18,144.00 | | |

CONTRACT ID: 150515-DC
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: D02 | Emery Sapp & Sons, Inc. Low Bid | Chester Bross Const. Co./CB Equip. Inc. 2nd Low | Phillips Hardy, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 0140 | 605-40.20 | OUTLET PIPES AND SPLASH PADS | | | | 3 EA |
| **Bid Price** | **1295.00** | **945.00** | **900.00** | **900.00** | | |
| Bid Amount | $3,885.00 | $2,835.00 | $2,700.00 | $2,700.00 | | |
| 0150 | 606-10.10 | GUARDRAIL TYPE A | | | | 400 LF |
| **Bid Price** | **21.00** | **22.05** | **21.00** | **17.00** | | |
| Bid Amount | $8,400.00 | $8,820.00 | $8,400.00 | $6,800.00 | | |
| 0160 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | 4 EA |
| **Bid Price** | **500.00** | **525.00** | **500.00** | **400.00** | | |
| Bid Amount | $2,000.00 | $2,100.00 | $2,000.00 | $1,600.00 | | |
| 0170 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 2 EA |
| **Bid Price** | **2400.00** | **2520.00** | **2400.00** | **2350.00** | | |
| Bid Amount | $4,800.00 | $5,040.00 | $4,800.00 | $4,700.00 | | |
| 0180 | 606-66.10 | END ANCHOR | | | | 2 EA |
| **Bid Price** | **1200.00** | **1260.00** | **1200.00** | **950.00** | | |
| Bid Amount | $2,400.00 | $2,520.00 | $2,400.00 | $1,900.00 | | |
| 0190 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | 1 EA |
| **Bid Price** | **1000.00** | **1000.00** | **5000.00** | **3500.00** | | |
| Bid Amount | $1,000.00 | $1,000.00 | $5,000.00 | $3,500.00 | | |
| 0200 | 616-10.05 | CONSTRUCTION SIGNS | | | | 312 SQFT |
| **Bid Price** | **8.00** | **8.40** | **6.50** | **6.00** | | |
| Bid Amount | $2,496.00 | $2,620.80 | $2,028.00 | $1,872.00 | | |
| 0210 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | 7 EA |
| **Bid Price** | **45.00** | **47.25** | **65.00** | **50.00** | | |
| Bid Amount | $315.00 | $330.75 | $455.00 | $350.00 | | |
| 0220 | 616-10.09 | FLAG ASSEMBLY | | | | 12 EA |
| **Bid Price** | **20.00** | **21.00** | **20.00** | **25.00** | | |
| Bid Amount | $240.00 | $252.00 | $240.00 | $300.00 | | |
| 0230 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | 70 EA |
| **Bid Price** | **20.00** | **21.00** | **15.00** | **17.00** | | |
| Bid Amount | $1,400.00 | $1,470.00 | $1,050.00 | $1,190.00 | | |
| 0240 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | 22 EA |
| **Bid Price** | **110.00** | **115.50** | **75.00** | **80.00** | | |
| Bid Amount | $2,420.00 | $2,541.00 | $1,650.00 | $1,760.00 | | |
| 0250 | 616-10.52 | WARNING LIGHT, TYPE B | | | | 5 EA |
| **Bid Price** | **25.00** | **26.25** | **45.00** | **45.00** | | |
| Bid Amount | $125.00 | $131.25 | $225.00 | $225.00 | | |
| 0260 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | 8 EA |
| **Bid Price** | **3100.00** | **2625.00** | **3000.00** | **3000.00** | | |
| Bid Amount | $24,800.00 | $21,000.00 | $24,000.00 | $24,000.00 | | |
| 0270 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$77,000.00** | **$80,000.00** | **$120,000.00** | **$198,000.00** | | |

CONTRACT ID: 150515-D0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: D02 | Emery Sapp & Sons, Inc. Low Bid | Chester Bross Const. Co./CB Equip. Inc. 2nd Low | Phillips Hardy, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 0280 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 347 LF |
| **Bid Price** | **28.00** | **29.40** | **21.00** | **28.00** | | |
| Bid Amount | $9,716.00 | $10,201.80 | $7,287.00 | $9,716.00 | | |
| 0290 | 620-61.08 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 8 IN., WHITE | | | | 475 LF |
| **Bid Price** | **1.00** | **1.05** | **2.00** | **1.00** | | |
| Bid Amount | $475.00 | $498.75 | $950.00 | $475.00 | | |
| 0300 | 620-61.24 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE | | | | 164 LF |
| **Bid Price** | **6.00** | **6.30** | **12.00** | **6.00** | | |
| Bid Amount | $984.00 | $1,033.20 | $1,968.00 | $984.00 | | |
| 0310 | 620-99.03 | MISC. 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBOR NE PAVEMENT MARKING PAINT | | | | 3,728 LF |
| **Bid Price** | **0.40** | **0.42** | **0.80** | **0.40** | | |
| Bid Amount | $1,491.20 | $1,565.76 | $2,982.40 | $1,491.20 | | |
| 0320 | 620-99.03 | MISC. 6 IN. WHITE HIGH BUILD WATERBORNE PAVEME NT MARKING PAINT | | | | 2,592 LF |
| **Bid Price** | **0.50** | **0.53** | **1.25** | **0.50** | | |
| Bid Amount | $1,296.00 | $1,373.76 | $3,240.00 | $1,296.00 | | |
| 0330 | 620-99.03 | MISC. 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | 178 LF |
| **Bid Price** | **0.50** | **0.53** | **1.25** | **0.50** | | |
| Bid Amount | $89.00 | $94.34 | $222.50 | $89.00 | | |
| 0340 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$7,000.00** | **$20,000.00** | **$22,600.00** | **$17,800.00** | | |
| 0350 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 1.50 ACRE |
| **Bid Price** | **3000.00** | **3150.00** | **3000.00** | **3000.00** | | |
| Bid Amount | $4,500.00 | $4,725.00 | $4,500.00 | $4,500.00 | | |
| 0360 | 806-10.05 | ROCK DITCH CHECK | | | | 32 LF |
| **Bid Price** | **25.00** | **26.25** | **71.00** | **25.00** | | |
| Bid Amount | $800.00 | $840.00 | $2,272.00 | $800.00 | | |
| 0370 | 806-10.06 | ALTERNATE DITCH CHECK | | | | 208 LF |
| **Bid Price** | **10.00** | **10.50** | **10.00** | **10.00** | | |
| Bid Amount | $2,080.00 | $2,184.00 | $2,080.00 | $2,080.00 | | |
| 0380 | 806-10.16 | SEDIMENT REMOVAL | | | | 50 CUYD |
| **Bid Price** | **45.00** | **31.00** | **38.00** | **50.00** | | |
| Bid Amount | $2,250.00 | $1,550.00 | $1,900.00 | $2,500.00 | | |
| 0390 | 806-10.19 | SILT FENCE | | | | 1,490 LF |
| **Bid Price** | **2.30** | **2.40** | **2.30** | **2.30** | | |
| Bid Amount | $3,427.00 | $3,576.00 | $3,427.00 | $3,427.00 | | |
| 0400 | 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | LUMP SUM |
| **Lump Sum** | **$2,900.00** | **$10,000.00** | **$9,600.00** | **$100,000.00** | | |
| **SECTION TOTALS** | **$893,973.65** | **$906,431.91** | **$952,716.44** | **$1,286,361.00** | | |

# TABULATION OF BIDS

| Call No: D02 | Emery Sapp & Sons, Inc. Low Bid | Chester Bross Const. Co./CB Equip. Inc. 2nd Low | Phillips Hardy, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|

## Section 0002: SIGNING - JOB NO. J5P3074D

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0410 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | | 0.90 CUYD |
| **Bid Price** | | **1800.00** | **1890.00** | **1800.00** | **525.00** | | |
| Bid Amount | | $1,620.00 | $1,701.00 | $1,620.00 | $472.50 | | |
| 0420 | 903-12.20 | PIPE POSTS | | | | | 390 LB |
| **Bid Price** | | **4.00** | **4.20** | **4.00** | **5.25** | | |
| Bid Amount | | $1,560.00 | $1,638.00 | $1,560.00 | $2,047.50 | | |
| 0430 | 903-12.40 | BREAKAWAY ASSEMBLY | | | | | 2 EA |
| **Bid Price** | | **150.00** | **157.50** | **150.00** | **95.00** | | |
| Bid Amount | | $300.00 | $315.00 | $300.00 | $190.00 | | |
| 0440 | 903-12.41 | BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) | | | | | 2 EA |
| **Bid Price** | | **250.00** | **262.50** | **250.00** | **130.00** | | |
| Bid Amount | | $500.00 | $525.00 | $500.00 | $260.00 | | |
| 0450 | 903-12.73 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA. | | | | | 2 LF |
| **Bid Price** | | **40.00** | **42.00** | **40.00** | **60.50** | | |
| Bid Amount | | $80.00 | $84.00 | $80.00 | $121.00 | | |
| **SECTION TOTALS** | | **$4,060.00** | **$4,263.00** | **$4,060.00** | **$3,091.00** | | |

## Contract Totals - 150515-D02

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$898,033.65** | **$910,694.91** | **$956,776.44** | **$1,289,452.00** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F01 **Contract ID:** 150515-F01 **Counties:** ST LOUIS, ST LOUIS CITY

**Letting Date:** May 15, 2015 11:00am **District(s):** St. Louis

**Contract Time:** 11/01/16 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J6I3034B,J6I3034C-RTE I-44-ST.LOUIS CITY, ST.LOUIS COUNTIES **Project(s):** I-44-4(182), I44-4(191)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0018106 | Millstone Weber, LLC | $13,637,429.88 | 100.00% | |
| 2 | 0011270 | Pace Construction Company | $15,372,000.00 | 112.72% | |
| 3 | 0011280 | L. F. Krupp Construction, Inc. dba Krupp Construction | $15,621,194.12 | 114.55% | |
| 4 | 0010205 | KCI Construction Company | $15,925,000.00 | 116.77% | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Project J6I3034B: Pavement and 8 bridge rehabilitations

### Section 0001: ROADWAY - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$88,000.00** | **$300,406.73** | **$367,662.07** | **$317,500.00** | | |
| 0020 | 206-30.00 | CLASS 3 EXCAVATION | | | | 268 CUYD |
| **Bid Price** | **25.00** | **0.01** | **62.98** | **98.00** | | |
| Bid Amount | $6,700.00 | $2.68 | $16,878.64 | $26,264.00 | | |
| 0030 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | 2 STA |
| **Bid Price** | **2000.00** | **1585.00** | **6350.71** | **1314.00** | | |
| Bid Amount | $4,000.00 | $3,170.00 | $12,701.42 | $2,628.00 | | |
| 0040 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | 284 SQYD |
| **Bid Price** | **13.00** | **7.10** | **15.66** | **15.00** | | |
| Bid Amount | $3,692.00 | $2,016.40 | $4,447.44 | $4,260.00 | | |
| 0050 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | 7,949.80 TONS |
| **Bid Price** | **62.04** | **57.00** | **63.89** | **62.04** | | |
| Bid Amount | $493,205.59 | $453,138.60 | $507,912.72 | $493,205.59 | | |
| 0070 | 403-01.32 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX) | | | | 13,647.30 TONS |
| **Bid Price** | **91.75** | **94.00** | **94.49** | **91.75** | | |
| Bid Amount | $1,252,139.78 | $1,282,846.20 | $1,289,533.38 | $1,252,139.78 | | |
| 0080 | 403-02.17 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX) | | | | 23,687.60 TONS |
| **Bid Price** | **61.05** | **63.00** | **62.87** | **61.05** | | |
| Bid Amount | $1,446,127.98 | $1,492,318.80 | $1,489,239.41 | $1,446,127.98 | | |
| 0090 | 407-10.05 | TACK COAT | | | | 57,720 GAL |
| **Bid Price** | **3.22** | **2.45** | **3.31** | **3.22** | | |
| Bid Amount | $185,858.40 | $141,414.00 | $191,053.20 | $185,858.40 | | |
| 0100 | 502-40.10 | CONCRETE BASE ( 10 IN. NON-REINF) | | | | 108.90 SQYD |
| **Bid Price** | **75.00** | **137.10** | **87.82** | **135.00** | | |
| Bid Amount | $8,167.50 | $14,930.19 | $9,563.60 | $14,701.50 | | |
| 0110 | 604-99.02 | MISC. ADJUST MANHOLES, VALVES, AND PULL BOXES | | | | 2 EA |
| **Bid Price** | **1300.00** | **1000.00** | **374.93** | **1000.00** | | |
| Bid Amount | $2,600.00 | $2,000.00 | $749.86 | $2,000.00 | | |
| 0120 | 604-99.02 | MISC. FLUSH INLET | | | | 119 EA |
| **Bid Price** | **850.00** | **700.00** | **812.82** | **550.00** | | |
| Bid Amount | $101,150.00 | $83,300.00 | $96,725.58 | $65,450.00 | | |
| 0130 | 606-10.10 | GUARDRAIL TYPE A | | | | 1,250 LF |
| **Bid Price** | **21.00** | **21.00** | **23.57** | **21.00** | | |
| Bid Amount | $26,250.00 | $26,250.00 | $29,462.50 | $26,250.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0140 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 6 EA |
| **Bid Price** | **2100.00** | **2100.00** | **2357.07** | **2100.00** | | |
| Bid Amount | $12,600.00 | $12,600.00 | $14,142.42 | $12,600.00 | | |
| 0150 | 606-99.02 | MISC. RELOCATE TYPE A CRASHWORTHY END TERMINAL | | | | 6 EA |
| **Bid Price** | **850.00** | **850.00** | **954.06** | **850.00** | | |
| Bid Amount | $5,100.00 | $5,100.00 | $5,724.36 | $5,100.00 | | |
| 0160 | 606-99.03 | MISC. GUARDRAIL HEIGHT ADJUSTMENT | | | | 236 LF |
| **Bid Price** | **6.00** | **6.00** | **6.74** | **6.00** | | |
| Bid Amount | $1,416.00 | $1,416.00 | $1,590.64 | $1,416.00 | | |
| 0170 | 608-10.00 | CONCRETE MEDIAN | | | | 174.60 SQYD |
| **Bid Price** | **60.00** | **166.00** | **75.46** | **60.00** | | |
| Bid Amount | $10,476.00 | $28,983.60 | $13,175.32 | $10,476.00 | | |
| 0180 | 608-10.12 | TRUNCATED DOMES | | | | 63 SQFT |
| **Bid Price** | **20.00** | **17.00** | **26.03** | **32.00** | | |
| Bid Amount | $1,260.00 | $1,071.00 | $1,639.89 | $2,016.00 | | |
| 0190 | 608-30.06 | 6 IN. CONCRETE MEDIAN STRIP | | | | 117.50 SQYD |
| **Bid Price** | **55.00** | **130.80** | **85.33** | **102.00** | | |
| Bid Amount | $6,462.50 | $15,369.00 | $10,026.28 | $11,985.00 | | |
| 0200 | 608-50.07 | PAVED APPROACH, 7 IN. | | | | 175.50 SQYD |
| **Bid Price** | **60.00** | **123.10** | **67.12** | **60.00** | | |
| Bid Amount | $10,530.00 | $21,604.05 | $11,779.56 | $10,530.00 | | |
| 0210 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | 551.80 SQYD |
| **Bid Price** | **50.00** | **81.90** | **51.77** | **55.00** | | |
| Bid Amount | $27,590.00 | $45,192.42 | $28,566.69 | $30,349.00 | | |
| 0220 | 608-60.07 | CONCRETE SIDEWALK, 7 IN. | | | | 27.10 SQYD |
| **Bid Price** | **80.00** | **99.35** | **170.87** | **60.00** | | |
| Bid Amount | $2,168.00 | $2,692.39 | $4,630.58 | $1,626.00 | | |
| 0230 | 608-99.02 | MISC. ADA CURB RAMP | | | | 50 EA |
| **Bid Price** | **1750.00** | **3383.35** | **1208.93** | **3000.00** | | |
| Bid Amount | $87,500.00 | $169,167.50 | $60,446.50 | $150,000.00 | | |
| 0240 | 609-10.10 | CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S | | | | 683 LF |
| **Bid Price** | **80.00** | **23.90** | **20.64** | **28.00** | | |
| Bid Amount | $54,640.00 | $16,323.70 | $14,097.12 | $19,124.00 | | |
| 0250 | 609-10.51 | CURB AND GUTTER TYPE A | | | | 86 LF |
| **Bid Price** | **82.00** | **62.00** | **63.71** | **30.00** | | |
| Bid Amount | $7,052.00 | $5,332.00 | $5,479.06 | $2,580.00 | | |
| 0260 | 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | 420 LF |
| **Bid Price** | **20.00** | **33.50** | **24.52** | **18.00** | | |
| Bid Amount | $8,400.00 | $14,070.00 | $10,298.40 | $7,560.00 | | |
| 0270 | 609-20.13 | INTEGRAL CURB TYPE M | | | | 683 LF |
| **Bid Price** | **19.00** | **23.10** | **24.21** | **22.00** | | |
| Bid Amount | $12,977.00 | $15,777.30 | $16,535.43 | $15,026.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0280 | 609-20.15 | INTEGRAL CURB TYPE O | | | | 6,100 LF |
| **Bid Price** | **18.00** | **36.25** | **17.49** | **25.00** | | |
| Bid Amount | $109,800.00 | $221,125.00 | $106,689.00 | $152,500.00 | | |
| 0290 | 609-99.03 | MISC. SPECIAL MOUNTABLE CURB AND GUTTER | | | | 30 LF |
| **Bid Price** | **95.00** | **46.90** | **53.47** | **20.00** | | |
| Bid Amount | $2,850.00 | $1,407.00 | $1,604.10 | $600.00 | | |
| 0300 | 612-20.14 | IMPACT ATTENUATOR (14 SAND BARRELS) | | | | 6 EA |
| **Bid Price** | **6500.00** | **4000.00** | **2806.04** | **2500.00** | | |
| Bid Amount | $39,000.00 | $24,000.00 | $16,836.24 | $15,000.00 | | |
| 0310 | 612-20.20 | REPLACEMENT SAND BARREL | | | | 12 EA |
| **Bid Price** | **550.00** | **500.00** | **280.61** | **250.00** | | |
| Bid Amount | $6,600.00 | $6,000.00 | $3,367.32 | $3,000.00 | | |
| 0320 | 612-20.30 | IMPACT ATTENUATOR (RELOCATION) | | | | 10 EA |
| **Bid Price** | **550.00** | **750.00** | **1122.41** | **1000.00** | | |
| Bid Amount | $5,500.00 | $7,500.00 | $11,224.10 | $10,000.00 | | |
| 0330 | 613-10.10 | FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVE MENT REPAIR | | | | 973 SQYD |
| **Bid Price** | **190.00** | **211.00** | **195.58** | **159.00** | | |
| Bid Amount | $184,870.00 | $205,303.00 | $190,299.34 | $154,707.00 | | |
| 0340 | 613-10.12 | SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR) | | | | 97 SQYD |
| **Bid Price** | **12.00** | **20.10** | **4.49** | **30.00** | | |
| Bid Amount | $1,164.00 | $1,949.70 | $435.53 | $2,910.00 | | |
| 0350 | 613-10.13 | TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPA IR) | | | | 97 SQYD |
| **Bid Price** | **18.00** | **3.00** | **6.74** | **33.00** | | |
| Bid Amount | $1,746.00 | $291.00 | $653.78 | $3,201.00 | | |
| 0360 | 613-10.14 | FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTER NAL SAW CUTS) | | | | 4,356 LF |
| **Bid Price** | **6.70** | **6.65** | **6.06** | **5.00** | | |
| Bid Amount | $29,185.20 | $28,967.40 | $26,397.36 | $21,780.00 | | |
| 0370 | 613-10.17 | DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FUL L DEPTH PAVEMENT REPAIR | | | | 2,662 EA |
| **Bid Price** | **10.00** | **5.60** | **12.25** | **19.00** | | |
| Bid Amount | $26,620.00 | $14,907.20 | $32,609.50 | $50,578.00 | | |
| 0380 | 613-10.18 | TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEP TH PAVEMENT REPAIR (TYPE L JOINTS) | | | | 151 EA |
| **Bid Price** | **19.00** | **27.95** | **24.33** | **30.00** | | |
| Bid Amount | $2,869.00 | $4,220.45 | $3,673.83 | $4,530.00 | | |
| 0390 | 614-99.02 | MISC. GRATE AND BEARING PLATE - 4 FT. X 2FT. P ARALLEL BAR | | | | 8 EA |
| **Bid Price** | **2200.00** | **5169.80** | **2842.81** | **1880.00** | | |
| Bid Amount | $17,600.00 | $41,358.40 | $22,742.48 | $15,040.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0400 | 616-99.01 | MISC. TEMPORARY TRAFFIC CONTROL | | | | LUMP SUM |
| **Lump Sum** | **$365,000.00** | **$190,000.00** | **$335,795.85** | **$598,000.00** | | |
| 0410 | 616-99.02 | MISC. NTCIP CHANGEBALE MESSAGE SIGN, CONTRACTO R FURNISHED/RETAINED | | | | 6 EA |
| **Bid Price** | **1500.00** | **1500.00** | **1683.63** | **1500.00** | | |
| Bid Amount | $9,000.00 | $9,000.00 | $10,101.78 | $9,000.00 | | |
| 0420 | 617-20.00 | CONCRETE TRAFFIC BARRIER, TYPE B | | | | 405 LF |
| **Bid Price** | **110.00** | **172.85** | **123.47** | **186.00** | | |
| Bid Amount | $44,550.00 | $70,004.25 | $50,005.35 | $75,330.00 | | |
| 0430 | 617-30.00 | CONCRETE TRAFFIC BARRIER, TYPE C | | | | 6,079 LF |
| **Bid Price** | **70.00** | **76.80** | **78.58** | **78.50** | | |
| Bid Amount | $425,530.00 | $466,867.20 | $477,687.82 | $477,201.50 | | |
| 0440 | 617-37.00A | TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM, CONTRACTOR FURNISHED / RETAINED | | | | 4,640 LF |
| **Bid Price** | **25.00** | **32.00** | **35.81** | **31.90** | | |
| Bid Amount | $116,000.00 | $148,480.00 | $166,158.40 | $148,016.00 | | |
| 0450 | 617-50.11A | RELOCATING TEMPORARY TRAFFIC BARRIER WITH ANCHORING SYSTEM | | | | 7,900 LF |
| **Bid Price** | **15.00** | **9.00** | **9.99** | **8.90** | | |
| Bid Amount | $118,500.00 | $71,100.00 | $78,921.00 | $70,310.00 | | |
| 0460 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$763,837.00** | **$1,889,614.29** | **$834,006.82** | **$1,900,008.10** | | |
| 0470 | 620-51.05 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | | | | 1,086 LF |
| **Bid Price** | **5.00** | **5.00** | **5.61** | **5.00** | | |
| Bid Amount | $5,430.00 | $5,430.00 | $6,092.46 | $5,430.00 | | |
| 0480 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 184 LF |
| **Bid Price** | **20.00** | **20.00** | **22.45** | **20.00** | | |
| Bid Amount | $3,680.00 | $3,680.00 | $4,130.80 | $3,680.00 | | |
| 0490 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | 18 EA |
| **Bid Price** | **310.00** | **310.00** | **347.95** | **310.00** | | |
| Bid Amount | $5,580.00 | $5,580.00 | $6,263.10 | $5,580.00 | | |
| 0500 | 620-51.32 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGH T-LEFT/RIGHT ARROW | | | | 2 EA |
| **Bid Price** | **620.00** | **620.00** | **695.90** | **620.00** | | |
| Bid Amount | $1,240.00 | $1,240.00 | $1,391.80 | $1,240.00 | | |
| 0510 | 620-51.35 | TYPE 2 PREFORMED WHITE MIDBLOCK (GROOVED), 30 IN. | | | | 15 EA |
| **Bid Price** | **180.00** | **180.00** | **202.03** | **180.00** | | |
| Bid Amount | $2,700.00 | $2,700.00 | $3,030.45 | $2,700.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|---|
| 0520 | 620-51.40 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES | | | | | 39 EA |
| **Bid Price** | | **60.00** | **60.00** | **67.34** | **60.00** | | |
| Bid Amount | | $2,340.00 | $2,340.00 | $2,626.26 | $2,340.00 | | |
| 0530 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 340 LF |
| **Bid Price** | | **5.00** | **5.00** | **5.61** | **5.00** | | |
| Bid Amount | | $1,700.00 | $1,700.00 | $1,907.40 | $1,700.00 | | |
| 0540 | 620-99.02 | MISC. ISLAND TUBULAR MARKERS | | | | | 7 EA |
| **Bid Price** | | **60.00** | **60.00** | **67.34** | **60.00** | | |
| Bid Amount | | $420.00 | $420.00 | $471.38 | $420.00 | | |
| 0550 | 620-99.02 | MISC. INLAID PAVEMENT MARKER | | | | | 2,440 EA |
| **Bid Price** | | **20.00** | **20.00** | **22.45** | **20.00** | | |
| Bid Amount | | $48,800.00 | $48,800.00 | $54,778.00 | $48,800.00 | | |
| 0560 | 620-99.02 | MISC. TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION LEFT-RIGHT ARROW | | | | | 1 EA |
| **Bid Price** | | **620.00** | **620.00** | **695.90** | **620.00** | | |
| Bid Amount | | $620.00 | $620.00 | $695.90 | $620.00 | | |
| 0570 | 620-99.03 | MISC. 6 IN. WHITE HIGH BUILD WATERBORNE PAVEME NT MARKING PAINT | | | | | 58,482 LF |
| **Bid Price** | | **0.16** | **0.16** | **0.18** | **0.16** | | |
| Bid Amount | | $9,357.12 | $9,357.12 | $10,526.76 | $9,357.12 | | |
| 0580 | 620-99.03 | MISC. 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | | 34,943 LF |
| **Bid Price** | | **0.16** | **0.16** | **0.18** | **0.16** | | |
| Bid Amount | | $5,590.88 | $5,590.88 | $6,289.74 | $5,590.88 | | |
| 0590 | 620-99.03 | MISC. 12 IN. WHITE HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | | 3,475 LF |
| **Bid Price** | | **0.40** | **0.40** | **0.45** | **0.40** | | |
| Bid Amount | | $1,390.00 | $1,390.00 | $1,563.75 | $1,390.00 | | |
| 0600 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 184,544 SQYD |
| **Bid Price** | | **2.50** | **3.25** | **2.82** | **2.37** | | |
| Bid Amount | | $461,360.00 | $599,768.00 | $520,414.08 | $437,369.28 | | |
| 0610 | 622-40.10 | MODIFIED COLDMILLING (DEPTH TRANSITIONS) | | | | | 2,335 SQYD |
| **Bid Price** | | **9.07** | **5.25** | **11.57** | **9.00** | | |
| Bid Amount | | $21,178.45 | $12,258.75 | $27,015.95 | $21,015.00 | | |
| 0620 | 626-10.00A | BITUMINOUS SHOULDER RUMBLE STRIP | | | | | 430.70 STA |
| **Bid Price** | | **40.00** | **23.00** | **19.78** | **25.00** | | |
| Bid Amount | | $17,228.00 | $9,906.10 | $8,519.25 | $10,767.50 | | |
| 0630 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$20,000.00** | **$7,500.00** | **$45,438.03** | **$98,000.00** | | |
| 0640 | 712-35.00 | RAILING FOR STEPS | | | | | 12 LF |
| **Bid Price** | | **150.00** | **150.00** | **168.37** | **150.00** | | |
| Bid Amount | | $1,800.00 | $1,800.00 | $2,020.44 | $1,800.00 | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Section 0002: LIGHTING - J6I3034B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0650 | 901-12.50 | LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS) | | | | | 1 EA |
| **Bid Price** | **818.00** | **794.00** | **718.35** | **640.00** | | | |
| Bid Amount | $818.00 | $794.00 | $718.35 | $640.00 | | | |
| 0660 | 901-30.03 | CONDUIT, 3 IN. RIGID, IN TRENCH | | | | | 25 LF |
| **Bid Price** | **12.00** | **9.50** | **20.93** | **18.65** | | | |
| Bid Amount | $300.00 | $237.50 | $523.25 | $466.25 | | | |
| 0670 | 901-40.03 | CONDUIT, 3 IN. RIGID, PUSHED | | | | | 91 LF |
| **Bid Price** | **27.00** | **18.50** | **25.37** | **22.60** | | | |
| Bid Amount | $2,457.00 | $1,683.50 | $2,308.67 | $2,056.60 | | | |
| 0680 | 901-50.10 | TRENCHING TYPE I | | | | | 1,233 LF |
| **Bid Price** | **3.00** | **4.23** | **3.37** | **3.00** | | | |
| Bid Amount | $3,699.00 | $5,215.59 | $4,155.21 | $3,699.00 | | | |
| 0690 | 901-50.30 | TRENCHING TYPE III | | | | | 137 LF |
| **Bid Price** | **8.00** | **20.35** | **11.23** | **10.00** | | | |
| Bid Amount | $1,096.00 | $2,787.95 | $1,538.51 | $1,370.00 | | | |
| 0700 | 901-61.10 | PULL BOX, PREFORMED CLASS 1 | | | | | 4 EA |
| **Bid Price** | **980.00** | **902.00** | **1093.24** | **974.00** | | | |
| Bid Amount | $3,920.00 | $3,608.00 | $4,372.96 | $3,896.00 | | | |
| 0710 | 901-61.12 | PULL BOX, PREFORMED CLASS 3 | | | | | 2 EA |
| **Bid Price** | **1650.00** | **1355.00** | **2500.74** | **2228.00** | | | |
| Bid Amount | $3,300.00 | $2,710.00 | $5,001.48 | $4,456.00 | | | |
| 0720 | 901-70.08 | CABLE, 8 AWG 1 CONDUCTOR | | | | | 270 LF |
| **Bid Price** | **1.00** | **0.87** | **1.29** | **1.15** | | | |
| Bid Amount | $270.00 | $234.90 | $348.30 | $310.50 | | | |
| 0730 | 901-71.10 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | | 270 LF |
| **Bid Price** | **0.25** | **0.60** | **0.67** | **0.60** | | | |
| Bid Amount | $67.50 | $162.00 | $180.90 | $162.00 | | | |
| 0740 | 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | | 1,620 LF |
| **Bid Price** | **5.00** | **2.35** | **3.14** | **2.80** | | | |
| Bid Amount | $8,100.00 | $3,807.00 | $5,086.80 | $4,536.00 | | | |
| 0750 | 901-82.45 | POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT) | | | | | 3 EA |
| **Bid Price** | **1120.00** | **1289.00** | **1666.79** | **1485.00** | | | |
| Bid Amount | $3,360.00 | $3,867.00 | $5,000.37 | $4,455.00 | | | |
| 0760 | 901-99.01 | MISC. CONDUIT SYSTEM EXTERNAL ON STRUCTURE | | | | | LUMP SUM |
| **Lump Sum** | **$890.00** | **$3,018.00** | **$1,763.32** | **$1,571.00** | | | |
| 0770 | 901-99.02 | MISC. 240V COMBINATION PAD MOUNTED POWER SUPPL Y AND LIGHTING CONTROLLER | | | | | 2 EA |
| **Bid Price** | **6500.00** | **6367.00** | **11832.50** | **10542.00** | | | |
| Bid Amount | $13,000.00 | $12,734.00 | $23,665.00 | $21,084.00 | | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0780 | 901-99.02 | MISC. 45 FT. TOP MOUNT POLE | | | | 3 EA |
| **Bid Price** | **2100.00** | **1872.00** | **2043.92** | **1821.00** | | |
| Bid Amount | $6,300.00 | $5,616.00 | $6,131.76 | $5,463.00 | | |
| 0790 | 901-99.02 | MISC. 250W HIGH PRESSURE SODIUM TOP MOUNT LUMI NAIRE | | | | 3 EA |
| **Bid Price** | **850.00** | **870.00** | **957.42** | **853.00** | | |
| Bid Amount | $2,550.00 | $2,610.00 | $2,872.26 | $2,559.00 | | |
| **SECTION TOTALS** | **$50,127.50** | **$49,085.44** | **$63,667.14** | **$56,724.35** | | |

## Section 0003: SIGNING - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 0800 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | 0.10 CUYD |
| **Bid Price** | **2000.00** | **2000.00** | **2244.83** | **2000.00** | | |
| Bid Amount | $200.00 | $200.00 | $224.48 | $200.00 | | |
| 0810 | 903-12.20 | PIPE POSTS | | | | 70 LB |
| **Bid Price** | **8.00** | **8.00** | **8.98** | **8.00** | | |
| Bid Amount | $560.00 | $560.00 | $628.60 | $560.00 | | |
| 0820 | 903-12.40 | BREAKAWAY ASSEMBLY | | | | 1 EA |
| **Bid Price** | **150.00** | **150.00** | **168.37** | **150.00** | | |
| Bid Amount | $150.00 | $150.00 | $168.37 | $150.00 | | |
| 0830 | 903-12.50A | U-CHANNEL POST, 3 LB | | | | 53 LF |
| **Bid Price** | **16.00** | **16.00** | **17.96** | **16.00** | | |
| Bid Amount | $848.00 | $848.00 | $951.88 | $848.00 | | |
| 0840 | 903-12.72 | PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA. | | | | 132 LF |
| **Bid Price** | **15.00** | **15.00** | **16.84** | **15.00** | | |
| Bid Amount | $1,980.00 | $1,980.00 | $2,222.88 | $1,980.00 | | |
| 0850 | 903-12.73 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA. | | | | 36 LF |
| **Bid Price** | **40.00** | **40.00** | **44.90** | **40.00** | | |
| Bid Amount | $1,440.00 | $1,440.00 | $1,616.40 | $1,440.00 | | |
| 0860 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | 152 SQFT |
| **Bid Price** | **24.00** | **24.00** | **26.94** | **24.00** | | |
| Bid Amount | $3,648.00 | $3,648.00 | $4,094.88 | $3,648.00 | | |
| 0870 | 903-50.71 | TYPE STR4L-1 SIGN | | | | 70 SQFT |
| **Bid Price** | **36.00** | **36.00** | **40.41** | **36.00** | | |
| Bid Amount | $2,520.00 | $2,520.00 | $2,828.70 | $2,520.00 | | |
| 0880 | 903-99.02 | MISC. RELOCATED SIGN | | | | 10 EA |
| **Bid Price** | **250.00** | **250.00** | **280.61** | **250.00** | | |
| Bid Amount | $2,500.00 | $2,500.00 | $2,806.10 | $2,500.00 | | |
| **SECTION TOTALS** | **$13,846.00** | **$13,846.00** | **$15,542.29** | **$13,846.00** | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Section 0004: ITS - J6I3034B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0890 | 910-99.02 | MISC. SINGLEMODE FIBER OPTIC FUSION SPLICE | | | | | 120 EA |
| **Bid Price** | | **37.00** | **29.68** | **72.95** | **65.00** | | |
| Bid Amount | | $4,440.00 | $3,561.60 | $8,754.00 | $7,800.00 | | |
| 0900 | 910-99.02 | MISC. RELOCATE TRAFFIC SENSOR | | | | | 1 EA |
| **Bid Price** | | **800.00** | **1056.00** | **1746.48** | **1556.00** | | |
| Bid Amount | | $800.00 | $1,056.00 | $1,746.48 | $1,556.00 | | |
| 0910 | 910-99.02 | MISC. ITS PULL BOX, PREFORMED CLASS 5 | | | | | 1 EA |
| **Bid Price** | | **1250.00** | **1502.00** | **2473.80** | **2204.00** | | |
| Bid Amount | | $1,250.00 | $1,502.00 | $2,473.80 | $2,204.00 | | |
| 0920 | 910-99.02 | MISC. IN PAVEMENT WEATHER SENSOR | | | | | 1 EA |
| **Bid Price** | | **12000.00** | **6253.00** | **11923.41** | **10623.00** | | |
| Bid Amount | | $12,000.00 | $6,253.00 | $11,923.41 | $10,623.00 | | |
| 0930 | 910-99.03 | MISC. REPULL 72 STRAND SINGLEMODE FIBER OPTIC CABLE | | | | | 11,820 LF |
| **Bid Price** | | **1.50** | **2.36** | **2.69** | **2.40** | | |
| Bid Amount | | $17,730.00 | $27,895.20 | $31,795.80 | $28,368.00 | | |
| 0940 | 910-99.03 | MISC. 24 STRAND SINGLEMODE FIBER OPTIC CABLE | | | | | 4,190 LF |
| **Bid Price** | | **4.30** | **2.81** | **1.91** | **1.70** | | |
| Bid Amount | | $18,017.00 | $11,773.90 | $8,002.90 | $7,123.00 | | |
| 0950 | 910-99.03 | MISC. 2 IN. RIGID CONDUIT, PUSHED | | | | | 3,268 LF |
| **Bid Price** | | **12.00** | **9.50** | **28.34** | **25.25** | | |
| Bid Amount | | $39,216.00 | $31,046.00 | $92,615.12 | $82,517.00 | | |
| **SECTION TOTALS** | | **$93,453.00** | **$83,087.70** | **$157,311.51** | **$140,191.00** | | |

## Section 0005: BRIDGE A17336 - LACLEDE STATION (WB) - J6I3034B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0960 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | | 12,995 SQFT |
| **Bid Price** | | **3.00** | **1.40** | **3.37** | **2.00** | | |
| Bid Amount | | $38,985.00 | $18,193.00 | $43,793.15 | $25,990.00 | | |
| 0975 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | | 340 SQFT |
| **Bid Price** | | **170.00** | **124.51** | **190.81** | **130.00** | | |
| Bid Amount | | $57,800.00 | $42,333.40 | $64,875.40 | $44,200.00 | | |
| 0980 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | | 1,415 SQYD |
| **Bid Price** | | **99.00** | **93.83** | **111.12** | **113.00** | | |
| Bid Amount | | $140,085.00 | $132,769.45 | $157,234.80 | $159,895.00 | | |
| 0990 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | | LUMP SUM |
| **Lump Sum** | | **$17,000.00** | **$29,088.76** | **$19,081.05** | **$22,350.00** | | |
| 1000 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | | 190 LF |
| **Bid Price** | | **150.00** | **119.97** | **168.37** | **136.00** | | |
| Bid Amount | | $28,500.00 | $22,794.30 | $31,990.30 | $25,840.00 | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 1010 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | 600 SQFT |
| **Bid Price** | **55.00** | **60.27** | **61.74** | **93.00** | | |
| Bid Amount | $33,000.00 | $36,162.00 | $37,044.00 | $55,800.00 | | |
| 1025 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | 10 CUYD |
| **Bid Price** | **925.00** | **3836.01** | **1038.23** | **1346.00** | | |
| Bid Amount | $9,250.00 | $38,360.10 | $10,382.30 | $13,460.00 | | |
| 1030 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | 100 SQFT |
| **Bid Price** | **190.00** | **99.22** | **213.26** | **174.00** | | |
| Bid Amount | $19,000.00 | $9,922.00 | $21,326.00 | $17,400.00 | | |
| 1040 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 427 SQFT |
| **Bid Price** | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | $12,383.00 | $12,383.00 | $13,898.85 | $12,383.00 | | |
| **SECTION TOTALS** | **$356,003.00** | **$342,006.01** | **$399,625.85** | **$377,318.00** | | |

## Section 0006: BRIDGE A17337 - LACLEDE STATION (EB) - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 1050 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | 12,374 SQFT |
| **Bid Price** | **3.00** | **1.45** | **3.37** | **2.00** | | |
| Bid Amount | $37,122.00 | $17,942.30 | $41,700.38 | $24,748.00 | | |
| 1065 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | 340 SQFT |
| **Bid Price** | **170.00** | **124.51** | **190.81** | **130.00** | | |
| Bid Amount | $57,800.00 | $42,333.40 | $64,875.40 | $44,200.00 | | |
| 1070 | 216-99.03 | MISC. REMOVAL OF EXISTING MEDIAN BARRIER CURB | | | | 188 LF |
| **Bid Price** | **120.00** | **35.07** | **134.69** | **60.00** | | |
| Bid Amount | $22,560.00 | $6,593.16 | $25,321.72 | $11,280.00 | | |
| 1080 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | 1,389 SQYD |
| **Bid Price** | **102.00** | **94.47** | **114.49** | **115.00** | | |
| Bid Amount | $141,678.00 | $131,218.83 | $159,026.61 | $159,735.00 | | |
| 1090 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | LUMP SUM |
| **Lump Sum** | **$17,000.00** | **$29,088.76** | **$19,081.05** | **$22,350.00** | | |
| 1100 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | 190 LF |
| **Bid Price** | **150.00** | **119.97** | **168.37** | **136.00** | | |
| Bid Amount | $28,500.00 | $22,794.30 | $31,990.30 | $25,840.00 | | |
| 1110 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | 600 SQFT |
| **Bid Price** | **55.00** | **60.27** | **61.74** | **93.00** | | |
| Bid Amount | $33,000.00 | $36,162.00 | $37,044.00 | $55,800.00 | | |
| 1125 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | 10 CUYD |
| **Bid Price** | **925.00** | **3836.01** | **1038.23** | **1346.00** | | |
| Bid Amount | $9,250.00 | $38,360.10 | $10,382.30 | $13,460.00 | | |
| 1130 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | 100 SQFT |
| **Bid Price** | **190.00** | **99.22** | **213.26** | **174.00** | | |
| Bid Amount | $19,000.00 | $9,922.00 | $21,326.00 | $17,400.00 | | |

| Call No: F01 | | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|---|
| 1140 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 427 SQFT |
| **Bid Price** | | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | | $12,383.00 | $12,383.00 | $13,898.85 | $12,383.00 | | |
| 1150 | 712-10.60 | FABRICATED SIGN SUPPORT BRACKETS | | | | | LUMP SUM |
| **Lump Sum** | | **$2,400.00** | **$2,400.00** | **$2,693.80** | **$2,400.00** | | |
| **SECTION TOTALS** | | **$380,693.00** | **$349,197.85** | **$427,340.41** | **$389,596.00** | | |

## Section 0007: BRIDGE A23186 - SOUTHWEST (WB) - J6I3043B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1160 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | | 12,144 SQFT |
| **Bid Price** | | **3.00** | **1.45** | **3.37** | **2.00** | | |
| Bid Amount | | $36,432.00 | $17,608.80 | $40,925.28 | $24,288.00 | | |
| 1175 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | | 295 SQFT |
| **Bid Price** | | **170.00** | **139.84** | **190.81** | **139.00** | | |
| Bid Amount | | $50,150.00 | $41,252.80 | $56,288.95 | $41,005.00 | | |
| 1180 | 216-99.03 | MISC. REMOVAL OF EXISTING MEDIAN BARRIER CURB | | | | | 164 LF |
| **Bid Price** | | **120.00** | **40.20** | **134.69** | **60.00** | | |
| Bid Amount | | $19,680.00 | $6,592.80 | $22,089.16 | $9,840.00 | | |
| 1190 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | | 1,349 SQYD |
| **Bid Price** | | **99.50** | **95.94** | **111.68** | **119.00** | | |
| Bid Amount | | $134,225.50 | $129,423.06 | $150,656.32 | $160,531.00 | | |
| 1200 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | | LUMP SUM |
| **Lump Sum** | | **$14,000.00** | **$26,515.57** | **$15,713.81** | **$22,350.00** | | |
| 1210 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | | 165 LF |
| **Bid Price** | | **150.00** | **124.46** | **168.37** | **136.00** | | |
| Bid Amount | | $24,750.00 | $20,535.90 | $27,781.05 | $22,440.00 | | |
| 1220 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | | 600 SQFT |
| **Bid Price** | | **55.00** | **60.27** | **61.74** | **93.00** | | |
| Bid Amount | | $33,000.00 | $36,162.00 | $37,044.00 | $55,800.00 | | |
| 1235 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | | 10 CUYD |
| **Bid Price** | | **925.00** | **3836.01** | **1038.23** | **1346.00** | | |
| Bid Amount | | $9,250.00 | $38,360.10 | $10,382.30 | $13,460.00 | | |
| 1240 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | | 100 SQFT |
| **Bid Price** | | **190.00** | **99.22** | **213.26** | **174.00** | | |
| Bid Amount | | $19,000.00 | $9,922.00 | $21,326.00 | $17,400.00 | | |
| 1250 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 368 SQFT |
| **Bid Price** | | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | | $10,672.00 | $10,672.00 | $11,978.40 | $10,672.00 | | |
| **SECTION TOTALS** | | **$351,159.50** | **$337,045.03** | **$394,185.27** | **$377,786.00** | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Section 0008: BRIDGE A23187 - SOUTHWEST (EB) - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 1260 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | 12,924 SQFT |
| **Bid Price** | **3.00** | **1.40** | **3.37** | **2.00** | | |
| Bid Amount | $38,772.00 | $18,093.60 | $43,553.88 | $25,848.00 | | |
| 1275 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | 295 SQFT |
| **Bid Price** | **170.00** | **139.84** | **190.81** | **139.00** | | |
| Bid Amount | $50,150.00 | $41,252.80 | $56,288.95 | $41,005.00 | | |
| 1280 | 216-99.03 | MISC. REMOVAL OF EXISTING MEDIAN BARRIER CURB | | | | 164 LF |
| **Bid Price** | **120.00** | **40.20** | **134.69** | **60.00** | | |
| Bid Amount | $19,680.00 | $6,592.80 | $22,089.16 | $9,840.00 | | |
| 1290 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | 1,448 SQYD |
| **Bid Price** | **95.00** | **92.59** | **106.63** | **113.00** | | |
| Bid Amount | $137,560.00 | $134,070.32 | $154,400.24 | $163,624.00 | | |
| 1300 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | LUMP SUM |
| **Lump Sum** | **$14,000.00** | **$26,515.57** | **$15,713.81** | **$22,350.00** | | |
| 1310 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | 164 LF |
| **Bid Price** | **150.00** | **125.22** | **168.37** | **136.00** | | |
| Bid Amount | $24,600.00 | $20,536.08 | $27,612.68 | $22,304.00 | | |
| 1320 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | 600 SQFT |
| **Bid Price** | **55.00** | **60.27** | **61.74** | **93.00** | | |
| Bid Amount | $33,000.00 | $36,162.00 | $37,044.00 | $55,800.00 | | |
| 1335 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | 10 CUYD |
| **Bid Price** | **925.00** | **3836.01** | **1038.23** | **1346.00** | | |
| Bid Amount | $9,250.00 | $38,360.10 | $10,382.30 | $13,460.00 | | |
| 1340 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | 100 SQFT |
| **Bid Price** | **190.00** | **99.22** | **213.26** | **174.00** | | |
| Bid Amount | $19,000.00 | $9,922.00 | $21,326.00 | $17,400.00 | | |
| 1350 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 368 SQFT |
| **Bid Price** | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | $10,672.00 | $10,672.00 | $11,978.40 | $10,672.00 | | |
| **SECTION TOTALS** | **$356,684.00** | **$342,177.27** | **$400,389.42** | **$382,303.00** | | |

## Section 0009: BRIDGE A23687 - HAMPTON (WB) - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 1360 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | 12,537 SQFT |
| **Bid Price** | **3.00** | **1.40** | **3.37** | **2.00** | | |
| Bid Amount | $37,611.00 | $17,551.80 | $42,249.69 | $25,074.00 | | |
| 1370 | 503-99.05 | MISC. BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | 378 SQYD |
| **Bid Price** | **270.00** | **288.25** | **303.05** | **235.00** | | |
| Bid Amount | $102,060.00 | $108,958.50 | $114,552.90 | $88,830.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|---|
| 1380 | 505-20.00 | LATEX MODIFIED CONCRETE WEARING SURFACE | | | | | 1,393 SQYD |
| **Bid Price** | | **80.00** | **91.24** | **89.79** | **93.00** | | |
| Bid Amount | | $111,440.00 | $127,097.32 | $125,077.47 | $129,549.00 | | |
| 1390 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | | 250 SQFT |
| **Bid Price** | | **160.00** | **109.96** | **179.58** | **125.00** | | |
| Bid Amount | | $40,000.00 | $27,490.00 | $44,895.00 | $31,250.00 | | |
| 1400 | 704-01.05 | PARTIAL DEPTH REPAIR | | | | | 25 CUYD |
| **Bid Price** | | **950.00** | **3352.94** | **1066.30** | **750.00** | | |
| Bid Amount | | $23,750.00 | $83,823.50 | $26,657.50 | $18,750.00 | | |
| 1410 | 704-01.06 | FULL DEPTH REPAIR | | | | | 150 SQFT |
| **Bid Price** | | **130.00** | **81.69** | **145.92** | **150.00** | | |
| Bid Amount | | $19,500.00 | $12,253.50 | $21,888.00 | $22,500.00 | | |
| 1420 | 704-01.09 | TOTAL SURFACE HYDRO DEMOLITION | | | | | 1,393 SQYD |
| **Bid Price** | | **100.00** | **33.37** | **112.24** | **44.00** | | |
| Bid Amount | | $139,300.00 | $46,484.41 | $156,350.32 | $61,292.00 | | |
| 1430 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 423 SQFT |
| **Bid Price** | | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | | $12,267.00 | $12,267.00 | $13,768.65 | $12,267.00 | | |
| 1440 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | | **8500.00** | **4623.87** | **9540.52** | **3000.00** | | |
| Bid Amount | | $17,000.00 | $9,247.74 | $19,081.04 | $6,000.00 | | |
| **SECTION TOTALS** | | **$502,928.00** | **$445,173.77** | **$564,520.57** | **$395,512.00** | | |

## Section 0010: BRIDGE A23688 - HAMPTON (EB) - J6I3034B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1450 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | | 12,541 SQFT |
| **Bid Price** | | **3.00** | **1.40** | **3.37** | **2.00** | | |
| Bid Amount | | $37,623.00 | $17,557.40 | $42,263.17 | $25,082.00 | | |
| 1460 | 503-99.05 | MISC. BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | | 378 SQYD |
| **Bid Price** | | **270.00** | **288.25** | **303.05** | **235.00** | | |
| Bid Amount | | $102,060.00 | $108,958.50 | $114,552.90 | $88,830.00 | | |
| 1470 | 505-20.00 | LATEX MODIFIED CONCRETE WEARING SURFACE | | | | | 1,394 SQYD |
| **Bid Price** | | **80.00** | **91.17** | **89.79** | **93.00** | | |
| Bid Amount | | $111,520.00 | $127,090.98 | $125,167.26 | $129,642.00 | | |
| 1480 | 704-01.01 | SUBSTRUCTURE REPAIR (FORMED) | | | | | 250 SQFT |
| **Bid Price** | | **160.00** | **109.96** | **179.58** | **125.00** | | |
| Bid Amount | | $40,000.00 | $27,490.00 | $44,895.00 | $31,250.00 | | |
| 1490 | 704-01.05 | PARTIAL DEPTH REPAIR | | | | | 25 CUYD |
| **Bid Price** | | **950.00** | **3352.94** | **1066.30** | **750.00** | | |
| Bid Amount | | $23,750.00 | $83,823.50 | $26,657.50 | $18,750.00 | | |
| 1500 | 704-01.06 | FULL DEPTH REPAIR | | | | | 150 SQFT |
| **Bid Price** | | **125.00** | **81.69** | **140.30** | **150.00** | | |
| Bid Amount | | $18,750.00 | $12,253.50 | $21,045.00 | $22,500.00 | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 1510 | 704-01.09 | TOTAL SURFACE HYDRO DEMOLITION | | | | 1,394 SQYD |
| **Bid Price** | **100.00** | **33.35** | **112.24** | **44.00** | | |
| Bid Amount | $139,400.00 | $46,489.90 | $156,462.56 | $61,336.00 | | |
| 1520 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 423 SQFT |
| **Bid Price** | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | $12,267.00 | $12,267.00 | $13,768.65 | $12,267.00 | | |
| 1530 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | 2 EA |
| **Bid Price** | **8500.00** | **4623.87** | **9540.52** | **3000.00** | | |
| Bid Amount | $17,000.00 | $9,247.74 | $19,081.04 | $6,000.00 | | |
| **SECTION TOTALS** | **$502,370.00** | **$445,178.52** | **$563,893.08** | **$395,657.00** | | |

## Section 0011: BRIDGE A23948 - RIVER DES PERES (WB) - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 1540 | 216-15.01 | REMOVAL OF ASPHALT WEARING SURFACE | | | | 25,383 SQFT |
| **Bid Price** | **3.00** | **1.10** | **3.37** | **1.00** | | |
| Bid Amount | $76,149.00 | $27,921.30 | $85,540.71 | $25,383.00 | | |
| 1550 | 623-30.00 | EPOXY POLYMER CONCRETE OVERLAY | | | | 2,820 SQYD |
| **Bid Price** | **36.00** | **38.51** | **40.41** | **32.00** | | |
| Bid Amount | $101,520.00 | $108,598.20 | $113,956.20 | $90,240.00 | | |
| **SECTION TOTALS** | **$177,669.00** | **$136,519.50** | **$199,496.91** | **$115,623.00** | | |

## Section 0012: BRIDGE A23949 - RIVER DES PERES (EB) - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| 1560 | 216-15.01 | REMOVAL OF ASPHALT WEARING SURFACE | | | | 39,912 SQFT |
| **Bid Price** | **3.00** | **0.95** | **3.37** | **1.00** | | |
| Bid Amount | $119,736.00 | $37,916.40 | $134,503.44 | $39,912.00 | | |
| 1570 | 623-30.00 | EPOXY POLYMER CONCRETE OVERLAY | | | | 4,434 SQYD |
| **Bid Price** | **36.00** | **37.28** | **40.41** | **32.00** | | |
| Bid Amount | $159,624.00 | $165,299.52 | $179,177.94 | $141,888.00 | | |
| 1580 | 712-10.60 | FABRICATED SIGN SUPPORT BRACKETS | | | | LUMP SUM |
| **Lump Sum** | **$2,400.00** | **$2,400.00** | **$2,693.80** | **$2,400.00** | | |
| **SECTION TOTALS** | **$281,760.00** | **$205,615.92** | **$316,375.18** | **$184,200.00** | | |

## Project Totals - J6I3034B

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$9,813,391.40** | **$11,027,601.31** | **$10,788,794.85** | **$11,315,040.98** | | |

## Project J6I3034C: Pavement and 2 bridge rehabilitations

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Section 0013: ROADWAY - J6I3034C

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1590 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$47,000.00** | **$94,053.06** | **$262,877.05** | **$181,500.00** | | | |
| 1600 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | | 3.40 STA |
| **Bid Price** | **2000.00** | **1456.50** | **16776.39** | **1314.00** | | | |
| Bid Amount | $6,800.00 | $4,952.10 | $57,039.73 | $4,467.60 | | | |
| 1610 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 475 SQYD |
| **Bid Price** | **9.00** | **1.56** | **18.48** | **15.00** | | | |
| Bid Amount | $4,275.00 | $741.00 | $8,778.00 | $7,125.00 | | | |
| 1620 | 401-01.51 | TYPE A3 SHOULDER | | | | | 424 SQYD |
| **Bid Price** | **19.00** | **21.00** | **68.38** | **66.40** | | | |
| Bid Amount | $8,056.00 | $8,904.00 | $28,993.12 | $28,153.60 | | | |
| 1630 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 3,559.50 TONS |
| **Bid Price** | **55.39** | **57.00** | **57.05** | **55.39** | | | |
| Bid Amount | $197,160.71 | $202,891.50 | $203,069.48 | $197,160.71 | | | |
| 1650 | 403-01.32 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP125BSM MIX) | | | | | 7,794.40 TONS |
| **Bid Price** | **91.82** | **94.00** | **94.56** | **91.82** | | | |
| Bid Amount | $715,681.81 | $732,673.60 | $737,038.46 | $715,681.81 | | | |
| 1660 | 403-02.17 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP190B MIX) | | | | | 14,626.20 TONS |
| **Bid Price** | **61.11** | **63.00** | **62.93** | **61.11** | | | |
| Bid Amount | $893,807.08 | $921,450.60 | $920,426.77 | $893,807.08 | | | |
| 1670 | 407-10.05 | TACK COAT | | | | | 17,870 GAL |
| **Bid Price** | **3.86** | **2.45** | **3.98** | **3.86** | | | |
| Bid Amount | $68,978.20 | $43,781.50 | $71,122.60 | $68,978.20 | | | |
| 1680 | 502-40.10 | CONCRETE BASE ( 10 IN. NON-REINF) | | | | | 50.70 SQYD |
| **Bid Price** | **75.00** | **204.80** | **109.36** | **135.00** | | | |
| Bid Amount | $3,802.50 | $10,383.36 | $5,544.55 | $6,844.50 | | | |
| 1690 | 604-99.02 | MISC. FLUSH INLET | | | | | 57 EA |
| **Bid Price** | **500.00** | **700.00** | **629.34** | **550.00** | | | |
| Bid Amount | $28,500.00 | $39,900.00 | $35,872.38 | $31,350.00 | | | |
| 1700 | 606-10.10 | GUARDRAIL TYPE A | | | | | 150 LF |
| **Bid Price** | **24.00** | **24.00** | **26.94** | **24.00** | | | |
| Bid Amount | $3,600.00 | $3,600.00 | $4,041.00 | $3,600.00 | | | |
| 1710 | 606-10.50 | GUARDRAIL TYPE E, 6 FT. POST, 3 FT.-1.5 IN. SPACING | | | | | 313 LF |
| **Bid Price** | **36.00** | **36.00** | **40.41** | **36.00** | | | |
| Bid Amount | $11,268.00 | $11,268.00 | $12,648.33 | $11,268.00 | | | |
| 1720 | 606-22.00A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( ROADWAY AND REHABILITATION WORK ONLY) | | | | | 2 EA |
| **Bid Price** | **1950.00** | **1950.00** | **2188.71** | **1950.00** | | | |
| Bid Amount | $3,900.00 | $3,900.00 | $4,377.42 | $3,900.00 | | | |

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 1730 | 606-23.00A | TRANSITION SECTION, 6.5 FT. POSTS | | | | 6 EA |
| **Bid Price** | **500.00** | **500.00** | **561.21** | **500.00** | | |
| Bid Amount | $3,000.00 | $3,000.00 | $3,367.26 | $3,000.00 | | |
| 1740 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 3 EA |
| **Bid Price** | **2100.00** | **2100.00** | **2357.07** | **2100.00** | | |
| Bid Amount | $6,300.00 | $6,300.00 | $7,071.21 | $6,300.00 | | |
| 1750 | 606-66.10 | END ANCHOR | | | | 1 EA |
| **Bid Price** | **1200.00** | **1200.00** | **1346.89** | **1200.00** | | |
| Bid Amount | $1,200.00 | $1,200.00 | $1,346.89 | $1,200.00 | | |
| 1760 | 606-99.03 | MISC. GUARDRAIL HEIGHT ADJUSTMENT | | | | 467 LF |
| **Bid Price** | **6.00** | **6.00** | **6.74** | **6.00** | | |
| Bid Amount | $2,802.00 | $2,802.00 | $3,147.58 | $2,802.00 | | |
| 1770 | 607-10.12A | CHAIN-LINK FENCE (60 IN.) | | | | 54 LF |
| **Bid Price** | **40.00** | **40.00** | **44.90** | **40.00** | | |
| Bid Amount | $2,160.00 | $2,160.00 | $2,424.60 | $2,160.00 | | |
| 1780 | 607-10.40 | DRIVE GATE (CHAIN-LINK) | | | | 1 EA |
| **Bid Price** | **1200.00** | **1200.00** | **1346.89** | **1200.00** | | |
| Bid Amount | $1,200.00 | $1,200.00 | $1,346.89 | $1,200.00 | | |
| 1790 | 607-10.50 | CHAIN-LINK FENCE (RETAINING WALLS) | | | | 1,329 LF |
| **Bid Price** | **21.00** | **21.00** | **23.57** | **21.00** | | |
| Bid Amount | $27,909.00 | $27,909.00 | $31,324.53 | $27,909.00 | | |
| 1800 | 608-50.07 | PAVED APPROACH, 7 IN. | | | | 21 SQYD |
| **Bid Price** | **60.00** | **130.00** | **68.13** | **60.00** | | |
| Bid Amount | $1,260.00 | $2,730.00 | $1,430.73 | $1,260.00 | | |
| 1810 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | 230.20 SQYD |
| **Bid Price** | **50.00** | **138.00** | **63.40** | **55.00** | | |
| Bid Amount | $11,510.00 | $31,767.60 | $14,594.68 | $12,661.00 | | |
| 1820 | 608-99.02 | MISC. ADA CURB RAMP | | | | 6 EA |
| **Bid Price** | **1750.00** | **3749.70** | **1639.16** | **3000.00** | | |
| Bid Amount | $10,500.00 | $22,498.20 | $9,834.96 | $18,000.00 | | |
| 1830 | 609-10.42 | CONCRETE GUTTER TYPE B | | | | 342 LF |
| **Bid Price** | **44.00** | **41.75** | **33.92** | **30.00** | | |
| Bid Amount | $15,048.00 | $14,278.50 | $11,600.64 | $10,260.00 | | |
| 1840 | 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | 410 LF |
| **Bid Price** | **25.00** | **24.00** | **34.62** | **25.00** | | |
| Bid Amount | $10,250.00 | $9,840.00 | $14,194.20 | $10,250.00 | | |
| 1850 | 609-20.13 | INTEGRAL CURB TYPE M | | | | 655 LF |
| **Bid Price** | **24.00** | **23.00** | **23.32** | **28.00** | | |
| Bid Amount | $15,720.00 | $15,065.00 | $15,274.60 | $18,340.00 | | |
| 1860 | 609-20.15 | INTEGRAL CURB TYPE O | | | | 1,400 LF |
| **Bid Price** | **22.00** | **35.10** | **27.84** | **28.00** | | |
| Bid Amount | $30,800.00 | $49,140.00 | $38,976.00 | $39,200.00 | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 1870 | 611-60.10A | SLOPE PROTECTION | | | | 958 SQYD |
| **Bid Price** | **65.00** | **200.00** | **55.39** | **25.00** | | |
| Bid Amount | $62,270.00 | $191,600.00 | $53,063.62 | $23,950.00 | | |
| 1880 | 613-10.10 | FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVE MENT REPAIR | | | | 502 SQYD |
| **Bid Price** | **190.00** | **228.15** | **201.02** | **159.00** | | |
| Bid Amount | $95,380.00 | $114,531.30 | $100,912.04 | $79,818.00 | | |
| 1890 | 613-10.12 | SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR) | | | | 50 SQYD |
| **Bid Price** | **12.00** | **21.10** | **4.49** | **29.00** | | |
| Bid Amount | $600.00 | $1,055.00 | $224.50 | $1,450.00 | | |
| 1900 | 613-10.13 | TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPA IR) | | | | 50 SQYD |
| **Bid Price** | **18.00** | **3.05** | **6.74** | **33.00** | | |
| Bid Amount | $900.00 | $152.50 | $337.00 | $1,650.00 | | |
| 1910 | 613-10.14 | FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTER NAL SAW CUTS) | | | | 2,232 LF |
| **Bid Price** | **7.00** | **6.65** | **6.13** | **5.00** | | |
| Bid Amount | $15,624.00 | $14,842.80 | $13,682.16 | $11,160.00 | | |
| 1920 | 613-10.17 | DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FUL L DEPTH PAVEMENT REPAIR | | | | 1,364 EA |
| **Bid Price** | **10.00** | **5.60** | **12.87** | **19.00** | | |
| Bid Amount | $13,640.00 | $7,638.40 | $17,554.68 | $25,916.00 | | |
| 1930 | 613-10.18 | TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEP TH PAVEMENT REPAIR (TYPE L JOINTS) | | | | 78 EA |
| **Bid Price** | **20.00** | **19.00** | **25.22** | **30.00** | | |
| Bid Amount | $1,560.00 | $1,482.00 | $1,967.16 | $2,340.00 | | |
| 1940 | 614-99.02 | MISC. GRATE AND BEARING PLATE - 4 FT. X 2 FT. PARALLEL BAR | | | | 4 EA |
| **Bid Price** | **2200.00** | **5327.45** | **2842.81** | **1880.00** | | |
| Bid Amount | $8,800.00 | $21,309.80 | $11,371.24 | $7,520.00 | | |
| 1950 | 617-30.00 | CONCRETE TRAFFIC BARRIER, TYPE C | | | | 5,837 LF |
| **Bid Price** | **70.00** | **76.80** | **78.58** | **78.50** | | |
| Bid Amount | $408,590.00 | $448,281.60 | $458,671.46 | $458,204.50 | | |
| 1960 | 617-31.02 | CONCRETE TRAFFIC BARRIER, TYPE D (RETAINING WALL) | | | | 342 LF |
| **Bid Price** | **120.00** | **181.05** | **134.69** | **150.00** | | |
| Bid Amount | $41,040.00 | $61,919.10 | $46,063.98 | $51,300.00 | | |
| 1970 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$170,000.00** | **$294,486.65** | **$456,756.44** | **$632,500.00** | | |
| 1980 | 620-51.05 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | | | | 414 LF |
| **Bid Price** | **5.00** | **5.00** | **5.61** | **5.00** | | |
| Bid Amount | $2,070.00 | $2,070.00 | $2,322.54 | $2,070.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 1990 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 43 LF |
| **Bid Price** | **20.00** | **20.00** | **22.45** | **20.00** | | |
| Bid Amount | $860.00 | $860.00 | $965.35 | $860.00 | | |
| 2000 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | 10 EA |
| **Bid Price** | **310.00** | **310.00** | **347.95** | **310.00** | | |
| Bid Amount | $3,100.00 | $3,100.00 | $3,479.50 | $3,100.00 | | |
| 2010 | 620-51.40 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES | | | | 14 EA |
| **Bid Price** | **60.00** | **60.00** | **67.34** | **60.00** | | |
| Bid Amount | $840.00 | $840.00 | $942.76 | $840.00 | | |
| 2020 | 620-99.02 | MISC. INLAID PAVEMENT MARKERS | | | | 990 EA |
| **Bid Price** | **20.00** | **20.00** | **22.45** | **20.00** | | |
| Bid Amount | $19,800.00 | $19,800.00 | $22,225.50 | $19,800.00 | | |
| 2030 | 620-99.02 | MISC. TYPE 2 PEREFORMED MARKING TAPE (GROOVED) COMBINATION LEFT-RIGHT ARROW | | | | 2 EA |
| **Bid Price** | **620.00** | **620.00** | **695.90** | **620.00** | | |
| Bid Amount | $1,240.00 | $1,240.00 | $1,391.80 | $1,240.00 | | |
| 2040 | 620-99.02 | MISC. TYPE 2 PREFORMED MARKING TAPE (GROOVED) LANE REDUCTION ARROW | | | | 2 EA |
| **Bid Price** | **1200.00** | **1200.00** | **1346.89** | **1200.00** | | |
| Bid Amount | $2,400.00 | $2,400.00 | $2,693.78 | $2,400.00 | | |
| 2050 | 620-99.03 | MISC. 6 IN. WHITE HIGH BUILD WATERBORNE PAVEME NT MARKING PAINT | | | | 25,503 LF |
| **Bid Price** | **0.16** | **0.16** | **0.18** | **0.16** | | |
| Bid Amount | $4,080.48 | $4,080.48 | $4,590.54 | $4,080.48 | | |
| 2060 | 620-99.03 | MISC. 12 IN. WHITE HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | 1,910 LF |
| **Bid Price** | **0.40** | **0.40** | **0.45** | **0.40** | | |
| Bid Amount | $764.00 | $764.00 | $859.50 | $764.00 | | |
| 2070 | 620-99.03 | MISC. 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | 14,220 LF |
| **Bid Price** | **0.16** | **0.16** | **0.18** | **0.16** | | |
| Bid Amount | $2,275.20 | $2,275.20 | $2,559.60 | $2,275.20 | | |
| 2080 | 622-10.03 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GR EATER THAN 3 IN. THICK) | | | | 100,532 SQYD |
| **Bid Price** | **2.50** | **3.25** | **4.44** | **2.37** | | |
| Bid Amount | $251,330.00 | $326,729.00 | $446,362.08 | $238,260.84 | | |
| 2090 | 626-10.00A | BITUMINOUS SHOULDER RUMBLE STRIP | | | | 180.30 STA |
| **Bid Price** | **25.00** | **23.00** | **19.78** | **25.00** | | |
| Bid Amount | $4,507.50 | $4,146.90 | $3,566.33 | $4,507.50 | | |
| 2100 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$20,000.00** | **$7,500.00** | **$30,485.68** | **$32,700.00** | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 2110 | 720-99.01 | MISC. CRIB WALL REPAIR | | | | LUMP SUM |
| **Lump Sum** | **$2,500.00** | **$12,000.00** | **$13,468.98** | **$12,000.00** | | |
| **SECTION TOTALS** | **$3,266,659.48** | **$3,813,493.75** | **$4,204,281.88** | **$3,929,085.02** | | |

## Section 0014: LIGHTING - J6I3034C

| | | | | | | |
|---|---|---|---|---|---|---|
| 2120 | 901-12.50 | LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM (UNDERPASS) | | | | 3 EA |
| **Bid Price** | **818.00** | **794.00** | **850.80** | **758.00** | | |
| Bid Amount | $2,454.00 | $2,382.00 | $2,552.40 | $2,274.00 | | |
| 2130 | 901-30.03 | CONDUIT, 3 IN. RIGID, IN TRENCH | | | | 60 LF |
| **Bid Price** | **12.00** | **12.33** | **1.52** | **1.35** | | |
| Bid Amount | $720.00 | $739.80 | $91.20 | $81.00 | | |
| 2140 | 901-61.12 | PULL BOX, PREFORMED CLASS 3 | | | | 1 EA |
| **Bid Price** | **1650.00** | **1355.00** | **1418.73** | **1264.00** | | |
| Bid Amount | $1,650.00 | $1,355.00 | $1,418.73 | $1,264.00 | | |
| 2150 | 901-70.08 | CABLE, 8 AWG 1 CONDUCTOR | | | | 1,530 LF |
| **Bid Price** | **1.00** | **0.87** | **1.57** | **1.40** | | |
| Bid Amount | $1,530.00 | $1,331.10 | $2,402.10 | $2,142.00 | | |
| 2160 | 901-99.01 | MISC. CONDUIT SYSTEM EXTERNAL ON STRUCTURE | | | | LUMP SUM |
| **Lump Sum** | **$5,800.00** | **$7,845.00** | **$8,593.20** | **$7,656.00** | | |
| 2170 | 901-99.02 | MISC. 240V COMBINATION PAD MOUNTED POWER SUPPL Y AND LIGHTING CONTROLLER | | | | 1 EA |
| **Bid Price** | **6800.00** | **5100.00** | **8672.90** | **7727.00** | | |
| Bid Amount | $6,800.00 | $5,100.00 | $8,672.90 | $7,727.00 | | |
| **SECTION TOTALS** | **$18,954.00** | **$18,752.90** | **$23,730.53** | **$21,144.00** | | |

## Section 0015: SIGNING - J6I3034C

| | | | | | | |
|---|---|---|---|---|---|---|
| 2180 | 903-12.10 | STRUCTURAL STEEL POSTS | | | | 10 LB |
| **Bid Price** | **8.00** | **8.00** | **8.98** | **8.00** | | |
| Bid Amount | $80.00 | $80.00 | $89.80 | $80.00 | | |
| 2190 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | 100 SQFT |
| **Bid Price** | **36.00** | **36.00** | **40.41** | **36.00** | | |
| Bid Amount | $3,600.00 | $3,600.00 | $4,041.00 | $3,600.00 | | |
| 2200 | 903-99.02 | MISC. RELOCATED SIGN | | | | 1 EA |
| **Bid Price** | **250.00** | **250.00** | **280.61** | **250.00** | | |
| Bid Amount | $250.00 | $250.00 | $280.61 | $250.00 | | |
| **SECTION TOTALS** | **$3,930.00** | **$3,930.00** | **$4,411.41** | **$3,930.00** | | |

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Section 0016: BRIDGE A23265 - SUBLETTE (WB) - J6I3034C

| | | | | | | |
|---|---|---|---|---|---|---|
| 2210 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | 8,337 SQFT |
| **Bid Price** | **3.00** | **1.50** | **3.37** | **2.00** | | |
| Bid Amount | $25,011.00 | $12,505.50 | $28,095.69 | $16,674.00 | | |
| 2225 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | 224 SQFT |
| **Bid Price** | **170.00** | **165.26** | **190.81** | **139.00** | | |
| Bid Amount | $38,080.00 | $37,018.24 | $42,741.44 | $31,136.00 | | |
| 2230 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | 908 SQYD |
| **Bid Price** | **110.00** | **107.60** | **123.46** | **154.00** | | |
| Bid Amount | $99,880.00 | $97,700.80 | $112,101.68 | $139,832.00 | | |
| 2240 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | LUMP SUM |
| **Lump Sum** | **$11,000.00** | **$18,464.21** | **$12,346.56** | **$22,350.00** | | |
| 2250 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | 125 LF |
| **Bid Price** | **150.00** | **131.24** | **168.37** | **136.00** | | |
| Bid Amount | $18,750.00 | $16,405.00 | $21,046.25 | $17,000.00 | | |
| 2260 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | 600 SQFT |
| **Bid Price** | **55.00** | **60.27** | **61.74** | **93.00** | | |
| Bid Amount | $33,000.00 | $36,162.00 | $37,044.00 | $55,800.00 | | |
| 2275 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | 3 CUYD |
| **Bid Price** | **925.00** | **4627.42** | **1038.23** | **1346.00** | | |
| Bid Amount | $2,775.00 | $13,882.26 | $3,114.69 | $4,038.00 | | |
| 2280 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | 100 SQFT |
| **Bid Price** | **190.00** | **99.22** | **213.26** | **174.00** | | |
| Bid Amount | $19,000.00 | $9,922.00 | $21,326.00 | $17,400.00 | | |
| 2290 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 280 SQFT |
| **Bid Price** | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | $8,120.00 | $8,120.00 | $9,114.00 | $8,120.00 | | |
| **SECTION TOTALS** | **$255,616.00** | **$250,180.01** | **$286,930.31** | **$312,350.00** | | |

## Section 0017: BRIDGE A23266 - SUBLETTE (EB) - J6I3034C

| | | | | | | |
|---|---|---|---|---|---|---|
| 2300 | 216-15.02 | REMOVAL OF CONCRETE WEARING SURFACE | | | | 9,344 SQFT |
| **Bid Price** | **3.00** | **1.45** | **3.37** | **2.00** | | |
| Bid Amount | $28,032.00 | $13,548.80 | $31,489.28 | $18,688.00 | | |
| 2315 | 216-99.04 | MISC. SLAB EDGE REMOVAL | | | | 224 SQFT |
| **Bid Price** | **170.00** | **165.26** | **190.81** | **139.00** | | |
| Bid Amount | $38,080.00 | $37,018.24 | $42,741.44 | $31,136.00 | | |
| 2320 | 216-99.03 | MISC. REMOVAL OF EXISTING MEDIAN BARRIER CURB | | | | 125 LF |
| **Bid Price** | **115.00** | **41.10** | **129.08** | **60.00** | | |
| Bid Amount | $14,375.00 | $5,137.50 | $16,135.00 | $7,500.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F01 | Millstone Weber, LLC<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Krupp Construction<br>3rd Low | KCI Construction Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 2330 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | 1,047 SQYD |
| **Bid Price** | **101.00** | **97.66** | **113.36** | **154.00** | | |
| Bid Amount | $105,747.00 | $102,250.02 | $118,687.92 | $161,238.00 | | |
| 2340 | 703-99.01 | MISC. SLAB EDGE REPLACEMENT | | | | LUMP SUM |
| **Lump Sum** | **$11,000.00** | **$18,464.21** | **$12,346.56** | **$22,350.00** | | |
| 2350 | 703-99.03 | MISC. MEDIAN BARRIER CURB (TYPE D) | | | | 125 LF |
| **Bid Price** | **150.00** | **131.24** | **168.37** | **136.00** | | |
| Bid Amount | $18,750.00 | $16,405.00 | $21,046.25 | $17,000.00 | | |
| 2360 | 704-01.04 | REPAIRING CONCRETE DECK (HALF-SOLING) | | | | 600 SQFT |
| **Bid Price** | **55.00** | **55.77** | **61.74** | **93.30** | | |
| Bid Amount | $33,000.00 | $33,462.00 | $37,044.00 | $55,980.00 | | |
| 2375 | 704-99.07 | MISC. MODIFIED DECK REPAIR | | | | 3 CUYD |
| **Bid Price** | **925.00** | **4627.42** | **1038.23** | **1346.00** | | |
| Bid Amount | $2,775.00 | $13,882.26 | $3,114.69 | $4,038.00 | | |
| 2380 | 704-01.12 | DECK REPAIR WITH VOID TUBE REPLACEMENT | | | | 100 SQFT |
| **Bid Price** | **190.00** | **97.54** | **213.26** | **174.00** | | |
| Bid Amount | $19,000.00 | $9,754.00 | $21,326.00 | $17,400.00 | | |
| 2390 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 280 SQFT |
| **Bid Price** | **29.00** | **29.00** | **32.55** | **29.00** | | |
| Bid Amount | $8,120.00 | $8,120.00 | $9,114.00 | $8,120.00 | | |
| **SECTION TOTALS** | **$278,879.00** | **$258,042.03** | **$313,045.14** | **$343,450.00** | | |

## Project Totals - J6I3034C

| | | | | | |
|---|---|---|---|---|---|
| **$3,824,038.48** | **$4,344,398.69** | **$4,832,399.27** | **$4,609,959.02** | | |

## Contract Totals - 150515-F01

| | | | | | |
|---|---|---|---|---|---|
| **$13,637,429.88** | **$15,372,000.00** | **$15,621,194.12** | **$15,925,000.00** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F02
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-F02
**District(s):** St. Louis
**Contract Time:** 10/30/15 COMPLETION DATE
**Min:**
**Max:**
**Counties:** ST CHARLES

**Contract Description:** J6I3106 - ROUTE I-64 - ST CHARLES COUNTY
**Project(s):** FAF-64-1(81)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0020131 | R. V. Wagner, Inc. | $145,963.00 | 100.00% | |
| 2 | 0012183 | Pavement Solutions, LLC | $169,100.00 | 115.85% | |
| 3 | 0012356 | Lamke Trenching & Excavating, Inc. | $169,243.60 | 115.95% | |
| 4 | 0010307 | N.B. West Contracting Company | $223,071.48 | 152.83% | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F02 | R. V. Wagner, Inc. Low Bid | Pavement Solutions, LLC 2nd Low | Lamke Trenching & Excavating, Inc. 3rd Low | N.B. West Contracting Company 4th Low | | |
|---|---|---|---|---|---|---|

## Project J6I3106: Pavement repair

### Section 0001: ROADWAY - JOB NO. J6I3106

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 413-60.00 | PCCP JOINT/CRACK SEALING | | | | | 1,245 LF |
| **Bid Price** | **3.70** | **4.50** | **2.50** | **6.50** | | | |
| Bid Amount | $4,606.50 | $5,602.50 | $3,112.50 | $8,092.50 | | | |
| 0020 | 613-10.10 | FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVE MENT REPAIR | | | | | 373.30 SQYD |
| **Bid Price** | **120.00** | **100.00** | **165.00** | **141.25** | | | |
| Bid Amount | $44,796.00 | $37,330.00 | $61,594.50 | $52,728.63 | | | |
| 0030 | 613-10.12 | SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR) | | | | | 37 SQYD |
| **Bid Price** | **26.00** | **16.00** | **8.00** | **5.00** | | | |
| Bid Amount | $962.00 | $592.00 | $296.00 | $185.00 | | | |
| 0040 | 613-10.13 | TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPA IR) | | | | | 37 SQYD |
| **Bid Price** | **31.00** | **12.00** | **5.50** | **5.00** | | | |
| Bid Amount | $1,147.00 | $444.00 | $203.50 | $185.00 | | | |
| 0050 | 613-10.14 | FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTER NAL SAW CUTS) | | | | | 928 LF |
| **Bid Price** | **8.00** | **5.60** | **7.85** | **10.00** | | | |
| Bid Amount | $7,424.00 | $5,196.80 | $7,284.80 | $9,280.00 | | | |
| 0060 | 613-10.15 | DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR | | | | | 368 EA |
| **Bid Price** | **11.00** | **10.45** | **8.50** | **10.75** | | | |
| Bid Amount | $4,048.00 | $3,845.60 | $3,128.00 | $3,956.00 | | | |
| 0070 | 613-10.18 | TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEP TH PAVEMENT REPAIR (TYPE L JOINTS) | | | | | 96 EA |
| **Bid Price** | **15.00** | **4.00** | **7.00** | **9.50** | | | |
| Bid Amount | $1,440.00 | $384.00 | $672.00 | $912.00 | | | |
| 0080 | 613-20.14 | CLASS A PARTIAL DEPTH PAVEMENT REPAIR SAW CUTS (FOR RESEALI NG JOINTS AND CRACKS) | | | | | 340 LF |
| **Bid Price** | **5.00** | **2.20** | **4.50** | **7.25** | | | |
| Bid Amount | $1,700.00 | $748.00 | $1,530.00 | $2,465.00 | | | |
| 0090 | 613-20.18 | FURNISHING AND PLACING CONCRETE MATERIAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR | | | | | 3.70 CUYD |
| **Bid Price** | **1070.00** | **250.00** | **2270.00** | **1122.00** | | | |
| Bid Amount | $3,959.00 | $925.00 | $8,399.00 | $4,151.40 | | | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F02 | | R. V. Wagner, Inc. Low Bid | Pavement Solutions, LLC 2nd Low | Lamke Trenching & Excavating, Inc. 3rd Low | N.B. West Contracting Company 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0100 | 613-20.19 | REMOVAL FOR CLASS A PARTIAL DEPTH PAVEMENT REPAIR | | | | | 33.30 SQYD |
| **Bid Price** | | **145.00** | **63.50** | **250.00** | **389.00** | | |
| Bid Amount | | $4,828.50 | $2,114.55 | $8,325.00 | $12,953.70 | | |
| 0110 | 613-40.02 | CROSS STITCH TIE BAR | | | | | 681 EA |
| **Bid Price** | | **23.00** | **66.70** | **30.00** | **71.25** | | |
| Bid Amount | | $15,663.00 | $45,422.70 | $20,430.00 | $48,521.25 | | |
| 0120 | 613-99.02 | MISC. SLOT STITCH DOWEL BAR | | | | | 324 EA |
| **Bid Price** | | **88.50** | **82.50** | **75.00** | **138.50** | | |
| Bid Amount | | $28,674.00 | $26,730.00 | $24,300.00 | $44,874.00 | | |
| 0130 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 339 SQFT |
| **Bid Price** | | **6.00** | **5.60** | **5.50** | **8.00** | | |
| Bid Amount | | $2,034.00 | $1,898.40 | $1,864.50 | $2,712.00 | | |
| 0140 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 3 EA |
| **Bid Price** | | **67.00** | **65.00** | **66.00** | **35.00** | | |
| Bid Amount | | $201.00 | $195.00 | $198.00 | $105.00 | | |
| 0150 | 616-10.09 | FLAG ASSEMBLY | | | | | 16 EA |
| **Bid Price** | | **11.00** | **11.20** | **11.00** | **15.00** | | |
| Bid Amount | | $176.00 | $179.20 | $176.00 | $240.00 | | |
| 0160 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 80 EA |
| **Bid Price** | | **61.00** | **22.40** | **22.00** | **18.00** | | |
| Bid Amount | | $4,880.00 | $1,792.00 | $1,760.00 | $1,440.00 | | |
| 0170 | 616-10.33 | DIRECTIONAL INDICATOR BARRICADE | | | | | 14 EA |
| **Bid Price** | | **26.00** | **25.00** | **25.30** | **35.00** | | |
| Bid Amount | | $364.00 | $350.00 | $354.20 | $490.00 | | |
| 0180 | 616-10.40 | FLASHING ARROW PANEL | | | | | 1 EA |
| **Bid Price** | | **1100.00** | **1120.00** | **1100.00** | **650.00** | | |
| Bid Amount | | $1,100.00 | $1,120.00 | $1,100.00 | $650.00 | | |
| 0190 | 616-10.55 | SEQUENTIAL FLASHING WARNING LIGHT | | | | | 14 EA |
| **Bid Price** | | **90.00** | **89.60** | **15.40** | **95.00** | | |
| Bid Amount | | $1,260.00 | $1,254.40 | $215.60 | $1,330.00 | | |
| 0200 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 1 EA |
| **Bid Price** | | **3400.00** | **3360.00** | **3300.00** | **3800.00** | | |
| Bid Amount | | $3,400.00 | $3,360.00 | $3,300.00 | $3,800.00 | | |
| 0210 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$13,300.00** | **$29,615.85** | **$21,000.00** | **$24,000.00** | | |
| **SECTION TOTALS** | | **$145,963.00** | **$169,100.00** | **$169,243.60** | **$223,071.48** | | |

## Contract Totals - 150515-F02

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| | | **$145,963.00** | **$169,100.00** | **$169,243.60** | **$223,071.48** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F03
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-F03
**District(s):** St. Louis
**Contract Time:** 11/20/15 COMPLETION DATE
**Counties:** ST CHARLES
**Min:**
**Max:**

**Contract Description:** J6S3047 - ROUTE Z - ST CHARLES COUNTY
**Project(s):** FAS-S500(35)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011280 | L. F. Krupp Construction, Inc. dba Krupp Construction | $876,505.87 | 100.00% | |
| 2 | 0012356 | Lamke Trenching & Excavating, Inc. | $993,716.74 | 113.37% | |
| 3 | 0012183 | Pavement Solutions, LLC | $999,999.99 | 114.09% | |
| 4 | 0010307 | N.B. West Contracting Company | $1,382,475.30 | 157.73% | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|

## Project J6S3047: Construct roundabout

### Section 0001: ROADWAY - JOB NO. J6S3047

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$10,000.00** | **$135,000.00** | **$81,372.00** | **$168,470.00** | | | |
| 0020 | 203-50.00 | UNCLASSIFIED EXCAVATION | | | | | 2,561 CUYD |
| **Bid Price** | **70.50** | **17.80** | **35.00** | **80.00** | | | |
| Bid Amount | $180,550.50 | $45,585.80 | $89,635.00 | $204,880.00 | | | |
| 0030 | 203-60.00 | COMPACTING EMBANKMENT | | | | | 1,041 CUYD |
| **Bid Price** | **3.80** | **9.00** | **16.70** | **6.00** | | | |
| Bid Amount | $3,955.80 | $9,369.00 | $17,384.70 | $6,246.00 | | | |
| 0040 | 206-31.00 | CLASS 3 EXCAVATION IN ROCK | | | | | 69 CUYD |
| **Bid Price** | **240.00** | **200.00** | **80.27** | **200.00** | | | |
| Bid Amount | $16,560.00 | $13,800.00 | $5,538.63 | $13,800.00 | | | |
| 0050 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 1,326 SQYD |
| **Bid Price** | **9.20** | **5.00** | **5.68** | **7.00** | | | |
| Bid Amount | $12,199.20 | $6,630.00 | $7,531.68 | $9,282.00 | | | |
| 0060 | 401-01.50 | TYPE A2 SHOULDER | | | | | 196.90 SQYD |
| **Bid Price** | **46.45** | **56.70** | **57.25** | **72.00** | | | |
| Bid Amount | $9,146.01 | $11,164.23 | $11,272.53 | $14,176.80 | | | |
| 0070 | 401-99.05 | MISC. MISC. TEMPORARY PAVEMENT | | | | | 699.50 SQYD |
| **Bid Price** | **43.70** | **53.00** | **63.31** | **56.00** | | | |
| Bid Amount | $30,568.15 | $37,073.50 | $44,285.35 | $39,172.00 | | | |
| 0080 | 401-99.05 | MISC. MISC. PAVEMENT | | | | | 4,091 SQYD |
| **Bid Price** | **56.80** | **65.00** | **52.86** | **86.00** | | | |
| Bid Amount | $232,368.80 | $265,915.00 | $216,250.26 | $351,826.00 | | | |
| 0090 | 502-11.10 | CONCRETE PAVEMENT (10 IN. NON-REINF) | | | | | 71.80 SQYD |
| **Bid Price** | **56.80** | **71.00** | **62.76** | **80.00** | | | |
| Bid Amount | $4,078.24 | $5,097.80 | $4,506.17 | $5,744.00 | | | |
| 0100 | 502-99.05 | MISC. MISC. CONCRETRE TRUCK APRON | | | | | 394.10 SQYD |
| **Bid Price** | **73.05** | **108.00** | **90.46** | **112.00** | | | |
| Bid Amount | $28,789.01 | $42,562.80 | $35,650.29 | $44,139.20 | | | |
| 0110 | 606-21.00 | BRIDGE ANCHOR SECTION (CURB TYPE) | | | | | 3 EA |
| **Bid Price** | **1800.00** | **1890.00** | **2016.00** | **1800.00** | | | |
| Bid Amount | $5,400.00 | $5,670.00 | $6,048.00 | $5,400.00 | | | |
| 0120 | 606-23.00A | TRANSITION SECTION, 6.5 FT. POSTS | | | | | 3 EA |
| **Bid Price** | **500.00** | **525.00** | **560.00** | **500.00** | | | |
| Bid Amount | $1,500.00 | $1,575.00 | $1,680.00 | $1,500.00 | | | |
| 0130 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | | 3 EA |
| **Bid Price** | **2400.00** | **2520.00** | **2688.00** | **2400.00** | | | |
| Bid Amount | $7,200.00 | $7,560.00 | $8,064.00 | $7,200.00 | | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0140 | 608-30.08 | 8 IN. CONCRETE MEDIAN STRIP | | | | 202.10 SQYD |
| **Bid Price** | **62.55** | **55.00** | **87.83** | **72.00** | | |
| Bid Amount | $12,641.36 | $11,115.50 | $17,750.44 | $14,551.20 | | |
| 0150 | 609-10.41 | CONCRETE GUTTER TYPE A | | | | 24 LF |
| **Bid Price** | **129.15** | **76.00** | **26.50** | **80.00** | | |
| Bid Amount | $3,099.60 | $1,824.00 | $636.00 | $1,920.00 | | |
| 0160 | 609-10.52 | CURB AND GUTTER TYPE B | | | | 1,205 LF |
| **Bid Price** | **28.00** | **32.00** | **30.00800** | **32.00** | | |
| Bid Amount | $33,740.00 | $38,560.00 | $36,159.64 | $38,560.00 | | |
| 0170 | 609-20.21 | INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A | | | | 184 LF |
| **Bid Price** | **18.85** | **14.00** | **16.26** | **22.00** | | |
| Bid Amount | $3,468.40 | $2,576.00 | $2,991.84 | $4,048.00 | | |
| 0180 | 609-20.31 | CONCRETE CURB LOW PROFILE TYPE E | | | | 281 LF |
| **Bid Price** | **13.85** | **25.00** | **21.69** | **35.00** | | |
| Bid Amount | $3,891.85 | $7,025.00 | $6,094.89 | $9,835.00 | | |
| 0190 | 609-70.00 | ROCK LINING | | | | 17 CUYD |
| **Bid Price** | **98.95** | **53.00** | **66.75** | **100.00** | | |
| Bid Amount | $1,682.15 | $901.00 | $1,134.75 | $1,700.00 | | |
| 0200 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 168 CUYD |
| **Bid Price** | **36.45** | **27.00** | **43.01** | **40.00** | | |
| Bid Amount | $6,123.60 | $4,536.00 | $7,225.68 | $6,720.00 | | |
| 0210 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | 168 CUYD |
| **Bid Price** | **15.00** | **34.50** | **44.81** | **20.00** | | |
| Bid Amount | $2,520.00 | $5,796.00 | $7,528.08 | $3,360.00 | | |
| 0220 | 612-20.09 | IMPACT ATTENUATOR (9 SAND BARRELS) | | | | 1 EA |
| **Bid Price** | **2700.00** | **2800.00** | **2240.00** | **4000.00** | | |
| Bid Amount | $2,700.00 | $2,800.00 | $2,240.00 | $4,000.00 | | |
| 0230 | 612-20.20 | REPLACEMENT SAND BARREL | | | | 9 EA |
| **Bid Price** | **300.00** | **310.00** | **252.00** | **300.00** | | |
| Bid Amount | $2,700.00 | $2,790.00 | $2,268.00 | $2,700.00 | | |
| 0240 | 614-10.24 | GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM) | | | | 1 EA |
| **Bid Price** | **1500.00** | **1350.00** | **1940.00** | **1200.00** | | |
| Bid Amount | $1,500.00 | $1,350.00 | $1,940.00 | $1,200.00 | | |
| 0250 | 616-10.05 | CONSTRUCTION SIGNS | | | | 916 SQFT |
| **Bid Price** | **7.50** | **10.50** | **11.20** | **3.00** | | |
| Bid Amount | $6,870.00 | $9,618.00 | $10,259.20 | $2,748.00 | | |
| 0260 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | 7 EA |
| **Bid Price** | **45.00** | **52.50** | **56.00** | **75.00** | | |
| Bid Amount | $315.00 | $367.50 | $392.00 | $525.00 | | |
| 0270 | 616-10.09 | FLAG ASSEMBLY | | | | 22 EA |
| **Bid Price** | **20.00** | **10.50** | **11.20** | **1.00** | | |
| Bid Amount | $440.00 | $231.00 | $246.40 | $22.00 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F03 | | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|---|
| 0280 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 105 EA |
| **Bid Price** | | **20.00** | **21.00** | **22.40** | **5.00** | | |
| Bid Amount | | $2,100.00 | $2,205.00 | $2,352.00 | $525.00 | | |
| 0290 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 4 EA |
| **Bid Price** | | **100.00** | **100.00** | **112.00** | **200.00** | | |
| Bid Amount | | $400.00 | $400.00 | $448.00 | $800.00 | | |
| 0300 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | | **3000.00** | **4000.00** | **5600.00** | **5000.00** | | |
| Bid Amount | | $6,000.00 | $8,000.00 | $11,200.00 | $10,000.00 | | |
| 0310 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 540 LF |
| **Bid Price** | | **28.00** | **30.00** | **58.24** | **40.00** | | |
| Bid Amount | | $15,120.00 | $16,200.00 | $31,449.60 | $21,600.00 | | |
| 0320 | 617-40.00A | TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | | 2 EA |
| **Bid Price** | | **750.00** | **79.00** | **996.80** | **1200.00** | | |
| Bid Amount | | $1,500.00 | $158.00 | $1,993.60 | $2,400.00 | | |
| 0330 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$75,000.00** | **$105,000.00** | **$132,678.61** | **$230,000.00** | | |
| 0340 | 619-10.00 | PAVEMENT EDGE TREATMENT | | | | | 715 LF |
| **Bid Price** | | **3.00** | **7.00** | **2.72** | **4.00** | | |
| Bid Amount | | $2,145.00 | $5,005.00 | $1,944.80 | $2,860.00 | | |
| 0350 | 620-51.01A | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 4 IN., WHITE | | | | | 302 LF |
| **Bid Price** | | **4.00** | **3.15** | **3.36** | **4.00** | | |
| Bid Amount | | $1,208.00 | $951.30 | $1,014.72 | $1,208.00 | | |
| 0360 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | | 128 LF |
| **Bid Price** | | **24.00** | **21.00** | **22.40** | **24.00** | | |
| Bid Amount | | $3,072.00 | $2,688.00 | $2,867.20 | $3,072.00 | | |
| 0370 | 620-51.21 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW | | | | | 16 LF |
| **Bid Price** | | **24.00** | **21.00** | **22.40** | **24.00** | | |
| Bid Amount | | $384.00 | $336.00 | $358.40 | $384.00 | | |
| 0380 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | | 7 EA |
| **Bid Price** | | **340.00** | **335.00** | **358.40** | **340.00** | | |
| Bid Amount | | $2,380.00 | $2,345.00 | $2,508.80 | $2,380.00 | | |
| 0390 | 620-51.31 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW | | | | | 2 EA |
| **Bid Price** | | **300.00** | **315.00** | **336.00** | **300.00** | | |
| Bid Amount | | $600.00 | $630.00 | $672.00 | $600.00 | | |

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0400 | 620-51.32 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGH T-LEFT/RIGHT ARROW | | | | 3 EA |
| **Bid Price** | **640.00** | **645.00** | **683.20** | **640.00** | | |
| Bid Amount | $1,920.00 | $1,935.00 | $2,049.60 | $1,920.00 | | |
| 0410 | 620-51.40 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES | | | | 40 EA |
| **Bid Price** | **42.00** | **68.25** | **72.80** | **42.00** | | |
| Bid Amount | $1,680.00 | $2,730.00 | $2,912.00 | $1,680.00 | | |
| 0420 | 620-51.41 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT FISH HOO K ARROW | | | | 4 EA |
| **Bid Price** | **900.00** | **400.00** | **425.60** | **900.00** | | |
| Bid Amount | $3,600.00 | $1,600.00 | $1,702.40 | $3,600.00 | | |
| 0430 | 620-51.43 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGH T-LEFT/RIGHT FISH HOOK ARROW | | | | 4 EA |
| **Bid Price** | **1200.00** | **780.00** | **806.40** | **1200.00** | | |
| Bid Amount | $4,800.00 | $3,120.00 | $3,225.60 | $4,800.00 | | |
| 0440 | 620-54.01B | PREFORMED SHORT TERM MARKING TAPE 4 IN. WHITE | | | | 3,717 LF |
| **Bid Price** | **1.00** | **1.10** | **1.12** | **1.00** | | |
| Bid Amount | $3,717.00 | $4,088.70 | $4,163.04 | $3,717.00 | | |
| 0450 | 620-54.03B | PREFORMED SHORT TERM MARKING TAPE 4 IN., YELLOW | | | | 5,463 LF |
| **Bid Price** | **1.00** | **1.10** | **1.12** | **1.00** | | |
| Bid Amount | $5,463.00 | $6,009.30 | $6,118.56 | $5,463.00 | | |
| 0460 | 620-54.25 | PREFORMED SHORT TERM MARKING TAPE 24 IN., WHITE | | | | 90 LF |
| **Bid Price** | **6.00** | **1.10** | **1.12** | **6.00** | | |
| Bid Amount | $540.00 | $99.00 | $100.80 | $540.00 | | |
| 0470 | 620-54.40A | PREFORMED SHORT TERM MARKING TAPE LEFT/RIGHT ARROW | | | | 13 EA |
| **Bid Price** | **50.00** | **110.00** | **112.00** | **50.00** | | |
| Bid Amount | $650.00 | $1,430.00 | $1,456.00 | $650.00 | | |
| 0480 | 620-54.43A | PREFORMED SHORT TERM MARKING TAPE COMBINATION STRAIGHT- LEFT /RIGHT ARROW | | | | 4 EA |
| **Bid Price** | **80.00** | **220.00** | **224.00** | **80.00** | | |
| Bid Amount | $320.00 | $880.00 | $896.00 | $320.00 | | |
| 0490 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 2,316 LF |
| **Bid Price** | **0.55** | **4.20** | **4.48** | **0.55** | | |
| Bid Amount | $1,273.80 | $9,727.20 | $10,375.68 | $1,273.80 | | |
| 0500 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 1,434 LF |
| **Bid Price** | **0.55** | **4.20** | **4.48** | **0.55** | | |
| Bid Amount | $788.70 | $6,022.80 | $6,424.32 | $788.70 | | |

# TABULATION OF BIDS

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0510 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 8,031 LF |
| **Bid Price** | **0.70** | **0.60** | **0.63** | **0.70** | | |
| Bid Amount | $5,621.70 | $4,818.60 | $5,059.53 | $5,621.70 | | |
| 0520 | 620-70.02 | PAVEMENT MARKING REMOVAL (SYMBOLS) | | | | 15 EA |
| **Bid Price** | **50.00** | **66.00** | **67.20** | **50.00** | | |
| Bid Amount | $750.00 | $990.00 | $1,008.00 | $750.00 | | |
| 0530 | 620-99.02 | MISC. MISC. SPECIAL PAVEMENT MARKING | | | | 1 EA |
| **Bid Price** | **1400.00** | **4400.00** | **4480.00** | **1400.00** | | |
| Bid Amount | $1,400.00 | $4,400.00 | $4,480.00 | $1,400.00 | | |
| 0540 | 620-99.03 | MISC. 6 IN. White High Build Waterborne Paveme nt Marking Paint | | | | 601 LF |
| **Bid Price** | **0.65** | **6.30** | **6.72** | **0.65** | | |
| Bid Amount | $390.65 | $3,786.30 | $4,038.72 | $390.65 | | |
| 0550 | 620-99.03 | MISC. 6 in. Yellow High Build Waterborne Pavem ent Marking Paint | | | | 445 LF |
| **Bid Price** | **0.65** | **6.30** | **6.72** | **0.65** | | |
| Bid Amount | $289.25 | $2,803.50 | $2,990.40 | $289.25 | | |
| 0560 | 620-99.03 | MISC. MISC. TYPE 2 PREFORMED MARKING TAPE (GRO OVED) 8 IN. WHITE | | | | 91 LF |
| **Bid Price** | **8.00** | **7.00** | **7.28** | **8.00** | | |
| Bid Amount | $728.00 | $637.00 | $662.48 | $728.00 | | |
| 0570 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$8,614.00** | **$5,000.00** | **$14,000.00** | **$6,000.00** | | |
| 0580 | 726-10.24 | 24 IN. PIPE GROUP A | | | | 67 LF |
| **Bid Price** | **90.00** | **70.00** | **93.93** | **160.00** | | |
| Bid Amount | $6,030.00 | $4,690.00 | $6,293.31 | $10,720.00 | | |
| 0590 | 731-10.53 | PRECAST CONCRETE DROP INLET 5 FT X 3 FT | | | | 3 FT |
| **Bid Price** | **625.00** | **500.00** | **457.20** | **500.00** | | |
| Bid Amount | $1,875.00 | $1,500.00 | $1,371.60 | $1,500.00 | | |
| 0600 | 732-06.24A | 24 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION | | | | 1 EA |
| **Bid Price** | **955.00** | **750.00** | **1265.00** | **1600.00** | | |
| Bid Amount | $955.00 | $750.00 | $1,265.00 | $1,600.00 | | |
| 0610 | 803-30.00 | K-31 TALL FESCUE SODDING | | | | 281 SQYD |
| **Bid Price** | **18.50** | **35.00** | **8.72** | **20.00** | | |
| Bid Amount | $5,198.50 | $9,835.00 | $2,450.32 | $5,620.00 | | |
| 0620 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 0.40 ACRE |
| **Bid Price** | **9500.00** | **11000.00** | **12598.40** | **5000.00** | | |
| Bid Amount | $3,800.00 | $4,400.00 | $5,039.36 | $2,000.00 | | |
| 0630 | 806-10.05 | ROCK DITCH CHECK | | | | 160 LF |
| **Bid Price** | **15.50** | **11.50** | **27.72** | **10.00** | | |
| Bid Amount | $2,480.00 | $1,840.00 | $4,435.20 | $1,600.00 | | |
| 0640 | 806-10.16 | SEDIMENT REMOVAL | | | | 19 CUYD |
| **Bid Price** | **1.00** | **40.00** | **50.36** | **1.00** | | |
| Bid Amount | $19.00 | $760.00 | $956.84 | $19.00 | | |

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0650 | 806-10.19 | SILT FENCE | | | | 611 LF |
| **Bid Price** | **2.60** | **5.00** | **3.11** | **3.00** | | |
| Bid Amount | $1,588.60 | $3,055.00 | $1,900.21 | $1,833.00 | | |
| **SECTION TOTALS** | **$798,408.87** | **$907,318.83** | **$910,948.23** | **$1,304,378.30** | | |

## Section 0002: LIGHTING - JOB NO. J6S3047

| | | | | | | |
|---|---|---|---|---|---|---|
| 0660 | 901-30.04 | CONDUIT, 4 IN. RIGID, IN TRENCH | | | | 193 LF |
| **Bid Price** | **13.20** | **20.70** | **11.20** | **13.20** | | |
| Bid Amount | $2,547.60 | $3,995.10 | $2,161.60 | $2,547.60 | | |
| 0670 | 901-50.30 | TRENCHING TYPE III | | | | 458 LF |
| **Bid Price** | **10.25** | **14.72** | **15.68** | **10.25** | | |
| Bid Amount | $4,694.50 | $6,741.76 | $7,181.44 | $4,694.50 | | |
| 0680 | 901-61.10 | PULL BOX, PREFORMED CLASS 1 | | | | 7 EA |
| **Bid Price** | **963.00** | **1094.00** | **1097.60** | **963.00** | | |
| Bid Amount | $6,741.00 | $7,658.00 | $7,683.20 | $6,741.00 | | |
| 0690 | 901-71.10 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | 270 LF |
| **Bid Price** | **0.60** | **1.00** | **0.28** | **0.60** | | |
| Bid Amount | $162.00 | $270.00 | $75.60 | $162.00 | | |
| 0700 | 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | 880 LF |
| **Bid Price** | **3.35** | **4.00** | **4.48** | **3.35** | | |
| Bid Amount | $2,948.00 | $3,520.00 | $3,942.40 | $2,948.00 | | |
| 0710 | 901-82.45 | POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT) | | | | 3 EA |
| **Bid Price** | **1457.00** | **1250.00** | **1232.00** | **1457.00** | | |
| Bid Amount | $4,371.00 | $3,750.00 | $3,696.00 | $4,371.00 | | |
| 0720 | 901-99.02 | MISC. MISC. 480-240V COMBINATION PAD MOUNTED P OWER SUPPLY and LIGHTING CONTROL STATION | | | | 1 EA |
| **Bid Price** | **5875.90** | **8400.00** | **7369.60** | **5875.90** | | |
| Bid Amount | $5,875.90 | $8,400.00 | $7,369.60 | $5,875.90 | | |
| 0730 | 901-99.02 | MISC. MISC. 45' TENON POLE | | | | 3 EA |
| **Bid Price** | **2277.00** | **1895.00** | **2352.00** | **2277.00** | | |
| Bid Amount | $6,831.00 | $5,685.00 | $7,056.00 | $6,831.00 | | |
| 0740 | 901-99.02 | MISC. MISC. 250 WATT HPS TENON MOUNTED LUMINAI RE | | | | 3 EA |
| **Bid Price** | **795.00** | **920.00** | **1120.00** | **795.00** | | |
| Bid Amount | $2,385.00 | $2,760.00 | $3,360.00 | $2,385.00 | | |
| **SECTION TOTALS** | **$36,556.00** | **$42,779.86** | **$42,525.84** | **$36,556.00** | | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F03 | Krupp Construction<br>Low Bid | Lamke Trenching & Excavating, Inc.<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | N.B. West Contracting Company<br>4th Low | | |
|---|---|---|---|---|---|---|
| **Section 0003: SIGNING - JOB NO. J6S3047** | | | | | | |
| 0750 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | 7.50 CUYD |
| **Bid Price** | **1200.00** | **1260.00** | **1344.00** | **1200.00** | | |
| Bid Amount | $9,000.00 | $9,450.00 | $10,080.00 | $9,000.00 | | |
| 0760 | 903-12.10 | STRUCTURAL STEEL POSTS | | | | 1,650 LB |
| **Bid Price** | **3.00** | **3.15** | **3.36** | **3.00** | | |
| Bid Amount | $4,950.00 | $5,197.50 | $5,544.00 | $4,950.00 | | |
| 0770 | 903-12.20 | PIPE POSTS | | | | 3,730 LB |
| **Bid Price** | **3.00** | **3.15** | **3.36** | **3.00** | | |
| Bid Amount | $11,190.00 | $11,749.50 | $12,532.80 | $11,190.00 | | |
| 0780 | 903-12.40 | BREAKAWAY ASSEMBLY | | | | 36 EA |
| **Bid Price** | **100.00** | **105.00** | **112.00** | **100.00** | | |
| Bid Amount | $3,600.00 | $3,780.00 | $4,032.00 | $3,600.00 | | |
| 0790 | 903-12.59A | 7 FT. CHANNEL POST DELINEATOR, YELLOW/RED | | | | 4 EA |
| **Bid Price** | **40.00** | **42.00** | **44.80** | **40.00** | | |
| Bid Amount | $160.00 | $168.00 | $179.20 | $160.00 | | |
| 0800 | 903-50.04 | TYPE SHR2L-1 SIGN | | | | 219 SQFT |
| **Bid Price** | **22.00** | **23.10** | **24.64** | **22.00** | | |
| Bid Amount | $4,818.00 | $5,058.90 | $5,396.16 | $4,818.00 | | |
| 0810 | 903-50.11 | SIGN, TYPE STR2L-3 | | | | 174 SQFT |
| **Bid Price** | **24.00** | **25.20** | **26.88** | **24.00** | | |
| Bid Amount | $4,176.00 | $4,384.80 | $4,677.12 | $4,176.00 | | |
| 0820 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | 89 SQFT |
| **Bid Price** | **23.00** | **24.15** | **25.76** | **23.00** | | |
| Bid Amount | $2,047.00 | $2,149.35 | $2,292.64 | $2,047.00 | | |
| 0830 | 903-99.02 | MISC. MISC. RELOCATED SIGN | | | | 4 EA |
| **Bid Price** | **400.00** | **420.00** | **448.00** | **400.00** | | |
| Bid Amount | $1,600.00 | $1,680.00 | $1,792.00 | $1,600.00 | | |
| **SECTION TOTALS** | **$41,541.00** | **$43,618.05** | **$46,525.92** | **$41,541.00** | | |

## Contract Totals - 150515-F03

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$876,505.87** | **$993,716.74** | **$999,999.99** | **$1,382,475.30** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F06
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-F06
**District(s):** St. Louis
**Contract Time:** 11/01/16 COMPLETION DATE
**Counties:** ST LOUIS
**Min:**
**Max:**

**Contract Description:** J6Q3088 - VARIOUS ROUTES - VARIOUS COUNTIES
**Project(s):** FAS-S500(063)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010340 | Gerstner Electric, Inc. | $2,298,447.03 | 100.00% | |
| 2 | 0010349 | T.G.B., Inc. | $2,385,201.00 | 103.77% | |
| 3 | 0026160 | Reinhold Electric, Inc. | $2,387,328.00 | 103.87% | |
| 4 | 0010233 | Meyer Electric Company, Inc. | $3,135,973.90 | 136.44% | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F06 | Gerstner Electric, Inc. Low Bid | T.G.B., Inc. 2nd Low | Reinhold Electric, Inc. 3rd Low | Meyer Electric Company, Inc. 4th Low | | |
|---|---|---|---|---|---|---|

## Project J6Q3088: Signal improvements

### Section 0001: ROADWAY ITEMS - JOB NO. J6Q3088

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$2,000.00** | **$48,000.00** | **$9,590.00** | **$53,000.00** | | |
| 0020 | 616-99.01 | MISC. TEMPORARY TRAFFIC CONTROL | | | | LUMP SUM |
| **Lump Sum** | **$16,000.00** | **$15,000.00** | **$8,000.00** | **$164,000.00** | | |
| 0030 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$49,849.79** | **$125,000.00** | **$107,000.00** | **$258,000.00** | | |
| **SECTION TOTALS** | **$67,849.79** | **$188,000.00** | **$124,590.00** | **$475,000.00** | | |

### Section 0002: ITS ITEMS - JOB NO. J6Q3088

| | | | | | | |
|---|---|---|---|---|---|---|
| 0040 | 910-99.01 | MISC. AS-BUILT COMMUNICATIONS PLANS | | | | LUMP SUM |
| **Lump Sum** | **$500.00** | **$3,000.00** | **$3,000.00** | **$6,870.00** | | |
| 0050 | 910-99.02 | MISC. ITS INVENTORY UPDATE | | | | 842 EA |
| **Bid Price** | **55.00** | **55.00** | **55.00** | **66.00** | | |
| Bid Amount | $46,310.00 | $46,310.00 | $46,310.00 | $55,572.00 | | |
| 0060 | 910-99.02 | MISC. FIBER OPTIC FUSION SPLICE | | | | 450 EA |
| **Bid Price** | **93.24** | **85.00** | **71.00** | **70.93** | | |
| Bid Amount | $41,958.00 | $38,250.00 | $31,950.00 | $31,918.50 | | |
| 0070 | 910-99.02 | MISC. FIBER OPTIC PIGTAIL | | | | 216 EA |
| **Bid Price** | **12.00** | **6.00** | **35.00** | **14.60** | | |
| Bid Amount | $2,592.00 | $1,296.00 | $7,560.00 | $3,153.60 | | |
| 0080 | 910-99.02 | MISC. FIBER OPTIC JUMPER | | | | 216 EA |
| **Bid Price** | **25.00** | **15.00** | **35.00** | **7.30** | | |
| Bid Amount | $5,400.00 | $3,240.00 | $7,560.00 | $1,576.80 | | |
| 0090 | 910-99.02 | MISC. WALL-MOUNTED INTERCONNECT CENTER | | | | 10 EA |
| **Bid Price** | **525.00** | **800.00** | **1000.00** | **956.00** | | |
| Bid Amount | $5,250.00 | $8,000.00 | $10,000.00 | $9,560.00 | | |
| 0100 | 910-99.02 | MISC. INSTALL COMMUNICATIONS EQUIPMENT | | | | 180 EA |
| **Bid Price** | **195.00** | **275.00** | **200.00** | **294.36** | | |
| Bid Amount | $35,100.00 | $49,500.00 | $36,000.00 | $52,984.80 | | |
| 0110 | 910-99.02 | MISC. CONTROLLER UPGRADE | | | | 566 EA |
| **Bid Price** | **1970.34** | **2015.00** | **2180.00** | **2658.00** | | |
| Bid Amount | $1,115,212.44 | $1,140,490.00 | $1,233,880.00 | $1,504,428.00 | | |
| 0120 | 910-99.02 | MISC. IP CONTROLLER | | | | 229 EA |
| **Bid Price** | **2808.44** | **2635.00** | **2217.00** | **2734.00** | | |
| Bid Amount | $643,132.76 | $603,415.00 | $507,693.00 | $626,086.00 | | |
| 0130 | 910-99.02 | MISC. IP CONTROLLER WITH MM SERIAL MODEM | | | | 45 EA |
| **Bid Price** | **3196.95** | **3000.00** | **3169.00** | **3247.56** | | |
| Bid Amount | $143,862.75 | $135,000.00 | $142,605.00 | $146,140.20 | | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: F06 | Gerstner Electric, Inc. Low Bid | T.G.B., Inc. 2nd Low | Reinhold Electric, Inc. 3rd Low | Meyer Electric Company, Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0140 910-99.02 | MISC. MALFUNCTION MANAGEMENT UNIT | | | | | 241 EA |
| **Bid Price** | **793.69** | **700.00** | **980.00** | **924.00** | | |
| Bid Amount | $191,279.29 | $168,700.00 | $236,180.00 | $222,684.00 | | |
| **SECTION TOTALS** | **$2,230,597.24** | **$2,197,201.00** | **$2,262,738.00** | **$2,660,973.90** | | |

## Contract Totals - 150515-F06

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$2,298,447.03** | **$2,385,201.00** | **$2,387,328.00** | **$3,135,973.90** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F08
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-F08
**District(s):** St. Louis
**Contract Time:** 10/16/15 COMPLETION DATE
**Counties:** ST CHARLES
**Min:**
**Max:**

**Contract Description:** J6I2384 - ROUTE I64 - ST CHARLES COUNTY
**Project(s):** I-64-1(63)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011280 | L. F. Krupp Construction, Inc. dba Krupp Construction | $598,603.58 | 100.00% | |
| 2 | 0011270 | Pace Construction Company | $645,000.00 | 107.75% | |
| 3 | 0010306 | Fred Weber, Inc. | $655,788.45 | 109.55% | |
| 4 | 0012577 | Magruder Paving, LLC | $775,945.32 | 129.63% | |
| 5 | 0010307 | N.B. West Contracting Company | $809,261.11 | 135.19% | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F08 | Krupp Construction<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Fred Weber, Inc.<br>3rd Low | Magruder Paving, LLC<br>4th Low | N.B. West Contracting Company<br>5th Low | |
|---|---|---|---|---|---|---|
| **Project J6I2384: Resurface** | | | | | | |
| **Section 0001: ROADWAY - JOB NO. J6I2384** | | | | | | |
| 0010 403-00.09 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX) | | | | | 4,614.70 TONS |
| **Bid Price** | **93.75** | **95.00** | **97.50** | **111.70** | **99.00** | |
| Bid Amount | $432,628.13 | $438,396.50 | $449,933.25 | $515,461.99 | $456,855.30 | |
| 0020 407-10.05 | TACK COAT | | | | | 4,590 GAL |
| **Bid Price** | **3.95** | **2.50** | **2.35** | **3.58** | **0.01** | |
| Bid Amount | $18,130.50 | $11,475.00 | $10,786.50 | $16,432.20 | $45.90 | |
| 0030 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | | 2 EA |
| **Bid Price** | **2000.00** | **1000.00** | **2500.00** | **3500.00** | **3500.00** | |
| Bid Amount | $4,000.00 | $2,000.00 | $5,000.00 | $7,000.00 | $7,000.00 | |
| 0040 616-10.05 | CONSTRUCTION SIGNS | | | | | 561 SQFT |
| **Bid Price** | **7.50** | **7.00** | **10.00** | **5.00** | **5.00** | |
| Bid Amount | $4,207.50 | $3,927.00 | $5,610.00 | $2,805.00 | $2,805.00 | |
| 0050 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 5 EA |
| **Bid Price** | **35.00** | **75.00** | **90.00** | **50.00** | **500.00** | |
| Bid Amount | $175.00 | $375.00 | $450.00 | $250.00 | $2,500.00 | |
| 0060 616-10.09 | FLAG ASSEMBLY | | | | | 24 EA |
| **Bid Price** | **20.00** | **16.00** | **20.00** | **10.00** | **10.00** | |
| Bid Amount | $480.00 | $384.00 | $480.00 | $240.00 | $240.00 | |
| 0070 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 265 EA |
| **Bid Price** | **22.00** | **15.00** | **30.00** | **18.00** | **18.00** | |
| Bid Amount | $5,830.00 | $3,975.00 | $7,950.00 | $4,770.00 | $4,770.00 | |
| 0080 616-10.33 | DIRECTIONAL INDICATOR BARRICADE | | | | | 28 EA |
| **Bid Price** | **45.00** | **45.00** | **50.00** | **25.00** | **25.00** | |
| Bid Amount | $1,260.00 | $1,260.00 | $1,400.00 | $700.00 | $700.00 | |
| 0090 616-10.40 | FLASHING ARROW PANEL | | | | | 3 EA |
| **Bid Price** | **600.00** | **450.00** | **450.00** | **500.00** | **500.00** | |
| Bid Amount | $1,800.00 | $1,350.00 | $1,350.00 | $1,500.00 | $1,500.00 | |
| 0100 616-10.55 | SEQUENTIAL FLASHING WARNING LIGHT | | | | | 28 EA |
| **Bid Price** | **125.00** | **55.00** | **75.00** | **50.00** | **50.00** | |
| Bid Amount | $3,500.00 | $1,540.00 | $2,100.00 | $1,400.00 | $1,400.00 | |
| 0110 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 1 EA |
| **Bid Price** | **1500.00** | **1100.00** | **1100.00** | **5000.00** | **5000.00** | |
| Bid Amount | $1,500.00 | $1,100.00 | $1,100.00 | $5,000.00 | $5,000.00 | |
| 0120 616-20.10 | WORK ZONE LIGHTING | | | | | LUMP SUM |
| **Lump Sum** | **$3,500.00** | **$500.00** | **$10,000.00** | **$10,000.00** | **$1,000.00** | |
| 0130 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$19,255.00** | **$66,428.60** | **$40,000.00** | **$80,000.00** | **$192,000.00** | |

# CONTRACT ID: 150515-F0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F08 | Krupp Construction<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | Fred Weber, Inc.<br>3rd Low | Magruder Paving, LLC<br>4th Low | N.B. West Contracting Company<br>5th Low | |
|---|---|---|---|---|---|---|
| 0140 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 125 LF |
| **Bid Price** | **1.00** | **8.00** | **8.00** | **10.00** | **10.00** | |
| Bid Amount | $125.00 | $1,000.00 | $1,000.00 | $1,250.00 | $1,250.00 | |
| 0150 | 620-99.01 | MISC. REMOVAL OF SNOWPLOWABLE PAVEMENT MARKERS | | | | LUMP SUM |
| **Lump Sum** | **$5,200.00** | **$3,500.00** | **$25,000.00** | **$18,000.00** | **$1.00** | |
| 0160 | 620-99.03 | MISC. 6 IN. WHITE HIGH BUILD WATERBORNE PAVEME NT MARKING PAINT | | | | 14,646 LF |
| **Bid Price** | **0.40** | **0.30** | **0.30** | **0.35** | **0.35** | |
| Bid Amount | $5,858.40 | $4,393.80 | $4,393.80 | $5,126.10 | $5,126.10 | |
| 0170 | 620-99.03 | MISC. 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | 9,596 LF |
| **Bid Price** | **0.40** | **0.30** | **0.30** | **0.40** | **0.40** | |
| Bid Amount | $3,838.40 | $2,878.80 | $2,878.80 | $3,838.40 | $3,838.40 | |
| 0180 | 620-99.03 | MISC. 12 IN. WHITE HIGH BUILD WATERBORNE PAVEM ENT MARKING PAINT | | | | 1,266 LF |
| **Bid Price** | **0.80** | **1.00** | **1.00** | **0.60** | **0.60** | |
| Bid Amount | $1,012.80 | $1,266.00 | $1,266.00 | $759.60 | $759.60 | |
| 0190 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | 57,326 SQYD |
| **Bid Price** | **1.35** | **1.55** | **1.35** | **1.64** | **2.00** | |
| Bid Amount | $77,390.10 | $88,855.30 | $77,390.10 | $94,014.64 | $114,652.00 | |
| 0200 | 626-10.00A | BITUMINOUS SHOULDER RUMBLE STRIP | | | | 77 STA |
| **Bid Price** | **115.75** | **135.00** | **100.00** | **96.07** | **101.53** | |
| Bid Amount | $8,912.75 | $10,395.00 | $7,700.00 | $7,397.39 | $7,817.81 | |
| **SECTION TOTALS** | **$598,603.58** | **$645,000.00** | **$655,788.45** | **$775,945.32** | **$809,261.11** | |

## Contract Totals - 150515-F08

| | | | | | |
|---|---|---|---|---|---|
| | **$598,603.58** | **$645,000.00** | **$655,788.45** | **$775,945.32** | **$809,261.11** |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** F09
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-F09
**District(s):** St. Louis
**Contract Time:** 07/01/16 COMPLETION DATE
**Counties:** ST LOUIS
**Min:**
**Max:**

**Contract Description:** J6I3107 - ROUTE 270 - ST. LOUIS COUNTY
**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011924 | Marketing Associates, Inc. | $397,093.50 | 100.00% | |

CONTRACT ID: 150515-F0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: | Marketing Associates, Inc. | | | | | |
|---|---|---|---|---|---|---|
| F09 | Low Bid | | | | | |

## Project J6I3107: JOC - concrete repair

### Section 0001: ROADWAY - JOB NO. J6I3107

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | 23,700 | DLR |
| **Bid Price** | **1.65** | | | | | |
| Bid Amount | $39,105.00 | | | | | |
| 0020 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | 201,450 | DLR |
| **Bid Price** | **1.68** | | | | | |
| Bid Amount | $338,436.00 | | | | | |
| 0030 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACOTR | | | 11,850 | DLR |
| **Bid Price** | **1.65** | | | | | |
| Bid Amount | $19,552.50 | | | | | |
| **SECTION TOTALS** | **$397,093.50** | | | | | |

### Contract Totals - 150515-F09

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$397,093.50** | | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

Missouri Department of Transportation

Vendor Ranking



Call Order: F10
Letting Date: May 15, 2015 11:00am
Contract ID: 150515-F10
District(s): St. Louis
Contract Time: 10/02/15 COMPLETION DATE
Min:
Max:
Counties: ST LOUIS

Contract Description: J6I3108 - ROUTE 270 - ST. LOUIS COUNTY
Project(s): I-270-5(345)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0012183 | Pavement Solutions, LLC | $140,209.25 | 100.00% | |
| 2 | 0011719 | Truesdell Corporation Midwest | $148,148.00 | 105.66% | |
| 3 | 0028131 | RAM Construction Services of Michigan, Inc. | $169,168.00 | 120.65% | |
| 4 | 0012217 | Bettis Asphalt & Construction, Inc. | $175,474.00 | 125.15% | |
| 5 | 0011741 | DeAngelo Brothers, LLC | $209,587.50 | 149.48% | |

# CONTRACT ID: 150515-F1
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: F10 | Pavement Solutions, LLC<br>Low Bid | The Truesdell Corporation of Wisconsin<br>2nd Low | RAM Construction Services of Michigan, I<br>3rd Low | Bettis Asphalt & Construction, Inc.<br>4th Low | DeAngelo Brothers, LLC<br>5th Low | |
|---|---|---|---|---|---|---|

## Project J6I3108: High friction surface treatment

### Section 0001: ROADWAY - JOB NO. J6I3108

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 413-99.05 | MISC. HIGH FRICTION SURFACE TREATMENT - BAUXIT E | | | | | 6,125 SQYD |
| **Bid Price** | **18.22** | **21.00** | **24.75** | **21.00** | **28.00** | | |
| Bid Amount | $111,597.50 | $128,625.00 | $151,593.75 | $128,625.00 | $171,500.00 | | |
| 0020 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 452 SQFT |
| **Bid Price** | **5.75** | **8.40** | **1.75** | **7.50** | **8.25** | | |
| Bid Amount | $2,599.00 | $3,796.80 | $791.00 | $3,390.00 | $3,729.00 | | |
| 0030 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 9 EA |
| **Bid Price** | **46.00** | **40.00** | **63.25** | **35.00** | **38.50** | | |
| Bid Amount | $414.00 | $360.00 | $569.25 | $315.00 | $346.50 | | |
| 0040 | 616-10.09 | FLAG ASSEMBLY | | | | | 25 EA |
| **Bid Price** | **11.50** | **17.00** | **13.80** | **15.00** | **16.50** | | |
| Bid Amount | $287.50 | $425.00 | $345.00 | $375.00 | $412.50 | | |
| 0050 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 100 EA |
| **Bid Price** | **17.25** | **12.00** | **5.75** | **10.00** | **11.00** | | |
| Bid Amount | $1,725.00 | $1,200.00 | $575.00 | $1,000.00 | $1,100.00 | | |
| 0060 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 4 EA |
| **Bid Price** | **115.00** | **70.00** | **27.60** | **55.00** | **60.50** | | |
| Bid Amount | $460.00 | $280.00 | $110.40 | $220.00 | $242.00 | | |
| 0070 | 616-10.33 | DIRECTIONAL INDICATOR BARRICADE | | | | | 65 EA |
| **Bid Price** | **17.25** | **50.00** | **5.75** | **45.00** | **49.50** | | |
| Bid Amount | $1,121.25 | $3,250.00 | $373.75 | $2,925.00 | $3,217.50 | | |
| 0080 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | **3450.00** | **3000.00** | **460.00** | **3200.00** | **3520.00** | | |
| Bid Amount | $6,900.00 | $6,000.00 | $920.00 | $6,400.00 | $7,040.00 | | |
| 0090 | 616-20.10 | WORK ZONE LIGHTING | | | | | LUMP SUM |
| **Lump Sum** | **$3,680.00** | **$200.00** | **$500.00** | **$3,000.00** | **$1,000.00** | | |
| 0100 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$11,425.00** | **$4,011.20** | **$13,389.85** | **$29,224.00** | **$21,000.00** | | |
| **SECTION TOTALS** | **$140,209.25** | **$148,148.00** | **$169,168.00** | **$175,474.00** | **$209,587.50** | | |

### Contract Totals - 150515-F10

| | | | | | |
|---|---|---|---|---|---|
| **$140,209.25** | **$148,148.00** | **$169,168.00** | **$175,474.00** | **$209,587.50** | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** G07
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-G07
**District(s):** 06
**Contract Time:** 05/26/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** STONE

**Contract Description:** J8P2249 - ROUTE 13 - STONE COUNTY
**Project(s):** FAF-13-1(28)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010825 | Phillips Hardy, Inc. | $8,250,040.80 | 100.00% | |
| 2 | 0011146 | APAC-Missouri, Inc. | $9,722,997.55 | 117.85% | |
| 3 | 0010195 | Jensen Construction Company | $14,980,885.35 | 181.59% | |

CONTRACT ID: 150515-G(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: G07 | Phillips Hardy, Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | Jensen Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J8P2249: Bridge deck replacement

### Section 0001: ROADWAY - JOB NO. J8P2249

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$11,200.00** | **$17,000.00** | **$9,750.00** | | | | |
| 0020 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 19.60 TONS |
| **Bid Price** | **555.00** | **514.00** | **514.00** | | | | |
| Bid Amount | $10,878.00 | $10,074.40 | $10,074.40 | | | | |
| 0030 | 407-10.05 | TACK COAT | | | | | 20 GAL |
| **Bid Price** | **3.00** | **2.75** | **2.75** | | | | |
| Bid Amount | $60.00 | $55.00 | $55.00 | | | | |
| 0040 | 504-10.00 | CONCRETE APPROACH PAVEMENT | | | | | 73.70 SQYD |
| **Bid Price** | **189.00** | **290.00** | **300.00** | | | | |
| Bid Amount | $13,929.30 | $21,373.00 | $22,110.00 | | | | |
| 0050 | 606-10.10 | GUARDRAIL TYPE A | | | | | 1,988 LF |
| **Bid Price** | **16.50** | **19.00** | **19.00** | | | | |
| Bid Amount | $32,802.00 | $37,772.00 | $37,772.00 | | | | |
| 0060 | 606-22.00A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( ROADWAY AND REHABILITATION WORK ONLY) | | | | | 4 EA |
| **Bid Price** | **1940.00** | **1800.00** | **1800.00** | | | | |
| Bid Amount | $7,760.00 | $7,200.00 | $7,200.00 | | | | |
| 0070 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | | 4 EA |
| **Bid Price** | **597.00** | **400.00** | **400.00** | | | | |
| Bid Amount | $2,388.00 | $1,600.00 | $1,600.00 | | | | |
| 0080 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | | 2 EA |
| **Bid Price** | **2360.00** | **5000.00** | **2100.00** | | | | |
| Bid Amount | $4,720.00 | $10,000.00 | $4,200.00 | | | | |
| 0090 | 609-99.02 | MISC. FLUME DRAIN | | | | | 4 EA |
| **Bid Price** | **1770.00** | **1300.00** | **1000.00** | | | | |
| Bid Amount | $7,080.00 | $5,200.00 | $4,000.00 | | | | |
| 0100 | 612-20.12 | IMPACT ATTENUATOR (12 SAND BARRELS) | | | | | 2 EA |
| **Bid Price** | **2160.00** | **2000.00** | **3000.00** | | | | |
| Bid Amount | $4,320.00 | $4,000.00 | $6,000.00 | | | | |
| 0110 | 612-20.20 | REPLACEMENT SAND BARREL | | | | | 4 EA |
| **Bid Price** | **54.00** | **50.00** | **400.00** | | | | |
| Bid Amount | $216.00 | $200.00 | $1,600.00 | | | | |
| 0120 | 612-20.30 | IMPACT ATTENUATOR (RELOCATION) | | | | | 2 EA |
| **Bid Price** | **540.00** | **500.00** | **1000.00** | | | | |
| Bid Amount | $1,080.00 | $1,000.00 | $2,000.00 | | | | |

| Call No: G07 | Phillips Hardy, Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | Jensen Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0130 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | | 1 EA |
| **Bid Price** | **5400.00** | **3500.00** | **10000.00** | | | |
| Bid Amount | $5,400.00 | $3,500.00 | $10,000.00 | | | |
| 0140 616-10.05 | CONSTRUCTION SIGNS | | | | | 636 SQFT |
| **Bid Price** | **14.00** | **6.00** | **6.00** | | | |
| Bid Amount | $8,904.00 | $3,816.00 | $3,816.00 | | | |
| 0150 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | **108.00** | **100.00** | **100.00** | | | |
| Bid Amount | $216.00 | $200.00 | $200.00 | | | |
| 0160 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 60 EA |
| **Bid Price** | **21.50** | **15.00** | **15.00** | | | |
| Bid Amount | $1,290.00 | $900.00 | $900.00 | | | |
| 0170 616-10.40 | FLASHING ARROW PANEL | | | | | 1 EA |
| **Bid Price** | **1080.00** | **700.00** | **700.00** | | | |
| Bid Amount | $1,080.00 | $700.00 | $700.00 | | | |
| 0180 616-10.52 | WARNING LIGHT, TYPE B | | | | | 28 EA |
| **Bid Price** | **65.00** | **50.00** | **50.00** | | | |
| Bid Amount | $1,820.00 | $1,400.00 | $1,400.00 | | | |
| 0190 616-10.70 | TUBULAR MARKER | | | | | 24 EA |
| **Bid Price** | **81.00** | **30.00** | **40.00** | | | |
| Bid Amount | $1,944.00 | $720.00 | $960.00 | | | |
| 0200 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 4 EA |
| **Bid Price** | **3450.00** | **4500.00** | **4500.00** | | | |
| Bid Amount | $13,800.00 | $18,000.00 | $18,000.00 | | | |
| 0210 616-20.03 | LONG-TERM RUMBLE STRIPS | | | | | 110 LF |
| **Bid Price** | **16.00** | **25.00** | **25.00** | | | |
| Bid Amount | $1,760.00 | $2,750.00 | $2,750.00 | | | |
| 0220 616-20.10 | WORK ZONE LIGHTING | | | | | LUMP SUM |
| **Lump Sum** | **$5,400.00** | **$45,000.00** | **$200,000.00** | | | |
| 0230 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 850 LF |
| **Bid Price** | **21.50** | **20.00** | **55.00** | | | |
| Bid Amount | $18,275.00 | $17,000.00 | $46,750.00 | | | |
| 0240 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 350 LF |
| **Bid Price** | **11.00** | **10.00** | **15.00** | | | |
| Bid Amount | $3,850.00 | $3,500.00 | $5,250.00 | | | |
| 0250 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$370,000.00** | **$595,000.00** | **$1,400,000.00** | | | |
| 0260 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 300 LF |
| **Bid Price** | **5.50** | **2.00** | **2.50** | | | |
| Bid Amount | $1,650.00 | $600.00 | $750.00 | | | |

| Call No: G07 | | Phillips Hardy, Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | Jensen Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0270 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 4,024 LF |
| **Bid Price** | | **3.00** | **1.30** | **1.75** | | | |
| Bid Amount | | $12,072.00 | $5,231.20 | $7,042.00 | | | |
| 0280 | 622-40.10 | MODIFIED COLDMILLING (DEPTH TRANSITIONS) | | | | | 201 SQYD |
| **Bid Price** | | **39.00** | **35.95** | **35.95** | | | |
| Bid Amount | | $7,839.00 | $7,225.95 | $7,225.95 | | | |
| 0290 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$10,800.00** | **$19,000.00** | **$94,000.00** | | | |
| 0300 | 704-99.01 | MISC. BOAT FOR INSPECTIONS | | | | | LUMP SUM |
| **Lump Sum** | | **$87,300.00** | **$16,000.00** | **$20,000.00** | | | |
| 0310 | 806-10.05 | ROCK DITCH CHECK | | | | | 96 LF |
| **Bid Price** | | **35.50** | **30.00** | **25.00** | | | |
| Bid Amount | | $3,408.00 | $2,880.00 | $2,400.00 | | | |
| 0320 | 806-10.16 | SEDIMENT REMOVAL | | | | | 12 CUYD |
| **Bid Price** | | **32.00** | **100.00** | **50.00** | | | |
| Bid Amount | | $384.00 | $1,200.00 | $600.00 | | | |
| 0330 | 806-10.19 | SILT FENCE | | | | | 300 LF |
| **Bid Price** | | **4.00** | **3.50** | **5.00** | | | |
| Bid Amount | | $1,200.00 | $1,050.00 | $1,500.00 | | | |
| **SECTION TOTALS** | | **$654,825.30** | **$861,147.55** | **$1,930,605.35** | | | |

## Section 0002: SIGNALS ITEMS - JOB NO. J8P2249

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0340 | 902-94.01 | TEMPORARY TRAFFIC SIGNALS AND LIGHTING | | | | | LUMP SUM |
| **Lump Sum** | | **$29,700.00** | **$27,500.00** | **$27,500.00** | | | |

## Section 0003: SIGNING ITEMS - JOB NO. J8P2249

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0350 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | | 0.20 CUYD |
| **Bid Price** | | **2110.00** | **2000.00** | **2000.00** | | | |
| Bid Amount | | $422.00 | $400.00 | $400.00 | | | |
| 0360 | 903-12.70A | PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. | | | | | 20 LF |
| **Bid Price** | | **14.00** | **16.00** | **16.00** | | | |
| Bid Amount | | $280.00 | $320.00 | $320.00 | | | |
| 0370 | 903-12.71 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. | | | | | 6 LF |
| **Bid Price** | | **38.00** | **40.00** | **40.00** | | | |
| Bid Amount | | $228.00 | $240.00 | $240.00 | | | |
| 0380 | 903-99.04 | MISC. RELOCATED SIGNS | | | | | 18 SQFT |
| **Bid Price** | | **35.50** | **10.00** | **10.00** | | | |
| Bid Amount | | $639.00 | $180.00 | $180.00 | | | |

| Call No: G07 | Phillips Hardy, Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | Jensen Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|

## Section 0004: BRIDGE - JOB NO. J8P2249

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0390 | 216-25.00 | REMOVAL OF EXISTING BRIDGE DECKS | | | | | 45,876 SQFT |
| **Bid Price** | **10.50** | **15.00** | **55.00** | | | | |
| Bid Amount | $481,698.00 | $688,140.00 | $2,523,180.00 | | | | |
| 0400 | 216-99.02 | MISC. REMOVAL OF EXISTING BEARINGS | | | | | 4 EA |
| **Bid Price** | **5490.00** | **5000.00** | **10000.00** | | | | |
| Bid Amount | $21,960.00 | $20,000.00 | $40,000.00 | | | | |
| 0410 | 503-99.05 | MISC. BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | | 108 SQYD |
| **Bid Price** | **270.00** | **400.00** | **400.00** | | | | |
| Bid Amount | $29,160.00 | $43,200.00 | $43,200.00 | | | | |
| 0420 | 703-42.12 | SLAB ON STEEL | | | | | 5,097 SQYD |
| **Bid Price** | **272.00** | **295.00** | **800.00** | | | | |
| Bid Amount | $1,386,384.00 | $1,503,615.00 | $4,077,600.00 | | | | |
| 0430 | 703-42.15 | SAFETY BARRIER CURB | | | | | 3,720 LF |
| **Bid Price** | **62.00** | **65.00** | **85.00** | | | | |
| Bid Amount | $230,640.00 | $241,800.00 | $316,200.00 | | | | |
| 0440 | 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | | 40 SQFT |
| **Bid Price** | **300.00** | **195.00** | **500.00** | | | | |
| Bid Amount | $12,000.00 | $7,800.00 | $20,000.00 | | | | |
| 0450 | 706-10.70 | MECHANICAL BAR SPLICE | | | | | 6,389 EA |
| **Bid Price** | **38.50** | **35.00** | **100.00** | | | | |
| Bid Amount | $245,976.50 | $223,615.00 | $638,900.00 | | | | |
| 0460 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | | LUMP SUM |
| **Lump Sum** | **$149,000.00** | **$138,230.00** | **$188,230.00** | | | | |
| 0470 | 712-09.00 | EXPANSION DEVICE (FINGER PLATE) | | | | | 66 LF |
| **Bid Price** | **2440.00** | **3000.00** | **5000.00** | | | | |
| Bid Amount | $161,040.00 | $198,000.00 | $330,000.00 | | | | |
| 0480 | 712-11.59 | SHEAR CONNECTORS | | | | | 21,008 EA |
| **Bid Price** | **6.00** | **7.50** | **10.00** | | | | |
| Bid Amount | $126,048.00 | $157,560.00 | $210,080.00 | | | | |
| 0490 | 712-36.10 | SLAB DRAIN | | | | | 370 EA |
| **Bid Price** | **265.00** | **200.00** | **600.00** | | | | |
| Bid Amount | $98,050.00 | $74,000.00 | $222,000.00 | | | | |
| 0500 | 712-51.00 | SURFACE PREPARATION FOR RECOATING STRUCTURAL STEEL | | | | | LUMP SUM |
| **Lump Sum** | **$2,908,000.00** | **$3,900,000.00** | **$2,530,000.00** | | | | |
| 0510 | 712-51.10 | FIELD APPLICATION OF INORGANIC ZINC PRIMER | | | | | LUMP SUM |
| **Lump Sum** | **$227,000.00** | **$190,000.00** | **$210,000.00** | | | | |
| 0520 | 712-51.11 | INTERMEDIATE FIELD COAT (SYSTEM G) | | | | | LUMP SUM |
| **Lump Sum** | **$227,000.00** | **$190,000.00** | **$210,000.00** | | | | |
| 0530 | 712-51.12 | FINISH FIELD COAT (SYSTEM G) | | | | | LUMP SUM |
| **Lump Sum** | **$227,000.00** | **$190,000.00** | **$210,000.00** | | | | |

CONTRACT ID: 150515-G0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: G07 | Phillips Hardy, Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | Jensen Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0540 | 712-99.02 | MISC. DIAPHRAGM REPLACEMENT | | | | 5 EA |
| **Bid Price** | **5250.00** | **8500.00** | **6000.00** | | | |
| Bid Amount | $26,250.00 | $42,500.00 | $30,000.00 | | | |
| 0550 | 712-99.02 | MISC. FATIQUE CRACK REPAIR | | | | 8 EA |
| **Bid Price** | **4100.00** | **1800.00** | **4000.00** | | | |
| Bid Amount | $32,800.00 | $14,400.00 | $32,000.00 | | | |
| 0560 | 712-99.02 | MISC. REHABILITATE SADDLE BEARING | | | | 52 EA |
| **Bid Price** | **2500.00** | **2000.00** | **5000.00** | | | |
| Bid Amount | $130,000.00 | $104,000.00 | $260,000.00 | | | |
| 0570 | 712-99.02 | MISC. GUIDE PIN REPLACEMENT | | | | 8 EA |
| **Bid Price** | **12100.00** | **13000.00** | **10000.00** | | | |
| Bid Amount | $96,800.00 | $104,000.00 | $80,000.00 | | | |
| 0580 | 713-99.03A | MISC. TEMPORARY THRIE BEAM | | | | 3,885 LF |
| **Bid Price** | **116.00** | **110.00** | **150.00** | | | |
| Bid Amount | $450,660.00 | $427,350.00 | $582,750.00 | | | |
| 0590 | 716-20.00 | LAMINATED NEOPRENE BEARING PAD ASSEMBLY | | | | 4 EA |
| **Bid Price** | **1520.00** | **3000.00** | **5000.00** | | | |
| Bid Amount | $6,080.00 | $12,000.00 | $20,000.00 | | | |
| 0600 | 717-20.01 | STRIP SEAL EXPANSION JOINT SYSTEM | | | | 330 LF |
| **Bid Price** | **880.00** | **1100.00** | **750.00** | | | |
| Bid Amount | $290,400.00 | $363,000.00 | $247,500.00 | | | |
| **SECTION TOTALS** | **$7,563,946.50** | **$8,833,210.00** | **$13,021,640.00** | | | |

## Contract Totals - 150515-G07

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$8,250,040.80** | **$9,722,997.55** | **$14,980,885.35** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

**Vendor Ranking**



**Call Order:** G08 **Contract ID:** 150515-G08 **Counties:** CHRISTIAN

**Letting Date:** May 15, 2015 11:00am **District(s):** Southwest

**Contract Time:** 06/30/16 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J8P2356 - ROUTE 65 - CHRISTIAN COUNTY **Project(s):** FAF-65-1(56)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0011146 | APAC-Missouri, Inc. | $6,362,347.97 | 100.00% | |
| 2 | 0010445 | Emery Sapp & Sons, Inc. | $6,751,541.62 | 106.12% | |
| 3 | 0011123 | Hartman and Company, Inc. | $6,799,455.00 | 106.87% | |
| 4 | 0011540 | Lehman Construction, LLC | $7,334,997.46 | 115.29% | |

Life Cycle Cost Adjustment Factor to be applied to Alternate A is $116,500

CONTRACT ID: 150515-G(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|

## Project J8P2356: Grading, pavement and bridge

### Section 0001: ROADWAY ITEM - J8P2356

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$215,238.76** | **$40,495.00** | **$213,245.79** | **$200,000.00** | | |
| 0020 | 203-50.00 | UNCLASSIFIED EXCAVATION | | | | 6,521 CUYD |
| **Bid Price** | **7.54** | **6.90** | **4.65** | **9.00** | | |
| Bid Amount | $49,168.34 | $44,994.90 | $30,322.65 | $58,689.00 | | |
| 0030 | 203-55.00 | EMBANKMENT IN PLACE | | | | 54,203 CUYD |
| **Bid Price** | **9.65** | **11.30** | **9.50** | **9.50** | | |
| Bid Amount | $523,058.95 | $612,493.90 | $514,928.50 | $514,928.50 | | |
| 0035 | 203-60.00 | COMPACTING EMBANKMENT | | | | 6,179 CUYD |
| **Bid Price** | **1.64** | **1.90** | **1.65** | **2.25** | | |
| Bid Amount | $10,133.56 | $11,740.10 | $10,195.35 | $13,902.75 | | |
| 0040 | 203-70.75 | COMPACTING IN CUT | | | | 137.40 STA |
| **Bid Price** | **505.00** | **150.00** | **500.00** | **850.00** | | |
| Bid Amount | $69,387.00 | $20,610.00 | $68,700.00 | $116,790.00 | | |
| 0050 | 206-30.00 | CLASS 3 EXCAVATION | | | | 3,066 CUYD |
| **Bid Price** | **15.00** | **16.00** | **16.40** | **69.00** | | |
| Bid Amount | $45,990.00 | $49,056.00 | $50,282.40 | $211,554.00 | | |
| 0060 | 206-35.00 | CULVERT CLEANOUT | | | | 3 EA |
| **Bid Price** | **2720.80** | **2495.00** | **1725.00** | **2500.00** | | |
| Bid Amount | $8,162.40 | $7,485.00 | $5,175.00 | $7,500.00 | | |
| 0070 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | 28,953 SQYD |
| **Bid Price** | **4.75** | **5.90** | **4.45** | **8.00** | | |
| Bid Amount | $137,526.75 | $170,822.70 | $128,840.85 | $231,624.00 | | |
| 0080 | 401-01.51 | TYPE A3 SHOULDER | | | | 5,616 SQYD |
| **Bid Price** | **21.25** | **27.20** | **33.90** | **28.00** | | |
| Bid Amount | $119,340.00 | $152,755.20 | $190,382.40 | $157,248.00 | | |
| 0090 | 403-01.03 | ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX) | | | | 282.90 TONS |
| **Bid Price** | **67.00** | **67.00** | **73.45** | **66.00** | | |
| Bid Amount | $18,954.30 | $18,954.30 | $20,779.01 | $18,671.40 | | |
| 0100 | 407-10.05 | TACK COAT | | | | 300 GAL |
| **Bid Price** | **2.25** | **2.25** | **2.50** | **2.20** | | |
| Bid Amount | $675.00 | $675.00 | $750.00 | $660.00 | | |
| 0110 | 409-10.48 | EMULSIFIED ASPHALT, SEAL COAT | | | | 670 GAL |
| **Bid Price** | **3.00** | **3.00** | **4.00** | **2.55** | | |
| Bid Amount | $2,010.00 | $2,010.00 | $2,680.00 | $1,708.50 | | |
| 0120 | 409-40.21 | SEAL COAT AGGREGATE, GRADE C | | | | 1,203 SQYD |
| **Bid Price** | **4.95** | **4.95** | **11.00** | **3.15** | | |
| Bid Amount | $5,954.85 | $5,954.85 | $13,233.00 | $3,789.45 | | |

# TABULATION OF BIDS

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0130 | 413-32.00 | ULTRATHIN BONDED WEARING SURFACE, TYPE C | | | | 48,383 | SQYD |
| **Bid Price** | | **4.20** | **4.20** | **4.60** | **4.95** | | |
| Bid Amount | | $203,208.60 | $203,208.60 | $222,561.80 | $239,495.85 | | |
| 0140 | 606-10.10 | GUARDRAIL TYPE A | | | | 4,763 | LF |
| **Bid Price** | | **18.37** | **18.00** | **17.70** | **15.50** | | |
| Bid Amount | | $87,496.31 | $85,734.00 | $84,305.10 | $73,826.50 | | |
| 0150 | 606-10.11A | GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1.5 IN SPACING | | | | 913 | LF |
| **Bid Price** | | **28.57** | **28.00** | **28.40** | **27.00** | | |
| Bid Amount | | $26,084.41 | $25,564.00 | $25,929.20 | $24,651.00 | | |
| 0160 | 606-22.00A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( ROADWAY AND REHABILITATION WORK ONLY) | | | | 2 | EA |
| **Bid Price** | | **1734.70** | **1700.00** | **1745.00** | **2903.00** | | |
| Bid Amount | | $3,469.40 | $3,400.00 | $3,490.00 | $5,806.00 | | |
| 0170 | 606-22.04A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( NEW CONSTRUCTION ONLY) | | | | 2 | EA |
| **Bid Price** | | **1632.66** | **1600.00** | **1745.00** | **2903.00** | | |
| Bid Amount | | $3,265.32 | $3,200.00 | $3,490.00 | $5,806.00 | | |
| 0180 | 606-23.03 | ASYMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | 4 | EA |
| **Bid Price** | | **408.16** | **400.00** | **400.00** | **549.00** | | |
| Bid Amount | | $1,632.64 | $1,600.00 | $1,600.00 | $2,196.00 | | |
| 0190 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 8 | EA |
| **Bid Price** | | **1887.76** | **1850.00** | **2240.00** | **2006.00** | | |
| Bid Amount | | $15,102.08 | $14,800.00 | $17,920.00 | $16,048.00 | | |
| 0200 | 606-66.10 | END ANCHOR | | | | 8 | EA |
| **Bid Price** | | **918.37** | **900.00** | **895.00** | **794.00** | | |
| Bid Amount | | $7,346.96 | $7,200.00 | $7,160.00 | $6,352.00 | | |
| 0210 | 607-99.03 | MISC. ORNAMENTAL PEDESTRIAN FENCE | | | | 82 | LF |
| **Bid Price** | | **122.45** | **120.00** | **110.00** | **64.50** | | |
| Bid Amount | | $10,040.90 | $9,840.00 | $9,020.00 | $5,289.00 | | |
| 0220 | 608-10.10 | CONCRETE CURB RAMP | | | | 211.50 | SQYD |
| **Bid Price** | | **82.00** | **50.00** | **52.00** | **51.00** | | |
| Bid Amount | | $17,343.00 | $10,575.00 | $10,998.00 | $10,786.50 | | |
| 0230 | 608-10.12 | TRUNCATED DOMES | | | | 282 | SQFT |
| **Bid Price** | | **18.00** | **25.00** | **26.00** | **26.00** | | |
| Bid Amount | | $5,076.00 | $7,050.00 | $7,332.00 | $7,332.00 | | |
| 0240 | 608-30.08 | 8 IN. CONCRETE MEDIAN STRIP | | | | 2,755.60 | SQYD |
| **Bid Price** | | **65.00** | **65.00** | **67.55** | **66.00** | | |
| Bid Amount | | $179,114.00 | $179,114.00 | $186,140.78 | $181,869.60 | | |
| 0250 | 608-50.08 | PAVED APPROACH, 8 IN. | | | | 1,673.30 | SQYD |
| **Bid Price** | | **53.00** | **55.00** | **57.20** | **56.00** | | |
| Bid Amount | | $88,684.90 | $92,031.50 | $95,712.76 | $93,704.80 | | |

CONTRACT ID: 150515-G(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0260 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | 2,517.70 | SQYD |
| **Bid Price** | | **30.50** | **40.00** | **41.60** | **42.00** | | |
| Bid Amount | | $76,789.85 | $100,708.00 | $104,736.32 | $105,743.40 | | |
| 0270 | 608-60.08 | CONCRETE SIDEWALK, 8 IN. | | | | 162.30 | SQYD |
| **Bid Price** | | **46.56** | **56.00** | **58.20** | **55.00** | | |
| Bid Amount | | $7,556.69 | $9,088.80 | $9,445.86 | $8,926.50 | | |
| 0280 | 609-10.11 | CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S | | | | 133 | LF |
| **Bid Price** | | **46.85** | **33.00** | **34.30** | **40.00** | | |
| Bid Amount | | $6,231.05 | $4,389.00 | $4,561.90 | $5,320.00 | | |
| 0290 | 609-10.52 | CURB AND GUTTER TYPE B | | | | 4,792 | LF |
| **Bid Price** | | **24.00** | **23.50** | **22.90** | **35.00** | | |
| Bid Amount | | $115,008.00 | $112,612.00 | $109,736.80 | $167,720.00 | | |
| 0300 | 609-70.00 | ROCK LINING | | | | 17 | CUYD |
| **Bid Price** | | **105.07** | **87.50** | **48.70** | **42.00** | | |
| Bid Amount | | $1,786.19 | $1,487.50 | $827.90 | $714.00 | | |
| 0310 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 397 | CUYD |
| **Bid Price** | | **30.00** | **35.00** | **23.60** | **30.00** | | |
| Bid Amount | | $11,910.00 | $13,895.00 | $9,369.20 | $11,910.00 | | |
| 0320 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | 397 | CUYD |
| **Bid Price** | | **20.00** | **16.00** | **16.20** | **20.00** | | |
| Bid Amount | | $7,940.00 | $6,352.00 | $6,431.40 | $7,940.00 | | |
| 0330 | 611-60.10A | SLOPE PROTECTION | | | | 33 | SQYD |
| **Bid Price** | | **166.22** | **60.00** | **62.35** | **65.00** | | |
| Bid Amount | | $5,485.26 | $1,980.00 | $2,057.55 | $2,145.00 | | |
| 0340 | 612-20.09 | IMPACT ATTENUATOR (9 SAND BARRELS) | | | | 1 | EA |
| **Bid Price** | | **2040.82** | **1800.00** | **2515.00** | **2250.00** | | |
| Bid Amount | | $2,040.82 | $1,800.00 | $2,515.00 | $2,250.00 | | |
| 0350 | 612-20.17 | IMPACT ATTENUATOR (17 SAND BARRELS) | | | | 2 | EA |
| **Bid Price** | | **3061.23** | **3000.00** | **4750.00** | **4250.00** | | |
| Bid Amount | | $6,122.46 | $6,000.00 | $9,500.00 | $8,500.00 | | |
| 0360 | 612-20.20 | REPLACEMENT SAND BARREL | | | | 4 | EA |
| **Bid Price** | | **510.21** | **50.00** | **450.00** | **400.00** | | |
| Bid Amount | | $2,040.84 | $200.00 | $1,800.00 | $1,600.00 | | |
| 0370 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | 2 | EA |
| **Bid Price** | | **5733.76** | **5000.00** | **3585.00** | **3000.00** | | |
| Bid Amount | | $11,467.52 | $10,000.00 | $7,170.00 | $6,000.00 | | |
| 0380 | 613-10.10 | FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVE MENT REPAIR | | | | 165.30 | SQYD |
| **Bid Price** | | **122.50** | **150.00** | **89.30** | **220.00** | | |
| Bid Amount | | $20,249.25 | $24,795.00 | $14,761.29 | $36,366.00 | | |
| 0390 | 613-10.12 | SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR) | | | | 18 | SQYD |
| **Bid Price** | | **1.85** | **140.00** | **6.00** | **50.00** | | |
| Bid Amount | | $33.30 | $2,520.00 | $108.00 | $900.00 | | |

CONTRACT ID: 150515-G(
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0400 | 613-10.13 | TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPA IR) | | | | | 18 SQYD |
| **Bid Price** | | **1.50** | **80.00** | **8.55** | **40.00** | | |
| Bid Amount | | $27.00 | $1,440.00 | $153.90 | $720.00 | | |
| 0410 | 613-10.14 | FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTER NAL SAW CUTS) | | | | | 698 LF |
| **Bid Price** | | **3.85** | **8.00** | **6.60** | **5.00** | | |
| Bid Amount | | $2,687.30 | $5,584.00 | $4,606.80 | $3,490.00 | | |
| 0420 | 613-10.15 | DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR | | | | | 408 EA |
| **Bid Price** | | **3.40** | **12.00** | **6.95** | **36.00** | | |
| Bid Amount | | $1,387.20 | $4,896.00 | $2,835.60 | $14,688.00 | | |
| 0430 | 614-30.13 | MANHOLE FRAME AND COVER, TYPE 3 | | | | | 70 EA |
| **Bid Price** | | **200.00** | **205.00** | **240.00** | **210.00** | | |
| Bid Amount | | $14,000.00 | $14,350.00 | $16,800.00 | $14,700.00 | | |
| 0440 | 614-30.14 | MANHOLE FRAME AND COVER, TYPE 4 | | | | | 2 EA |
| **Bid Price** | | **200.00** | **215.00** | **250.00** | **210.00** | | |
| Bid Amount | | $400.00 | $430.00 | $500.00 | $420.00 | | |
| 0450 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 1,630 SQFT |
| **Bid Price** | | **8.16** | **8.00** | **6.70** | **6.00** | | |
| Bid Amount | | $13,300.80 | $13,040.00 | $10,921.00 | $9,780.00 | | |
| 0460 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 4 EA |
| **Bid Price** | | **81.63** | **80.00** | **112.00** | **100.00** | | |
| Bid Amount | | $326.52 | $320.00 | $448.00 | $400.00 | | |
| 0470 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 300 EA |
| **Bid Price** | | **20.41** | **20.00** | **17.90** | **16.00** | | |
| Bid Amount | | $6,123.00 | $6,000.00 | $5,370.00 | $4,800.00 | | |
| 0480 | 616-10.31 | TYPE III MOVEABLE BARRICADE WITH LIGHT | | | | | 30 EA |
| **Bid Price** | | **96.94** | **95.00** | **225.00** | **200.00** | | |
| Bid Amount | | $2,908.20 | $2,850.00 | $6,750.00 | $6,000.00 | | |
| 0490 | 616-10.34 | DIRECTIONAL INDICATOR BARRICADE WITH LIGHT | | | | | 72 EA |
| **Bid Price** | | **30.61** | **30.00** | **84.00** | **75.00** | | |
| Bid Amount | | $2,203.92 | $2,160.00 | $6,048.00 | $5,400.00 | | |
| 0500 | 616-10.40 | FLASHING ARROW PANEL | | | | | 6 EA |
| **Bid Price** | | **765.31** | **750.00** | **1620.00** | **1450.00** | | |
| Bid Amount | | $4,591.86 | $4,500.00 | $9,720.00 | $8,700.00 | | |
| 0510 | 616-10.52 | WARNING LIGHT, TYPE B | | | | | 32 EA |
| **Bid Price** | | **61.22** | **60.00** | **89.40** | **80.00** | | |
| Bid Amount | | $1,959.04 | $1,920.00 | $2,860.80 | $2,560.00 | | |
| 0520 | 616-10.55 | SEQUENTIAL FLASHING WARNING LIGHT | | | | | 72 EA |
| **Bid Price** | | **81.63** | **80.00** | **112.00** | **100.00** | | |
| Bid Amount | | $5,877.36 | $5,760.00 | $8,064.00 | $7,200.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0530 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 4 EA |
| **Bid Price** | | **5102.04** | **5000.00** | **5590.00** | **5000.00** | | |
| Bid Amount | | $20,408.16 | $20,000.00 | $22,360.00 | $20,000.00 | | |
| 0540 | 616-20.10 | WORK ZONE LIGHTING | | | | | LUMP SUM |
| **Lump Sum** | | **$16,228.92** | **$5,400.00** | **$29,825.00** | **$50,000.00** | | |
| 0550 | 616-99.02 | MISC. ADA COMPLIANT MOVEABLE BARRICADE | | | | | 32 EA |
| **Bid Price** | | **112.25** | **110.00** | **112.00** | **100.00** | | |
| Bid Amount | | $3,592.00 | $3,520.00 | $3,584.00 | $3,200.00 | | |
| 0560 | 616-99.03 | MISC. TRAFFIC SEPARATOR CURB W/ DELINEATORS | | | | | 80 LF |
| **Bid Price** | | **153.06** | **150.00** | **67.00** | **60.00** | | |
| Bid Amount | | $12,244.80 | $12,000.00 | $5,360.00 | $4,800.00 | | |
| 0570 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 550 LF |
| **Bid Price** | | **20.41** | **30.00** | **23.65** | **25.00** | | |
| Bid Amount | | $11,225.50 | $16,500.00 | $13,007.50 | $13,750.00 | | |
| 0580 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$383,522.28** | **$526,700.00** | **$397,160.00** | **$393,500.00** | | |
| 0590 | 619-10.00 | PAVEMENT EDGE TREATMENT | | | | | 13,444 LF |
| **Bid Price** | | **1.63** | **1.50** | **2.95** | **2.20** | | |
| Bid Amount | | $21,913.72 | $20,166.00 | $39,659.80 | $29,576.80 | | |
| 0600 | 620-51.05 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | | | | | 1,077 LF |
| **Bid Price** | | **5.80** | **6.00** | **6.45** | **6.50** | | |
| Bid Amount | | $6,246.60 | $6,462.00 | $6,946.65 | $7,000.50 | | |
| 0610 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | | 540 LF |
| **Bid Price** | | **22.00** | **24.00** | **26.90** | **25.00** | | |
| Bid Amount | | $11,880.00 | $12,960.00 | $14,526.00 | $13,500.00 | | |
| 0620 | 620-51.21 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW | | | | | 253 LF |
| **Bid Price** | | **24.00** | **24.00** | **26.90** | **25.00** | | |
| Bid Amount | | $6,072.00 | $6,072.00 | $6,805.70 | $6,325.00 | | |
| 0630 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | | 66 EA |
| **Bid Price** | | **360.00** | **340.00** | **395.00** | **380.00** | | |
| Bid Amount | | $23,760.00 | $22,440.00 | $26,070.00 | $25,080.00 | | |
| 0640 | 620-51.31 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), STRAIGHT ARROW | | | | | 11 EA |
| **Bid Price** | | **240.00** | **300.00** | **395.00** | **300.00** | | |
| Bid Amount | | $2,640.00 | $3,300.00 | $4,345.00 | $3,300.00 | | |
| 0650 | 620-51.33 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY) | | | | | 15 EA |
| **Bid Price** | | **465.00** | **600.00** | **615.00** | **700.00** | | |
| Bid Amount | | $6,975.00 | $9,000.00 | $9,225.00 | $10,500.00 | | |

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 0660 | 620-51.40 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN. WHITE, YIELD LINE TRIANGLES | | | | 21 EA |
| **Bid Price** | **31.00** | **42.00** | **55.00** | **70.00** | | |
| Bid Amount | $651.00 | $882.00 | $1,155.00 | $1,470.00 | | |
| 0670 | 620-53.01B | PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE | | | | 255 LF |
| **Bid Price** | **1.05** | **3.00** | **3.85** | **1.05** | | |
| Bid Amount | $267.75 | $765.00 | $981.75 | $267.75 | | |
| 0680 | 620-53.03B | PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW | | | | 795 LF |
| **Bid Price** | **1.05** | **3.00** | **3.85** | **1.05** | | |
| Bid Amount | $834.75 | $2,385.00 | $3,060.75 | $834.75 | | |
| 0690 | 620-53.09 | PREFORMED REMOVABLE MARKING TAPE, 24 IN., WHITE | | | | 12 LF |
| **Bid Price** | **8.00** | **36.00** | **22.50** | **8.00** | | |
| Bid Amount | $96.00 | $432.00 | $270.00 | $96.00 | | |
| 0700 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 7,049 LF |
| **Bid Price** | **0.27** | **0.20** | **0.65** | **0.20** | | |
| Bid Amount | $1,903.23 | $1,409.80 | $4,581.85 | $1,409.80 | | |
| 0710 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 23,903 LF |
| **Bid Price** | **0.26** | **0.20** | **0.65** | **0.20** | | |
| Bid Amount | $6,214.78 | $4,780.60 | $15,536.95 | $4,780.60 | | |
| 0720 | 620-61.06 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE | | | | 18,054 LF |
| **Bid Price** | **0.31** | **0.26** | **0.75** | **0.30** | | |
| Bid Amount | $5,596.74 | $4,694.04 | $13,540.50 | $5,416.20 | | |
| 0730 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 659 LF |
| **Bid Price** | **1.00** | **3.00** | **3.75** | **10.00** | | |
| Bid Amount | $659.00 | $1,977.00 | $2,471.25 | $6,590.00 | | |
| 0740 | 620-99.03 | MISC. PREFORMED REMOVABLE MARKING TAPE, 6 IN. YELLOW | | | | 156 LF |
| **Bid Price** | **2.50** | **4.50** | **8.15** | **2.50** | | |
| Bid Amount | $390.00 | $702.00 | $1,271.40 | $390.00 | | |
| 0750 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | 2,917 SQYD |
| **Bid Price** | **4.70** | **3.60** | **4.35** | **4.36** | | |
| Bid Amount | $13,709.90 | $10,501.20 | $12,688.95 | $12,718.12 | | |
| 0760 | 622-30.10 | DIAMOND GRINDING (CONCRETE PAVEMENT) | | | | 27,228 SQYD |
| **Bid Price** | **4.40** | **4.40** | **4.60** | **4.53** | | |
| Bid Amount | $119,803.20 | $119,803.20 | $125,248.80 | $123,342.84 | | |
| 0770 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | 595 SQYD |
| **Bid Price** | **3.21** | **5.90** | **3.60** | **3.00** | | |
| Bid Amount | $1,909.95 | $3,510.50 | $2,142.00 | $1,785.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0780 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$50,000.00** | **$50,000.00** | **$61,630.00** | **$81,630.00** | | |
| 0790 | 703-42.19A | BARRIER CURB (TYPE D) | | | | | 82 LF |
| **Bid Price** | | **87.00** | **82.00** | **82.15** | **85.00** | | |
| Bid Amount | | $7,134.00 | $6,724.00 | $6,736.30 | $6,970.00 | | |
| 0800 | 703-99.03 | MISC. PEDESTRIAN CURB | | | | | 82 LF |
| **Bid Price** | | **75.00** | **36.00** | **26.10** | **22.00** | | |
| Bid Amount | | $6,150.00 | $2,952.00 | $2,140.20 | $1,804.00 | | |
| 0810 | 725-03.15A | 15 IN. PIPE GROUP B | | | | | 77 LF |
| **Bid Price** | | **35.00** | **42.00** | **38.20** | **36.00** | | |
| Bid Amount | | $2,695.00 | $3,234.00 | $2,941.40 | $2,772.00 | | |
| 0820 | 725-03.18A | 18 IN. PIPE GROUP B | | | | | 2,920 LF |
| **Bid Price** | | **35.00** | **36.00** | **42.40** | **36.00** | | |
| Bid Amount | | $102,200.00 | $105,120.00 | $123,808.00 | $105,120.00 | | |
| 0830 | 725-03.24A | 24 IN. PIPE GROUP B | | | | | 236 LF |
| **Bid Price** | | **40.00** | **53.00** | **56.20** | **42.00** | | |
| Bid Amount | | $9,440.00 | $12,508.00 | $13,263.20 | $9,912.00 | | |
| 0840 | 725-03.30A | 30 IN. PIPE GROUP B | | | | | 418 LF |
| **Bid Price** | | **55.00** | **63.00** | **63.40** | **56.00** | | |
| Bid Amount | | $22,990.00 | $26,334.00 | $26,501.20 | $23,408.00 | | |
| 0850 | 725-03.36A | 36 IN. PIPE GROUP B | | | | | 42 LF |
| **Bid Price** | | **75.00** | **144.00** | **120.00** | **76.00** | | |
| Bid Amount | | $3,150.00 | $6,048.00 | $5,040.00 | $3,192.00 | | |
| 0860 | 726-10.18 | 18 IN. PIPE GROUP A | | | | | 1,171 LF |
| **Bid Price** | | **40.00** | **39.00** | **43.50** | **42.00** | | |
| Bid Amount | | $46,840.00 | $45,669.00 | $50,938.50 | $49,182.00 | | |
| 0870 | 726-10.24 | 24 IN. PIPE GROUP A | | | | | 377 LF |
| **Bid Price** | | **45.00** | **69.00** | **54.55** | **45.50** | | |
| Bid Amount | | $16,965.00 | $26,013.00 | $20,565.35 | $17,153.50 | | |
| 0880 | 726-10.30 | 30 IN. PIPE GROUP A | | | | | 138 LF |
| **Bid Price** | | **60.00** | **76.00** | **64.40** | **61.00** | | |
| Bid Amount | | $8,280.00 | $10,488.00 | $8,887.20 | $8,418.00 | | |
| 0890 | 731-00.72 | PRECAST CONCRETE MANHOLE - 72 IN. | | | | | 22 FT |
| **Bid Price** | | **700.00** | **665.00** | **215.00** | **725.00** | | |
| Bid Amount | | $15,400.00 | $14,630.00 | $4,730.00 | $15,950.00 | | |
| 0900 | 731-10.30 | PRECAST CONCRETE DROP INLET 3 FT X 2 FT-6 IN. | | | | | 521 FT |
| **Bid Price** | | **350.00** | **470.00** | **263.85** | **365.00** | | |
| Bid Amount | | $182,350.00 | $244,870.00 | $137,465.85 | $190,165.00 | | |
| 0910 | 731-10.32 | PRECAST CONCRETE DROP INLET 3 FT X 2 FT | | | | | 31 FT |
| **Bid Price** | | **400.00** | **485.00** | **280.30** | **425.00** | | |
| Bid Amount | | $12,400.00 | $15,035.00 | $8,689.30 | $13,175.00 | | |
| 0920 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 5.90 ACRE |
| **Bid Price** | | **1675.13** | **1650.00** | **1830.00** | **1650.00** | | |
| Bid Amount | | $9,883.27 | $9,735.00 | $10,797.00 | $9,735.00 | | |

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 0930 | 806-10.05 | ROCK DITCH CHECK | | | | 490 LF |
| **Bid Price** | **13.71** | **13.50** | **15.00** | **15.00** | | |
| Bid Amount | $6,717.90 | $6,615.00 | $7,350.00 | $7,350.00 | | |
| 0940 | 806-10.07A | CURB INLET CHECK | | | | 100 EACH |
| **Bid Price** | **101.52** | **100.00** | **110.00** | **110.00** | | |
| Bid Amount | $10,152.00 | $10,000.00 | $11,000.00 | $11,000.00 | | |
| 0950 | 806-10.16 | SEDIMENT REMOVAL | | | | 588 CUYD |
| **Bid Price** | **6.78** | **22.00** | **6.85** | **25.00** | | |
| Bid Amount | $3,986.64 | $12,936.00 | $4,027.80 | $14,700.00 | | |
| 0960 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | 1.60 ACRE |
| **Bid Price** | **1015.23** | **1000.00** | **1110.00** | **1025.00** | | |
| Bid Amount | $1,624.37 | $1,600.00 | $1,776.00 | $1,640.00 | | |
| 0970 | 806-10.19 | SILT FENCE | | | | 10,447 LF |
| **Bid Price** | **1.78** | **1.75** | **1.95** | **2.25** | | |
| Bid Amount | $18,595.66 | $18,282.25 | $20,371.65 | $23,505.75 | | |
| 0980 | 806-10.50 | TYPE C BERM | | | | 332 LF |
| **Bid Price** | **21.71** | **65.00** | **38.80** | **25.00** | | |
| Bid Amount | $7,207.72 | $21,580.00 | $12,881.60 | $8,300.00 | | |
| 0990 | 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | LUMP SUM |
| **Lump Sum** | **$17,880.31** | **$46,780.00** | **$55,000.00** | **$200,000.00** | | |
| **SECTION TOTALS** | **$3,424,705.01** | **$3,653,956.94** | **$3,641,638.31** | **$4,199,837.36** | | |

## Section 0002: ALT PAVEMENT - SP

| | | | | | | |
|---|---|---|---|---|---|---|
| 1000 | 403-99.05 | MISC. 12.5 IN. ASPHALTIC CONCRETE PAVEMENT SP1 25C | | | | 18,772.30 SQYD |
| **Bid Price** | **39.51** | | | | | |
| Bid Amount | $741,693.57 | | | | | |

## Section 0003: ALT PAVEMENT MAINLINE-PCCP

| | | | | | | |
|---|---|---|---|---|---|---|
| 1010 | 502-13.09 | CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS) | | | | 18,772.30 SQYD |
| **Bid Price** | | **48.25** | **49.30** | **46.00** | | |
| Bid Amount | | $905,763.48 | $925,474.39 | $863,525.80 | | |

## Section 0004: LIGHTING ITEM - J8P2356

| | | | | | | |
|---|---|---|---|---|---|---|
| 1020 | 901-10.30 | LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT | | | | 1 EA |
| **Bid Price** | **1575.00** | **1575.00** | **1395.00** | **1575.00** | | |
| Bid Amount | $1,575.00 | $1,575.00 | $1,395.00 | $1,575.00 | | |
| 1030 | 901-10.62 | LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2 | | | | 16 EA |
| **Bid Price** | **1945.00** | **1945.00** | **2045.00** | **1945.00** | | |
| Bid Amount | $31,120.00 | $31,120.00 | $32,720.00 | $31,120.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 1040 | 901-11.06 | BRACKET ARM, 6 FT. OR 1.8 M | | | | | 6 EA |
| **Bid Price** | | **252.00** | **252.00** | **375.00** | **252.00** | | |
| Bid Amount | | $1,512.00 | $1,512.00 | $2,250.00 | $1,512.00 | | |
| 1050 | 901-11.15 | BRACKET ARM, 15 FT. OR 4.6 M | | | | | 13 EA |
| **Bid Price** | | **555.00** | **555.00** | **665.00** | **555.00** | | |
| Bid Amount | | $7,215.00 | $7,215.00 | $8,645.00 | $7,215.00 | | |
| 1060 | 901-13.00 | LUMINAIRE, 150 WATT HIGH PRESSURE SODIUM | | | | | 1 EA |
| **Bid Price** | | **195.00** | **195.00** | **370.00** | **195.00** | | |
| Bid Amount | | $195.00 | $195.00 | $370.00 | $195.00 | | |
| 1070 | 901-13.20 | LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM | | | | | 18 EA |
| **Bid Price** | | **255.00** | **255.00** | **390.00** | **255.00** | | |
| Bid Amount | | $4,590.00 | $4,590.00 | $7,020.00 | $4,590.00 | | |
| 1080 | 901-22.30 | BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT | | | | | 2 EA |
| **Bid Price** | | **845.00** | **845.00** | **5650.00** | **845.00** | | |
| Bid Amount | | $1,690.00 | $1,690.00 | $11,300.00 | $1,690.00 | | |
| 1090 | 901-30.02 | CONDUIT, 2 IN. RIGID, IN TRENCH | | | | | 283 LF |
| **Bid Price** | | **7.70** | **7.70** | **11.00** | **7.70** | | |
| Bid Amount | | $2,179.10 | $2,179.10 | $3,113.00 | $2,179.10 | | |
| 1100 | 901-30.03 | CONDUIT, 3 IN. RIGID, IN TRENCH | | | | | 166 LF |
| **Bid Price** | | **9.85** | **9.85** | **12.30** | **9.85** | | |
| Bid Amount | | $1,635.10 | $1,635.10 | $2,041.80 | $1,635.10 | | |
| 1110 | 901-40.03 | CONDUIT, 3 IN. RIGID, PUSHED | | | | | 649 LF |
| **Bid Price** | | **17.25** | **17.25** | **25.80** | **17.25** | | |
| Bid Amount | | $11,195.25 | $11,195.25 | $16,744.20 | $11,195.25 | | |
| 1120 | 901-50.10 | TRENCHING TYPE I | | | | | 6,872 LF |
| **Bid Price** | | **3.55** | **3.55** | **3.95** | **3.55** | | |
| Bid Amount | | $24,395.60 | $24,395.60 | $27,144.40 | $24,395.60 | | |
| 1130 | 901-61.10 | PULL BOX, PREFORMED CLASS 1 | | | | | 29 EA |
| **Bid Price** | | **695.00** | **695.00** | **750.00** | **695.00** | | |
| Bid Amount | | $20,155.00 | $20,155.00 | $21,750.00 | $20,155.00 | | |
| 1140 | 901-70.06 | CABLE, 6 AWG 1 CONDUCTOR | | | | | 410 LF |
| **Bid Price** | | **1.25** | **1.25** | **1.50** | **1.25** | | |
| Bid Amount | | $512.50 | $512.50 | $615.00 | $512.50 | | |
| 1150 | 901-70.08 | CABLE, 8 AWG 1 CONDUCTOR | | | | | 1,350 LF |
| **Bid Price** | | **1.05** | **1.05** | **1.50** | **1.05** | | |
| Bid Amount | | $1,417.50 | $1,417.50 | $2,025.00 | $1,417.50 | | |
| 1160 | 901-71.10 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | | 1,960 LF |
| **Bid Price** | | **0.90** | **0.90** | **1.25** | **0.90** | | |
| Bid Amount | | $1,764.00 | $1,764.00 | $2,450.00 | $1,764.00 | | |
| 1170 | 901-72.06 | WIRE, 6 AWG, BARE NEUTRAL | | | | | 220 LF |
| **Bid Price** | | **1.15** | **1.15** | **1.50** | **1.15** | | |
| Bid Amount | | $253.00 | $253.00 | $330.00 | $253.00 | | |

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 1180 | 901-72.08 | WIRE, 8 AWG, BARE NEUTRAL | | | | 680 LF |
| **Bid Price** | **1.00** | **1.00** | **1.25** | **1.00** | | |
| Bid Amount | $680.00 | $680.00 | $850.00 | $680.00 | | |
| 1190 | 901-74.04 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG | | | | 1,920 LF |
| **Bid Price** | **3.15** | **3.15** | **3.75** | **3.15** | | |
| Bid Amount | $6,048.00 | $6,048.00 | $7,200.00 | $6,048.00 | | |
| 1200 | 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | 6,730 LF |
| **Bid Price** | **2.45** | **2.45** | **2.60** | **2.45** | | |
| Bid Amount | $16,488.50 | $16,488.50 | $17,498.00 | $16,488.50 | | |
| 1210 | 901-82.30 | POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT) | | | | 1 EA |
| **Bid Price** | **1015.00** | **1015.00** | **1110.00** | **1015.00** | | |
| Bid Amount | $1,015.00 | $1,015.00 | $1,110.00 | $1,015.00 | | |
| 1220 | 901-82.45 | POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT) | | | | 16 EA |
| **Bid Price** | **1295.00** | **1295.00** | **1525.00** | **1295.00** | | |
| Bid Amount | $20,720.00 | $20,720.00 | $24,400.00 | $20,720.00 | | |
| 1230 | 901-86.10 | POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTIN G ONLY | | | | 1 EA |
| **Bid Price** | **2500.00** | **2500.00** | **3740.00** | **2500.00** | | |
| Bid Amount | $2,500.00 | $2,500.00 | $3,740.00 | $2,500.00 | | |
| 1240 | 901-86.12 | POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTIN G ONLY | | | | 2 EA |
| **Bid Price** | **2710.00** | **2710.00** | **5290.00** | **2710.00** | | |
| Bid Amount | $5,420.00 | $5,420.00 | $10,580.00 | $5,420.00 | | |
| 1250 | 902-82.02 | CABLE, 2 AWG 1 CONDUCTOR, POWER | | | | 1,070 LF |
| **Bid Price** | **1.95** | **1.95** | **2.55** | **1.95** | | |
| Bid Amount | $2,086.50 | $2,086.50 | $2,728.50 | $2,086.50 | | |
| **SECTION TOTALS** | **$166,362.05** | **$166,362.05** | **$208,019.90** | **$166,362.05** | | |

## Section 0005: SIGNALS ITEM - J8P2356

| | | | | | | |
|---|---|---|---|---|---|---|
| 1260 | 902-01.13 | SIGNAL HEAD, TYPE 3T | | | | 7 EA |
| **Bid Price** | **740.00** | **740.00** | **1155.00** | **740.00** | | |
| Bid Amount | $5,180.00 | $5,180.00 | $8,085.00 | $5,180.00 | | |
| 1270 | 902-02.11 | SIGNAL HEAD, TYPE 1S | | | | 24 EA |
| **Bid Price** | **553.00** | **553.00** | **865.00** | **553.00** | | |
| Bid Amount | $13,272.00 | $13,272.00 | $20,760.00 | $13,272.00 | | |
| 1280 | 902-02.13 | SIGNAL HEAD, TYPE 3S | | | | 1 EA |
| **Bid Price** | **685.00** | **685.00** | **1045.00** | **685.00** | | |
| Bid Amount | $685.00 | $685.00 | $1,045.00 | $685.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 1290 | 902-05.13 | SIGNAL HEAD, TYPE 3B | | | | | 26 EA |
| **Bid Price** | | **990.00** | **990.00** | **1155.00** | **990.00** | | |
| Bid Amount | | $25,740.00 | $25,740.00 | $30,030.00 | $25,740.00 | | |
| 1300 | 902-26.50 | 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE | | | | | 4 EA |
| **Bid Price** | | **195.00** | **195.00** | **370.00** | **195.00** | | |
| Bid Amount | | $780.00 | $780.00 | $1,480.00 | $780.00 | | |
| 1310 | 902-27.08 | POST, SIGNAL 8 FT. OR 2.4 M | | | | | 17 EA |
| **Bid Price** | | **1090.00** | **1090.00** | **930.00** | **1090.00** | | |
| Bid Amount | | $18,530.00 | $18,530.00 | $15,810.00 | $18,530.00 | | |
| 1320 | 902-27.15 | POST, SIGNAL 15 FT. OR 4.6 M | | | | | 7 EA |
| **Bid Price** | | **1355.00** | **1355.00** | **1220.00** | **1355.00** | | |
| Bid Amount | | $9,485.00 | $9,485.00 | $8,540.00 | $9,485.00 | | |
| 1330 | 902-32.30 | POST, TYPE C, 30 FT. ARM OR 9.1 M ARM | | | | | 2 EA |
| **Bid Price** | | **5480.00** | **5480.00** | **4425.00** | **5480.00** | | |
| Bid Amount | | $10,960.00 | $10,960.00 | $8,850.00 | $10,960.00 | | |
| 1340 | 902-32.35 | POST, TYPE C, 35 FT. ARM OR 10.7 M ARM | | | | | 1 EA |
| **Bid Price** | | **6205.00** | **6205.00** | **4620.00** | **6205.00** | | |
| Bid Amount | | $6,205.00 | $6,205.00 | $4,620.00 | $6,205.00 | | |
| 1350 | 902-32.40 | POST, TYPE C, 40 FT. ARM OR 12.2 M ARM | | | | | 2 EA |
| **Bid Price** | | **8205.00** | **8205.00** | **6130.00** | **8205.00** | | |
| Bid Amount | | $16,410.00 | $16,410.00 | $12,260.00 | $16,410.00 | | |
| 1360 | 902-32.45 | POST, TYPE C, 45 FT. ARM OR 13.7 M ARM | | | | | 3 EA |
| **Bid Price** | | **8105.00** | **8105.00** | **7230.00** | **8105.00** | | |
| Bid Amount | | $24,315.00 | $24,315.00 | $21,690.00 | $24,315.00 | | |
| 1370 | 902-32.50 | POST, TYPE C, 50 FT. ARM OR 15.2 M ARM | | | | | 1 EA |
| **Bid Price** | | **10065.00** | **10065.00** | **7690.00** | **10065.00** | | |
| Bid Amount | | $10,065.00 | $10,065.00 | $7,690.00 | $10,065.00 | | |
| 1380 | 902-34.50 | POST, TYPE BL, LONGEST ARM 50 FT. OR 15.2 M | | | | | 1 EA |
| **Bid Price** | | **13995.00** | **13995.00** | **12275.00** | **13995.00** | | |
| Bid Amount | | $13,995.00 | $13,995.00 | $12,275.00 | $13,995.00 | | |
| 1390 | 902-42.95 | SPLICE CABINET | | | | | 2 EA |
| **Bid Price** | | **7550.00** | **7550.00** | **5200.00** | **7550.00** | | |
| Bid Amount | | $15,100.00 | $15,100.00 | $10,400.00 | $15,100.00 | | |
| 1400 | 902-49.20 | DETECTOR, PUSHBUTTON | | | | | 24 EA |
| **Bid Price** | | **195.00** | **195.00** | **235.00** | **195.00** | | |
| Bid Amount | | $4,680.00 | $4,680.00 | $5,640.00 | $4,680.00 | | |
| 1410 | 902-50.20 | CONDUIT, 1 IN., LOOP DETECTOR | | | | | 292 LF |
| **Bid Price** | | **4.75** | **4.75** | **10.25** | **4.75** | | |
| Bid Amount | | $1,387.00 | $1,387.00 | $2,993.00 | $1,387.00 | | |
| 1420 | 902-52.00 | CONDUIT, 2 IN., TRENCH | | | | | 3,927 LF |
| **Bid Price** | | **7.70** | **7.70** | **6.25** | **7.70** | | |
| Bid Amount | | $30,237.90 | $30,237.90 | $24,543.75 | $30,237.90 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 1430 | 902-53.00 | CONDUIT, 3 IN., TRENCH | | | | | 1,455 LF |
| **Bid Price** | | **8.50** | **8.50** | **7.45** | **8.50** | | |
| Bid Amount | | $12,367.50 | $12,367.50 | $10,839.75 | $12,367.50 | | |
| 1440 | 902-54.00 | CONDUIT, 4 IN., TRENCH | | | | | 86 LF |
| **Bid Price** | | **10.50** | **10.50** | **8.60** | **10.50** | | |
| Bid Amount | | $903.00 | $903.00 | $739.60 | $903.00 | | |
| 1450 | 902-73.00 | CONDUIT, 3 IN., PUSHED | | | | | 1,388 LF |
| **Bid Price** | | **16.50** | **16.50** | **17.75** | **16.50** | | |
| Bid Amount | | $22,902.00 | $22,902.00 | $24,637.00 | $22,902.00 | | |
| 1460 | 902-74.00 | CONDUIT, 4 IN., PUSHED | | | | | 214 LF |
| **Bid Price** | | **17.00** | **17.00** | **25.60** | **17.00** | | |
| Bid Amount | | $3,638.00 | $3,638.00 | $5,478.40 | $3,638.00 | | |
| 1470 | 902-81.00 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | | 310 LF |
| **Bid Price** | | **0.90** | **0.90** | **1.50** | **0.90** | | |
| Bid Amount | | $279.00 | $279.00 | $465.00 | $279.00 | | |
| 1480 | 902-82.04 | CABLE, 4 AWG 1 CONDUCTOR, POWER | | | | | 220 LF |
| **Bid Price** | | **1.50** | **1.50** | **2.65** | **1.50** | | |
| Bid Amount | | $330.00 | $330.00 | $583.00 | $330.00 | | |
| 1490 | 902-82.08 | CABLE, 8 AWG 1 CONDUCTOR, POWER | | | | | 290 LF |
| **Bid Price** | | **1.05** | **1.05** | **1.70** | **1.05** | | |
| Bid Amount | | $304.50 | $304.50 | $493.00 | $304.50 | | |
| 1500 | 902-83.02 | CABLE, 12 AWG 2 CONDUCTOR | | | | | 780 LF |
| **Bid Price** | | **0.90** | **0.90** | **1.60** | **0.90** | | |
| Bid Amount | | $702.00 | $702.00 | $1,248.00 | $702.00 | | |
| 1510 | 902-83.08 | CABLE, 16 AWG 2 CONDUCTOR | | | | | 7,510 LF |
| **Bid Price** | | **0.90** | **0.90** | **1.05** | **0.90** | | |
| Bid Amount | | $6,759.00 | $6,759.00 | $7,885.50 | $6,759.00 | | |
| 1520 | 902-83.10 | CABLE, 16 AWG 5 CONDUCTOR | | | | | 7,530 LF |
| **Bid Price** | | **1.05** | **1.05** | **1.40** | **1.05** | | |
| Bid Amount | | $7,906.50 | $7,906.50 | $10,542.00 | $7,906.50 | | |
| 1530 | 902-83.11 | CABLE, 16 AWG 7 CONDUCTOR | | | | | 8,930 LF |
| **Bid Price** | | **1.30** | **1.30** | **2.05** | **1.30** | | |
| Bid Amount | | $11,609.00 | $11,609.00 | $18,306.50 | $11,609.00 | | |
| 1540 | 902-83.52 | FIBER OPTIC CABLE, 6 - FIBER, MULTIMODE | | | | | 60 LF |
| **Bid Price** | | **2.05** | **2.05** | **10.90** | **2.05** | | |
| Bid Amount | | $123.00 | $123.00 | $654.00 | $123.00 | | |
| 1550 | 902-83.54 | FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE | | | | | 6,290 LF |
| **Bid Price** | | **2.90** | **2.90** | **2.60** | **2.90** | | |
| Bid Amount | | $18,241.00 | $18,241.00 | $16,354.00 | $18,241.00 | | |
| 1560 | 902-86.20 | POWER SUPPLY ASSEMBLY, TYPE 2 | | | | | 2 EA |
| **Bid Price** | | **2710.00** | **2710.00** | **529.00** | **2710.00** | | |
| Bid Amount | | $5,420.00 | $5,420.00 | $1,058.00 | $5,420.00 | | |

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|
| 1570 | 902-88.10 | PULL BOX, PREFORMED CLASS 1 | | | | 9 EA |
| **Bid Price** | **695.00** | **695.00** | **615.00** | **695.00** | | |
| Bid Amount | $6,255.00 | $6,255.00 | $5,535.00 | $6,255.00 | | |
| 1580 | 902-88.11 | PULL BOX, PREFORMED CLASS 2 | | | | 22 EA |
| **Bid Price** | **905.00** | **905.00** | **865.00** | **905.00** | | |
| Bid Amount | $19,910.00 | $19,910.00 | $19,030.00 | $19,910.00 | | |
| 1590 | 902-88.12 | PULL BOX, PREFORMED CLASS 3 | | | | 9 EA |
| **Bid Price** | **1250.00** | **1250.00** | **1225.00** | **1250.00** | | |
| Bid Amount | $11,250.00 | $11,250.00 | $11,025.00 | $11,250.00 | | |
| 1600 | 902-88.16 | PULL BOX, PREFORMED CLASS 5 | | | | 2 EA |
| **Bid Price** | **1115.00** | **1115.00** | **1190.00** | **1115.00** | | |
| Bid Amount | $2,230.00 | $2,230.00 | $2,380.00 | $2,230.00 | | |
| 1610 | 902-91.00 | BASE, CONCRETE | | | | 45.20 CUYD |
| **Bid Price** | **960.00** | **960.00** | **1120.00** | **960.00** | | |
| Bid Amount | $43,392.00 | $43,392.00 | $50,624.00 | $43,392.00 | | |
| 1620 | 902-94.01 | TEMPORARY TRAFFIC SIGNALS AND LIGHTING | | | | LUMP SUM |
| **Lump Sum** | **$40,645.00** | **$40,645.00** | **$45,000.00** | **$40,645.00** | | |
| 1630 | 902-99.02 | MISC. CONTOLLER ASSEMBLY HOUSING, TYPE 2070 CO NTROLLER | | | | 2 EA |
| **Bid Price** | **20615.00** | **20615.00** | **18695.00** | **20615.00** | | |
| Bid Amount | $41,230.00 | $41,230.00 | $37,390.00 | $41,230.00 | | |
| 1640 | 902-99.02 | MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS | | | | 11 EA |
| **Bid Price** | **3405.00** | **3405.00** | **2955.00** | **3405.00** | | |
| Bid Amount | $37,455.00 | $37,455.00 | $32,505.00 | $37,455.00 | | |
| 1650 | 902-99.02 | MISC. UNINTERRUPTABLE POWER SUPPLY | | | | 2 EA |
| **Bid Price** | **6430.00** | **6430.00** | **6765.00** | **6430.00** | | |
| Bid Amount | $12,860.00 | $12,860.00 | $13,530.00 | $12,860.00 | | |
| 1660 | 903-50.68 | SIGNAL SIGN, TYPE SHR2L-1 | | | | 157 SQFT |
| **Bid Price** | **27.15** | **27.15** | **50.00** | **27.15** | | |
| Bid Amount | $4,262.55 | $4,262.55 | $7,850.00 | $4,262.55 | | |
| 1670 | 910-37.00 | CCTV CAMERA ASSEMBLY, INSTALLED | | | | 1 EA |
| **Bid Price** | **4560.00** | **4560.00** | **5185.00** | **4560.00** | | |
| Bid Amount | $4,560.00 | $4,560.00 | $5,185.00 | $4,560.00 | | |
| 1680 | 910-99.03 | MISC. CCTV ETHERNET CABLE | | | | 320 LF |
| **Bid Price** | **1.15** | **1.15** | **2.80** | **1.15** | | |
| Bid Amount | $368.00 | $368.00 | $896.00 | $368.00 | | |
| **SECTION TOTALS** | **$522,928.95** | **$522,928.95** | **$526,945.50** | **$522,928.95** | | |

## Section 0006: SIGNING ITEM - J8P2356

| | | | | | | |
|---|---|---|---|---|---|---|
| 1690 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | 10 CUYD |
| **Bid Price** | **1020.41** | **1000.00** | **280.00** | **377.00** | | |
| Bid Amount | $10,204.10 | $10,000.00 | $2,800.00 | $3,770.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 1700 | 903-12.10 | STRUCTURAL STEEL POSTS | | | | | 2,600 LB |
| **Bid Price** | | **2.70** | **2.65** | **2.25** | **2.20** | | |
| Bid Amount | | $7,020.00 | $6,890.00 | $5,850.00 | $5,720.00 | | |
| 1710 | 903-12.40 | BREAKAWAY ASSEMBLY | | | | | 5 EA |
| **Bid Price** | | **102.04** | **100.00** | **455.00** | **137.00** | | |
| Bid Amount | | $510.20 | $500.00 | $2,275.00 | $685.00 | | |
| 1720 | 903-12.41 | BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) | | | | | 47 EA |
| **Bid Price** | | **204.08** | **200.00** | **155.00** | **230.00** | | |
| Bid Amount | | $9,591.76 | $9,400.00 | $7,285.00 | $10,810.00 | | |
| 1730 | 903-12.72 | PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA. | | | | | 1,088 LF |
| **Bid Price** | | **10.20** | **10.00** | **5.00** | **6.25** | | |
| Bid Amount | | $11,097.60 | $10,880.00 | $5,440.00 | $6,800.00 | | |
| 1740 | 903-12.73 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 7 GA. | | | | | 225 LF |
| **Bid Price** | | **26.53** | **26.00** | **48.75** | **30.00** | | |
| Bid Amount | | $5,969.25 | $5,850.00 | $10,968.75 | $6,750.00 | | |
| 1750 | 903-50.04 | TYPE SHR2L-1 SIGN | | | | | 821 SQFT |
| **Bid Price** | | **18.37** | **18.00** | **17.05** | **15.50** | | |
| Bid Amount | | $15,081.77 | $14,778.00 | $13,998.05 | $12,725.50 | | |
| 1760 | 903-50.11 | SIGN, TYPE STR2L-3 | | | | | 634 SQFT |
| **Bid Price** | | **22.45** | **22.00** | **16.65** | **20.20** | | |
| Bid Amount | | $14,233.30 | $13,948.00 | $10,556.10 | $12,806.80 | | |
| 1770 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | | 36 SQFT |
| **Bid Price** | | **21.43** | **21.00** | **61.20** | **27.50** | | |
| Bid Amount | | $771.48 | $756.00 | $2,203.20 | $990.00 | | |
| 1780 | 903-99.02 | MISC. TYPE B OVERHEAD SIGN TRUSS 110 FT. | | | | | 2 EA |
| **Bid Price** | | **69387.76** | **68000.00** | **73830.00** | **83350.00** | | |
| Bid Amount | | $138,775.52 | $136,000.00 | $147,660.00 | $166,700.00 | | |
| 1790 | 903-99.02 | MISC. TUBULAR STEEL SUPPORT, TYPE S-1310, 50FT . | | | | | 1 EA |
| **Bid Price** | | **18877.55** | **18500.00** | **19700.00** | **17140.00** | | |
| Bid Amount | | $18,877.55 | $18,500.00 | $19,700.00 | $17,140.00 | | |
| 1800 | 903-99.02 | MISC. TUBULAR STEEL SUPPORT, TYPE S-27718, 60F T. | | | | | 1 EA |
| **Bid Price** | | **45918.37** | **45000.00** | **45025.00** | **42181.00** | | |
| Bid Amount | | $45,918.37 | $45,000.00 | $45,025.00 | $42,181.00 | | |
| 1810 | 903-99.02 | MISC. TUBULAR STEEL SUPPORT, TYPE S-23317, 80F T. | | | | | 1 EA |
| **Bid Price** | | **61734.69** | **60500.00** | **59900.00** | **65356.00** | | |
| Bid Amount | | $61,734.69 | $60,500.00 | $59,900.00 | $65,356.00 | | |
| 1820 | 903-99.04 | MISC. RELOCATE EXIST. SIGNS TO NEW POSTS | | | | | 239 SQFT |
| **Bid Price** | | **5.10** | **5.00** | **8.95** | **3.50** | | |
| Bid Amount | | $1,218.90 | $1,195.00 | $2,139.05 | $836.50 | | |

| Call No: G08 | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|

## Section 0007: BR. NO. A38621 ITEM - J8P2356

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1830 | 206-33.00 | CLASS 4 EXCAVATION | | | | 295 | CUYD |
| **Bid Price** | **30.00** | **38.50** | **6.80** | **50.00** | | | |
| Bid Amount | $8,850.00 | $11,357.50 | $2,006.00 | $14,750.00 | | | |
| 1840 | 206-55.00 | TEMPORARY SHORING | | | | LUMP | SUM |
| **Lump Sum** | **$20,000.00** | **$90,000.00** | **$17,240.00** | **$42,000.00** | | | |
| 1850 | 216-35.01 | PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE | | | | LUMP | SUM |
| **Lump Sum** | **$10,000.00** | **$12,200.00** | **$9,000.00** | **$36,000.00** | | | |
| 1860 | 703-40.40 | CLASS B-1 CONCRETE (CULVERTS-BRIDGE) | | | | 168.50 | CUYD |
| **Bid Price** | **625.00** | **465.00** | **545.00** | **505.00** | | | |
| Bid Amount | $105,312.50 | $78,352.50 | $91,832.50 | $85,092.50 | | | |
| 1870 | 706-10.20 | REINFORCING STEEL (CULVERTS-BRIDGE) | | | | 23,710 | LB |
| **Bid Price** | **1.50** | **1.20** | **1.05** | **1.50** | | | |
| Bid Amount | $35,565.00 | $28,452.00 | $24,895.50 | $35,565.00 | | | |
| **SECTION TOTALS** | **$179,727.50** | **$220,362.00** | **$144,974.00** | **$213,407.50** | | | |

## Section 0008: BR. NO. A7980 ITEM - J8P2356

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1880 | 206-10.00 | CLASS 1 EXCAVATION | | | | 310 | CUYD |
| **Bid Price** | **21.00** | **28.00** | **34.50** | **80.00** | | | |
| Bid Amount | $6,510.00 | $8,680.00 | $10,695.00 | $24,800.00 | | | |
| 1890 | 503-99.05 | MISC. bridge approach slab (major road) | | | | 166 | SQYD |
| **Bid Price** | **25.00** | **200.00** | **196.20** | **220.00** | | | |
| Bid Amount | $4,150.00 | $33,200.00 | $32,569.20 | $36,520.00 | | | |
| 1900 | 607-99.03 | MISC. ornamental pedestrian fence | | | | 266 | LF |
| **Bid Price** | **122.45** | **125.00** | **93.05** | **65.00** | | | |
| Bid Amount | $32,571.70 | $33,250.00 | $24,751.30 | $17,290.00 | | | |
| 1910 | 702-10.14 | STRUCTURAL STEEL PILES (14 IN.) | | | | 810 | LF |
| **Bid Price** | **67.00** | **65.50** | **81.20** | **68.00** | | | |
| Bid Amount | $54,270.00 | $53,055.00 | $65,772.00 | $55,080.00 | | | |
| 1920 | 702-60.00 | PRE-BORE FOR PILING | | | | 225 | LF |
| **Bid Price** | **67.00** | **120.00** | **180.00** | **188.00** | | | |
| Bid Amount | $15,075.00 | $27,000.00 | $40,500.00 | $42,300.00 | | | |
| 1930 | 702-70.00 | PILE POINT REINFORCEMENT | | | | 36 | EA |
| **Bid Price** | **108.00** | **151.00** | **180.00** | **130.00** | | | |
| Bid Amount | $3,888.00 | $5,436.00 | $6,480.00 | $4,680.00 | | | |
| 1940 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | 150.90 | CUYD |
| **Bid Price** | **632.00** | **560.00** | **588.50** | **650.00** | | | |
| Bid Amount | $95,368.80 | $84,504.00 | $88,804.65 | $98,085.00 | | | |
| 1950 | 703-42.18 | SLAB ON CONCRETE BULB-TEE GIRDER | | | | 998 | SQYD |
| **Bid Price** | **272.00** | **292.00** | **295.40** | **247.00** | | | |
| Bid Amount | $271,456.00 | $291,416.00 | $294,809.20 | $246,506.00 | | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 1960 | 703-42.19A | BARRIER CURB (TYPE D) | | | | | 526 LF |
| **Bid Price** | | **94.00** | **81.00** | **83.80** | **80.00** | | |
| Bid Amount | | $49,444.00 | $42,606.00 | $44,078.80 | $42,080.00 | | |
| 1970 | 703-99.03 | MISC. pedestrian curb | | | | | 266 LF |
| **Bid Price** | | **28.00** | **12.00** | **29.80** | **22.00** | | |
| Bid Amount | | $7,448.00 | $3,192.00 | $7,926.80 | $5,852.00 | | |
| 1980 | 705-60.10 | TYPE 8 (63 IN.), PRESTRESSED CONCRETE BULB TEE | | | | | 899 LF |
| **Bid Price** | | **210.00** | **211.00** | **260.00** | **210.00** | | |
| Bid Amount | | $188,790.00 | $189,689.00 | $233,740.00 | $188,790.00 | | |
| 1990 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 11,360 LB |
| **Bid Price** | | **1.30** | **1.15** | **1.05** | **1.25** | | |
| Bid Amount | | $14,768.00 | $13,064.00 | $11,928.00 | $14,200.00 | | |
| 2000 | 707-10.00 | CONDUIT SYSTEM ON STRUCTURE | | | | | LUMP SUM |
| **Lump Sum** | | **$8,000.00** | **$8,000.00** | **$4,240.00** | **$8,000.00** | | |
| 2010 | 712-33.01 | STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS | | | | | 6 EA |
| **Bid Price** | | **860.00** | **1000.00** | **1215.00** | **1200.00** | | |
| Bid Amount | | $5,160.00 | $6,000.00 | $7,290.00 | $7,200.00 | | |
| 2020 | 712-36.10 | SLAB DRAIN | | | | | 8 EA |
| **Bid Price** | | **270.00** | **324.00** | **300.00** | **310.00** | | |
| Bid Amount | | $2,160.00 | $2,592.00 | $2,400.00 | $2,480.00 | | |
| 2030 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | | **1150.00** | **1465.00** | **1355.00** | **1200.00** | | |
| Bid Amount | | $2,300.00 | $2,930.00 | $2,710.00 | $2,400.00 | | |
| 2040 | 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 4 EA |
| **Bid Price** | | **170.00** | **220.00** | **290.00** | **320.00** | | |
| Bid Amount | | $680.00 | $880.00 | $1,160.00 | $1,280.00 | | |
| 2050 | 716-10.02 | LAMINATED NEOPRENE BEARING PAD | | | | | 4 EA |
| **Bid Price** | | **180.00** | **184.00** | **310.00** | **335.00** | | |
| Bid Amount | | $720.00 | $736.00 | $1,240.00 | $1,340.00 | | |
| 2060 | 716-10.03 | LAMINATED NEOPRENE BEARING PAD (TAPERED) | | | | | 8 EA |
| **Bid Price** | | **265.00** | **300.00** | **470.00** | **425.00** | | |
| Bid Amount | | $2,120.00 | $2,400.00 | $3,760.00 | $3,400.00 | | |
| **SECTION TOTALS** | | **$764,879.50** | **$808,630.00** | **$884,854.95** | **$802,283.00** | | |

## Section 0009: BR. NO. A7998 ITEM - J8P2356

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 2070 | 206-33.00 | CLASS 4 EXCAVATION | | | | | 266 CUYD |
| **Bid Price** | | **31.54** | **11.20** | **11.40** | **50.00** | | |
| Bid Amount | | $8,389.64 | $2,979.20 | $3,032.40 | $13,300.00 | | |
| 2080 | 214-20.00 | FURNISHING ROCK FILL | | | | | 266 CUYD |
| **Bid Price** | | **41.14** | **18.00** | **30.00** | **25.00** | | |
| Bid Amount | | $10,943.24 | $4,788.00 | $7,980.00 | $6,650.00 | | |

| Call No: G08 | | APAC-Missouri, Inc. Low Bid | Emery Sapp & Sons, Inc. 2nd Low | Hartman and Company, Inc. 3rd Low | Lehman Construction, LLC 4th Low | | |
|---|---|---|---|---|---|---|---|
| 2090 | 214-30.00 | PLACING ROCK FILL | | | | | 266 CUYD |
| **Bid Price** | | **50.02** | **13.00** | **7.15** | **25.00** | | |
| Bid Amount | | $13,305.32 | $3,458.00 | $1,901.90 | $6,650.00 | | |
| 2100 | 711-03.00 | CONCRETE AND MASONRY PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$1,402.44** | **$1,380.00** | **$1,380.00** | **$1,380.00** | | |
| 2110 | 711-04.00 | SACRIFICIAL GRAFFITI PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$1,402.44** | **$1,380.00** | **$1,380.00** | **$1,380.00** | | |
| 2120 | 720-10.00 | MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | | 967 SQFT |
| **Bid Price** | | **61.22** | **50.80** | **45.65** | **70.20** | | |
| Bid Amount | | $59,199.74 | $49,123.60 | $44,143.55 | $67,883.40 | | |
| **SECTION TOTALS** | | **$94,642.82** | **$63,108.80** | **$59,817.85** | **$97,243.40** | | |

## Section 0010: BR. NO. A7999 ITEM - J8P2356

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 2130 | 206-33.00 | CLASS 4 EXCAVATION | | | | | 290 CUYD |
| **Bid Price** | | **124.10** | **11.20** | **11.40** | **50.00** | | |
| Bid Amount | | $35,989.00 | $3,248.00 | $3,306.00 | $14,500.00 | | |
| 2140 | 214-20.00 | FURNISHING ROCK FILL | | | | | 290 CUYD |
| **Bid Price** | | **38.62** | **18.00** | **30.00** | **25.00** | | |
| Bid Amount | | $11,199.80 | $5,220.00 | $8,700.00 | $7,250.00 | | |
| 2150 | 214-30.00 | PLACING ROCK FILL | | | | | 290 CUYD |
| **Bid Price** | | **9.43** | **13.00** | **7.15** | **25.00** | | |
| Bid Amount | | $2,734.70 | $3,770.00 | $2,073.50 | $7,250.00 | | |
| 2160 | 711-03.00 | CONCRETE AND MASONRY PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$1,722.56** | **$1,695.00** | **$1,695.00** | **$1,695.00** | | |
| 2170 | 711-04.00 | SACRIFICIAL GRAFFITI PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$1,722.56** | **$1,695.00** | **$1,695.00** | **$1,695.00** | | |
| 2180 | 720-10.00 | MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | | 1,193 SQFT |
| **Bid Price** | | **61.22** | **50.80** | **45.65** | **70.20** | | |
| Bid Amount | | $73,035.46 | $60,604.40 | $54,460.45 | $83,748.60 | | |
| **SECTION TOTALS** | | **$126,404.08** | **$76,232.40** | **$71,929.95** | **$116,138.60** | | |

## Contract Totals - 150515-G08

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$6,362,347.97** | **$6,751,541.62** | **$6,799,455.00** | **$7,334,997.46** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** H05

**Contract ID:** 150515-H05

**Counties:** DOUGLAS, SHANNON

**Letting Date:** May 15, 2015 11:00am

**District(s):** Southeast

**Contract Time:** 10/01/15 COMPLETION DATE

**Min:**

**Max:**

**Contract Description:** J9M0271 - ROUTES 14,19 - DOUGLAS,SHANNON COUNTIES

**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0012819 | Innovative Roadway Solutions, LLC | $544,762.15 | 100.00% | |
| 2 | 0010420 | Musselman and Hall Contractors, LLC | $563,993.30 | 103.53% | |

# CONTRACT ID: 150515-H0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: H05 | Innovative Roadway Solutions, LLC<br>Low Bid | Musselman and Hall Contractors, LLC<br>2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J9M0271: Surface Sealing

### Section 0001: Roadway

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 409-99.05 | MISC. MISC.-SURFACE SEALING TREATMENT | | | 553,105 | SQYD |
| **Bid Price** | **0.94900** | **0.99** | | | | |
| Bid Amount | $524,896.65 | $547,573.95 | | | | |
| 0020 | 616-10.05 | CONSTRUCTION SIGNS | | | 1,873 | SQFT |
| **Bid Price** | **7.06060** | **6.40** | | | | |
| Bid Amount | $13,224.50 | $11,987.20 | | | | |
| 0030 | 616-10.09 | FLAG ASSEMBLY | | | 42 | EA |
| **Bid Price** | **25.00** | **19.00** | | | | |
| Bid Amount | $1,050.00 | $798.00 | | | | |
| 0040 | 620-80.64 | TEMPORARY RAISED PAVEMENT MARKER, TYPE 1 | | | 5,591 | EA |
| **Bid Price** | **1.00** | **0.65** | | | | |
| Bid Amount | $5,591.00 | $3,634.15 | | | | |
| **SECTION TOTALS** | **$544,762.15** | **$563,993.30** | | | | |

### Contract Totals - 150515-H05

| | | | | | |
|---|---|---|---|---|---|
| | **$544,762.15** | **$563,993.30** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** H06
**Contract ID:** 150515-H06
**Counties:** VARIOUS
**Letting Date:** May 15, 2015 11:00am
**District(s):** Southeast
**Contract Time:** 10/01/15 COMPLETION DATE
**Min:**
**Max:**

**Contract Description:** J6M0272 - ROUTES 25,53,62 - VARIOUS COUNTIES
**Project(s):**

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0012819 | Innovative Roadway Solutions, LLC | $799,994.00 | 100.00% | |
| 2 | 0010420 | Musselman and Hall Contractors, LLC | $823,318.28 | 102.92% | |

# CONTRACT ID: 150515-H0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: H06 | Innovative Roadway Solutions, LLC<br>Low Bid | Musselman and Hall Contractors, LLC<br>2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J9M0272: Surface Sealing

### Section 0001: Roadway Items J9M0272

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 409-99.05 | MISC. MISC. SURFACE SEALING TREATMENT | | | 810,022 | SQYD |
| **Bid Price** | **0.95900** | **0.99** | | | | |
| Bid Amount | $776,811.10 | $801,921.78 | | | | |
| 0020 | 616-10.05 | CONSTRUCTION SIGNS | | | 2,416 | SQFT |
| **Bid Price** | **6.50** | **6.40** | | | | |
| Bid Amount | $15,704.00 | $15,462.40 | | | | |
| 0030 | 616-10.09 | FLAG ASSEMBLY | | | 58 | EA |
| **Bid Price** | **20.00** | **19.00** | | | | |
| Bid Amount | $1,160.00 | $1,102.00 | | | | |
| 0040 | 620-80.64 | TEMPORARY RAISED PAVEMENT MARKER, TYPE 1 | | | 7,434 | EA |
| **Bid Price** | **0.85** | **0.65** | | | | |
| Bid Amount | $6,318.90 | $4,832.10 | | | | |
| **SECTION TOTALS** | **$799,994.00** | **$823,318.28** | | | | |

### Contract Totals - 150515-H06

| | | | | | |
|---|---|---|---|---|---|
| **$799,994.00** | **$823,318.28** | | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** H07
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-H07
**District(s):** Southeast
**Contract Time:** 07/01/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** DUNKLIN

**Contract Description:** J9S3010 - ROUTE 412 - DUNKLIN COUNTY
**Project(s):** FAS-9900(962)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010528 | Chester Bross Construction Company/C.B. Equipment, Inc. | $3,639,083.13 | 100.00% | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: | Chester Bross Const. Co./CB Equip. Inc. |
|---|---|
| H07 | Low Bid |

## Project J9S3010: Intersection and ADA improvements

### Section 0001: Roadway - Job No J9S3010

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 104-10.00 | TEMPORARY SURFACING | | | | 100 | CUYD |
| **Bid Price** | **52.00** | | | | | | |
| Bid Amount | $5,200.00 | | | | | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP | SUM |
| **Lump Sum** | **$134,500.00** | | | | | | |
| 0030 | 206-30.00 | CLASS 3 EXCAVATION | | | | 29 | CUYD |
| **Bid Price** | **30.50** | | | | | | |
| Bid Amount | $884.50 | | | | | | |
| 0040 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | 205 | STA |
| **Bid Price** | **151.50** | | | | | | |
| Bid Amount | $31,057.50 | | | | | | |
| 0050 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | 15.10 | STA |
| **Bid Price** | **437.00** | | | | | | |
| Bid Amount | $6,598.70 | | | | | | |
| 0060 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | 10,614 | SQYD |
| **Bid Price** | **14.00** | | | | | | |
| Bid Amount | $148,596.00 | | | | | | |
| 0070 | 401-01.50 | TYPE A2 SHOULDER | | | | 1,433 | SQYD |
| **Bid Price** | **34.75** | | | | | | |
| Bid Amount | $49,796.75 | | | | | | |
| 0080 | 401-99.10 | MISC. OPTIONAL SURFACE | | | | 500 | TONS |
| **Bid Price** | **106.50** | | | | | | |
| Bid Amount | $53,250.00 | | | | | | |
| 0090 | 502-11.08 | CONCRETE PAVEMENT ( 8 IN. NON-REINF) | | | | 7,878.10 | SQYD |
| **Bid Price** | **53.75** | | | | | | |
| Bid Amount | $423,447.88 | | | | | | |
| 0100 | 502-11.09 | CONCRETE PAVEMENT ( 9 IN. NON-REINF) | | | | 1,302.50 | SQYD |
| **Bid Price** | **64.50** | | | | | | |
| Bid Amount | $84,011.25 | | | | | | |
| 0110 | 506-20.30A | FURNISHING UNBONDED CONCRETE OVERLAY | | | | 5,067.90 | CUYD |
| **Bid Price** | **94.00** | | | | | | |
| Bid Amount | $476,382.60 | | | | | | |
| 0120 | 506-20.33 | UNBONDED CONCRETE OVERLAY INTERLAYER | | | | 12,500 | SQYD |
| **Bid Price** | **3.60** | | | | | | |
| Bid Amount | $45,000.00 | | | | | | |
| 0130 | 506-99.05 | MISC. PLACING 6" UNBONDED CONCRETE OVERLAY | | | | 30,407.60 | SQYD |
| **Bid Price** | **18.20** | | | | | | |
| Bid Amount | $553,418.32 | | | | | | |

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0140 | 506-99.05 | MISC. SURFACE PREP | | | 500 | SQYD |
| **Bid Price** | **8.25** | | | | | |
| Bid Amount | $4,125.00 | | | | | |
| 0150 | 604-20.20 | ADJUSTING BASIN OR INLET | | | 1 | EA |
| **Bid Price** | **2400.00** | | | | | |
| Bid Amount | $2,400.00 | | | | | |
| 0160 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | 4 | EA |
| **Bid Price** | **2520.00** | | | | | |
| Bid Amount | $10,080.00 | | | | | |
| 0170 | 607-99.03 | MISC. SIDEWALK HANDRAIL | | | 32 | LF |
| **Bid Price** | **105.00** | | | | | |
| Bid Amount | $3,360.00 | | | | | |
| 0180 | 608-10.12 | TRUNCATED DOMES | | | 1,280 | SQFT |
| **Bid Price** | **32.65** | | | | | |
| Bid Amount | $41,792.00 | | | | | |
| 0190 | 608-30.03 | 3 IN. CONCRETE MEDIAN STRIP | | | 14.30 | SQYD |
| **Bid Price** | **111.50** | | | | | |
| Bid Amount | $1,594.45 | | | | | |
| 0200 | 608-30.06 | 6 IN. CONCRETE MEDIAN STRIP | | | 135 | SQYD |
| **Bid Price** | **130.00** | | | | | |
| Bid Amount | $17,550.00 | | | | | |
| 0210 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | 10,392.80 | SQYD |
| **Bid Price** | **47.00** | | | | | |
| Bid Amount | $488,461.60 | | | | | |
| 0220 | 608-60.07 | CONCRETE SIDEWALK, 7 IN. | | | 1,964.60 | SQYD |
| **Bid Price** | **57.55** | | | | | |
| Bid Amount | $113,062.73 | | | | | |
| 0230 | 608-99.02 | MISC. CONCRETE CURB RAMPS | | | 18 | EA |
| **Bid Price** | **1147.00** | | | | | |
| Bid Amount | $20,646.00 | | | | | |
| 0240 | 614-30.13 | MANHOLE FRAME AND COVER, TYPE 3 | | | 1 | EA |
| **Bid Price** | **422.50** | | | | | |
| Bid Amount | $422.50 | | | | | |
| 0250 | 616-10.05 | CONSTRUCTION SIGNS | | | 1,470 | SQFT |
| **Bid Price** | **8.40** | | | | | |
| Bid Amount | $12,348.00 | | | | | |
| 0260 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | 4 | EA |
| **Bid Price** | **131.25** | | | | | |
| Bid Amount | $525.00 | | | | | |
| 0280 | 616-10.09 | FLAG ASSEMBLY | | | 400 | EA |
| **Bid Price** | **8.40** | | | | | |
| Bid Amount | $3,360.00 | | | | | |
| 0300 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | 5 | EA |
| **Bid Price** | **152.25** | | | | | |
| Bid Amount | $761.25 | | | | | |

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0310 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | 4 EA |
| **Bid Price** | **525.00** | | | | | |
| Bid Amount | $2,100.00 | | | | | |
| 0320 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$183,100.00** | | | | | |
| 0330 | 620-51.01A | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 4 IN., WHITE | | | | 97 LF |
| **Bid Price** | **1.05** | | | | | |
| Bid Amount | $101.85 | | | | | |
| 0340 | 620-51.05 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | | | | 947 LF |
| **Bid Price** | **5.25** | | | | | |
| Bid Amount | $4,971.75 | | | | | |
| 0350 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 421 LF |
| **Bid Price** | **21.00** | | | | | |
| Bid Amount | $8,841.00 | | | | | |
| 0360 | 620-51.21 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., YELLOW | | | | 230 LF |
| **Bid Price** | **21.00** | | | | | |
| Bid Amount | $4,830.00 | | | | | |
| 0370 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | 27 EA |
| **Bid Price** | **336.00** | | | | | |
| Bid Amount | $9,072.00 | | | | | |
| 0380 | 620-51.32 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), COMBINATION STRAIGH T-LEFT/RIGHT ARROW | | | | 3 EA |
| **Bid Price** | **393.75** | | | | | |
| Bid Amount | $1,181.25 | | | | | |
| 0390 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 6,173 LF |
| **Bid Price** | **0.35** | | | | | |
| Bid Amount | $2,160.55 | | | | | |
| 0400 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 12,054 LF |
| **Bid Price** | **0.35** | | | | | |
| Bid Amount | $4,218.90 | | | | | |
| 0410 | 620-61.06 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE | | | | 6,349 LF |
| **Bid Price** | **0.58** | | | | | |
| Bid Amount | $3,682.42 | | | | | |
| 0430 | 622-10.03 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (GR EATER THAN 3 IN. THICK) | | | | 19,698 SQYD |
| **Bid Price** | **6.25** | | | | | |
| Bid Amount | $123,112.50 | | | | | |

# TABULATION OF BIDS

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0440 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 12,500 LF |
| **Bid Price** | **6.80** | | | | | |
| Bid Amount | $85,000.00 | | | | | |
| 0450 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$78,000.00** | | | | | |
| 0460 | 622-10.11 | COLDMILLING CONCRETE PAVEMENT FOR REMOVAL OF SURFACE | | | | 13 SQYD |
| **Bid Price** | **96.00** | | | | | |
| Bid Amount | $1,248.00 | | | | | |
| 0470 | 731-10.53 | PRECAST CONCRETE DROP INLET 5 FT X 3 FT | | | | 5 FT |
| **Bid Price** | **500.00** | | | | | |
| Bid Amount | $2,500.00 | | | | | |
| 0480 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 1 ACRE |
| **Bid Price** | **3360.00** | | | | | |
| Bid Amount | $3,360.00 | | | | | |
| 0490 | 806-10.06 | ALTERNATE DITCH CHECK | | | | 89 LF |
| **Bid Price** | **26.25** | | | | | |
| Bid Amount | $2,336.25 | | | | | |
| 0500 | 806-10.07A | CURB INLET CHECK | | | | 73 EACH |
| **Bid Price** | **157.50** | | | | | |
| Bid Amount | $11,497.50 | | | | | |
| 0510 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | 1 ACRE |
| **Bid Price** | **2310.00** | | | | | |
| Bid Amount | $2,310.00 | | | | | |
| **SECTION TOTALS** | **$3,266,256.00** | | | | | |

## Section 0002: LIGHTING ITEMS - Job No J9S3010

| | | | | | | |
|---|---|---|---|---|---|---|
| 0530 | 901-10.30 | LIGHTING POLE, 30 FT. OR 9.0 M, TYPE AT | | | | 6 EA |
| **Bid Price** | **1500.00** | | | | | |
| Bid Amount | $9,000.00 | | | | | |

## Section 0003: Roadway - Job No J9S3010

| | | | | | | |
|---|---|---|---|---|---|---|
| 0540 | 806-10.19 | SILT FENCE | | | | 1 LF |
| **Bid Price** | **346.50** | | | | | |
| Bid Amount | $346.50 | | | | | |

## Section 0004: LIGHTING ITEMS - Job No J9S3010

| | | | | | | |
|---|---|---|---|---|---|---|
| 0550 | 901-11.15 | BRACKET ARM, 15 FT. OR 4.6 M | | | | 5 EA |
| **Bid Price** | **577.50** | | | | | |
| Bid Amount | $2,887.50 | | | | | |
| 0560 | 901-13.10 | LUMINAIRE, 250 WATT HIGH PRESSURE SODIUM | | | | 6 EA |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| **Bid Price** | **273.00** | | | | | |
| Bid Amount | $1,638.00 | | | | | |

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0570 | 901-22.30 | BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT | | | | 1 EA |
| **Bid Price** | **1300.00** | | | | | |
| Bid Amount | $1,300.00 | | | | | |
| 0580 | 901-30.03 | CONDUIT, 3 IN. RIGID, IN TRENCH | | | | 41 LF |
| **Bid Price** | **12.60** | | | | | |
| Bid Amount | $516.60 | | | | | |
| 0610 | 901-40.03 | CONDUIT, 3 IN. RIGID, PUSHED | | | | 6 LF |
| **Bid Price** | **600.00** | | | | | |
| Bid Amount | $3,600.00 | | | | | |
| 0620 | 901-50.10 | TRENCHING TYPE I | | | | 1 LF |
| **Bid Price** | **682.50** | | | | | |
| Bid Amount | $682.50 | | | | | |
| 0630 | 901-70.02 | CABLE, 2 AWG 1 CONDUCTOR | | | | 80 LF |
| **Bid Price** | **4.45** | | | | | |
| Bid Amount | $356.00 | | | | | |
| 0640 | 901-71.10 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | 550 LF |
| **Bid Price** | **0.95** | | | | | |
| Bid Amount | $522.50 | | | | | |
| 0650 | 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | 980 LF |
| **Bid Price** | **3.55** | | | | | |
| Bid Amount | $3,479.00 | | | | | |
| 0660 | 901-82.30 | POLE FOUNDATION (30 FT. OR 9.0 M MOUNTING HEIGHT) | | | | 6 EA |
| **Bid Price** | **609.00** | | | | | |
| Bid Amount | $3,654.00 | | | | | |
| 0670 | 901-86.12 | POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTIN G ONLY | | | | 1 EA |
| **Bid Price** | **1296.75** | | | | | |
| Bid Amount | $1,296.75 | | | | | |
| 0680 | 901-94.00 | TEMPORARY LIGHTING | | | | LUMP SUM |
| **Lump Sum** | **$5,250.00** | | | | | |
| **SECTION TOTALS** | **$25,182.85** | | | | | |

## Section 0005: SIGNALS ITEMS - Job No J9S3010

| | | | | | | |
|---|---|---|---|---|---|---|
| 0690 | 902-01.11 | SIGNAL HEAD, TYPE 1T | | | | 4 EA |
| **Bid Price** | **603.75** | | | | | |
| Bid Amount | $2,415.00 | | | | | |
| 0700 | 902-05.13 | SIGNAL HEAD, TYPE 3B | | | | 10 EA |
| **Bid Price** | **955.50** | | | | | |
| Bid Amount | $9,555.00 | | | | | |

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0720 | 902-27.08 | POST, SIGNAL 8 FT. OR 2.4 M | | | | 4 EA |
| **Bid Price** | **892.50** | | | | | |
| Bid Amount | $3,570.00 | | | | | |
| 0730 | 902-05.14 | SIGNAL HEAD, TYPE 4B | | | | 1 EA |
| **Bid Price** | **6840.75** | | | | | |
| Bid Amount | $6,840.75 | | | | | |
| 0740 | 902-32.50 | POST, TYPE C, 50 FT. ARM OR 15.2 M ARM | | | | 1 EA |
| **Bid Price** | **7875.00** | | | | | |
| Bid Amount | $7,875.00 | | | | | |
| 0750 | 902-32.55 | POST, TYPE C, 55 FT. ARM | | | | 1 EA |
| **Bid Price** | **8190.00** | | | | | |
| Bid Amount | $8,190.00 | | | | | |
| 0770 | 902-42.81 | CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CO NTROLLER | | | | 1 EA |
| **Bid Price** | **12600.00** | | | | | |
| Bid Amount | $12,600.00 | | | | | |
| 0780 | 902-33.55 | POST, TYPE B, LONGEST ARM 55 FT. | | | | 4 EA |
| **Bid Price** | **367.50** | | | | | |
| Bid Amount | $1,470.00 | | | | | |
| 0790 | 902-49.44 | DETECTOR, VEHICLE INDUCTION LOOP (2 CHANNEL - RACK MOUNTED) | | | | 16 EA |
| **Bid Price** | **131.25** | | | | | |
| Bid Amount | $2,100.00 | | | | | |
| 0800 | 902-50.20 | CONDUIT, 1 IN., LOOP DETECTOR | | | | 99 LF |
| **Bid Price** | **8.40** | | | | | |
| Bid Amount | $831.60 | | | | | |
| 0810 | 902-52.00 | CONDUIT, 2 IN., TRENCH | | | | 1,300 LF |
| **Bid Price** | **10.50** | | | | | |
| Bid Amount | $13,650.00 | | | | | |
| 0820 | 902-53.00 | CONDUIT, 3 IN., TRENCH | | | | 18 LF |
| **Bid Price** | **26.25** | | | | | |
| Bid Amount | $472.50 | | | | | |
| 0830 | 902-73.00 | CONDUIT, 3 IN., PUSHED | | | | 488 LF |
| **Bid Price** | **26.25** | | | | | |
| Bid Amount | $12,810.00 | | | | | |
| 0840 | 902-82.08 | CABLE, 8 AWG 1 CONDUCTOR, POWER | | | | 210 LF |
| **Bid Price** | **1.25** | | | | | |
| Bid Amount | $262.50 | | | | | |
| 0850 | 902-83.11 | CABLE, 16 AWG 7 CONDUCTOR | | | | 3,110 LF |
| **Bid Price** | **2.60** | | | | | |
| Bid Amount | $8,086.00 | | | | | |
| 0860 | 902-83.54 | FIBER OPTIC CABLE, 24 - FIBER, 18 SINGLE MODE, 6 MULTIMODE | | | | 1,480 LF |
| **Bid Price** | **3.70** | | | | | |
| Bid Amount | $5,476.00 | | | | | |

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 0880 | 902-85.10 | CABLE, LOOP DETECTOR, LEAD-IN | | | | 2,080 LF |
| **Bid Price** | **1.05** | | | | | |
| Bid Amount | $2,184.00 | | | | | |
| 0890 | 902-85.00 | CABLE, LOOP DETECTOR, IN DUCT | | | | 1 LF |
| **Bid Price** | **2590.00** | | | | | |
| Bid Amount | $2,590.00 | | | | | |
| 0900 | 902-88.11 | PULL BOX, PREFORMED CLASS 2 | | | | 6 EA |
| **Bid Price** | **708.75** | | | | | |
| Bid Amount | $4,252.50 | | | | | |
| 0910 | 902-88.12 | PULL BOX, PREFORMED CLASS 3 | | | | 1 EA |
| **Bid Price** | **1155.00** | | | | | |
| Bid Amount | $1,155.00 | | | | | |
| 0920 | 902-88.16 | PULL BOX, PREFORMED CLASS 5 | | | | 1 EA |
| **Bid Price** | **1417.50** | | | | | |
| Bid Amount | $1,417.50 | | | | | |
| 0930 | 902-91.00 | BASE, CONCRETE | | | | 16.50 CUYD |
| **Bid Price** | **1000.00** | | | | | |
| Bid Amount | $16,500.00 | | | | | |
| 0940 | 902-94.00 | TEMPORARY TRAFFIC SIGNALS | | | | LUMP SUM |
| **Lump Sum** | **$15,750.00** | | | | | |
| **SECTION TOTALS** | **$140,053.35** | | | | | |

## Section 0006: Signing - Job No J9S3010

| | | | | | | |
|---|---|---|---|---|---|---|
| 0950 | 903-12.10 | STRUCTURAL STEEL POSTS | | | | 270 LB |
| **Bid Price** | **6.30** | | | | | |
| Bid Amount | $1,701.00 | | | | | |
| 0960 | 903-12.41 | BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) | | | | 9 EA |
| **Bid Price** | **210.00** | | | | | |
| Bid Amount | $1,890.00 | | | | | |
| 0980 | 903-12.72 | PERFORATED SQUARE STEEL TUBE POST, 2.5 IN., 12 GA. | | | | 175 LF |
| **Bid Price** | **13.65** | | | | | |
| Bid Amount | $2,388.75 | | | | | |
| 0990 | 903-12.70A | PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. | | | | 142 LF |
| **Bid Price** | **44.10** | | | | | |
| Bid Amount | $6,262.20 | | | | | |
| 1000 | 903-50.69 | TYPE SHR4L-1 SIGN | | | | 39 SQFT |
| **Bid Price** | **31.50** | | | | | |
| Bid Amount | $1,228.50 | | | | | |
| 1010 | 903-50.68 | SIGNAL SIGN, TYPE SHR2L-1 | | | | 101 SQFT |
| **Bid Price** | **10.50** | | | | | |
| Bid Amount | $1,060.50 | | | | | |

# TABULATION OF BIDS

| Call No: H07 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | | | | | |
|---|---|---|---|---|---|---|
| 1030 | 903-99.03 | MISC. 3" ANCHOR SLEEVE | | | | 42 LF |
| **Bid Price** | **31.50** | | | | | |
| Bid Amount | $1,323.00 | | | | | |
| 1040 | 903-99.03 | MISC. 2.5" ANCHOR SLEEVE | | | | 196 LF |
| **Bid Price** | **287.00** | | | | | |
| Bid Amount | $56,252.00 | | | | | |
| **SECTION TOTALS** | **$72,105.95** | | | | | |

## Contract Totals - 150515-H07

| | |
|---|---|
| | **$3,512,944.65** |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** H08
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-H08
**District(s):** Southeast
**Contract Time:** 06/30/16 COMPLETION DATE
**Min:**
**Max:**
**Counties:** BOLLINGER

**Contract Description:** J9P3006 - ROUTE 51 - BOLLINGER COUNTY
**Project(s):** FAF 51-2 (27)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010722 | Robertson Contractors, Inc. | $1,470,828.88 | 100.00% | |
| 2 | 0026546 | United Ironworkers, Inc. | $1,675,343.99 | 113.90% | |
| 3 | 0011270 | Pace Construction Company | $1,731,500.00 | 117.72% | |
| 4 | 0010550 | Boone Construction Co. | $1,829,397.10 | 124.38% | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H08 | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|

## Project J9P3006: Grading, pavement and bridge replacement

### Section 0001: ROADWAY - JOB NO. J9P3006

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 104-10.00 | TEMPORARY SURFACING | | | | | 100 CUYD |
| **Bid Price** | **30.00** | **42.00** | **65.00** | **40.00** | | | |
| Bid Amount | $3,000.00 | $4,200.00 | $6,500.00 | $4,000.00 | | | |
| 0020 | 201-30.00 | CLEARING AND GRUBBING | | | | | 1 ACRE |
| **Bid Price** | **5500.00** | **5700.00** | **4500.00** | **7500.00** | | | |
| Bid Amount | $5,500.00 | $5,700.00 | $4,500.00 | $7,500.00 | | | |
| 0030 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$8,500.00** | **$13,000.00** | **$11,500.00** | **$12,000.00** | | | |
| 0040 | 202-70.00 | DISPOSAL AND PLUGGING OF WELLS | | | | | 1 EA |
| **Bid Price** | **2500.00** | **2000.00** | **2500.00** | **2000.00** | | | |
| Bid Amount | $2,500.00 | $2,000.00 | $2,500.00 | $2,000.00 | | | |
| 0050 | 203-10.00 | CLASS A EXCAVATION | | | | | 1,822 CUYD |
| **Bid Price** | **8.50** | **13.75** | **12.75** | **13.00** | | | |
| Bid Amount | $15,487.00 | $25,052.50 | $23,230.50 | $23,686.00 | | | |
| 0060 | 203-55.00 | EMBANKMENT IN PLACE | | | | | 4,123 CUYD |
| **Bid Price** | **13.00** | **21.70** | **22.50** | **18.00** | | | |
| Bid Amount | $53,599.00 | $89,469.10 | $92,767.50 | $74,214.00 | | | |
| 0070 | 203-60.00 | COMPACTING EMBANKMENT | | | | | 1,297 CUYD |
| **Bid Price** | **1.50** | **5.00** | **2.50** | **8.00** | | | |
| Bid Amount | $1,945.50 | $6,485.00 | $3,242.50 | $10,376.00 | | | |
| 0080 | 203-70.75 | COMPACTING IN CUT | | | | | 5.50 STA |
| **Bid Price** | **450.00** | **520.00** | **705.00** | **1500.00** | | | |
| Bid Amount | $2,475.00 | $2,860.00 | $3,877.50 | $8,250.00 | | | |
| 0090 | 206-30.00 | CLASS 3 EXCAVATION | | | | | 442 CUYD |
| **Bid Price** | **12.00** | **27.70** | **23.00** | **16.50** | | | |
| Bid Amount | $5,304.00 | $12,243.40 | $10,166.00 | $7,293.00 | | | |
| 0100 | 206-40.00 | POROUS BACKFILL | | | | | 82 CUYD |
| **Bid Price** | **85.00** | **60.00** | **50.00** | **62.50** | | | |
| Bid Amount | $6,970.00 | $4,920.00 | $4,100.00 | $5,125.00 | | | |
| 0110 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | | 9.60 STA |
| **Bid Price** | **650.00** | **990.00** | **1250.00** | **4800.00** | | | |
| Bid Amount | $6,240.00 | $9,504.00 | $12,000.00 | $46,080.00 | | | |
| 0120 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 8.20 STA |
| **Bid Price** | **1250.00** | **1410.00** | **1110.00** | **3650.00** | | | |
| Bid Amount | $10,250.00 | $11,562.00 | $9,102.00 | $29,930.00 | | | |
| 0130 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | | 2,173 SQYD |
| **Bid Price** | **9.00** | **12.00** | **11.00** | **11.00** | | | |
| Bid Amount | $19,557.00 | $26,076.00 | $23,903.00 | $23,903.00 | | | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H08 | | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0140 | 310-50.03 | GRAVEL (A) OR CRUSHED STONE (B) | | | | 1,039 | SQYD |
| **Bid Price** | | **8.00** | **4.75** | **11.00** | **5.50** | | |
| Bid Amount | | $8,312.00 | $4,935.25 | $11,429.00 | $5,714.50 | | |
| 0150 | 403-99.05 | MISC. OPTIONAL PAVEMENT | | | | 2,313 | SQYD |
| **Bid Price** | | **50.00** | **43.03** | **50.00** | **52.00** | | |
| Bid Amount | | $115,650.00 | $99,528.39 | $115,650.00 | $120,276.00 | | |
| 0160 | 403-99.05 | MISC. OPTIONAL SHOULDER | | | | 245.40 | SQYD |
| **Bid Price** | | **32.60** | **43.03** | **30.00** | **34.00** | | |
| Bid Amount | | $8,000.04 | $10,559.56 | $7,362.00 | $8,343.60 | | |
| 0170 | 403-99.05 | MISC. OPTIONAL PAVEMENT FOR DW | | | | 639.30 | SQYD |
| **Bid Price** | | **46.45** | **54.83** | **35.00** | **48.00** | | |
| Bid Amount | | $29,695.49 | $35,052.82 | $22,375.50 | $30,686.40 | | |
| 0180 | 606-10.10 | GUARDRAIL TYPE A | | | | 175 | LF |
| **Bid Price** | | **18.00** | **18.00** | **18.00** | **24.00** | | |
| Bid Amount | | $3,150.00 | $3,150.00 | $3,150.00 | $4,200.00 | | |
| 0190 | 606-22.04A | BRIDGE ANCHOR SECTION, 6.5 FT. POSTS (SAFETY BARRIER CURB) ( NEW CONSTRUCTION ONLY) | | | | 4 | EA |
| **Bid Price** | | **1800.00** | **1800.00** | **1800.00** | **2300.00** | | |
| Bid Amount | | $7,200.00 | $7,200.00 | $7,200.00 | $9,200.00 | | |
| 0200 | 606-23.00A | TRANSITION SECTION, 6.5 FT. POSTS | | | | 4 | EA |
| **Bid Price** | | **500.00** | **500.00** | **500.00** | **640.00** | | |
| Bid Amount | | $2,000.00 | $2,000.00 | $2,000.00 | $2,560.00 | | |
| 0210 | 606-30.15 | TYPE A CRASHWORTHY END TERMINAL | | | | 4 | EA |
| **Bid Price** | | **2100.00** | **2100.00** | **2100.00** | **2600.00** | | |
| Bid Amount | | $8,400.00 | $8,400.00 | $8,400.00 | $10,400.00 | | |
| 0220 | 608-50.08 | PAVED APPROACH, 8 IN. | | | | 448.20 | SQYD |
| **Bid Price** | | **70.00** | **76.50** | **72.00** | **78.00** | | |
| Bid Amount | | $31,374.00 | $34,287.30 | $32,270.40 | $34,959.60 | | |
| 0230 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | 40.50 | SQYD |
| **Bid Price** | | **80.00** | **55.00** | **60.00** | **85.00** | | |
| Bid Amount | | $3,240.00 | $2,227.50 | $2,430.00 | $3,442.50 | | |
| 0240 | 609-10.52 | CURB AND GUTTER TYPE B | | | | 334 | LF |
| **Bid Price** | | **30.00** | **44.60** | **32.00** | **42.00** | | |
| Bid Amount | | $10,020.00 | $14,896.40 | $10,688.00 | $14,028.00 | | |
| 0250 | 609-60.10A | FURNISHING TYPE 1 ROCK DITCH LINER | | | | 5 | CUYD |
| **Bid Price** | | **38.00** | **75.00** | **32.50** | **55.00** | | |
| Bid Amount | | $190.00 | $375.00 | $162.50 | $275.00 | | |
| 0260 | 609-60.41 | PLACING TYPE 1 ROCK DITCH LINER | | | | 5 | CUYD |
| **Bid Price** | | **20.00** | **50.00** | **50.00** | **130.00** | | |
| Bid Amount | | $100.00 | $250.00 | $250.00 | $650.00 | | |
| 0270 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 675 | CUYD |
| **Bid Price** | | **28.00** | **39.00** | **32.00** | **29.00** | | |
| Bid Amount | | $18,900.00 | $26,325.00 | $21,600.00 | $19,575.00 | | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H08 | | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0280 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 675 CUYD |
| **Bid Price** | | **10.00** | **13.00** | **22.00** | **20.00** | | |
| Bid Amount | | $6,750.00 | $8,775.00 | $14,850.00 | $13,500.00 | | |
| 0290 | 614-11.20 | CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM) | | | | | 5 EA |
| **Bid Price** | | **500.00** | **308.00** | **540.00** | **550.00** | | |
| Bid Amount | | $2,500.00 | $1,540.00 | $2,700.00 | $2,750.00 | | |
| 0300 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 384 SQFT |
| **Bid Price** | | **9.00** | **9.00** | **7.00** | **7.00** | | |
| Bid Amount | | $3,456.00 | $3,456.00 | $2,688.00 | $2,688.00 | | |
| 0310 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | | **55.00** | **55.00** | **75.00** | **77.00** | | |
| Bid Amount | | $110.00 | $110.00 | $150.00 | $154.00 | | |
| 0320 | 616-10.09 | FLAG ASSEMBLY | | | | | 14 EA |
| **Bid Price** | | **20.00** | **20.00** | **20.00** | **20.00** | | |
| Bid Amount | | $280.00 | $280.00 | $280.00 | $280.00 | | |
| 0330 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 50 EA |
| **Bid Price** | | **20.00** | **20.00** | **25.00** | **25.00** | | |
| Bid Amount | | $1,000.00 | $1,000.00 | $1,250.00 | $1,250.00 | | |
| 0340 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 12 EA |
| **Bid Price** | | **120.00** | **120.00** | **125.00** | **125.00** | | |
| Bid Amount | | $1,440.00 | $1,440.00 | $1,500.00 | $1,500.00 | | |
| 0350 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | | **4500.00** | **4500.00** | **5500.00** | **5700.00** | | |
| Bid Amount | | $9,000.00 | $9,000.00 | $11,000.00 | $11,400.00 | | |
| 0360 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$120,000.00** | **$133,000.00** | **$169,812.95** | **$120,000.00** | | |
| 0370 | 619-99.01 | MISC. PAVEMENT EDGE TREATMENT | | | | | LUMP SUM |
| **Lump Sum** | | **$1,800.00** | **$5,000.00** | **$8,000.00** | **$16,000.00** | | |
| 0380 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 2,020 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.25** | **0.90** | | |
| Bid Amount | | $505.00 | $505.00 | $505.00 | $1,818.00 | | |
| 0390 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 8,777 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.25** | **0.90** | | |
| Bid Amount | | $2,194.25 | $2,194.25 | $2,194.25 | $7,899.30 | | |
| 0400 | 620-61.24 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., WHITE | | | | | 44 LF |
| **Bid Price** | | **6.00** | **6.00** | **6.00** | **10.00** | | |
| Bid Amount | | $264.00 | $264.00 | $264.00 | $440.00 | | |
| 0410 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 8,228 LF |
| **Bid Price** | | **0.60** | **0.60** | **0.60** | **0.90** | | |
| Bid Amount | | $4,936.80 | $4,936.80 | $4,936.80 | $7,405.20 | | |

# TABULATION OF BIDS

| Call No: H08 | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|
| 0420 | 620-80.65 | TEMPORARY RAISED PAVEMENT MARKER, TYPE 2 | | | | 70 EA |
| **Bid Price** | **3.00** | **10.00** | **1.00** | **16.00** | | |
| Bid Amount | $210.00 | $700.00 | $70.00 | $1,120.00 | | |
| 0430 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | 1,298 SQYD |
| **Bid Price** | **3.00** | **2.50** | **1.10** | **3.00** | | |
| Bid Amount | $3,894.00 | $3,245.00 | $1,427.80 | $3,894.00 | | |
| 0440 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$15,000.00** | **$5,900.00** | **$30,000.00** | **$10,000.00** | | |
| 0450 | 725-04.18 | 18 IN. PIPE GROUP C | | | | 206 LF |
| **Bid Price** | **58.00** | **51.80** | **38.75** | **52.00** | | |
| Bid Amount | $11,948.00 | $10,670.80 | $7,982.50 | $10,712.00 | | |
| 0460 | 726-10.18 | 18 IN. PIPE GROUP A | | | | 404 LF |
| **Bid Price** | **40.00** | **37.00** | **44.50** | **47.00** | | |
| Bid Amount | $16,160.00 | $14,948.00 | $17,978.00 | $18,988.00 | | |
| 0470 | 731-10.22 | PRECAST CONCRETE DROP INLET 2 FT X 2 FT | | | | 14 FT |
| **Bid Price** | **300.00** | **500.00** | **1120.00** | **410.00** | | |
| Bid Amount | $4,200.00 | $7,000.00 | $15,680.00 | $5,740.00 | | |
| 0480 | 732-06.18A | 18 IN. OR ALLOWED SUBSTITUTE GROUP A FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **550.00** | **700.00** | **812.00** | **375.00** | | |
| Bid Amount | $1,100.00 | $1,400.00 | $1,624.00 | $750.00 | | |
| 0490 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 1 ACRE |
| **Bid Price** | **4850.00** | **4850.00** | **4850.00** | **2000.00** | | |
| Bid Amount | $4,850.00 | $4,850.00 | $4,850.00 | $2,000.00 | | |
| 0500 | 806-10.05 | ROCK DITCH CHECK | | | | 96 LF |
| **Bid Price** | **15.00** | **15.00** | **33.00** | **15.00** | | |
| Bid Amount | $1,440.00 | $1,440.00 | $3,168.00 | $1,440.00 | | |
| 0510 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | 1 ACRE |
| **Bid Price** | **3850.00** | **3850.00** | **3850.00** | **300.00** | | |
| Bid Amount | $3,850.00 | $3,850.00 | $3,850.00 | $300.00 | | |
| 0520 | 806-10.19 | SILT FENCE | | | | 954 LF |
| **Bid Price** | **3.20** | **3.20** | **3.20** | **2.50** | | |
| Bid Amount | $3,052.80 | $3,052.80 | $3,052.80 | $2,385.00 | | |
| 0530 | 806-10.50 | TYPE C BERM | | | | 384 LF |
| **Bid Price** | **15.00** | **25.00** | **46.00** | **45.00** | | |
| Bid Amount | $5,760.00 | $9,600.00 | $17,664.00 | $17,280.00 | | |
| **SECTION TOTALS** | **$613,259.88** | **$700,416.87** | **$779,834.50** | **$780,361.10** | | |

## Section 0002: SIGNALS - JOB NO. J9P3006

| | | | | | | |
|---|---|---|---|---|---|---|
| 0540 | 902-94.01 | TEMPORARY TRAFFIC SIGNALS AND LIGHTING | | | | LUMP SUM |
| **Lump Sum** | **$5,800.00** | **$11,600.00** | **$22,500.00** | **$31,000.00** | | |

| Call No: H08 | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|

## Section 0003: SIGNING - JOB NO. J9P3006

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0550 | 903-12.70A | PERFORATED SQUARE STEEL TUBE POST, 2 IN., 12 GA. | | | | | 24 LF |
| **Bid Price** | | **12.00** | **12.00** | **12.00** | **16.00** | | |
| Bid Amount | | $288.00 | $288.00 | $288.00 | $384.00 | | |
| 0560 | 903-12.71 | PERFORATED SQUARE STEEL TUBE POST ANCHOR, 12 GA. | | | | | 6 LF |
| **Bid Price** | | **20.00** | **20.00** | **20.00** | **25.00** | | |
| Bid Amount | | $120.00 | $120.00 | $120.00 | $150.00 | | |
| 0570 | 903-50.09 | 36 IN. OR 900 MM STOP SIGN | | | | | 2 EA |
| **Bid Price** | | **200.00** | **200.00** | **200.00** | **230.00** | | |
| Bid Amount | | $400.00 | $400.00 | $400.00 | $460.00 | | |
| **SECTION TOTALS** | | **$808.00** | **$808.00** | **$808.00** | **$994.00** | | |

## Section 0004: BR. NO. A8230 - JOB NO. J9P3006

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0580 | 206-10.00 | CLASS 1 EXCAVATION | | | | | 25 CUYD |
| **Bid Price** | | **30.00** | **33.00** | **130.00** | **40.00** | | |
| Bid Amount | | $750.00 | $825.00 | $3,250.00 | $1,000.00 | | |
| 0590 | 206-10.03 | CLASS 1 EXCAVATION IN ROCK | | | | | 105 CUYD |
| **Bid Price** | | **85.00** | **98.00** | **275.00** | **120.00** | | |
| Bid Amount | | $8,925.00 | $10,290.00 | $28,875.00 | $12,600.00 | | |
| 0600 | 216-05.00 | REMOVAL OF BRIDGES | | | | | LUMP SUM |
| **Lump Sum** | | **$30,500.00** | **$56,275.00** | **$39,750.00** | **$84,000.00** | | |
| 0610 | 503-99.05 | MISC. bridge approach slab (minor) | | | | | 116 SQYD |
| **Bid Price** | | **82.75** | **75.82** | **130.00** | **100.00** | | |
| Bid Amount | | $9,599.00 | $8,795.12 | $15,080.00 | $11,600.00 | | |
| 0620 | 701-11.06 | DRILLED SHAFTS (4 FT. 0 IN. DIA.) | | | | | 32 LF |
| **Bid Price** | | **950.00** | **860.50** | **650.00** | **965.00** | | |
| Bid Amount | | $30,400.00 | $27,536.00 | $20,800.00 | $30,880.00 | | |
| 0630 | 701-12.05 | ROCK SOCKETS (3 FT 6 IN. DIA.) | | | | | 44 LF |
| **Bid Price** | | **850.00** | **575.00** | **750.00** | **665.00** | | |
| Bid Amount | | $37,400.00 | $25,300.00 | $33,000.00 | $29,260.00 | | |
| 0640 | 701-13.00 | SUPPLEMENTARY TELEVISION CAMERA INSPECTION | | | | | 4 EA |
| **Bid Price** | | **1450.00** | **650.00** | **450.00** | **1500.00** | | |
| Bid Amount | | $5,800.00 | $2,600.00 | $1,800.00 | $6,000.00 | | |
| 0650 | 701-14.00 | FOUNDATION INSPECTION HOLES | | | | | 84 LF |
| **Bid Price** | | **170.00** | **90.00** | **130.00** | **195.00** | | |
| Bid Amount | | $14,280.00 | $7,560.00 | $10,920.00 | $16,380.00 | | |
| 0660 | 701-16.00 | SONIC LOGGING TESTING | | | | | 4 EA |
| **Bid Price** | | **1400.00** | **4200.00** | **2400.00** | **3200.00** | | |
| Bid Amount | | $5,600.00 | $16,800.00 | $9,600.00 | $12,800.00 | | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H08 | | Robertson Contractors, Inc. Low Bid | United Ironworkers, Inc. 2nd Low | Pace Construction Company, LLC 3rd Low | Boone Construction Co. 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0670 | 702-10.12 | STRUCTURAL STEEL PILES (12 IN.) | | | | | 253 LF |
| **Bid Price** | | **65.00** | **97.50** | **77.00** | **76.00** | | |
| Bid Amount | | $16,445.00 | $24,667.50 | $19,481.00 | $19,228.00 | | |
| 0680 | 702-60.00 | PRE-BORE FOR PILING | | | | | 68 LF |
| **Bid Price** | | **255.00** | **150.00** | **190.00** | **150.00** | | |
| Bid Amount | | $17,340.00 | $10,200.00 | $12,920.00 | $10,200.00 | | |
| 0690 | 702-70.00 | PILE POINT REINFORCEMENT | | | | | 13 EA |
| **Bid Price** | | **110.00** | **110.00** | **110.00** | **140.00** | | |
| Bid Amount | | $1,430.00 | $1,430.00 | $1,430.00 | $1,820.00 | | |
| 0700 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 149.90 CUYD |
| **Bid Price** | | **830.00** | **883.00** | **700.00** | **725.00** | | |
| Bid Amount | | $124,417.00 | $132,361.70 | $104,930.00 | $108,677.50 | | |
| 0710 | 703-42.15 | SAFETY BARRIER CURB | | | | | 693 LF |
| **Bid Price** | | **62.00** | **60.00** | **58.00** | **68.00** | | |
| Bid Amount | | $42,966.00 | $41,580.00 | $40,194.00 | $47,124.00 | | |
| 0720 | 703-42.21 | SLAB ON CONCRETE NU-GIRDER | | | | | 987 SQYD |
| **Bid Price** | | **240.00** | **344.00** | **310.00** | **345.00** | | |
| Bid Amount | | $236,880.00 | $339,528.00 | $305,970.00 | $340,515.00 | | |
| 0730 | 705-60.24 | NU 63, PRESTRESSED CONCRETE NU-GIRDER | | | | | 915 LF |
| **Bid Price** | | **235.00** | **228.00** | **250.00** | **250.00** | | |
| Bid Amount | | $215,025.00 | $208,620.00 | $228,750.00 | $228,750.00 | | |
| 0740 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 23,270 LB |
| **Bid Price** | | **1.20** | **1.04** | **1.25** | **1.25** | | |
| Bid Amount | | $27,924.00 | $24,200.80 | $29,087.50 | $29,087.50 | | |
| 0750 | 712-33.01 | STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS | | | | | 10 EA |
| **Bid Price** | | **1050.00** | **975.00** | **825.00** | **1100.00** | | |
| Bid Amount | | $10,500.00 | $9,750.00 | $8,250.00 | $11,000.00 | | |
| 0760 | 712-36.10 | SLAB DRAIN | | | | | 10 EA |
| **Bid Price** | | **285.00** | **325.00** | **425.00** | **475.00** | | |
| Bid Amount | | $2,850.00 | $3,250.00 | $4,250.00 | $4,750.00 | | |
| 0770 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | | **1600.00** | **1200.00** | **1500.00** | **2850.00** | | |
| Bid Amount | | $3,200.00 | $2,400.00 | $3,000.00 | $5,700.00 | | |
| 0780 | 716-10.03 | LAMINATED NEOPRENE BEARING PAD (TAPERED) | | | | | 18 EA |
| **Bid Price** | | **485.00** | **475.00** | **390.00** | **315.00** | | |
| Bid Amount | | $8,730.00 | $8,550.00 | $7,020.00 | $5,670.00 | | |
| **SECTION TOTALS** | | **$850,961.00** | **$962,519.12** | **$928,357.50** | **$1,017,042.00** | | |

## Contract Totals - 150515-H08

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,470,828.88** | **$1,675,343.99** | **$1,731,500.00** | **$1,829,397.10** | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

## Vendor Ranking



**Call Order:** H09
**Letting Date:** May 15, 2015 11:00am
**Contract ID:** 150515-H09
**District(s):** Southeast, Southwest
**Contract Time:** 08/15/15 COMPLETION DATE
**Min:**
**Max:**
**Counties:** BUTLER

**Contract Description:** J9S3007, J9S3008 - ROUTES 142, 158 - BUTLER COUNTY
**Project(s):** , FAF S700(31)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0012767 | Hessling Construction, Inc. | $683,517.02 | 100.00% | |
| 2 | 0010703 | RL Persons Construction, Inc. | $845,236.15 | 123.66% | |
| 3 | 0010722 | Robertson Contractors, Inc. | $882,760.00 | 129.15% | |

# CONTRACT ID: 150515-H0
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: H09 | Hessling Construction, Inc. Low Bid | RL Persons Construction, Inc. 2nd Low | Robertson Contractors, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J9S3007: 2 bridge replacemnets

### Section 0001: ROADWAY ITEMS - J9S3007

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 206-30.00 | CLASS 3 EXCAVATION | | | | | 83 CUYD |
| **Bid Price** | **38.05** | **50.00** | **35.00** | | | | |
| Bid Amount | $3,158.15 | $4,150.00 | $2,905.00 | | | | |
| 0020 | 206-40.00 | POROUS BACKFILL | | | | | 118 CUYD |
| **Bid Price** | **67.86** | **74.00** | **95.00** | | | | |
| Bid Amount | $8,007.48 | $8,732.00 | $11,210.00 | | | | |
| 0030 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 7 STA |
| **Bid Price** | **3976.33** | **9150.00** | **1800.00** | | | | |
| Bid Amount | $27,834.31 | $64,050.00 | $12,600.00 | | | | |
| 0040 | 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 1,733 SQYD |
| **Bid Price** | **8.09** | **10.50** | **10.50** | | | | |
| Bid Amount | $14,019.97 | $18,196.50 | $18,196.50 | | | | |
| 0050 | 401-99.05 | MISC. OPTIONAL PAVMENT | | | | | 1,733.40 SQYD |
| **Bid Price** | **25.85** | **47.00** | **44.00** | | | | |
| Bid Amount | $44,808.39 | $81,469.80 | $76,269.60 | | | | |
| 0060 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 27 CUYD |
| **Bid Price** | **37.89** | **73.00** | **32.00** | | | | |
| Bid Amount | $1,023.03 | $1,971.00 | $864.00 | | | | |
| 0070 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 27 CUYD |
| **Bid Price** | **112.61** | **114.00** | **25.00** | | | | |
| Bid Amount | $3,040.47 | $3,078.00 | $675.00 | | | | |
| 0080 | 611-60.10A | SLOPE PROTECTION | | | | | 80 SQYD |
| **Bid Price** | **53.72** | **88.00** | **105.00** | | | | |
| Bid Amount | $4,297.60 | $7,040.00 | $8,400.00 | | | | |
| 0090 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 1,424 SQFT |
| **Bid Price** | **9.51** | **11.00** | **7.50** | | | | |
| Bid Amount | $13,542.24 | $15,664.00 | $10,680.00 | | | | |
| 0100 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | **319.19** | **92.00** | **50.00** | | | | |
| Bid Amount | $638.38 | $184.00 | $100.00 | | | | |
| 0110 | 616-10.09 | FLAG ASSEMBLY | | | | | 4 EA |
| **Bid Price** | **134.99** | **25.00** | **20.00** | | | | |
| Bid Amount | $539.96 | $100.00 | $80.00 | | | | |
| 0120 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 10 EA |
| **Bid Price** | **122.82** | **216.00** | **75.00** | | | | |
| Bid Amount | $1,228.20 | $2,160.00 | $750.00 | | | | |
| 0130 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | **2341.57** | **3500.00** | **2000.00** | | | | |
| Bid Amount | $4,683.14 | $7,000.00 | $4,000.00 | | | | |

| Call No: H09 | | Hessling Construction, Inc. Low Bid | RL Persons Construction, Inc. 2nd Low | Robertson Contractors, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0140 | 616-99.01 | MISC. CLOSED AHEAD | | | | | LUMP SUM |
| **Lump Sum** | | **$1,035.13** | **$1,200.00** | **$800.00** | | | |
| 0150 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$13,369.25** | **$22,500.00** | **$115,000.00** | | | |
| 0160 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 1,400 LF |
| **Bid Price** | | **5.04** | **0.55** | **0.48** | | | |
| Bid Amount | | $7,056.00 | $770.00 | $672.00 | | | |
| 0170 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 175 LF |
| **Bid Price** | | **8.33** | **0.60** | **0.48** | | | |
| Bid Amount | | $1,457.75 | $105.00 | $84.00 | | | |
| 0180 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 40 SQYD |
| **Bid Price** | | **17.78** | **44.00** | **10.00** | | | |
| Bid Amount | | $711.20 | $1,760.00 | $400.00 | | | |
| 0190 | 725-03.60A | 60 IN. PIPE GROUP B | | | | | 180 LF |
| **Bid Price** | | **130.97** | **130.00** | **180.00** | | | |
| Bid Amount | | $23,574.60 | $23,400.00 | $32,400.00 | | | |
| 0200 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 1 ACRE |
| **Bid Price** | | **5943.13** | **4700.00** | **3950.00** | | | |
| Bid Amount | | $5,943.13 | $4,700.00 | $3,950.00 | | | |
| 0210 | 806-10.05 | ROCK DITCH CHECK | | | | | 120 LF |
| **Bid Price** | | **40.36** | **27.00** | **15.00** | | | |
| Bid Amount | | $4,843.20 | $3,240.00 | $1,800.00 | | | |
| 0220 | 806-10.19 | SILT FENCE | | | | | 1,100 LF |
| **Bid Price** | | **5.46** | **4.00** | **3.20** | | | |
| Bid Amount | | $6,006.00 | $4,400.00 | $3,520.00 | | | |
| **SECTION TOTALS** | | **$190,817.58** | **$275,870.30** | **$305,356.10** | | | |

## Section 0002: BR. NO. A8306 - J9S3007

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0230 | 206-33.00 | CLASS 4 EXCAVATION | | | | | 630 CUYD |
| **Bid Price** | | **13.17** | **32.00** | **30.00** | | | |
| Bid Amount | | $8,297.10 | $20,160.00 | $18,900.00 | | | |
| 0240 | 206-99.01 | MISC. DEWATERING | | | | | LUMP SUM |
| **Lump Sum** | | **$73,364.47** | **$128,000.00** | **$15,000.00** | | | |
| 0250 | 216-99.01 | MISC. REMOVAL OF BRIDGES (S0235) | | | | | LUMP SUM |
| **Lump Sum** | | **$37,960.81** | **$22,500.00** | **$12,500.00** | | | |
| 0260 | 216-99.01 | MISC. REMOVAL OF BRIDGES (S0526) | | | | | LUMP SUM |
| **Lump Sum** | | **$38,070.67** | **$22,500.00** | **$12,500.00** | | | |
| 0270 | 703-40.40 | CLASS B-1 CONCRETE (CULVERTS-BRIDGE) | | | | | 263.80 CUYD |
| **Bid Price** | | **360.19** | **520.00** | **830.00** | | | |
| Bid Amount | | $95,018.12 | $137,176.00 | $218,954.00 | | | |

| Call No: H09 | Hessling Construction, Inc. Low Bid | RL Persons Construction, Inc. 2nd Low | Robertson Contractors, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0280 706-10.20 | REINFORCING STEEL (CULVERTS-BRIDGE) | | | | | 39,790 LB |
| **Bid Price** | **1.19** | **1.10** | **1.35** | | | |
| Bid Amount | $47,350.10 | $43,769.00 | $53,716.50 | | | |
| **SECTION TOTALS** | **$300,061.27** | **$374,105.00** | **$331,570.50** | | | |

## Project Totals - J9S3007

| | | | | | |
|---|---|---|---|---|---|
| **$490,878.85** | **$649,975.30** | **$636,926.60** | | | |

# Project J9S3008: Bridge Replacement

## Section 0003: ROADWAY ITEMS - J9S3008

| | | | | | | |
|---|---|---|---|---|---|---|
| 0290 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$2,472.82** | **$7,300.00** | **$8,500.00** | | | |
| 0300 206-33.00 | CLASS 4 EXCAVATION | | | | | 78 CUYD |
| **Bid Price** | **15.65** | **45.00** | **45.00** | | | |
| Bid Amount | $1,220.70 | $3,510.00 | $3,510.00 | | | |
| 0310 206-40.00 | POROUS BACKFILL | | | | | 63 CUYD |
| **Bid Price** | **33.11** | **117.00** | **105.00** | | | |
| Bid Amount | $2,085.93 | $7,371.00 | $6,615.00 | | | |
| 0320 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 2 STA |
| **Bid Price** | **640.45** | **10265.00** | **2000.00** | | | |
| Bid Amount | $1,280.90 | $20,530.00 | $4,000.00 | | | |
| 0330 216-05.00 | REMOVAL OF BRIDGES | | | | | LUMP SUM |
| **Lump Sum** | **$13,532.26** | **$22,135.00** | **$18,000.00** | | | |
| 0340 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 376.40 SQYD |
| **Bid Price** | **13.45** | **14.00** | **13.00** | | | |
| Bid Amount | $5,062.58 | $5,269.60 | $4,893.20 | | | |
| 0350 310-50.03 | GRAVEL (A) OR CRUSHED STONE (B) | | | | | 33 SQYD |
| **Bid Price** | **21.41** | **51.00** | **33.00** | | | |
| Bid Amount | $706.53 | $1,683.00 | $1,089.00 | | | |
| 0360 401-99.05 | MISC. OPTIONAL PAVMENT | | | | | 376 SQYD |
| **Bid Price** | **40.98** | **42.00** | **59.70** | | | |
| Bid Amount | $15,408.48 | $15,792.00 | $22,447.20 | | | |
| 0370 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 33 CUYD |
| **Bid Price** | **41.25** | **63.00** | **32.00** | | | |
| Bid Amount | $1,361.25 | $2,079.00 | $1,056.00 | | | |
| 0380 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 33 CUYD |
| **Bid Price** | **16.26** | **106.00** | **25.00** | | | |
| Bid Amount | $536.58 | $3,498.00 | $825.00 | | | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H09 | | Hessling Construction, Inc. Low Bid | RL Persons Construction, Inc. 2nd Low | Robertson Contractors, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0390 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 159 SQFT |
| **Bid Price** | | **20.48** | **16.00** | **7.50** | | | |
| Bid Amount | | $3,256.32 | $2,544.00 | $1,192.50 | | | |
| 0400 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | | **107.13** | **62.00** | **50.00** | | | |
| Bid Amount | | $214.26 | $124.00 | $100.00 | | | |
| 0410 | 616-10.09 | FLAG ASSEMBLY | | | | | 4 EA |
| **Bid Price** | | **113.32** | **25.00** | **20.00** | | | |
| Bid Amount | | $453.28 | $100.00 | $80.00 | | | |
| 0420 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 10 EA |
| **Bid Price** | | **92.63** | **220.00** | **75.00** | | | |
| Bid Amount | | $926.30 | $2,200.00 | $750.00 | | | |
| 0430 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | | 2 EA |
| **Bid Price** | | **2310.63** | **3500.00** | **2000.00** | | | |
| Bid Amount | | $4,621.26 | $7,000.00 | $4,000.00 | | | |
| 0440 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$20,334.22** | **$22,500.00** | **$70,000.00** | | | |
| 0450 | 620-60.00B | 4 IN. WHITE ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 663 LF |
| **Bid Price** | | **6.05** | **1.50** | **1.25** | | | |
| Bid Amount | | $4,011.15 | $994.50 | $828.75 | | | |
| 0460 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | | 283 LF |
| **Bid Price** | | **9.42** | **1.50** | **1.25** | | | |
| Bid Amount | | $2,665.86 | $424.50 | $353.75 | | | |
| 0470 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 641 LF |
| **Bid Price** | | **3.16** | **1.25** | **1.00** | | | |
| Bid Amount | | $2,025.56 | $801.25 | $641.00 | | | |
| 0480 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 50 SQYD |
| **Bid Price** | | **8.98** | **24.00** | **10.00** | | | |
| Bid Amount | | $449.00 | $1,200.00 | $500.00 | | | |
| 0490 | 703-20.01 | CLASS B CONCRETE (CULVERTS) | | | | | 63.70 CUYD |
| **Bid Price** | | **1074.93** | **720.00** | **1100.00** | | | |
| Bid Amount | | $68,473.04 | $45,864.00 | $70,070.00 | | | |
| 0500 | 706-10.30 | REINFORCING STEEL (CULVERTS) | | | | | 8,940 LB |
| **Bid Price** | | **3.40** | **1.15** | **1.80** | | | |
| Bid Amount | | $30,396.00 | $10,281.00 | $16,092.00 | | | |
| 0510 | 725-04.30 | 30 IN. PIPE GROUP C | | | | | 60 LF |
| **Bid Price** | | **42.56** | **88.00** | **80.00** | | | |
| Bid Amount | | $2,553.60 | $5,280.00 | $4,800.00 | | | |
| 0520 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 1 ACRE |
| **Bid Price** | | **3401.95** | **4500.00** | **3950.00** | | | |
| Bid Amount | | $3,401.95 | $4,500.00 | $3,950.00 | | | |

CONTRACT ID: 150515-H0
LETTING DATE: 05/15/15

# TABULATION OF BIDS

| Call No: H09 | | Hessling Construction, Inc. Low Bid | RL Persons Construction, Inc. 2nd Low | Robertson Contractors, Inc. 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0530 | 806-10.05 | ROCK DITCH CHECK | | | | | 40 LF |
| **Bid Price** | | **36.13** | **19.00** | **15.00** | | | |
| Bid Amount | | $1,445.20 | $760.00 | $600.00 | | | |
| 0540 | 806-10.16 | SEDIMENT REMOVAL | | | | | 6 CUYD |
| **Bid Price** | | **309.19** | **120.00** | **50.00** | | | |
| Bid Amount | | $1,855.14 | $720.00 | $300.00 | | | |
| 0550 | 806-10.19 | SILT FENCE | | | | | 200 LF |
| **Bid Price** | | **9.44** | **4.00** | **3.20** | | | |
| Bid Amount | | $1,888.00 | $800.00 | $640.00 | | | |
| **SECTION TOTALS** | | **$192,638.17** | **$195,260.85** | **$245,833.40** | | | |

## Project Totals - J9S3008

| | | | | | |
|---|---|---|---|---|---|
| **$192,638.17** | **$195,260.85** | **$245,833.40** | | | |

## Contract Totals - 150515-H09

| | | | | | |
|---|---|---|---|---|---|
| **$683,517.02** | **$845,236.15** | **$882,760.00** | | | |

CERTIFIED BY DESIGN STATE DESIGN ENGINEER

**Missouri Department of Transportation**

**Vendor Ranking**



**Call Order:** H10 **Contract ID:** 150515-H10 **Counties:** TEXAS

**Letting Date:** May 15, 2015 11:00am **District(s):** Southeast

**Contract Time:** 07/01/16 COMPLETION DATE **Min:** **Max:**

**Contract Description:** J9P2203 - ROUTE 63 - TEXAS COUNTY **Project(s):** FAF-63-2(51)

| Rank | Vendor ID/Name | | Total Bid | Percent Of Low Bid | Bid Status |
|---|---|---|---|---|---|
| 1 | 0010528 | Chester Bross Construction Company/C.B. Equipment, Inc. | $1,777,244.72 | 100.00% | |
| 2 | 0011146 | APAC-Missouri, Inc. | $1,936,793.45 | 108.98% | |

Life Cycle Cost Adjustment Factor to be applied to Alternate B is $130,000

# CONTRACT ID: 150515-H1
# LETTING DATE: 05/15/15 TABULATION OF BIDS

| Call No: | Chester Bross Const. Co./CB Equip. Inc. | APAC-Missouri, Inc. | | | | |
|---|---|---|---|---|---|---|
| **H10** | **Low Bid** | **2nd Low** | | | | |

## Project J9P2203: Grading and pavement with 1 add alternate

### Section 0001: Roadway - JOB NO J9P2203

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 104-10.00 | TEMPORARY SURFACING | | | | 100 CUYD |
| **Bid Price** | **27.90** | **65.00** | | | | |
| Bid Amount | $2,790.00 | $6,500.00 | | | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$40,000.00** | **$55,000.00** | | | | |
| 0030 | 212-99.09 | MISC. SHOULDER GRADING | | | | 165.20 STA |
| **Bid Price** | **725.00** | **737.00** | | | | |
| Bid Amount | $119,770.00 | $121,752.40 | | | | |
| 0040 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | 174.50 TONS |
| **Bid Price** | **173.25** | **150.00** | | | | |
| Bid Amount | $30,232.13 | $26,175.00 | | | | |
| 0050 | 407-10.05 | TACK COAT | | | | 120 GAL |
| **Bid Price** | **4.30** | **3.00** | | | | |
| Bid Amount | $516.00 | $360.00 | | | | |
| 0060 | 608-10.00 | CONCRETE MEDIAN | | | | 167 SQYD |
| **Bid Price** | **85.50** | **41.00** | | | | |
| Bid Amount | $14,278.50 | $6,847.00 | | | | |
| 0070 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | 1 EA |
| **Bid Price** | **1000.00** | **1150.00** | | | | |
| Bid Amount | $1,000.00 | $1,150.00 | | | | |
| 0080 | 616-10.05 | CONSTRUCTION SIGNS | | | | 1,566 SQFT |
| **Bid Price** | **6.50** | **6.35** | | | | |
| Bid Amount | $10,179.00 | $9,944.10 | | | | |
| 0090 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | 4 EA |
| **Bid Price** | **105.00** | **101.50** | | | | |
| Bid Amount | $420.00 | $406.00 | | | | |
| 0100 | 616-10.09 | FLAG ASSEMBLY | | | | 34 EA |
| **Bid Price** | **21.00** | **20.30** | | | | |
| Bid Amount | $714.00 | $690.20 | | | | |
| 0110 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | 230 EA |
| **Bid Price** | **17.00** | **16.25** | | | | |
| Bid Amount | $3,910.00 | $3,737.50 | | | | |
| 0120 | 616-10.98 | CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RE TAINED | | | | 3 EA |
| **Bid Price** | **5800.00** | **5585.00** | | | | |
| Bid Amount | $17,400.00 | $16,755.00 | | | | |
| 0130 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$153,500.00** | **$208,753.18** | | | | |

| Call No: H10 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0140 | 619-10.00 | PAVEMENT EDGE TREATMENT | | | | 16,517 LF |
| **Bid Price** | **2.50** | **0.72** | | | | |
| Bid Amount | $41,292.50 | $11,892.24 | | | | |
| 0150 | 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | 158 LF |
| **Bid Price** | **26.25** | **19.50** | | | | |
| Bid Amount | $4,147.50 | $3,081.00 | | | | |
| 0160 | 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | 34 EA |
| **Bid Price** | **367.50** | **395.00** | | | | |
| Bid Amount | $12,495.00 | $13,430.00 | | | | |
| 0170 | 620-60.01B | 4 IN. YELLOW ACRYLIC WATERBORNE PAVEMENT MARKING PAINT | | | | 25,650 LF |
| **Bid Price** | **0.17** | **0.15** | | | | |
| Bid Amount | $4,360.50 | $3,847.50 | | | | |
| 0180 | 620-61.06 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 6 IN., WHITE | | | | 22,773 LF |
| **Bid Price** | **0.23** | **0.18** | | | | |
| Bid Amount | $5,237.79 | $4,099.14 | | | | |
| 0190 | 620-61.25 | ACRYLIC WATERBORNE PAVEMENT MARKING PAINT, 24 IN., YELLOW | | | | 256 LF |
| **Bid Price** | **6.30** | **1.08** | | | | |
| Bid Amount | $1,612.80 | $276.48 | | | | |
| 0200 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | 1,510 SQYD |
| **Bid Price** | **6.80** | **6.25** | | | | |
| Bid Amount | $10,268.00 | $9,437.50 | | | | |
| 0210 | 622-30.10 | DIAMOND GRINDING (CONCRETE PAVEMENT) | | | | 25,935 SQYD |
| **Bid Price** | **3.75** | **4.00** | | | | |
| Bid Amount | $97,256.25 | $103,740.00 | | | | |
| 0220 | 625-20.02 | UNDERSEALING MATERIAL ASPHALT CEMENT | | | | 3,300 GAL |
| **Bid Price** | **7.10** | **6.75** | | | | |
| Bid Amount | $23,430.00 | $22,275.00 | | | | |
| 0230 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$29,000.00** | **$21,680.00** | | | | |
| 0240 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 5.70 ACRE |
| **Bid Price** | **2150.00** | **2100.00** | | | | |
| Bid Amount | $12,255.00 | $11,970.00 | | | | |
| 0250 | 806-10.05 | ROCK DITCH CHECK | | | | 560 LF |
| **Bid Price** | **13.65** | **13.25** | | | | |
| Bid Amount | $7,644.00 | $7,420.00 | | | | |
| 0260 | 806-10.16 | SEDIMENT REMOVAL | | | | 100 CUYD |
| **Bid Price** | **25.15** | **19.00** | | | | |
| Bid Amount | $2,515.00 | $1,900.00 | | | | |

| Call No: H10 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0270 | 806-10.19 | SILT FENCE | | | | 6,000 LF |
| **Bid Price** | **2.20** | **2.15** | | | | |
| Bid Amount | $13,200.00 | $12,900.00 | | | | |
| 0280 | 806-99.01 | MISC. STORMWATER COMPLIANCE | | | | LUMP SUM |
| **Lump Sum** | **$9,000.00** | **$8,455.00** | | | | |
| **SECTION TOTALS** | **$668,423.97** | **$694,474.24** | | | | |

## Section 0002: ALT A - CONCRETE PAVEMENT - JOB NO J9P2203

| | | | | | | |
|---|---|---|---|---|---|---|
| 0290 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | 18,276 SQYD |
| **Bid Price** | **6.35** | **6.50** | | | | |
| Bid Amount | $116,052.60 | $118,794.00 | | | | |
| 0300 | 502-13.08 | CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS) | | | | 18,276.50 SQYD |
| **Bid Price** | **47.00** | **54.00** | | | | |
| Bid Amount | $858,995.50 | $986,931.00 | | | | |
| **SECTION TOTALS** | **$975,048.10** | **$1,105,725.00** | | | | |

## Section 0003: Lighting - JOB NO J9P2203

| | | | | | | |
|---|---|---|---|---|---|---|
| 0330 | 901-86.13 | POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTIN G AND SIGNALS | | | | 1 EA |
| **Bid Price** | **4000.00** | **2720.00** | | | | |
| Bid Amount | $4,000.00 | $2,720.00 | | | | |

## Section 0004: Signals - JOB NO J9P2203

| | | | | | | |
|---|---|---|---|---|---|---|
| 0340 | 902-05.13 | SIGNAL HEAD, TYPE 3B | | | | 10 EA |
| **Bid Price** | **955.50** | **1050.00** | | | | |
| Bid Amount | $9,555.00 | $10,500.00 | | | | |
| 0350 | 902-05.14 | SIGNAL HEAD, TYPE 4B | | | | 4 EA |
| **Bid Price** | **1155.00** | **1270.00** | | | | |
| Bid Amount | $4,620.00 | $5,080.00 | | | | |
| 0360 | 902-32.15 | POST, TYPE C, 15 FT. ARM OR 4.6 M ARM | | | | 1 EA |
| **Bid Price** | **4320.00** | **4875.00** | | | | |
| Bid Amount | $4,320.00 | $4,875.00 | | | | |
| 0370 | 902-32.40 | POST, TYPE C, 40 FT. ARM OR 12.2 M ARM | | | | 1 EA |
| **Bid Price** | **6840.00** | **8100.00** | | | | |
| Bid Amount | $6,840.00 | $8,100.00 | | | | |
| 0380 | 902-33.25 | POST, TYPE B, LONGEST ARM 25 FT. OR 7.6 M | | | | 1 EA |
| **Bid Price** | **1.05** | **1.00** | | | | |
| Bid Amount | $1.05 | $1.00 | | | | |

| Call No: H10 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0390 | 902-33.50 | POST, TYPE B, LONGEST ARM 50 FT. OR 15.2 M | | | | 1 EA |
| **Bid Price** | **9240.00** | **11350.00** | | | | |
| Bid Amount | $9,240.00 | $11,350.00 | | | | |
| 0400 | 902-42.81 | CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CO NTROLLER | | | | 2 EA |
| **Bid Price** | **15225.00** | **14630.00** | | | | |
| Bid Amount | $30,450.00 | $29,260.00 | | | | |
| 0410 | 902-50.20 | CONDUIT, 1 IN., LOOP DETECTOR | | | | 39 LF |
| **Bid Price** | **8.40** | **7.90** | | | | |
| Bid Amount | $327.60 | $308.10 | | | | |
| 0420 | 902-53.00 | CONDUIT, 3 IN., TRENCH | | | | 291 LF |
| **Bid Price** | **12.60** | **14.00** | | | | |
| Bid Amount | $3,666.60 | $4,074.00 | | | | |
| 0430 | 902-82.08 | CABLE, 8 AWG 1 CONDUCTOR, POWER | | | | 270 LF |
| **Bid Price** | **1.05** | **1.10** | | | | |
| Bid Amount | $283.50 | $297.00 | | | | |
| 0440 | 902-83.11 | CABLE, 16 AWG 7 CONDUCTOR | | | | 1,370 LF |
| **Bid Price** | **2.60** | **1.35** | | | | |
| Bid Amount | $3,562.00 | $1,849.50 | | | | |
| 0450 | 902-85.00 | CABLE, LOOP DETECTOR, IN DUCT | | | | 4,320 LF |
| **Bid Price** | **2.10** | **5.50** | | | | |
| Bid Amount | $9,072.00 | $23,760.00 | | | | |
| 0460 | 902-85.10 | CABLE, LOOP DETECTOR, LEAD-IN | | | | 270 LF |
| **Bid Price** | **1.25** | **1.20** | | | | |
| Bid Amount | $337.50 | $324.00 | | | | |
| 0470 | 902-88.11 | PULL BOX, PREFORMED CLASS 2 | | | | 3 EA |
| **Bid Price** | **700.00** | **995.00** | | | | |
| Bid Amount | $2,100.00 | $2,985.00 | | | | |
| 0480 | 902-91.00 | BASE, CONCRETE | | | | 9.80 CUYD |
| **Bid Price** | **1850.00** | **1025.00** | | | | |
| Bid Amount | $18,130.00 | $10,045.00 | | | | |
| 0490 | 902-99.01 | MISC. OPTIONAL TRAFFIC SIGNAL DETECTORS | | | | LUMP SUM |
| **Lump Sum** | **$23,500.00** | **$17,000.00** | | | | |
| **SECTION TOTALS** | **$126,005.25** | **$129,808.60** | | | | |

## Section 0005: Signing - JOB NO J9P2203

| | | | | | | |
|---|---|---|---|---|---|---|
| 0500 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | 0.30 CUYD |
| **Bid Price** | **2100.00** | **2278.70** | | | | |
| Bid Amount | $630.00 | $683.61 | | | | |
| 0510 | 903-12.20 | PIPE POSTS | | | | 180 LB |
| **Bid Price** | **4.20** | **4.50** | | | | |
| Bid Amount | $756.00 | $810.00 | | | | |

# TABULATION OF BIDS

| Call No: H10 | Chester Bross Const. Co./CB Equip. Inc. Low Bid | APAC-Missouri, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0520 | 903-12.40 | BREAKAWAY ASSEMBLY | | | | 2 EA |
| **Bid Price** | **157.50** | **170.00** | | | | |
| Bid Amount | $315.00 | $340.00 | | | | |
| 0530 | 903-50.68 | SIGNAL SIGN, TYPE SHR2L-1 | | | | 30 SQFT |
| **Bid Price** | **52.50** | **57.00** | | | | |
| Bid Amount | $1,575.00 | $1,710.00 | | | | |
| 0540 | 903-50.70 | TYPE SHR4L-3 SIGN | | | | 18 SQFT |
| **Bid Price** | **27.30** | **29.00** | | | | |
| Bid Amount | $491.40 | $522.00 | | | | |
| **SECTION TOTALS** | **$3,767.40** | **$4,065.61** | | | | |

## Contract Totals - 150515-H10

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,777,244.72** | **$1,936,793.45** | | | | |