CERTIFIED BY DESIGN STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# VENDOR RANKING

Call Order: C01
Contract ID: 160809-C01
Letting Date: August 9, 2016
Contract Description: J4S3225 - ROUTE 670 - JACKSON COUNTY
Counties: JACKSON
District: Kansas
Project(s): FAS S301(15)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010142 | Clarkson Construction Company | $3,459,811.55 | 100.000 |
| 2 | 0010142 | L. G. Barcus and Sons, Inc. | $3,699,196.27 | 106.919 |
| 3 | 0010955 | Pyramid Contractors, Inc. | $3,951,845.40 | 114.221 |
| 4 | 0011540 | Lehman Construction, LLC | $4,590,173.62 | 132.671 |
| 5 | 0013034 | Structural Assurance, LLC | $11,496,362.25 | 332.283 |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|

## Project J4S3225: Bridge replacement

### Section 0001: ROADWAY ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$53,322.36** | **$34,000.00** | **$155,000.00** | **$72,000.00** | **$75,000.00** | |
| 0020 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | 209 SQYD |
| **Bid Price** | **18.19** | **5.10** | **5.05** | **30.00** | **25.00** | |
| Bid Amount | $3,801.71 | $1,065.90 | $1,055.45 | $6,270.00 | $5,225.00 | |
| 0030 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | 290 SQYD |
| **Bid Price** | **16.52** | **7.10** | **7.05** | **32.00** | **35.00** | |
| Bid Amount | $4,790.80 | $2,059.00 | $2,044.50 | $9,280.00 | $10,150.00 | |
| 0040 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | 4 TONS |
| **Bid Price** | **480.00** | **481.00** | **480.00** | **480.00** | **500.00** | |
| Bid Amount | $1,920.00 | $1,924.00 | $1,920.00 | $1,920.00 | $2,000.00 | |
| 0050 | 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | 216 SQYD |
| **Bid Price** | **99.10** | **100.00** | **99.10** | **90.00** | **100.00** | |
| Bid Amount | $21,405.60 | $21,600.00 | $21,405.60 | $19,440.00 | $21,600.00 | |
| 0060 | 502-11.10 | CONCRETE PAVEMENT (10 IN. NON-REINF) | | | | 209 SQYD |
| **Bid Price** | **145.75** | **146.00** | **145.75** | **100.00** | **450.00** | |
| Bid Amount | $30,461.75 | $30,514.00 | $30,461.75 | $20,900.00 | $94,050.00 | |
| 0070 | 502-99.05 | MISC. RED 9" NON-REINFORCED CONCRETE PAVEMENT | | | | 75 SQYD |
| **Bid Price** | **108.60** | **109.00** | **108.60** | **125.00** | **825.00** | |
| Bid Amount | $8,145.00 | $8,175.00 | $8,145.00 | $9,375.00 | $61,875.00 | |
| 0080 | 604-20.10 | ADJUSTING MANHOLE | | | | 1 EA |
| **Bid Price** | **1319.31** | **3800.00** | **3000.00** | **2000.00** | **2634.00** | |
| Bid Amount | $1,319.31 | $3,800.00 | $3,000.00 | $2,000.00 | $2,634.00 | |
| 0090 | 604-40.11 | PIPE COLLAR, TYPE A | | | | 1 EA |
| **Bid Price** | **2085.54** | **6800.00** | **1800.00** | **1500.00** | **3900.00** | |
| Bid Amount | $2,085.54 | $6,800.00 | $1,800.00 | $1,500.00 | $3,900.00 | |
| 0100 | 608-10.10 | CONCRETE CURB RAMP | | | | 69 SQYD |
| **Bid Price** | **366.55** | **370.00** | **366.50** | **120.00** | **540.00** | |
| Bid Amount | $25,291.95 | $25,530.00 | $25,288.50 | $8,280.00 | $37,260.00 | |
| 0110 | 608-10.12 | TRUNCATED DOMES | | | | 134 SQFT |
| **Bid Price** | **15.85** | **16.00** | **15.85** | **30.00** | **112.00** | |
| Bid Amount | $2,123.90 | $2,144.00 | $2,123.90 | $4,020.00 | $15,008.00 | |
| 0120 | 608-60.08 | CONCRETE SIDEWALK, 8 IN. | | | | 71 SQYD |
| **Bid Price** | **35.00** | **36.00** | **35.00** | **80.00** | **400.00** | |
| Bid Amount | $2,485.00 | $2,556.00 | $2,485.00 | $5,680.00 | $28,400.00 | |
| 0130 | 609-10.11 | CONCRETE CURB (OVER 6 IN. HEIGHT) TYPE S | | | | 81 LF |
| **Bid Price** | **9.00** | **9.25** | **9.00** | **41.00** | **650.00** | |
| Bid Amount | $729.00 | $749.25 | $729.00 | $3,321.00 | $52,650.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0140 609-20.21 | INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE A | | | | | 62 LF |
| **Bid Price** | **9.00** | **9.25** | **9.00** | **32.00** | **650.00** | |
| Bid Amount | $558.00 | $573.50 | $558.00 | $1,984.00 | $40,300.00 | |
| 0150 609-99.03 | MISC. KCMO TYPE CS CURB | | | | | 18 LF |
| **Bid Price** | **18.00** | **18.25** | **18.00** | **50.00** | **800.00** | |
| Bid Amount | $324.00 | $328.50 | $324.00 | $900.00 | $14,400.00 | |
| 0160 612-20.09 | IMPACT ATTENUATOR (9 SAND BARRELS) | | | | | 2 EA |
| **Bid Price** | **1000.00** | **1000.00** | **1000.00** | **1000.00** | **3500.00** | |
| Bid Amount | $2,000.00 | $2,000.00 | $2,000.00 | $2,000.00 | $7,000.00 | |
| 0170 612-20.20 | REPLACEMENT SAND BARREL | | | | | 2 EA |
| **Bid Price** | **300.00** | **300.00** | **300.00** | **600.00** | **500.00** | |
| Bid Amount | $600.00 | $600.00 | $600.00 | $1,200.00 | $1,000.00 | |
| 0180 612-20.30 | IMPACT ATTENUATOR (RELOCATION) | | | | | 2 EA |
| **Bid Price** | **500.00** | **500.00** | **500.00** | **500.00** | **1500.00** | |
| Bid Amount | $1,000.00 | $1,000.00 | $1,000.00 | $1,000.00 | $3,000.00 | |
| 0190 616-10.05 | CONSTRUCTION SIGNS | | | | | 1,850 SQFT |
| **Bid Price** | **14.00** | **14.00** | **14.00** | **14.00** | **20.00** | |
| Bid Amount | $25,900.00 | $25,900.00 | $25,900.00 | $25,900.00 | $37,000.00 | |
| 0200 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 47 EA |
| **Bid Price** | **25.00** | **25.00** | **25.00** | **25.00** | **100.00** | |
| Bid Amount | $1,175.00 | $1,175.00 | $1,175.00 | $1,175.00 | $4,700.00 | |
| 0210 616-10.09 | FLAG ASSEMBLY | | | | | 6 EA |
| **Bid Price** | **50.00** | **50.00** | **50.00** | **50.00** | **125.00** | |
| Bid Amount | $300.00 | $300.00 | $300.00 | $300.00 | $750.00 | |
| 0220 616-10.10 | RELOCATED SIGNS | | | | | 293 SQFT |
| **Bid Price** | **12.00** | **12.00** | **12.00** | **12.00** | **20.00** | |
| Bid Amount | $3,516.00 | $3,516.00 | $3,516.00 | $3,516.00 | $5,860.00 | |
| 0230 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 359 EA |
| **Bid Price** | **65.00** | **65.00** | **65.00** | **65.00** | **50.00** | |
| Bid Amount | $23,335.00 | $23,335.00 | $23,335.00 | $23,335.00 | $17,950.00 | |
| 0240 616-10.31 | TYPE III MOVEABLE BARRICADE WITH LIGHT | | | | | 35 EA |
| **Bid Price** | **350.00** | **350.00** | **350.00** | **350.00** | **300.00** | |
| Bid Amount | $12,250.00 | $12,250.00 | $12,250.00 | $12,250.00 | $10,500.00 | |
| 0250 616-10.34 | DIRECTIONAL INDICATOR BARRICADE WITH LIGHT | | | | | 120 EA |
| **Bid Price** | **55.00** | **55.00** | **55.00** | **55.00** | **150.00** | |
| Bid Amount | $6,600.00 | $6,600.00 | $6,600.00 | $6,600.00 | $18,000.00 | |
| 0260 616-10.40 | FLASHING ARROW PANEL | | | | | 6 EA |
| **Bid Price** | **3645.00** | **3645.00** | **3645.00** | **3645.00** | **2500.00** | |
| Bid Amount | $21,870.00 | $21,870.00 | $21,870.00 | $21,870.00 | $15,000.00 | |
| 0270 616-10.52 | WARNING LIGHT, TYPE B | | | | | 37 EA |
| **Bid Price** | **65.00** | **65.00** | **65.00** | **65.00** | **150.00** | |
| Bid Amount | $2,405.00 | $2,405.00 | $2,405.00 | $2,405.00 | $5,550.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0280 616-10.99 | CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRA CTOR FURNISHED, CONTRACTOR RETAINED | | | | | 13 EA |
| **Bid Price** | **1100.00** | **1100.00** | **1100.00** | **1100.00** | **6000.00** | |
| Bid Amount | $14,300.00 | $14,300.00 | $14,300.00 | $14,300.00 | $78,000.00 | |
| 0290 617-31.00 | CONCRETE TRAFFIC BARRIER, TYPE D | | | | | 334 LF |
| **Bid Price** | **132.65** | **395.00** | **145.00** | **150.00** | **365.00** | |
| Bid Amount | $44,305.10 | $131,930.00 | $48,430.00 | $50,100.00 | $121,910.00 | |
| 0300 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 1,070 LF |
| **Bid Price** | **20.87** | **25.00** | **25.00** | **27.00** | **130.00** | |
| Bid Amount | $22,330.90 | $26,750.00 | $26,750.00 | $28,890.00 | $139,100.00 | |
| 0310 617-40.00A | TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | | 3 EA |
| **Bid Price** | **1284.41** | **555.00** | **425.00** | **1500.00** | **4285.00** | |
| Bid Amount | $3,853.23 | $1,665.00 | $1,275.00 | $4,500.00 | $12,855.00 | |
| 0320 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 575 LF |
| **Bid Price** | **10.15** | **26.50** | **12.00** | **15.00** | **45.00** | |
| Bid Amount | $5,836.25 | $15,237.50 | $6,900.00 | $8,625.00 | $25,875.00 | |
| 0330 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$291,932.98** | **$95,000.00** | **$330,000.00** | **$264,000.00** | **$1,970,325.00** | |
| 0340 620-51.05 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 6 IN., WHITE | | | | | 413 LF |
| **Bid Price** | **16.00** | **16.00** | **16.00** | **16.00** | **6.00** | |
| Bid Amount | $6,608.00 | $6,608.00 | $6,608.00 | $6,608.00 | $2,478.00 | |
| 0350 620-51.20 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), 24 IN., WHITE | | | | | 100 LF |
| **Bid Price** | **33.00** | **33.00** | **33.00** | **33.00** | **25.00** | |
| Bid Amount | $3,300.00 | $3,300.00 | $3,300.00 | $3,300.00 | $2,500.00 | |
| 0360 620-51.30 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), LEFT/RIGHT ARROW | | | | | 4 EA |
| **Bid Price** | **600.00** | **600.00** | **600.00** | **600.00** | **400.00** | |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $1,600.00 | |
| 0370 620-51.33 | TYPE 2 PREFORMED MARKING TAPE (GROOVED), WORD (ONLY) | | | | | 4 EA |
| **Bid Price** | **650.00** | **650.00** | **650.00** | **650.00** | **550.00** | |
| Bid Amount | $2,600.00 | $2,600.00 | $2,600.00 | $2,600.00 | $2,200.00 | |
| 0380 620-53.01B | PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE | | | | | 8,271 LF |
| **Bid Price** | **1.90** | **1.90** | **1.90** | **1.90** | **2.00** | |
| Bid Amount | $15,714.90 | $15,714.90 | $15,714.90 | $15,714.90 | $16,542.00 | |
| 0390 620-53.03B | PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW | | | | | 9,019 LF |
| **Bid Price** | **1.90** | **1.90** | **1.90** | **1.90** | **2.00** | |
| Bid Amount | $17,136.10 | $17,136.10 | $17,136.10 | $17,136.10 | $18,038.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0400 | 620-53.20 | PREFORMED REMOVABLE MARKING TAPE, 12 IN., WHITE | | | | 200 LF |
| **Bid Price** | **12.00** | **12.00** | **12.00** | **12.00** | **5.00** | |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $1,000.00 | |
| 0410 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | 76 LF |
| **Bid Price** | **3.00** | **3.00** | **3.00** | **3.00** | **4.00** | |
| Bid Amount | $228.00 | $228.00 | $228.00 | $228.00 | $304.00 | |
| 0420 | 620-59.03A | 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | 350 LF |
| **Bid Price** | **3.00** | **3.00** | **3.00** | **3.00** | **4.00** | |
| Bid Amount | $1,050.00 | $1,050.00 | $1,050.00 | $1,050.00 | $1,400.00 | |
| 0430 | 620-60.00C | 4 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 790 LF |
| **Bid Price** | **4.00** | **4.00** | **4.00** | **4.00** | **3.00** | |
| Bid Amount | $3,160.00 | $3,160.00 | $3,160.00 | $3,160.00 | $2,370.00 | |
| 0440 | 620-60.01C | 4 IN. YELLOW WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 306 LF |
| **Bid Price** | **4.00** | **4.00** | **4.00** | **4.00** | **3.00** | |
| Bid Amount | $1,224.00 | $1,224.00 | $1,224.00 | $1,224.00 | $918.00 | |
| 0450 | 620-61.08A | 8 IN. WHITE WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 37 LF |
| **Bid Price** | **8.00** | **8.00** | **8.00** | **8.00** | **5.00** | |
| Bid Amount | $296.00 | $296.00 | $296.00 | $296.00 | $185.00 | |
| 0460 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 165 LF |
| **Bid Price** | **4.00** | **4.00** | **4.00** | **4.00** | **4.00** | |
| Bid Amount | $660.00 | $660.00 | $660.00 | $660.00 | $660.00 | |
| 0470 | 620-99.02 | MISC. TYPE 2 PREFORMED MARKING TAPE (GROOVED) BIKE LANE MARKER | | | | 2 EA |
| **Bid Price** | **650.00** | **650.00** | **650.00** | **650.00** | **1500.00** | |
| Bid Amount | $1,300.00 | $1,300.00 | $1,300.00 | $1,300.00 | $3,000.00 | |
| 0480 | 620-99.03 | MISC. REMOVABLE LINE MASKING TAPE | | | | 6,667 LF |
| **Bid Price** | **1.75** | **1.75** | **1.75** | **1.75** | **2.50** | |
| Bid Amount | $11,667.25 | $11,667.25 | $11,667.25 | $11,667.25 | $16,667.50 | |
| 0490 | 620-99.03 | MISC. PREFORMED REMOVABLE MARKING TAPE REMOVAL | | | | 24,157 LF |
| **Bid Price** | **0.40** | **0.40** | **0.40** | **0.40** | **0.50** | |
| Bid Amount | $9,662.80 | $9,662.80 | $9,662.80 | $9,662.80 | $12,078.50 | |
| 0500 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | 21 SQYD |
| **Bid Price** | **21.00** | **21.00** | **21.00** | **21.00** | **25.00** | |
| Bid Amount | $441.00 | $441.00 | $441.00 | $441.00 | $525.00 | |
| 0510 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$10,000.00** | **$15,000.00** | **$18,000.00** | **$24,000.00** | **$85,000.00** | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0520 | 726-10.12 | 12 IN. PIPE GROUP A | | | | 3 LF |
| **Bid Price** | **490.53** | **1200.00** | **200.00** | **200.00** | **300.00** | |
| Bid Amount | $1,471.59 | $3,600.00 | $600.00 | $600.00 | $900.00 | |
| 0530 | 731-99.03 | MISC. KCMO CURB INLET 5 FT X 3FT | | | | 5 LF |
| **Bid Price** | **1687.99** | **1200.00** | **950.00** | **800.00** | **4850.00** | |
| Bid Amount | $8,439.95 | $6,000.00 | $4,750.00 | $4,000.00 | $24,250.00 | |
| 0540 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 0.10 ACRE |
| **Bid Price** | **16660.00** | **17000.00** | **12000.00** | **16660.00** | **18500.00** | |
| Bid Amount | $1,666.00 | $1,700.00 | $1,200.00 | $1,666.00 | $1,850.00 | |
| **SECTION TOTALS** | **$743,698.97** | **$633,800.70** | **$889,344.75** | **$748,950.05** | **$3,133,293.00** | |

## Section 0002: LIGHTING ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 0550 | 901-71.10 | CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET | | | | 170 LF |
| **Bid Price** | **4.00** | **4.00** | **5.00** | **4.00** | **4.00** | |
| Bid Amount | $680.00 | $680.00 | $850.00 | $680.00 | $680.00 | |
| 0560 | 901-99.02 | MISC. 35 FT LIGHT POLE, KCMO PARKS FINISH | | | | 1 EA |
| **Bid Price** | **1600.00** | **1600.00** | **1600.00** | **1600.00** | **1600.00** | |
| Bid Amount | $1,600.00 | $1,600.00 | $1,600.00 | $1,600.00 | $1,600.00 | |
| 0570 | 901-99.02 | MISC. LUMINAIRE, 400 WATT HIGH PRESSURE SODIUM SHOE BOX FIXTURE | | | | 2 EA |
| **Bid Price** | **440.00** | **440.00** | **450.00** | **440.00** | **440.00** | |
| Bid Amount | $880.00 | $880.00 | $900.00 | $880.00 | $880.00 | |
| 0580 | 901-99.03 | MISC. CABLE, 10 AWG 3 CONDUCTOR | | | | 275 LF |
| **Bid Price** | **5.25** | **5.25** | **5.25** | **5.25** | **5.25** | |
| Bid Amount | $1,443.75 | $1,443.75 | $1,443.75 | $1,443.75 | $1,443.75 | |
| 0590 | 901-99.03 | MISC. CABLE, 8 AWG 3 CONDUCTOR | | | | 410 LF |
| **Bid Price** | **5.40** | **5.40** | **5.50** | **5.40** | **5.40** | |
| Bid Amount | $2,214.00 | $2,214.00 | $2,255.00 | $2,214.00 | $2,214.00 | |
| 0600 | 901-99.03 | MISC. CABLE, 8 AWG 1 CONDUCTOR | | | | 841 LF |
| **Bid Price** | **2.40** | **2.40** | **2.50** | **2.40** | **2.40** | |
| Bid Amount | $2,018.40 | $2,018.40 | $2,102.50 | $2,018.40 | $2,018.40 | |
| **SECTION TOTALS** | **$8,836.15** | **$8,836.15** | **$9,151.25** | **$8,836.15** | **$8,836.15** | |

## Section 0003: SIGNAL ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 0610 | 902-02.11 | SIGNAL HEAD, TYPE 1S | | | | 2 EA |
| **Bid Price** | **850.00** | **850.00** | **900.00** | **850.00** | **850.00** | |
| Bid Amount | $1,700.00 | $1,700.00 | $1,800.00 | $1,700.00 | $1,700.00 | |
| 0620 | 902-02.13 | SIGNAL HEAD, TYPE 3S | | | | 3 EA |
| **Bid Price** | **848.00** | **848.00** | **850.00** | **848.00** | **848.00** | |
| Bid Amount | $2,544.00 | $2,544.00 | $2,550.00 | $2,544.00 | $2,544.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0630 902-02.14 | SIGNAL HEAD, TYPE 4S | | | | | 1 EA |
| **Bid Price** | **1037.00** | **1037.00** | **1050.00** | **1037.00** | **1037.00** | |
| Bid Amount | $1,037.00 | $1,037.00 | $1,050.00 | $1,037.00 | $1,037.00 | |
| 0640 902-05.14 | SIGNAL HEAD, TYPE 4B | | | | | 2 EA |
| **Bid Price** | **1285.00** | **1285.00** | **1300.00** | **1285.00** | **1285.00** | |
| Bid Amount | $2,570.00 | $2,570.00 | $2,600.00 | $2,570.00 | $2,570.00 | |
| 0650 902-27.15 | POST, SIGNAL 15 FT. OR 4.6 M | | | | | 1 EA |
| **Bid Price** | **1310.00** | **1310.00** | **1350.00** | **1310.00** | **1310.00** | |
| Bid Amount | $1,310.00 | $1,310.00 | $1,350.00 | $1,310.00 | $1,310.00 | |
| 0660 902-52.00 | CONDUIT, 2 IN., TRENCH | | | | | 370 LF |
| **Bid Price** | **19.00** | **19.00** | **20.00** | **19.00** | **19.00** | |
| Bid Amount | $7,030.00 | $7,030.00 | $7,400.00 | $7,030.00 | $7,030.00 | |
| 0670 902-53.00 | CONDUIT, 3 IN., TRENCH | | | | | 50 LF |
| **Bid Price** | **44.50** | **44.50** | **45.00** | **44.50** | **44.50** | |
| Bid Amount | $2,225.00 | $2,225.00 | $2,250.00 | $2,225.00 | $2,225.00 | |
| 0680 902-54.00 | CONDUIT, 4 IN., TRENCH | | | | | 20 LF |
| **Bid Price** | **32.00** | **32.00** | **32.00** | **32.00** | **32.00** | |
| Bid Amount | $640.00 | $640.00 | $640.00 | $640.00 | $640.00 | |
| 0690 902-72.00 | CONDUIT, 2 IN., PUSHED | | | | | 570 LF |
| **Bid Price** | **9.00** | **9.00** | **10.00** | **9.00** | **9.00** | |
| Bid Amount | $5,130.00 | $5,130.00 | $5,700.00 | $5,130.00 | $5,130.00 | |
| 0700 902-73.00 | CONDUIT, 3 IN., PUSHED | | | | | 120 LF |
| **Bid Price** | **18.75** | **18.75** | **19.00** | **18.75** | **18.75** | |
| Bid Amount | $2,250.00 | $2,250.00 | $2,280.00 | $2,250.00 | $2,250.00 | |
| 0710 902-74.00 | CONDUIT, 4 IN., PUSHED | | | | | 220 LF |
| **Bid Price** | **17.30** | **17.30** | **17.50** | **17.30** | **17.30** | |
| Bid Amount | $3,806.00 | $3,806.00 | $3,850.00 | $3,806.00 | $3,806.00 | |
| 0720 902-82.02 | CABLE, 2 AWG 1 CONDUCTOR, POWER | | | | | 270 LF |
| **Bid Price** | **1.40** | **1.40** | **1.50** | **1.40** | **1.40** | |
| Bid Amount | $378.00 | $378.00 | $405.00 | $378.00 | $378.00 | |
| 0730 902-83.08 | CABLE, 16 AWG 2 CONDUCTOR | | | | | 1,750 LF |
| **Bid Price** | **1.30** | **1.30** | **1.50** | **1.30** | **1.30** | |
| Bid Amount | $2,275.00 | $2,275.00 | $2,625.00 | $2,275.00 | $2,275.00 | |
| 0740 902-83.09 | CABLE, 16 AWG 3 CONDUCTOR | | | | | 1,170 LF |
| **Bid Price** | **1.40** | **1.40** | **1.50** | **1.40** | **1.40** | |
| Bid Amount | $1,638.00 | $1,638.00 | $1,755.00 | $1,638.00 | $1,638.00 | |
| 0750 902-83.10 | CABLE, 16 AWG 5 CONDUCTOR | | | | | 1,770 LF |
| **Bid Price** | **1.75** | **1.75** | **1.75** | **1.75** | **1.75** | |
| Bid Amount | $3,097.50 | $3,097.50 | $3,097.50 | $3,097.50 | $3,097.50 | |
| 0760 902-83.11 | CABLE, 16 AWG 7 CONDUCTOR | | | | | 2,150 LF |
| **Bid Price** | **2.25** | **2.25** | **2.50** | **2.25** | **2.25** | |
| Bid Amount | $4,837.50 | $4,837.50 | $5,375.00 | $4,837.50 | $4,837.50 | |
| 0770 902-88.20 | PULL BOX, CONCRETE, STANDARD | | | | | 2 EA |
| **Bid Price** | **3140.00** | **3140.00** | **3200.00** | **3140.00** | **3140.00** | |
| Bid Amount | $6,280.00 | $6,280.00 | $6,400.00 | $6,280.00 | $6,280.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 0780 902-91.00 | BASE, CONCRETE | | | | | 8.50 CUYD |
| **Bid Price** | **2190.00** | **2190.00** | **2200.00** | **2190.00** | **2190.00** | |
| Bid Amount | $18,615.00 | $18,615.00 | $18,700.00 | $18,615.00 | $18,615.00 | |
| 0790 902-99.01 | MISC. MISCELLANEOUS SIGNAL RELOCATIONS AND ADJ USTMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$46,230.00** | **$46,230.00** | **$50,000.00** | **$46,230.00** | **$46,230.00** | |
| 0800 902-99.01 | MISC. TRAFFIC SIGNAL CABINET RELOCATION | | | | | LUMP SUM |
| **Lump Sum** | **$5,420.00** | **$5,420.00** | **$5,500.00** | **$5,420.00** | **$5,420.00** | |
| 0810 902-99.01 | MISC. LIGHTING CIRCUIT MODIFICATION | | | | | LUMP SUM |
| **Lump Sum** | **$1,650.00** | **$1,650.00** | **$1,650.00** | **$1,650.00** | **$1,650.00** | |
| 0820 902-99.02 | MISC. KCMO PUSH BUTTON BASE, POST AND ARM (4.5 FT. POST) | | | | | 3 EA |
| **Bid Price** | **850.00** | **850.00** | **850.00** | **850.00** | **850.00** | |
| Bid Amount | $2,550.00 | $2,550.00 | $2,550.00 | $2,550.00 | $2,550.00 | |
| 0830 902-99.02 | MISC. ACCESSIBLE PEDESTRIAN SIGNAL PUSH BUTTON UNIT | | | | | 8 EA |
| **Bid Price** | **1645.00** | **1645.00** | **1675.00** | **1645.00** | **1645.00** | |
| Bid Amount | $13,160.00 | $13,160.00 | $13,400.00 | $13,160.00 | $13,160.00 | |
| 0840 902-99.03 | MISC. COAX VIDEO CABLE | | | | | 1,170 LF |
| **Bid Price** | **1.25** | **1.25** | **1.50** | **1.25** | **1.25** | |
| Bid Amount | $1,462.50 | $1,462.50 | $1,755.00 | $1,462.50 | $1,462.50 | |
| 0850 902-99.03 | MISC. FIBER OPTIC CABLE, 24-STRAND, SINGLE MOD E | | | | | 607 LF |
| **Bid Price** | **30.00** | **30.00** | **30.00** | **30.00** | **30.00** | |
| Bid Amount | $18,210.00 | $18,210.00 | $18,210.00 | $18,210.00 | $18,210.00 | |
| **SECTION TOTALS** | **$156,045.50** | **$156,045.50** | **$162,892.50** | **$156,045.50** | **$156,045.50** | |

## Section 0004: SIGNING ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 0860 903-50.68 | SIGNAL SIGN, TYPE SHR2L-1 | | | | | 21 SQFT |
| **Bid Price** | **18.00** | **18.00** | **20.00** | **18.00** | **18.00** | |
| Bid Amount | $378.00 | $378.00 | $420.00 | $378.00 | $378.00 | |
| 0870 903-50.69 | TYPE SHR4L-1 SIGN | | | | | 28 SQFT |
| **Bid Price** | **235.04** | **235.04** | **240.00** | **235.04** | **78.00** | |
| Bid Amount | $6,581.12 | $6,581.12 | $6,720.00 | $6,581.12 | $2,184.00 | |
| 0880 903-99.01 | MISC. I-670 SIGN REPLACEMENT | | | | | LUMP SUM |
| **Lump Sum** | **$19,783.80** | **$27,783.80** | **$20,000.00** | **$19,783.80** | **$397,650.00** | |
| 0890 903-99.01 | MISC. RELOCATION OF SIGN TRUSS | | | | | LUMP SUM |
| **Lump Sum** | **$36,467.50** | **$55,000.00** | **$37,000.00** | **$36,467.50** | **$168,420.00** | |
| **SECTION TOTALS** | **$63,210.42** | **$89,742.92** | **$64,140.00** | **$63,210.42** | **$568,632.00** | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| **Section 0005: ITS ITEMS - J4S3225** | | | | | | |
| 0910 910-52.00 CONDUIT, 2 IN., RIGID, IN TRENCH | | | | | | 130 LF |
| **Bid Price** | **21.00** | **21.00** | **21.00** | **21.00** | **21.00** | |
| Bid Amount | $2,730.00 | $2,730.00 | $2,730.00 | $2,730.00 | $2,730.00 | |
| 0920 910-83.54 FIBER OPTIC CABLE, 48-STRAND, SINGLE MODE | | | | | | 1,314 LF |
| **Bid Price** | **5.70** | **5.70** | **6.00** | **5.70** | **5.70** | |
| Bid Amount | $7,489.80 | $7,489.80 | $7,884.00 | $7,489.80 | $7,489.80 | |
| 0930 910-99.02 MISC. KC SCOUT FIBER SPLICE VAULTS | | | | | | 2 EA |
| **Bid Price** | **3360.00** | **3360.00** | **3400.00** | **3360.00** | **3360.00** | |
| Bid Amount | $6,720.00 | $6,720.00 | $6,800.00 | $6,720.00 | $6,720.00 | |
| 0940 910-99.02 MISC. KC SCOUT FIBER SPLICES | | | | | | 192 EA |
| **Bid Price** | **82.00** | **82.00** | **85.00** | **82.00** | **82.00** | |
| Bid Amount | $15,744.00 | $15,744.00 | $16,320.00 | $15,744.00 | $15,744.00 | |
| **SECTION TOTALS** | **$32,683.80** | **$32,683.80** | **$33,734.00** | **$32,683.80** | **$32,683.80** | |
| **Section 0006: BRIDGE A8527 ITEMS - J4S3225** | | | | | | |
| 0950 206-10.00 CLASS 1 EXCAVATION | | | | | | 380 CUYD |
| **Bid Price** | **46.07** | **7.50** | **55.00** | **109.00** | **158.00** | |
| Bid Amount | $17,506.60 | $2,850.00 | $20,900.00 | $41,420.00 | $60,040.00 | |
| 0960 503-10.11A BRIDGE APPROACH SLAB (MINOR ROAD) | | | | | | 130 SQYD |
| **Bid Price** | **208.10** | **209.00** | **208.10** | **176.00** | **268.00** | |
| Bid Amount | $27,053.00 | $27,170.00 | $27,053.00 | $22,880.00 | $34,840.00 | |
| 0970 607-10.60 PEDESTRIAN FENCE (STRUCTURES) | | | | | | 274 LF |
| **Bid Price** | **118.70** | **118.70** | **120.00** | **118.70** | **148.00** | |
| Bid Amount | $32,523.80 | $32,523.80 | $32,880.00 | $32,523.80 | $40,552.00 | |
| 0980 701-11.05 DRILLED SHAFTS (3 FT. 6 IN. DIA.) | | | | | | 430.60 LF |
| **Bid Price** | **390.54** | **450.00** | **705.00** | **900.00** | **1208.00** | |
| Bid Amount | $168,166.52 | $193,770.00 | $303,573.00 | $387,540.00 | $520,164.80 | |
| 0990 701-11.06 DRILLED SHAFTS (4 FT. 0 IN. DIA.) | | | | | | 69.80 LF |
| **Bid Price** | **517.25** | **600.00** | **1020.00** | **1000.00** | **1024.00** | |
| Bid Amount | $36,104.05 | $41,880.00 | $71,196.00 | $69,800.00 | $71,475.20 | |
| 1000 701-12.04 ROCK SOCKETS (3 FT 0 IN. DIA.) | | | | | | 112 LF |
| **Bid Price** | **435.54** | **650.00** | **565.00** | **880.00** | **1176.00** | |
| Bid Amount | $48,780.48 | $72,800.00 | $63,280.00 | $98,560.00 | $131,712.00 | |
| 1010 701-12.05 ROCK SOCKETS (3 FT 6 IN. DIA.) | | | | | | 60 LF |
| **Bid Price** | **567.25** | **650.00** | **815.00** | **900.00** | **1116.00** | |
| Bid Amount | $34,035.00 | $39,000.00 | $48,900.00 | $54,000.00 | $66,960.00 | |
| 1020 701-14.00 FOUNDATION INSPECTION HOLES | | | | | | 382 LF |
| **Bid Price** | **90.00** | **95.00** | **90.00** | **100.00** | **120.00** | |
| Bid Amount | $34,380.00 | $36,290.00 | $34,380.00 | $38,200.00 | $45,840.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 1030 | 701-16.00 | SONIC LOGGING TESTING | | | | 21 EA |
| **Bid Price** | **275.00** | **275.00** | **275.00** | **2200.00** | **2500.00** | |
| Bid Amount | $5,775.00 | $5,775.00 | $5,775.00 | $46,200.00 | $52,500.00 | |
| 1040 | 703-40.01 | CLASS B-1 CONCRETE | | | | 224.30 CUYD |
| **Bid Price** | **687.66** | **825.00** | **640.00** | **912.00** | **1890.00** | |
| Bid Amount | $154,242.14 | $185,047.50 | $143,552.00 | $204,561.60 | $423,927.00 | |
| 1050 | 703-42.26 | REINFORCED CONCRETE SLAB OVERLAY | | | | 1,526 SQYD |
| **Bid Price** | **157.41** | **200.00** | **215.00** | **230.00** | **610.00** | |
| Bid Amount | $240,207.66 | $305,200.00 | $328,090.00 | $350,980.00 | $930,860.00 | |
| 1060 | 703-44.30 | SIDEWALK (BRIDGES) | | | | 3,997 SQFT |
| **Bid Price** | **14.45** | **16.00** | **18.00** | **27.00** | **90.00** | |
| Bid Amount | $57,756.65 | $63,952.00 | $71,946.00 | $107,919.00 | $359,730.00 | |
| 1070 | 703-99.03 | MISC. 32" OUTSIDE BARRIER | | | | 137 LF |
| **Bid Price** | **139.39** | **235.00** | **180.00** | **130.00** | **1500.00** | |
| Bid Amount | $19,096.43 | $32,195.00 | $24,660.00 | $17,810.00 | $205,500.00 | |
| 1080 | 703-99.03 | MISC. 36" OUTSIDE BARRIER | | | | 43 LF |
| **Bid Price** | **225.68** | **365.00** | **290.00** | **150.00** | **1650.00** | |
| Bid Amount | $9,704.24 | $15,695.00 | $12,470.00 | $6,450.00 | $70,950.00 | |
| 1090 | 703-99.03 | MISC. INSIDE BARRIER | | | | 148 LF |
| **Bid Price** | **134.42** | **320.00** | **185.00** | **145.00** | **1875.00** | |
| Bid Amount | $19,894.16 | $47,360.00 | $27,380.00 | $21,460.00 | $277,500.00 | |
| 1100 | 705-99.02 | MISC. L SHAPED BENCH AND BARRIER WALL | | | | 2 EA |
| **Bid Price** | **4164.61** | **9000.00** | **3000.00** | **2500.00** | **9500.00** | |
| Bid Amount | $8,329.22 | $18,000.00 | $6,000.00 | $5,000.00 | $19,000.00 | |
| 1110 | 705-99.03 | MISC. 24 IN., PRESTRESSED CONCRETE ADJACENT BO X BEAM | | | | 3,748 LF |
| **Bid Price** | **234.55** | **240.00** | **248.00** | **300.00** | **700.00** | |
| Bid Amount | $879,093.40 | $899,520.00 | $929,504.00 | $1,124,400.00 | $2,623,600.00 | |
| 1120 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | 123,010 LB |
| **Bid Price** | **0.98** | **1.30** | **1.35** | **2.00** | **2.50** | |
| Bid Amount | $120,549.80 | $159,913.00 | $166,063.50 | $246,020.00 | $307,525.00 | |
| 1130 | 707-99.01 | MISC. CONDUIT SYSTEM ON STRUCTURE (UTILITIES a nd ITS) | | | | LUMP SUM |
| **Lump Sum** | **$26,350.00** | **$26,350.00** | **$50,000.00** | **$26,350.00** | **$26,350.00** | |
| 1140 | 707-99.01 | MISC. CONDUIT SYSTEM ON STRUCTURE (KCMO SIGNAL S and FENCE LIGHTING) | | | | LUMP SUM |
| **Lump Sum** | **$36,765.00** | **$36,765.00** | **$60,000.00** | **$36,765.00** | **$36,765.00** | |
| 1150 | 710-10.00 | REINFORCING STEEL (EPOXY COATED) | | | | 8,510 LB |
| **Bid Price** | **1.04** | **1.45** | **1.55** | **2.50** | **2.50** | |
| Bid Amount | $8,850.40 | $12,339.50 | $13,190.50 | $21,275.00 | $21,275.00 | |
| 1160 | 711-02.00 | PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY) | | | | LUMP SUM |
| **Lump Sum** | **$9,705.00** | **$9,705.00** | **$9,705.00** | **$9,705.00** | **$45,000.00** | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 1170 712-99.02 | MISC. KCMO FENCING EMBEDDED ANCHORAGES | | | | | 34 EA |
| **Bid Price** | **122.47** | **73.14** | **75.00** | **120.00** | **850.00** | |
| Bid Amount | $4,163.98 | $2,486.76 | $2,550.00 | $4,080.00 | $28,900.00 | |
| 1180 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | **3665.53** | **3200.00** | **4500.00** | **2800.00** | **4480.00** | |
| Bid Amount | $7,331.06 | $6,400.00 | $9,000.00 | $5,600.00 | $8,960.00 | |
| 1190 716-10.02 | LAMINATED NEOPRENE BEARING PAD | | | | | 104 EA |
| **Bid Price** | **172.55** | **200.00** | **225.00** | **350.00** | **514.00** | |
| Bid Amount | $17,945.20 | $20,800.00 | $23,400.00 | $36,400.00 | $53,456.00 | |
| **SECTION TOTALS** | **$2,024,308.79** | **$2,293,787.56** | **$2,485,448.00** | **$3,015,899.40** | **$6,463,382.00** | |

## Section 0007: BRIDGE A820R ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 1200 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$28,698.24** | **$21,000.00** | **$18,000.00** | **$40,000.00** | **$145,310.00** | |
| 1210 216-99.01 | MISC. PARTIAL REMOVAL OF BRIDGES (A-820) | | | | | LUMP SUM |
| **Lump Sum** | **$149,244.58** | **$220,000.00** | **$22,000.00** | **$220,000.00** | **$274,000.00** | |
| 1220 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 44.40 CUYD |
| **Bid Price** | **1377.38** | **1050.00** | **1050.00** | **930.00** | **1574.00** | |
| Bid Amount | $61,155.67 | $46,620.00 | $46,620.00 | $41,292.00 | $69,885.60 | |
| 1230 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | | 285 SQFT |
| **Bid Price** | **150.00** | **135.00** | **130.00** | **150.00** | **312.00** | |
| Bid Amount | $42,750.00 | $38,475.00 | $37,050.00 | $42,750.00 | $88,920.00 | |
| 1240 704-01.10 | EPOXY PRESSURE INJECTING | | | | | 75 LF |
| **Bid Price** | **54.90** | **85.00** | **125.00** | **80.00** | **824.00** | |
| Bid Amount | $4,117.50 | $6,375.00 | $9,375.00 | $6,000.00 | $61,800.00 | |
| 1250 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 2,801 SQFT |
| **Bid Price** | **4.14** | **4.40** | **4.40** | **4.40** | **15.00** | |
| Bid Amount | $11,596.14 | $12,324.40 | $12,324.40 | $12,324.40 | $42,015.00 | |
| 1260 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 10,040 LB |
| **Bid Price** | **1.53** | **1.30** | **1.40** | **2.00** | **2.50** | |
| Bid Amount | $15,361.20 | $13,052.00 | $14,056.00 | $20,080.00 | $25,100.00 | |
| 1270 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | | 33 CUYD |
| **Bid Price** | **168.14** | **60.00** | **90.00** | **40.00** | **210.00** | |
| Bid Amount | $5,548.62 | $1,980.00 | $2,970.00 | $1,320.00 | $6,930.00 | |
| **SECTION TOTALS** | **$318,471.95** | **$359,826.40** | **$162,395.40** | **$383,766.40** | **$713,960.60** | |

## Section 0008: WALL A820-1R ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 1280 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$5,714.79** | **$3,325.00** | **$14,000.00** | **$20,000.00** | **$87,560.00** | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 1290 607-10.60 | PEDESTRIAN FENCE (STRUCTURES) | | | | | 7 LF |
| **Bid Price** | **118.70** | **118.70** | **120.00** | **118.70** | **150.00** | |
| Bid Amount | $830.90 | $830.90 | $840.00 | $830.90 | $1,050.00 | |
| 1300 703-20.09 | CLASS B CONCRETE (RETAINING WALLS) | | | | | 5.10 CUYD |
| **Bid Price** | **2389.15** | **2700.00** | **2750.00** | **2000.00** | **2026.00** | |
| Bid Amount | $12,184.67 | $13,770.00 | $14,025.00 | $10,200.00 | $10,332.60 | |
| 1310 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 657 SQFT |
| **Bid Price** | **3.83** | **4.40** | **4.40** | **4.40** | **15.00** | |
| Bid Amount | $2,516.31 | $2,890.80 | $2,890.80 | $2,890.80 | $9,855.00 | |
| 1320 706-10.40 | REINFORCING STEEL (RETAINING WALL) | | | | | 1,020 LB |
| **Bid Price** | **2.07** | **2.32** | **1.40** | **2.00** | **2.50** | |
| Bid Amount | $2,111.40 | $2,366.40 | $1,428.00 | $2,040.00 | $2,550.00 | |
| 1330 712-99.02 | MISC. KCMO FENCING EMBEDDED ANCHORAGES | | | | | 2 EA |
| **Bid Price** | **122.74** | **73.14** | **75.00** | **120.00** | **850.00** | |
| Bid Amount | $245.48 | $146.28 | $150.00 | $240.00 | $1,700.00 | |
| 1340 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | | 2 CUYD |
| **Bid Price** | **168.35** | **105.00** | **150.00** | **40.00** | **210.00** | |
| Bid Amount | $336.70 | $210.00 | $300.00 | $80.00 | $420.00 | |
| **SECTION TOTALS** | **$23,940.25** | **$23,539.38** | **$33,633.80** | **$36,281.70** | **$113,467.60** | |

## Section 0009: WALL A820-2R ITEMS - J4S3225

| | | | | | | |
|---|---|---|---|---|---|---|
| 1350 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$5,735.09** | **$5,050.00** | **$14,500.00** | **$30,000.00** | **$65,470.00** | |
| 1360 607-10.60 | PEDESTRIAN FENCE (STRUCTURES) | | | | | 16 LF |
| **Bid Price** | **118.70** | **118.70** | **120.00** | **118.70** | **150.00** | |
| Bid Amount | $1,899.20 | $1,899.20 | $1,920.00 | $1,899.20 | $2,400.00 | |
| 1370 703-20.09 | CLASS B CONCRETE (RETAINING WALLS) | | | | | 7.70 CUYD |
| **Bid Price** | **1838.24** | **2700.00** | **1975.00** | **1900.00** | **2026.00** | |
| Bid Amount | $14,154.45 | $20,790.00 | $15,207.50 | $14,630.00 | $15,600.20 | |
| 1380 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 588 SQFT |
| **Bid Price** | **4.15** | **4.40** | **4.40** | **4.40** | **15.00** | |
| Bid Amount | $2,440.20 | $2,587.20 | $2,587.20 | $2,587.20 | $8,820.00 | |
| 1390 706-10.40 | REINFORCING STEEL (RETAINING WALL) | | | | | 1,430 LB |
| **Bid Price** | **2.07** | **1.80** | **1.40** | **2.00** | **2.50** | |
| Bid Amount | $2,960.10 | $2,574.00 | $2,002.00 | $2,860.00 | $3,575.00 | |
| 1400 712-99.02 | MISC. KCMO FENCING EMBEDDED ANCHORAGES | | | | | 3 EA |
| **Bid Price** | **122.49** | **73.14** | **75.00** | **120.00** | **850.00** | |
| Bid Amount | $367.47 | $219.42 | $225.00 | $360.00 | $2,550.00 | |
| 1410 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | | 6 CUYD |
| **Bid Price** | **168.13** | **84.00** | **150.00** | **40.00** | **210.00** | |
| Bid Amount | $1,008.78 | $504.00 | $900.00 | $240.00 | $1,260.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

MoDOT

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| **Section 0010: WALL A820-3R ITEMS - J4S3225** | | | | | | |
| 1420 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$8,454.56** | **$7,600.00** | **$6,500.00** | **$28,000.00** | **$79,360.00** | |
| 1430 607-10.60 | PEDESTRIAN FENCE (STRUCTURES) | | | | | 27 LF |
| **Bid Price** | **118.70** | **118.70** | **120.00** | **118.70** | **150.00** | |
| Bid Amount | $3,204.90 | $3,204.90 | $3,240.00 | $3,204.90 | $4,050.00 | |
| 1440 703-20.09 | CLASS B CONCRETE (RETAINING WALLS) | | | | | 9.40 CUYD |
| **Bid Price** | **1822.08** | **2500.00** | **2950.00** | **1850.00** | **2026.00** | |
| Bid Amount | $17,127.55 | $23,500.00 | $27,730.00 | $17,390.00 | $19,044.40 | |
| 1450 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | | 5 SQFT |
| **Bid Price** | **200.00** | **425.00** | **450.00** | **150.00** | **312.00** | |
| Bid Amount | $1,000.00 | $2,125.00 | $2,250.00 | $750.00 | $1,560.00 | |
| 1460 704-01.10 | EPOXY PRESSURE INJECTING | | | | | 18 LF |
| **Bid Price** | **53.99** | **125.00** | **125.00** | **80.00** | **824.00** | |
| Bid Amount | $971.82 | $2,250.00 | $2,250.00 | $1,440.00 | $14,832.00 | |
| 1470 704-01.13 | CLEAN AND EPOXY SEAL | | | | | 529 SQFT |
| **Bid Price** | **4.46** | **4.40** | **4.40** | **4.40** | **15.00** | |
| Bid Amount | $2,359.34 | $2,327.60 | $2,327.60 | $2,327.60 | $7,935.00 | |
| 1480 706-10.40 | REINFORCING STEEL (RETAINING WALL) | | | | | 1,570 LB |
| **Bid Price** | **2.07** | **1.70** | **1.40** | **2.00** | **2.50** | |
| Bid Amount | $3,249.90 | $2,669.00 | $2,198.00 | $3,140.00 | $3,925.00 | |
| 1490 712-99.02 | MISC. KCMO FENCING EMBEDDED ANCHORAGES | | | | | 4 EA |
| **Bid Price** | **122.36** | **73.14** | **75.00** | **120.00** | **850.00** | |
| Bid Amount | $489.44 | $292.56 | $300.00 | $480.00 | $3,400.00 | |
| 1500 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | | 2 CUYD |
| **Bid Price** | **168.35** | **84.00** | **150.00** | **40.00** | **210.00** | |
| Bid Amount | $336.70 | $168.00 | $300.00 | $80.00 | $420.00 | |
| **SECTION TOTALS** | **$37,194.21** | **$44,137.06** | **$47,095.60** | **$56,812.50** | **$134,526.40** | |
| **Section 0011: WALL A820-4R ITEMS - J4S3225** | | | | | | |
| 1510 216-35.02 | PARTIAL REMOVAL OF SUBSTRUCTURE CONCRETE | | | | | LUMP SUM |
| **Lump Sum** | **$5,378.53** | **$3,650.00** | **$6,500.00** | **$20,000.00** | **$48,370.00** | |
| 1520 607-10.60 | PEDESTRIAN FENCE (STRUCTURES) | | | | | 7 LF |
| **Bid Price** | **118.70** | **118.70** | **120.00** | **118.70** | **150.00** | |
| Bid Amount | $830.90 | $830.90 | $840.00 | $830.90 | $1,050.00 | |
| 1530 703-20.09 | CLASS B CONCRETE (RETAINING WALLS) | | | | | 4.50 CUYD |
| **Bid Price** | **2473.75** | **2700.00** | **2900.00** | **2000.00** | **2026.00** | |
| Bid Amount | $11,131.88 | $12,150.00 | $13,050.00 | $9,000.00 | $9,117.00 | |
| 1540 704-01.02 | SUBSTRUCTURE REPAIR (UNFORMED) | | | | | 4 SQFT |
| **Bid Price** | **200.00** | **425.00** | **550.00** | **150.00** | **312.00** | |
| Bid Amount | $800.00 | $1,700.00 | $2,200.00 | $600.00 | $1,248.00 | |

CERTIFIED BY DESIGN Eric E Schweter STATE DESIGN ENGINEER

CONTRACT ID: 160809-C01
LETTING DATE: 08/09/16

# BID TABULATION

| Call No: C01 | Clarkson Construction Company<br>Low Bid | L. G. Barcus and Sons, Inc.<br>2nd Low | Pyramid Contractors, Inc.<br>3rd Low | Lehman Construction, LLC<br>4th Low | Structural Assurance, LLC<br>5th Low | |
|---|---|---|---|---|---|---|
| 1550 | 704-01.13 | CLEAN AND EPOXY SEAL | | | | 491 SQFT |
| **Bid Price** | **4.04** | **4.40** | **4.40** | **4.40** | **15.00** | |
| Bid Amount | $1,983.64 | $2,160.40 | $2,160.40 | $2,160.40 | $7,365.00 | |
| 1560 | 706-10.40 | REINFORCING STEEL (RETAINING WALL) | | | | 1,120 LB |
| **Bid Price** | **2.07** | **2.17** | **1.40** | **2.00** | **2.50** | |
| Bid Amount | $2,318.40 | $2,430.40 | $1,568.00 | $2,240.00 | $2,800.00 | |
| 1570 | 712-99.02 | MISC. KCMO FENCING EMBEDDED ANCHORAGES | | | | 2 EA |
| **Bid Price** | **122.74** | **73.14** | **75.00** | **120.00** | **850.00** | |
| Bid Amount | $245.48 | $146.28 | $150.00 | $240.00 | $1,700.00 | |
| 1580 | 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | 1 CUYD |
| **Bid Price** | **167.39** | **105.00** | **200.00** | **40.00** | **210.00** | |
| Bid Amount | $167.39 | $105.00 | $200.00 | $40.00 | $210.00 | |
| **SECTION TOTALS** | **$22,856.22** | **$23,172.98** | **$26,668.40** | **$35,111.30** | **$71,860.00** | |

## Contract Totals - 160809-C01

| | | | | | |
|---|---|---|---|---|---|
| | **$3,459,811.55** | **$3,699,196.27** | **$3,951,845.40** | **$4,590,173.62** | **$11,496,362.25** |