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BIDDER CHECKLIST
FINAL CHECKLIST BEFORE SUBMITTING BID

1. Submit completed Contractor Questionnaire and/or Contractor 
Prequalification Questionnaire with attachments not later than seven (7) days 
prior to the date and hour of the bid opening. See Secs 101-103 of the 
Missouri Standard Specifications for Highway Construction, and Rule 7 CSR 
10-15.010, "Prequalifications to Bid of Certain Contractors". Questionnaire 
and Contact information are provided on MoDOT's website.

2. All bids shall be submitted electronically using "Bid Express Secure 
Internet Bidding" at www.bidx.com. Any paper bid submitted will be considered 
irregular per section 102.8 of the Missouri Standard Specifications for 
Highway Construction.

3. Please read all items in the bidding document carefully. The EBSX files 
from MoDOT's website may be used for the itemized bid.

4. If submitted in the name of a firm or corporation, the legal name of the 
firm or corporation should appear in the space designated, and be signed for 
by one or more persons legally qualified to execute papers in the name of said 
firm or corporation.

5. The bidder shall submit a Bid Guaranty meeting the requirements of Sec 102 
of the Missouri Standard Specifications for Highway Construction. If 
submitting a project specific or annual bid bond, bidders must use the MoDOT 
provided bid bond forms. The project specific bond form is included in the 
request for bid. The project specific and annual bid bond forms are also 
available on MoDOT's website. Annual bid bonds shall be executed by June 15th 
of each year.

6. Submit the Subcontractor Disclosure Form in accordance with the bidding 
documents. For bids of more than $2,000,000, each bidder shall submit with 
each bid a disclosure of the subcontracts that have a subcontract value that 
is equal or greater than twenty percent of the total project bid or 
subcontracts that are greater than or equal to $2,000,000. If that information 
is not available at the time of bid the bidder shall submit the "Subcontractor 
Disclosure Form" pages with MoDOT on or before 4:00 p.m. of the third business 
day after the bid opening date.

7. Submit the DBE Identification Submittal in accordance with the bidding 
documents for Federal Projects Only.

8. Alternate Pavements; to exercise this option, separate pay items, 
descriptions and quantities are included in the itemized proposal for each of 
the two alternates. The bidder shall bid only one of the two alternates and 
leave the contract unit price column blank for any pay item listed for the 
other alternate.

9. When submitting a bid, your bid will still come through with "red" folders. 
You should make sure that it is not the Schedule of Items folder or the 
Signature and Identity of Bidder folder. Click on the yellow checkmark (Check 
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Bid)at the top and it will list any errors in the bid. To view itemized 
folders, click the Tree View. This will show the status of the individual 
folders.

************************************************************************
Below is a list of common mistakes made by bidders leading to non-
responsive bids. Please refer to the Standard Specifications for the
appropriate procedures for completing and submitting a bid.

a) Submitting a paper bid for a project
b) Using a different bid bond form than the one provided
c) Improper use of the Maximum Monetary Value Award Provision

-only used if bidding more than one project and should be
in only one bid proposal

d) Not obtaining a digital ID in advance of the letting
(obtaining a digital ID may take 5 business days)

************************************************************************

All questions concerning the bid document preparation shall be directed to the 
Central Office - Design Division at (573) 751-2876. Project specific questions 
shall be directed to the project contact listed in the Job Special Provisions.
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NOTICE TO CONTRACTORS

Electronic bids submitted through the Bid Express website for the proposed 
work will be received by the Missouri Highways and Transportation Commission 
until 11:00 o'clock a.m. (prevailing local time) on 10/19/2018.

Bid bonds will be received at the office of the Secretary to the Commission in 
the Missouri Department of Transportation Central Office Building, 105 West 
Capitol Avenue, Jefferson City, Missouri; delivered by US Mail should be 
mailed to: Missouri Highways and Transportation Commission, Attention: State 
Design Engineer/Bid Bond, P.O. Box 270, Jefferson City, MO 65102 or delivered 
by parcel delivery services, (such as UPS, Fed Ex, DHL, etc.) should be 
shipped to Missouri Highways and Transportation Commission, Attention: State 
Design Engineer/Bid Bond, 105 West Capitol Avenue, Jefferson City, MO 65102.

(1) PROPOSED WORK: The proposed work, hereinafter called the work, includes:

****(1): Job J5P3258 Route 87 HOWARD County. Resurface
from Glasgow to Route 40, the total length of improvement
being 20.19 miles.

If more than one Job Number is listed for this call, then combination bids
will be required on the Jobs listed above.

(2) COMPLIANCE WITH CONTRACT PROVISIONS: The bidder, having examined and being 
familiar with the local conditions affecting the work, and with the contract, 
contract documents, including the Missouri Highways and Transportation 
Commission's "Missouri Standard Specifications for Highway Construction, 
2018," and "Missouri Standard Plans for Highway Construction, 2018", their 
revisions, and the request for bid, including appendices, the special 
provisions and plans, hereby proposes to furnish all labor, materials, 
equipment, services, etc., required for the performance and completion of the 
work. All references are to the Missouri Standard Specifications for Highway 
Construction, as revised, unless otherwise noted. All questions concerning the 
bid document preparation shall be directed to the Central Office - Design 
Division at (573) 751-2876.

(3) PERIOD OF PERFORMANCE: If the bid is accepted, the bidder shall 
continuously and diligently prosecute the work in such order and manner as 
will ensure the completion of the work within the time specified in the Job 
Special Provisions in accordance with Sec 108.

(4) LIQUIDATED DAMAGES: The bidder agrees that, should the bidder fail to 
complete the work in the time specified or such additional time as may be 
allowed by the engineer under the contract, the amount of liquidated damages 
as specified in the Job Special Provisions to be recovered in accordance with 
Sec 108.

(5) ITEMIZED BID: The bidder should complete the following section in 
accordance with Sec 102.7. The bidder proposes to furnish all labor, 
materials, equipment, services, etc. required for the performance and 
completion of the work, as follows:
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Line Number Item Number Quantity Unit Unit Price Extension Price

Section 0001
Roadway Items - J5P3258

0010 2022010 1 LS
REMOVAL OF IMPROVEMENTS 

0020 2063000 553.000 CUYD
CLASS 3 EXCAVATION 

0030 2079909 2067.100 STA
MISC. MODIFIED LINEAR GRADING, CLASS 2

0040 2149910 4475.200 TONS
MISC. FURNISHING AND PLACING ROCK FILL

0050 2153000 13.000 100F
SHAPING SLOPES, CLASS III 

0060 3039905 588.200 SQYD
MISC. FURNISHING AND PLACING 12 IN. ROCK BASE

0070 3105002 396.000 TONS
GRAVEL (A) OR CRUSHED STONE (B) 

0080 4013010 17408.700 TONS
BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING) 

0090 4019905 588.200 SQYD
MISC. FULL DEPTH OPTIONAL PAVEMENT - 7.5 IN. BITUMINOUS OR 7 IN. PCCP

0100 4020520 21242.200 TONS
BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) 

0110 4071005 23193.000 GAL
TACK COAT 

0120 4099905 29519.100 SQYD
MISC. SURFACE SEALING TREATMENT

0130 6097000 21.000 CUYD
ROCK LINING 

0140 6117000A 114.000 CUYD
GABIONS 

0150 6123000A 2.000 EA
TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) 

0160 6161005 3530.000 SQFT
CONSTRUCTION SIGNS 

0170 6161008 4.000 EA
ADVANCED WARNING RAIL SYSTEM 

0180 6161009 20.000 EA
FLAG ASSEMBLY 

0190 6161025 200.000 EA
CHANNELIZER (TRIM LINE) 

0200 6161031 6.000 EA
TYPE III MOVEABLE BARRICADE WITH LIGHT 

0210 6161040 2.000 EA
FLASHING ARROW PANEL 

0220 6161098A 4.000 EA
CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CONTRACTOR FURNISHED, CONTRACTOR
RETAINED 

0230 6162004 4.000 EA
TEMPORARY SHORT-TERM RUMBLE STRIPS 
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0240 6181000 1 LS
MOBILIZATION 

0250 6189902 4.000 EA $600.00000 $2,400.00
MISC. ADDITIONAL MOBILIZATION FOR SEEDING 

0260 6200015 56.000 LF
PREFORMED THERMOPLASTIC PAVEMENT MARKING, 24 IN. WHITE 

0270 6200033 2.000 EA
PREFORMED THERMOPLASTIC PAVEMENT MARKING, R/R CROSSING MARKER 

0280 6206000C 209914.000 LF
4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS 

0290 6206001C 198021.000 LF
4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS 

0300 6221001 5712.000 SQYD
COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) 

0310 6224010 1544.000 SQYD
MODIFIED COLDMILLING (DEPTH TRANSITIONS) 

0320 6261000A 1641.200 STA
BITUMINOUS SHOULDER RUMBLE STRIP 

0330 6269909 1015.600 STA
MISC. 6 IN. CENTERLINE RUMBLE STRIP

0340 6274000 1 LS
CONTRACTOR FURNISHED SURVEYING AND STAKING 

0350 7250318A 131.000 LF
18 IN. PIPE GROUP B 

0360 7250324A 134.000 LF
24 IN. PIPE GROUP B 

0370 7250330A 46.000 LF
30 IN. PIPE GROUP B 

0380 7250336A 60.000 LF
36 IN. PIPE GROUP B 

0390 7320018A 4.000 EA
18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION 

0400 7320024A 4.000 EA
24 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION 

0410 7320030A 2.000 EA
30 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION 

0420 7320036A 2.000 EA
36 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION 

0430 8051000A 19.900 ACRE
SEEDING - COOL SEASON MIXTURES 

0440 8061004 199.100 CUYD
SEDIMENT TRAP ROCK 

0450 8061005 5974.000 LF
ROCK DITCH CHECK 

0460 8061006 398.000 LF
ALTERNATE DITCH CHECK 

0470 8061016 717.000 CUYD
SEDIMENT REMOVAL 

0480 8061019 19913.000 LF
SILT FENCE 

0490 8069928 69.000 WK
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MISC. WATER POLLUTION CONTROL MANAGER

Section 0001 Total $2,400.00

Section 0002
Guardrail/Guard Cable Items - J5P3258

0500 6061060 1300.000 LF
MGS GUARDRAIL 

0510 6061069 17.000 EA
MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) 

0520 6063014 19.000 EA
TYPE A CRASHWORTHY END TERMINAL (MASH) 

Section 0002 Total

Section 0003
Signing Items - J5P3258

0530 9031010 0.800 CUYD
CONCRETE FOOTINGS, EMBEDDED 

0540 9031241 9.000 EA
BREAKAWAY ASSEMBLY (PERFORATED SQUARE STEEL TUBE) 

0550 9031280 108.000 LF
2.5 IN. PSST POST - 12 GA. 

0560 9031281 27.000 LF
POST ANCHOR FOR 2.5 IN. PSST - 7 GA. 

0570 9035004A 27.000 SQFT
SH-FLAT SHEET 

0580 9039901 1 LS
MISC. ADJUST EXIST. SIGNS

Section 0003 Total

Item Total $2,400.00
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DBE CERTIFICATION

(6) Trainees: (Applies to Federal Projects only) The number of trainee hours 
provided under this contract will be 0 slots at 1000 hours per slot or 0
hours.

(7) Bidder's Certificaton for DBE Program and Contract Goal

(Applies to Federal Projects only.)

(A) DBE Contract Goal: By submitting this bid, the bidder certifies that 
the bidder is familiar with the DBE Program Requirements in the General 
Provisions. The contract goal for the amount of work to be awarded is 8.00 % 
of the total federal project price. The bidder shall also complete the DBE 
Identification Submittal form in accordance with the General Provisions. This 
form is available on MoDOT's Website, www.modot.org on the Bid Opening Info 
page of the Contractor Resources site.

(B) DBE Participation: The bidder certifies that it will utilize DBE's as 
follows:

% OF TOTAL FEDERAL CONTRACT

NOTE: Bidder must fill in the above blank. If no percentage is specified, 
the bidder certifies that it agrees to and will comply with the contract goal. 
If a percentage below the contract goal is specified, then the bidder must 
submit complete documentation of good faith efforts to meet the DBE contract 
goal, immediately below.

The DBE Identification Submittal form will be submitted via 

(C) Certification of Good Faith Efforts to Obtain DBE Participation: By 
submitting its signed bid, the bidder certifies under penalty of perjury and 
other provisions of law, that the bidder took each of the following steps to 
try to obtain sufficient DBE participation to achieve the Commission's 
proposed DBE Contract Goal:
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CONTRACT PROVISIONS

(8a) ACCEPTANCE OF PROVISION FOR PRICE ADJUSTMENT FOR FUEL: Bidders have the 
option to accept the provision for Price Adjustment for Fuel in accordance 
with Sec. 109.14. The bidder must select "Yes" for those items of work in 
which they choose to accept the provision. No price adjustments will be made, 
due to fuel price changes, for bidders who do not accept this provision. This 
provision does not apply to Seal Coat.

EXCAVATION PRODUCTION

ASPHALT PAVING PRODUCTION AND HAULING

CONCRETE PAVING PRODUCTION AND HAULING

AGGREGATE BASE HAULING

(8b) ACCEPTANCE FOR PROVISION FOR ASPHALT CEMENT PRICE INDEX, SEAL COAT PRICE 
INDEX, ASPHALT UNDERSEAL PRICE INDEX, OR POLYMER MODIFIED EMULSION MEMBRANE 
PRICE INDEX: Bidders have the option to accept the provision for Asphalt 
Cement Price Index, Seal Coat Price Index, Asphalt Underseal Price Index, and/
or Polymer Modified Emulsion Membrane Price Index (when used in conjunction 
with an Ultrathin Bonded Asphalt Wearing Surface treatment) in accordance with 
the General Provisions. The bidder must mark each box below if they choose to 
accept the provision. No price adjustments will be made, due to asphalt price 
changes, for bidders who do not accept this provision.

ASPHALT CEMENT

SEAL COAT

ASPHALT UNDERSEAL

POLYMER MODIFID EMULSION MEMBRANE (UBAWS)

(9) MAXIMUM MONETARY VALUE OF AWARDS ACCEPTED THIS BID OPENING: Bidders have 
the option to specify the maximum monetary value of awards that they will 
accept for the total of all bids they have submitted in the bid opening, Sec 
102.7.2. If the bidder is submitting only one bid, or if the bidder does not 
want to specify a maximum monetary value for submitted bids, this section 
should not be completed. If a submitted bid upon correction exceeds the 
indicated maximum monetary amount, the bid may be declared non-responsive. If 
a bidder's submitted bids show different values for the maximum monetary 
value, the lowest value will govern.

MAXIMUM MONETARY VALUE OF AWARDS ACCEPTED THIS BID OPENING
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$

(Note: this amount should be entered in only one of the bids for this bid 
opening)

(10) COMBINATION BIDS: (Applies only if combination bids are specified. See 
cover and/or notice to contractor(s).) Combination bids will be in accordance 
with Sec 102.12. By selecting "All or None" the bidder desires to combine all 
projects in accordance with Sec 102.12.2.1.

(11a) CERTIFICATIONS FOR FEDERAL JOBS: (Applies to Federal Projects only.) By 
signing and submitting this bid, the bidder makes the certifications appearing 
in Sec. 102.18.1(regarding affirmative action and equal opportunity), Sec. 
102.18.2 (regarding disbarment, eligibility, indictments, convictions, or 
civil judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.4 
(regarding lobbying activities). Any necessary documentation is to accompany 
the bid submission, as required by these sections. As provided in Sec. 108.13, 
the Commission may terminate the contract for acts of misconduct, which 
includes but is not limited to fraud, dishonesty and material 
misrepresentation or omission of fact within the bid submission.

(11b) CERTIFICATIONS FOR STATE JOBS: (Applies to State Projects only.) By 
signing and submitting this bid, the bidder makes the certifications appearing 
in Sec. 102.18.2 (regarding diseligibility, indictments, convictions, or civil 
judgments), Sec. 102.18.3 (regarding anti-collusion), and Sec. 102.18.5 
(regarding Missouri Domestic Products Procurement Act).

Any necessary documentation is to accompany the bid submission, as required by 
these sections. As provided in Sec. 108.13, the Commission may terminate the 
contract for acts of misconduct, which includes but is not limited to fraud, 
dishonesty, and material misrepresentation or omission of fact within the bid 
submission.

Does the bidder make certification for the above items listed in 11(a) or 11
(b)? Yes No

By selecting "No" the bidder REFUSES to make one or more certifications for 
the above items 11a or 11b. The bidder shall provide a statement of 
explanation for the refusal in the space below or by fax to the Design 
Division @ Fax no. 573-522-2281.

(12) ANTIDISCRIMINATION: The Commission hereby notifies all bidders that it 
will affirmatively ensure that in any contract entered into pursuant to this 
advertisement, businesses owned and controlled by socially and economically 
disadvantaged individuals will be afforded full opportunity to submit bids in 
response to this invitation and will not be discriminated against on the 
grounds of race, color, religion, creed, sex, age, ancestry, or national 
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origin in consideration for an award.

(13) PREFERENCE TO MISSOURI FIRMS IN AWARDING OF CONTRACTS: (Applies to State 
Projects only.) The bidder's attention is directed to Section 34.355 RSMo Supp 
2000, et seq, which requires that preference be given in awarding contracts to 
firms, corporations, or individuals doing business as Missouri firms, 
corporations, or individuals, or which maintain Missouri offices or places of 
business, when the quality of performance promised is equal, or better, and 
the price quoted is the same, or less.

The law also requires that a contractor or bidder domiciled outside the State 
of Missouri shall be required, in order to be the successful bidder, to submit 
a bid which is the same percent less than the lowest bid submitted by a 
responsible contractor or bidder domiciled in Missouri as would be required 
for the Missouri domiciled contractor or bidder to succeed over the bidding 
contractor or bidder domiciled outside Missouri in a like contract or bid 
being let in his domiciliary state. A contractor or bidder domiciled outside 
Missouri shall also be required to submit an audited financial statement as 
would be required of a Missouri domiciled contractor or bidder on a like 
contract or bid being let in the domiciliary state of that contractor or 
bidder.

For firms, corporations or individuals domiciled outside the State of 
Missouri, it is requested they submit the following information:

List the state of domicile

List address of all Missouri offices or places of business

I acknowledge that I have read, understand and completed the above Contract 
Provisions.
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SUBCONTRACTOR DISCLOSURE

(14) SUBCONTRACTOR DISCLOSURE The bidder shall submit with this bid any 
subcontracts that meet the requirements of Sec 102. List below the name of 
each subcontractor that will be furnishing labor, labor and materials, the 
category of work that the subcontractor will be performing (e.g. asphalt, 
concrete, earthwork, bridges...), and the dollar value of the subcontract. 
Select "NONE" if there are no subcontractors that need to be disclosed.

If the information is not available at the time of bid, the bidder shall 
submit the "Subcontractor Disclosure Form", located on MoDOT's website, on or 
before 4:00 p.m. of the third business day after the bid opening date, 
directly to the Design Division, Missouri Department of Transportation, 105 W. 
Capitol Avenue, P.O. Box 270, Jefferson City, Missouri 65102-0270. Telefax 
transmittal to MoDOT will be permitted at fax no. 573-522-2281 or emailed to 
subcontractor.disclosure@modot.mo.gov. The complete signed original documents 
do not need to be mailed to MoDOT, but the bidder shall have it available if 
requested by the Design Division or the engineer.

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 
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DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

SUBCONTRACTOR NAME: 

DOLLAR VALUE: $

CATEGORY OF WORK: 

Submitted: 
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SIGNATURE AND IDENTITY OF BIDDER

(15) SIGNATURE AND IDENTITY OF BIDDER

BY SUBMITTING THIS BID ELECTRONICALLY, I HEREBY ACKNOWLEDGE THAT ALL 
REQUIREMENTS INCLUDED IN THE HARD COPY REQUEST FOR BID, AND AMENDMENTS ARE A 
PART OF THIS BID AND CONTRACT.

*** AN ELECTRONIC PROPOSAL SUBMITTED AND SIGNED WITH A DIGITAL ID, UNDER THE 
PROVISION OF THE MISSOURI DEPARTMENT OF TRANSPORTATION, WILL BE CONSIDERED 
VALID AND BINDING. ***

THE BIDDER CERTIFIES THAT THE BIDDER AND ITS OFFICIALS, AGENTS, AND EMPLOYEES 
HAVE NEITHER DIRECTLY NOR INDIRECTLY ENTERED INTO ANY AGREEMENT, PARTICIPATED 
IN ANY COLLUSION, OR OTHERWISE TAKEN ANY ACTION IN RESTRAINT OF FREE 
COMPETITIVE BIDDING IN CONNECTION WITH THIS BID, AND THAT THE BIDDER INTENDS 
TO PERFORM THE WORK WITH ITS OWN BONAFIDE EMPLOYEES AND SUBCONTRACTORS, AND 
DID NOT BID FOR THE BENEFIT OF ANOTHER CONTRACTOR.

THE BIDDER CERTIFIES THAT THE BIDDER'S COMPANY KNOWINGLY EMPLOYS ONLY 
INDIVIDUALS WHO ARE AUTHORIZED TO WORK IN THE UNITED STATES IN ACCORDANCE WITH 
APPLICABLE FEDERAL AND STATE LAWS AND ALL PROVISIONS OF MISSOURI EXECUTIVE 
ORDER NO. 07-13 FOR CONTRACTS WITH THE MISSOURI HIGHWAYS AND TRANSPORTATION 
COMMISSION, ACTING THROUGH THE MISSOURI DEPARTMENT OF TRANSPORTATION.

THE BIDDER ACKNOWLEDGES THAT THIS IS AN UNSWORN DECLARATION, EXECUTED UNDER 
PENALTY OF PERJURY UNDER THE LAWS OF THE UNITED STATES AND/OR FALSE 
DECLARATION UNDER THE LAWS OF MISSOURI, AND ANY OTHER APPLICABLE STATE OR 
FEDERAL LAWS. THE FAILURE TO PROVIDE THIS CERTIFICATION IN THIS BID MAY MAKE 
THIS BID NON-RESPONSIVE, AND CAUSE IT TO BE REJECTED.

Yes No

Select "No" ONLY if the bidder REFUSES to make this certification. The bidder 
may provide an explanation for the refusal with this submittal in the space 
below or by fax to the Design Division @ fax no. 573-522-2281.

USE OF ANOTHER PERSON'S DIGITAL ID IN THIS BIDDING PROCESS VIOLATES THE LAWS 
OF MISSOURI.

I acknowledge that I have read, understood and completed the above Electronic 
Bid Submission Certification.
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BID BOND

(16) BID GUARANTY: The bidder shall submit a Bid Guaranty meeting the 
requirements of Section 102 of the Missouri Standard Specifications for 
Highway Construction. MoDOT's bid bond forms are available on MoDOT's website.

Annual bid bonds shall be submitted to MoDOT by June 15th of each year. If 
utilizing a paper annual or project specific bid bond as a Bid Guaranty

for this project the bidder shall mark the box below.

**Pay by: Paper Annual or Project Specific Bid Bond.

If submitting a cashier's/certified check, the Bid Bond folder will not turn 
green.

ELECTRONIC BID BOND

The bidder shall complete the following bond verification process if utilizing 
an electronic project bid bond or electronic annual bid bond as a Bid Guaranty 
for this project.

**Bond ID: Verify Clear

**Surety Registry Agency: 

**Bond Pct: 

Surety State: 

FIELDS WITH THE ** INDICATOR ARE REQUIRED FIELDS IF SUBMITTING YOUR BID VIA 
BID EXPRESS
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JOB 
SPECIAL PROVISION 

 
 

A. General - Federal JSP-09-02D 
  
1.0  Description.  The Federal Government is participating in the cost of construction of this 
project.  All applicable Federal laws, and the regulations made pursuant to such laws, shall be 
observed by the contractor, and the work will be subject to the inspection of the appropriate 
Federal Agency in the same manner as provided in Sec 105.10 of the Missouri Standard 
Specifications for Highway Construction with all revisions applicable to this bid and contract. 
 
1.1  This contract requires payment of the prevailing hourly rate of wages for each craft or type 
of work required to execute the contract as determined by the Missouri Department of Labor 
and Industrial Relations, and requires adherence to a schedule of minimum wages as 
determined by the United States Department of Labor.  For work performed anywhere on this 
project, the contractor and the contractor’s subcontractors shall pay the higher of these two 
applicable wage rates. State Wage Rates, Information on the Required Federal Aid Provisions, 
and the current Federal Wage Rates are available on the Missouri Department of Transportation 
web page at www.modot.org under "Bidding".  Effective Wage Rates will be posted 10 days 
prior to the applicable bid opening.  These supplemental bidding documents have important 
legal consequences.  It shall be conclusively presumed that they are in the bidder's possession, 
and they have been reviewed and used by the bidder in the preparation of any bid submitted on 
this project. 
 
1.2  The following documents are available on the Missouri Department of Transportation web 
page at www.modot.org under "Business"; “Standards and Specifications”. The effective version 
shall be determined by the letting date of the project. 
 
   General Provisions & Supplemental Specifications  
 
   Supplemental Plans to July 2018 Missouri Standard Plans  
   For Highway Construction  
 
These supplemental bidding documents contain all current revisions to the published versions 
and have important legal consequences.  It shall be conclusively presumed that they are in the 
bidder's possession, and they have been reviewed and used by the bidder in the preparation of 
any bid submitted on this project. 
 
 
B. Contract Liquidated Damages  
 
1.0  Description.  Liquidated Damages for failure or delay in completing the work on time for 
this contract shall be in accordance with Sec 108.8.  The liquidated damages include separate 
amounts for road user costs and contract administrative costs incurred by the Commission. 
 
2.0  Period of Performance.  Prosecution of work is expected to begin on the date specified 
below in accordance with Sec 108.2.  Regardless of when the work is begun on this contract, all 
work shall be completed on or before the date specified below.  Completion by this date shall be 
in accordance with the requirements of Sec 108.7.1. 
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Notice to Proceed: January 2, 2019 
Completion Date: November 1,2019 

 
2.1  Calendar Days.  The count of calendar days will begin on the date the contractor starts any 
construction operations on the project. 
 

Job Number Calendar Days Daily Road User Cost 
J5P3258 150 $1,800 

 
3.0  Liquidated Damages for Contract Administrative Costs.  Should the contractor fail to 
complete the work on or before the completion date specified in Section 2.0, or within the 
number of calendar days specified in Section 2.1, whichever occurs first, the contractor will be 
charged contract administrative liquidated damages in accordance with Sec 108.8 in the amount 
of $1,000 per calendar day for each calendar day, or partial day thereof, that the work is not fully 
completed.  For projects in combination, these damages will be charged in full for failure to 
complete one or more projects within the above specified completion date or calendar days. 
 
4.0  Liquidated Damages for Road User Costs.  Should the contractor fail to complete the 
work on or before the completion date specified in Section 2.0, or within the number of calendar 
days specified in Section 2.1, whichever occurs first, the contractor will be charged road user 
costs in accordance with Sec 108.8 in the amount specified in Section 2.1 for each calendar 
day, or partial day thereof, that the work is not fully completed.  These damages are in addition 
to the contract administrative damages and any other damages as specified elsewhere in this 
contract. 
 
 
C. Work Zone Traffic Management  
 
1.0  Description.  Work zone traffic management shall be in accordance with applicable 
portions of Division 100 and Division 600 of the Standard Specifications, and specifically as 
follows. 
 
1.1  Maintaining Work Zones and Work Zone Reviews. The Work Zone Specialist (WZS) 
shall maintain work zones in accordance with Sec 616.3.3 and as further stated herein.  The 
WZS shall coordinate and implement any changes approved by the engineer.  The WZS shall 
ensure all traffic control devices are maintained in accordance with Sec 616, the work zone is 
operated within the hours specified by the engineer, and will not deviate from the specified 
hours without prior approval of the engineer. The WZS is responsible to manage work zone 
delay in accordance with these project provisions.  When requested by the engineer, the WZS 
shall submit a weekly report that includes a review of work zone operations for the week. The 
report shall identify any problems encountered and corrective actions taken.  Work zones are 
subject to unannounced inspections by the engineer and other departmental staff to corroborate 
the validity of the WZS’s review and may require immediate corrective measures and/or 
additional work zone monitoring. 
 
1.2  Work Zone Conflict Resolution.  Any conflict resolution shall be in accordance with Sec 
616.4.  Failure to make corrections on time may result in the engineer suspending work.  The 
suspension will be non-excusable and non-compensable regardless if road user costs are being 
charged for closures. 
 
2.0  Traffic Management Schedule. 
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2.1  Traffic management schedules shall be submitted to the engineer for review prior to the 
start of work and prior to any revisions to the traffic management schedule.  The traffic 
management schedule shall include the proposed traffic control measures, the hours traffic 
control will be in place, and work hours. 
 
2.2  The traffic management schedule shall conform to the limitations specified in Sec 616 
regarding lane closures, traffic shifts, road closures and other width, height and weight 
restrictions. 
 
2.3  The engineer shall be notified as soon as practical of any postponement due to weather, 
material or other circumstances. 
 
2.4  In order to ensure minimal traffic interference, the contractor shall schedule lane closures 
for the absolute minimum amount of time required to complete the work.  Lanes shall not be 
closed until material is available for continuous construction and the contractor is prepared to 
diligently pursue the work until the closed lane is opened to traffic. 
 
2.5  Traffic Congestion.  The contractor shall, upon approval of the engineer, take proactive 
measures to reduce traffic congestion in the work zone.  The contractor shall immediately 
implement appropriate mitigation strategies whenever traffic congestion reaches an excess of 
10 minutes to prevent congestion from escalating to 15 minute or above threshold.  If disruption 
of the traffic flow occurs and traffic is backed up in queues of 15 minute delays or longer, then 
the contractor shall immediately review the construction operations which contributed directly to 
disruption of the traffic flow and make adjustments to the operations to prevent the queues from 
reoccurring.  Traffic delays may be monitored by physical presence on site or by utilizing real-
time travel data through the work zone that generate text and/or email notifications where 
available.  The engineer monitoring the work zone may also notify the contractor of delays that 
require prompt mitigation.  The contractor may work with the engineer to determine what other 
alternative solutions or time periods would be acceptable.   
 
2.5.1 Traffic Safety. 
 
2.5.1.1  Where traffic queues routinely extend to within 1000 feet of the ROAD WORK AHEAD, 
or similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or 
similar, sign on an undivided highway, the contractor shall extend the advance warning area, as 
approved by the engineer.  
 
2.5.1.2  When a traffic queue extends to within 1000 feet of the ROAD WORK AHEAD, or 
similar, sign on a divided highway or to within 500 feet of the ROAD WORK AHEAD, or similar, 
sign on an undivided highway due to non-recurring congestion, the contractor shall deploy a 
means of providing advance warning of the traffic congestion, as approved by the engineer. The 
warning location shall be no less than 1000 feet and no more than 0.5 mile in advance of the 
end of the traffic queue on divided highways and no less than 500 feet and no more than 0.5 
mile in advance of the end of the traffic queue on undivided highways. 
 
3.0  Work Hour Restrictions. 
 
3.1  There are six major holiday periods shown below.  All lanes shall be scheduled to be open 
to traffic during these holiday periods, from 12:00 noon on the last working day proceeding the 
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holiday until 9:00 a.m. on the first working day subsequent to the holiday unless approved by 
the Engineer. 
 

Memorial Day 
Independence Day and July 5 
Labor Day 
Thanksgiving 
Christmas 
New Year’s Day 

 
3.2  The contractor shall not perform any construction operation on the roadway, including the 
hauling of material within the project limits, during restricted periods, holiday periods or other 
special events specified in the contract documents. 
 
4.0  Detours and Lane Closures. 
 
4.1  When a changeable message sign (CMS) is provided, the contractor shall use the CMS to 
notify motorists of future traffic disruption and possible traffic delays one week before traffic is 
shifted to a detour or prior to lane closures.  The CMS shall be installed at a location as 
approved or directed by the engineer and will be subject to relocation as work progresses and 
as directed by the engineer.  The CMS shall be capable of communication with the 
Transportation Management Center (TMC), if applicable, prior to installation on right of way.  All 
messages planned for use in the work zone shall be approved and authorized by the engineer 
or its designee prior to deployment.  When permanent dynamic message signs (DMS) owned 
and operated by MoDOT are located near the project, they may also be used to provide warning 
and information for the work zone.  Permanent DMS shall be operated by the TMC, and any 
messages planned for use on DMS shall be approved and authorized by the TMC at least 72 
hours in advance of the work. 
 
4.2  At least one lane of traffic in each direction shall be maintained at all times except for brief 
intervals of time required when the movement of the contractor’s equipment will seriously hinder 
the safe movement of traffic.  Periods during which the contractor will be allowed to interrupt 
traffic will be designated by the engineer. 
 
5.0  Basis of Payment.  No direct payment will be made to the contractor to recover the cost of 
equipment, labor, materials or time required to fulfill the above provisions, unless specified 
elsewhere in the contract document.  All authorized changes in the traffic control plan shall be 
provided for as specified in Sec 616. 
 
 
D. Utilities  
 
1.0  For informational purposes only, the following is a list of names, addresses, and telephone  
numbers of the known utility companies in the area of the construction work for this 
improvement: 
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Utility Name 
 

Known 
Required 

Adjustment 

Type 
 
 
 

Specific 
Location 

Ameren Missouri – Electric 
Contact:  Derek Wekenborg 
Phone:  (573) 681-7526 
dwekenborg@ameren.com 
 

None  Electric Guardrail 

Ameren Missouri – Gas  
Contact:  Jake Martin 
Phone:  (573) 681-7550 
Jmartin7@ameren.com 
 

None Gas  

Howard Electric Cooperative 
Contact:  Richard Colvin 
Phone:  (660) 248-3311 
rcolvin@howardelectric.com 
 

None Electric  

City of Glasgow 
Contact:  Vic Suttner 
Phone:  (660) 672-9409 
vicsuttner@yahoo.com 
 

None Water Guardrail 

Kansas City Power & Light 
Contact:  Tony Bachtel 
Phone:  (816) 225-6670 
tony.bachtel@kcpl.com 
 

None Electric Guardrail 

ATT Distribution 
Contact:  Tim Bregenzer 
Phone:  (618) 210-2425 
Tb6879@att.com 
 

Unknown – 
see 2.0 

Communications Guardrail, 
Culvert 

Replacements 
 

Panhandle Eastern Pipeline 
Contact:  Nathan Hlavaty 
Phone:  (713) 857-5479 
Nathan.hlavaty@energytransfer.com 
 

None Gas  

Howard County CPWSD 1 
Contact:  Robbey Harvey 
Phone:  (660) 621-1600 
robbeyharvey@yahoo.com 
 

None – see 
3.0 

Water Guardrail, 
Culvert 

Replacements 

Howard County PWSD 2 
Contact:  Jeff Meyer 
Phone:  (660) 728-1942 
Jdmeyer493@gmail.com 
 

None – see 
4.0 

Water Guardrail, 
Culvert 

Replacements 
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Bluebird Network 
Contact:  David Frazier 
Phone:  (816) 237-2125 
David.frazier@bluebirdnetwork.com 
 

None Communications  

Liberty Utilities (Empire Gas) 
Contact:  Ben Spurgeon 
Phone:  (660) 646-6869 
Ben.spurgeon@libertyutilities.com 
 

None Gas Guardrail 

MoDOT Signals and Lighting 
Contact:  Jason Morff 
Phone:  (573) 526-3207 
Jason.morff@modot.mo.gov 
 

None Electric Guardrail 

 
1.1 The existence and approximate location of utility facilities known to exist, as shown on the 
plans, are based upon the best information available to the Commission at this time. This 
information is provided by the Commission "as-is" and the Commission expressly disclaims any 
representation or warranty as to the completeness, accuracy, or suitability of the information for 
any use. Reliance upon this information is done at the risk and peril of the user, and the 
Commission shall not be liable for any damages that may arise from any error in the 
information.  It is, therefore, the responsibility of the contractor to verify the above listing 
information indicating existence, location and status of any facility.  Such verification includes 
direct contact with the listed utilities.   
 
2.0  AT&T Distribution.  The Contractor is advised that AT&T has buried lines in close 
proximity to the culvert replacements from LM 1.978 to LM 15.087.  It is unknown at this time if 
the facilities are in conflict and will require relocation.  If in conflict, AT&T will have the facilities 
adjusted prior to the culvert replacement work.  The Contractor shall directly contact AT&T to 
verify the status of the adjustments and if not complete, shall not work in the area until such time 
that the relocations are complete.  There will be no direct pay for compliance to the above 
specification. 
 
3.0  Howard County CPWSD#1.  The Contractor is advised that Howard County CPWSD#1 
has a water line in close proximity to the culvert replacement at LM 15.087.  The water line will 
not be relocated.  The Contractor shall use caution while working near the water line and will 
responsible for any damage to the facilities.  There will be no direct pay for compliance to the 
above specification. 
 
4.0  Howard County PWSD#2.  The Contractor is advised that Howard County PWSD#2 has a 
water line in close proximity to the culvert replacements from LM 1.978 to LM 3.595.  The water 
lines will not be relocated.  The Contractor shall use caution while working near the water line 
and will responsible for any damage to the facilities.  There will be no direct pay for compliance 
to the above specification. 
 
 
E. Emergency Provisions and Incident Management  
 
1.0  The contractor shall have communication equipment on the construction site or immediate 
access to other communication systems to request assistance from the police or other 
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emergency agencies for incident management.  In case of traffic accidents or the need for 
police to direct or restore traffic flow through the job site, the contractor shall notify police or 
other emergency agencies immediately as needed.  The area engineer's office shall also be 
notified when the contractor requests emergency assistance. 
 
2.0  In addition to the 911 emergency telephone number for ambulance, fire or police services, 
the following agencies may also be notified for accident or emergency situation within the 
project limits. 
 

Missouri Highway Patrol  573-751-1000  (cell - *55) 

Howard County Sheriff  660-248-2477 
 
2.1  This list is not all inclusive.  Notification of the need for wrecker or tow truck services will 
remain the responsibility of the appropriate police agency. 
 
2.2  The contractor shall notify enforcement and emergency agencies before the start of 
construction to request their cooperation and to provide coordination of services when 
emergencies arise during the construction at the project site.  When the contractor completes 
this notification with enforcement and emergency agencies, a report shall be furnished to the 
engineer on the status of incident management. 
 
3.0  No direct pay will be made to the contractor to recover the cost of the communication 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
F. Project Contact for Contractor/Bidder Questions  
 
All questions concerning this project during the bidding process shall be forwarded to the project 
contact listed below. 
 

Jason Vanderfeltz, Project Contact 
MoDOT – Central District 
1511 Missouri Blvd., PO Box 718 
Jefferson City, MO 65102 
 
Telephone Number:  573-526-6998 
Email:  Jason.Vanderfeltz@modot.mo.gov 

 
All questions concerning the bid document preparation can be directed to the Central Office – 
Design at (573) 751-2876. 
 
 
G. Liquidated Damages Specified  
 
1.0  Description.  To remove and replace various crossroad culvert pipes on Route 187 and 
Route 87, the contractor will be allowed to close Route 187 and Route 87 in accordance with 
this provision.  The contractor shall not remove and replace more culvert pipes than they can 
complete and reopen the roadway to traffic in a three calendar day road closure period.  If all 
work necessary to complete the culvert pipe replacement and reopen Route 87 or Route 187 is 
not complete and open to traffic within three calendar days of the closure, the Commission, the 
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traveling public, and state and local police and governmental authorities will be damaged in 
various ways, including but not limited to, increased construction administration cost, potential 
liability, traffic and traffic flow regulation cost, traffic congestion and motorist delay, with its 
resulting cost to the traveling public.  These damages are not reasonably capable of being 
computed or quantified.  Therefore, the contractor will be charged with liquidated damages 
specified in the amount of $3,000 per calendar day for each full calendar day that Route 87 or 
Route 187 is not open to traffic in excess of the limitation as specified elsewhere in this special 
provision.  It shall be the responsibility of the engineer to determine the quantity of excess 
closure time. 
 
1.1  The said liquidated damages specified will be assessed regardless of whether it would 
otherwise be charged as liquidated damages under the Missouri Standard Specification for 
Highway Construction, as amended elsewhere in this contract. 
 
1.2  Multiple three-day road closure periods may be necessary to complete all culvert 
replacements.  The liquidated damages specified will be assessed for each and every road 
closure period as approved by the engineer. 
 
1.3  The contractor shall design the length of road closure(s) such to minimize access points 
within the limits of the closure.  The contractor shall maintain ingress and egress at all times for 
property owners within the limits of the closure. 
 
 
H. Kansas City Southern Railway Company Requirements 
 
To report an emergency on The Kansas City Southern Railway Company right-of-way call: (800) 
527-9464. This Project is located on Route 87 on the Mexico Subdivision – Industry Lead, MP 
381.15, designated as DOT # 293 423H in Glasgow, MO. 
 
1.0  Authority of Railroad Engineer and State Engineer. 
 
1.1  The authorized representative of The Kansas City Southern Railway Company, herein 
called "Railroad Engineer", shall have final authority in all matters affecting the safety of 
employees of The Kansas City Southern Railway Company, herein called “Railroad”, the public, 
and the safe maintenance and operation of railroad traffic including the adequacy of the 
foundations and structures supporting the railroad tracks.  The Railroad designates the following 
individual as the Railroad Engineer for this project.  Except as otherwise provided in this 
document, herein called “Railroad Requirements”, the Missouri Highway and Transportation 
Commission’s Contractor, herein called “Contractor”, shall address all notices to the Railroad 
concerning this Project to the following person: 

 
Mr. Vernon Jones 
Vice President and Chief Engineer 
The Kansas City Southern Railway Company 
427 West 12th Street 
Kansas City, MO  64105 
c/o Mr. Srikanth Honnur, P.E. 
Office:  (816) 983-1138; Fax: (816) 983-1186 
E-mail:  SHonnur@KCSouthern.com 
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1.2  The authorized representative, herein called “Engineer”, of the Missouri Highways and 
Transportation Commission, herein called "Commission", shall have authority over all other 
matters as prescribed herein and in the project plans and specifications. 
 
1.3  The Railroad’s right of way (hereinafter, “Railroad ROW”) is located within this Project, 
which requires the Contractor to perform work on Railroad ROW.  Therefore, the Contractor 
shall coordinate its work activities with the activities of the Railroad as required in this document. 
 
1.4  Indemnification of Railroad by Contractor. 
 
1.4.a.  The term Contractor as used herein includes any and all subcontractors. 
 
1.4.b.  The Contractor agrees to defend, indemnify and hold harmless Railroad, its directors, 
officers, employees, agents, successors and assigns from and against any injury or death of 
persons whomsoever or from any loss or damage to the Railroad’s property, right of way, tracks 
and other facilities, herein called “Railroad’s property,” and from the Railroad’s liability or loss 
incurred for damage to any other property in Railroad’s care, custody or control in or upon 
Railroad’s property, caused by acts or omissions of the Contractor in performing work on this 
Project, whether on, over, under or in the vicinity of the Railroad’s property.   
 
1.4.c.  In the event the Contractor shall fail to restore the Railroad's property immediately to a 
condition acceptable to the Railroad when any such loss or damage to the Railroad's property is 
called to the Contractor's attention by the Railroad, then the Railroad may perform such 
corrective work at the cost of the Contractor.  The term "loss or damage" as used herein shall 
include, but not be limited to, the erosion and silting of, water damage to, and the accidental or 
intentional placing or dropping of objects on the Railroad's property. 
 
2.0 Right of Entry.  At least thirty (30) days in advance of the date the contractor proposes to 
begin work on the Railroad’s Property, the contractor shall enter into a Right of Entry Agreement 
with Railroad prior to working on Railroad property.  Request application for Right of Entry 
Agreement from: 
 
  Denise Case – Permit Manager 
  JLL – Rail Practice Group 
  4200 Buckingham Road, Suite 110 
  Fort Worth, TX  76155 
  Phone:  (817) 230-2614 
  Email:  denise.case@am.jll.com 
  Online Permit Application: https://KCSpermit.JLLrpg.com 
 
2.1 Processing Fee. A One Thousand Dollar ($1,000) non-refundable processing fee must 
accompany the application, made payable to JLL, or the application will be returned. 
 
2.2 Permit Fee. A one-time permit fee of $1,000 will be required once the Right of Entry 
Agreement is returned to the contractor. 
 
3.0  Construction Requirements. The Contractor’s work on the Railroad’s ROW shall be 
performed in accordance with these Railroad Requirements.  The Contractor shall supply 
adequate equipment, labor and materials to perform the proposed work at the job site.  The 
Contractor shall take special precaution and care to prevent any debris or material from falling 
on the Railroad's right of way.  The safe operation of the Railroad shall take precedence over all 
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work and nothing shall be done by the Contractor that will endanger the Railroad’s operations.  
The Contractor shall protect the Railroad property from any damage resulting from the 
Contractor’s acts or omissions during the highway Project. 
 
4.0 Contractor Plans and Procedures.  Before performing any excavation, demolition, 
blasting, lifting of structural members or construction of falsework on or over Railroad’s ROW or 
adjacent to the Railroad’s ROW that may interfere with the safe operation of the trains, the 
Contractor shall submit its excavation, shoring, demolition, blasting, lifting of structural members 
and falsework plans and relevant procedures to the Engineer for review, and to the Railroad 
Engineer for review and approval.  These plans and procedures shall be signed and sealed by a 
Professional engineer licensed in the State of Missouri.  However, such approval shall not 
relieve the Contractor from any liability relating to this Project.  During the course of the Project, 
the Contractor shall submit any proposed changes to the approved plans or procedures to the 
Engineer for review and to the Railroad Engineer for review and approval.  Any clearing and 
grubbing to increase the sight distance for a safer construction operation, or erection of 
temporary structures within the Railroad property shall not be done prior to the approval of the 
Railroad.  The Railroad Engineer shall make a decision within 30 days.  Should the Railroad 
Engineer deny the plans and requires a resubmittal, the Railroad Engineer shall provide 
approval or denial and requirement for resubmittal within 30 days after receipt of the revised 
plans. 
 
4.1  The Contractor shall be required to take special precautions and care in connection with 
excavating and shoring. Excavations for construction of footings, piers, columns, walls or other 
facilities that require shoring shall comply with requirements of OSHA, AREMA and Section IV, 
Design and Construction of Shoring Adjacent to and on Railroad Right-Of-Way contained within 
the “KCS Guidelines for the Design and Construction of Railroad Overpasses and 
Underpasses”. 
 
4.2 The Contractor shall abide by the following minimum temporary clearances during the 
course of construction: 

 
 (a) 14 feet horizontal from centerline of track 
 (b) 22 feet vertical above top of rail.  

 
4.3  The Contractor shall comply with the Railroad's rules and regulations concerning protection 
of persons and property and the Contractor shall consult with the Railroad Engineer concerning 
the Railroad's rules and regulations.  Any questions arising about coordination of work between 
the Contractor and the Railroad Engineer or between the Contractor and others shall be taken 
up with the Engineer and the Contractor, Railroad Engineer and Engineer shall agree upon a 
method of coordination before commencing the work. 
 
4.4  Prior to commencing any work upon, over or under the Railroad's ROW, the Contractor 
shall furnish to the Railroad Engineer evidence that the Contractor’s insurance is in compliance 
with Section 6 of this special provision. 
 
4.5  The Contractor shall be required to maintain all ditches and drainage structures free of silt 
or other obstructions which may result from Contractor’s operations; to promptly repair eroded 
areas within Railroad’s ROW and to repair any other damage to the property of the Railroad or 
its tenants which may result from Contractor’s operations.  All such maintenance and repair of 
damages due to the Contractor’s operations shall be done at the Contractor’s expense.  If the 
Contractor’s method of erosion control differs from the approved plans, the Contractor shall 
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submit a proposed method of erosion control and have the method reviewed by the Railroad 
and Commission prior to beginning any grading work on the Project site. Erosion control 
methods must comply with all applicable local, state and federal regulations.  
 
4.6  The Contractor shall, reasonably throughout each work day and at the end of each work 
day when performing work near the Railroad's tracks, inspect the track area and clean up any 
debris that may have been dropped on or within ten (10) feet of Railroad’s tracks.  Upon 
completion of the Project, the Contractor shall return the Railroad ROW and all other Railroad 
property to a condition equal to or better than existed prior to commencement of the work. 
Contractor shall remove all waste, excess materials, false work and other temporary structures, 
and equipment, leaving the location of the work cleaned to the reasonable satisfaction of 
Railroad.  The Contractor shall repair to the reasonable satisfaction of Railroad Engineer, and at 
the Contractor’s sole cost and expense, any and all damages to the Railroad’s property caused 
during construction of the Project.  
 
5.0  Site Inspections By Railroad’s Designated Representative. 
 
5.1  In addition to the office review of construction submittals, site inspections may be performed 
by Railroad’s Designated Representative at milestone events during construction, including but 
not limited to the following: 

(a) Preconstruction meetings. 

(b) Excavations, shoring placement/removal, pile driving, drilling of caissons or 
drilledshafts adjacent to tracks. 

(c) Reinforcement and concrete placement for near track piers. 

(d) Erection of precast concrete or steel overpass bridge superstructure. 

(e) Reinforcement and concrete placement of overpass bridge decks. 

(f) Completion of the bridge structure. 

5.2  The Railroad Designated Representative can either be an employee of the Railroad or a 
hired outside consultant.  Site inspection is not limited to the milestone events listed above.  Site 
visits to check progress of the work may be performed at any time throughout the construction 
as deemed necessary by the Railroad. 
 
5.3  In addition to the project schedule required by the Commission, the Contractor shall provide 
to the Engineer a detailed construction schedule for its work on Railroad ROW, including the 
proposed temporary horizontal and vertical clearances and construction sequence for all work to 
be performed on Railroad ROW.  The Contractor shall submit a copy of this detailed 
construction schedule to Railroad’s Designated Representative for review prior to the start of the 
work.  This schedule shall also include the anticipated dates when the milestone events listed in 
subsection 5.1 will occur.  The Contractor shall update the schedule for these milestone events 
as necessary, but at least monthly, and shall provide a copy of all updates to the Railroad so 
that site visits may be scheduled.  The Commission shall reimburse the Railroad all costs 
associated with Site Inspection work by the Railroad. 
 
6.0 Safety and Railroad Flagging. 
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6.1  The safe operation of the Railroad shall take precedence over Commission’s work on, 
under and above the Railroad ROW. Contractor shall not, without Railroad’s prior consent, 
come within 25 feet of Railroad’s tracks.  All work of the Contractor to be performed on, above, 
below or adjacent to the Railroad ROW shall be coordinated with Railroad so as to avoid, to the 
greatest extent possible, interference with railroad operations and to assure, at a minimum, 
sufficient advance notice to Railroad to ensure operational safety.  Contractor shall be solely 
responsible with complying with any applicable laws, rules and regulations, including but not 
limited to OSHA regulations governing multi-employer work sites. 
 
6.2  While on the Railroad’s ROW, Contractor shall comply with Railroad’s rules and regulations 
concerning protection of persons and property.  Railroad shall make its applicable rules 
available to the Contractor for review and copying.  
 
6.3  Except as authorized by Railroad the Contractor shall not work within the “Minimum 
Clearance Zone” of any track.  The “Minimum Clearance Zone” is defined as an area measured 
25 feet, horizontally, on either side of the centerline of track with unlimited vertical distance 
within the horizontal limits.  Additionally, Contractor will locate all equipment, devices, and 
materials at a sufficient distance from any track to ensure that no apparatus or part of any 
equipment, device, or material, such as the boom of a crane or a dragline, could under any 
circumstances encroach on the “Minimum Clearance Zone” of any track.  A railroad flagger will 
also be required when any equipment or its attachment or booms, even though stationed 
outside the above-mentioned 25 feet of the nearest rail but within the railroad ROW, has a 
potential to come within the 25 feet of the nearest rail. 
 
6.4  Flagging services provided by a Railroad-qualified flagging contractor will be required 
whenever agents, employees or equipment of the Contractor or any of its contractors or 
subcontractors on this Project shall be within twenty-five feet (25’) of the nearest rail or if 
conditions as noted in item 6.3 above arise, unless specifically waived in writing by the Railroad. 
 
6.5  Contractor shall notify the Railroad concerning any flagging services that will be required 
during the course of the Project, but the Contractor shall make all arrangements for flagging 
protection directly with a Railroad-qualified flagging contractor.  Railroad’s designation of a 
flagging contractor as a “Railroad-qualified” flagging contractor shall be construed solely as 
Railroad’s willingness to allow that flagging contractor to provide flagging services on Railroad’s 
property without further proof of qualification, and shall not be construed as an endorsement or 
other verification of the abilities or qualifications of that flagging contractor.  Under these 
Railroad Requirements, all flagging contractors utilized on the Project shall be treated solely as 
independent contractors of the Contractor for all purposes under these Railroad Requirements. 
 
6.6  The Contractor shall contract directly with any of the Railroad-qualified flagging contractors 
and pay them directly.  The Contractor shall provide at least one month’s notice prior to the first 
use of flaggers.  Current Railroad-qualified flagging contractors are: 
 

RailPros, Inc. 
David Allen 

Manager of RWIC Operations – 601-502-6485 
david.allen@railpros.com 

Ellis Smith 
Field Supervisor – 417-362-9007 

Jamie Ferguson 
Field Supervisor – 903-556-5433 
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6.7  Contractor may also obtain a list of Railroad-qualified flagging contractors together with 
their address and telephone numbers for flagging purposes at the proposed site by written 
request, sent at least 30 (thirty) days in advance, by U.S. mail or by e-mail addressed to: 

 
Sri Honnur, P. E. 
Engineering Department 
427 West 12th Street 
Kansas City, MO 64105 
SHonnur@KCSouthern.com 
Office: 816-983-1138 

 
6.8  Contractor shall clear the tracks when directed to do so by the flagger.  The presence of the 
flagger will not relieve Contractor of its duty to keep all of its agents, employees and contractors 
clear of the tracks when trains are in dangerous proximity to the area where construction is 
occurring. 
 
6.9  All Contractor employees and supervisors who will routinely perform work within the 
Railroad ROW, except any personnel employed or assigned by a Railroad-qualified flagging 
contractor, shall be trained with reference to the Railroad’s On Track Safety Rules.  Contractor 
shall provide the accommodations for this classroom training at its own expense, and shall pay 
any and all applicable fees for this training by a Railroad certified training consultant.  The 
approximate fee for this training is currently $2,200 for training up to 30 individuals, including 
travel cost of the instructor.  The consultant can be contacted at: 

 
TrackSense Inc. 
308 Durst Dr. Warren, OH 44483 
Phone: (330) 847-8661; Cell: (330) 219-4721; 
Attention: Larry Slater 
Email: lslater@neo.rr.com 

 
6.10  All railroad tracks within and adjacent to the Project site are active, and rail traffic over 
these facilities shall be maintained throughout the Project. Railroad signal facilities within the 
project limits shall be protected at all times. KCS shall be notified if any of its facilities are in 
conflict with the planned work. Activities may include both through moves and switching moves 
to local customers.  Railroad traffic and operations will occur continuously throughout the day 
and night on the tracks.  The Contractor shall coordinate and schedule the work so that 
construction activities do not interfere with railroad operations.  Any and all costs associated 
with delays caused to the train traffic by the Contractor shall be reimbursed by the Contractor.  
The Commission or the Contractor may audit these costs.  
 
6.11  The Contractor shall notify Railroad of the completion of work on Railroad ROW within 30 
days after the completion of work on Railroad ROW.  Railroad shall inspect Railroad’s property 
within 30 days after the Contractor has given this notice, to verify the Contractor’s compliance 
with these Railroad Requirements.  Railroad shall notify the Engineer of any outstanding issues 
to be addressed on Railroad ROW.  Engineer will notify the Contractor of work to be completed.   
 
7.0  Insurance Requirements.  The amount of work to be performed upon, over or under 
Railroad’s right of way is estimated to be one (1) percent of the Contractor’s total bid for the 
Project.  In addition to any other forms of insurance or bonds required under the terms of the 
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contract and specifications, the Contractor shall be required to carry insurance of the following 
kinds: 

 
(a) Commercial General Liability Insurance, including contractual liability and products 
completed/operations, against claims arising out of bodily injury, illness and death and 
from damage to or destruction of property of others, including loss of use thereof, with 
minimum limits for bodily injury and property damage of $2,000,000 for each occurrence, 
with an aggregate of $6,000,000. 

 
1. The definition of “insured contract” shall be amended to remove any exclusion 
or other limitation for any work being done within 50 feet of railroad property. 
 
2. No other endorsement limiting the coverage required by paragraph (a) of 
section 7.0 of these Railroad Requirements shall be included on the policy with 
regard to the work being performed under the contract between the contractor 
and the Commission. 
 

(b) Business Automobile Policy Insurance, including owned, non-owned, and hired 
vehicles with minimum limits for bodily injury and property damage of $1,000,000 per 
occurrence, on all vehicles used on Railroad's property during the term of the contract 
between the contractor and the Commission. 
 
(c) Worker's Compensation Insurance or coverage as required under the Worker's 
Compensation Act of the State of Missouri.  The policy shall include occupational 
disease to required statutory limits, employer's liability of $1,000,000 to include FELA, if 
appropriate, and an "all states" endorsement. 
 
(d) A Railroad Protective Liability policy issued in the name of the Railroad with limits of 
$2,000,000 for bodily injury and property damage per occurrence, with an aggregate of 
$6,000,000.  The policy shall remain in force during the construction phase of the Project 
and shall be provided prior to start of work.  The following provisions apply to the 
endorsements to this policy: 

 
1. The policy shall be endorsed to include the Pollution Exclusion Amendment 
(ISO form CG 28 31 10 93). 

 
2. The policy shall be endorsed to include the Limited Seepage and Pollution 
Endorsement.   

 
3. The policy shall be endorsed to remove any exclusion for punitive damages. 

 
4. The policy shall be endorsed to include Evacuation Expense Coverage 
Endorsement. 

 
5. No other endorsements restricting coverage shall be added to the policy, 
except as authorized by paragraph 7.1.2 of these Railroad Requirements. 

 
6. The Contractor shall provide the original policy to the Railroad before 
performing any work or services under the contract between the Contractor and 
the Commission. 
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7.1  Evidence of Insurance.  The Declarations shall include the description of operations 
matching the Project description in the Contractor’s contract with the Commission, and shall 
include the appropriate Commission project and contract identification numbers.  The job 
number and Project location shall appear on the Declarations and shall include the city, state 
and appropriate highway designation as follows: 

 
Route 87, Howard County, Glasgow, MO 
Job No. J5P3258 
Mexico Subdivision – Industry Lead, MP 381.15 

 
7.1.1  The name and address of the Contractor shall appear on the Declarations.  The name 
and address of the Commission shall be identified on the Declarations as the “Involved 
Governmental Authority or Other Contracting Party”. 
 
7.1.2  Other endorsements/forms that will be accepted are: 

(a) Broad Form Nuclear Exclusion – Form IL 00 21. 

(b) 30-day Advance Notice of Non-renewal or cancellation. 

(c) Required State Cancellation Endorsement. 

(d) Quick Reference or Index Form CL/IL 240. 

7.1.3  Endorsements/forms that will NOT be acceptable are: 

(a) Any Pollution Exclusion Endorsement except CG 28 31. 

(b) Any Punitive or Exemplary Damages Exclusion. 

(c) Known injury or Damage Exclusion form CG 00 59. 

(d) Any Common Policy Conditions form. 

(e) Any other endorsement/form not specifically authorized in this special provision. 

7.1.4  If any part of the work is sublet, similar insurance and evidence thereof as specified 
above, shall be provided by or on behalf of the subcontractor to cover the subcontractor’s 
operations on the Railroad ROW, including such operations by any Railroad-qualified flagging 
contractor. 
 
7.1.5  Prior to entry on the Railroad’s ROW, the Contractor shall submit the original Railroad 
Protective Liability Insurance Policy to the Commission and to the Railroad at the addresses 
below, for review by the Commission and approval by the Railroad.  In addition, the Contractor 
shall submit certificates of insurance evidencing the Contractor’s and any subcontractor’s 
Commercial General Liability Insurance to the Railroad and the Commission at the addresses 
below, for review by the Commission and approval by the Railroad.  The certificates of 
insurance shall state that the insurance coverage shall not be suspended, voided, canceled or 
reduced in coverage or limits without 30 days advance written notice to the Railroad and the 
Commission.  No work shall be permitted on the Railroad’s right-of-way until the Railroad has 
reviewed and approved the evidence of insurance required herein. 
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Railroad 
Srikanth Honnur, P. E. 
Track & Bridge Construction Director 
The Kansas City Southern Railway Co. 
427 West 12th Street 
Kansas City, MO 64105 
P.O. Box 219335 
Kansas City, MO  64121-9335 

 

Commission 
Mr. Dave Ahlvers 
State Construction & Material Engineer 
MoDOT 
P.O. Box 270 
Jefferson City, MO 65102 

8.0  Failure to Comply.  If the Contractor violates or fails to comply with any of these Railroad 
Requirements, then the provisions in paragraphs (a) and (b) of this section shall apply, and shall 
remain in effect until the Contractor has remedied the situation to the satisfaction of the Railroad 
Engineer and the Engineer. 

 
(a)  The Railroad Engineer may require that the Contractor shall vacate the Railroad’s 
property. 
 
(b) The Engineer may withhold all monies due to the Contractor until the Contractor has 
remedied the situation to the satisfaction of the Railroad Engineer and the Engineer. 

 
9.0  Payment for Cost of Compliance.  No separate payment will be made for any extra cost 
incurred by the Contractor on account of compliance with these Railroad Requirements.  The 
Contractor shall include all such costs in its contract unit price for other items included in its 
contract with the Commission. 
 
 
I. Katy Trail Access 
 
1.0  The contractor shall maintain access to the Katy Trail parking area and to the trail crossing 
on Route 87 at all times.  The contractor shall stage construction in order to allow vehicular 
access to the parking area as well as non-motorized access to the trail and the trail crossing at 
Route 87.  The contractor shall not use the Katy Trail parking area for staging equipment unless 
approved by the engineer.     
 
1.1  The contractor shall provide any necessary additional traffic control required to safely 
maintain Katy Trail access.  This may include, but is not limited to, flaggers, roadway signing or 
bike/ped signing.   
 
2.0  Basis of Payment.  No direct pay will be made to the contractor to recover the cost of the 
equipment, labor, materials or time required to fulfill the above provisions. 
 
 
J. Optional Pavements  
 
1.0  Description.  This work shall consist of a pavement composed of either Portland cement 
concrete or asphaltic concrete constructed on a prepared subgrade.  This work shall be 
performed in accordance with the standard specifications and as shown on the plans or 
established by the engineer. 
 
2.0  The quantities shown reflect the total square yards of pavement surface designated for 
each pavement type as computed and shown on the plans.   
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2.1  No additional payment will be made for asphaltic concrete mix quantities to construct the 
required 1:1 slope along the edge of the pavement, or for tack applied between lifts of asphalt.   
 
2.2  No additional payment will be made for aggregate base quantities outside the limits of the 
final surface area as computed and shown on the plans.  When optional shoulders are 
specified, payment for aggregate base will be as shown on the plans. 
 
2.3  The grading shown on the plans was designed for the thinner pavement option.  For 
projects with grading in the contract, there will be no adjustment of the earthwork quantities due 
to adjusting the roadway subgrade for optional pavements. 
 
2.4  The contractor shall comply with Sections 401 through 403 for the asphalt option and 
Sections 501 and 502 for the concrete option.  
 
2.5  Pavement options composed of Portland cement concrete shall have contrast pavement 
marking for intermittent markings (skips), dotted lines, and solid intersection lane lines.  The 
pavement markings shall be in accordance with Section 620.  No additional payment will be 
made for the contrast pavement markings. 
 
3.0  Method of Measurement.  The quantities of concrete pavement will be measured in 
accordance with Section 502.14.  The quantities of asphaltic concrete pavement will be 
measured in accordance with Section 403.22. 
 
4.0  Basis of Payment.  The accepted quantity of the chosen option will be paid for by the 
contract unit bid price for Item 401-99.05, Full Depth Optional Pavement, per square yard. 
 
 
K. Optional Shoulder JSP-13-03 
 
1.0  The bid item for the shoulder material is for the bituminous asphalt option, however, a 
Concrete Shoulder option is allowed as shown on the typical section and as specified herein. 
 
1.1  Should the contractor choose to construct the Concrete Shoulder option, notification should 
be given to the engineer in advance of the work so that a change order can be issued to 
facilitate payment of the Concrete Shoulder with a contingent item as specified herein. 
 
1.2  For the Concrete Shoulder option, a zero-cost change order will be issued to deduct the 
theoretical tonnage of asphalt mixture necessary to construct the shoulder, and a contingent 
item for the total volume of Concrete Shoulder will be added to the change order.  The engineer 
will determine the theoretical tonnage of asphalt and the total cubic yards of Concrete Shoulder.  
No additional payment will be made for a Concrete Shoulder rumble strip. 
 
1.3  The theoretical tonnage of asphalt will be determined by converting the theoretical volume 
to weight using a factor of 1.98 tons/cubic yard. The theoretical volume is the total amount of 
asphalt material needed to construct the shoulder and Safety Edgesm, according to the typical 
section.     
 
1.4 The tonnage will be deducted from the contract and replaced with the computed volume of 
Concrete Shoulder (cubic yards).  The contingent item for Concrete Shoulder would include 
both providing and placing the Concrete Shoulder.  The total price for the concrete shoulder will 
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be equivalent to the computed total price of the theoretical tonnage of asphalt mixture 
necessary to construct the shoulder. A unit price will be determined by dividing the total 
concrete price by the total computed concrete volume. 
 
2.0  Construction Requirements.  Concrete Shoulder shall meet the applicable requirements 
of Sec 502.  Roller Compacted concrete is an allowable option for the Concrete Shoulder. 
 
3.0  Method of Measurement.  For the Concrete Shoulder option, measurement shall be made 
per cubic yard. 
 
4.0  Basis of Payment.  For the Concrete Shoulder option, the accepted quantity of Concrete 
Shoulder will be paid for at the established unit price.  The Concrete Shoulder rumble strip will 
be paid for at the unit price bid for the bituminous shoulder rumble strip. 
 
 
L. Modified Linear Grading Class 2 
 
1.0  Description.  Modified Linear Grading, Class 2 shall consist of preparing the shoulder 
subgrade by excavating, compacting, fine-grading, and shaping existing shoulder and ditch fore-
slope, conforming to the typical section shown on the plans. It may also be necessary to haul 
material and involve work on high banks, side hills, and rock outcroppings.  Modified Linear 
Grading Class 2 shall also consist of hauling embankment material to the project or obtaining 
embankment material from the right of way as approved by the engineer to accommodate the 2 
foot shoulder widening and inslope as shown in the plans.  
 
2.0  Construction Requirements.  Embankment construction shall be in accordance with 
applicable requirements of Section 203 or similar methods approved by the engineer in order to 
produce a stabilized roadway embankment.  The shoulder shall be excavated and graded as 
shown on the typical section with minimal disturbance of the existing sub-grade and fore-slope, 
except where new embankment or rock fill is required. Embankment and subgrade density shall 
be obtained from reasonable compactive efforts consisting of no less than three passes with a 
roller until no further visible compaction can be achieved, or by other methods approved by the 
engineer. Subgrade preparation and compaction shall also be in accordance with Sections 209 
and 210. 
 
2.1  Following placement of the shoulder pavement, the shaping of the fore-slope shall be done 
as shown on the typical section. 
 
2.2  All ditches shall maintain existing flow direction and provide adequate capacity for drainage, 
as approved by the engineer. All ditches shall use existing drainage structures unless shown 
otherwise in the project documents.  Slopes can be steepened if necessary to use existing 
drainage structures as approved by the engineer.  
 
2.3  It may be necessary to go outside the limits of the right of way to obtain additional material 
or to dispose of excess material.  All costs for providing additional material or disposing of 
excess material shall be included in contract unit price for item MODIFIED LINEAR GRADING, 
CLASS 2. 
 
2.4  For areas where it is required to haul embankment material to the project to accommodate 
the 2 foot shoulder widening and inslope, the top 6 inches of embankment material shall be 
Class A material in areas where the adjacent property owners mow and/or maintain the right of 
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way or as directed by the engineer.  The Class A material shall be free of rocks and other 
materials undesirable for growing grass. 
 
2.5  Included in this work is any pavement edge treatment that might be necessary in order to 
stay in compliance with the Standard Plans.  The need for edge treatment is determined by the 
contractor’s method of operations. 
  
3.0  Method of Measurement.  Final measurement will not be made except where appreciable 
errors are found in the contract quantity. 
 
3.1  Where required, measurement will be made to the nearest 1/10 Station for the length of the 
shoulder along each side of the roadway, measured along centerline of the traveled way and 
totaled to the nearest Station for the sum of all segments. 
 
3.2  If material is encountered that may be classified as other than Class A Excavation as 
described in Sec 203.2.1, the limits of linear grading will not be underrun.  Material classified as 
other than Class A Excavation will be measured and paid for per cubic yard in accordance with 
Sec 203.8.  Where undergrading is necessary, backfilling of the undergraded area will be 
considered as part of the linear grading operation. 
 
4.0  Basis of Payment. Payment for MODIFIED LINEAR GRADING, CLASS 2 as described in 
this provision will be made at the contract unit price for item 207-99.09, “MODIFIED LINEAR 
GRADING, CLASS 2”, per stations. 
 
 
M. Shoulder Widening for Narrow Lanes 
 
1.0 Description.  A minimum of 10.5 feet between edgeline and centerline rumbles is required.  
There may be locations within the project limits where this requirement is unattainable once the 
vertical face is cut.  In these areas, the edgeline rumble and edgeline pavement marking shall 
be shifted further onto the shoulder to meet the spacing requirement.  Also, the shoulder shall 
be widened in these areas to maintain one (1) foot of shoulder width from the outside edge of 
the edgeline rumble strip as shown in the plans.  Both the shoulder widening and egeline rumble 
placement shall only be permitted as approved by the engineer.   
 
2.0 Basis of Payment.  An additional 10 percent is added to the optional shoulder pay item 
quantities to accommodate this widening.  No additional payment will be made for labor, 
materials or time required to grade and construct the wider shoulders.      
 
 
N. Pavement Edge 
 
1.0  Description.  The contractor’s excavation method of the shoulder material shall provide a 
clean and vertical edge along the existing pavement. 
 
2.0  Construction Requirements.  At the beginning of the excavation of the existing shoulder, 
the contractor shall demonstrate his excavation method to the engineer for his approval.  The 
operation shall provide a neat and clean vertical line without damaging the existing pavement. 
 
2.1  If the contractor’s grading operation is not able to provide a suitable edge for shoulder 
construction, the engineer may determine a saw cut is necessary. This requirement shall not be 
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considered a change of condition and justification for a claim. There will be no direct payment 
for the saw cut if necessary. 
 
3.0  Basis of Payment.  No direct payment will be made to the contractor for the above 
requirements. All costs incurred by the contractor for labor, equipment and materials in 
compliance with the above requirements shall be considered incidental to and completely 
covered by other items in the contract. 
 
 
O. Pavement Edge Treatment for Drop Off Conditions 
 
1.0  Description.  The contractor shall conduct his grading operations so that there is not a 
drop off exceeding 2 inches exposed to traffic.  Treatment of any edge drop off greater than 2 
inches shall be considered incidental to and completely covered by the other items in the 
contract.  There will be no direct payment for Pavement Edge Treatment on this project. 
 
 
P. Bridge End Transitions 
 
1.0  At all bridge exceptions, the engineer will determine in the field the ending point of the 
transition. This point will not necessarily be at the bridge end, but will be located at a point which 
provides the smoothest transition and approach to the bridge.  
 
 
Q. Sealing Treatment  
 
1.0  Description.  This work shall consist of furnishing and applying a surface sealing treatment 
to the existing roadway as shown on the plans.  The surface treatment shall contain a mixture of 
cationic asphalt emulsion, latex polymer, mineral fines , water, and other additives as needed. 
 
2.0  Mix Design. 
 
2.1  At least 30 days prior to placing the surface sealing treatment on the project, the contractor 
shall submit a mix design for approval to Construction and Materials.  One gallon of the asphalt 
emulsion and 2500 grams of mineral fines representing the gradation   shall be submitted with 
the mix design.   
 
2.2  Required Information.  At a minimum the Surface Sealing mix design shall contain the 
following information on the job mix formula: 
 

(a) Emulsified asphalt source and properties required. 
 
(b) Mineral fines source . 
 
 Mineral fines gradation required. 
 
(c) Mixture performance test results required. 
 
(d) Additives and their sources required. 

 
2.3  Mix Design Gradation Requirement.  The fine mineral that comprise the combined 
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gradation shall have 100 % of the material passing the No. 30  (600 μm) ( sieve.  For spraying 
applications, the following mix gradation shall be required: 
 

Sieve Percent 
Passing 

No. 30 (600 μm)  100 
No. 50 (300 μm)  80-100 

No. 100 (150 μm)  90-100 
No. 200 (75 μm) 95-100 

 
2.4  Mixture Performance Requirements.  The mixture shall meet the following requirements. 
 

Testing Requirement Min. Max. Test Method 
Maximum Wet-Track Abrasion Loss,  
grams per square meter. 

-- 
80 g/m2 TB 100 (ISSA) Modifieda 

Asphalt Content by Ignition Method, 
percent 30% -- AASHTO T-308-08b 

Percent Solids, Asphalt Residue by 
Evaporation, percent  40% -- AASHTO T59, 

Section 6 
aThis method is modified to a three day soak and samples prepared per MoDOT TM 86. 
 
bTo account for high percentage of binder, sample size should be adjusted based on laboratory 
oven capability. 
 
2.5  Required Additives. A minimum of 3% latex polymer by weight of wet mixture is required 
in the surface sealant treatment and shall be listed in the job mix formula. 
 
2.6  Other Additives. Any other material added to the mixture or to any of the component 
materials shall be listed in the job mix formula. 
 
3.0  Material Certification. 
 
3.1  The materials used in the mix design shall be certified to meet the following specifications. 
 
3.2  Bituminous Material.  The bituminous material shall be an asphalt emulsion in accordance 
with the following table.  The bituminous material shall show no separation after mixing. The 
emulsion shall be sampled in accordance with AASHTO T 40. 
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Asphalt Emulsion (CSS) 
 Min. Max. Test Method 

Viscosity, Saybolt Furol at 25 C, s 15 100 AASHTO T 72 

Particle charge test Positiveb AASHTO T 59 

Residue, % 60 -- AASHTO T 59 

Test on Residue from Distillation Min. Max. Test Method 

Penetration, 25 C, 100 g, 5 s, 30 100 AASHTO T 49 
bIf the particle charge test is inconclusive, material having a maximum 
pH value of 6.7 will be acceptable. 

 
3.6  Water.  Water shall be potable and free of harmful soluble salts. 
 
4.0  Construction Requirements. 
 
4.1  The surface sealing mixture may be mixed and applied through mobile distribution 
equipment as described herein. 
 
4.2  Mixing Equipment.  All materials shall be thoroughly mixed as to produce a homogenous 
surface treatment.  Individual volume or weight controls for proportioning each material in the 
mix shall be provided.  Materials shall be added by a calibrated controlled device capable of 
monitoring the amount of material used at the time. 
 
4.3  Distribution Equipment.  The Distributor shall be equipped with a full sweep agitation 
system, a pumping system designed to handle fine aggregate mixes, and sufficient power to 
operate the full spray system and the agitation system at the same time.  The Distribution 
equipment shall be equipped with a monitoring system that ensures the even distribution of 
material and measures the application rate of the mix. 
 
4.4  Storage Tanks.  If the mix is being delivered from a central mixing plant, then a job site 
storage tank shall have the minimum capacity of the entire transport load.  The storage tank 
shall have an internal full sweep mixing system having a mixing capability of providing a 
homogenous mix representing the mix design at any given location within the tank. 
 
4.5  Environmental Protection.  The contractor shall comply with all federal, state, and local 
laws and regulations controlling pollution of the environment. 
 
4.6  Weather Limitations.  Bituminous material shall not be placed on any wet surface or when 
the ambient temperature or the temperature of the pavement on which it is to be placed is below 
60⁰ F.  Temperatures shall be obtained in accordance with MoDOT Test Method TM 20. 
 
4.7  Surface Preparation.  The surface shall be thoroughly cleaned immediately prior to placing 
the surface treatment. 
 
4.8  Protection of Other Surfaces.  All curbs, manhole covers, and ADA facilities shall be 
protected from the spray or laydown of the bituminous mixture during placement. 
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4.9  Dilution.  The bituminous material shall not be diluted in the field with water or other 
additives except as approved by the manufacturer. 
 
4.10  Placement.  Placement of the mix shall be in one pass  on rumble strips or chip seal 
surfaces only. The  minimum total coverage shall be 0.18 gallons per square yard.   
 
4.11  Opening to Traffic.  After the sealant application, the roadway shall remain closed until 
the surface is tack-free and capable of being open to traffic without tracking.   
 
4.12  Basis of Acceptance.   
 
4.12.1  Quality Control.  Two samples shall be collected during production on a project. One 
sample shall be retained for the engineer. The contractor shall test the other sample and verify 
the mix design in accordance with Section 2.4 of this specification and submit the test results to 
the engineer. 
 
4.12.2  Field Performance. The finished surface sealant treatment shall be evaluated by the 
engineer based on the following criteria. Any of the following shall be considered unacceptable 
material. 
 

(a) The presence of loose aggregate or synthetic materials that may cause damage 
to traveling vehicles. 

 
(b) A final surface with insufficient coverage or delamination. 

 
5.0  Method of Measurement.  Final measurement of the surface treatment will not be made 
except for authorized changes during construction, or where appreciable errors are found in the 
contract quantity.  Where required, measurement of the surface treatment, complete in place, 
will be made to the nearest square yard.  The revision or correction will be computed and added 
to or deducted from the contract quantity. 
 
6.0  Basis of Payment.  The accepted quantity of surface treatment, in place, will be paid for at 
the contract unit (square yard) price.  No separate payment will be made for any additional 
construction methods or processes.  Manufacturer shall report the unit weight (lbs/gallon) of the 
surface sealing material on the bill of lading. 
 
 
R. Guardrail Grading Requirements JSP-17-02B 
 
1.0 Description.  Guardrail installation and grading shall be in accordance with Missouri 
Standard Specifications for Highway Construction, Missouri Standard Plans for Highway 
Construction, and as described herein.    
 
2.0 Construction Requirements.  When guardrail and/or end treatment removal and 
replacement requires grading of the shoulder and/or slopes, Section 606.3.1(b), (c), and 
606.3.1.1 of the Missouri Standard Specifications shall be waived and the following shall apply:   
 

a) Along roadways and shoulders, remove no more guardrail than can be reconstructed 
within seven (7) calendar days, including weekends and holidays. The seven day 
counting period shall start when the first piece of safety hardware is removed.   
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 b) The active work zone area that encompasses the guardrail and/or end treatment 
reconstruction, shall not exceed one (1) mile in length.  The contractor shall be required 
to provide and maintain approved channelizing devices adjacent to the reconstruction 
area.  

 
 c) Only one-side of the roadway shall be worked on at the same time.  Divided facilities 

shall be limited to work on one-side of each direction at the same time. 
 
 d) When the removal of any existing safety hardware device exposes non-breakaway 

obstacles, the reconstruction of the safety hardware device protecting the obstacle shall 
be replaced within 48 hours of removal or an approved temporary crashworthy device 
shall be provided, installed and maintained at the contractor’s expense until the non-
breakaway obstacle is permanently protected. The 48 hour counting period shall start 
when the first piece of safety hardware is removed. 

 
 e) Areas where guardrail and/or end treatments have been removed, but not yet 

replaced, shall be delineated in accordance with plans or as directed by the Engineer.   
 
  
3.0 Non-Compliance.  Non-compliance with this provision shall result in the immediate 
suspension of work in accordance with Sec 105.1.2.  No work, including but not limited to 
additional guardrail removal and grading, shall be allowed to proceed except for work necessary 
to restore guardrail installation. 
 
4.0 Basis of Payment.  No direct payment will be made for compliance with this provision.  
Guardrail items, grading, and temporary traffic control devices will be paid for as provided in the 
contract. 
 
 
S. Temporary Erosion Control 
 
1.0  Description.  Erosion control measures on this project shall be in accordance with Sec 
806.  No erosion control plans were developed for this project.  The contractor is given an 
assumed amount of erosion control as follows: 
 

1,000 linear feet of silt fence per mile of road  
300 linear feet of rock ditch checks per mile of road 
20 linear feet of alternate ditch checks per mile of road 
10 cubic yard of sediment traps per mile of road  

 
2.0  Construction Requirements.  Prior to beginning construction, the contractor shall meet 
with the engineer to plan and develop an erosion control plan for this project using the erosion 
control devices included in the contract.  Any revision of the erosion control plan shall be 
approved by the engineer in writing. 
 
2.1  The finishing grading and permanent seeding shall follow closely behind the final shoulder 
paving.  All disturbed areas shall be permanently seeded within two weeks once the adjacent 
section of shoulder is paved.    
 
2.2  The existing strip of vegetation between the right of way line and the slope limits is part of 
the erosion control for this project and is not to be disturbed.  If the engineer determines that this 



Job No.:  J5P3258 
Route:  87 
County:  Howard 

  

 25 

strip was disturbed by the contractor’s operations, the contractor shall provide the erosion 
control and permanent seeding at his expense.  
 
3.0  Basis of Payment. Any labor, equipment, time, or materials necessary for temporary 
erosion control, shall be considered as completely covered by the unit price bid for the following 
Items: 
 

806-10.04, Sediment Trap Rock, per cubic yard  
806-10.05, Rock Ditch Check, per linear feet  
806-10.06, Alternate Ditch Check, per linear feet 
806-10.16, Sediment Removal, per cubic yards 
806-10.19, Silt Fence, per linear feet  

 
 
T. Mailboxes 
 
1.0  Description.  Removal and replacement of mailboxes within the project limits shall be in 
accordance with Sec 104.10.1 and as directed by the engineer.  The contractor will be 
responsible for furnishing approved supports for postal patron’s mailboxes.  There will be no 
direct pay for approved supports, removal and replacement of mailboxes. 
 
 
U. Adjust Existing Signs  
 
1.0  Description.  The contractor’s attention is directed to the fact that 235 existing signs which 
interfere with construction of the shoulder widening; and/or signs whose final location will be 
substandard after shoulder widening; shall be removed, salvaged and reinstalled at 
approximately the same log mile location.  Existing sign posts that are damaged during removal 
or do not comply with current standards shall be replaced as per standard 903.03BL of the 
Missouri Standard Plans for Highway Construction.  It shall be the responsibility of the 
contractor to determine how many existing posts require replacement.  Signs shall be placed at 
the standard height and offset from the finished edge of shoulder.  New location of signs shall 
be as approved by the Engineer. 
 
2.0  Basis of Payment.  Payment for Adjust Existing Signs including all materials, labor and 
equipment required to fulfill this provision will be paid for at the contract lump sum price for pay 
item 903-99.01, “Adjust Existing Signs”, per lump sum. 
 
 
V. Pavement Marking Log  
 
1.0  Description.  The contractor shall log the locations of existing pavement marking prior to 
any construction operations that may affect the existing pavement marking.  The log shall 
contain all existing pavement marking and shall include center stripes, no passing stripes, lane 
lines, turn arrows, hash bars, cross walks, and stop bars.  The contractor shall provide a copy of 
the existing pavement marking log to the engineer.  The contractor shall place the new 
pavement marking at the same locations as the existing pavement marking, unless otherwise 
directed by the engineer or shown on the plans. 
 
2.0  Basis of Payment.  No direct payment will be made for logging of existing pavement 
marking. 
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W. Temporary Short-Term Rumble Strips JSP-13-05E 
 
1.0  Description.  The work shall include furnishing, installing, maintaining, removing, and 
relocating the short-term rumble strips, as shown in the plans, or as designated by the engineer. 
 
2.0  Material. 
 
2.1  The short-term rumble strips shall be 10 to 12 feet in length, minimum of 8 inches wide, ¾ 
to 1¼ inch thick, fabricated from a polymer material, and orange in color. 
 
2.2  The short term-rumble strips shall not curl or deform across the width of the strip, 
maintaining its rigidity. 
 
3.0  Construction. 
 
3.1  Each set shall consist of three individual strips spanning a single lane, spaced in 
accordance with the plans or as directed by the engineer.  The short-term rumble strips shall be 
installed and removed in accordance with manufacturer’s recommendation.   
 
3.2  The contractor shall monitor, maintain alignment, and repair if needed the short-term 
rumble strips during construction.  Short-term rumble strips shall not be placed on roadways 
when there are no workers present. 
 
3.3  Strips shall not extend onto the shoulder without the approval of the Engineer. 
 
4.0  Method of Measurement.  Measurement of short-term rumble strips will be based per 
each set. 
 
5.0  Basis of Payment.  The accepted quantity of Temporary Short-Term Rumble Strips sets 
will be paid for at the contract unit price for 616-20.04, Temporary Short-Term Rumble Strips, 
per each set.  The short-term rumble strips unit bid price shall include the cost of all labor, 
equipment and materials to install, maintain, remove and relocate the rumble strips during the 
construction of the project. 
 
 
X. Pilot Car in Use – Wait and Follow Sign NJSP-1803 
 
1.0 Description.  The sign shown below shall be printed on 4 mm corrugated plastic or similar 
and  supported with a 10”x30”, 9 gauge, galvanized steel H-frame, or similar. This sign shall 
only be used at private and commercial entrances to enhance the work zone signing, and will 
not be permitted for use on intersecting state, county or city roads. 
 
2.0 Method of Payment.  Signs shall be contractor furnished/contractor retained. The cost of 
the signs and stands are incidental to other traffic control items. 
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Y. Additional Flaggers  
 
1.0  Additional flagger(s) and appropriate construction signs shall be provided at each of the 
specified locations when the work zone extends through the following intersections and/or 
approaches: 
 

All state routes, county roads and city streets 
 
2.0  Basis of Payment.  There will be no direct pay for all labor and equipment necessary to 
provide additional flaggers.  All cost shall be considered completely covered under the pay 
items provided in the contract. 
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Z. Fertilizing, Seeding and Mulching 
 
1.0  Fertilizing shall conform to Sec. 801 and more specifically as follows: 
 

Route Route 87 
County Howard 
Project J5P3258 

Shoulder widening 
 

 Pounds per Acre 
 Nitrogen 

(N) 
Phosphorous 

(P205) 
Potash 
(K2O) 

Effective Neutralizing 
Material 

Within 30’ 80 80 160 0 
 
2.0  Seeding shall conform to Section 805 and the rate of application shall be as follows: 
 

Cool Season Mixture 
Pounds Pure Live Seed (PLS) per Acre 
Tall fescue 80 lbs. 
Annual ryegrass   5 lbs. 
Teff Grass   5 lbs 
Perennial ryegrass   6 lbs. 
White clover   6 lbs. 
Oats 10 lbs. 
TOTAL 112 PLS/acre 

 
3.0  Mulching shall conform to Section 802 and more specifically the contractor shall use 
vegetative mulch with mulch overspray. 
 
4.0  Basis of Pavement. 
 
4.1  No direct payment will be made for fertilizing or mulching seeded areas. 
 
4.2  All cost incurred by the contractor for labor, equipment and materials in compliance with the 
above requirements including furnishing and placing fertilizer and mulch shall be considered as 
completely covered by the unit price bid for Item No. 805-1000A, “Seeding – Cool Season 
Mixtures”, per acre.  
 
 
AA. Additional Mobilization for Seeding NJSP-16-03 
 
1.0  Description. This provision provides compensation for additional mobilization for seeding, 
as specified herein. 
 
2.0  Additional Mobilization for Seeding.  Additional mobilization to perform temporary or 
permanent seeding, beyond the initial occurrence, may be necessary as specified in Sec 
806.50.2 and as required per terms of the SWPPP.  Mobilization of all equipment, workers and 
materials necessary to perform seeding and mulching shall be considered included in this work. 
 
2.1  Measurement of the number of occurrences authorized by the engineer to mobilize 
equipment onto the project to perform temporary or permanent seeding will be made per each 
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occurrence, except for the initial occurrence and as specified herein.  No measurement will be 
made for mobilization necessary to perform repair work to previously seeded areas or for 
mobilization necessary due to removal of equipment prior to completion of seeding all areas 
available for seeding, as determined by the engineer.   
 
3.0 Basis of Payment.  The accepted occurrences of Additional Mobilization for Seeding will be 
paid for under 618-99.02, ADDITIONAL MOBILIZATION FOR SEEDING, at a fixed unit price of 
$600 per each occurrence.  Payment for the initial occurrence to mobilize for seeding, and any 
additional mobilization costs in excess of the fixed price, shall be considered completely 
covered under other items. 
 
 
BB. Contractor Quality Control for Plant Mix Bituminous Surface Leveling NJSP-15-21A 
 
1.0  Description.  The contractor shall provide Quality Control (QC) testing and shall perform 
verification procedures associated with the production and placement of Plant Mix Bituminous 
Surface Leveling Mixture in accordance with this provision. 
 
2.0  Asphalt Plant Requirements.  The contractor shall perform quality control testing in the 
production of the Surface Leveling Mixture and report the results electronically on MoDOT-
provided forms.  All reports shall include the Contract ID, Project Number, Route, County, and 
Job Mix number. 
 
2.1  Calibration of the asphalt plant shall be in accordance with Sec 403.17.2.2.  Record 
retention for verification of test reports shall be in accordance with Sec 403.17.3.2.   
 
2.2  At a minimum, the contractor shall perform one QC sieve analysis test for each day of 
production of Surface Level mixture in excess of 100 tons to verify the aggregate is within the 
required gradation range.  Results of the QC sieve analysis test shall be reported to the 
engineer daily.  A split of each sample shall be clearly labeled and stored by the contractor in a 
manner that prevents contamination.  The engineer will collect a minimum of one random QC 
split sample, and one full sample from plant production, for testing per each 10,000 tons of 
production.  Uncollected QC split samples shall be retained by the contractor until the engineer 
authorizes disposal or until the Final Inspection, whichever occurs earlier. 
 
2.3  The contractor shall monitor the quantity of asphalt binder used in the production of the mix, 
including any commercial mix, and report that quantity to the engineer.  Original asphalt binder 
delivery tickets shall accompany the report submitted to the engineer.  The engineer will perform 
a minimum of one asphalt binder content test per each 10,000 tons of production for any project 
that exceeds a total of 5,000 tons of production. 
 
2.4  The contractor shall take a daily QC sample of the asphalt binder per instructions in Section 
460.3.13 of the EPG. The engineer will collect the QC samples and ship to the MoDOT Central 
lab for random testing.  In addition, the engineer will take a minimum of one random Quality 
Assurance sample per project from the binder line. The engineer sample will be shipped to the 
Central Lab along with the daily samples and will be designated for testing. 
 
2.5  The contractor shall perform one moisture content test for each day of production of 
Surface Level mixture in excess of 100 tons.  The frequency of the moisture test may be 
reduced if approved by the engineer.   
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3.0  Roadway Requirements.  The contractor shall perform quality control verification of the 
Surface Leveling Mixture on the roadway and shall monitor the asphalt tonnage placed in 
relation to plan quantity. 
 
3.1  Irregularities.  Additional tons of Surface Leveling mix will be provided for irregularities in 
the existing roadway surface.  The tonnage specified for irregularities is an estimated quantity 
and shall only be placed at locations where it is necessary to fill ruts and other low points.  Prior 
to placing the mix, the contractor and engineer shall evaluate the entire route and develop a 
plan that best utilizes the tonnage needed for irregularities.  Any excess quantity of irregularities 
shall not be placed. 
 
3.2  Tack.  On the first day of production, the contractor shall demonstrate proper application of 
tack coat in the presence of the engineer.  Thereafter, when the engineer is not present to 
witness the application of the tack coat, the contractor shall document the tack application by 
taking a minimum of two high-resolution date/time stamped photographs of the tacked surface 
per one-mile segment.  Pictures should be taken just in front of the paver in order to account for 
loss of tack from truck tires.  The contractor shall also monitor and document the application 
rate.  The contractor shall take distributor readings at the beginning and ending of each shift and 
document the quantity used. 
 
3.3  Spreading and Rolling.  On the first day of production, the contractor shall demonstrate 
successful spreading and compaction of the mixture, including proper rolling patterns, in the 
presence of the engineer.  Thereafter, the contractor shall monitor all roadway production 
procedures and document daily.  Use of approved Intelligent Compaction technology is an 
allowable substitute for daily documentation. 
 
3.4  Monitoring of Quantity.  The contractor shall monitor the quantity of Surface Level mix 
placed and report that information to the engineer and production staff as specified herein. 
 
3.4.1  The contractor shall verify that the quantity of Surface Leveling mix in the contract for 
each route is sufficient to cover the roadway as shown on the typical sections, including any 
surface irregularities.  Any discrepancies shall be brought to the engineer's attention in writing 
prior to the pre-construction conference.  Plan quantity shall be defined as the total tons 
computed to cover the surface area according to the typical section, plus any amount pre-
approved by the engineer for pavement irregularities.   
 
3.4.2  The contractor shall provide temporary log mile reference points at no less than ½ mile 
intervals along each route to monitor the tons of Surface Leveling mix laid in relation to plan 
quantity.  Entrances, shoulders, or other irregular areas will be monitored as directed by the 
engineer. 
 
3.4.3  During production, the contractor shall document the total tons placed in each one-mile 
segment, along with the plan quantity and the percent over/under for that segment. The 
cumulative quantity and percent over/under for the route should also be documented.  After 
each one-mile segment, the contractor shall provide a status report to the production manager 
and the engineer.  When the engineer is not present on the project, the contractor shall send an 
electronic status report to the engineer. 
 
3.4.4  The goal is to keep the placed quantity within 2% of plan quantity for the project.  The 
engineer will monitor the status reports and will advise the contractor on how to proceed when 
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there is an excessive variance from plan quantity.  The engineer may decrease the frequency of 
the electronic status reports when the variances are consistently low. 
 
3.4.5  The contractor shall collect asphalt tickets from the delivery trucks and group them per 
each one-mile segment.  The contractor shall submit to the engineer a daily summary report 
that includes all of the information specified in Section 3.4.3.  The contractor shall sign the 
summary report confirming that the information is accurate and that the attached tickets 
represent the asphalt material placed. 
 
3.4.6  The contractor shall be equipped with a contractor-furnished cellular device capable of 
providing and maintaining a reliable means of immediate communication with the engineer 
when the engineer is not present on the project. 
 
4.0  Excessive Quantity.  If the contractor places Surface Level mix on any one-mile segment, 
or any other isolated areas, in excess of plan quantity by 5% or more, without prior approval 
from the engineer, further investigation may be required to determine if the excess was 
warranted.  If directed by the engineer, the contractor shall core the pavement at locations 
established by the engineer to determine the amount that was excessive, if any.  No payment 
will be made for the cost to core the pavement or for the tons of Surface Level mix that the 
engineer determines to be excessive. If the amount of Surface Level mix is determined to be 
justified, payment will be made for the mix, and for the cost of coring at the fixed price 
established in Sec 109.  Placement of asphalt in excess of plan quantity for two consecutive 
segments without prior approval from the engineer may result in issuance of an Order Record to 
stop work. 
 
5.0  Basis of Payment.  No direct payment will be made for compliance with this provision.  All 
costs shall be considered completely covered under the pay items provided in the contract. 
 
 
CC. Contractor Quality Control NJSP-15-42 
 
1.0  The contractor shall perform Quality Control (QC) testing in accordance with the 
specifications  and as specified herein.  The contractor shall submit a Quality Control Plan (QC 
Plan) to the engineer for approval that includes all items listed in Section 2.0, prior to beginning 
work. 
 
2.0  Quality Control Plan.   
 

(a) The name and contact information of the person in responsible charge of the QC testing. 
(b) A list of the QC technicians who will perform testing on the project, including the fields in 

which they are certified to perform testing. 
(c) A proposed independent third party testing firm for dispute resolution, including all 

contact information. 
(d) A list of Hold Points, when specified by the engineer. 
(e) The MoDOT Standard Inspection and Testing Plan (ITP).  This shall be the version that 

is posted at the time of bid on the MoDOT website (www.modot.org/quality). 
 
3.0  Quality Control Testing and Reporting.  Testing shall be performed per the test method 
and frequency specified in the ITP.  All personnel who perform sampling or testing shall be 
certified in the MoDOT Technician Certification Program for each test that they perform. 
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3.1  Reporting of Test Results.  All QC test reports shall be submitted as soon as practical, but 
no later than the day following the test.  Test data shall be immediately provided to the engineer 
upon request at any time, including prior to the submission of the test report. No payment will be 
made for the work performed until acceptable QC test results have been received by the 
engineer and confirmed by QA test results. 
 
3.1.1  Test results shall be reported on electronic forms provided by MoDOT.  Forms and 
Contractor Reporting Excel2Oracle Reports (CRE2O) can be found on the MoDOT website.  All 
required forms, reports and material certifications shall be uploaded to a Microsoft SharePoint® 
site provided by MoDOT, and organized in the file structure established by MoDOT. 
 
3.2  Non-Conformance Reporting.  A Non-Conformance Report (NCR) shall be submitted by 
the contractor when the contractor proposes to incorporate material into the work that does not 
meet the testing requirements or for any work that does not comply with the contract terms or 
specifications. 
 
3.2.1  Non-Conformance Reporting shall be submitted electronically on the Non-Conformance 
Report form provided on the MoDOT Website.  The NCR shall be uploaded to the MoDOT 
SharePoint® site and an email notification sent to the engineer. 
 
3.2.2  The contractor shall propose a resolution to the non-conforming material or work.  
Acceptance of a resolution by the engineer is required before closure of the non-conformance 
report.   
 
4.0  Work Planning and Scheduling. 
 
4.1  Two-week Schedule.  Each week, the contractor shall submit to the engineer a schedule 
that outlines the planned project activities for the following two-week period.  The two-week 
schedule shall detail all work and traffic control events planned for that period and any Hold 
Points specified by the engineer. 
 
4.2  Weekly Meeting.  When work is active, the contractor shall hold a weekly project meeting 
with the engineer to review the planned activities for the following week and to resolve any 
outstanding issues.  Attendees shall include the engineer, the contractor superintendent or 
project manager and any foreman leading major activities.  This meeting may be waived when, 
in the opinion of the engineer, a meeting is not necessary.  Attendees may join the meeting in 
person, by phone or video conference. 
 
4.3  Pre-Activity Meeting.  A pre-activity meeting is required in advance of the start of each 
new activity, except when waived by the engineer. The purpose of this meeting is to review 
construction details of the new activity.  At a minimum, the discussion topics shall include:  
safety precautions, QC testing, traffic impacts, and any required Hold Points.  Attendees shall 
include the engineer, the contractor superintendent and the foreman who will be leading the 
new activity.  Pre-activity meetings may be held in conjunction with the weekly project meeting. 
 
4.4  Hold Points.  Hold Points are events that require approval by the engineer prior to 
continuation of work.  Hold Points occur at definable stages of work when, in the opinion of the 
engineer, a review of the preceding work is necessary before continuation to the next stage. 
 
4.4.1  A list of typical Hold Point events is available on the MoDOT website.  Use of the Hold 
Point process will only be required for the project-specific list of Hold Points, if any, that the 
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engineer submits to the contractor in advance of the work.  The engineer may make changes to 
the Hold Point list at any time. 
 
4.4.2  Prior to all Hold Point inspections, the contractor shall verify the work has been completed 
in accordance with the contract and specifications.  If the engineer identifies any corrective 
actions needed during a Hold Point inspection, the corrections shall be completed prior to 
continuing work.  The engineer may require a new Hold Point to be scheduled if the corrections 
require a follow-up inspection.  Re-scheduling of Hold Points require a minimum 24-hour 
advance notification from the contractor unless otherwise allowed by the engineer. 
 
5.0  Quality Assurance Testing and Inspection.  MoDOT will perform quality assurance 
testing and inspection of the work, except as specified herein.  The contractor shall utilize the 
inspection checklists provided in the ITP as a guide to minimize findings by MoDOT inspection 
staff.  Submittal of completed checklists is not required, except as specified in 5.1. 
 
5.1  Inspection and testing required in the production of concrete for the project shall be the 
responsibility of the contractor.  Submittal of the 501 Concrete Plant Checklist is required. 
 
6.0  Basis of Payment.  No direct payment will be made for compliance with this provision. 
 
 
DD. Stormwater Compliance Requirements JSP-15-04A 
 
1.0 Description.  The Contractor shall comply with the terms of the United States of America v. 
Missouri Highways and Transportation Commission Consent Decree (Consent Decree) that are 
identified as the responsibility of the Contractor or subcontractor, and with the terms of this 
provision.  Viewing of the Consent Decree is available on the MoDOT Land Disturbance 
webpage under Contractor Resources, or by going to the web address www.modot.org/LD. 
 
1.1 Applicability.  The Consent Decree and this provision apply to any project that includes 
land disturbance of areas totaling greater than one (1) acre on the project site.  The project site 
consists of all areas designated on the plans, including temporary and permanent easements.  
The Consent Decree and this provision do not apply to Contractor staging, plant, or borrow 
areas that are not located on MoDOT right of way (Off-site).  The Contractor is responsible for 
obtaining its own separate land disturbance permit for Off-site areas.  This provision is in 
addition to any other stormwater, environmental, and land disturbance requirements specified 
elsewhere in the contract. 
 
2.0 Stormwater Training for Contractor Employees.  The Contractor’s on-site project 
manager, designated Water Pollution Control Manager (WPCM), as defined in Section 3.0, and 
WPCM delegate, shall complete MoDOT Stormwater Training prior to serving in those roles.  If 
someone other than the Contractor’s project manager is given the authority to manage the 
grading or erosion control operations, the project manager(s) for those operations shall also 
complete MoDOT Stormwater Training.  MoDOT Stormwater Training is also required for any 
other person who the Contractor gives authority to take measures to prevent or minimize the 
consequences of non-compliance with the Stormwater requirements, as defined in Section 
3.1(a) of this provision. 
 
2.1 The Commission will provide MoDOT Stormwater Training to the Contractor employees 
specified in Section 2.0 at a location and time determined by MoDOT.  There will be no fee for 
attending the training; however, the Contractor shall be responsible for all other cost related to 
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the training, such as travel expenses, if necessary, and wages for its employees.  The time to 
complete the training is anticipated to be no more than 6 hours.  As long as the Consent Decree 
is in effect, MoDOT will provide periodic trainings at various locations around the state, as 
needed, to ensure contractors and bidders have the opportunity to maintain the number of 
WPCMs they need to comply with this provision. 
 
2.2 Those who require MoDOT Stormwater Training per Section 2.0 shall complete the training 
prior to beginning any land disturbance work. Thereafter, training shall occur at least once every 
two (2) years.  The training is not project-specific.  Any Contractor employee who receives the 
training will be qualified to perform the WPCM duties on any MoDOT project for a period of two 
(2) years. 
 
2.3 MoDOT will document the names and dates that contractor employees attend MoDOT 
Stormwater Training and will retain those records for the period of time specified in the Consent 
Decree.  Duplicate record keeping by the contractor is not required. 
 
3.0 Water Pollution Control Manager (WPCM).  Prior to the Pre-Activity meeting for Grading/ 
Land Disturbance, the Contractor shall designate a Water Pollution Control Manager (WPCM) to 
fulfill the duties and responsibilities listed in Section 3.1 until final stabilization occurs. The 
Contractor’s on-site project manager may also serve as the WPCM or that role may be assigned 
to another manager employed by the contractor or a subcontractor. The Contractor shall also 
maintain a WPCM delegate to temporarily fulfill the WPCM duties in the absence of the primary 
WPCM (e.g. illness, vacation, other leave). 
 
3.1  Duties of the WPCM: 
 

(a) Be familiar with Stormwater Requirements including the National Pollutant Discharge 
Elimination System (NPDES), the current MoDOT State Operating Permit for 
construction stormwater discharges/ land disturbance activities, the Project-specific 
Stormwater Pollution Prevention Plan (Project SWPPP), the Corps of Engineers Section 
404 Permit, when applicable, the Consent Decree, and this provision. The Project 
SWPPP includes: a title page with project-specific information, the general SWPPP 
posted on the MoDOT land disturbance website, the Project Erosion & Sediment Control 
Plan, all applicable special provisions, and all applicable specifications and standard 
drawings; 

 
(b) Complete the stormwater training set forth in Section 2.0; 
 
(c) Attend the Pre-Activity for Grading/ Land Disturbance Meeting or, if hired after the 

meeting has occurred, be familiar with the conference decisions; 
 
(d) Review and sign the Project-specific SWPPP and all updates thereto within time periods 

set out in the Consent Decree; 
 
(e) Visit and review the project site for compliance with Stormwater Requirements at least 

once per week from the start of any grading operations until final stabilization is achieved 
and permit is closed; 

 
(f) Be authorized by the Contractor to supervise all work performed by the Contractor and 

subcontractors that involves compliance with Stormwater Requirements, including the 
authority to order work be stopped on a Project, implement MoDOT-directed changes in 
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work related to Stormwater Requirements, and order the taking of, measures to cease, 
correct, prevent, or minimize the consequences of non-compliance with Stormwater 
Requirements; 

 
(g) Review and certify electronically each MoDOT inspection report for the Project within 

three (3) days of receiving each report to ensure it conforms with report requirements in 
the National Pollution Discharge Elimination System Stormwater (NPDES SW) Permit, 
Project SWPPP and the Consent Decree and ensure that all Stormwater Deficiencies 
noted on the report are corrected within the time required; 

 
(h) Recommend in writing within three (3) days of discovering any changes in site conditions 

and Best Management Practices (BMPs) that require an update to the Project-specific 
SWPPP; and 

 
(i) Be the point of contact relating to Stormwater Requirements and the Consent Decree 

between the Contractor, Subcontractors and MoDOT. 
 
4.0  Pre-Activity Meeting for Grading/Land Disturbance and Required Hold Point.  At each 
Project, a Pre-Activity Meeting for Grading/Land Disturbance shall be held prior to the start of 
any land disturbance and shall include a physical visit and review of the project site.  Discussion 
items at the pre-activity meeting shall include a review of the project SWPPP, the planned order 
of grading operations, proposed areas of initial disturbance, identification of all necessary BMPs 
that shall be installed prior to commencement of grading operations, and any issues relating to 
compliance with the Stormwater requirements that could arise in the course of construction 
activity at the project. 
 
4.1  Contractor employees who shall attend the Pre-Activity Meeting for Grading/Land 
Disturbance include the WPCM for the Project and the person(s) designated the authority to 
manage the grading and erosion control operations. 
 
4.2  Following the pre-activity meeting for Grading/land disturbance, and subsequent installation 
of the initial BMPs identified at the pre-activity meeting, a Hold Point shall occur prior to the start 
of any land disturbance operations to allow the engineer and WPCM the time needed to perform 
an on-site review of the installation of the BMPs to ensure compliance with the SWPPP is met.  
Land disturbance operations shall not begin until authorization is given by the engineer.     
 
5.0  Compliance with the NPDES SW Permit and Project SWPPP. On all projects, the 
Contractor shall comply with all applicable Stormwater Requirements which are defined as, but 
are not limited to:   
 

(a) Consulting with the engineer on recommended design revisions to the Project SWPPP 
to accommodate the Contractor’s staging plan, implementation, managing, and 
maintaining BMPs or other control measures to prevent or minimize sediment and other 
pollutants in stormwater runoff in accordance with contract specifications or any relevant 
manufacturer specifications and good engineering practices, including but not limited to 
the manuals (Note: two manuals cited in the MoDOT permit are “Developing your 
stormwater pollution prevention plan: A guide for construction activities” and “Protecting 
Water Quality: A Field Guide to erosion, sediment and stormwater best management 
practices for development sites in Missouri”) and any other applicable standards for 
sedimentation basins, stabilization, rock dams, brush checks, construction entrances, 
and other BMPs;  
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(b) Installing all BMPs at the locations and relative times specified in the Project SWPPP; 

and 
 
(c) Complying with the Missouri Water Quality Standards and with effluent limitations in 

Section E.1 of the NPDES SW Permit.  Measurement of effluent is not required except 
as specified in E.2. 

 
5.1  Stormwater Deficiency Corrections.  Per terms of the Consent Decree, Stormwater 
Deficiencies identified on the MoDOT Land Disturbance Inspection Report shall be corrected 
within 7 days of the inspection date to avoid stipulated penalties, except that more time might be 
granted by the engineer when weather or field conditions prohibit the corrective work.  If the 
Contractor does not initiate corrective measures within 5 calendar days of the inspection date or 
any extended period granted by the engineer, all work shall cease on the project except for work 
to correct these deficiencies, unless otherwise allowed by the engineer.  All impact costs related 
to this halting of work, including, but not limited to stand-by time for equipment, shall be borne 
by the Contractor.  Work shall not resume until the engineer approves the corrective work. 
 
6.0  Inspection Protocol.  The Contractor and all subcontractors shall review and adhere to 
MoDOT’s written Stormwater Inspection Protocol, found on the MoDOT Land Disturbance 
webpage (www.modot.org/LD).  The Inspection Protocol is applicable to all Projects under the 
consent decree. The MoDOT Resident Engineer will serve the role of Stormwater Resident 
Engineer, or a delegate will be named in their absence.   
 
6.1  Inspection Reports.  MoDOT will provide one or more Environmental Construction 
Inspectors (ECI) to perform the weekly and post run-off inspections and other duties described 
in paragraph 17 of the Consent Decree.  The ECI will enter the inspection reports into a web-
based Stormwater Compliance database.  The WPCM will have access to this database to view 
all report information, including any noted deficiencies, and to certify the report as required in 
Section 3.1 (g.).  Automated email reminders of pending reports that need to be certified and for 
deficiencies that need to be corrected will be sent to the WPCM.  The Contractor may designate 
other employees or subcontractor employees to have viewing access to this database and to 
receive the email reminders.  Completion of MoDOT Stormwater Training is necessary in order 
to receive the email reminders.  The WPCM and other users shall be equipped with an 
electronic device (desktop computer, laptop, tablet, smartphone, etc.) with a browser and 
internet access to connect to the database.  The contractor shall be responsible for providing 
the electronic devices. 
 
7.0  Stipulated Penalties. If the Contractor fails to comply fully and timely with the requirements 
of the Consent Decree, stipulated penalties will be assessed to the Commission.  For matters 
under the Contractor’s responsibility and control the following stipulated penalties will be 
assessed to the Contractor and MoDOT will withhold payment pursuant to the following: 
 

Violation Stipulated Penalty Amount 
Failure to Designate or Maintain WPCM at 
each Project in Accordance with Section 3.0. 

$750 for the initial violation (each person not 
designated) and then $750 for each fourteen 
(14) day period that person is not designated.   
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Failure to complete MoDOT Stormwater 
Training by an Individual Required to be 
Trained in Accordance with Section 2.0, such 
as the WPCM or Project Manager.  

$750 per person for each missed training.  
This $750.00 per person violation shall 
continue to accrue for each fourteen (14) day 
period that the person fails to timely receive 
the applicable training 

Failure of WPCM to Review and Certify an 
Inspection Report in Accordance with 
Inspection Protocol as set forth in Section 6. 

$250 per inspection report not reviewed or 
signed. 

Failure to Comply with Any NPDES SW 
Permit or SWPPP Requirement. 

$1000 per violation for the first ten (10) days 
of the violation; $2500 per violation for days 
11-20; $3500 per violation for days 21 and 
beyond. 

Failure to Correct a Stormwater Deficiency 
Identified in a MoDOT Inspection Report, or 
Otherwise Discovered by the WPCM, within 
the Time Required by the NPDES SW Permit 
or SWPPP.  

$1000 per deficiency for the first ten (10) 
days after correction was required; $2500 per 
deficiency for days 11-20 after correction was 
required; $3500 per deficiency for days 21 
and beyond after correction was required. 

 
8.0  Information Collection and Retention.  The EPA, its representatives and its agents shall 
have the right of entry into any facility covered by this Consent Decree, at all reasonable times, 
upon presentation of credential, to: 
 

(a) monitor the progress of activities required under the Consent Decree; 
 
(b) verify any data or information submitted to the United States in accordance with the 

terms of the Consent Decree; 
 
(c) obtain samples and, upon request, splits of any samples taken by MoDOT or its 

representatives, contractors, or consultants;  
 
(d) obtain documentary evidence, including photographs and similar data; and 
 
(e) assess MoDOT’s compliance with the Consent Decree. 

 
8.1  Until three (3) years after the termination of the Consent Decree, Contractors and the 
agents of the Contractors shall preserve all non-identical copies of all documents, records, or 
other information (including documents, records, or other information in electronic form) in its or 
its Contractors’ or agents’ possession or control, or that come into the Contractor’s or agent’s 
possession or control, and that relate to MoDOT’s performance of its obligations under the 
Consent Decree or to the Contractor’s performance of its obligations under the Consent Decree.  
This information-retention requirement shall apply regardless of any contrary corporate or 
institutional policies or procedures.    
 
9.0  Basis of Payment.  Payment for compliance with this provision will be made per week.  All 
cost associated with the weekly on-site project reviews by the WPCM, compliance with this 
provision and the Consent Decree, including all other duties of the WPCM and delegate, and all 
expenses to attend training, will be considered fully covered under 806-99.28, Water Pollution 
Control Manager.  Separate payment will be made for erosion and sediment control devices, 
and for permanent and temporary seeding and mulching, when payment for those items are 
provided elsewhere in the contract. 
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9.1  Method of Measurement.  Measurement of the number of full weeks (7 days) will begin on 
the date of the first MoDOT Inspection Report following initial land disturbance and will continue 
until the engineer declares final stabilization has been achieved, except that no measurement 
will be made for any period of time past the contract completion date, or adjusted completion 
date, when liquidated damages are being assessed for failure of the Contractor to complete the 
work on time. 
 
 
EE. Supplemental Revisions JSP-18-01D 
 
Delete Sec 106.9 and substitute the following:  
 
106.9  Buy America Requirement  On all federal-aid projects, the contractor's attention is 
directed to Title 23 CFR 635.410 Buy America Requirements.  Where steel or iron products are 
to be permanently incorporated into the contract work, steel and iron material shall be 
manufactured in the USA except for "minor usage" as described herein.  Furthermore, any 
coating process of the steel or iron shall be performed in the USA.  The use of pig iron and 
processed, pelletized and reduced iron ore manufactured outside of the USA will be permitted in 
the domestic manufacturing process for steel or iron material. 
 
Delete Sec 106.9.3 and substitute the following: 
 
106.9.3  Buy America requirements include a step certification for all fabrication processes of all 
steel or iron materials that are accepted per Sec 1000. 
 
106.9.3.1  Items designated as Category 1 will consist of steel girders, piling, and reinforcing 
steel installed on site.  Category 1 items require supporting documentation prior to incorporation 
into the project showing all steps of manufacturing, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements.  This includes the Mill Test Report from the original producing steel mill and 
certifications documenting the manufacturing process for all subsequent fabrication, including 
coatings.  The certification shall include language that certifies the following. That all steel and 
iron materials permanently incorporated in this project was procured and processed 
domestically and all manufacturing processes, including coating, as being completed in the 
United States and in accordance with CFR Title 23 Section 635.410. 
 
106.9.3.2  Items designated as Category 2 will include all other steel or iron products not in 
Category 1 and permanently incorporated in the project. Category 2 items shall consist of, but 
not be limited to items such as fencing, guardrail, signing, lighting and signal supports.  The 
prime contractor is required to submit a material of origin form certification prior to incorporation 
into the project from the fabricator for each item that the product is domestic.  The Certificate of 
Materials Origin form (link to certificate form) from the fabricator must show all steps of 
manufacturing, including coating, as being completed in the United States and in accordance 
with CFR Title 23 Section 635.410 Buy America Requirements and be signed by a fabricator 
representative.  The Engineer reserves the right to request additional information and 
documentation to verify that all Buy America requirements have been satisfied.  These 
documents shall be submitted upon request by the Engineer and retained for a period of 3 years 
after the last reimbursement of the material. 
 
106.9.3.3  Any minor miscellaneous steel or iron items that are not included in the materials 
specifications shall be certified by the prime contractor as being procured domestically.  
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Examples of these items would be bolts for sign posts, anchorage inserts, etc. The certification 
shall read “I certify that all steel and iron materials permanently incorporated in this project 
during all manufacturing processes, including coating, as being completed in the United States 
and in accordance with CFR Title 23 Section 635.410 Buy America Requirements procured and 
processed domestically in accordance with CFR Title 23 Section 635.410 Buy America 
Requirements. Any foreign steel used was submitted and accepted under minor usage”.  The 
certification shall be signed by an authorized representative of the prime contractor.  
 
Delete Sec 106.9.4 and Renumber subsequent sections accordingly: 
 
Delete Sec 616.5.1 and substitute the following: 
 
616.5.1 Amber or Amber and White Warning Lights.  All on-road construction-related 
vehicles and equipment shall operate with amber or amber and white warning lights having 360 
degrees of total coverage and as follows: 
 

(1) For daytime operations, SAE Class 1 or 2 lights shall be used. 
 
(2) For dusk to dawn operations, SAE Class 2 lights shall be used, or SAE Class 1 lights 
with dimming capabilities to minimize glare experienced by travelers. 

 
616.5.1.1 Red or Red and Blue Warning Lights.  The contractor may elect to use red or red 
and blue warning lights in accordance with Missouri law and the following requirements: 
 

(1) Use of red or red and blue lights shall be limited to use on a total of two vehicles per 
work zone and/or project. 
 
(2) Use of red or red and blue warning lights shall be limited to areas in advance of 
tapers or lane shifts and at the active work location. 
 
(3) Lights shall be SAE Class 2 or SAE Class 1 with dimming capabilities to minimize 
glare experienced by travelers.   
 

The awarded contract will serve as a permit by the Commission, granting the prime contractor 
and approved sub-contractors to utilize red or red and blue lights as required by Missouri law. 
 
 
FF. Flagging Procedure for Two-Lane Roadways (3-2-1 Cone Procedure) NJSP-17-03A 
 
1.0 Description.  Flagging operations shall be in accordance with the Manual on Uniform Traffic 
Control Devices (MUTCD) Chapter 6, Section 107 and 616 in Missouri Standard Specifications 
for Highway Construction, Missouri Standard Plans for Highway Construction, temporary traffic 
control plans, and as described herein.   
 
2.0 Procedures for Flagging Short, Intermediate, or Long-Term Stationary Operations.  
This procedure includes the use of three traffic cones or other channelizing devices.   
 
2.1  Step 1.  The flagger shall place three cones across the lane of traffic to be stopped, from 
centerline to shoulder.  When no vehicles are present, the flagger should remain on the 
shoulder with the stop paddle visible. 
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2.2  Step 2.  When traffic has stopped, the flagger shall move towards the centerline of the 
roadway, keeping the stop paddle visible, and keeping a visual contact with the stopped drivers. 
Once the flagger has confirmed that opposing traffic is clear, the flagger shall prepare to release 
the stopped traffic.   
 
2.3  Step 3a.  If the vehicles are to travel in the current lane, the flagger shall remove the center 
cone from the center of the lane.   
 
2.4  Step 3b.  If the vehicles are to travel in the opposite lane, the three cones shall remain 
across the closed lane.      
 
2.5  Step 4.  If opening the lane (Step 3a above) the flagger shall walk back to the shoulder with 
the cone, turn the stop paddle to slow, and then release traffic using a hand signal to direct 
vehicles between the two remaining cones.  If releasing traffic to the other lane (Step 3b above) 
the flagger shall remain near the centerline of the roadway, turn the stop paddle to slow, and 
use a hand signal to direct the traffic around the cones into the open lane. 
 
2.6  Once all traffic has cleared, the flagger shall return the slow paddle to stop.  The flagger 
shall replace the cone to the center of the lane or leave the cones across the lane.  The flagger 
then returns to the shoulder and repeats the steps.   
 
2.7  If the roadway width is less than 12 feet, the number of cones may be reduced to two or 
one, or other channelizing devices may be used. 
 
3.0  Basis of Payment.  No direct payment will be made for any cost associated with this 
provision.  
 
Pictorial Representation of Steps for Flagging Procedure for Two-Lane Roadways (3-2-1 
Cone Procedure) 
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