VENDOR RANKING

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01
CONTRACT TIME : 11/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J1S0834

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010214	Loch Sand and Construction Co.	$ 8,026,722.48	100.0000%
2	0010188	Ideker Inc.	$ 8,131,778.25	101.3088%
3	0010490	R. A. Knapp Construction, Inc.	$ 9,695,358.64	120.7885%
4	0010141	APAC-Kansas, Inc., Kansas City Division	$ 9,769,917.47	121.7174%
5	0010528	Chester Bross Const. Co./C.B. Equipment Inc.	$ 9,772,329.45	121.7474%
6	0010381	McAninch Corporation	$ 10,367,971.43	129.1682%
	0010524	W. A. Ellis Construction Co.	IRREGULAR	

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $218,300.00.

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0834								
0010 2013000 CLEARING AND GRUBBING	9.000	ACRE	3536.00000	31824.00	4147.40000	37326.60	2150.00000	19350.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100144.00000	100144.00	22522.28000	22522.28	40000.00000	40000.00
0030 2031000 CLASS A EXCAVATION	362627.000	CUYD	2.21000	801405.67	1.81000	656354.87	2.50000	906567.50
0040 2036000 COMPACTING EMBANKMENT	194290.000	CUYD	0.34000	66058.60	0.81000	157374.90	0.40000	77716.00
0050 2037075 COMPACTING IN CUT	54.900	STA	410.00000	22509.00	339.88000	18659.41	1275.00000	69997.50
0060 2042010 SETTLEMENT GAUGE	4.000	EA	1280.00000	5120.00	1000.00000	4000.00	3360.00000	13440.00
0070 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	4078.00000	16312.00	3250.00000	13000.00	800.00000	3200.00
0080 2061000 CLASS 1 EXCAVATION	443.000	CUYD	23.00000	10189.00	13.66000	6051.38	7.45000	3300.35
0090 2063000 CLASS 3 EXCAVATION	3479.000	CUYD	23.00000	80017.00	10.93000	38025.47	3.00000	10437.00
0100 2063300 CLASS 4 EXCAVATION	268.000	CUYD	23.00000	6164.00	19.68000	5274.24	30.00000	8040.00
0110 3030600 FURNISHING ROCK BASE MATERIAL	5536.000	SQYD	13.67000	75677.12	15.72000	87025.92	16.00000	88576.00
0120 3030610A PLACING ROCK BASE (18 IN. THICK)	5536.000	SQYD	4.38000	24247.68	1.46000	8082.56	2.00000	11072.00
0130 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	42856.000	SQYD	5.68000	243422.08	6.02000	257993.12	4.95000	212137.20
0140 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	161.000	SQYD	11.17000	1798.37	12.63000	2033.43	12.00000	1932.00
0150 3105002 GRAVEL (A) OR CRUSHED STONE (B)	441.000	TONS	22.00000	9702.00	24.53000	10817.73	21.00000	9261.00
0160 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	94.400	TONS	130.00000	12272.00	125.00000	11800.00	131.25000	12390.00
0170 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	189.800	TONS	120.00000	22776.00	115.00000	21827.00	120.75000	22918.35
0180 4039902 MISC. TIMBER RAILROAD CROSSING	1.000	EA	16120.00000	16120.00	14800.00000	14800.00	15000.00000	15000.00
0190 5041000 CONCRETE APPROACH PAVEMENT	369.300	SQYD	232.00000	85677.60	70.00000	25851.00	120.00000	44316.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0200 6031018 RELOCATING SERVICE CONNECTIONS (CLASS 4) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	5.000	EA	3000.00000	15000.00	4500.00000	22500.00	3200.00000	16000.00
0210 6039903 WATER 12 3/4 IN. STEEL CASING PIPE	84.000	LF	30.00000	2520.00	81.66000	6859.44	120.00000	10080.00
0220 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	934.000	LF	6.00000	5604.00	5.60000	5230.40	15.80000	14757.20
0230 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	1505.000	LF	6.00000	9030.00	5.00000	7525.00	13.50000	20317.50
0240 6054020 OUTLET PIPES AND SPLASH PADS	22.000	EA	400.00000	8800.00	380.00000	8360.00	400.00000	8800.00
0250 6061010 GUARDRAIL TYPE A	150.000	LF	24.00000	3600.00	22.30000	3345.00	37.00000	5550.00
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1754.00000	7016.00	2123.66000	8494.64	2800.00000	11200.00
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	478.00000	1912.00	460.00000	1840.00	840.00000	3360.00
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2384.00000	9536.00	2291.38000	9165.52	4650.00000	18600.00
0290 6071050 CHAIN-LINK FENCE (RETAINING WALLS)	204.000	LF	35.00000	7140.00	32.10000	6548.40	33.00000	6732.00
0300 6081010 CONCRETE CURB RAMP	29.400	SQYD	55.00000	1617.00	136.64000	4017.22	228.00000	6703.20
0310 6083008 8 IN. CONCRETE MEDIAN STRIP	1079.500	SQYD	44.00000	47498.00	42.88000	46288.96	62.00000	66929.00
0320 6086004 CONCRETE SIDEWALK, 4 IN.	877.200	SQYD	32.00000	28070.40	34.00000	29824.80	53.00000	46491.60
0330 6091052 CURB AND GUTTER TYPE B	1790.000	LF	20.00000	35800.00	16.10000	28819.00	15.00000	26850.00
0340 6094010 DRAIN BASIN	2.000	EA	5159.00000	10318.00	3500.00000	7000.00	6000.00000	12000.00
0350 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4185.000	CUYD	26.44000	110651.40	26.78000	112074.30	32.00000	133920.00
0360 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	757.000	CUYD	26.80000	20287.60	35.11000	26578.27	46.00000	34822.00
0370 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	209.000	CUYD	26.80000	5601.20	35.13000	7342.17	42.00000	8778.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	4185.000	CUYD	8.40000	35154.00	9.81000	41054.85	15.00000	62775.00
0390 6096043 PLACING TYPE 3 ROCK DITCH LINER	757.000	CUYD	8.40000	6358.80	11.14000	8432.98	15.00000	11355.00
0400 6096044 PLACING TYPE 4 ROCK DITCH LINER	209.000	CUYD	8.40000	1755.60	13.45000	2811.05	15.00000	3135.00
0410 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	369.000	CUYD	32.00000	11808.00	41.72000	15394.68	40.00000	14760.00
0420 6097000 ROCK LINING	432.000	CUYD	32.50000	14040.00	34.63000	14960.16	50.00000	21600.00
0430 6099903 MISC. MODIFIED TYPE B CONCRETE GUTTER	204.000	LF	24.00000	4896.00	54.66000	11150.64	47.00000	9588.00
0440 6113020 FURNISHING TYPE 2 ROCK BLANKET	23012.000	CUYD	26.79000	616491.48	25.83000	594399.96	30.00000	690360.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	23012.000	CUYD	7.00000	161084.00	6.55000	150728.60	7.45000	171439.40
0460 6116010A CONCRETE SLOPE PROTECTION	39.000	SQYD	42.00000	1638.00	100.00000	3900.00	57.00000	2223.00
0470 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	3.000	EA	475.00000	1425.00	250.00000	750.00	400.00000	1200.00
0480 6161005 CONSTRUCTION SIGNS	7689.000	SQFT	0.05000	384.45	2.00000	15378.00	15.00000	115335.00
0490 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	40.00000	800.00	65.00000	1300.00	78.75000	1575.00
0500 6161030 TYPE III MOVEABLE BARRICADE	15.000	EA	250.00000	3750.00	300.00000	4500.00	189.00000	2835.00
0510 6161052 WARNING LIGHT, TYPE B	5.000	EA	100.00000	500.00	75.00000	375.00	78.75000	393.75
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	625.000	LF	32.16000	20100.00	13.82000	8637.50	19.00000	11875.00
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1250.000	LF	4.72000	5900.00	3.00000	3750.00	6.00000	7500.00
0540 6181000 MOBILIZATION		LUMP	387927.00000	387927.00	256630.39000	256630.39	575000.00000	575000.00
0550 6191000 PAVEMENT EDGE TREATMENT	2161.000	LF	2.12000	4581.32	1.70000	3673.70	3.00000	6483.00
0560 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	565.000	LF	5.20000	2938.00	4.95000	2796.75	5.25000	2966.25

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
0570 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	213.000 LF	24.00000	5112.00	19.80000	4217.40	23.75000	5058.75
0580 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	441.000 LF	24.00000	10584.00	19.80000	8731.80	23.75000	10473.75
0590 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	11.000 EA	395.00000	4345.00	300.00000	3300.00	393.75000	4331.25
0600 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	354.00000	708.00	275.00000	550.00	357.00000	714.00
0610 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000 EA	510.00000	2040.00	500.00000	2000.00	514.50000	2058.00
0620 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	18884.000 LF	0.45000	8497.80	0.42000	7931.28	0.45000	8497.80
0630 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	19452.000 LF	0.49000	9531.48	0.63000	12254.76	0.49000	9531.48
0640 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	5781.000 LF	0.45000	2601.45	0.42000	2428.02	0.45000	2601.45
0650 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3630.000 LF	0.49000	1778.70	0.63000	2286.90	0.45000	1633.50
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	30935.000 SQYD	2.05000	63416.75	2.25000	69603.75	1.70000	52589.50
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	65000.00000	65000.00	35000.00000	35000.00	52500.00000	52500.00
0680 7034041 CLASS B-1 CONCRETE (CULVERTS)	180.700 CUYD	522.00000	94325.40	700.00000	126490.00	460.00000	83122.00
0690 7061030 REINFORCING STEEL (CULVERTS)	18180.000 LB	0.70000	12726.00	1.25000	22725.00	1.00000	18180.00
0700 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	274.000 LF	24.00000	6576.00	36.67000	10047.58	43.60000	11946.40
0710 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	88.000 LF	30.00000	2640.00	46.81000	4119.28	50.00000	4400.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
0720 7250430 30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	196.000 LF	36.00000	7056.00	54.42000	10666.32	63.00000	12348.00
0730 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	318.000 LF	40.00000	12720.00	59.75000	19000.50	72.00000	22896.00
0740 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	87.000 LF	26.00000	2262.00	50.58000	4400.46	68.00000	5916.00
0750 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000 LF	75.00000	20325.00	82.08000	22243.68	150.00000	40650.00
0760 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	298.000 LF	102.00000	30396.00	111.65000	33271.70	200.00000	59600.00
0770 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	260.00000	50960.00	234.05000	45873.80	465.00000	91140.00
0780 7261421 21 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	335.000 LF	28.00000	9380.00	47.37000	15868.95	63.00000	21105.00
0790 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	120.000 LF	35.00000	4200.00	57.75000	6930.00	76.00000	9120.00
0800 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	138.000 LF	72.00000	9936.00	89.56000	12359.28	136.00000	18768.00
0810 7265424 JACKED 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	51.000 LF	392.00000	19992.00	374.59000	19104.09	84.00000	4284.00
0820 7265436 JACKED 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	51.000 LF	375.00000	19125.00	339.38000	17308.38	175.00000	8925.00
0830 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	6.000 FT	996.00000	5976.00	1010.22000	6061.32	410.00000	2460.00
0840 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	625.00000	1875.00	808.51000	2425.53	580.00000	1740.00
0850 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	662.00000	1324.00	912.39000	1824.78	750.00000	1500.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	898.00000	1796.00	1083.92000	2167.84	1225.00000	2450.00
0870 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1028.00000	4112.00	1236.57000	4946.28	1550.00000	6200.00
0880 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1303.00000	5212.00	1703.78000	6815.12	2000.00000	8000.00
0890 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	3219.00000	3219.00	3955.69000	3955.69	4000.00000	4000.00
0900 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	395.00000	1580.00	528.39000	2113.56	200.00000	800.00
0910 8051000A SEEDING - COOL SEASON MIXTURES	9.300	ACRE	1196.00000	11122.80	1150.00000	10695.00	1250.00000	11625.00
0920 8052000A SEEDING - WARM SEASON MIXTURES	18.300	ACRE	1352.00000	24741.60	1300.00000	23790.00	1400.00000	25620.00
0930 8061010A TYPE B BERM	15454.000	LF	0.55000	8499.70	0.50000	7727.00	3.20000	49452.80
0940 8061011 SLOPE DRAINS	923.000	LF	8.50000	7845.50	9.84000	9082.32	2.60000	2399.80
0950 8061016 SEDIMENT REMOVAL	456.000	CUYD	16.00000	7296.00	16.40000	7478.40	26.00000	11856.00
0960 8061017 TEMPORARY SEEDING AND MULCHING	6.900	ACRE	598.00000	4126.20	575.00000	3967.50	1500.00000	10350.00
0970 8061019 SILT FENCE	2726.000	LF	2.60000	7087.60	2.30000	6269.80	2.45000	6678.70
0980 8061022 TYPE II DITCH CHECK	429.000	EA	210.00000	90090.00	175.00000	75075.00	195.00000	83655.00
0990 8061050 TYPE C BERM	716.000	LF	7.00000	5012.00	32.79000	23477.64	16.00000	11456.00
SECTION TOTALS			$	3,910,119.35	$	3,597,843.00	$	4,536,572.98
SECTION 0002 ALT PVMT A ITEMS (CONCRETE) - J1S0834								
1000 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	32599.000	SQYD	36.42000	1187255.58	36.21000	1180409.79	50.00000	1629950.00
1010 5021340 TYPE A2 SHOULDER	14436.000	SQYD	19.52000	281790.72	25.66000	370427.76	24.50000	353682.00
SECTION TOTALS			$	1,469,046.30	$	1,550,837.55	$	1,983,632.00
SECTION 0003 ALT PVMT B ITEMS (ASPHALT) - J1S0834								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
1020 4010150 TYPE A2 SHOULDER	14436.000 SQYD						
1030 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	32599.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J1S0834							
1040 9017008 CABLE, 8 AWG 1 CONDUCTOR	1640.000 LF	2.12000	3476.80	2.04000	3345.60	2.10000	3444.00
1050 9017208 WIRE, 8 AWG, BARE NEUTRAL	820.000 LF	1.78000	1459.60	1.71000	1402.20	1.80000	1476.00
SECTION TOTALS		$	4,936.40	$	4,747.80	$	4,920.00
SECTION 0005 HIGHWAY SIGNALS - J1S0834							
1060 9020213 SIGNAL HEAD, TYPE 3S	4.000 EA	800.00000	3200.00	749.64000	2998.56	787.00000	3148.00
1070 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	844.00000	3376.00	810.14000	3240.56	850.65000	3402.60
1080 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1286.00000	3858.00	1236.88000	3710.64	1298.00000	3894.00
1090 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	8.000 EA	737.00000	5896.00	708.88000	5671.04	744.00000	5952.00
1100 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	365.00000	1460.00	350.07000	1400.28	367.00000	1468.00
1110 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	1.000 EA	8148.00000	8148.00	7834.08000	7834.08	8225.00000	8225.00
1120 9023139 POST, TYPE CL, 39 FT. ARM OR 11.9 M ARM	1.000 EA	9332.00000	9332.00	8972.58000	8972.58	9425.00000	9425.00
1130 9023146 POST, TYPE CL, 46 FT. ARM OR 14.0 M ARM	1.000 EA	10978.00000	10978.00	10556.58000	10556.58	11100.00000	11100.00
1140 9023150 POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	1.000 EA	10954.00000	10954.00	10562.08000	10562.08	11100.00000	11100.00
1150 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	8304.00000	8304.00	7983.83000	7983.83	8400.00000	8400.00
1160 9024920 DETECTOR, PUSHBUTTON	8.000 EA	244.00000	1952.00	233.99000	1871.92	245.00000	1960.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
1170 9024975 VIDEO DETECTION SYSTEM	1.000	EA	22000.00000	22000.00	20298.54000	20298.54	21300.00000	21300.00
1180 9025200 CONDUIT, 2 IN., TRENCH	199.000	LF	12.00000	2388.00	11.14000	2216.86	11.70000	2328.30
1190 9025400 CONDUIT, 4 IN., TRENCH	165.000	LF	16.00000	2640.00	14.78000	2438.70	15.50000	2557.50
1200 9027400 CONDUIT, 4 IN., PUSHED	315.000	LF	32.00000	10080.00	29.43000	9270.45	30.90000	9733.50
1210 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000	LF	1.61000	547.40	1.55000	527.00	1.60000	544.00
1220 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	80.000	LF	2.12000	169.60	2.04000	163.20	2.10000	168.00
1230 9028302 CABLE, 12 AWG 2 CONDUCTOR	1710.000	LF	1.73000	2958.30	1.66000	2838.60	1.75000	2992.50
1240 9028305 CABLE, 12 AWG 5 CONDUCTOR	1720.000	LF	2.12000	3646.40	2.04000	3508.80	2.10000	3612.00
1250 9028307 CABLE, 12 AWG 7 CONDUCTOR	2090.000	LF	2.35000	4911.50	2.26000	4723.40	2.40000	5016.00
1260 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	5200.00000	5200.00	4924.27000	4924.27	5200.00000	5200.00
1270 9028811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1200.00000	2400.00	1054.76000	2109.52	1100.00000	2200.00
1280 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1500.00000	4500.00	1422.95000	4268.85	1500.00000	4500.00
1290 9029100 BASE, CONCRETE	15.700	CUYD	975.00000	15307.50	934.86000	14677.30	981.60000	15411.12
SECTION TOTALS			$	144,206.70	$	136,767.64	$	143,637.52
SECTION 0006 HIGHWAY SIGNING - J1S0834								
1300 9035066 SIGNAL SIGN, TYPE SHR2L-3	91.200	SQFT	26.00000	2371.20	24.79000	2260.85	76.95000	7017.84
SECTION TOTALS			$	2,371.20	$	2,260.85	$	7,017.84
SECTION 0007 UTILITIES (SEWER) - J1S0834								
1310 5029905 MISC. CONCRETE PAVEMENT (8 IN. NON-REINFORCED)	953.000	SQYD	76.00000	72428.00	55.00000	52415.00	52.50000	50032.50
1320 7269903 MISC. 36 IN. CLASS III REINFORCED CONCRETE	753.000	LF	238.00000	179214.00	462.97000	348616.41	400.00000	301200.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010214 Loch Sand and Construction C UNIT PRICE	 AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	 AMOUNT
1330 7269923 SEWER 8 IN. SDR 26 PVC PIPE	170.000	LF	88.00000	14960.00	75.00000	12750.00	100.00000	17000.00
1340 7319902 MISC. PRECAST CONCRETE MANHOLE - 5 FT.	4.000	EA	7476.00000	29904.00	4500.00000	18000.00	6200.00000	24800.00
SECTION TOTALS			$	296,506.00	$	431,781.41	$	393,032.50
SECTION 0008 BRIDGE NO. A7381 - J1S0834								
1350 2061000 CLASS 1 EXCAVATION	905.000	CUYD	22.63000	20480.15	25.00000	22625.00	20.00000	18100.00
1360 2062000 CLASS 2 EXCAVATION	750.000	CUYD	22.63000	16972.50	25.00000	18750.00	60.00000	45000.00
1370 2065500 TEMPORARY SHORING		LUMP	9876.00000	9876.00	40000.00000	40000.00	12000.00000	12000.00
1380 2066002 COFFERDAMS-BENT2		LUMP	37108.00000	37108.00	75000.00000	75000.00	49000.00000	49000.00
1390 2066003 COFFERDAMS-BENT3		LUMP	37108.00000	37108.00	75000.00000	75000.00	49000.00000	49000.00
1400 5031010 BRIDGE APPROACH SLAB (BRIDGE)	225.000	SQYD	185.00000	41625.00	250.00000	56250.00	240.00000	54000.00
1410 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	7396.000	LF	48.48000	358558.08	55.00000	406780.00	70.00000	517720.00
1420 7025001 DYNAMIC PILE TESTING	15.000	EA	936.00000	14040.00	1500.00000	22500.00	945.00000	14175.00
1430 7026000 PRE-BORE FOR PILING	574.000	LF	28.00000	16072.00	20.00000	11480.00	18.00000	10332.00
1440 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	579.800	CUYD	412.00000	238877.60	500.00000	289900.00	550.00000	318890.00
1450 7033001 SEAL CONCRETE	125.000	CUYD	215.00000	26875.00	100.00000	12500.00	160.00000	20000.00
1460 7034215 SAFETY BARRIER CURB	1048.000	LF	42.00000	44016.00	38.00000	39824.00	61.85000	64818.80
1470 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	2299.000	SQYD	210.00000	482790.00	200.00000	459800.00	220.00000	505780.00
1480 7051711 PRESTRESSED CONCRETE BULB TEE GIRDER (111 FT)	10.000	EA	30000.00000	300000.00	24000.00000	240000.00	29000.00000	290000.00
1490 7051730 PRESTRESSED CONCRETE BULB TEE GIRDER (130 FT)	10.000	EA	30000.00000	300000.00	28000.00000	280000.00	33700.00000	337000.00
1500 7061060 REINFORCING STEEL (BRIDGES)	79730.000	LB	0.83000	66175.90	0.85000	67770.50	1.00000	79730.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010214 Loch Sand and Construction C UNIT PRICE	AMOUNT	(2) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(3) 0010490 R. A. Knapp Construction, Inc UNIT PRICE	AMOUNT
1510 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	32.000 EA	928.00000	29696.00	1250.00000	40000.00	1100.00000	35200.00
1520 7123610 SLAB DRAIN	23.000 EA	384.00000	8832.00	500.00000	11500.00	350.00000	8050.00
1530 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1104.00000	2208.00	2000.00000	4000.00	2000.00000	4000.00
1540 7161000 PLAIN NEOPRENE BEARING PAD	5.000 EA	105.00000	525.00	200.00000	1000.00	125.00000	625.00
1550 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	130.00000	2600.00	250.00000	5000.00	150.00000	3000.00
1560 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	15.000 EA	196.00000	2940.00	350.00000	5250.00	260.00000	3900.00
SECTION TOTALS		$	2,057,375.23	$	2,184,929.50	$	2,440,320.80
SECTION 0009 WALL NO. A7402 - J1S0834							
1570 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	2865.000 SQFT	49.62000	142161.30	77.70000	222610.50	65.00000	186225.00
SECTION TOTALS		$	142,161.30	$	222,610.50	$	186,225.00
CONTRACT TOTALS		$	8,026,722.48	$	8,131,778.25	$	9,695,358.64

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J1S0834								
0010 2013000 CLEARING AND GRUBBING	9.000	ACRE	5070.00000	45630.00	3500.00000	31500.00	5300.00000	47700.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	63920.00000	63920.00	45000.00000	45000.00	36860.00000	36860.00
0030 2031000 CLASS A EXCAVATION	362627.000	CUYD	2.24000	812284.48	3.65000	1323588.55	4.23000	1533912.21
0040 2036000 COMPACTING EMBANKMENT	194290.000	CUYD	0.57000	110745.30	0.65000	126288.50	0.30000	58287.00
0050 2037075 COMPACTING IN CUT	54.900	STA	344.79000	18928.97	500.00000	27450.00	1330.00000	73017.00
0060 2042010 SETTLEMENT GAUGE	4.000	EA	4450.00000	17800.00	2500.00000	10000.00	1000.00000	4000.00
0070 2043010 PORE PRESSURE MEASURING DEVICE	4.000	EA	4450.00000	17800.00	4500.00000	18000.00	3700.00000	14800.00
0080 2061000 CLASS 1 EXCAVATION	443.000	CUYD	20.60000	9125.80	15.00000	6645.00	25.00000	11075.00
0090 2063000 CLASS 3 EXCAVATION	3479.000	CUYD	14.85000	51663.15	14.00000	48706.00	5.50000	19134.50
0100 2063300 CLASS 4 EXCAVATION	268.000	CUYD	16.07000	4306.76	11.00000	2948.00	22.00000	5896.00
0110 3030600 FURNISHING ROCK BASE MATERIAL	5536.000	SQYD	15.07000	83427.52	11.00000	60896.00	15.00000	83040.00
0120 3030610A PLACING ROCK BASE (18 IN. THICK)	5536.000	SQYD	2.14000	11847.04	2.25000	12456.00	4.60000	25465.60
0130 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	42856.000	SQYD	6.20000	265707.20	6.50000	278564.00	5.80000	248564.80
0140 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	161.000	SQYD	12.69000	2043.09	14.00000	2254.00	28.00000	4508.00
0150 3105002 GRAVEL (A) OR CRUSHED STONE (B)	441.000	TONS	31.05000	13693.05	22.00000	9702.00	20.00000	8820.00
0160 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	94.400	TONS	128.75000	12154.00	135.00000	12744.00	125.00000	11800.00
0170 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	189.800	TONS	118.45000	22481.81	125.00000	23725.00	115.00000	21827.00
0180 4039902 MISC. TIMBER RAILROAD CROSSING	1.000	EA	30830.00000	30830.00	17000.00000	17000.00	15500.00000	15500.00
0190 5041000 CONCRETE APPROACH PAVEMENT	369.300	SQYD	119.63000	44179.36	74.00000	27328.20	115.00000	42469.50

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0200 6031018 RELOCATING SERVICE CONNECTIONS (CLASS 4) (2 IN./50 MM DIA TO LESS THAN 3 IN. /75MM DIA)	5.000	EA	4120.00000	20600.00	550.00000	2750.00	1635.00000	8175.00
0210 6039903 WATER 12 3/4 IN. STEEL CASING PIPE	84.000	LF	154.50000	12978.00	45.00000	3780.00	79.00000	6636.00
0220 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	934.000	LF	5.83000	5445.22	6.00000	5604.00	5.60000	5230.40
0230 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	1505.000	LF	5.20000	7826.00	6.00000	9030.00	5.00000	7525.00
0240 6054020 OUTLET PIPES AND SPLASH PADS	22.000	EA	395.00000	8690.00	400.00000	8800.00	380.00000	8360.00
0250 6061010 GUARDRAIL TYPE A	150.000	LF	22.97000	3445.50	20.00000	3000.00	22.30000	3345.00
0260 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1735.00000	6940.00	2000.00000	8000.00	1686.40000	6745.60
0270 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	470.00000	1880.00	425.00000	1700.00	460.00000	1840.00
0280 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2360.00000	9440.00	2275.00000	9100.00	2291.38000	9165.52
0290 6071050 CHAIN-LINK FENCE (RETAINING WALLS)	204.000	LF	33.06000	6744.24	60.00000	12240.00	32.10000	6548.40
0300 6081010 CONCRETE CURB RAMP	29.400	SQYD	244.90000	7200.06	130.00000	3822.00	225.00000	6615.00
0310 6083008 8 IN. CONCRETE MEDIAN STRIP	1079.500	SQYD	50.89000	54935.76	50.00000	53975.00	60.00000	64770.00
0320 6086004 CONCRETE SIDEWALK, 4 IN.	877.200	SQYD	25.10000	22017.72	41.00000	35965.20	52.50000	46053.00
0330 6091052 CURB AND GUTTER TYPE B	1790.000	LF	15.97000	28586.30	20.00000	35800.00	15.50000	27745.00
0340 6094010 DRAIN BASIN	2.000	EA	7055.00000	14110.00	3600.00000	7200.00	4000.00000	8000.00
0350 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	4185.000	CUYD	38.55000	161331.75	34.00000	142290.00	25.40000	106299.00
0360 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	757.000	CUYD	39.06000	29568.42	34.00000	25738.00	33.30000	25208.10
0370 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	209.000	CUYD	39.06000	8163.54	34.00000	7106.00	33.30000	6959.70

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0380 6096042 PLACING TYPE 2 ROCK DITCH LINER	4185.000	CUYD	4.71000	19711.35	8.00000	33480.00	18.30000	76585.50
0390 6096043 PLACING TYPE 3 ROCK DITCH LINER	757.000	CUYD	6.51000	4928.07	8.00000	6056.00	23.35000	17675.95
0400 6096044 PLACING TYPE 4 ROCK DITCH LINER	209.000	CUYD	15.73000	3287.57	8.00000	1672.00	12.00000	2508.00
0410 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	369.000	CUYD	50.30000	18560.70	45.00000	16605.00	51.00000	18819.00
0420 6097000 ROCK LINING	432.000	CUYD	52.96000	22878.72	45.00000	19440.00	54.50000	23544.00
0430 6099903 MISC. MODIFIED TYPE B CONCRETE GUTTER	204.000	LF	41.98000	8563.92	75.00000	15300.00	50.00000	10200.00
0440 6113020 FURNISHING TYPE 2 ROCK BLANKET	23012.000	CUYD	33.54000	771822.48	34.00000	782408.00	24.00000	552288.00
0450 6113040 PLACING TYPE 2 ROCK BLANKET	23012.000	CUYD	4.97000	114369.64	5.00000	115060.00	11.85000	272692.20
0460 6116010A CONCRETE SLOPE PROTECTION	39.000	SQYD	103.00000	4017.00	65.00000	2535.00	100.00000	3900.00
0470 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	3.000	EA	535.00000	1605.00	400.00000	1200.00	264.00000	792.00
0480 6161005 CONSTRUCTION SIGNS	7689.000	SQFT	1.05000	8073.45	1.00000	7689.00	2.00000	15378.00
0490 6161020 CHANNELIZER (DRUM-LIKE)	20.000	EA	68.30000	1366.00	75.00000	1500.00	65.00000	1300.00
0500 6161030 TYPE III MOVEABLE BARRICADE	15.000	EA	315.00000	4725.00	250.00000	3750.00	300.00000	4500.00
0510 6161052 WARNING LIGHT, TYPE B	5.000	EA	75.00000	375.00	100.00000	500.00	75.00000	375.00
0520 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	625.000	LF	20.60000	12875.00	22.00000	13750.00	20.00000	12500.00
0530 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	1250.000	LF	12.36000	15450.00	13.00000	16250.00	12.00000	15000.00
0540 6181000 MOBILIZATION		LUMP	424295.00000	424295.00	615100.00000	615100.00	1105750.00000	1105750.00
0550 6191000 PAVEMENT EDGE TREATMENT	2161.000	LF	3.96000	8557.56	4.00000	8644.00	3.00000	6483.00
0560 6205105 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 6 IN., WHITE	565.000	LF	7.21000	4073.65	7.35000	4152.75	7.00000	3955.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0570 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	213.000 LF	20.60000	4387.80	21.00000	4473.00	20.00000	4260.00
0580 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	441.000 LF	20.60000	9084.60	21.00000	9261.00	20.00000	8820.00
0590 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	11.000 EA	385.00000	4235.00	395.00000	4345.00	375.00000	4125.00
0600 6205131 TYPE 2 PREFORMED MARKING TAPE (GROOVED) STRAIGHT ARROW	2.000 EA	385.00000	770.00	395.00000	790.00	375.00000	750.00
0610 6205132 TYPE 2 PREFORMED MARKING TAPE (GROOVED) COMBINATION STRAIGHT-LEFT/RIGHT ARROW	4.000 EA	670.00000	2680.00	685.00000	2740.00	650.00000	2600.00
0620 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	18884.000 LF	0.35000	6609.40	0.36000	6798.24	0.34000	6420.56
0630 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	19452.000 LF	0.49000	9531.48	0.50000	9726.00	0.48000	9336.96
0640 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	5781.000 LF	0.35000	2023.35	0.36000	2081.16	0.34000	1965.54
0650 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3630.000 LF	0.49000	1778.70	0.50000	1815.00	0.48000	1742.40
0660 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	30935.000 SQYD	1.94000	60013.90	3.25000	100538.75	2.20000	68057.00
0670 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	51500.00000	51500.00	45000.00000	45000.00	44220.00000	44220.00
0680 7034041 CLASS B-1 CONCRETE (CULVERTS)	180.700 CUYD	500.70000	90476.49	750.00000	135525.00	414.00000	74809.80
0690 7061030 REINFORCING STEEL (CULVERTS)	18180.000 LB	0.50000	9090.00	1.25000	22725.00	1.00000	18180.00
0700 7250418 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	274.000 LF	44.03000	12064.22	42.00000	11508.00	108.00000	29592.00
0710 7250424 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	88.000 LF	54.41000	4788.08	50.00000	4400.00	45.00000	3960.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0720 7250430 30 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	196.000 LF	58.63000	11491.48	60.00000	11760.00	55.00000	10780.00
0730 7250436 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP C	318.000 LF	62.89000	19999.02	70.00000	22260.00	59.00000	18762.00
0740 7261321 21 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	87.000 LF	53.26000	4633.62	44.00000	3828.00	60.00000	5220.00
0750 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	271.000 LF	98.74000	26758.54	95.00000	25745.00	118.00000	31978.00
0760 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	298.000 LF	142.22000	42381.56	210.00000	62580.00	158.00000	47084.00
0770 7261384 84 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	196.000 LF	301.07000	59009.72	315.00000	61740.00	414.00000	81144.00
0780 7261421 21 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	335.000 LF	52.43000	17564.05	46.00000	15410.00	59.00000	19765.00
0790 7261524 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	120.000 LF	63.91000	7669.20	55.00000	6600.00	79.00000	9480.00
0800 7261536 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT	138.000 LF	97.42000	13443.96	98.00000	13524.00	125.00000	17250.00
0810 7265424 JACKED 24 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	51.000 LF	355.78000	18144.78	550.00000	28050.00	384.00000	19584.00
0820 7265436 JACKED 36 IN. CLASS V REINFORCED CONCRETE PIPE CULVERT (GASKET TYPE)	51.000 LF	441.05000	22493.55	685.00000	34935.00	387.00000	19737.00
0830 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	6.000 FT	657.84000	3947.04	325.00000	1950.00	2000.00000	12000.00
0840 7320621 21 IN. (525 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	830.00000	2490.00	565.00000	1695.00	690.00000	2070.00
0850 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	830.00000	1660.00	565.00000	1130.00	725.00000	1450.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
0860 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	1120.00000	2240.00	800.00000	1600.00	1130.00000	2260.00
0870 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	1695.00000	6780.00	1000.00000	4000.00	1375.00000	5500.00
0880 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	2010.00000	8040.00	1600.00000	6400.00	1725.00000	6900.00
0890 7320684 84 IN. (2100 MM) PRECAST CONCRETE FLARED END SECTION	1.000	EA	4450.00000	4450.00	4000.00000	4000.00	3615.00000	3615.00
0900 7320818A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION	4.000	EA	305.00000	1220.00	325.00000	1300.00	171.00000	684.00
0910 8051000A SEEDING - COOL SEASON MIXTURES	9.300	ACRE	1202.27000	11181.11	1800.00000	16740.00	1750.00000	16275.00
0920 8052000A SEEDING - WARM SEASON MIXTURES	18.300	ACRE	1359.09000	24871.35	1900.00000	34770.00	1850.00000	33855.00
0930 8061010A TYPE B BERM	15454.000	LF	0.22000	3399.88	0.50000	7727.00	1.00000	15454.00
0940 8061011 SLOPE DRAINS	923.000	LF	13.57000	12525.11	5.00000	4615.00	11.50000	10614.50
0950 8061016 SEDIMENT REMOVAL	456.000	CUYD	13.82000	6301.92	12.00000	5472.00	20.00000	9120.00
0960 8061017 TEMPORARY SEEDING AND MULCHING	6.900	ACRE	601.13000	4147.80	2000.00000	13800.00	1500.00000	10350.00
0970 8061019 SILT FENCE	2726.000	LF	2.40000	6542.40	2.00000	5452.00	1.90000	5179.40
0980 8061022 TYPE II DITCH CHECK	429.000	EA	180.00000	77220.00	200.00000	85800.00	183.00000	78507.00
0990 8061050 TYPE C BERM	716.000	LF	5.02000	3594.32	20.00000	14320.00	31.00000	22196.00
SECTION TOTALS			$	4,191,238.58	$	4,984,716.35	$	5,561,796.14
SECTION 0002 ALT PVMT A ITEMS (CONCRETE) - J1S0834								
1000 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	32599.000	SQYD	45.50000	1483254.50	42.00000	1369158.00	46.75000	1524003.25
1010 5021340 TYPE A2 SHOULDER	14436.000	SQYD	31.90000	460508.40	24.00000	346464.00	24.00000	346464.00
SECTION TOTALS			$	1,943,762.90	$	1,715,622.00	$	1,870,467.25
SECTION 0003 ALT PVMT B ITEMS (ASPHALT) - J1S0834								

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1020 4010150 TYPE A2 SHOULDER	14436.000 SQYD						
1030 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	32599.000 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING - J1S0834							
1040 9017008 CABLE, 8 AWG 1 CONDUCTOR	1640.000 LF	2.10000	3444.00	2.15000	3526.00	2.04000	3345.60
1050 9017208 WIRE, 8 AWG, BARE NEUTRAL	820.000 LF	1.76000	1443.20	1.80000	1476.00	1.71000	1402.20
SECTION TOTALS		$	4,887.20	$	5,002.00	$	4,747.80
SECTION 0005 HIGHWAY SIGNALS - J1S0834							
1060 9020213 SIGNAL HEAD, TYPE 3S	4.000 EA	770.00000	3080.00	790.00000	3160.00	749.64000	2998.56
1070 9020513 SIGNAL HEAD, TYPE 3B	4.000 EA	835.00000	3340.00	850.00000	3400.00	810.14000	3240.56
1080 9020515 SIGNAL HEAD, TYPE 5B	3.000 EA	1270.00000	3810.00	1300.00000	3900.00	1236.88000	3710.64
1090 9020811 SIGNAL HEAD, TYPE 1S, PEDESTRIAN	8.000 EA	730.00000	5840.00	745.00000	5960.00	708.88000	5671.04
1100 9022650 150 WATT 120 VOLT HIGH PRESSURE SODIUM LUMINAIRE	4.000 EA	360.00000	1440.00	370.00000	1480.00	350.07000	1400.28
1110 9023135 POST, TYPE CL, 35 FT. ARM OR 10.7 M ARM	1.000 EA	8065.00000	8065.00	8200.00000	8200.00	7834.08000	7834.08
1120 9023139 POST, TYPE CL, 39 FT. ARM OR 11.9 M ARM	1.000 EA	9240.00000	9240.00	9400.00000	9400.00	8972.58000	8972.58
1130 9023146 POST, TYPE CL, 46 FT. ARM OR 14.0 M ARM	1.000 EA	10870.00000	10870.00	11000.00000	11000.00	10556.58000	10556.58
1140 9023150 POST, TYPE CL, 50 FT. ARM OR 15.2 M ARM	1.000 EA	10870.00000	10870.00	11000.00000	11000.00	10562.08000	10562.08
1150 9024281 CONTROLLER ASSEMBLY HOUSING, KEYBOARD ENTRY, 8 PHASE NEMA CONTROLLER	1.000 EA	8220.00000	8220.00	8400.00000	8400.00	7983.83000	7983.83
1160 9024920 DETECTOR, PUSHBUTTON	8.000 EA	240.00000	1920.00	245.00000	1960.00	233.99000	1871.92

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1170 9024975 VIDEO DETECTION SYSTEM	1.000	EA	20900.00000	20900.00	21000.00000	21000.00	20298.54000	20298.54
1180 9025200 CONDUIT, 2 IN., TRENCH	199.000	LF	11.47000	2282.53	12.00000	2388.00	11.14000	2216.86
1190 9025400 CONDUIT, 4 IN., TRENCH	165.000	LF	15.22000	2511.30	15.00000	2475.00	14.78000	2438.70
1200 9027400 CONDUIT, 4 IN., PUSHED	315.000	LF	30.31000	9547.65	30.00000	9450.00	29.43000	9270.45
1210 9028100 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	340.000	LF	1.60000	544.00	1.65000	561.00	1.55000	527.00
1220 9028208 CABLE, 8 AWG 1 CONDUCTOR, POWER	80.000	LF	2.10000	168.00	2.15000	172.00	2.04000	163.20
1230 9028302 CABLE, 12 AWG 2 CONDUCTOR	1710.000	LF	1.71000	2924.10	1.75000	2992.50	1.66000	2838.60
1240 9028305 CABLE, 12 AWG 5 CONDUCTOR	1720.000	LF	2.10000	3612.00	2.15000	3698.00	2.04000	3508.80
1250 9028307 CABLE, 12 AWG 7 CONDUCTOR	2090.000	LF	2.33000	4869.70	2.30000	4807.00	2.26000	4723.40
1260 9028620 POWER SUPPLY ASSEMBLY, TYPE 2	1.000	EA	5070.00000	5070.00	5100.00000	5100.00	4924.27000	4924.27
1270 9028811 PULL BOX, PREFORMED CLASS 2	2.000	EA	1085.00000	2170.00	1100.00000	2200.00	1054.76000	2109.52
1280 9028812 PULL BOX, PREFORMED CLASS 3	3.000	EA	1465.00000	4395.00	1495.00000	4485.00	1422.95000	4268.85
1290 9029100 BASE, CONCRETE	15.700	CUYD	962.91000	15117.69	980.00000	15386.00	934.86000	14677.30
SECTION TOTALS			$	140,806.97	$	142,574.50	$	136,767.64
SECTION 0006 HIGHWAY SIGNING - J1S0834								
1300 9035066 SIGNAL SIGN, TYPE SHR2L-3	91.200	SQFT	25.53000	2328.34	25.00000	2280.00	24.79000	2260.85
SECTION TOTALS			$	2,328.34	$	2,280.00	$	2,260.85
SECTION 0007 UTILITIES (SEWER) - J1S0834								
1310 5029905 MISC. CONCRETE PAVEMENT (8 IN. NON-REINFORCED)	953.000	SQYD	54.18000	51633.54	52.00000	49556.00	60.00000	57180.00
1320 7269903 MISC. 36 IN. CLASS III REINFORCED CONCRETE	753.000	LF	732.33000	551444.49	240.00000	180720.00	382.00000	287646.00

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	 AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	 AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	 AMOUNT
1330 7269923 SEWER 8 IN. SDR 26 PVC PIPE	170.000	LF	74.16000	12607.20	66.00000	11220.00	180.00000	30600.00
1340 7319902 MISC. PRECAST CONCRETE MANHOLE - 5 FT.	4.000	EA	4635.00000	18540.00	5500.00000	22000.00	3043.00000	12172.00
SECTION TOTALS			$	634,225.23	$	263,496.00	$	387,598.00
SECTION 0008 BRIDGE NO. A7381 - J1S0834								
1350 2061000 CLASS 1 EXCAVATION	905.000	CUYD	55.00000	49775.00	31.00000	28055.00	25.00000	22625.00
1360 2062000 CLASS 2 EXCAVATION	750.000	CUYD	60.00000	45000.00	41.00000	30750.00	25.00000	18750.00
1370 2065500 TEMPORARY SHORING		LUMP	40000.00000	40000.00	31000.00000	31000.00	40000.00000	40000.00
1380 2066002 COFFERDAMS-BENT2		LUMP	118000.00000	118000.00	92000.00000	92000.00	75000.00000	75000.00
1390 2066003 COFFERDAMS-BENT3		LUMP	118000.00000	118000.00	92000.00000	92000.00	75000.00000	75000.00
1400 5031010 BRIDGE APPROACH SLAB (BRIDGE)	225.000	SQYD	246.47000	55455.75	255.00000	57375.00	235.75000	53043.75
1410 7021114 CAST-IN-PLACE CONCRETE PILES (14 IN)	7396.000	LF	60.00000	443760.00	82.50000	610170.00	55.00000	406780.00
1420 7025001 DYNAMIC PILE TESTING	15.000	EA	1000.00000	15000.00	1750.00000	26250.00	1500.00000	22500.00
1430 7026000 PRE-BORE FOR PILING	574.000	LF	45.00000	25830.00	31.00000	17794.00	20.00000	11480.00
1440 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	579.800	CUYD	500.00000	289900.00	360.00000	208728.00	500.00000	289900.00
1450 7033001 SEAL CONCRETE	125.000	CUYD	200.00000	25000.00	210.00000	26250.00	100.00000	12500.00
1460 7034215 SAFETY BARRIER CURB	1048.000	LF	58.00000	60784.00	41.00000	42968.00	38.00000	39824.00
1470 7034218 SLAB ON CONCRETE BULB-TEE GIRDER	2299.000	SQYD	285.00000	655215.00	210.00000	482790.00	200.00000	459800.00
1480 7051711 PRESTRESSED CONCRETE BULB TEE GIRDER (111 FT)	10.000	EA	29000.00000	290000.00	30000.00000	300000.00	24000.00000	240000.00
1490 7051730 PRESTRESSED CONCRETE BULB TEE GIRDER (130 FT)	10.000	EA	33000.00000	330000.00	35000.00000	350000.00	28000.00000	280000.00
1500 7061060 REINFORCING STEEL (BRIDGES)	79730.000	LB	1.00000	79730.00	0.82000	65378.60	0.85000	67770.50

TABULATION OF BIDS

CALL ORDER : 101 CONTRACT ID : 060728-101 COUNTIES : BUCHANAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 01

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010141 APAC-Kansas, Inc., Kansas Ci UNIT PRICE	AMOUNT	(5) 0010528 Chester Bross Const. Co./CB UNIT PRICE	AMOUNT	(6) 0010381 McAninch Corporation UNIT PRICE	AMOUNT
1510 7123301	32.000 EA	1300.00000	41600.00	1125.00000	36000.00	1250.00000	40000.00
STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS							
1520 7123610	23.000 EA	670.00000	15410.00	310.00000	7130.00	500.00000	11500.00
SLAB DRAIN							
1530 7151001	2.000 EA	4300.00000	8600.00	1650.00000	3300.00	2000.00000	4000.00
VERTICAL DRAIN AT END BENTS							
1540 7161000	5.000 EA	155.00000	775.00	105.00000	525.00	200.00000	1000.00
PLAIN NEOPRENE BEARING PAD							
1550 7161002	20.000 EA	185.00000	3700.00	155.00000	3100.00	250.00000	5000.00
LAMINATED NEOPRENE BEARING PAD							
1560 7161003	15.000 EA	260.00000	3900.00	255.00000	3825.00	350.00000	5250.00
LAMINATED NEOPRENE BEARING PAD (TAPERED							
SECTION TOTALS		$	2,715,434.75	$	2,515,388.60	$	2,181,723.25
SECTION 0009 WALL NO. A7402 - J1S0834							
1570 7201000	2865.000 SQFT	47.90000	137233.50	50.00000	143250.00	77.70000	222610.50
MECHANICALLY STABILIZED EARTH WALL SYSTEMS							
SECTION TOTALS		$	137,233.50	$	143,250.00	$	222,610.50
CONTRACT TOTALS		$	9,769,917.47	$	9,772,329.45	$	10,367,971.43

VENDOR RANKING

CALL ORDER : 301 CONTRACT ID : 060728-301 COUNTIES : LEWIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 03
CONTRACT TIME : 11/30/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J3P0717

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010233	Meyer Electric Company, Inc.	$ 41,061.00	100.0000%
2	0010340	Gerstner Electric Inc.	$ 41,982.00	102.2430%
3	0010157	James H. Drew Corporation	$ 61,249.18	149.1663%

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 060728-301 COUNTIES : LEWIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J3P0717								
0010 6161005 CONSTRUCTION SIGNS	152.000	SQFT	12.00000	1824.00	7.38000	1121.76	22.23000	3378.96
0020 6181000 MOBILIZATION		LUMP	2000.00000	2000.00	7770.27000	7770.27	10112.30000	10112.30
SECTION TOTALS			$	3,824.00	$	8,892.03	$	13,491.26
SECTION 0002 HIGHWAY LIGHTING ITEMS - J3P0717								
0030 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	2.000	EA	2300.00000	4600.00	2317.00000	4634.00	2378.17000	4756.34
0040 9011115 BRACKET ARM, 15 FT. OR 4.6 M	2.000	EA	480.00000	960.00	542.00000	1084.00	701.03000	1402.06
0050 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	2.000	EA	350.00000	700.00	276.00000	552.00	482.13000	964.26
0060 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	5100.00000	5100.00	3364.00000	3364.00	7645.43000	7645.43
0070 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	44.000	LF	10.00000	440.00	1.00000	44.00	14.73000	648.12
0080 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	35.000	LF	12.00000	420.00	1.00000	35.00	27.37000	957.95
0090 9014003 CONDUIT, 3 IN. RIGID, PUSHED	182.000	LF	22.00000	4004.00	21.32000	3880.24	31.73000	5774.86
0100 9015010 TRENCHING TYPE I	607.000	LF	4.00000	2428.00	2.29000	1390.03	5.99000	3635.93
0110 9016110 PULL BOX, PREFORMED CLASS 1	7.000	EA	1100.00000	7700.00	1078.00000	7546.00	976.92000	6838.44
0120 9017002 CABLE, 2 AWG 1 CONDUCTOR	170.000	LF	2.00000	340.00	1.00000	170.00	4.71000	800.70
0130 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	240.000	LF	1.50000	360.00	0.62000	148.80	1.40000	336.00
0140 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	930.000	LF	4.50000	4185.00	4.63000	4305.90	7.22000	6714.60
0150 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	2.000	EA	1200.00000	2400.00	1286.00000	2572.00	2448.99000	4897.98

TABULATION OF BIDS

CALL ORDER : 301 CONTRACT ID : 060728-301 COUNTIES : LEWIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 03

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010233 Meyer Electric Company, Inc. UNIT PRICE	 AMOUNT	(2) 0010340 Gerstner Electric Inc. UNIT PRICE	 AMOUNT	(3) 0010157 James H. Drew Corporation UNIT PRICE	 AMOUNT
0160 9018612 POWER SUPPLY ASSEMBLY, TYPE 2, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000 EA	3600.00000	3600.00	3364.00000	3364.00	2385.25000	2385.25
SECTION TOTALS		$	37,237.00	$	33,089.97	$	47,757.92
CONTRACT TOTALS		$	41,061.00	$	41,982.00	$	61,249.18

Maximum monetary value of
Awards accepted this bid
Opening. $10,000,000.00

VENDOR RANKING

CALL ORDER : 401 CONTRACT ID : 060728-401 COUNTIES : JACKSON
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J4I1699

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010146	Comanche Construction, Inc.	$ 957,073.50	100.0000%
2	0040590	Progressive Contractors Incorporated	$ 1,178,443.77	123.1299%
3	0010994	Leath & Sons Inc.	$ 1,565,714.20	163.5939%

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060728-401 COUNTIES : JACKSON
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010146 Comanche Construction, Inc. UNIT PRICE	AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	AMOUNT	(3) 0010994 Leath & Sons Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4I1699								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	25000.00000	25000.00	14886.00000	14886.00	3500.00000	3500.00
0020 6062200 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (ROADWAY AND REHABILITATION WORK ONLY)	4.000	EA	2100.00000	8400.00	3035.00000	12140.00	1450.00000	5800.00
0030 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	75.00000	300.00	1170.00000	4680.00	500.00000	2000.00
0040 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	70.000	SQYD	555.00000	38850.00	500.00000	35000.00	103.00000	7210.00
0050 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	117.000	LF	55.00000	6435.00	50.00000	5850.00	10.00000	1170.00
0060 6161005 CONSTRUCTION SIGNS	1115.000	SQFT	5.00000	5575.00	4.50000	5017.50	9.61000	10715.15
0070 6161020 CHANNELIZER (DRUM-LIKE)	204.000	EA	22.00000	4488.00	20.00000	4080.00	48.00000	9792.00
0080 6161025 CHANNELIZER (TRIM LINE)	104.000	EA	20.00000	2080.00	18.00000	1872.00	46.00000	4784.00
0090 6161030 TYPE III MOVEABLE BARRICADE	15.000	EA	200.00000	3000.00	180.00000	2700.00	150.00000	2250.00
0100 6161040 FLASHING ARROW PANEL	8.000	EA	850.00000	6800.00	750.00000	6000.00	3200.00000	25600.00
0110 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	4.000	EA	5500.00000	22000.00	6000.00000	24000.00	4000.00000	16000.00
0120 6161120 INSTALLING "DRIVE SMART" SIGN	8.000	EA	85.00000	680.00	75.00000	600.00	150.00000	1200.00
0130 6181000 MOBILIZATION		LUMP	80000.00000	80000.00	138815.00000	138815.00	462088.00000	462088.00
0140 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	2100.000	LF	1.50000	3150.00	1.25000	2625.00	0.30000	630.00
0150 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	655.000	LF	1.50000	982.50	1.25000	818.75	0.35000	229.25
0160 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	970.000	LF	2.20000	2134.00	2.00000	1940.00	0.50000	485.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060728-401 COUNTIES : JACKSON
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT
0170 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	1258.000 LF	2.20000	2767.60	2.00000	2516.00	0.60000	754.80
SECTION TOTALS		$	212,642.10	$	263,540.25	$	554,208.20
SECTION 0002 HIGHWAY SIGNALS - J4I1699							
0180 9024975 VIDEO DETECTION SYSTEM	4.000 EA	7800.00000	31200.00	7927.04000	31708.16	8000.00000	32000.00
SECTION TOTALS		$	31,200.00	$	31,708.16	$	32,000.00
SECTION 0003 BRIDGE NO. A17041 - J4I1699							
0190 2063000 CLASS 3 EXCAVATION	85.000 CUYD	300.00000	25500.00	275.00000	23375.00	20.00000	1700.00
0200 2064000 POROUS BACKFILL	70.000 CUYD	165.00000	11550.00	150.00000	10500.00	48.00000	3360.00
0210 2065500 TEMPORARY SHORING	LUMP	1.00000	1.00	1.00000	1.00	6500.00000	6500.00
0220 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	500.000 SQFT	140.00000	70000.00	126.00000	63000.00	115.00000	57500.00
0230 7111000 WATERPROOFING	39.000 SQYD	33.00000	1287.00	30.00000	1170.00	87.00000	3393.00
SECTION TOTALS		$	108,338.00	$	98,046.00	$	72,453.00
SECTION 0004 BRIDGE NO. L09702 - J4I1699							
0240 2161502 REMOVAL OF CONCRETE WEARING SURFACE	7225.000 SQFT	1.80000	13005.00	2.46000	17773.50	1.00000	7225.00
0250 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	803.000 SQYD	30.00000	24090.00	36.66000	29437.98	19.00000	15257.00
0260 4094020 SEAL COAT, GRADE C	803.000 SQYD	13.00000	10439.00	22.00000	17666.00	7.00000	5621.00
0270 7040108 MODIFIED DECK REPAIR	300.000 SQFT	68.00000	20400.00	49.00000	14700.00	81.00000	24300.00
0280 7049904 MISC. CLEAN AND EPOXY SEAL	1038.000 SQFT	2.00000	2076.00	18.88000	19597.44	43.00000	44634.00
0290 7109902 MISC. RESIN ANCHOR CATCH HOOK	275.000 EA	25.00000	6875.00	24.00000	6600.00	44.00000	12100.00
0300 7173002 SILICONE EXPANSION JOINT SEALANT	213.000 LF	55.00000	11715.00	69.00000	14697.00	9.00000	1917.00
SECTION TOTALS		$	88,600.00	$	120,471.92	$	111,054.00
SECTION 0005 BRIDGE NO. L09703 - J4I1699							

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060728-401 COUNTIES : JACKSON
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT
0310 2161502 REMOVAL OF CONCRETE WEARING SURFACE	8075.000 SQFT	1.80000	14535.00	2.46000	19864.50	1.00000	8075.00
0320 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	897.000 SQYD	30.00000	26910.00	36.66000	32884.02	19.00000	17043.00
0330 4094000 SEAL COAT, GRADE A	236.000 SQYD	13.00000	3068.00	22.00000	5192.00	5.00000	1180.00
0340 4094020 SEAL COAT, GRADE C	897.000 SQYD	13.00000	11661.00	22.00000	19734.00	7.00000	6279.00
0350 7040108 MODIFIED DECK REPAIR	1550.000 SQFT	68.00000	105400.00	49.00000	75950.00	81.00000	125550.00
0360 7049904 MISC. CLEAN AND EPOXY SEAL	2283.000 SQFT	2.00000	4566.00	18.88000	43103.04	43.00000	98169.00
0370 7109902 MISC. RESIN ANCHOR CATCH HOOK	275.000 EA	25.00000	6875.00	24.00000	6600.00	44.00000	12100.00
SECTION TOTALS		$	173,015.00	$	203,327.56	$	268,396.00
SECTION 0006 BRIDGE NO. L0976R - J4I1699							
0380 7049904 MISC. CLEAN AND EPOXY SEAL	3400.000 SQFT	2.00000	6800.00	16.88000	57392.00	43.00000	146200.00
0390 7109902 MISC. RESIN ANCHOR CATCH HOOK	250.000 EA	25.00000	6250.00	24.00000	6000.00	44.00000	11000.00
SECTION TOTALS		$	13,050.00	$	63,392.00	$	157,200.00
SECTION 0007 BRIDGE NO. A14831 - J4I1699							
0400 2161501 REMOVAL OF ASPHALT WEARING SURFACE	6779.000 SQFT	1.80000	12202.20	2.46000	16676.34	1.00000	6779.00
0410 4031050 ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)	753.000 SQYD	30.00000	22590.00	36.66000	27604.98	19.00000	14307.00
0420 4094020 SEAL COAT, GRADE C	753.000 SQYD	13.00000	9789.00	22.00000	16566.00	7.00000	5271.00
0430 6234000 POLYMER CONCRETE	47.000 CUFT	350.00000	16450.00	489.00000	22983.00	345.00000	16215.00
0440 7034600 CURB BLOCKOUT	223.000 LF	90.00000	20070.00	96.00000	21408.00	57.00000	12711.00
0450 7040108 MODIFIED DECK REPAIR	400.000 SQFT	68.00000	27200.00	49.00000	19600.00	81.00000	32400.00
0460 7049904 MISC. CLEAN AND EPOXY SEAL	1299.000 SQFT	2.00000	2598.00	18.88000	24525.12	43.00000	55857.00

TABULATION OF BIDS

CALL ORDER : 401 CONTRACT ID : 060728-401 COUNTIES : JACKSON
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010146 Comanche Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0040590 Progressive Contractors Inco UNIT PRICE	 AMOUNT	(3) 0010994 Leath & Sons Inc. UNIT PRICE	 AMOUNT
0470 7109902	100.000	EA	25.00000	2500.00	24.00000	2400.00	44.00000	4400.00
MISC. RESIN ANCHOR CATCH HOOK								
0480 7129903	212.000	LF	140.00000	29680.00	97.00000	20564.00	24.00000	5088.00
MISC. BACKER PLATE								
SECTION TOTALS			$	143,079.20	$	172,327.44	$	153,028.00
SECTION 0008 BRIDGE NO. A14832 - J4I1699								
0490 2161501	6779.000	SQFT	1.80000	12202.20	2.46000	16676.34	1.00000	6779.00
REMOVAL OF ASPHALT WEARING SURFACE								
0500 4031050	753.000	SQYD	30.00000	22590.00	36.66000	27604.98	19.00000	14307.00
ALTERNATE ASPHALTIC CONCRETE WEARING SURFACE (BRIDGE)								
0510 4094020	753.000	SQYD	13.00000	9789.00	22.00000	16566.00	7.00000	5271.00
SEAL COAT, GRADE C								
0520 7034600	223.000	LF	90.00000	20070.00	96.00000	21408.00	57.00000	12711.00
CURB BLOCKOUT								
0530 7040108	50.000	SQFT	68.00000	3400.00	49.00000	2450.00	81.00000	4050.00
MODIFIED DECK REPAIR								
0540 7049904	1299.000	SQFT	2.00000	2598.00	18.88000	24525.12	43.00000	55857.00
MISC. CLEAN AND EPOXY SEAL								
0550 7109902	100.000	EA	25.00000	2500.00	24.00000	2400.00	44.00000	4400.00
MISC. RESIN ANCHOR CATCH HOOK								
SECTION TOTALS			$	73,149.20	$	111,630.44	$	103,375.00
SECTION 0009 ACCELERATION OF WORK - J4I1699								
0560 6189916	3000.000	DLR	38.00000	114000.00	38.00000	114000.00	38.00000	114000.00
MISC. AVERAGE DAILY ROAD USER COST (SEE								
SECTION TOTALS			$	114,000.00	$	114,000.00	$	114,000.00
CONTRACT TOTALS			$	957,073.50	$	1,178,443.77	$	1,565,714.20

VENDOR RANKING

CALL ORDER : 402 CONTRACT ID : 060728-402 COUNTIES : HENRY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04
CONTRACT TIME : 11/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J4L0700A

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010180	Hilty Quarries Inc.	$ 158,365.70	100.0000%
2	0011146	APAC-Missouri, Inc.	$ 160,004.79	101.0350%

TABULATION OF BIDS

CALL ORDER : 402 CONTRACT ID : 060728-402 COUNTIES : HENRY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 04

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT	(2) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J4L0700A								
0010 4011211 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-2)	2478.700	TONS	55.00000	136328.50	56.73000	140616.65		
0020 4071005 TACK COAT	1960.000	GAL	1.50000	2940.00	1.32000	2587.20		
0030 6161005 CONSTRUCTION SIGNS	513.000	SQFT	10.00000	5130.00	5.50000	2821.50		
0040 6181000 MOBILIZATION		LUMP	4600.00000	4600.00	4300.00000	4300.00		
0050 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	31224.000	LF	0.30000	9367.20	0.31000	9679.44		
SECTION TOTALS			$	158,365.70	$	160,004.79	$	
CONTRACT TOTALS			$	158,365.70	$	160,004.79	$	

VENDOR RANKING

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5S0895

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010550	Boone Construction Co.	$ 244,367.65	100.0000%
2	0011821	Randy S. Callahan Construction Company, Inc.	$ 263,741.66	107.9282%
3	0025134	Aplex, Inc.	$ 272,777.91	111.6260%
4	0010907	Don Schnieders Excavating Company, Inc.	$ 274,783.96	112.4469%
5	0010191	J. C. Industries, Inc.	$ 287,852.00	117.7946%
6	0011105	Gaines Construction, Inc.	$ 290,873.13	119.0309%
7	0010793	Muenks Brothers Construction Co.	$ 315,018.74	128.9118%
8	0040065	Big River Resources Corp.	$ 361,244.66	147.8283%
9	0010836	MKG Construction, Inc.	$ 466,237.65	190.7935%
10	0011756	Oesch Contracting, L.L.C.	$ 680,575.54	278.5048%

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	AMOUNT	(2) 0011821 Randy S. Callahan Constructi UNIT PRICE	AMOUNT	(3) 0025134 Aplex, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0895								
0010 2019901 MISC. CLEARING AND GRUBBING		LUMP	3750.00000	3750.00	7000.00000	7000.00	5000.00000	5000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	6800.00000	6800.00	7000.00000	7000.00	2500.00000	2500.00
0030 2031000 CLASS A EXCAVATION	5776.000	CUYD	5.10000	29457.60	6.00000	34656.00	7.50000	43320.00
0040 2036000 COMPACTING EMBANKMENT	4687.000	CUYD	1.85000	8670.95	2.00000	9374.00	2.00000	9374.00
0050 2037075 COMPACTING IN CUT	19.000	STA	495.00000	9405.00	275.00000	5225.00	500.00000	9500.00
0060 2039907 MISC. UNCLASSFIED EXCAVATION	1260.000	CUYD	7.85000	9891.00	6.00000	7560.00	20.00000	25200.00
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3433.000	SQYD	5.15000	17679.95	4.50000	15448.50	4.50000	15448.50
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	235.000	TONS	102.00000	23970.00	93.97000	22082.95	93.97000	22082.95
0090 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	20.000	TONS	184.00000	3680.00	169.73000	3394.60	169.73000	3394.60
0100 4019905 MISC. OPTIONAL PAVEMENT	3280.900	SQYD	27.05000	88748.35	25.50000	83662.95	24.96000	81891.26
0110 4071005 TACK COAT	70.000	GAL	2.10000	147.00	1.91000	133.70	1.91000	133.70
0120 6113040 PLACING TYPE 2 ROCK BLANKET	346.000	CUYD	14.20000	4913.20	35.00000	12110.00	20.00000	6920.00
0130 6161005 CONSTRUCTION SIGNS	208.000	SQFT	9.75000	2028.00	9.00000	1872.00	6.50000	1352.00
0140 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	53.00000	1961.00	49.00000	1813.00	24.00000	888.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.50000	141.00	65.00000	130.00	75.00000	150.00
0160 6181000 MOBILIZATION		LUMP	12000.00000	12000.00	33000.00000	33000.00	25000.00000	25000.00
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3802.000	LF	0.80000	3041.60	1.23000	4676.46	0.95000	3611.90
0180 7250321A 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	40.000	LF	35.60000	1424.00	32.00000	1280.00	55.00000	2200.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010550 Boone Construction Co. UNIT PRICE	 AMOUNT	(2) 0011821 Randy S. Callahan Constructi UNIT PRICE	 AMOUNT	(3) 0025134 Aplex, Inc. UNIT PRICE	 AMOUNT
0190 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	2250.00000	5625.00	1900.00000	4750.00	2050.00000	5125.00
0200 8052000A SEEDING - WARM SEASON MIXTURES	1.200	ACRE	2250.00000	2700.00	1900.00000	2280.00	2050.00000	2460.00
0210 8061016 SEDIMENT REMOVAL	40.000	CUYD	39.00000	1560.00	3.00000	120.00	25.00000	1000.00
0220 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	2100.00000	1470.00	375.00000	262.50	1900.00000	1330.00
0230 8061019 SILT FENCE	915.000	LF	2.60000	2379.00	4.00000	3660.00	2.40000	2196.00
0240 8061021 TYPE I DITCH CHECK	30.000	EA	97.50000	2925.00	75.00000	2250.00	90.00000	2700.00
SECTION TOTALS			$	244,367.65	$	263,741.66	$	272,777.91
CONTRACT TOTALS			$	244,367.65	$	263,741.66	$	272,777.91

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0895								
0010 2019901 MISC. CLEARING AND GRUBBING		LUMP	8250.00000	8250.00	15000.00000	15000.00	7100.00000	7100.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	11590.00000	11590.00	10000.00000	10000.00	5100.00000	5100.00
0030 2031000 CLASS A EXCAVATION	5776.000	CUYD	4.30000	24836.80	4.00000	23104.00	7.25000	41876.00
0040 2036000 COMPACTING EMBANKMENT	4687.000	CUYD	1.60000	7499.20	1.00000	4687.00	1.00000	4687.00
0050 2037075 COMPACTING IN CUT	19.000	STA	315.00000	5985.00	450.00000	8550.00	180.00000	3420.00
0060 2039907 MISC. UNCLASSFIED EXCAVATION	1260.000	CUYD	27.15000	34209.00	13.00000	16380.00	9.00000	11340.00
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3433.000	SQYD	6.45000	22142.85	4.00000	13732.00	4.25000	14590.25
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	235.000	TONS	93.97000	22082.95	110.00000	25850.00	89.00000	20915.00
0090 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	20.000	TONS	169.73000	3394.60	200.00000	4000.00	100.00000	2000.00
0100 4019905 MISC. OPTIONAL PAVEMENT	3280.900	SQYD	24.96000	81891.26	30.00000	98427.00	42.25000	138618.03
0110 4071005 TACK COAT	70.000	GAL	1.91000	133.70	2.50000	175.00	5.00000	350.00
0120 6113040 PLACING TYPE 2 ROCK BLANKET	346.000	CUYD	17.00000	5882.00	10.00000	3460.00	6.25000	2162.50
0130 6161005 CONSTRUCTION SIGNS	208.000	SQFT	9.00000	1872.00	11.00000	2288.00	9.00000	1872.00
0140 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	49.00000	1813.00	56.00000	2072.00	49.00000	1813.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	65.00000	130.00	75.00000	150.00	65.00000	130.00
0160 6181000 MOBILIZATION		LUMP	26000.00000	26000.00	35000.00000	35000.00	16500.00000	16500.00
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3802.000	LF	0.30000	1140.60	1.00000	3802.00	0.30000	1140.60
0180 7250321A 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	40.000	LF	33.00000	1320.00	81.00000	3240.00	39.25000	1570.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(5) 0010191 J. C. Industries, Inc. UNIT PRICE	 AMOUNT	(6) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT
0190 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	2050.00000	5125.00	2500.00000	6250.00	2050.00000	5125.00
0200 8052000A SEEDING - WARM SEASON MIXTURES	1.200	ACRE	2050.00000	2460.00	2500.00000	3000.00	2050.00000	2460.00
0210 8061016 SEDIMENT REMOVAL	40.000	CUYD	20.00000	800.00	35.00000	1400.00	20.00000	800.00
0220 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	1900.00000	1330.00	2200.00000	1540.00	1900.00000	1330.00
0230 8061019 SILT FENCE	915.000	LF	2.40000	2196.00	3.00000	2745.00	3.25000	2973.75
0240 8061021 TYPE I DITCH CHECK	30.000	EA	90.00000	2700.00	100.00000	3000.00	100.00000	3000.00
SECTION TOTALS			$	274,783.96	$	287,852.00	$	290,873.13
CONTRACT TOTALS			$	274,783.96	$	287,852.00	$	290,873.13

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010793 Muenks Brothers Construction UNIT PRICE	AMOUNT	(8) 0040065 Big River Resources Corp. UNIT PRICE	AMOUNT	(9) 0010836 MKG Construction, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0895								
0010 2019901 MISC. CLEARING AND GRUBBING		LUMP	16500.00000	16500.00	5000.00000	5000.00	26000.00000	26000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	13550.00000	13550.00	25000.00000	25000.00	12000.00000	12000.00
0030 2031000 CLASS A EXCAVATION	5776.000	CUYD	8.45000	48807.20	6.00000	34656.00	8.00000	46208.00
0040 2036000 COMPACTING EMBANKMENT	4687.000	CUYD	2.10000	9842.70	0.75000	3515.25	0.90000	4218.30
0050 2037075 COMPACTING IN CUT	19.000	STA	495.00000	9405.00	350.00000	6650.00	400.00000	7600.00
0060 2039907 MISC. UNCLASSFIED EXCAVATION	1260.000	CUYD	24.61000	31008.60	12.00000	15120.00	15.00000	18900.00
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3433.000	SQYD	5.10000	17508.30	20.80000	71406.40	12.25000	42054.25
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	235.000	TONS	98.66000	23185.10	93.97000	22082.95	80.00000	18800.00
0090 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	20.000	TONS	177.45000	3549.00	169.73000	3394.60	80.00000	1600.00
0100 4019905 MISC. OPTIONAL PAVEMENT	3280.900	SQYD	26.20000	85959.58	24.96000	81891.26	65.00000	213258.50
0110 4071005 TACK COAT	70.000	GAL	2.00000	140.00	1.91000	133.70	10.00000	700.00
0120 6113040 PLACING TYPE 2 ROCK BLANKET	346.000	CUYD	32.00000	11072.00	25.00000	8650.00	20.00000	6920.00
0130 6161005 CONSTRUCTION SIGNS	208.000	SQFT	13.34000	2774.72	9.50000	1976.00	20.00000	4160.00
0140 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	75.00000	2775.00	40.00000	1480.00	50.00000	1850.00
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	125.00000	250.00	100.00000	200.00	300.00000	600.00
0160 6181000 MOBILIZATION		LUMP	19500.00000	19500.00	64000.00000	64000.00	30000.00000	30000.00
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3802.000	LF	0.42000	1596.84	0.50000	1901.00	2.00000	7604.00
0180 7250321A 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	40.000	LF	41.50000	1660.00	25.00000	1000.00	55.00000	2200.00

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010793 Muenks Brothers Construction UNIT PRICE	 AMOUNT	(8) 0040065 Big River Resources Corp. UNIT PRICE	 AMOUNT	(9) 0010836 MKG Construction, Inc. UNIT PRICE	 AMOUNT
0190 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	2152.00000	5380.00	1600.00000	4000.00	2000.00000	5000.00
0200 8052000A SEEDING - WARM SEASON MIXTURES	1.200	ACRE	2152.00000	2582.40	2000.00000	2400.00	4083.00000	4899.60
0210 8061016 SEDIMENT REMOVAL	40.000	CUYD	28.00000	1120.00	20.00000	800.00	3.00000	120.00
0220 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	1995.00000	1396.50	1000.00000	700.00	4000.00000	2800.00
0230 8061019 SILT FENCE	915.000	LF	2.52000	2305.80	2.50000	2287.50	3.00000	2745.00
0240 8061021 TYPE I DITCH CHECK	30.000	EA	105.00000	3150.00	100.00000	3000.00	200.00000	6000.00
SECTION TOTALS			$	315,018.74	$	361,244.66	$	466,237.65
CONTRACT TOTALS			$	315,018.74	$	361,244.66	$	466,237.65

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011756 Oesch Contracting, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5S0895								
0010 2019901 MISC. CLEARING AND GRUBBING		LUMP	41624.15000	41624.15				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14452.88000	14452.88				
0030 2031000 CLASS A EXCAVATION	5776.000	CUYD	10.01000	57817.76				
0040 2036000 COMPACTING EMBANKMENT	4687.000	CUYD	0.56000	2624.72				
0050 2037075 COMPACTING IN CUT	19.000	STA	1064.94000	20233.86				
0060 2039907 MISC. UNCLASSFIED EXCAVATION	1260.000	CUYD	34.41000	43356.60				
0070 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	3433.000	SQYD	9.90000	33986.70				
0080 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	235.000	TONS	113.30000	26625.50				
0090 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	20.000	TONS	192.31000	3846.20				
0100 4019905 MISC. OPTIONAL PAVEMENT	3280.900	SQYD	113.30000	371725.97				
0110 4071005 TACK COAT	70.000	GAL	2.16000	151.20				
0120 6113040 PLACING TYPE 2 ROCK BLANKET	346.000	CUYD	41.77000	14452.42				
0130 6161005 CONSTRUCTION SIGNS	208.000	SQFT	8.03000	1670.24				
0140 6161025 CHANNELIZER (TRIM LINE)	37.000	EA	29.66000	1097.42				
0150 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	92.70000	185.40				
0160 6181000 MOBILIZATION		LUMP	11330.00000	11330.00				
0170 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	3802.000	LF	2.19000	8326.38				
0180 7250321A 21 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	40.000	LF	58.06000	2322.40				

TABULATION OF BIDS

CALL ORDER : 501 CONTRACT ID : 060728-501 COUNTIES : OSAGE
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0011756 Oesch Contracting, L.L.C. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	3393.34000	8483.35				
0200 8052000A SEEDING - WARM SEASON MIXTURES	1.200	ACRE	3393.34000	4072.01				
0210 8061016 SEDIMENT REMOVAL	40.000	CUYD	22.66000	906.40				
0220 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	4248.75000	2974.13				
0230 8061019 SILT FENCE	915.000	LF	4.81000	4401.15				
0240 8061021 TYPE I DITCH CHECK	30.000	EA	130.29000	3908.70				
SECTION TOTALS			$	680,575.54	$		$	
CONTRACT TOTALS			$	680,575.54	$	0.00	$	

VENDOR RANKING

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05
CONTRACT TIME : 05/24/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J5P0867

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 1,051,016.05	100.0000%
2	0010907	Don Schnieders Excavating Company, Inc.	$ 1,087,560.71	103.4771%
3	0011540	Lehman Construction, L.L.C.	$ 1,276,014.84	121.4077%
4	0011146	APAC-Missouri, Inc.	$ 1,279,900.60	121.7775%
5	0010836	MKG Construction, Inc.	$ 1,358,343.20	129.2410%
6	0010145	Columbia Curb & Gutter Co.	$ 1,413,091.45	134.4500%

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0867								
0010 2013000 CLEARING AND GRUBBING	4.000	ACRE	2000.00000	8000.00	2010.00000	8040.00	2000.00000	8000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	17250.00000	17250.00	34675.00000	34675.00	50000.00000	50000.00
0030 2031000 CLASS A EXCAVATION	5170.000	CUYD	11.75000	60747.50	16.00000	82720.00	17.00000	87890.00
0040 2035500 EMBANKMENT IN PLACE	37.000	CUYD	19.00000	703.00	51.00000	1887.00	100.00000	3700.00
0050 2036000 COMPACTING EMBANKMENT	4431.000	CUYD	1.45000	6424.95	7.50000	33232.50	8.00000	35448.00
0060 2063000 CLASS 3 EXCAVATION	36.000	CUYD	21.00000	756.00	42.00000	1512.00	200.00000	7200.00
0070 2071000 LINEAR GRADING CLASS 1	15.200	STA	200.00000	3040.00	1335.00000	20292.00	2250.00000	34200.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13200.000	SQYD	4.30000	56760.00	8.10000	106920.00	6.00000	79200.00
0090 3040173 TYPE 1 AGGREGATE FOR BASE (7 IN. THICK)	7404.000	SQYD	7.75000	57381.00	10.80000	79963.20	9.00000	66636.00
0100 3105002 GRAVEL (A) OR CRUSHED STONE (B)	77.000	TONS	21.00000	1617.00	23.00000	1771.00	36.00000	2772.00
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3312.900	TONS	53.50000	177240.15	44.03000	145866.99	53.50000	177240.15
0120 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	3873.600	TONS	51.00000	197553.60	38.81000	150334.42	46.90000	181671.84
0130 4071005 TACK COAT	1290.000	GAL	1.65000	2128.50	1.21000	1560.90	1.65000	2128.50
0140 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	3310.000	GAL	1.90000	6289.00	3.40000	11254.00	1.90000	6289.00
0150 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	554.000	SQYD	38.00000	21052.00	73.75000	40857.50	53.00000	29362.00
0160 6044011 PIPE COLLAR, TYPE A	2.000	EA	950.00000	1900.00	800.00000	1600.00	1600.00000	3200.00
0170 6044013 PIPE COLLAR, TYPE C	2.000	EA	950.00000	1900.00	1500.00000	3000.00	1600.00000	3200.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2100.00000	8400.00	2100.00000	8400.00	2462.80000	9851.20
0190 6069903 MISC. GUARDRAIL TYPE A, 7 FT. POST, 3 FT. -	300.000	LF	28.00000	8400.00	28.00000	8400.00	37.75000	11325.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT
0200 6085007 PAVED APPROACH, 7 IN.	3477.000	SQYD	39.00000	135603.00	41.00000	142557.00	56.00000	194712.00
0210 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	483.000	LF	24.50000	11833.50	18.00000	8694.00	39.00000	18837.00
0220 6091051 CURB AND GUTTER TYPE A	58.000	LF	35.00000	2030.00	25.75000	1493.50	32.00000	1856.00
0230 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	180.000	LF	28.00000	5040.00	8.05000	1449.00	11.00000	1980.00
0240 6093010 ASPHALT CURB	8.000	LF	20.00000	160.00	46.90000	375.20	44.00000	352.00
0250 6097000 ROCK LINING	40.000	CUYD	39.00000	1560.00	65.00000	2600.00	90.00000	3600.00
0260 6161005 CONSTRUCTION SIGNS	314.000	SQFT	9.00000	2826.00	9.00000	2826.00	9.00000	2826.00
0270 6161025 CHANNELIZER (TRIM LINE)	51.000	EA	44.00000	2244.00	44.00000	2244.00	44.00000	2244.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	8250.00000	16500.00	8250.00000	16500.00	8250.00000	16500.00
0290 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	65.00000	130.00	65.00000	130.00	65.00000	130.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00
0310 6181000 MOBILIZATION		LUMP	110000.00000	110000.00	53200.00000	53200.00	90000.00000	90000.00
0320 6191000 PAVEMENT EDGE TREATMENT	10730.000	LF	2.75000	29507.50	1.80000	19314.00	3.00000	32190.00
0330 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	76.000	LF	30.15000	2291.40	25.00000	1900.00	25.00000	1900.00
0340 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	18.000	EA	325.00000	5850.00	400.00000	7200.00	400.00000	7200.00
0350 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	9990.000	LF	0.53000	5294.70	0.48000	4795.20	0.50000	4995.00
0360 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	13250.000	LF	0.53000	7022.50	0.48000	6360.00	0.50000	6625.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT
0370 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1285.000 SQYD	6.50000	8352.50	5.98000	7684.30	4.50000	5782.50
0380 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	676.000 LF	25.50000	17238.00	23.00000	15548.00	38.00000	25688.00
0390 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	189.000 LF	37.25000	7040.25	28.00000	5292.00	39.00000	7371.00
0400 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	46.000 LF	39.50000	1817.00	45.00000	2070.00	120.00000	5520.00
0410 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	10.000 LF	76.00000	760.00	80.00000	800.00	150.00000	1500.00
0420 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	310.00000	310.00	100.00000	100.00	750.00000	750.00
0430 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	925.00000	4625.00	425.00000	2125.00	480.00000	2400.00
0440 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1575.00000	3150.00	1300.00000	2600.00	999.00000	1998.00
0450 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	26.000 EA	200.00000	5200.00	425.00000	11050.00	395.00000	10270.00
0460 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	250.00000	1000.00	500.00000	2000.00	595.00000	2380.00
0470 8051000A SEEDING - COOL SEASON MIXTURES	3.800 ACRE	2050.00000	7790.00	2050.00000	7790.00	1475.00000	5605.00
0480 8061016 SEDIMENT REMOVAL	43.000 CUYD	20.00000	860.00	15.00000	645.00	25.00000	1075.00
0490 8061019 SILT FENCE	2110.000 LF	3.00000	6330.00	2.40000	5064.00	2.00000	4220.00
0500 8061021 TYPE I DITCH CHECK	24.000 EA	100.00000	2400.00	90.00000	2160.00	70.00000	1680.00
SECTION TOTALS		$	1,042,708.05	$	1,079,252.71	$	1,261,900.19
SECTION 0002 HIGHWAY SIGNING - J5P0867							

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010907 Don Schnieders Excavating Co UNIT PRICE	 AMOUNT	(3) 0011540 Lehman Construction, L.L.C. UNIT PRICE	 AMOUNT
0510 9031220 PIPE POSTS	320.000	LB	4.00000	1280.00	4.00000	1280.00	3.75000	1200.00
0520 9031240 BREAKAWAY ASSEMBLY	6.000	EA	60.00000	360.00	60.00000	360.00	86.10000	516.60
0530 9031260 WOOD POST, 4 IN. BY 4 IN.	185.000	LF	16.00000	2960.00	16.00000	2960.00	30.05000	5559.25
0540 9031261 WOOD POST, 4 IN. BY 6 IN.	158.000	LF	18.00000	2844.00	18.00000	2844.00	35.40000	5593.20
0550 9035004 TYPE SHR2L-1 SIGN	36.000	SQFT	24.00000	864.00	24.00000	864.00	34.60000	1245.60
SECTION TOTALS			$	8,308.00	$	8,308.00	$	14,114.65
CONTRACT TOTALS			$	1,051,016.05	$	1,087,560.71	$	1,276,014.84

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010836 MKG Construction, Inc. UNIT PRICE	AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J5P0867								
0010 2013000 CLEARING AND GRUBBING	4.000	ACRE	0.10000	0.40	14000.00000	56000.00	4100.00000	16400.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	66800.00000	66800.00	65000.00000	65000.00	38500.00000	38500.00
0030 2031000 CLASS A EXCAVATION	5170.000	CUYD	28.55000	147603.50	15.00000	77550.00	16.00000	82720.00
0040 2035500 EMBANKMENT IN PLACE	37.000	CUYD	100.00000	3700.00	10.00000	370.00	34.50000	1276.50
0050 2036000 COMPACTING EMBANKMENT	4431.000	CUYD	1.80000	7975.80	3.00000	13293.00	3.50000	15508.50
0060 2063000 CLASS 3 EXCAVATION	36.000	CUYD	104.25000	3753.00	60.00000	2160.00	29.80000	1072.80
0070 2071000 LINEAR GRADING CLASS 1	15.200	STA	776.65000	11805.08	500.00000	7600.00	2900.00000	44080.00
0080 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	13200.000	SQYD	11.90000	157080.00	8.00000	105600.00	6.75000	89100.00
0090 3040173 TYPE 1 AGGREGATE FOR BASE (7 IN. THICK)	7404.000	SQYD	5.25000	38871.00	12.00000	88848.00	12.25000	90699.00
0100 3105002 GRAVEL (A) OR CRUSHED STONE (B)	77.000	TONS	71.05000	5470.85	40.00000	3080.00	39.00000	3003.00
0110 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	3312.900	TONS	55.80000	184859.82	54.50000	180553.05	64.00000	212025.60
0120 4013010 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE WIDENING)	3873.600	TONS	40.93000	158546.45	49.00000	189806.40	56.75000	219826.80
0130 4071005 TACK COAT	1290.000	GAL	1.30000	1677.00	2.00000	2580.00	1.50000	1935.00
0140 4081010 PRIME-LIQUID ASPHALT RC 70 OR MC 30	3310.000	GAL	3.60000	11916.00	2.00000	6620.00	4.15000	13736.50
0150 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	554.000	SQYD	41.00000	22714.00	69.00000	38226.00	102.00000	56508.00
0160 6044011 PIPE COLLAR, TYPE A	2.000	EA	954.70000	1909.40	1800.00000	3600.00	1100.00000	2200.00
0170 6044013 PIPE COLLAR, TYPE C	2.000	EA	1381.20000	2762.40	3500.00000	7000.00	1340.00000	2680.00
0180 6063015 TYPE A CRASHWORTHY END TERMINAL	4.000	EA	2205.00000	8820.00	2725.00000	10900.00	3075.00000	12300.00
0190 6069903 MISC. GUARDRAIL TYPE A, 7 FT. POST, 3 FT. -	300.000	LF	29.40000	8820.00	31.00000	9300.00	41.50000	12450.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(5) 0010836 MKG Construction, Inc. UNIT PRICE	 AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0200 6085007 PAVED APPROACH, 7 IN.	3477.000	SQYD	61.80000	214878.60	49.00000	170373.00	66.50000	231220.50
0210 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	483.000	LF	23.60000	11398.80	30.00000	14490.00	25.00000	12075.00
0220 6091051 CURB AND GUTTER TYPE A	58.000	LF	84.65000	4909.70	48.00000	2784.00	40.00000	2320.00
0230 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	180.000	LF	26.70000	4806.00	30.00000	5400.00	14.00000	2520.00
0240 6093010 ASPHALT CURB	8.000	LF	49.45000	395.60	30.00000	240.00	57.00000	456.00
0250 6097000 ROCK LINING	40.000	CUYD	159.10000	6364.00	90.00000	3600.00	41.00000	1640.00
0260 6161005 CONSTRUCTION SIGNS	314.000	SQFT	9.60000	3014.40	20.00000	6280.00	7.00000	2198.00
0270 6161025 CHANNELIZER (TRIM LINE)	51.000	EA	46.90000	2391.90	30.00000	1530.00	30.00000	1530.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	8795.00000	17590.00	25000.00000	50000.00	10400.00000	20800.00
0290 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	69.30000	138.60	300.00000	600.00	90.00000	180.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	213.20000	426.40	300.00000	600.00	122.00000	244.00
0310 6181000 MOBILIZATION		LUMP	51800.00000	51800.00	65000.00000	65000.00	65000.00000	65000.00
0320 6191000 PAVEMENT EDGE TREATMENT	10730.000	LF	1.25000	13412.50	3.00000	32190.00	3.00000	32190.00
0330 6205121 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., YELLOW	76.000	LF	26.25000	1995.00	30.00000	2280.00	30.50000	2318.00
0340 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	18.000	EA	420.00000	7560.00	450.00000	8100.00	488.00000	8784.00
0350 6206301 TYPE B EPOXY PAVEMENT MARKING 4 IN., WHITE	9990.000	LF	0.50000	4995.00	1.30000	12987.00	0.60000	5994.00
0360 6206303 TYPE B EPOXY PAVEMENT MARKING 4 IN., YELLOW	13250.000	LF	0.50000	6625.00	1.30000	17225.00	0.60000	7950.00

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	 AMOUNT	(5) 0010836 MKG Construction, Inc. UNIT PRICE	 AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	 AMOUNT
0370 6224010 MODIFIED COLD MILLING (DEPTH TRANSITIONS)	1285.000 SQYD	6.60000	8481.00	6.95000	8930.75	6.25000	8031.25
0380 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	676.000 LF	24.60000	16629.60	21.00000	14196.00	38.00000	25688.00
0390 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	189.000 LF	52.45000	9913.05	26.00000	4914.00	41.00000	7749.00
0400 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	46.000 LF	97.65000	4491.90	35.00000	1610.00	58.50000	2691.00
0410 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	10.000 LF	301.70000	3017.00	65.00000	650.00	152.00000	1520.00
0420 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	232.20000	232.20	250.00000	250.00	286.00000	286.00
0430 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	5.000 EA	471.30000	2356.50	2300.00000	11500.00	550.00000	2750.00
0440 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	990.70000	1981.40	4500.00000	9000.00	1350.00000	2700.00
0450 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	26.000 EA	299.80000	7794.80	375.00000	9750.00	500.00000	13000.00
0460 7322018A BEVELED PIPE END TREATMENT FOR 18 IN. (450 MM) OR ALLOWED SUBSTITUTE PIPE	4.000 EA	353.00000	1412.00	550.00000	2200.00	580.00000	2320.00
0470 8051000A SEEDING - COOL SEASON MIXTURES	3.800 ACRE	2174.25000	8262.15	2500.00000	9500.00	2740.00000	10412.00
0480 8061016 SEDIMENT REMOVAL	43.000 CUYD	26.70000	1148.10	3.00000	129.00	31.00000	1333.00
0490 8061019 SILT FENCE	2110.000 LF	2.55000	5380.50	4.00000	8440.00	3.25000	6857.50
0500 8061021 TYPE I DITCH CHECK	24.000 EA	95.45000	2290.80	300.00000	7200.00	120.00000	2880.00
SECTION TOTALS		$	1,271,177.20	$	1,350,035.20	$	1,401,658.95
SECTION 0002 HIGHWAY SIGNING - J5P0867							

TABULATION OF BIDS

CALL ORDER : 502 CONTRACT ID : 060728-502 COUNTIES : MORGAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 05

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(5) 0010836 MKG Construction, Inc. UNIT PRICE	AMOUNT	(6) 0010145 Columbia Curb & Gutter Co. UNIT PRICE	AMOUNT
0510 9031220 PIPE POSTS	320.000	LB	4.20000	1344.00	4.00000	1280.00	3.75000	1200.00
0520 9031240 BREAKAWAY ASSEMBLY	6.000	EA	63.00000	378.00	60.00000	360.00	575.00000	3450.00
0530 9031260 WOOD POST, 4 IN. BY 4 IN.	185.000	LF	16.80000	3108.00	16.00000	2960.00	16.00000	2960.00
0540 9031261 WOOD POST, 4 IN. BY 6 IN.	158.000	LF	18.90000	2986.20	18.00000	2844.00	19.75000	3120.50
0550 9035004 TYPE SHR2L-1 SIGN	36.000	SQFT	25.20000	907.20	24.00000	864.00	19.50000	702.00
SECTION TOTALS			$	8,723.40	$	8,308.00	$	11,432.50
CONTRACT TOTALS			$	1,279,900.60	$	1,358,343.20	$	1,413,091.45

VENDOR RANKING

CALL ORDER : 601 CONTRACT ID : 060728-601 COUNTIES : ST LOUIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 12/01/06 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6S1986

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011270	Pace Construction Company, LLC dba/Pace Construction Company	$ 140,700.00	100.0000%
2	0010307	N. B. West Contracting Company	$ 188,314.80	133.8414%
3	0010854	JRW Construction, Inc.	$ 196,375.00	139.5700%
4	0020131	R. V. Wagner Inc.	$ 199,360.52	141.6919%
5	0011105	Gaines Construction, Inc.	$ 200,347.60	142.3935%
6	0011262	Southern Ditching & Excavating Company	$ 203,238.37	144.4480%
7	0020263	J. M. Marschuetz Construction Co.	$ 237,154.18	168.5531%
8	0011280	All Types Excavating Inc./dba L. Krupp Construction, Inc.	$ 296,248.14	210.5530%
9	0010583	Gershenson Construction Co. Inc.	$ 309,386.42	219.8908%

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 060728-601 COUNTIES : ST LOUIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011270 Pace Construction Company, L UNIT PRICE	 AMOUNT	(2) 0010307 N. B. West Contracting Compa UNIT PRICE	 AMOUNT	(3) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1986								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	14000.00000	14000.00	43080.00000	43080.00	38715.00000	38715.00
0020 6083006 6 IN. CONCRETE MEDIAN STRIP	2011.800	SQYD	44.00000	88519.20	49.00000	98578.20	55.50000	111654.90
0030 6089905 MISC. 5 INCH MEDIAN CONCRETE	197.200	SQYD	36.75000	7247.10	48.00000	9465.60	48.65000	9593.78
0040 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	100.000	LF	10.85000	1085.00	15.50000	1550.00	47.75000	4775.00
0050 6161005 CONSTRUCTION SIGNS	246.000	SQFT	7.00000	1722.00	5.00000	1230.00	12.00000	2952.00
0060 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	52.50000	5250.00	20.00000	2000.00	13.00000	1300.00
0070 6161033 DIRECTIONAL INDICATOR BARRICADE	30.000	EA	175.00000	5250.00	30.00000	900.00	30.00000	900.00
0080 6161040 FLASHING ARROW PANEL	3.000	EA	240.00000	720.00	750.00000	2250.00	1000.00000	3000.00
0090 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	2200.00000	4400.00	1500.00000	3000.00	2800.00000	5600.00
0100 6162010 WORK ZONE LIGHTING		LUMP	1.00000	1.00	500.00000	500.00	1.00000	1.00
0110 6181000 MOBILIZATION		LUMP	9355.94000	9355.94	22261.00000	22261.00	14733.56000	14733.56
0120 9016120 PULL BOX, CONCRETE, STANDARD	1.000	EA	3149.76000	3149.76	3500.00000	3500.00	3149.76000	3149.76
SECTION TOTALS			$	140,700.00	$	188,314.80	$	196,375.00
CONTRACT TOTALS			$	140,700.00	$	188,314.80	$	196,375.00

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 060728-601 COUNTIES : ST LOUIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0020131 R. V. Wagner Inc. UNIT PRICE	AMOUNT	(5) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(6) 0011262 Southern Ditching & Excavatin UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1986								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	26139.00000	26139.00	40000.00000	40000.00	42067.00000	42067.00
0020 6083006 6 IN. CONCRETE MEDIAN STRIP	2011.800	SQYD	62.00000	124731.60	50.00000	100590.00	47.75000	96063.45
0030 6089905 MISC. 5 INCH MEDIAN CONCRETE	197.200	SQYD	48.60000	9583.92	45.50000	8972.60	43.60000	8597.92
0040 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	100.000	LF	25.00000	2500.00	15.75000	1575.00	18.00000	1800.00
0050 6161005 CONSTRUCTION SIGNS	246.000	SQFT	15.00000	3690.00	10.00000	2460.00	11.00000	2706.00
0060 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	16.25000	1625.00	50.00000	5000.00	55.00000	5500.00
0070 6161033 DIRECTIONAL INDICATOR BARRICADE	30.000	EA	37.00000	1110.00	175.00000	5250.00	192.50000	5775.00
0080 6161040 FLASHING ARROW PANEL	3.000	EA	1230.00000	3690.00	1500.00000	4500.00	1650.00000	4950.00
0090 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	3444.00000	6888.00	4000.00000	8000.00	4400.00000	8800.00
0100 6162010 WORK ZONE LIGHTING		LUMP	3690.00000	3690.00	2000.00000	2000.00	2500.00000	2500.00
0110 6181000 MOBILIZATION		LUMP	11838.00000	11838.00	20000.00000	20000.00	20010.00000	20010.00
0120 9016120 PULL BOX, CONCRETE, STANDARD	1.000	EA	3875.00000	3875.00	2000.00000	2000.00	4469.00000	4469.00
SECTION TOTALS			$	199,360.52	$	200,347.60	$	203,238.37
CONTRACT TOTALS			$	199,360.52	$	200,347.60	$	203,238.37

TABULATION OF BIDS

CALL ORDER : 601 CONTRACT ID : 060728-601 COUNTIES : ST LOUIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0020263 J. M. Marschuetz Constructio UNIT PRICE	AMOUNT	(8) 0011280 L. Krupp Construction, Inc. UNIT PRICE	AMOUNT	(9) 0010583 Gershenson Construction Co. I UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6S1986								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	33432.31000	33432.31	80948.00000	80948.00	84090.00000	84090.00
0020 6083006 6 IN. CONCRETE MEDIAN STRIP	2011.800	SQYD	64.77000	130304.29	88.68000	178406.42	44.70000	89927.46
0030 6089905 MISC. 5 INCH MEDIAN CONCRETE	197.200	SQYD	64.77000	12772.64	45.10000	8893.72	51.80000	10214.96
0040 6092012 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE B	100.000	LF	31.50000	3150.00	13.05000	1305.00	46.90000	4690.00
0050 6161005 CONSTRUCTION SIGNS	246.000	SQFT	8.88000	2184.48	6.00000	1476.00	12.00000	2952.00
0060 6161025 CHANNELIZER (TRIM LINE)	100.000	EA	49.93000	4993.00	20.00000	2000.00	60.10000	6010.00
0070 6161033 DIRECTIONAL INDICATOR BARRICADE	30.000	EA	83.21000	2496.30	20.00000	600.00	210.00000	6300.00
0080 6161040 FLASHING ARROW PANEL	3.000	EA	1109.52000	3328.56	200.00000	600.00	1803.00000	5409.00
0090 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	8321.40000	16642.80	1500.00000	3000.00	4808.00000	9616.00
0100 6162010 WORK ZONE LIGHTING		LUMP	8883.63000	8883.63	3600.00000	3600.00	5402.00000	5402.00
0110 6181000 MOBILIZATION		LUMP	15471.44000	15471.44	13359.00000	13359.00	79800.00000	79800.00
0120 9016120 PULL BOX, CONCRETE, STANDARD	1.000	EA	3494.73000	3494.73	2060.00000	2060.00	4975.00000	4975.00
SECTION TOTALS			$	237,154.18	$	296,248.14	$	309,386.42
CONTRACT TOTALS			$	237,154.18	$	296,248.14	$	309,386.42

VENDOR RANKING

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06
CONTRACT TIME : 10/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J6I0985I
J6I1246

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010267	St. Louis Bridge Construction Company	$ 8,969,813.29	100.0000%
2	0010208	Kozeny-Wagner, Inc.	$ 12,564,458.11	140.0749%

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J6I0985I								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	10000.00000	10000.00	18726.84000	18726.84		
0020 2063000 CLASS 3 EXCAVATION	38.000	CUYD	22.00000	836.00	21.57000	819.66		
0030 2063500 CULVERT CLEANOUT	1.000	EA	1500.00000	1500.00	928.98000	928.98		
0040 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	60.000	SQYD	9.00000	540.00	13.88000	832.80		
0050 3105003 GRAVEL (A) OR CRUSHED STONE (B)	518.000	SQYD	4.00000	2072.00	8.50000	4403.00		
0060 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	4.900	TONS	153.00000	749.70	221.19000	1083.83		
0070 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	8.300	TONS	153.00000	1269.90	221.19000	1835.88		
0080 6039901 WATER RELOCATE 12 IN. DUCTILE IRON WATER MAIN		LUMP	23192.00000	23192.00	21422.97000	21422.97		
0090 6079903 MISC. 96 IN WOOD FENCE	137.000	LF	39.25000	5377.25	116.12000	15908.44		
0100 6079903 MISC. 96 IN. CHAIN LINK FENCE	137.000	LF	48.24000	6608.88	49.77000	6818.49		
0110 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	1.000	EA	3000.00000	3000.00	4534.32000	4534.32		
0120 6122020 REPLACEMENT SAND BARREL	1.000	EA	1000.00000	1000.00	442.37000	442.37		
0130 6122030 IMPACT ATTENUATOR (RELOCATION)	13.000	EA	500.00000	6500.00	774.15000	10063.95		
0140 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	3.000	EA	5000.00000	15000.00	11059.30000	33177.90		
0150 6149902 MISC. CAST IRON MANHOLE FRAME AND COVER (MSD)	1.000	EA	450.00000	450.00	304.13000	304.13		
0155 6151000 OFFICE FOR ENGINEER	13.000	MO	2000.00000	26000.00	2956.68000	38436.84		
0160 6161005 CONSTRUCTION SIGNS	364.000	SQFT	8.00000	2912.00	8.85000	3221.40		
0170 6161020 CHANNELIZER (DRUM-LIKE)	100.000	EA	48.00000	4800.00	60.83000	6083.00		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0180 6161030 TYPE III MOVEABLE BARRICADE	6.000	EA	67.00000	402.00	232.25000	1393.50		
0190 6161034 DIRECTIONAL INDICATOR BARRICADE WITH LIGHT	55.000	EA	80.00000	4400.00	105.06000	5778.30		
0200 6161040 FLASHING ARROW PANEL	3.000	EA	1000.00000	3000.00	1548.30000	4644.90		
0210 6161052 WARNING LIGHT, TYPE B	12.000	EA	11.00000	132.00	71.89000	862.68		
0220 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	3.000	EA	6000.00000	18000.00	9953.37000	29860.11		
0230 6162010 WORK ZONE LIGHTING		LUMP	20000.00000	20000.00	24883.43000	24883.43		
0240 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	388.000	LF	18.00000	6984.00	16.96000	6580.48		
0250 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	5044.000	LF	10.00000	50440.00	2.57000	12963.08		
0260 6179902 MISC. COLUMN PROTECTOR	16.000	EA	4000.00000	64000.00	641.33000	10261.28		
0270 6181000 MOBILIZATION		LUMP	364000.00000	364000.00	739324.07000	739324.07		
0280 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	81.000	LF	10.00000	810.00	0.55000	44.55		
0290 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	2000.00000	2000.00	22118.59000	22118.59		
0300 7269903 MISC. 16 IN. FIBERGLASS PIPE	15.000	LF	265.00000	3975.00	214.55000	3218.25		
0310 7269903 MISC. 18 IN. POLYVINYL CLORIDE (PVC) PIPE	27.000	LF	50.00000	1350.00	111.69000	3015.63		
0320 7319903 MISC. 42 IN. CONCRETE MANHOLE (TRAPPED) (MSD)	6.000	LF	475.00000	2850.00	1045.11000	6270.66		
SECTION TOTALS			$	654,150.73	$	1,040,264.31	$	
SECTION 0002 BRIDGE DWG. NO. A15017 - J6I0985I								

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0330 2029901 MISC. REM. OF EXIST. STR. STEEL (CROSS FRAMES)		LUMP	40000.00000	40000.00	104591.59000	104591.59		
0340 2029902 MISC. REMOVAL OF EXISTING BEARINGS	4.000	EA	3000.00000	12000.00	7669.91000	30679.64		
0350 2029903 MISC. REMOVAL OF EXISTING BRIDGE RAIL	3364.000	LF	10.00000	33640.00	11.06000	37205.84		
0360 2061000 CLASS 1 EXCAVATION	1210.000	CUYD	65.00000	78650.00	29.32000	35477.20		
0370 2065500 TEMPORARY SHORING		LUMP	10000.00000	10000.00	65903.89000	65903.89		
0380 2069901 MISC. TEMPORARY FALSEWORK		LUMP	150000.00000	150000.00	308058.80000	308058.80		
0390 2069903 MISC. EXPLORATORY BORINGS	369.000	LF	70.00000	25830.00	118.33000	43663.77		
0400 2164500 REMOVAL OF EXISTING EXPANSION JOINTS & ADJACENT CONCRETE	614.000	LF	450.00000	276300.00	375.24000	230397.36		
0410 7011500 CONCRETE CORING	627.000	LF	65.00000	40755.00	128.28000	80431.56		
0420 7011600 SONIC LOGGING TESTING	31.000	EA	2500.00000	77500.00	995.34000	30855.54		
0430 7019902 MISC. ROCK ANCHORS	8.000	EA	7988.00000	63904.00	9276.54000	74212.32		
0440 7019903 MISC. DRILLED SHAFTS (2 FT. 6 IN. DIAMETER)	1115.000	LF	200.00000	223000.00	455.43000	507804.45		
0450 7019903 MISC. ROCK SOCKETS (2 FT. 6 IN. DIAMETER)	155.000	LF	1050.00000	162750.00	1070.26000	165890.30		
0460 7034003 CLASS B-1 CONCRETE (SUBSTRUCTURE)	530.200	CUYD	375.00000	198825.00	174.88000	92721.38		
0470 7034204 CLASS B-2 CONCRETE (SUPERSTRUCTURE ON STEEL)	63.700	CUYD	5000.00000	318500.00	5961.88000	379771.76		
0480 7034214 CLASS B-2 CONCRETE	25.600	CUYD	3000.00000	76800.00	2860.80000	73236.48		
0490 7039901 MISC. POST-TENSIONED FOOTING MODIFICATION		LUMP	85000.00000	85000.00	124291.89000	124291.89		
0500 7039901 MISC. PRESTRESSED BENT CAP MODIFICATION		LUMP	285000.00000	285000.00	345954.30000	345954.30		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0510 7040102 SUBSTRUCTURE REPAIR (UNFORMED)	20.000	SQFT	250.00000	5000.00	221.19000	4423.80		
0520 7040103 SUPERSTRUCTURE REPAIR (UNFORMED)	727.000	SQFT	190.00000	138130.00	276.49000	201008.23		
0530 7040107 SLAB EDGE REPAIR (BRIDGES)	1025.000	LF	150.00000	153750.00	276.49000	283402.25		
0540 7049901 MISC. SPECIAL WORK		LUMP	60000.00000	60000.00	20415.55000	20415.55		
0550 7061060 REINFORCING STEEL (BRIDGES)	55910.000	LB	1.90000	106229.00	1.55000	86660.50		
0560 7101000 REINFORCING STEEL (EPOXY COATED)	59970.000	LB	1.20000	71964.00	1.55000	92953.50		
0570 7110200 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (EPOXY)		LUMP	11163.00000	11163.00	12345.50000	12345.50		
0580 7120900 EXPANSION DEVICE (FINGER PLATE)	143.000	LF	1000.00000	143000.00	1076.61000	153955.23		
0590 7120915 EXPANSION DEVICE (FLAT PLATE)	215.000	LF	400.00000	86000.00	849.22000	182582.30		
0600 7121000 FABRICATED STRUCTURAL CARBON STEEL (MISC)	358230.000	LB	3.80000	1361274.00	7.57000	2711801.10		
0610 7123620 DRAINAGE SYSTEM (ON STRUCTURE)		LUMP	120000.00000	120000.00	214026.02000	214026.02		
0620 7129911 MISC. COLUMN STEEL JACKET	57000.000	LB	7.25000	413250.00	8.71000	496470.00		
0630 7163000 TYPE N PTFE BEARING	23.000	EA	3700.00000	85100.00	7673.48000	176490.04		
0640 7171001 PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	195.000	LF	275.00000	53625.00	443.49000	86480.55		
SECTION TOTALS			$	4,966,939.00	$	7,454,162.64	$	
SECTION 0003 ROADWAY ITEMS - J6I1246								
0650 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65000.00000	65000.00	68103.84000	68103.84		
0660 2031000 CLASS A EXCAVATION	6630.000	CUYD	27.50000	182325.00	15.15000	100444.50		
0670 2035500 EMBANKMENT IN PLACE	9051.000	CUYD	9.75000	88247.25	16.57000	149975.07		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0680 2063000 CLASS 3 EXCAVATION	1793.000 CUYD	22.00000	39446.00	18.80000	33708.40		
0690 2069903 MISC. TRENCHING AND BACKFILLING WATER MAINS	216.000 LF	25.00000	5400.00	69.68000	15050.88		
0700 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	10695.000 SQYD	6.00000	64170.00	6.02000	64383.90		
0710 3101003 GRAVEL (A)	909.000 SQYD	7.50000	6817.50	8.29000	7535.61		
0720 5021310 CONCRETE PAVEMENT (10 IN. NON-REINFORCED 15 FT. JOINTS)	10183.500 SQYD	50.75000	516812.63	54.19000	551843.87		
0730 5041000 CONCRETE APPROACH PAVEMENT	166.700 SQYD	82.25000	13711.08	69.12000	11522.30		
0740 6039903 WATER 12 IN., DUCTILE IRON PIPE (CLASS 52)	208.000 LF	122.00000	25376.00	80.74000	16793.92		
0750 6039903 WATER 2 IN., DUCTILE IRON PIPE (CLASS 52)	8.000 LF	379.00000	3032.00	290.86000	2326.88		
0760 6071011A CHAIN-LINK FENCE (48 IN.)	162.000 LF	14.20000	2300.40	26.54000	4299.48		
0770 6081010 CONCRETE CURB RAMP	84.400 SQYD	139.00000	11731.60	99.54000	8401.18		
0780 6085007 PAVED APPROACH, 7 IN.	198.000 SQYD	57.25000	11335.50	45.07000	8923.86		
0790 6086004 CONCRETE SIDEWALK, 4 IN.	1001.800 SQYD	30.00000	30054.00	38.16000	38228.69		
0800 6089905 MISC. CONCRETE SIDEWALK, 6 IN.	206.900 SQYD	37.75000	7810.48	47.00000	9724.30		
0810 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	24.000 LF	45.00000	1080.00	26.54000	636.96		
0820 6091042 CONCRETE GUTTER TYPE B	94.000 LF	39.50000	3713.00	36.50000	3431.00		
0830 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	2884.000 LF	10.40000	29993.60	12.39000	35732.76		
0840 6092021 INTEGRAL CURB (OVER 6 IN. HEIGHT) TYPE	68.000 LF	10.75000	731.00	13.94000	947.92		
0850 6093010 ASPHALT CURB	108.000 LF	11.00000	1188.00	11.06000	1194.48		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0860 6129902 MISC. TYPE III MOVEABLE BARRICADE W/ FLASHERS	7.000	EA	100.00000	700.00	376.01000	2632.07		
0870 6161005 CONSTRUCTION SIGNS	190.000	SQFT	8.00000	1520.00	8.85000	1681.50		
0880 6161020 CHANNELIZER (DRUM-LIKE)	80.000	EA	45.00000	3600.00	60.83000	4866.40		
0890 6161040 FLASHING ARROW PANEL	1.000	EA	1000.00000	1000.00	1548.30000	1548.30		
0900 6161053 WARNING LIGHT, TYPE C	14.000	EA	15.00000	210.00	143.77000	2012.78		
0910 6172001 CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED)	776.000	LF	75.00000	58200.00	59.90000	46482.40		
0920 6173602A TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / COMMISSION RETAINED	260.000	LF	45.00000	11700.00	46.02000	11965.20		
0930 6179902 MISC. CONCRETE TRAFFIC BARRIER TRANSITION	2.000	EA	1500.00000	3000.00	1689.54000	3379.08		
0940 6179902 MISC. LOW PROFILE METAL WHEEL STOPS	4.000	EA	250.00000	1000.00	514.06000	2056.24		
0950 6179902 MISC. WHEEL STOPS	12.000	EA	250.00000	3000.00	38.71000	464.52		
0960 6181000 MOBILIZATION		LUMP	199500.00000	199500.00	484126.33000	484126.33		
0970 6206150A 4 IN. WHITE ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	3361.000	LF	0.15000	504.15	0.66000	2218.26		
0980 6206151A 4 IN. YELLOW ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT	3164.000	LF	0.15000	474.60	0.66000	2088.24		
0990 6206171A ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, LEFT / RIGHT ARROW	15.000	EA	20.00000	300.00	55.30000	829.50		
1000 6206173 ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, STRAIGHT ARROW	4.000	EA	20.00000	80.00	55.30000	221.20		
1010 6206174A ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, COMBINATION STRAIGHT-LEFT/RIGHT ARROW	1.000	EA	40.00000	40.00	110.59000	110.59		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1020 6206176 ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, 6 IN., WHITE	699.000 LF	0.25000	174.75	1.11000	775.89		
1030 6206183 ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, WORD (ONLY)	7.000 EA	75.00000	525.00	110.59000	774.13		
1040 6206185 ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, 24 IN., WHITE	224.000 LF	1.00000	224.00	4.42000	990.08		
1050 6206186 ACRYLIC COPOLYMER FAST DRY PAVEMENT MARKING PAINT, 24 IN., YELLOW	125.000 LF	1.00000	125.00	4.42000	552.50		
1060 6209902 MISC. ACRYLIC COPOLYMER, HANDICAP SYMBO	2.000 EA	75.00000	150.00	55.30000	110.60		
1070 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	20000.00000	20000.00	26542.31000	26542.31		
1080 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	628.000 LF	32.00000	20096.00	66.36000	41674.08		
1090 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	56.000 LF	34.00000	1904.00	107.27000	6007.12		
1100 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	289.000 LF	59.00000	17051.00	110.04000	31801.56		
1110 7264006 6 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	13.000 LF	40.00000	520.00	90.14000	1171.82		
1120 7264012 12 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	323.000 LF	44.00000	14212.00	94.56000	30542.88		
1130 7264015 15 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	12.000 LF	74.00000	888.00	105.06000	1260.72		
1140 7264018 18 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	85.000 LF	97.00000	8245.00	171.42000	14570.70		
1150 7264030 30 IN. VITRIFIED CLAY CULVERT AND SEWER PIPE (STANDARD STRENGTH)	57.000 LF	164.00000	9348.00	154.83000	8825.31		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1160 7269903 MISC. 10 IN. FIBERGLASS PIPE	17.000 LF	160.00000	2720.00	138.24000	2350.08		
1170 7269903 MISC. 12 IN. FIBERGLASS PIPE	55.000 LF	172.00000	9460.00	119.44000	6569.20		
1180 7269903 MISC. 2 IN. POLYVINYL CHLORIDE PIPE	405.000 LF	41.60000	16848.00	32.35000	13101.75		
1190 7269903 MISC. 6 IN. FIBERGLASS PIPE	14.000 LF	60.00000	840.00	127.18000	1780.52		
1200 7349902 MISC. SAMPLING TEE	1.000 EA	3703.00000	3703.00	451.22000	451.22		
1210 7349903 MISC. 2 GRATE INLET WITH CURB OPENING	31.000 LF	275.00000	8525.00	355.00000	11005.00		
1220 7349903 MISC. 6 IN., C900 PVC PIPE	130.000 LF	28.00000	3640.00	119.44000	15527.20		
1230 7349903 MISC. ADJUST MANHOLE TO GRADE (ELECTRICAL)	3.000 LF	1000.00000	3000.00	888.07000	2664.21		
1240 7349903 MISC. ADJUST MANHOLE TO GRADE (SEWER)	3.000 LF	159.00000	477.00	841.61000	2524.83		
1250 7349903 MISC. ADJUST MANHOLE TO GRADE (WATER)	12.000 LF	150.00000	1800.00	1714.20000	20570.40		
1260 7349903 MISC. DOUBLE STREET INLET, TRAPPED	23.000 LF	648.00000	14904.00	608.26000	13989.98		
1270 7349903 MISC. DOUBLE STREET INLET, UNTRAPPED	5.000 LF	475.00000	2375.00	608.26000	3041.30		
1280 7349903 MISC. MANHOLE	111.000 LF	227.00000	25197.00	287.55000	31918.05		
1290 7349903 MISC. STREET INLET, TRAPPED	40.000 LF	473.00000	18920.00	349.47000	13978.80		
1300 7349903 MISC. STREET INLETBASE, GRATE INLET TOP	3.000 LF	725.00000	2175.00	1322.42000	3967.26		
1310 8061016 SEDIMENT REMOVAL	33.000 CUYD	20.00000	660.00	22.12000	729.96		
1320 8061019 SILT FENCE	1533.000 LF	3.00000	4599.00	3.32000	5089.56		
1330 8061021 TYPE I DITCH CHECK	12.000 EA	100.00000	1200.00	276.49000	3317.88		
SECTION TOTALS		$	1,609,609.54	$	2,018,069.31	$	
SECTION 0004 HIGHWAY LIGHTING - J6I1246							

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1340 9011010 RELOCATED POLE	3.000	EA	671.00000	2013.00	742.08000	2226.24		
1350 9011106 BRACKET ARM, 6 FT. OR 1.8 M	21.000	EA	418.00000	8778.00	462.28000	9707.88		
1360 9011320 LUMINAIRE, 400 WATT HIGH PRESSURE SODIU	21.000	EA	334.00000	7014.00	369.38000	7756.98		
1370 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	585.000	LF	17.25000	10091.25	19.08000	11161.80		
1380 9015020 TRENCHING TYPE II	1805.000	LF	0.10000	180.50	0.11000	198.55		
1390 9017004 CABLE, 4 AWG 1 CONDUCTOR	800.000	LF	3.60000	2880.00	3.98000	3184.00		
1400 9017006 CABLE, 6 AWG 1 CONDUCTOR	3480.000	LF	2.80000	9744.00	3.10000	10788.00		
1410 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1380.000	LF	1.85000	2553.00	2.05000	2829.00		
1420 9017204 WIRE, 4 AWG, BARE NEUTRAL	800.000	LF	3.60000	2880.00	3.98000	3184.00		
1430 9017206 WIRE, 6 AWG, BARE NEUTRAL	3480.000	LF	2.80000	9744.00	3.10000	10788.00		
1440 9019902 MISC. EXP FITTINGS (PVC)	4.000	EA	311.00000	1244.00	343.94000	1375.76		
1450 9019902 MISC. LTNG PL, 30 FT, TYPE A, CONC. BUTT BASE	10.000	EA	2231.00000	22310.00	2467.33000	24673.30		
1460 9019902 MISC. LTNG PL, 30 FT, TYPE B, CONC. BUTT BASE	1.000	EA	2231.00000	2231.00	2467.33000	2467.33		
1470 9019902 MISC. LTNG PL, 30 FT, TYPE D, STEEL BOLT BASE	9.000	EA	1844.00000	16596.00	2039.34000	18354.06		
1480 9019902 MISC. POLE FOUNDATION (20 FT.)	5.000	EA	2289.00000	11445.00	2531.47000	12657.35		
1490 9019902 MISC. PULL BOX (13X24X18)	4.000	EA	693.00000	2772.00	766.41000	3065.64		
1500 9019902 MISC. PULL BOX (16X12X6)	2.000	EA	478.00000	956.00	528.63000	1057.26		
1510 9019902 MISC. PULL BOX (17X30X18)	3.000	EA	1204.00000	3612.00	1331.54000	3994.62		
1520 9019903 MISC. CONDUIT, 1 1/2 IN. RIGID, IN TRENCH	354.000	LF	17.20000	6088.80	19.02000	6733.08		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1530 9019903	1056.000 LF	16.50000	17424.00	18.25000	19272.00		
MISC. CONDUIT, 1 IN. RIGID, IN TRENCH							
1540 9019903	180.000 LF	21.60000	3888.00	23.89000	4300.20		
MISC. CONDUIT, 2 IN RIGID, PUSHED							
1550 9019903	996.000 LF	8.85000	8814.60	9.79000	9750.84		
MISC. CONDUIT, 2 IN., EMBEDDED IN CURB							
SECTION TOTALS		$	153,259.15	$	169,525.89	$	
SECTION 0005 TRAFFIC SIGNALS - J6I1246							
1560 9020213	1.000 EA	859.00000	859.00	949.99000	949.99		
SIGNAL HEAD, TYPE 3S							
1570 9020513	5.000 EA	935.00000	4675.00	1034.05000	5170.25		
SIGNAL HEAD, TYPE 3B							
1580 9020515	1.000 EA	1557.00000	1557.00	1721.93000	1721.93		
SIGNAL HEAD, TYPE 5B							
1590 9023354	1.000 EA	16966.00000	16966.00	18763.21000	18763.21		
POST, TYPE B, LONGEST ARM 54 FT. OR 16 5 M							
1600 9024283	1.000 EA	14350.00000	14350.00	15870.09000	15870.09		
CONTROLLER ASSEMBLY HOUSING, NEMA TS2 CONTROLLER							
1610 9024975	1.000 EA	25027.00000	25027.00	27678.11000	27678.11		
VIDEO DETECTION SYSTEM							
1620 9025200	11.000 LF	18.00000	198.00	19.91000	219.01		
CONDUIT, 2 IN., TRENCH							
1630 9025400	139.000 LF	21.60000	3002.40	23.89000	3320.71		
CONDUIT, 4 IN., TRENCH							
1640 9028206	70.000 LF	2.80000	196.00	77.42000	5419.40		
CABLE, 6 AWG 1 CONDUCTOR, POWER							
1650 9028307	840.000 LF	3.05000	2562.00	3.38000	2839.20		
CABLE, 12 AWG 7 CONDUCTOR							
1660 9028811	2.000 EA	2174.00000	4348.00	2404.29000	4808.58		
PULL BOX, PREFORMED CLASS 2							
1670 9029100	2.000 CUYD	1468.00000	2936.00	1623.51000	3247.02		
BASE, CONCRETE							
1680 9029902	1.000 EA	10000.00000	10000.00	8391.92000	8391.92		
MISC. TRAFFIC SIGNAL FOUNDATION							
SECTION TOTALS		$	86,676.40	$	98,399.42	$	
SECTION 0006 HIGHWAY SIGNING - J6I1246							

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1690 9031250A	343.000	LF	21.60000	7408.80	17.70000	6071.10		
U-CHANNEL POST, 3 LB								
1700 9035004	164.000	SQFT	25.68000	4211.52	33.18000	5441.52		
TYPE SHR2L-1 SIGN								
1710 9035066	5.000	SQFT	25.01000	125.05	44.24000	221.20		
SIGNAL SIGN, TYPE SHR2L-3								
SECTION TOTALS			$	11,745.37	$	11,733.82	$	
SECTION 0007 BR. NO. A7047 - J6I1246								
1720 2061000	95.000	CUYD	75.00000	7125.00	61.05000	5799.75		
CLASS 1 EXCAVATION								
1730 2163000	250.000	SQFT	60.00000	15000.00	53.72000	13430.00		
PARTIAL REMOVAL OF EXISTING BRIDGE DECK								
1740 2163502		LUMP	20000.00000	20000.00	20786.89000	20786.89		
PARTIAL REMOVAL OF SUBSTRUCTURE CONCRET								
1750 5031010	162.000	SQYD	250.00000	40500.00	193.54000	31353.48		
BRIDGE APPROACH SLAB (BRIDGE)								
1760 7011106	212.500	LF	125.00000	26562.50	541.42000	115051.75		
DRILLED SHAFTS (4 FT. 0 IN. DIA.)								
1770 7011205	35.000	LF	1000.00000	35000.00	1156.55000	40479.25		
ROCK SOCKETS (3 FT 6 IN. DIA.)								
1780 7011300	5.000	EA	200.00000	1000.00	884.75000	4423.75		
SUPPLEMENTARY TELEVISION CAMERA INSPECTION								
1790 7011400	85.000	LF	70.00000	5950.00	311.87000	26508.95		
FOUNDATION INSPECTION HOLES								
1800 7011500	151.500	LF	100.00000	15150.00	137.13000	20775.20		
CONCRETE CORING								
1810 7011600	5.000	EA	3000.00000	15000.00	9953.37000	49766.85		
SONIC LOGGING TESTING								
1820 7021010	360.000	LF	75.00000	27000.00	175.84000	63302.40		
STRUCTURAL STEEL PILES (10 IN.)								
1830 7021012	504.000	LF	70.00000	35280.00	180.27000	90856.08		
STRUCTURAL STEEL PILES (12 IN.)								
1840 7023000	176.000	LF	70.00000	12320.00	231.14000	40680.64		
TEST PILES								
1850 7027000	20.000	EA	150.00000	3000.00	121.65000	2433.00		
PILE POINT REINFORCEMENT								
1860 7032003	164.400	CUYD	1150.00000	189060.00	559.74000	92021.26		
CLASS B CONCRETE (SUBSTRUCTURE)								

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1870 7032025 DEADMAN ANCHORAGE ASSEMBLY	1.000	EA	22000.00000	22000.00	35944.23000	35944.23		
1880 7034212 SLAB ON STEEL	422.000	SQYD	450.00000	189900.00	334.26000	141057.72		
1890 7034214 CLASS B-2 CONCRETE	17.000	CUYD	2400.00000	40800.00	2425.53000	41234.01		
1900 7034215 SAFETY BARRIER CURB	200.000	LF	150.00000	30000.00	75.21000	15042.00		
1910 7061060 REINFORCING STEEL (BRIDGES)	52430.000	LB	1.10000	57673.00	1.33000	69731.90		
1920 7101000 REINFORCING STEEL (EPOXY COATED)	6590.000	LB	1.15000	7578.50	1.55000	10214.50		
1930 7110100 PROTECTIVE COATING - CONCRETE BENTS AND PIERS (URETHANE)		LUMP	1000.00000	1000.00	1105.93000	1105.93		
1940 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	9000.00000	9000.00	9953.37000	9953.37		
1950 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	6000.00000	6000.00	6635.58000	6635.58		
1960 7121010 FABRICATED STRUCTURAL CARBON STEEL (I-BEAM)	115010.000	LB	1.05000	120760.50	1.86000	213918.60		
1970 7125365A INTERMEDIATE FIELD COAT (SYSTEM G)	5200.000	SQFT	1.50000	7800.00	1.66000	8632.00		
1980 7125370A FINISH FIELD COAT (SYSTEM G)	700.000	SQFT	2.00000	1400.00	2.21000	1547.00		
1990 7129903 MISC. PEDESTRIAN FENCE	529.000	LF	100.00000	52900.00	103.84000	54931.36		
2000 7151001 VERTICAL DRAIN AT END BENTS	1.000	EA	4000.00000	4000.00	6594.20000	6594.20		
2010 7162000 LAMINATED NEOPRENE BEARING PAD ASSEMBLY	15.000	EA	1500.00000	22500.00	1208.02000	18120.30		
2020 7171001 PREFORMED COMPRESSION SEAL EXPANSION JOINT SYSTEM	175.000	LF	275.00000	48125.00	299.68000	52444.00		
2030 7251000 CORRUGATED METAL PIPE PILE SPACERS	10.000	EA	0.01000	0.10	1.06000	10.60		
SECTION TOTALS			$	1,069,384.60	$	1,304,786.55	$	

SECTION 0008 BR. NO. A7048 - J6I1246

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2040 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	2400.00000	2400.00	2654.23000	2654.23		
2050 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	2400.00000	2400.00	2654.23000	2654.23		
2060 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4274.000	SQFT	37.75000	161343.50	49.31000	210750.94		
SECTION TOTALS			$	166,143.50	$	216,059.40	$	
SECTION 0009 BR. NO. A7049 - J6I1246								
2070 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	5000.00000	5000.00	5529.65000	5529.65		
2080 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	5000.00000	5000.00	5529.65000	5529.65		
2090 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	4477.000	SQFT	37.75000	169006.75	38.73000	173394.21		
SECTION TOTALS			$	179,006.75	$	184,453.51	$	
SECTION 0010 BR. NO. A7050 - J6I1246								
2100 7110300 CONCRETE AND MASONRY PROTECTION SYSTEM		LUMP	500.00000	500.00	552.96000	552.96		
2110 7110400 SACRIFICIAL GRAFFITI PROTECTION SYSTEM		LUMP	500.00000	500.00	552.96000	552.96		
2120 7201000 MECHANICALLY STABILIZED EARTH WALL SYSTEMS	715.000	SQFT	37.75000	26991.25	42.81000	30609.15		
SECTION TOTALS			$	27,991.25	$	31,715.07	$	
SECTION 0011 BR. NO. A7051 - J6I1246								
2130 2061000 CLASS 1 EXCAVATION	225.000	CUYD	25.00000	5625.00	18.11000	4074.75		
2140 2064000 POROUS BACKFILL	18.000	CUYD	80.00000	1440.00	23.23000	418.14		
2150 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	120.000	SQYD	32.00000	3840.00	40.95000	4914.00		
2160 7032009 CLASS B CONCRETE (RETAINING WALLS)	50.000	CUYD	600.00000	30000.00	409.05000	20452.50		

TABULATION OF BIDS

CALL ORDER : 603 CONTRACT ID : 060728-603 COUNTIES : ST LOUIS CITY
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 06

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010267 St. Louis Bridge Constructio UNIT PRICE	 AMOUNT	(2) 0010208 Kozeny-Wagner, Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2170 7061040	3480.000 LB	1.15000	4002.00	1.56000	5428.80		
REINFORCING STEEL (RETAINING WALL)							
SECTION TOTALS		$	44,907.00	$	35,288.19	$	
CONTRACT TOTALS		$	8,969,813.29	$	12,564,458.11	$	

VENDOR RANKING

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07
CONTRACT TIME : 05/19/08 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J7P0428

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010188	Ideker Inc.	$ 23,025,038.69	100.0000%
2	0010189	Illinois Valley Paving Co.	$ 23,377,820.63	101.5322%
3	0040590	Progressive Contractors Incorporated	$ 23,647,545.43	102.7036%
4	0010136	Cedar Valley Paving Corporation	$ 24,615,393.56	106.9071%
5	0010207	Koss Construction Company	$ 25,852,717.90	112.2809%
6	0010199	Leo Journagan Construction Co., Inc.	$ 25,931,580.90	112.6234%
7	0010445	Emery Sapp & Sons Inc.	$ 26,228,629.31	113.9135%
8	0010524	W. A. Ellis Construction Co.	$ 27,887,147.35	121.1166%
9	0010180	Hilty Quarries Inc.	$ 28,579,916.78	124.1254%
10	0010142	Clarkson Construction Company	$ 29,703,649.19	129.0059%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $1,020,100.00.

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0428								
0010 2013000 CLEARING AND GRUBBING	113.000	ACRE	3770.95000	426117.35	0.00000	0.00	2200.00000	248600.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	37429.29000	37429.29	57706.70000	57706.70	141000.00000	141000.00
0030 2029901 MISC. SEWAGE LAGOON (DRAIN AND MUCK)		LUMP	23000.00000	23000.00	127386.09000	127386.09	65937.00000	65937.00
0040 2035000 UNCLASSIFIED EXCAVATION	1017781.000	CUYD	3.23000	3287432.63	0.00000	0.00	3.49000	3552055.69
0050 2036000 COMPACTING EMBANKMENT	812425.000	CUYD	0.69000	560573.25	5.32000	4322101.00	1.05000	853046.25
0060 2037075 COMPACTING IN CUT	155.800	STA	286.58000	44649.16	349.27000	54416.27	524.20000	81670.36
0070 2063000 CLASS 3 EXCAVATION	3737.000	CUYD	12.64000	47235.68	10.31000	38528.47	12.95000	48394.15
0080 2063300 CLASS 4 EXCAVATION	3276.000	CUYD	18.95000	62080.20	27.22000	89172.72	23.50000	76986.00
0090 2071000 LINEAR GRADING CLASS 1	23.400	STA	1131.29000	26472.19	634.12000	14838.41	603.80000	14128.92
0100 2142000 FURNISHING ROCK FILL	181.000	CUYD	26.13000	4729.53	27.72000	5017.32	22.60000	4090.60
0110 2143000 PLACING ROCK FILL	181.000	CUYD	8.45000	1529.45	22.11000	4001.91	29.60000	5357.60
0120 2160500 REMOVAL OF BRIDGES		LUMP	5652.43000	5652.43	2212.98000	2212.98	8590.00000	8590.00
0130 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	10000.00000	10000.00	15810.78000	15810.78	17275.00000	17275.00
0140 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	522.000	SQYD	5.69000	2970.18	8.01000	4181.22	10.00000	5220.00
0150 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	59410.000	SQYD	5.98000	355271.80	6.34000	376659.40	5.35000	317843.50
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	7475.000	SQYD	9.70000	72507.50	10.02000	74899.50	10.00000	74750.00
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	177348.000	SQYD	6.04000	1071181.92	5.37000	952358.76	5.10000	904474.80
0180 3105003 GRAVEL (A) OR CRUSHED STONE (B)	81.000	SQYD	15.00000	1215.00	17.56000	1422.36	12.50000	1012.50
0190 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	7185.000	SQYD	19.70000	141544.50	19.84000	142550.40	19.70000	141544.50
0200 4019905 MISC. OPTIONAL PAVEMENT COUNTY ROADS	7263.400	SQYD	19.70000	143088.98	19.84000	144105.86	19.70000	143088.98

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0210 4019905 MISC. OPTIONAL PAVEMENT WIDENING	8702.700	SQYD	36.70000	319389.09	36.96000	321651.79	36.70000	319389.09
0220 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	3240.400	SQYD	46.39000	150322.16	52.36000	169667.34	30.00000	97212.00
0230 5041000 CONCRETE APPROACH PAVEMENT	1558.600	SQYD	100.00000	155860.00	149.33000	232745.74	125.00000	194825.00
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	14373.05000	14373.05	24894.18000	24894.18	20000.00000	20000.00
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1013.38000	1013.38	1605.63000	1605.63	1233.40000	1233.40
0260 6044012 PIPE COLLAR, TYPE B	1.000	EA	1013.38000	1013.38	353.73000	353.73	793.55000	793.55
0270 6044013 PIPE COLLAR, TYPE C	3.000	EA	1879.34000	5638.02	2098.23000	6294.69	1365.55000	4096.65
0280 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	326.000	LF	5.00000	1630.00	5.04000	1643.04	5.00000	1630.00
0290 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30119.000	LF	3.25000	97886.75	3.27000	98489.13	3.25000	97886.75
0300 6054020 OUTLET PIPES AND SPLASH PADS	108.000	EA	275.00000	29700.00	276.97000	29912.76	275.00000	29700.00
0310 6061010 GUARDRAIL TYPE A	6138.000	LF	15.19000	93236.22	15.30000	93911.40	15.19000	93236.22
0320 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	288.000	LF	37.99000	10941.12	38.26000	11018.88	37.99000	10941.12
0330 6061040 GUARDRAIL TYPE D	25.000	LF	29.39000	734.75	29.60000	740.00	29.39000	734.75
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	2075.99000	20759.90	2090.84000	20908.40	2075.99000	20759.90
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	733.16000	7331.60	738.41000	7384.10	733.16000	7331.60
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2308.12000	39238.04	2324.63000	39518.71	2308.12000	39238.04
0370 6066610 END ANCHOR	6.000	EA	1131.36000	6788.16	1139.45000	6836.70	1131.36000	6788.16
0380 6083003 3 IN. CONCRETE MEDIAN STRIP	597.800	SQYD	27.12000	16212.34	26.30000	15722.14	45.00000	26901.00
0390 6083006 6 IN. CONCRETE MEDIAN STRIP	101.100	SQYD	57.24000	5786.96	38.01000	3842.81	60.00000	6066.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0400 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	701.000 LF	19.31000	13536.31	21.83000	15302.83	20.00000	14020.00
0410 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	446.000 LF	22.13000	9869.98	22.58000	10070.68	5.00000	2230.00
0420 6094010 DRAIN BASIN	7.000 EA	4250.00000	29750.00	3770.33000	26392.31	3734.25000	26139.75
0430 6096000 DITCH LINER	3915.000 SQYD	30.00000	117450.00	4.21000	16482.15	49.70000	194575.50
0440 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	85.000 CUYD	31.74000	2697.90	27.46000	2334.10	26.35000	2239.75
0450 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	26.18000	36809.08	26.95000	37891.70	26.35000	37048.10
0460 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	570.000 CUYD	26.20000	14934.00	26.93000	15350.10	26.35000	15019.50
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	85.000 CUYD	14.99000	1274.15	22.43000	1906.55	34.40000	2924.00
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	9.06000	12738.36	13.56000	19065.36	15.60000	21933.60
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	570.000 CUYD	10.73000	6116.10	13.38000	7626.60	17.10000	9747.00
0495 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	739.000 CUYD	10.34000	7641.26	37.97000	28059.83	50.75000	37504.25
0500 6097000 ROCK LINING	1894.000 CUYD	36.95000	69983.30	50.56000	95760.64	39.75000	75286.50
0510 6113020 FURNISHING TYPE 2 ROCK BLANKET	4978.000 CUYD	26.18000	130324.04	27.05000	134654.90	26.35000	131170.30
0520 6113040 PLACING TYPE 2 ROCK BLANKET	4978.000 CUYD	8.45000	42064.10	12.99000	64664.22	14.70000	73176.60
0530 6117000A GABIONS	980.000 CUYD	130.00000	127400.00	205.85000	201733.00	243.35000	238483.00
0540 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	9.000 EA	5400.00000	48600.00	3273.25000	29459.25	5400.00000	48600.00
0550 6122020 REPLACEMENT SAND BARREL	9.000 EA	400.00000	3600.00	503.58000	4532.22	400.00000	3600.00
0560 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000 EA	263.24000	3158.88	396.76000	4761.12	380.00000	4560.00
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000 EA	315.89000	1263.56	906.87000	3627.48	865.00000	3460.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0580 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	14.000 EA	315.89000	4422.46	913.17000	12784.38	870.00000	12180.00
0590 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	6.000 EA	315.89000	1895.34	636.07000	3816.42	610.00000	3660.00
0600 6161005 CONSTRUCTION SIGNS	2520.000 SQFT	12.50000	31500.00	8.81000	22201.20	12.50000	31500.00
0610 6161010 RELOCATED SIGNS	1956.000 SQFT	4.50000	8802.00	5.04000	9858.24	4.50000	8802.00
0620 6161020 CHANNELIZER (DRUM-LIKE)	229.000 EA	45.00000	10305.00	42.30000	9686.70	45.00000	10305.00
0630 6161030 TYPE III MOVEABLE BARRICADE	53.000 EA	225.00000	11925.00	161.14000	8540.42	225.00000	11925.00
0640 6161040 FLASHING ARROW PANEL	3.000 EA	3100.00000	9300.00	3122.18000	9366.54	3100.00000	9300.00
0650 6161052 WARNING LIGHT, TYPE B	53.000 EA	185.00000	9805.00	70.50000	3736.50	185.00000	9805.00
0660 6161070 TUBULAR MARKER	841.000 EA	40.00000	33640.00	43.31000	36423.71	40.00000	33640.00
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	50.00000	200.00	65.47000	261.88	50.00000	200.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	200.00000	800.00	201.43000	805.72	200.00000	800.00
0690 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	390.000 LF	76.30000	29757.00	34.01000	13263.90	56.00000	21840.00
0700 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	9844.000 LF	34.60000	340602.40	36.24000	356746.56	34.60000	340602.40
0710 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	714.000 LF	13.45000	9603.30	20.14000	14379.96	20.00000	14280.00
0720 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	250.000 LF	8.34000	2085.00	15.11000	3777.50	15.00000	3750.00
0730 6181000 MOBILIZATION	LUMP	732853.93000	732853.93	1342590.96000	1342590.96	1115000.00000	1115000.00
0740 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	248.000 LF	22.00000	5456.00	23.16000	5743.68	23.00000	5704.00
0750 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	400.00000	9600.00	397.83000	9547.92	395.00000	9480.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0760 6205138 TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	4.000 EA	500.00000	2000.00	493.51000	1974.04	490.00000	1960.00
0770 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	26470.000 LF	0.94000	24881.80	1.01000	26734.70	1.00000	26470.00
0780 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	54531.000 LF	0.94000	51259.14	1.01000	55076.31	1.00000	54531.00
0790 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	4723.000 LF	1.88000	8879.24	1.96000	9257.08	1.95000	9209.85
0800 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	3810.000 LF	1.88000	7162.80	1.96000	7467.60	1.95000	7429.50
0810 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	13364.000 LF	0.42000	5612.88	0.39000	5211.96	0.39000	5211.96
0820 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	12584.000 LF	0.42000	5285.28	0.39000	4907.76	0.39000	4907.76
0830 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	71428.000 LF	0.58000	41428.24	0.51000	36428.28	0.51000	36428.28
0840 6206218A TYPE A EPOXY PAVEMENT MARKING, 8 IN., WHITE	761.000 LF	1.16000	882.76	0.76000	578.36	0.75000	570.75
0850 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1742.000 LF	2.75000	4790.50	1.21000	2107.82	1.20000	2090.40
0860 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53224.000 LF	0.58000	30869.92	0.51000	27144.24	0.51000	27144.24
0870 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4390.000 LF	0.50000	2195.00	0.39000	1712.10	0.39000	1712.10
0880 6207005A PAVEMENT MARKING REMOVAL (TAPE)	89534.000 LF	0.35000	31336.90	0.21000	18802.14	0.21000	18802.14
0890 6214600A FLOWABLE BACKFILL	50.000 CUYD	105.30000	5265.00	382.65000	19132.50	100.00000	5000.00
0900 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3437.000 SQYD	2.84000	9761.08	2.06000	7080.22	4.10000	14091.70

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
0910 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP		212000.00000	212000.00	172823.44000	172823.44	139751.00000	139751.00
0920 7032002 CLASS B CONCRETE (MISC)	10.000	CUYD	1000.00000	10000.00	1101.68000	11016.80	1175.00000	11750.00
0930 7034041 CLASS B-1 CONCRETE (CULVERTS)	1363.300	CUYD	394.86000	538312.64	489.11000	666803.66	375.00000	511237.50
0940 7061000 REINFORCING STEEL	390.000	LB	1.58000	616.20	1.57000	612.30	2.25000	877.50
0950 7061030 REINFORCING STEEL (CULVERTS)	184910.000	LB	0.95000	175664.50	1.19000	220042.90	0.95000	175664.50
0960 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	2010.000	LF	16.30000	32763.00	18.71000	37607.10	31.75000	63817.50
0970 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	78.000	LF	32.76000	2555.28	34.12000	2661.36	37.50000	2925.00
0980 7250324A 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	482.000	LF	26.95000	12989.90	29.84000	14382.88	41.00000	19762.00
0990 7250336A 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	126.000	LF	50.58000	6373.08	39.79000	5013.54	57.70000	7270.20
1000 7250372A 72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	20.000	LF	229.83000	4596.60	100.21000	2004.20	146.60000	2932.00
1010 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	230.000	LF	35.71000	8213.30	19.34000	4448.20	31.00000	7130.00
1020 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	182.000	LF	41.68000	7585.76	39.06000	7108.92	31.90000	5805.80
1030 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1370.000	LF	42.52000	58252.40	25.86000	35428.20	34.45000	47196.50
1040 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	905.000	LF	45.63000	41295.15	35.09000	31756.45	41.20000	37286.00
1050 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	266.000	LF	49.85000	13260.10	40.79000	10850.14	53.10000	14124.60

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1060 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	164.000 LF	68.26000	11194.64	62.30000	10217.20	69.25000	11357.00
1070 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000 LF	82.12000	8458.36	76.83000	7913.49	87.55000	9017.65
1080 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000 LF	92.58000	18053.10	102.83000	20051.85	107.05000	20874.75
1090 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	47.000 LF	130.77000	6146.19	147.47000	6931.09	128.40000	6034.80
1100 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	221.02000	12598.14	240.11000	13686.27	202.80000	11559.60
1110 7269903 MISC. 31 5/16 IN X 51 1/8 IN RE CO PIPE AR	127.000 LF	128.28000	16291.56	122.26000	15527.02	110.20000	13995.40
1120 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	37.000 FT	547.69000	20264.53	422.90000	15647.30	381.25000	14106.25
1130 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	26.000 FT	366.91000	9539.66	396.58000	10311.08	345.00000	8970.00
1140 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	65.000 FT	516.87000	33596.55	452.37000	29404.05	445.15000	28934.75
1150 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	572.10000	5721.00	328.30000	3283.00	352.45000	3524.50
1160 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	601.12000	601.12	351.79000	351.79	395.95000	395.95
1170 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	680.37000	1360.74	402.41000	804.82	506.80000	1013.60
1180 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	1122.36000	1122.36	700.33000	700.33	854.50000	854.50
1190 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2376.92000	4753.84	2833.55000	5667.10	2867.45000	5734.90
1200 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	693.21000	693.21	500.96000	500.96	531.60000	531.60

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1210 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	730.05000	1460.10	542.51000	1085.02	584.65000	1169.30
1220 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	761.79000	9903.27	575.27000	7478.51	699.85000	9098.05
1230 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	841.79000	9259.69	713.71000	7850.81	823.85000	9062.35
1240 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	908.26000	3633.04	788.03000	3152.12	945.50000	3782.00
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1365.00000	5460.00	1212.50000	4850.00	1271.40000	5085.60
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1685.24000	1685.24	1493.39000	1493.39	1603.30000	1603.30
1270 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1876.09000	3752.18	1756.84000	3513.68	1858.00000	3716.00
1280 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2512.05000	2512.05	2644.60000	2644.60	2215.25000	2215.25
1290 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2846.90000	2846.90	3022.46000	3022.46	3220.05000	3220.05
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	870.87000	870.87	847.86000	847.86	1039.90000	1039.90
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1137.48000	4549.92	1231.53000	4926.12	1357.25000	5429.00
1320 7329902 MISC. 31 5/16 IN X 51 1/8 IN RCPARC FL END SEC	2.000 EA	1451.71000	2903.42	1351.86000	2703.72	1946.85000	3893.70
1330 8041000 TOPSOIL	10867.000 CUYD	3.16000	34339.72	5.18000	56291.06	3.65000	39664.55
1340 8051000A SEEDING - COOL SEASON MIXTURES	41.700 ACRE	1275.00000	53167.50	1863.23000	77696.69	1850.00000	77145.00
1350 8052000A SEEDING - WARM SEASON MIXTURES	84.100 ACRE	1275.00000	107227.50	1863.23000	156697.64	1850.00000	155585.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1360 8061015 SEDIMENT BASIN	7664.000	CUYD	10.53000	80701.92	21.58000	165389.12	4.70000	36020.80
1370 8061016 SEDIMENT REMOVAL	954.000	CUYD	13.69000	13060.26	20.65000	19700.10	12.50000	11925.00
1380 8061017 TEMPORARY SEEDING AND MULCHING	12.600	ACRE	725.00000	9135.00	805.72000	10152.07	800.00000	10080.00
1390 8061019 SILT FENCE	26175.000	LF	2.65000	69363.75	2.77000	72504.75	2.15000	56276.25
1400 8061021 TYPE I DITCH CHECK	52.000	EA	85.00000	4420.00	104.75000	5447.00	70.00000	3640.00
1410 8061022 TYPE II DITCH CHECK	333.000	EA	205.00000	68265.00	223.45000	74408.85	190.00000	63270.00
1420 8061050 TYPE C BERM	762.000	LF	30.00000	22860.00	21.22000	16169.64	50.00000	38100.00
1430 8064101 TYPE A EROSION CONTROL BLANKET	122.000	SQYD	2.50000	305.00	2.52000	307.44	2.50000	305.00
1440 8064107 TYPE G EROSION CONTROL BLANKET	55201.000	SQYD	4.20000	231844.20	2.32000	128066.32	2.30000	126962.30
1450 8064108 TYPE H EROSION CONTROL BLANKET	802.000	SQYD	4.20000	3368.40	6.55000	5253.10	6.50000	5213.00
SECTION TOTALS			$	11,487,677.79	$	12,516,543.17	$	12,341,816.76
SECTION 0002 ALT PVMT A ITEMS - J7P0428								
1460 4010103 10 INCHES, BITUMINOUS PAVEMENT	20803.000	SQYD						
1470 4010150 TYPE A2 SHOULDER	36413.000	SQYD						
1480 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	14205.000	SQYD						
1490 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	137983.000	SQYD						
1500 5029905 MISC. CONCRETE PAVEMENT (13 IN. NON REINFORCED	149.900	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	627.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1520 5021140 TYPE A2 SHOULDER	36413.000 SQYD	19.00000	691847.00	17.88000	651064.44	19.65000	715515.45
1530 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	35008.000 SQYD	34.55000	1209526.40	30.99000	1084897.92	30.60000	1071244.80
1540 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	138132.400 SQYD	34.79000	4805626.20	29.76000	4110820.22	31.50000	4351170.60
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	627.900 STA	28.78000	18070.96	43.09000	27056.21	30.00000	18837.00
SECTION TOTALS		$	6,725,070.56	$	5,873,838.79	$	6,156,767.85
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7P0428							
1560 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	3104.68000	31046.80	3097.00000	30970.00	2400.00000	24000.00
1570 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	678.18000	6781.80	536.81000	5368.10	460.00000	4600.00
1580 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	343.16000	3431.60	251.79000	2517.90	350.00000	3500.00
1590 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4035.00000	4035.00	4342.84000	4342.84	5600.00000	5600.00
1600 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	8.82000	317.52	9.06000	326.16	9.50000	342.00
1610 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	480.000 LF	12.80000	6144.00	11.58000	5558.40	10.50000	5040.00
1620 9014003 CONDUIT, 3 IN. RIGID, PUSHED	250.000 LF	38.00000	9500.00	24.17000	6042.50	22.00000	5500.00
1630 9015020 TRENCHING TYPE II	7155.000 LF	4.03000	28834.65	5.29000	37849.95	4.25000	30408.75
1640 9016110 PULL BOX, PREFORMED CLASS 1	15.000 EA	835.00000	12525.00	792.63000	11889.45	1200.00000	18000.00
1650 9016111 PULL BOX, PREFORMED CLASS 2	2.000 EA	1070.00000	2140.00	1087.73000	2175.46	1600.00000	3200.00
1660 9017002 CABLE, 2 AWG 1 CONDUCTOR	170.000 LF	2.91000	494.70	3.02000	513.40	2.50000	425.00
1670 9017006 CABLE, 6 AWG 1 CONDUCTOR	70.000 LF	1.66000	116.20	1.66000	116.20	1.50000	105.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
1680 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	1.37000	178.10	1.41000	183.30	1.30000	169.00
1690 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000	LF	1.34000	1608.00	1.26000	1512.00	1.20000	1440.00
1700 9017202 WIRE, 2 AWG, BARE NEUTRAL	90.000	LF	2.70000	243.00	0.71000	63.90	2.50000	225.00
1710 9017206 WIRE, 6 AWG, BARE NEUTRAL	40.000	LF	1.64000	65.60	1.36000	54.40	1.50000	60.00
1720 9017208 WIRE, 8 AWG, BARE NEUTRAL	80.000	LF	1.33000	106.40	1.11000	88.80	1.20000	96.00
1730 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4510.000	LF	4.27000	19257.70	4.08000	18400.80	4.35000	19618.50
1740 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4070.000	LF	3.37000	13715.90	3.32000	13512.40	4.30000	17501.00
1750 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	1693.25000	16932.50	1812.88000	18128.80	1250.00000	12500.00
1760 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	2160.00000	2160.00	2820.03000	2820.03	4500.00000	4500.00
SECTION TOTALS			$	159,634.47	$	162,434.79	$	156,830.25
SECTION 0005 HIGHWAY SIGNING ITEMS - J7P0428								
1770 9031010 CONCRETE FOOTINGS, EMBEDDED	46.300	CUYD	907.56000	42020.03	914.05000	42320.52	907.56000	42020.03
1780 9031210 STRUCTURAL STEEL POSTS	16160.000	LB	2.01000	32481.60	2.02000	32643.20	2.01000	32481.60
1790 9031220 PIPE POSTS	17640.000	LB	2.10000	37044.00	2.12000	37396.80	2.10000	37044.00
1800 9031240 BREAKAWAY ASSEMBLY	167.000	EA	95.88000	16011.96	96.57000	16127.19	95.88000	16011.96
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	231.000	EA	27.72000	6403.32	27.92000	6449.52	27.72000	6403.32
1820 9035004 TYPE SHR2L-1 SIGN	1313.000	SQFT	19.94000	26181.22	20.08000	26365.04	19.94000	26181.22
1830 9035009 36 IN. OR 900 MM STOP SIGN	5.000	EA	159.98000	799.90	161.12000	805.60	159.98000	799.90

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
1840 9035011 SIGN, TYPE STR2L-3	2080.000	SQFT	18.59000	38667.20	18.72000	38937.60	18.59000	38667.20
1850 9035015 TYPE IV OBJECT MARKER	8.000	EA	130.90000	1047.20	131.84000	1054.72	130.90000	1047.20
1860 9035065 TYPE SHR2L-3 SIGN	84.000	SQFT	22.86000	1920.24	23.02000	1933.68	22.86000	1920.24
SECTION TOTALS			$	202,576.67	$	204,033.87	$	202,576.67
SECTION 0006 WETLAND MITIGATION - J7P0428								
1870 8059919 MISC. SEEDING MIX 2 - BUFFER ZONE	1.800	ACRE	2150.00000	3870.00	2165.38000	3897.68	2150.00000	3870.00
1880 8059919 MISC. SEEDING MIX 3 - FORESTED WETLAND AREA	2.800	ACRE	2150.00000	6020.00	2165.38000	6063.06	2150.00000	6020.00
1890 8059919 MISC. SEEDING MIX 4 - EMERGENT WETLAND AREA	1.100	ACRE	2150.00000	2365.00	2165.38000	2381.92	2150.00000	2365.00
1900 8080100 SILVER MAPLE	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
1910 8080104 WHITE ASH	3.000	EA	35.00000	105.00	38.78000	116.34	38.50000	115.50
1920 8080105 GREEN ASH	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
1930 8080107 THORNLESS HONEYLOCUST	9.000	EA	35.00000	315.00	38.78000	349.02	38.50000	346.50
1940 8080109 RED OAK	4.000	EA	35.00000	140.00	38.78000	155.12	38.50000	154.00
1950 8080112 PIN OAK	100.000	EA	35.00000	3500.00	38.78000	3878.00	38.50000	3850.00
1960 8080117 AMERICAN PLANE TREE	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
1970 8080203 RIVER BIRCH	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
1980 8080303 REDBUD TREE	4.000	EA	35.00000	140.00	38.78000	155.12	38.50000	154.00
1990 8080306 HAWTHORN SPP.	43.000	EA	35.00000	1505.00	38.78000	1667.54	38.50000	1655.50
2000 8080503 GRAY DOGWOOD	15.000	EA	35.00000	525.00	38.78000	581.70	38.50000	577.50
2010 8080518 BLACK HAW	8.000	EA	35.00000	280.00	38.78000	310.24	38.50000	308.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
2020 8089902 MISC. AMERICAN FILBERT	7.000	EA	35.00000	245.00	38.78000	271.46	38.50000	269.50
2030 8089902 MISC. AMERICAN HORNBEAM	40.000	EA	35.00000	1400.00	38.78000	1551.20	38.50000	1540.00
2040 8089902 MISC. BLACK CHERRY	2.000	EA	35.00000	70.00	38.78000	77.56	38.50000	77.00
2050 8089902 MISC. BLACK WALNUT	2.000	EA	35.00000	70.00	38.78000	77.56	38.50000	77.00
2060 8089902 MISC. BUR OAK	6.000	EA	35.00000	210.00	38.78000	232.68	38.50000	231.00
2070 8089902 MISC. CHOKE CHERRY	2.000	EA	35.00000	70.00	38.78000	77.56	38.50000	77.00
2080 8089902 MISC. DECIDUOUS HOLLY	7.000	EA	35.00000	245.00	38.78000	271.46	38.50000	269.50
2090 8089902 MISC. ELDERBERRY	14.000	EA	35.00000	490.00	38.78000	542.92	38.50000	539.00
2100 8089902 MISC. HACKBERRY	11.000	EA	35.00000	385.00	38.77000	426.47	38.50000	423.50
2110 8089902 MISC. INDIGO BUSH	7.000	EA	35.00000	245.00	38.78000	271.46	38.50000	269.50
2120 8089902 MISC. PAW PAW	1.000	EA	35.00000	35.00	38.78000	38.78	38.50000	38.50
2130 8089902 MISC. PECAN	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
2140 8089902 MISC. PERSIMMON	5.000	EA	35.00000	175.00	38.78000	193.90	38.50000	192.50
2150 8089902 MISC. ROUGHLEAF DOGWOOD	9.000	EA	35.00000	315.00	38.78000	349.02	38.50000	346.50
2160 8089902 MISC. SHAGBARK HICKORY	3.000	EA	35.00000	105.00	38.78000	116.34	38.50000	115.50
2170 8089902 MISC. SHELLBARK HICKORY	80.000	EA	35.00000	2800.00	38.78000	3102.40	38.50000	3080.00
2180 8089902 MISC. SHUMARD OAK	40.000	EA	35.00000	1400.00	38.78000	1551.20	38.50000	1540.00
2190 8089902 MISC. SPICEBUSH	13.000	EA	35.00000	455.00	38.78000	504.14	38.50000	500.50
2200 8089902 MISC. SWAMP WHITE OAK	100.000	EA	35.00000	3500.00	38.78000	3878.00	38.50000	3850.00
2210 8089902 MISC. WASHINGTON HAWTHORNE (HAWTHORNE SPP)	4.000	EA	35.00000	140.00	38.78000	155.12	38.50000	154.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2220 8089902 MISC. WHITE OAK	5.000	EA	35.00000	175.00	38.78000	193.90	38.50000	192.50
SECTION TOTALS			$	45,295.00	$	48,950.87	$	48,599.00
SECTION 0007 BR. NO. A44431 - J7P0428								
2230 2063300 CLASS 4 EXCAVATION	1665.000	CUYD	16.00000	26640.00	24.31000	40476.15	23.50000	39127.50
2240 2065500 TEMPORARY SHORING		LUMP	12000.00000	12000.00	12085.84000	12085.84	13750.00000	13750.00
2250 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	20000.00000	20000.00	20143.07000	20143.07	25000.00000	25000.00
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	952.400	CUYD	330.00000	314292.00	332.36000	316539.66	360.00000	342864.00
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	169080.000	LB	0.90000	152172.00	0.91000	153862.80	1.05000	177534.00
SECTION TOTALS			$	525,104.00	$	543,107.52	$	598,275.50
SECTION 0008 BR. NO. A7520 - J7P0428								
2280 7032009 CLASS B CONCRETE (RETAINING WALLS)	131.100	CUYD	450.00000	58995.00	453.22000	59417.14	450.00000	58995.00
2290 7101000 REINFORCING STEEL (EPOXY COATED)	13810.000	LB	1.00000	13810.00	1.01000	13948.10	1.55000	21405.50
SECTION TOTALS			$	72,805.00	$	73,365.24	$	80,400.50
SECTION 0009 BR. NO. A7521 - J7P0428								
2300 7032009 CLASS B CONCRETE (RETAINING WALLS)	38.000	CUYD	600.00000	22800.00	604.29000	22963.02	495.00000	18810.00
2310 7101000 REINFORCING STEEL (EPOXY COATED)	3500.000	LB	1.50000	5250.00	1.51000	5285.00	1.55000	5425.00
SECTION TOTALS			$	28,050.00	$	28,248.02	$	24,235.00
SECTION 0010 BR. NO. A6935 - J7P0428								
2320 2061000 CLASS 1 EXCAVATION	95.000	CUYD	47.00000	4465.00	50.36000	4784.20	15.00000	1425.00
2330 2062000 CLASS 2 EXCAVATION	138.000	CUYD	20.00000	2760.00	100.72000	13899.36	19.00000	2622.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
2340 2062003 CLASS 2 EXCAVATION IN ROCK	18.000	CUYD	820.00000	14760.00	201.43000	3625.74	115.00000	2070.00
2350 2066002 COFFERDAMS-BENT2		LUMP	25000.00000	25000.00	10071.54000	10071.54	14000.00000	14000.00
2360 2066003 COFFERDAMS-BENT3		LUMP	25000.00000	25000.00	10071.54000	10071.54	14000.00000	14000.00
2370 5031010 BRIDGE APPROACH SLAB (BRIDGE)	144.000	SQYD	210.00000	30240.00	221.31000	31868.64	205.00000	29520.00
2380 7021010 STRUCTURAL STEEL PILES (10 IN.)	264.000	LF	36.00000	9504.00	45.32000	11964.48	37.00000	9768.00
2390 7026000 PRE-BORE FOR PILING	55.000	LF	44.00000	2420.00	40.29000	2215.95	20.00000	1100.00
2400 7027000 PILE POINT REINFORCEMENT	12.000	EA	108.00000	1296.00	151.07000	1812.84	100.00000	1200.00
2410 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.300	CUYD	410.00000	50143.00	553.93000	67745.64	677.00000	82797.10
2420 7034213 SLAB ON CONCRETE I-GIRDER	544.000	SQYD	245.00000	133280.00	266.90000	145193.60	240.00000	130560.00
2430 7034215 SAFETY BARRIER CURB	387.000	LF	80.00000	30960.00	55.39000	21435.93	73.00000	28251.00
2440 7051153 PRESTRESSED CONCRETE I-GIRDER, 53 FT SPAN	8.000	EA	7000.00000	56000.00	8057.23000	64457.84	7700.00000	61600.00
2450 7051161 PRESTRESSED CONCRETE I-GIRDER, 61 FT SPAN	4.000	EA	8000.00000	32000.00	8913.31000	35653.24	8700.00000	34800.00
2460 7061060 REINFORCING STEEL (BRIDGES)	11780.000	LB	1.04000	12251.20	0.96000	11308.80	1.27000	14960.60
2470 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	520.00000	4680.00	503.58000	4532.22	475.00000	4275.00
2480 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1150.00000	2300.00	1258.94000	2517.88	660.00000	1320.00
2490 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	92.50000	740.00	70.50000	564.00	100.00000	800.00
2500 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	120.00000	1920.00	110.79000	1772.64	120.00000	1920.00
SECTION TOTALS			$	439,719.20	$	445,496.08	$	436,988.70

SECTION 0011 BR. NO. A7072 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2510 2063300 CLASS 4 EXCAVATION	285.000	CUYD	20.00000	5700.00	28.12000	8014.20	25.00000	7125.00
2520 7034041 CLASS B-1 CONCRETE (CULVERTS)	122.800	CUYD	450.00000	55260.00	453.22000	55655.42	495.00000	60786.00
2530 7061030 REINFORCING STEEL (CULVERTS)	13960.000	LB	1.00000	13960.00	1.01000	14099.60	1.15000	16054.00
SECTION TOTALS			$	74,920.00	$	77,769.22	$	83,965.00
SECTION 0012 BR. NO. A6931 - J7P0428								
2540 2061000 CLASS 1 EXCAVATION	75.000	CUYD	50.00000	3750.00	50.36000	3777.00	15.00000	1125.00
2550 2062000 CLASS 2 EXCAVATION	166.000	CUYD	27.50000	4565.00	50.36000	8359.76	60.00000	9960.00
2560 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	750.00000	25500.00	201.43000	6848.62	105.00000	3570.00
2570 2066002 COFFERDAMS-BENT2		LUMP	9300.00000	9300.00	15107.31000	15107.31	15625.00000	15625.00
2580 2066003 COFFERDAMS-BENT3		LUMP	9300.00000	9300.00	15107.31000	15107.31	15625.00000	15625.00
2590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	195.00000	43290.00	205.85000	45698.70	183.00000	40626.00
2600 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	48.50000	10476.00	45.32000	9789.12	44.00000	9504.00
2610 7026000 PRE-BORE FOR PILING	79.000	LF	36.50000	2883.50	45.32000	3580.28	51.00000	4029.00
2620 7027000 PILE POINT REINFORCEMENT	12.000	EA	110.00000	1320.00	151.07000	1812.84	100.00000	1200.00
2630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.000	CUYD	417.00000	50874.00	553.93000	67579.46	722.00000	88084.00
2640 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	231.50000	199321.50	251.79000	216791.19	225.00000	193725.00
2650 7034215 SAFETY BARRIER CURB	215.000	LF	68.50000	14727.50	55.39000	11908.85	72.00000	15480.00
2660 7034219A BARRIER CURB (TYPE D)	189.000	LF	100.00000	18900.00	70.50000	13324.50	81.00000	15309.00
2670 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000	EA	7700.00000	77000.00	8460.09000	84600.90	8000.00000	80000.00
2680 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000	EA	8900.00000	44500.00	9467.24000	47336.20	9200.00000	46000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
2690 7061060 REINFORCING STEEL (BRIDGES)	13100.000	LB	1.00000	13100.00	0.96000	12576.00	1.36000	17816.00
2700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	575.00000	6900.00	473.36000	5680.32	480.00000	5760.00
2710 7123610 SLAB DRAIN	16.000	EA	260.00000	4160.00	251.79000	4028.64	240.00000	3840.00
2720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1125.00000	2250.00	1258.94000	2517.88	660.00000	1320.00
2730 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	85.61000	856.10	100.00000	1000.00
2740 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	200.00000	4000.00	201.43000	4028.60	135.00000	2700.00
SECTION TOTALS			$	547,117.50	$	581,309.58	$	572,298.00
SECTION 0013 BR. NO. A6932 - J7P0428								
2750 2061000 CLASS 1 EXCAVATION	65.000	CUYD	50.00000	3250.00	50.36000	3273.40	15.00000	975.00
2760 2062000 CLASS 2 EXCAVATION	194.000	CUYD	27.50000	5335.00	50.36000	9769.84	60.00000	11640.00
2770 2066002 COFFERDAMS-BENT2		LUMP	9300.00000	9300.00	18128.77000	18128.77	15625.00000	15625.00
2780 2066003 COFFERDAMS-BENT3		LUMP	9300.00000	9300.00	18128.77000	18128.77	15625.00000	15625.00
2790 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	195.00000	43290.00	205.85000	45698.70	183.00000	40626.00
2800 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	48.50000	10476.00	45.32000	9789.12	44.00000	9504.00
2810 7026000 PRE-BORE FOR PILING	79.000	LF	36.50000	2883.50	45.32000	3580.28	51.00000	4029.00
2820 7027000 PILE POINT REINFORCEMENT	12.000	EA	110.00000	1320.00	151.07000	1812.84	100.00000	1200.00
2830 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.500	CUYD	417.00000	51082.50	553.93000	67856.43	722.00000	88445.00
2840 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	231.50000	199321.50	251.79000	216791.19	225.00000	193725.00
2850 7034215 SAFETY BARRIER CURB	215.000	LF	68.50000	14727.50	55.39000	11908.85	72.00000	15480.00
2860 7034219A BARRIER CURB (TYPE D)	189.000	LF	100.00000	18900.00	70.50000	13324.50	81.00000	15309.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
2870 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	51.000 LF	110.00000	5610.00	201.43000	10272.93	226.00000	11526.00
2880 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000 EA	7700.00000	77000.00	8460.09000	84600.90	8000.00000	80000.00
2890 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000 EA	8900.00000	44500.00	9467.24000	47336.20	9200.00000	46000.00
2900 7061060 REINFORCING STEEL (BRIDGES)	13120.000 LB	1.00000	13120.00	0.96000	12595.20	1.36000	17843.20
2910 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000 EA	575.00000	6900.00	473.36000	5680.32	480.00000	5760.00
2920 7123610 SLAB DRAIN	16.000 EA	260.00000	4160.00	251.79000	4028.64	240.00000	3840.00
2930 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1125.00000	2250.00	1258.94000	2517.88	660.00000	1320.00
2940 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	100.00000	1000.00	85.61000	856.10	100.00000	1000.00
2950 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	200.00000	4000.00	201.43000	4028.60	135.00000	2700.00
SECTION TOTALS		$	527,726.00	$	591,979.46	$	582,172.20
SECTION 0014 BR. NO. A6997 - J7P0428							
2960 2063300 CLASS 4 EXCAVATION	360.000 CUYD	24.00000	8640.00	36.81000	13251.60	25.00000	9000.00
2970 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	290.000 CUYD	450.00000	130500.00	453.22000	131433.80	450.00000	130500.00
2980 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	38770.000 LB	0.95000	36831.50	0.96000	37219.20	1.15000	44585.50
SECTION TOTALS		$	175,971.50	$	181,904.60	$	184,085.50
SECTION 0015 BR. NO. A6567 - J7P0428							
2990 2061000 CLASS 1 EXCAVATION	165.000 CUYD	66.50000	10972.50	66.98000	11051.70	28.00000	4620.00
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000 SQYD	195.00000	44070.00	200.74000	45367.24	183.00000	41358.00
3010 7021012 STRUCTURAL STEEL PILES (12 IN.)	553.000 LF	32.00000	17696.00	32.23000	17823.19	38.00000	21014.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
3020 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	46.50000	16740.00	46.83000	16858.80	58.00000	20880.00
3030 7026000 PRE-BORE FOR PILING	506.000	LF	30.00000	15180.00	30.21000	15286.26	47.00000	23782.00
3040 7027000 PILE POINT REINFORCEMENT	38.000	EA	120.00000	4560.00	120.86000	4592.68	115.00000	4370.00
3050 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	340.00000	66640.00	342.43000	67116.28	482.00000	94472.00
3060 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	225.00000	193950.00	226.61000	195337.82	227.00000	195674.00
3070 7034215 SAFETY BARRIER CURB	221.000	LF	85.00000	18785.00	85.61000	18919.81	72.00000	15912.00
3080 7034219A BARRIER CURB (TYPE D)	192.000	LF	100.00000	19200.00	100.72000	19338.24	78.00000	14976.00
3090 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	140.00000	3500.00	141.00000	3525.00	215.00000	5375.00
3100 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	7650.00000	76500.00	7704.73000	77047.30	8300.00000	83000.00
3110 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	14250.00000	71250.00	14351.94000	71759.70	14800.00000	74000.00
3120 7061060 REINFORCING STEEL (BRIDGES)	20170.000	LB	1.00000	20170.00	1.01000	20371.70	1.20000	24204.00
3130 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	600.00000	2400.00	604.29000	2417.16	550.00000	2200.00
3140 7123610 SLAB DRAIN	10.000	EA	275.00000	2750.00	276.97000	2769.70	210.00000	2100.00
3150 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1125.00000	2250.00	1133.05000	2266.10	700.00000	1400.00
3160 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	130.00000	1300.00	130.93000	1309.30	110.00000	1100.00
3170 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	295.00000	5900.00	297.11000	5942.20	220.00000	4400.00
SECTION TOTALS			$	593,813.50	$	599,100.18	$	634,837.00
SECTION 0016 BR. NO. A6566 - J7P0428								
3180 2061000 CLASS 1 EXCAVATION	155.000	CUYD	66.50000	10307.50	66.98000	10381.90	28.00000	4340.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010188 Ideker Inc. UNIT PRICE	 AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	 AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	 AMOUNT
3190 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	195.00000	44070.00	200.74000	45367.24	183.00000	41358.00
3200 7021012 STRUCTURAL STEEL PILES (12 IN.)	560.000	LF	32.00000	17920.00	32.23000	18048.80	38.00000	21280.00
3210 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	46.50000	16740.00	46.83000	16858.80	58.00000	20880.00
3220 7026000 PRE-BORE FOR PILING	520.000	LF	30.00000	15600.00	30.21000	15709.20	47.00000	24440.00
3230 7027000 PILE POINT REINFORCEMENT	38.000	EA	120.00000	4560.00	120.86000	4592.68	115.00000	4370.00
3240 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	340.00000	66640.00	342.43000	67116.28	482.00000	94472.00
3250 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	225.00000	193950.00	226.61000	195337.82	227.00000	195674.00
3260 7034215 SAFETY BARRIER CURB	221.000	LF	85.00000	18785.00	85.61000	18919.81	72.00000	15912.00
3270 7034219A BARRIER CURB (TYPE D)	192.000	LF	100.00000	19200.00	100.72000	19338.24	78.00000	14976.00
3280 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	140.00000	3500.00	141.00000	3525.00	215.00000	5375.00
3290 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	7650.00000	76500.00	7704.73000	77047.30	8300.00000	83000.00
3300 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	14250.00000	71250.00	14351.94000	71759.70	14800.00000	74000.00
3310 7061060 REINFORCING STEEL (BRIDGES)	20160.000	LB	1.00000	20160.00	1.01000	20361.60	1.20000	24192.00
3320 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	600.00000	2400.00	604.29000	2417.16	550.00000	2200.00
3330 7123610 SLAB DRAIN	10.000	EA	275.00000	2750.00	276.97000	2769.70	210.00000	2100.00
3340 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1125.00000	2250.00	1133.05000	2266.10	700.00000	1400.00
3350 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	130.00000	1300.00	130.93000	1309.30	110.00000	1100.00
3360 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	295.00000	5900.00	297.11000	5942.20	220.00000	4400.00
SECTION TOTALS			$	593,782.50	$	599,068.83	$	635,469.00

SECTION 0017 BR. NO. A7450 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010188 Ideker Inc. UNIT PRICE	AMOUNT	(2) 0010189 Illinois Valley Paving Co. UNIT PRICE	AMOUNT	(3) 0040590 Progressive Contractors Incor UNIT PRICE	AMOUNT
3370 2063300	3900.000 CUYD	13.00000	50700.00	16.59000	64701.00	23.50000	91650.00
CLASS 4 EXCAVATION							
3380 7034040	1663.400 CUYD	270.00000	449118.00	271.93000	452328.36	265.00000	440801.00
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)							
3390 7061020	201300.000 LB	0.90000	181170.00	0.91000	183183.00	1.05000	211365.00
REINFORCING STEEL (CULVERTS-BRIDGE)							
SECTION TOTALS		$	680,988.00	$	700,212.36	$	743,816.00
SECTION 0018 BR. NO. A7073 - J7P0428							
3400 2063300	330.000 CUYD	20.00000	6600.00	27.04000	8923.20	25.00000	8250.00
CLASS 4 EXCAVATION							
3410 7034041	92.200 CUYD	400.00000	36880.00	402.86000	37143.69	475.00000	43795.00
CLASS B-1 CONCRETE (CULVERTS)							
3420 7061030	11540.000 LB	1.00000	11540.00	1.01000	11655.40	1.15000	13271.00
REINFORCING STEEL (CULVERTS)							
SECTION TOTALS		$	55,020.00	$	57,722.29	$	65,316.00
SECTION 0019 BR. NO. A7075 - J7P0428							
3430 2063300	185.000 CUYD	30.00000	5550.00	42.51000	7864.35	25.00000	4625.00
CLASS 4 EXCAVATION							
3440 2163500	LUMP	6000.00000	6000.00	6042.92000	6042.92	7250.00000	7250.00
PARTIAL REMOVAL OF CULVERT CONCRETE							
3450 7034041	139.900 CUYD	430.00000	60157.00	433.08000	60587.89	475.00000	66452.50
CLASS B-1 CONCRETE (CULVERTS)							
3460 7061030	18060.000 LB	1.00000	18060.00	1.01000	18240.60	1.15000	20769.00
REINFORCING STEEL (CULVERTS)							
SECTION TOTALS		$	89,767.00	$	92,735.76	$	99,096.50
CONTRACT TOTALS		$	23,025,038.69	$	23,377,820.63	$	23,647,545.43

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0428								
0010 2013000 CLEARING AND GRUBBING	113.000	ACRE	2200.00000	248600.00	2200.00000	248600.00	2227.50000	251707.50
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	142000.00000	142000.00	250000.00000	250000.00	166487.14000	166487.14
0030 2029901 MISC. SEWAGE LAGOON (DRAIN AND MUCK)		LUMP	75000.00000	75000.00	75000.00000	75000.00	57860.76000	57860.76
0040 2035000 UNCLASSIFIED EXCAVATION	1017781.000	CUYD	3.50000	3562233.50	3.75000	3816678.75	3.53000	3592766.93
0050 2036000 COMPACTING EMBANKMENT	812425.000	CUYD	1.05000	853046.25	1.10000	893667.50	1.16000	942413.00
0060 2037075 COMPACTING IN CUT	155.800	STA	524.20000	81670.36	524.20000	81670.36	953.78000	148598.92
0070 2063000 CLASS 3 EXCAVATION	3737.000	CUYD	12.95000	48394.15	12.95000	48394.15	13.11000	48992.07
0080 2063300 CLASS 4 EXCAVATION	3276.000	CUYD	16.45000	53890.20	25.00000	81900.00	16.66000	54578.16
0090 2071000 LINEAR GRADING CLASS 1	23.400	STA	603.80000	14128.92	603.80000	14128.92	611.35000	14305.59
0100 2142000 FURNISHING ROCK FILL	181.000	CUYD	22.60000	4090.60	22.60000	4090.60	22.88000	4141.28
0110 2143000 PLACING ROCK FILL	181.000	CUYD	29.60000	5357.60	29.60000	5357.60	29.97000	5424.57
0120 2160500 REMOVAL OF BRIDGES		LUMP	8600.00000	8600.00	8590.00000	8590.00	8697.38000	8697.38
0130 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	20000.00000	20000.00	17275.00000	17275.00	17490.94000	17490.94
0140 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	522.000	SQYD	10.39000	5423.58	6.70000	3497.40	7.51000	3920.22
0150 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	59410.000	SQYD	4.60000	273286.00	6.70000	398047.00	4.96000	294673.60
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	7475.000	SQYD	9.21000	68844.75	6.70000	50082.50	9.89000	73927.75
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	177348.000	SQYD	4.89000	867231.72	6.70000	1188231.60	4.53000	803386.44
0180 3105003 GRAVEL (A) OR CRUSHED STONE (B)	81.000	SQYD	8.88000	719.28	12.50000	1012.50	15.50000	1255.50
0190 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	7185.000	SQYD	21.70000	155914.50	45.00000	323325.00	35.96000	258372.60
0200 4019905 MISC. OPTIONAL PAVEMENT COUNTY ROADS	7263.400	SQYD	21.70000	157615.78	25.95000	188485.23	30.88000	224293.79

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0210 4019905 MISC. OPTIONAL PAVEMENT WIDENING	8702.700	SQYD	38.70000	336794.49	52.50000	456891.75	45.68000	397539.34
0220 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	3240.400	SQYD	52.96000	171611.58	45.00000	145818.00	47.60000	154243.04
0230 5041000 CONCRETE APPROACH PAVEMENT	1558.600	SQYD	104.00000	162094.40	120.00000	187032.00	100.00000	155860.00
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	12500.00000	12500.00	30000.00000	30000.00	9538.19000	9538.19
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1235.00000	1235.00	1233.40000	1233.40	1248.82000	1248.82
0260 6044012 PIPE COLLAR, TYPE B	1.000	EA	795.00000	795.00	793.55000	793.55	803.47000	803.47
0270 6044013 PIPE COLLAR, TYPE C	3.000	EA	1365.00000	4095.00	1365.55000	4096.65	1382.62000	4147.86
0280 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	326.000	LF	5.00000	1630.00	5.00000	1630.00	5.00000	1630.00
0290 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30119.000	LF	3.25000	97886.75	3.25000	97886.75	3.27000	98489.13
0300 6054020 OUTLET PIPES AND SPLASH PADS	108.000	EA	275.00000	29700.00	275.00000	29700.00	275.00000	29700.00
0310 6061010 GUARDRAIL TYPE A	6138.000	LF	15.19000	93236.22	15.19000	93236.22	15.34000	94156.92
0320 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	288.000	LF	38.00000	10944.00	37.99000	10941.12	38.38000	11053.44
0330 6061040 GUARDRAIL TYPE D	25.000	LF	30.00000	750.00	29.39000	734.75	29.69000	742.25
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	2100.00000	21000.00	2075.99000	20759.90	2097.12000	20971.20
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	740.00000	7400.00	733.16000	7331.60	740.62000	7406.20
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2310.00000	39270.00	2308.12000	39238.04	2331.61000	39637.37
0370 6066610 END ANCHOR	6.000	EA	1130.00000	6780.00	1131.36000	6788.16	1142.88000	6857.28
0380 6083003 3 IN. CONCRETE MEDIAN STRIP	597.800	SQYD	46.80000	27977.04	60.00000	35868.00	47.89000	28628.64
0390 6083006 6 IN. CONCRETE MEDIAN STRIP	101.100	SQYD	74.04000	7485.44	60.00000	6066.00	77.41000	7826.15

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0400 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	701.000 LF	18.36000	12870.36	50.00000	35050.00	29.10000	20399.10
0410 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	446.000 LF	1.50000	669.00	15.00000	6690.00	17.36000	7742.56
0420 6094010 DRAIN BASIN	7.000 EA	3735.00000	26145.00	3734.25000	26139.75	3780.93000	26466.51
0430 6096000 DITCH LINER	3915.000 SQYD	34.46000	134910.90	49.70000	194575.50	44.01000	172299.15
0440 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	85.000 CUYD	26.35000	2239.75	26.35000	2239.75	26.68000	2267.80
0450 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	26.35000	37048.10	26.35000	37048.10	26.68000	37512.08
0460 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	570.000 CUYD	26.35000	15019.50	26.35000	15019.50	26.68000	15207.60
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	85.000 CUYD	34.40000	2924.00	34.40000	2924.00	34.83000	2960.55
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	15.60000	21933.60	15.60000	21933.60	15.80000	22214.80
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	570.000 CUYD	17.10000	9747.00	17.10000	9747.00	17.31000	9866.70
0495 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	739.000 CUYD	50.75000	37504.25	50.75000	37504.25	51.38000	37969.82
0500 6097000 ROCK LINING	1894.000 CUYD	39.75000	75286.50	39.75000	75286.50	40.25000	76233.50
0510 6113020 FURNISHING TYPE 2 ROCK BLANKET	4978.000 CUYD	26.35000	131170.30	26.35000	131170.30	26.68000	132813.04
0520 6113040 PLACING TYPE 2 ROCK BLANKET	4978.000 CUYD	14.70000	73176.60	14.70000	73176.60	14.88000	74072.64
0530 6117000A GABIONS	980.000 CUYD	243.35000	238483.00	243.35000	238483.00	246.39000	241462.20
0540 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	9.000 EA	4000.00000	36000.00	5000.00000	45000.00	5400.00000	48600.00
0550 6122020 REPLACEMENT SAND BARREL	9.000 EA	500.00000	4500.00	800.00000	7200.00	400.00000	3600.00
0560 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000 EA	380.00000	4560.00	380.00000	4560.00	384.75000	4617.00
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000 EA	865.00000	3460.00	865.00000	3460.00	875.81000	3503.24

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0580 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	14.000 EA	870.00000	12180.00	870.00000	12180.00	880.88000	12332.32
0590 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	6.000 EA	610.00000	3660.00	610.00000	3660.00	617.63000	3705.78
0600 6161005 CONSTRUCTION SIGNS	2520.000 SQFT	10.00000	25200.00	15.00000	37800.00	12.50000	31500.00
0610 6161010 RELOCATED SIGNS	1956.000 SQFT	6.00000	11736.00	10.00000	19560.00	4.50000	8802.00
0620 6161020 CHANNELIZER (DRUM-LIKE)	229.000 EA	50.00000	11450.00	85.00000	19465.00	45.00000	10305.00
0630 6161030 TYPE III MOVEABLE BARRICADE	53.000 EA	200.00000	10600.00	200.00000	10600.00	225.00000	11925.00
0640 6161040 FLASHING ARROW PANEL	3.000 EA	4000.00000	12000.00	3500.00000	10500.00	3100.00000	9300.00
0650 6161052 WARNING LIGHT, TYPE B	53.000 EA	70.00000	3710.00	75.00000	3975.00	185.00000	9805.00
0660 6161070 TUBULAR MARKER	841.000 EA	50.00000	42050.00	75.00000	63075.00	40.00000	33640.00
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	65.00000	260.00	1000.00000	4000.00	50.00000	200.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	200.00000	800.00	1000.00000	4000.00	200.00000	800.00
0690 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	390.000 LF	79.00000	30810.00	56.00000	21840.00	76.30000	29757.00
0700 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	9844.000 LF	54.00000	531576.00	34.60000	340602.40	44.45000	437565.80
0710 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	714.000 LF	20.00000	14280.00	30.00000	21420.00	20.00000	14280.00
0720 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	250.000 LF	15.00000	3750.00	5.00000	1250.00	15.00000	3750.00
0730 6181000 MOBILIZATION	LUMP	1250000.00000	1250000.00	1090000.00000	1090000.00	743011.91000	743011.91
0740 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	248.000 LF	23.00000	5704.00	22.00000	5456.00	23.00000	5704.00
0750 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	400.00000	9600.00	400.00000	9600.00	395.00000	9480.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0760 6205138 TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	4.000 EA	500.00000	2000.00	500.00000	2000.00	490.00000	1960.00
0770 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	26470.000 LF	1.00000	26470.00	0.94000	24881.80	1.00000	26470.00
0780 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	54531.000 LF	1.00000	54531.00	0.94000	51259.14	1.00000	54531.00
0790 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	4723.000 LF	2.00000	9446.00	1.88000	8879.24	1.95000	9209.85
0800 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	3810.000 LF	2.00000	7620.00	1.88000	7162.80	1.95000	7429.50
0810 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	13364.000 LF	0.40000	5345.60	0.42000	5612.88	0.39000	5211.96
0820 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	12584.000 LF	0.40000	5033.60	0.42000	5285.28	0.39000	4907.76
0830 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	71428.000 LF	0.51000	36428.28	0.58000	41428.24	0.51000	36428.28
0840 6206218A TYPE A EPOXY PAVEMENT MARKING, 8 IN., WHITE	761.000 LF	0.75000	570.75	1.16000	882.76	0.75000	570.75
0850 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1742.000 LF	1.20000	2090.40	2.75000	4790.50	1.20000	2090.40
0860 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53224.000 LF	0.60000	31934.40	0.58000	30869.92	0.51000	27144.24
0870 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4390.000 LF	0.40000	1756.00	0.50000	2195.00	0.39000	1712.10
0880 6207005A PAVEMENT MARKING REMOVAL (TAPE)	89534.000 LF	0.25000	22383.50	0.35000	31336.90	0.21000	18802.14
0890 6214600A FLOWABLE BACKFILL	50.000 CUYD	100.00000	5000.00	100.00000	5000.00	101.25000	5062.50
0900 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3437.000 SQYD	4.10000	14091.70	4.10000	14091.70	4.15000	14263.55

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
0910 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP		180000.00000	180000.00	225000.00000	225000.00	219257.10000	219257.10
0920 7032002 CLASS B CONCRETE (MISC)	10.000	CUYD	750.00000	7500.00	1175.00000	11750.00	953.82000	9538.20
0930 7034041 CLASS B-1 CONCRETE (CULVERTS)	1363.300	CUYD	490.00000	668017.00	490.00000	668017.00	518.42000	706761.99
0940 7061000 REINFORCING STEEL	390.000	LB	2.00000	780.00	2.25000	877.50	1.79000	698.10
0950 7061030 REINFORCING STEEL (CULVERTS)	184910.000	LB	0.80000	147928.00	0.80000	147928.00	0.85000	157173.50
0960 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	2010.000	LF	31.75000	63817.50	31.75000	63817.50	32.15000	64621.50
0970 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	78.000	LF	37.50000	2925.00	37.50000	2925.00	37.97000	2961.66
0980 7250324A 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	482.000	LF	41.00000	19762.00	41.00000	19762.00	41.51000	20007.82
0990 7250336A 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	126.000	LF	57.70000	7270.20	57.70000	7270.20	58.42000	7360.92
1000 7250372A 72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	20.000	LF	146.60000	2932.00	146.60000	2932.00	148.43000	2968.60
1010 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	230.000	LF	31.00000	7130.00	31.00000	7130.00	31.39000	7219.70
1020 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	182.000	LF	31.90000	5805.80	31.90000	5805.80	32.30000	5878.60
1030 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1370.000	LF	34.45000	47196.50	34.45000	47196.50	34.88000	47785.60
1040 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	905.000	LF	41.20000	37286.00	41.20000	37286.00	41.72000	37756.60
1050 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	266.000	LF	53.10000	14124.60	53.10000	14124.60	53.76000	14300.16

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1060 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	164.000 LF	69.25000	11357.00	69.25000	11357.00	70.12000	11499.68
1070 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000 LF	87.55000	9017.65	87.55000	9017.65	88.64000	9129.92
1080 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000 LF	107.05000	20874.75	107.05000	20874.75	108.39000	21136.05
1090 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	47.000 LF	128.40000	6034.80	128.40000	6034.80	130.01000	6110.47
1100 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	202.80000	11559.60	202.80000	11559.60	205.34000	11704.38
1110 7269903 MISC. 31 5/16 IN X 51 1/8 IN RE CO PIPE AR	127.000 LF	110.20000	13995.40	110.20000	13995.40	111.58000	14170.66
1120 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	37.000 FT	381.25000	14106.25	381.25000	14106.25	386.02000	14282.74
1130 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	26.000 FT	345.00000	8970.00	345.00000	8970.00	349.31000	9082.06
1140 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	65.000 FT	445.15000	28934.75	445.15000	28934.75	450.71000	29296.15
1150 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	352.45000	3524.50	352.45000	3524.50	356.86000	3568.60
1160 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	395.95000	395.95	395.95000	395.95	400.90000	400.90
1170 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	506.80000	1013.60	506.80000	1013.60	513.14000	1026.28
1180 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	854.50000	854.50	854.50000	854.50	865.18000	865.18
1190 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2870.00000	5740.00	2867.45000	5734.90	2903.29000	5806.58
1200 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	531.60000	531.60	531.60000	531.60	538.25000	538.25

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1210 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	584.65000	1169.30	584.65000	1169.30	591.96000	1183.92
1220 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	699.85000	9098.05	699.85000	9098.05	708.60000	9211.80
1230 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	823.85000	9062.35	823.85000	9062.35	834.15000	9175.65
1240 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	945.50000	3782.00	945.50000	3782.00	957.32000	3829.28
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1271.40000	5085.60	1271.40000	5085.60	1287.29000	5149.16
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1603.30000	1603.30	1603.30000	1603.30	1623.34000	1623.34
1270 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1858.00000	3716.00	1858.00000	3716.00	1881.23000	3762.46
1280 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2215.25000	2215.25	2215.25000	2215.25	2242.94000	2242.94
1290 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	3220.05000	3220.05	3220.05000	3220.05	3260.30000	3260.30
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	1039.90000	1039.90	1039.90000	1039.90	1052.90000	1052.90
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1357.25000	5429.00	1357.25000	5429.00	1374.22000	5496.88
1320 7329902 MISC. 31 5/16 IN X 51 1/8 IN RCPARC FL END SEC	2.000 EA	1946.85000	3893.70	1946.85000	3893.70	1971.19000	3942.38
1330 8041000 TOPSOIL	10867.000 CUYD	3.65000	39664.55	3.65000	39664.55	3.70000	40207.90
1340 8051000A SEEDING - COOL SEASON MIXTURES	41.700 ACRE	1850.00000	77145.00	1850.00000	77145.00	1296.52000	54064.88
1350 8052000A SEEDING - WARM SEASON MIXTURES	84.100 ACRE	1850.00000	155585.00	1850.00000	155585.00	1296.52000	109037.33

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1360 8061015 SEDIMENT BASIN	7664.000	CUYD	4.70000	36020.80	4.70000	36020.80	4.76000	36480.64
1370 8061016 SEDIMENT REMOVAL	954.000	CUYD	12.50000	11925.00	12.50000	11925.00	12.66000	12077.64
1380 8061017 TEMPORARY SEEDING AND MULCHING	12.600	ACRE	800.00000	10080.00	800.00000	10080.00	737.24000	9289.22
1390 8061019 SILT FENCE	26175.000	LF	2.15000	56276.25	3.15000	82451.25	2.69000	70410.75
1400 8061021 TYPE I DITCH CHECK	52.000	EA	70.00000	3640.00	100.00000	5200.00	86.43000	4494.36
1410 8061022 TYPE II DITCH CHECK	333.000	EA	190.00000	63270.00	190.00000	63270.00	208.46000	69417.18
1420 8061050 TYPE C BERM	762.000	LF	22.00000	16764.00	50.00000	38100.00	50.63000	38580.06
1430 8064101 TYPE A EROSION CONTROL BLANKET	122.000	SQYD	2.50000	305.00	2.50000	305.00	2.54000	309.88
1440 8064107 TYPE G EROSION CONTROL BLANKET	55201.000	SQYD	2.30000	126962.30	2.30000	126962.30	4.27000	235708.27
1450 8064108 TYPE H EROSION CONTROL BLANKET	802.000	SQYD	6.50000	5213.00	6.50000	5213.00	4.27000	3424.54
SECTION TOTALS			$	12,752,497.55	$	13,855,911.16	$	12,751,581.18
SECTION 0002 ALT PVMT A ITEMS - J7P0428								
1460 4010103 10 INCHES, BITUMINOUS PAVEMENT	20803.000	SQYD					32.67000	679634.01
1470 4010150 TYPE A2 SHOULDER	36413.000	SQYD					29.77000	1084015.01
1480 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	14205.000	SQYD					42.57000	604706.85
1490 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	137983.000	SQYD					41.39000	5711116.37
1500 5029905 MISC. CONCRETE PAVEMENT (13 IN. NON REINFORCED	149.900	SQYD					59.61000	8935.54
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	627.900	STA					14.31000	8985.25
SECTION TOTALS			$		$		$	8,097,393.03
SECTION 0003 ALT PVMT B ITEMS								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1520 5021140 TYPE A2 SHOULDER	36413.000 SQYD	21.00000	764673.00	21.00000	764673.00		
1530 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	35008.000 SQYD	30.17000	1056191.36	40.00000	1400320.00		
1540 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	138132.400 SQYD	34.75000	4800100.90	35.00000	4834634.00		
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	627.900 STA	30.00000	18837.00	35.00000	21976.50		
SECTION TOTALS		$	6,639,802.26	$	7,021,603.50	$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7P0428							
1560 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	3100.00000	31000.00	3104.68000	31046.80	3121.23000	31212.30
1570 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	700.00000	7000.00	678.18000	6781.80	541.01000	5410.10
1580 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	350.00000	3500.00	343.16000	3431.60	253.76000	2537.60
1590 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4100.00000	4100.00	4035.00000	4035.00	4376.83000	4376.83
1600 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	9.00000	324.00	8.82000	317.52	9.14000	329.04
1610 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	480.000 LF	12.80000	6144.00	12.80000	6144.00	11.67000	5601.60
1620 9014003 CONDUIT, 3 IN. RIGID, PUSHED	250.000 LF	38.00000	9500.00	38.00000	9500.00	24.36000	6090.00
1630 9015020 TRENCHING TYPE II	7155.000 LF	4.03000	28834.65	4.03000	28834.65	5.33000	38136.15
1640 9016110 PULL BOX, PREFORMED CLASS 1	15.000 EA	835.00000	12525.00	835.00000	12525.00	798.83000	11982.45
1650 9016111 PULL BOX, PREFORMED CLASS 2	2.000 EA	1070.00000	2140.00	1070.00000	2140.00	1096.24000	2192.48
1660 9017002 CABLE, 2 AWG 1 CONDUCTOR	170.000 LF	3.00000	510.00	2.91000	494.70	3.05000	518.50
1670 9017006 CABLE, 6 AWG 1 CONDUCTOR	70.000 LF	1.70000	119.00	1.66000	116.20	1.67000	116.90

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1680 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	1.40000	182.00	1.37000	178.10	1.42000	184.60
1690 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000	LF	1.35000	1620.00	1.34000	1608.00	1.27000	1524.00
1700 9017202 WIRE, 2 AWG, BARE NEUTRAL	90.000	LF	2.70000	243.00	2.70000	243.00	0.71000	63.90
1710 9017206 WIRE, 6 AWG, BARE NEUTRAL	40.000	LF	1.65000	66.00	1.64000	65.60	1.37000	54.80
1720 9017208 WIRE, 8 AWG, BARE NEUTRAL	80.000	LF	1.40000	112.00	1.33000	106.40	1.12000	89.60
1730 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4510.000	LF	4.30000	19393.00	4.27000	19257.70	4.11000	18536.10
1740 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4070.000	LF	3.40000	13838.00	3.37000	13715.90	3.35000	13634.50
1750 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	1700.00000	17000.00	1693.52000	16935.20	1827.06000	18270.60
1760 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	2160.00000	2160.00	2160.00000	2160.00	2842.10000	2842.10
SECTION TOTALS			$	160,310.65	$	159,637.17	$	163,704.15
SECTION 0005 HIGHWAY SIGNING ITEMS - J7P0428								
1770 9031010 CONCRETE FOOTINGS, EMBEDDED	46.300	CUYD	910.00000	42133.00	907.56000	42020.03	916.80000	42447.84
1780 9031210 STRUCTURAL STEEL POSTS	16160.000	LB	2.01000	32481.60	2.01000	32481.60	2.03000	32804.80
1790 9031220 PIPE POSTS	17640.000	LB	2.10000	37044.00	2.10000	37044.00	2.12000	37396.80
1800 9031240 BREAKAWAY ASSEMBLY	167.000	EA	96.00000	16032.00	95.88000	16011.96	96.86000	16175.62
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	231.000	EA	28.00000	6468.00	27.72000	6403.32	28.00000	6468.00
1820 9035004 TYPE SHR2L-1 SIGN	1313.000	SQFT	20.00000	26260.00	19.94000	26181.22	20.14000	26443.82
1830 9035009 36 IN. OR 900 MM STOP SIGN	5.000	EA	160.00000	800.00	159.98000	799.90	161.61000	808.05

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
1840 9035011 SIGN, TYPE STR2L-3	2080.000	SQFT	18.60000	38688.00	18.59000	38667.20	18.78000	39062.40
1850 9035015 TYPE IV OBJECT MARKER	8.000	EA	131.00000	1048.00	130.90000	1047.20	132.23000	1057.84
1860 9035065 TYPE SHR2L-3 SIGN	84.000	SQFT	23.00000	1932.00	22.86000	1920.24	23.09000	1939.56
SECTION TOTALS			$	202,886.60	$	202,576.67	$	204,604.73
SECTION 0006 WETLAND MITIGATION - J7P0428								
1870 8059919 MISC. SEEDING MIX 2 - BUFFER ZONE	1.800	ACRE	2150.00000	3870.00	2150.00000	3870.00	2186.29000	3935.32
1880 8059919 MISC. SEEDING MIX 3 - FORESTED WETLAND AREA	2.800	ACRE	2150.00000	6020.00	2150.00000	6020.00	2186.29000	6121.61
1890 8059919 MISC. SEEDING MIX 4 - EMERGENT WETLAND AREA	1.100	ACRE	2150.00000	2365.00	2150.00000	2365.00	2186.29000	2404.92
1900 8080100 SILVER MAPLE	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
1910 8080104 WHITE ASH	3.000	EA	40.00000	120.00	38.50000	115.50	35.59000	106.77
1920 8080105 GREEN ASH	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
1930 8080107 THORNLESS HONEYLOCUST	9.000	EA	40.00000	360.00	38.50000	346.50	35.59000	320.31
1940 8080109 RED OAK	4.000	EA	40.00000	160.00	38.50000	154.00	35.59000	142.36
1950 8080112 PIN OAK	100.000	EA	40.00000	4000.00	38.50000	3850.00	35.59000	3559.00
1960 8080117 AMERICAN PLANE TREE	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
1970 8080203 RIVER BIRCH	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
1980 8080303 REDBUD TREE	4.000	EA	40.00000	160.00	38.50000	154.00	35.59000	142.36
1990 8080306 HAWTHORN SPP.	43.000	EA	40.00000	1720.00	38.50000	1655.50	35.59000	1530.37
2000 8080503 GRAY DOGWOOD	15.000	EA	40.00000	600.00	38.50000	577.50	35.59000	533.85
2010 8080518 BLACK HAW	8.000	EA	40.00000	320.00	38.50000	308.00	35.59000	284.72

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2020 8089902 MISC. AMERICAN FILBERT	7.000	EA	40.00000	280.00	38.50000	269.50	35.59000	249.13
2030 8089902 MISC. AMERICAN HORNBEAM	40.000	EA	40.00000	1600.00	38.50000	1540.00	35.59000	1423.60
2040 8089902 MISC. BLACK CHERRY	2.000	EA	40.00000	80.00	38.50000	77.00	35.59000	71.18
2050 8089902 MISC. BLACK WALNUT	2.000	EA	40.00000	80.00	38.50000	77.00	35.59000	71.18
2060 8089902 MISC. BUR OAK	6.000	EA	40.00000	240.00	38.50000	231.00	35.59000	213.54
2070 8089902 MISC. CHOKE CHERRY	2.000	EA	40.00000	80.00	38.50000	77.00	35.59000	71.18
2080 8089902 MISC. DECIDUOUS HOLLY	7.000	EA	40.00000	280.00	38.50000	269.50	35.59000	249.13
2090 8089902 MISC. ELDERBERRY	14.000	EA	40.00000	560.00	38.50000	539.00	35.59000	498.26
2100 8089902 MISC. HACKBERRY	11.000	EA	40.00000	440.00	38.50000	423.50	35.59000	391.49
2110 8089902 MISC. INDIGO BUSH	7.000	EA	40.00000	280.00	38.50000	269.50	35.59000	249.13
2120 8089902 MISC. PAW PAW	1.000	EA	40.00000	40.00	38.50000	38.50	35.59000	35.59
2130 8089902 MISC. PECAN	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
2140 8089902 MISC. PERSIMMON	5.000	EA	40.00000	200.00	38.50000	192.50	35.59000	177.95
2150 8089902 MISC. ROUGHLEAF DOGWOOD	9.000	EA	40.00000	360.00	38.50000	346.50	35.59000	320.31
2160 8089902 MISC. SHAGBARK HICKORY	3.000	EA	40.00000	120.00	38.50000	115.50	35.59000	106.77
2170 8089902 MISC. SHELLBARK HICKORY	80.000	EA	40.00000	3200.00	38.50000	3080.00	35.59000	2847.20
2180 8089902 MISC. SHUMARD OAK	40.000	EA	40.00000	1600.00	38.50000	1540.00	35.59000	1423.60
2190 8089902 MISC. SPICEBUSH	13.000	EA	40.00000	520.00	38.50000	500.50	35.59000	462.67
2200 8089902 MISC. SWAMP WHITE OAK	100.000	EA	40.00000	4000.00	38.50000	3850.00	35.59000	3559.00
2210 8089902 MISC. WASHINGTON HAWTHORNE (HAWTHORNE SPP)	4.000	EA	40.00000	160.00	38.50000	154.00	35.59000	142.36

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2220 8089902 MISC. WHITE OAK	5.000	EA	40.00000	200.00	38.50000	192.50	35.59000	177.95
SECTION TOTALS			$	50,015.00	$	48,599.00	$	46,058.81
SECTION 0007 BR. NO. A44431 - J7P0428								
2230 2063300 CLASS 4 EXCAVATION	1665.000	CUYD	25.00000	41625.00	16.00000	26640.00	16.00000	26640.00
2240 2065500 TEMPORARY SHORING		LUMP	24000.00000	24000.00	12000.00000	12000.00	12000.00000	12000.00
2250 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	10000.00000	10000.00	20000.00000	20000.00	20000.00000	20000.00
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	952.400	CUYD	375.00000	357150.00	330.00000	314292.00	330.00000	314292.00
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	169080.000	LB	0.80000	135264.00	0.90000	152172.00	0.90000	152172.00
SECTION TOTALS			$	568,039.00	$	525,104.00	$	525,104.00
SECTION 0008 BR. NO. A7520 - J7P0428								
2280 7032009 CLASS B CONCRETE (RETAINING WALLS)	131.100	CUYD	435.00000	57028.50	450.00000	58995.00	450.00000	58995.00
2290 7101000 REINFORCING STEEL (EPOXY COATED)	13810.000	LB	1.50000	20715.00	1.00000	13810.00	1.00000	13810.00
SECTION TOTALS			$	77,743.50	$	72,805.00	$	72,805.00
SECTION 0009 BR. NO. A7521 - J7P0428								
2300 7032009 CLASS B CONCRETE (RETAINING WALLS)	38.000	CUYD	650.00000	24700.00	600.00000	22800.00	600.00000	22800.00
2310 7101000 REINFORCING STEEL (EPOXY COATED)	3500.000	LB	1.50000	5250.00	1.50000	5250.00	1.50000	5250.00
SECTION TOTALS			$	29,950.00	$	28,050.00	$	28,050.00
SECTION 0010 BR. NO. A6935 - J7P0428								
2320 2061000 CLASS 1 EXCAVATION	95.000	CUYD	75.00000	7125.00	15.00000	1425.00	50.00000	4750.00
2330 2062000 CLASS 2 EXCAVATION	138.000	CUYD	100.00000	13800.00	19.00000	2622.00	100.00000	13800.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2340 2062003 CLASS 2 EXCAVATION IN ROCK	18.000	CUYD	200.00000	3600.00	115.00000	2070.00	200.00000	3600.00
2350 2066002 COFFERDAMS-BENT2		LUMP	10000.00000	10000.00	14000.00000	14000.00	10000.00000	10000.00
2360 2066003 COFFERDAMS-BENT3		LUMP	10000.00000	10000.00	14000.00000	14000.00	10000.00000	10000.00
2370 5031010 BRIDGE APPROACH SLAB (BRIDGE)	144.000	SQYD	225.00000	32400.00	205.00000	29520.00	215.00000	30960.00
2380 7021010 STRUCTURAL STEEL PILES (10 IN.)	264.000	LF	55.00000	14520.00	37.00000	9768.00	45.00000	11880.00
2390 7026000 PRE-BORE FOR PILING	55.000	LF	100.00000	5500.00	20.00000	1100.00	40.00000	2200.00
2400 7027000 PILE POINT REINFORCEMENT	12.000	EA	250.00000	3000.00	100.00000	1200.00	150.00000	1800.00
2410 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.300	CUYD	525.00000	64207.50	677.00000	82797.10	550.00000	67265.00
2420 7034213 SLAB ON CONCRETE I-GIRDER	544.000	SQYD	210.00000	114240.00	240.00000	130560.00	265.00000	144160.00
2430 7034215 SAFETY BARRIER CURB	387.000	LF	55.00000	21285.00	73.00000	28251.00	55.00000	21285.00
2440 7051153 PRESTRESSED CONCRETE I-GIRDER, 53 FT SPAN	8.000	EA	9000.00000	72000.00	7700.00000	61600.00	8000.00000	64000.00
2450 7051161 PRESTRESSED CONCRETE I-GIRDER, 61 FT SPAN	4.000	EA	11000.00000	44000.00	8700.00000	34800.00	8850.00000	35400.00
2460 7061060 REINFORCING STEEL (BRIDGES)	11780.000	LB	1.00000	11780.00	1.27000	14960.60	0.95000	11191.00
2470 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	500.00000	4500.00	475.00000	4275.00	500.00000	4500.00
2480 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	660.00000	1320.00	1250.00000	2500.00
2490 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	300.00000	2400.00	100.00000	800.00	70.00000	560.00
2500 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	500.00000	8000.00	120.00000	1920.00	110.00000	1760.00
SECTION TOTALS			$	444,357.50	$	436,988.70	$	441,611.00

SECTION 0011 BR. NO. A7072 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2510 2063300 CLASS 4 EXCAVATION	285.000	CUYD	25.00000	7125.00	20.00000	5700.00	20.00000	5700.00
2520 7034041 CLASS B-1 CONCRETE (CULVERTS)	122.800	CUYD	640.00000	78592.00	450.00000	55260.00	450.00000	55260.00
2530 7061030 REINFORCING STEEL (CULVERTS)	13960.000	LB	0.80000	11168.00	1.00000	13960.00	1.00000	13960.00
SECTION TOTALS			$	96,885.00	$	74,920.00	$	74,920.00
SECTION 0012 BR. NO. A6931 - J7P0428								
2540 2061000 CLASS 1 EXCAVATION	75.000	CUYD	50.00000	3750.00	15.00000	1125.00	50.00000	3750.00
2550 2062000 CLASS 2 EXCAVATION	166.000	CUYD	125.00000	20750.00	60.00000	9960.00	50.00000	8300.00
2560 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	200.00000	6800.00	105.00000	3570.00	200.00000	6800.00
2570 2066002 COFFERDAMS-BENT2		LUMP	10000.00000	10000.00	15625.00000	15625.00	15000.00000	15000.00
2580 2066003 COFFERDAMS-BENT3		LUMP	10000.00000	10000.00	15625.00000	15625.00	15000.00000	15000.00
2590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	215.00000	47730.00	183.00000	40626.00	200.00000	44400.00
2600 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	50.00000	10800.00	44.00000	9504.00	45.00000	9720.00
2610 7026000 PRE-BORE FOR PILING	79.000	LF	100.00000	7900.00	51.00000	4029.00	45.00000	3555.00
2620 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00	100.00000	1200.00	150.00000	1800.00
2630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.000	CUYD	475.00000	57950.00	722.00000	88084.00	550.00000	67100.00
2640 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	225.00000	193725.00	225.00000	193725.00	250.00000	215250.00
2650 7034215 SAFETY BARRIER CURB	215.000	LF	57.00000	12255.00	72.00000	15480.00	55.00000	11825.00
2660 7034219A BARRIER CURB (TYPE D)	189.000	LF	100.00000	18900.00	81.00000	15309.00	70.00000	13230.00
2670 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000	EA	8000.00000	80000.00	8000.00000	80000.00	8400.00000	84000.00
2680 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000	EA	11500.00000	57500.00	9200.00000	46000.00	9400.00000	47000.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2690 7061060 REINFORCING STEEL (BRIDGES)	13100.000	LB	1.00000	13100.00	1.36000	17816.00	0.95000	12445.00
2700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	500.00000	6000.00	480.00000	5760.00	470.00000	5640.00
2710 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00	240.00000	3840.00	250.00000	4000.00
2720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1000.00000	2000.00	660.00000	1320.00	1250.00000	2500.00
2730 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	275.00000	2750.00	100.00000	1000.00	85.00000	850.00
2740 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	350.00000	7000.00	135.00000	2700.00	200.00000	4000.00
SECTION TOTALS			$	574,710.00	$	572,298.00	$	576,165.00
SECTION 0013 BR. NO. A6932 - J7P0428								
2750 2061000 CLASS 1 EXCAVATION	65.000	CUYD	50.00000	3250.00	15.00000	975.00	50.00000	3250.00
2760 2062000 CLASS 2 EXCAVATION	194.000	CUYD	125.00000	24250.00	60.00000	11640.00	50.00000	9700.00
2770 2066002 COFFERDAMS-BENT2		LUMP	10000.00000	10000.00	15625.00000	15625.00	18000.00000	18000.00
2780 2066003 COFFERDAMS-BENT3		LUMP	10000.00000	10000.00	15625.00000	15625.00	18000.00000	18000.00
2790 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	215.00000	47730.00	183.00000	40626.00	200.00000	44400.00
2800 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	50.00000	10800.00	44.00000	9504.00	45.00000	9720.00
2810 7026000 PRE-BORE FOR PILING	79.000	LF	100.00000	7900.00	51.00000	4029.00	45.00000	3555.00
2820 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00	100.00000	1200.00	150.00000	1800.00
2830 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.500	CUYD	475.00000	58187.50	722.00000	88445.00	550.00000	67375.00
2840 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	225.00000	193725.00	225.00000	193725.00	250.00000	215250.00
2850 7034215 SAFETY BARRIER CURB	215.000	LF	57.00000	12255.00	72.00000	15480.00	55.00000	11825.00
2860 7034219A BARRIER CURB (TYPE D)	189.000	LF	100.00000	18900.00	81.00000	15309.00	70.00000	13230.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
2870 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	51.000 LF	100.00000	5100.00	226.00000	11526.00	200.00000	10200.00
2880 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000 EA	8000.00000	80000.00	8000.00000	80000.00	8400.00000	84000.00
2890 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000 EA	11500.00000	57500.00	9200.00000	46000.00	9400.00000	47000.00
2900 7061060 REINFORCING STEEL (BRIDGES)	13120.000 LB	1.00000	13120.00	1.36000	17843.20	0.95000	12464.00
2910 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000 EA	500.00000	6000.00	480.00000	5760.00	470.00000	5640.00
2920 7123610 SLAB DRAIN	16.000 EA	250.00000	4000.00	240.00000	3840.00	250.00000	4000.00
2930 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1000.00000	2000.00	660.00000	1320.00	1250.00000	2500.00
2940 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	275.00000	2750.00	100.00000	1000.00	85.00000	850.00
2950 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	350.00000	7000.00	135.00000	2700.00	200.00000	4000.00
SECTION TOTALS		$	576,267.50	$	582,172.20	$	586,759.00
SECTION 0014 BR. NO. A6997 - J7P0428							
2960 2063300 CLASS 4 EXCAVATION	360.000 CUYD	25.00000	9000.00	24.00000	8640.00	24.00000	8640.00
2970 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	290.000 CUYD	505.00000	146450.00	450.00000	130500.00	450.00000	130500.00
2980 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	38770.000 LB	0.80000	31016.00	0.95000	36831.50	0.95000	36831.50
SECTION TOTALS		$	186,466.00	$	175,971.50	$	175,971.50
SECTION 0015 BR. NO. A6567 - J7P0428							
2990 2061000 CLASS 1 EXCAVATION	165.000 CUYD	100.00000	16500.00	28.00000	4620.00	100.00000	16500.00
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000 SQYD	200.00000	45200.00	183.00000	41358.00	200.00000	45200.00
3010 7021012 STRUCTURAL STEEL PILES (12 IN.)	553.000 LF	45.00000	24885.00	38.00000	21014.00	45.00000	24885.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
3020 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	60.00000	21600.00	58.00000	20880.00	60.00000	21600.00
3030 7026000 PRE-BORE FOR PILING	506.000	LF	65.00000	32890.00	47.00000	23782.00	65.00000	32890.00
3040 7027000 PILE POINT REINFORCEMENT	38.000	EA	150.00000	5700.00	115.00000	4370.00	150.00000	5700.00
3050 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	500.00000	98000.00	482.00000	94472.00	500.00000	98000.00
3060 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	250.00000	215500.00	227.00000	195674.00	250.00000	215500.00
3070 7034215 SAFETY BARRIER CURB	221.000	LF	55.00000	12155.00	72.00000	15912.00	55.00000	12155.00
3080 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00	78.00000	14976.00	70.00000	13440.00
3090 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	200.00000	5000.00	215.00000	5375.00	200.00000	5000.00
3100 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	8300.00000	83000.00	8300.00000	83000.00	8300.00000	83000.00
3110 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	15000.00000	75000.00	14800.00000	74000.00	15000.00000	75000.00
3120 7061060 REINFORCING STEEL (BRIDGES)	20170.000	LB	0.95000	19161.50	1.20000	24204.00	0.95000	19161.50
3130 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	500.00000	2000.00	550.00000	2200.00	500.00000	2000.00
3140 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00	210.00000	2100.00	250.00000	2500.00
3150 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	700.00000	1400.00	1500.00000	3000.00
3160 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	120.00000	1200.00	110.00000	1100.00	120.00000	1200.00
3170 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	250.00000	5000.00	220.00000	4400.00	250.00000	5000.00
SECTION TOTALS			$	681,731.50	$	634,837.00	$	681,731.50
SECTION 0016 BR. NO. A6566 - J7P0428								
3180 2061000 CLASS 1 EXCAVATION	155.000	CUYD	100.00000	15500.00	28.00000	4340.00	100.00000	15500.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
3190 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	200.00000	45200.00	183.00000	41358.00	200.00000	45200.00
3200 7021012 STRUCTURAL STEEL PILES (12 IN.)	560.000	LF	45.00000	25200.00	38.00000	21280.00	45.00000	25200.00
3210 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	60.00000	21600.00	58.00000	20880.00	60.00000	21600.00
3220 7026000 PRE-BORE FOR PILING	520.000	LF	60.00000	31200.00	47.00000	24440.00	60.00000	31200.00
3230 7027000 PILE POINT REINFORCEMENT	38.000	EA	150.00000	5700.00	115.00000	4370.00	150.00000	5700.00
3240 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	500.00000	98000.00	482.00000	94472.00	500.00000	98000.00
3250 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	250.00000	215500.00	227.00000	195674.00	250.00000	215500.00
3260 7034215 SAFETY BARRIER CURB	221.000	LF	55.00000	12155.00	72.00000	15912.00	55.00000	12155.00
3270 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00	78.00000	14976.00	70.00000	13440.00
3280 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	200.00000	5000.00	215.00000	5375.00	200.00000	5000.00
3290 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	8300.00000	83000.00	8300.00000	83000.00	8300.00000	83000.00
3300 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	15000.00000	75000.00	14800.00000	74000.00	15000.00000	75000.00
3310 7061060 REINFORCING STEEL (BRIDGES)	20160.000	LB	0.95000	19152.00	1.20000	24192.00	0.95000	19152.00
3320 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	500.00000	2000.00	550.00000	2200.00	500.00000	2000.00
3330 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00	210.00000	2100.00	250.00000	2500.00
3340 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	700.00000	1400.00	1500.00000	3000.00
3350 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	120.00000	1200.00	110.00000	1100.00	120.00000	1200.00
3360 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	250.00000	5000.00	220.00000	4400.00	250.00000	5000.00
SECTION TOTALS			$	679,347.00	$	635,469.00	$	679,347.00

SECTION 0017 BR. NO. A7450 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010136 Cedar Valley Paving Corporat UNIT PRICE	 AMOUNT	(5) 0010207 Koss Construction Company UNIT PRICE	 AMOUNT	(6) 0010199 Leo Journagan Construction Co UNIT PRICE	 AMOUNT
3370 2063300	3900.000	CUYD	13.00000	50700.00	13.00000	50700.00	13.00000	50700.00
CLASS 4 EXCAVATION								
3380 7034040	1663.400	CUYD	270.00000	449118.00	270.00000	449118.00	270.00000	449118.00
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)								
3390 7061020	201300.000	LB	0.90000	181170.00	0.90000	181170.00	0.90000	181170.00
REINFORCING STEEL (CULVERTS-BRIDGE)								
SECTION TOTALS			$	680,988.00	$	680,988.00	$	680,988.00
SECTION 0018 BR. NO. A7073 - J7P0428								
3400 2063300	330.000	CUYD	25.00000	8250.00	20.00000	6600.00	20.00000	6600.00
CLASS 4 EXCAVATION								
3410 7034041	92.200	CUYD	755.00000	69611.00	400.00000	36880.00	400.00000	36880.00
CLASS B-1 CONCRETE (CULVERTS)								
3420 7061030	11540.000	LB	0.80000	9232.00	1.00000	11540.00	1.00000	11540.00
REINFORCING STEEL (CULVERTS)								
SECTION TOTALS			$	87,093.00	$	55,020.00	$	55,020.00
SECTION 0019 BR. NO. A7075 - J7P0428								
3430 2063300	185.000	CUYD	25.00000	4625.00	30.00000	5550.00	30.00000	5550.00
CLASS 4 EXCAVATION								
3440 2163500		LUMP	10000.00000	10000.00	6000.00000	6000.00	6000.00000	6000.00
PARTIAL REMOVAL OF CULVERT CONCRETE								
3450 7034041	139.900	CUYD	695.00000	97230.50	430.00000	60157.00	430.00000	60157.00
CLASS B-1 CONCRETE (CULVERTS)								
3460 7061030	18060.000	LB	0.80000	14448.00	1.00000	18060.00	1.00000	18060.00
REINFORCING STEEL (CULVERTS)								
SECTION TOTALS			$	126,303.50	$	89,767.00	$	89,767.00
CONTRACT TOTALS			$	24,615,393.56	$	25,852,717.90	$	25,931,580.90

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0428								
0010 2013000 CLEARING AND GRUBBING	113.000	ACRE	2400.00000	271200.00	3000.00000	339000.00	2000.00000	226000.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	100000.00000	100000.00	60000.00000	60000.00	150000.00000	150000.00
0030 2029901 MISC. SEWAGE LAGOON (DRAIN AND MUCK)		LUMP	75000.00000	75000.00	75000.00000	75000.00	62150.00000	62150.00
0040 2035000 UNCLASSIFIED EXCAVATION	1017781.000	CUYD	0.01000	10177.81	5.25000	5343350.25	7.38000	7511223.78
0050 2036000 COMPACTING EMBANKMENT	812425.000	CUYD	3.75000	3046593.75	0.50000	406212.50	0.31000	251851.75
0060 2037075 COMPACTING IN CUT	155.800	STA	750.00000	116850.00	650.00000	101270.00	931.00000	145049.80
0070 2063000 CLASS 3 EXCAVATION	3737.000	CUYD	12.00000	44844.00	3.00000	11211.00	20.00000	74740.00
0080 2063300 CLASS 4 EXCAVATION	3276.000	CUYD	15.00000	49140.00	25.00000	81900.00	35.00000	114660.00
0090 2071000 LINEAR GRADING CLASS 1	23.400	STA	750.00000	17550.00	1000.00000	23400.00	2449.00000	57306.60
0100 2142000 FURNISHING ROCK FILL	181.000	CUYD	45.00000	8145.00	29.00000	5249.00	24.00000	4344.00
0110 2143000 PLACING ROCK FILL	181.000	CUYD	20.00000	3620.00	32.00000	5792.00	14.00000	2534.00
0120 2160500 REMOVAL OF BRIDGES		LUMP	5000.00000	5000.00	5000.00000	5000.00	10000.00000	10000.00
0130 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	25000.00000	25000.00	4500.00000	4500.00	20500.00000	20500.00
0140 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	522.000	SQYD	8.50000	4437.00	10.00000	5220.00	12.50000	6525.00
0150 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	59410.000	SQYD	6.00000	356460.00	7.00000	415870.00	5.16000	306555.60
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	7475.000	SQYD	11.50000	85962.50	10.00000	74750.00	9.91000	74077.25
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	177348.000	SQYD	5.65000	1002016.20	7.00000	1241436.00	4.94000	876099.12
0180 3105003 GRAVEL (A) OR CRUSHED STONE (B)	81.000	SQYD	15.00000	1215.00	18.00000	1458.00	25.00000	2025.00
0190 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	7185.000	SQYD	21.50000	154477.50	20.00000	143700.00	36.20000	260097.00
0200 4019905 MISC. OPTIONAL PAVEMENT COUNTY ROADS	7263.400	SQYD	21.50000	156163.10	20.00000	145268.00	36.00000	261482.40

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
0210 4019905 MISC. OPTIONAL PAVEMENT WIDENING	8702.700	SQYD	40.00000	348108.00	42.00000	365513.40	45.25000	393797.18
0220 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	3240.400	SQYD	48.00000	155539.20	50.00000	162020.00	49.75000	161209.90
0230 5041000 CONCRETE APPROACH PAVEMENT	1558.600	SQYD	115.00000	179239.00	100.00000	155860.00	110.00000	171446.00
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	15750.00000	15750.00	5000.00000	5000.00	20000.00000	20000.00
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1200.00000	1200.00	1050.00000	1050.00	1250.00000	1250.00
0260 6044012 PIPE COLLAR, TYPE B	1.000	EA	1000.00000	1000.00	1500.00000	1500.00	900.00000	900.00
0270 6044013 PIPE COLLAR, TYPE C	3.000	EA	3500.00000	10500.00	1100.00000	3300.00	1600.00000	4800.00
0280 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	326.000	LF	5.50000	1793.00	5.00000	1630.00	5.00000	1630.00
0290 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30119.000	LF	3.50000	105416.50	3.25000	97886.75	3.25000	97886.75
0300 6054020 OUTLET PIPES AND SPLASH PADS	108.000	EA	300.00000	32400.00	275.00000	29700.00	275.00000	29700.00
0310 6061010 GUARDRAIL TYPE A	6138.000	LF	21.50000	131967.00	15.20000	93297.60	20.00000	122760.00
0320 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	288.000	LF	40.00000	11520.00	38.00000	10944.00	37.00000	10656.00
0330 6061040 GUARDRAIL TYPE D	25.000	LF	17.50000	437.50	30.00000	750.00	16.00000	400.00
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	1910.00000	19100.00	2100.00000	21000.00	1800.00000	18000.00
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	500.00000	5000.00	750.00000	7500.00	465.00000	4650.00
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2620.00000	44540.00	2310.00000	39270.00	2500.00000	42500.00
0370 6066610 END ANCHOR	6.000	EA	800.00000	4800.00	1150.00000	6900.00	750.00000	4500.00
0380 6083003 3 IN. CONCRETE MEDIAN STRIP	597.800	SQYD	60.00000	35868.00	40.00000	23912.00	36.00000	21520.80
0390 6083006 6 IN. CONCRETE MEDIAN STRIP	101.100	SQYD	75.00000	7582.50	60.00000	6066.00	67.00000	6773.70

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
0400 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	701.000 LF	30.00000	21030.00	40.00000	28040.00	20.00000	14020.00
0410 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	446.000 LF	14.00000	6244.00	7.00000	3122.00	35.00000	15610.00
0420 6094010 DRAIN BASIN	7.000 EA	4000.00000	28000.00	4250.00000	29750.00	4000.00000	28000.00
0430 6096000 DITCH LINER	3915.000 SQYD	55.00000	215325.00	42.00000	164430.00	45.00000	176175.00
0440 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	85.000 CUYD	35.00000	2975.00	31.00000	2635.00	23.50000	1997.50
0450 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	35.00000	49210.00	31.00000	43586.00	23.50000	33041.00
0460 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	570.000 CUYD	35.00000	19950.00	31.00000	17670.00	23.50000	13395.00
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	85.000 CUYD	20.00000	1700.00	21.00000	1785.00	20.00000	1700.00
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	1406.000 CUYD	15.00000	21090.00	22.00000	30932.00	10.00000	14060.00
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	570.000 CUYD	15.00000	8550.00	23.00000	13110.00	8.50000	4845.00
0495 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	739.000 CUYD	45.00000	33255.00	38.00000	28082.00	38.62000	28540.18
0500 6097000 ROCK LINING	1894.000 CUYD	50.00000	94700.00	62.00000	117428.00	36.35000	68846.90
0510 6113020 FURNISHING TYPE 2 ROCK BLANKET	4978.000 CUYD	35.00000	174230.00	31.00000	154318.00	23.50000	116983.00
0520 6113040 PLACING TYPE 2 ROCK BLANKET	4978.000 CUYD	15.00000	74670.00	22.00000	109516.00	10.00000	49780.00
0530 6117000A GABIONS	980.000 CUYD	135.00000	132300.00	150.00000	147000.00	122.00000	119560.00
0540 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	9.000 EA	3500.00000	31500.00	5500.00000	49500.00	5400.00000	48600.00
0550 6122020 REPLACEMENT SAND BARREL	9.000 EA	550.00000	4950.00	450.00000	4050.00	500.00000	4500.00
0560 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000 EA	725.00000	8700.00	375.00000	4500.00	460.00000	5520.00
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000 EA	1025.00000	4100.00	900.00000	3600.00	890.00000	3560.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
0580 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	14.000 EA	1025.00000	14350.00	800.00000	11200.00	900.00000	12600.00
0590 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	6.000 EA	950.00000	5700.00	600.00000	3600.00	625.00000	3750.00
0600 6161005 CONSTRUCTION SIGNS	2520.000 SQFT	9.50000	23940.00	12.75000	32130.00	12.50000	31500.00
0610 6161010 RELOCATED SIGNS	1956.000 SQFT	5.50000	10758.00	4.65000	9095.40	4.50000	8802.00
0620 6161020 CHANNELIZER (DRUM-LIKE)	229.000 EA	45.00000	10305.00	45.00000	10305.00	55.00000	12595.00
0630 6161030 TYPE III MOVEABLE BARRICADE	53.000 EA	175.00000	9275.00	250.00000	13250.00	250.00000	13250.00
0640 6161040 FLASHING ARROW PANEL	3.000 EA	5800.00000	17400.00	3200.00000	9600.00	5000.00000	15000.00
0650 6161052 WARNING LIGHT, TYPE B	53.000 EA	75.00000	3975.00	200.00000	10600.00	250.00000	13250.00
0660 6161070 TUBULAR MARKER	841.000 EA	50.00000	42050.00	45.00000	37845.00	65.00000	54665.00
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000 EA	75.00000	300.00	60.00000	240.00	50.00000	200.00
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000 EA	250.00000	1000.00	200.00000	800.00	200.00000	800.00
0690 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	390.000 LF	61.00000	23790.00	78.00000	30420.00	56.00000	21840.00
0700 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	9844.000 LF	37.50000	369150.00	45.00000	442980.00	34.60000	340602.40
0710 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	714.000 LF	22.00000	15708.00	40.00000	28560.00	35.00000	24990.00
0720 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	250.000 LF	16.00000	4000.00	6.50000	1625.00	25.00000	6250.00
0730 6181000 MOBILIZATION	LUMP	1675000.00000	1675000.00	2100000.00000	2100000.00	2300000.00000	2300000.00
0740 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	248.000 LF	25.00000	6200.00	22.00000	5456.00	22.00000	5456.00
0750 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000 EA	430.00000	10320.00	400.00000	9600.00	400.00000	9600.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
0760 6205138 TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	4.000 EA	530.00000	2120.00	500.00000	2000.00	500.00000	2000.00
0770 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	26470.000 LF	1.10000	29117.00	0.95000	25146.50	0.94000	24881.80
0780 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	54531.000 LF	1.10000	59984.10	0.95000	51804.45	0.94000	51259.14
0790 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	4723.000 LF	2.10000	9918.30	1.90000	8973.70	1.88000	8879.24
0800 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	3810.000 LF	2.10000	8001.00	1.90000	7239.00	1.88000	7162.80
0810 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	13364.000 LF	0.45000	6013.80	0.45000	6013.80	0.42000	5612.88
0820 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	12584.000 LF	0.45000	5662.80	0.45000	5662.80	0.42000	5285.28
0830 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	71428.000 LF	0.55000	39285.40	0.60000	42856.80	0.58000	41428.24
0840 6206218A TYPE A EPOXY PAVEMENT MARKING, 8 IN., WHITE	761.000 LF	0.80000	608.80	1.20000	913.20	1.16000	882.76
0850 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1742.000 LF	1.30000	2264.60	2.75000	4790.50	2.75000	4790.50
0860 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53224.000 LF	0.55000	29273.20	0.60000	31934.40	0.58000	30869.92
0870 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4390.000 LF	0.45000	1975.50	0.50000	2195.00	0.50000	2195.00
0880 6207005A PAVEMENT MARKING REMOVAL (TAPE)	89534.000 LF	0.25000	22383.50	0.35000	31336.90	0.35000	31336.90
0890 6214600A FLOWABLE BACKFILL	50.000 CUYD	200.00000	10000.00	125.00000	6250.00	150.00000	7500.00
0900 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3437.000 SQYD	2.50000	8592.50	2.00000	6874.00	2.00000	6874.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
0910 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	275000.00000	275000.00	275000.00000	275000.00	225000.00000	225000.00
0920 7032002 CLASS B CONCRETE (MISC)	10.000	CUYD	1200.00000	12000.00	1000.00000	10000.00	1500.00000	15000.00
0930 7034041 CLASS B-1 CONCRETE (CULVERTS)	1363.300	CUYD	660.00000	899778.00	490.00000	668017.00	375.00000	511237.50
0940 7061000 REINFORCING STEEL	390.000	LB	2.25000	877.50	1.00000	390.00	3.50000	1365.00
0950 7061030 REINFORCING STEEL (CULVERTS)	184910.000	LB	1.25000	231137.50	0.80000	147928.00	0.95000	175664.50
0960 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	2010.000	LF	28.00000	56280.00	38.00000	76380.00	36.00000	72360.00
0970 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	78.000	LF	35.00000	2730.00	40.00000	3120.00	38.25000	2983.50
0980 7250324A 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	482.000	LF	39.00000	18798.00	40.00000	19280.00	42.50000	20485.00
0990 7250336A 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	126.000	LF	60.00000	7560.00	60.00000	7560.00	53.00000	6678.00
1000 7250372A 72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	20.000	LF	110.00000	2200.00	220.00000	4400.00	97.00000	1940.00
1010 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	230.000	LF	25.00000	5750.00	55.00000	12650.00	39.00000	8970.00
1020 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	182.000	LF	26.00000	4732.00	70.00000	12740.00	41.50000	7553.00
1030 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1370.000	LF	28.00000	38360.00	70.00000	95900.00	43.75000	59937.50
1040 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	905.000	LF	44.00000	39820.00	75.00000	67875.00	49.00000	44345.00
1050 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	266.000	LF	51.00000	13566.00	70.00000	18620.00	56.75000	15095.50

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
1060 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	164.000 LF	61.00000	10004.00	85.00000	13940.00	70.00000	11480.00
1070 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000 LF	92.00000	9476.00	115.00000	11845.00	81.50000	8394.50
1080 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000 LF	110.00000	21450.00	130.00000	25350.00	90.00000	17550.00
1090 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	47.000 LF	140.00000	6580.00	180.00000	8460.00	116.00000	5452.00
1100 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	220.00000	12540.00	260.00000	14820.00	175.00000	9975.00
1110 7269903 MISC. 31 5/16 IN X 51 1/8 IN RE CO PIPE AR	127.000 LF	175.00000	22225.00	130.00000	16510.00	125.50000	15938.50
1120 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	37.000 FT	350.00000	12950.00	100.00000	3700.00	417.00000	15429.00
1130 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	26.000 FT	340.00000	8840.00	110.00000	2860.00	460.00000	11960.00
1140 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	65.000 FT	430.00000	27950.00	160.00000	10400.00	480.00000	31200.00
1150 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	310.00000	3100.00	120.00000	1200.00	115.00000	1150.00
1160 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	400.00000	400.00	150.00000	150.00	120.00000	120.00
1170 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	500.00000	1000.00	175.00000	350.00	150.00000	300.00
1180 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	900.00000	900.00	250.00000	250.00	430.00000	430.00
1190 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	3500.00000	7000.00	350.00000	700.00	1900.00000	3800.00
1200 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	600.00000	600.00	225.00000	225.00	240.00000	240.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
1210 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	600.00000	1200.00	250.00000	500.00	279.00000	558.00
1220 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	650.00000	8450.00	300.00000	3900.00	310.00000	4030.00
1230 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	750.00000	8250.00	400.00000	4400.00	396.00000	4356.00
1240 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	900.00000	3600.00	500.00000	2000.00	466.00000	1864.00
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1300.00000	5200.00	850.00000	3400.00	872.00000	3488.00
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1800.00000	1800.00	1000.00000	1000.00	1138.00000	1138.00
1270 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2100.00000	4200.00	1200.00000	2400.00	1344.00000	2688.00
1280 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2500.00000	2500.00	1500.00000	1500.00	1860.00000	1860.00
1290 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	5500.00000	5500.00	3100.00000	3100.00	2220.00000	2220.00
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	850.00000	850.00	175.00000	175.00	1100.00000	1100.00
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	1200.00000	4800.00	225.00000	900.00	1290.00000	5160.00
1320 7329902 MISC. 31 5/16 IN X 51 1/8 IN RCPARC FL END SEC	2.000 EA	2750.00000	5500.00	1150.00000	2300.00	720.00000	1440.00
1330 8041000 TOPSOIL	10867.000 CUYD	15.00000	163005.00	15.00000	163005.00	3.93000	42707.31
1340 8051000A SEEDING - COOL SEASON MIXTURES	41.700 ACRE	2000.00000	83400.00	1850.00000	77145.00	1850.00000	77145.00
1350 8052000A SEEDING - WARM SEASON MIXTURES	84.100 ACRE	2000.00000	168200.00	1850.00000	155585.00	1850.00000	155585.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
1360 8061015 SEDIMENT BASIN	7664.000	CUYD	22.00000	168608.00	5.00000	38320.00	11.00000	84304.00
1370 8061016 SEDIMENT REMOVAL	954.000	CUYD	26.00000	24804.00	8.00000	7632.00	25.00000	23850.00
1380 8061017 TEMPORARY SEEDING AND MULCHING	12.600	ACRE	865.00000	10899.00	800.00000	10080.00	800.00000	10080.00
1390 8061019 SILT FENCE	26175.000	LF	2.35000	61511.25	2.15000	56276.25	2.15000	56276.25
1400 8061021 TYPE I DITCH CHECK	52.000	EA	75.00000	3900.00	70.00000	3640.00	70.00000	3640.00
1410 8061022 TYPE II DITCH CHECK	333.000	EA	205.00000	68265.00	190.00000	63270.00	190.00000	63270.00
1420 8061050 TYPE C BERM	762.000	LF	25.00000	19050.00	7.00000	5334.00	50.00000	38100.00
1430 8064101 TYPE A EROSION CONTROL BLANKET	122.000	SQYD	2.70000	329.40	2.50000	305.00	2.50000	305.00
1440 8064107 TYPE G EROSION CONTROL BLANKET	55201.000	SQYD	2.50000	138002.50	2.30000	126962.30	2.30000	126962.30
1450 8064108 TYPE H EROSION CONTROL BLANKET	802.000	SQYD	7.00000	5614.00	6.50000	5213.00	6.50000	5213.00
SECTION TOTALS			$	12,777,555.21	$	15,736,000.50	$	17,405,817.43
SECTION 0002 ALT PVMT A ITEMS - J7P0428								
1460 4010103 10 INCHES, BITUMINOUS PAVEMENT	20803.000	SQYD						
1470 4010150 TYPE A2 SHOULDER	36413.000	SQYD						
1480 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	14205.000	SQYD						
1490 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	137983.000	SQYD						
1500 5029905 MISC. CONCRETE PAVEMENT (13 IN. NON REINFORCED	149.900	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	627.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
1520 5021140 TYPE A2 SHOULDER	36413.000 SQYD	26.50000	964944.50	20.00000	728260.00	21.40000	779238.20
1530 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	35008.000 SQYD	40.00000	1400320.00	36.50000	1277792.00	31.40000	1099251.20
1540 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	138132.400 SQYD	38.00000	5249031.20	36.50000	5041832.60	31.55000	4358077.22
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	627.900 STA	48.00000	30139.20	30.00000	18837.00	44.25000	27784.58
SECTION TOTALS		$	7,644,434.90	$	7,066,721.60	$	6,264,351.20
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7P0428							
1560 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000 EA	3400.00000	34000.00	2400.00000	24000.00	3105.00000	31050.00
1570 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000 EA	745.00000	7450.00	460.00000	4600.00	680.00000	6800.00
1580 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000 EA	376.00000	3760.00	350.00000	3500.00	344.00000	3440.00
1590 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000 EA	4420.00000	4420.00	5600.00000	5600.00	4035.00000	4035.00
1600 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000 LF	9.70000	349.20	9.50000	342.00	9.00000	324.00
1610 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	480.000 LF	14.00000	6720.00	10.50000	5040.00	13.00000	6240.00
1620 9014003 CONDUIT, 3 IN. RIGID, PUSHED	250.000 LF	42.00000	10500.00	22.00000	5500.00	38.00000	9500.00
1630 9015020 TRENCHING TYPE II	7155.000 LF	4.40000	31482.00	4.25000	30408.75	4.03000	28834.65
1640 9016110 PULL BOX, PREFORMED CLASS 1	15.000 EA	915.00000	13725.00	1200.00000	18000.00	835.00000	12525.00
1650 9016111 PULL BOX, PREFORMED CLASS 2	2.000 EA	1200.00000	2400.00	1600.00000	3200.00	1070.00000	2140.00
1660 9017002 CABLE, 2 AWG 1 CONDUCTOR	170.000 LF	3.20000	544.00	2.50000	425.00	3.00000	510.00
1670 9017006 CABLE, 6 AWG 1 CONDUCTOR	70.000 LF	1.80000	126.00	1.50000	105.00	2.00000	140.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
1680 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	1.50000	195.00	1.30000	169.00	1.40000	182.00
1690 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000	LF	1.50000	1800.00	1.20000	1440.00	1.40000	1680.00
1700 9017202 WIRE, 2 AWG, BARE NEUTRAL	90.000	LF	3.00000	270.00	2.50000	225.00	3.00000	270.00
1710 9017206 WIRE, 6 AWG, BARE NEUTRAL	40.000	LF	1.80000	72.00	1.50000	60.00	1.70000	68.00
1720 9017208 WIRE, 8 AWG, BARE NEUTRAL	80.000	LF	1.50000	120.00	1.20000	96.00	1.40000	112.00
1730 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4510.000	LF	4.70000	21197.00	4.35000	19618.50	4.30000	19393.00
1740 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4070.000	LF	3.70000	15059.00	4.30000	17501.00	3.40000	13838.00
1750 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	1900.00000	19000.00	1250.00000	12500.00	1700.00000	17000.00
1760 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	2400.00000	2400.00	4500.00000	4500.00	2160.00000	2160.00
SECTION TOTALS			$	175,589.20	$	156,830.25	$	160,241.65
SECTION 0005 HIGHWAY SIGNING ITEMS - J7P0428								
1770 9031010 CONCRETE FOOTINGS, EMBEDDED	46.300	CUYD	700.00000	32410.00	910.00000	42133.00	650.00000	30095.00
1780 9031210 STRUCTURAL STEEL POSTS	16160.000	LB	2.90000	46864.00	2.00000	32320.00	2.70000	43632.00
1790 9031220 PIPE POSTS	17640.000	LB	3.60000	63504.00	2.10000	37044.00	3.30000	58212.00
1800 9031240 BREAKAWAY ASSEMBLY	167.000	EA	81.00000	13527.00	96.00000	16032.00	75.00000	12525.00
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	231.000	EA	29.00000	6699.00	28.00000	6468.00	27.00000	6237.00
1820 9035004 TYPE SHR2L-1 SIGN	1313.000	SQFT	16.00000	21008.00	20.00000	26260.00	15.00000	19695.00
1830 9035009 36 IN. OR 900 MM STOP SIGN	5.000	EA	175.00000	875.00	160.00000	800.00	163.00000	815.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
1840 9035011 SIGN, TYPE STR2L-3	2080.000	SQFT	21.50000	44720.00	19.00000	39520.00	20.00000	41600.00
1850 9035015 TYPE IV OBJECT MARKER	8.000	EA	133.00000	1064.00	131.00000	1048.00	125.00000	1000.00
1860 9035065 TYPE SHR2L-3 SIGN	84.000	SQFT	20.00000	1680.00	23.00000	1932.00	19.00000	1596.00
SECTION TOTALS			$	232,351.00	$	203,557.00	$	215,407.00
SECTION 0006 WETLAND MITIGATION - J7P0428								
1870 8059919 MISC. SEEDING MIX 2 - BUFFER ZONE	1.800	ACRE	2350.00000	4230.00	2150.00000	3870.00	2150.00000	3870.00
1880 8059919 MISC. SEEDING MIX 3 - FORESTED WETLAND AREA	2.800	ACRE	2350.00000	6580.00	2150.00000	6020.00	2150.00000	6020.00
1890 8059919 MISC. SEEDING MIX 4 - EMERGENT WETLAND AREA	1.100	ACRE	2350.00000	2585.00	2150.00000	2365.00	2150.00000	2365.00
1900 8080100 SILVER MAPLE	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
1910 8080104 WHITE ASH	3.000	EA	42.00000	126.00	38.50000	115.50	40.00000	120.00
1920 8080105 GREEN ASH	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
1930 8080107 THORNLESS HONEYLOCUST	9.000	EA	42.00000	378.00	38.50000	346.50	40.00000	360.00
1940 8080109 RED OAK	4.000	EA	42.00000	168.00	38.50000	154.00	40.00000	160.00
1950 8080112 PIN OAK	100.000	EA	42.00000	4200.00	38.50000	3850.00	40.00000	4000.00
1960 8080117 AMERICAN PLANE TREE	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
1970 8080203 RIVER BIRCH	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
1980 8080303 REDBUD TREE	4.000	EA	42.00000	168.00	38.50000	154.00	40.00000	160.00
1990 8080306 HAWTHORN SPP.	43.000	EA	42.00000	1806.00	38.50000	1655.50	40.00000	1720.00
2000 8080503 GRAY DOGWOOD	15.000	EA	42.00000	630.00	38.50000	577.50	40.00000	600.00
2010 8080518 BLACK HAW	8.000	EA	42.00000	336.00	38.50000	308.00	40.00000	320.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
2020 8089902 MISC. AMERICAN FILBERT	7.000	EA	42.00000	294.00	38.50000	269.50	40.00000	280.00
2030 8089902 MISC. AMERICAN HORNBEAM	40.000	EA	42.00000	1680.00	38.50000	1540.00	40.00000	1600.00
2040 8089902 MISC. BLACK CHERRY	2.000	EA	42.00000	84.00	38.50000	77.00	40.00000	80.00
2050 8089902 MISC. BLACK WALNUT	2.000	EA	42.00000	84.00	38.50000	77.00	40.00000	80.00
2060 8089902 MISC. BUR OAK	6.000	EA	42.00000	252.00	38.50000	231.00	40.00000	240.00
2070 8089902 MISC. CHOKE CHERRY	2.000	EA	42.00000	84.00	38.50000	77.00	40.00000	80.00
2080 8089902 MISC. DECIDUOUS HOLLY	7.000	EA	42.00000	294.00	38.50000	269.50	40.00000	280.00
2090 8089902 MISC. ELDERBERRY	14.000	EA	42.00000	588.00	38.50000	539.00	40.00000	560.00
2100 8089902 MISC. HACKBERRY	11.000	EA	42.00000	462.00	38.50000	423.50	40.00000	440.00
2110 8089902 MISC. INDIGO BUSH	7.000	EA	42.00000	294.00	38.50000	269.50	40.00000	280.00
2120 8089902 MISC. PAW PAW	1.000	EA	42.00000	42.00	38.50000	38.50	40.00000	40.00
2130 8089902 MISC. PECAN	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
2140 8089902 MISC. PERSIMMON	5.000	EA	42.00000	210.00	38.50000	192.50	40.00000	200.00
2150 8089902 MISC. ROUGHLEAF DOGWOOD	9.000	EA	42.00000	378.00	38.50000	346.50	40.00000	360.00
2160 8089902 MISC. SHAGBARK HICKORY	3.000	EA	42.00000	126.00	38.50000	115.50	40.00000	120.00
2170 8089902 MISC. SHELLBARK HICKORY	80.000	EA	42.00000	3360.00	38.50000	3080.00	40.00000	3200.00
2180 8089902 MISC. SHUMARD OAK	40.000	EA	42.00000	1680.00	38.50000	1540.00	40.00000	1600.00
2190 8089902 MISC. SPICEBUSH	13.000	EA	42.00000	546.00	38.50000	500.50	40.00000	520.00
2200 8089902 MISC. SWAMP WHITE OAK	100.000	EA	42.00000	4200.00	38.50000	3850.00	40.00000	4000.00
2210 8089902 MISC. WASHINGTON HAWTHORNE (HAWTHORNE SPP)	4.000	EA	42.00000	168.00	38.50000	154.00	40.00000	160.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
2220 8089902 MISC. WHITE OAK	5.000	EA	42.00000	210.00	38.50000	192.50	40.00000	200.00
SECTION TOTALS			$	53,043.00	$	48,599.00	$	50,015.00
SECTION 0007 BR. NO. A44431 - J7P0428								
2230 2063300 CLASS 4 EXCAVATION	1665.000	CUYD	10.00000	16650.00	16.00000	26640.00	16.00000	26640.00
2240 2065500 TEMPORARY SHORING		LUMP	30000.00000	30000.00	12000.00000	12000.00	12000.00000	12000.00
2250 2163501 PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE		LUMP	25000.00000	25000.00	20000.00000	20000.00	20000.00000	20000.00
2260 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	952.400	CUYD	400.00000	380960.00	330.00000	314292.00	330.00000	314292.00
2270 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	169080.000	LB	1.10000	185988.00	0.90000	152172.00	0.90000	152172.00
SECTION TOTALS			$	638,598.00	$	525,104.00	$	525,104.00
SECTION 0008 BR. NO. A7520 - J7P0428								
2280 7032009 CLASS B CONCRETE (RETAINING WALLS)	131.100	CUYD	450.00000	58995.00	450.00000	58995.00	450.00000	58995.00
2290 7101000 REINFORCING STEEL (EPOXY COATED)	13810.000	LB	1.15000	15881.50	1.00000	13810.00	1.00000	13810.00
SECTION TOTALS			$	74,876.50	$	72,805.00	$	72,805.00
SECTION 0009 BR. NO. A7521 - J7P0428								
2300 7032009 CLASS B CONCRETE (RETAINING WALLS)	38.000	CUYD	475.00000	18050.00	600.00000	22800.00	600.00000	22800.00
2310 7101000 REINFORCING STEEL (EPOXY COATED)	3500.000	LB	1.15000	4025.00	1.50000	5250.00	1.50000	5250.00
SECTION TOTALS			$	22,075.00	$	28,050.00	$	28,050.00
SECTION 0010 BR. NO. A6935 - J7P0428								
2320 2061000 CLASS 1 EXCAVATION	95.000	CUYD	35.00000	3325.00	50.00000	4750.00	75.00000	7125.00
2330 2062000 CLASS 2 EXCAVATION	138.000	CUYD	10.00000	1380.00	100.00000	13800.00	100.00000	13800.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
2340 2062003 CLASS 2 EXCAVATION IN ROCK	18.000	CUYD	575.00000	10350.00	200.00000	3600.00	200.00000	3600.00
2350 2066002 COFFERDAMS-BENT2		LUMP	25000.00000	25000.00	10000.00000	10000.00	10000.00000	10000.00
2360 2066003 COFFERDAMS-BENT3		LUMP	25000.00000	25000.00	10000.00000	10000.00	10000.00000	10000.00
2370 5031010 BRIDGE APPROACH SLAB (BRIDGE)	144.000	SQYD	225.00000	32400.00	215.00000	30960.00	225.00000	32400.00
2380 7021010 STRUCTURAL STEEL PILES (10 IN.)	264.000	LF	25.00000	6600.00	45.00000	11880.00	55.00000	14520.00
2390 7026000 PRE-BORE FOR PILING	55.000	LF	57.00000	3135.00	40.00000	2200.00	100.00000	5500.00
2400 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00	150.00000	1800.00	250.00000	3000.00
2410 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.300	CUYD	550.00000	67265.00	550.00000	67265.00	525.00000	64207.50
2420 7034213 SLAB ON CONCRETE I-GIRDER	544.000	SQYD	255.00000	138720.00	265.00000	144160.00	210.00000	114240.00
2430 7034215 SAFETY BARRIER CURB	387.000	LF	60.00000	23220.00	55.00000	21285.00	55.00000	21285.00
2440 7051153 PRESTRESSED CONCRETE I-GIRDER, 53 FT SPAN	8.000	EA	8000.00000	64000.00	8000.00000	64000.00	9000.00000	72000.00
2450 7051161 PRESTRESSED CONCRETE I-GIRDER, 61 FT SPAN	4.000	EA	9000.00000	36000.00	8850.00000	35400.00	11000.00000	44000.00
2460 7061060 REINFORCING STEEL (BRIDGES)	11780.000	LB	1.10000	12958.00	0.95000	11191.00	1.00000	11780.00
2470 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	375.00000	3375.00	500.00000	4500.00	500.00000	4500.00
2480 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1200.00000	2400.00	1250.00000	2500.00	1000.00000	2000.00
2490 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	100.00000	800.00	70.00000	560.00	300.00000	2400.00
2500 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	150.00000	2400.00	110.00000	1760.00	500.00000	8000.00
SECTION TOTALS			$	460,128.00	$	441,611.00	$	444,357.50

SECTION 0011 BR. NO. A7072 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
2510 2063300 CLASS 4 EXCAVATION	285.000	CUYD	12.00000	3420.00	20.00000	5700.00	20.00000	5700.00
2520 7034041 CLASS B-1 CONCRETE (CULVERTS)	122.800	CUYD	600.00000	73680.00	450.00000	55260.00	450.00000	55260.00
2530 7061030 REINFORCING STEEL (CULVERTS)	13960.000	LB	1.25000	17450.00	1.00000	13960.00	1.00000	13960.00
SECTION TOTALS			$	94,550.00	$	74,920.00	$	74,920.00
SECTION 0012 BR. NO. A6931 - J7P0428								
2540 2061000 CLASS 1 EXCAVATION	75.000	CUYD	25.00000	1875.00	50.00000	3750.00	50.00000	3750.00
2550 2062000 CLASS 2 EXCAVATION	166.000	CUYD	10.00000	1660.00	50.00000	8300.00	125.00000	20750.00
2560 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	575.00000	19550.00	200.00000	6800.00	175.00000	5950.00
2570 2066002 COFFERDAMS-BENT2		LUMP	30000.00000	30000.00	15000.00000	15000.00	10000.00000	10000.00
2580 2066003 COFFERDAMS-BENT3		LUMP	30000.00000	30000.00	15000.00000	15000.00	10000.00000	10000.00
2590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	225.00000	49950.00	200.00000	44400.00	215.00000	47730.00
2600 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	35.00000	7560.00	45.00000	9720.00	50.00000	10800.00
2610 7026000 PRE-BORE FOR PILING	79.000	LF	52.00000	4108.00	45.00000	3555.00	100.00000	7900.00
2620 7027000 PILE POINT REINFORCEMENT	12.000	EA	152.00000	1824.00	150.00000	1800.00	150.00000	1800.00
2630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.000	CUYD	550.00000	67100.00	550.00000	67100.00	475.00000	57950.00
2640 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	255.00000	219555.00	250.00000	215250.00	225.00000	193725.00
2650 7034215 SAFETY BARRIER CURB	215.000	LF	60.00000	12900.00	55.00000	11825.00	57.00000	12255.00
2660 7034219A BARRIER CURB (TYPE D)	189.000	LF	70.00000	13230.00	70.00000	13230.00	100.00000	18900.00
2670 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000	EA	9000.00000	90000.00	8400.00000	84000.00	8000.00000	80000.00
2680 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000	EA	10000.00000	50000.00	9400.00000	47000.00	11500.00000	57500.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
2690 7061060 REINFORCING STEEL (BRIDGES)	13100.000	LB	1.10000	14410.00	0.95000	12445.00	0.90000	11790.00
2700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	450.00000	5400.00	470.00000	5640.00	250.00000	3000.00
2710 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00	250.00000	4000.00	500.00000	8000.00
2720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1250.00000	2500.00	1000.00000	2000.00
2730 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	100.00000	1000.00	85.00000	850.00	275.00000	2750.00
2740 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	200.00000	4000.00	200.00000	4000.00	350.00000	7000.00
SECTION TOTALS			$	631,122.00	$	576,165.00	$	573,550.00
SECTION 0013 BR. NO. A6932 - J7P0428								
2750 2061000 CLASS 1 EXCAVATION	65.000	CUYD	30.00000	1950.00	50.00000	3250.00	50.00000	3250.00
2760 2062000 CLASS 2 EXCAVATION	194.000	CUYD	10.00000	1940.00	50.00000	9700.00	125.00000	24250.00
2770 2066002 COFFERDAMS-BENT2		LUMP	30000.00000	30000.00	18000.00000	18000.00	10000.00000	10000.00
2780 2066003 COFFERDAMS-BENT3		LUMP	30000.00000	30000.00	18000.00000	18000.00	10000.00000	10000.00
2790 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	225.00000	49950.00	200.00000	44400.00	215.00000	47730.00
2800 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	30.00000	6480.00	45.00000	9720.00	50.00000	10800.00
2810 7026000 PRE-BORE FOR PILING	79.000	LF	52.00000	4108.00	45.00000	3555.00	100.00000	7900.00
2820 7027000 PILE POINT REINFORCEMENT	12.000	EA	160.00000	1920.00	150.00000	1800.00	150.00000	1800.00
2830 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.500	CUYD	550.00000	67375.00	550.00000	67375.00	475.00000	58187.50
2840 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	255.00000	219555.00	250.00000	215250.00	225.00000	193725.00
2850 7034215 SAFETY BARRIER CURB	215.000	LF	60.00000	12900.00	55.00000	11825.00	57.00000	12255.00
2860 7034219A BARRIER CURB (TYPE D)	189.000	LF	70.00000	13230.00	70.00000	13230.00	100.00000	18900.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
2870 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	51.000 LF	200.00000	10200.00	200.00000	10200.00	100.00000	5100.00
2880 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000 EA	9000.00000	90000.00	8400.00000	84000.00	8000.00000	80000.00
2890 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000 EA	10000.00000	50000.00	9400.00000	47000.00	11500.00000	57500.00
2900 7061060 REINFORCING STEEL (BRIDGES)	13120.000 LB	1.10000	14432.00	0.95000	12464.00	0.90000	11808.00
2910 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000 EA	450.00000	5400.00	470.00000	5640.00	250.00000	3000.00
2920 7123610 SLAB DRAIN	16.000 EA	250.00000	4000.00	250.00000	4000.00	500.00000	8000.00
2930 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1500.00000	3000.00	1250.00000	2500.00	1000.00000	2000.00
2940 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	100.00000	1000.00	85.00000	850.00	275.00000	2750.00
2950 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	200.00000	4000.00	200.00000	4000.00	350.00000	7000.00
SECTION TOTALS		$	621,440.00	$	586,759.00	$	575,955.50
SECTION 0014 BR. NO. A6997 - J7P0428							
2960 2063300 CLASS 4 EXCAVATION	360.000 CUYD	10.00000	3600.00	24.00000	8640.00	24.00000	8640.00
2970 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	290.000 CUYD	575.00000	166750.00	450.00000	130500.00	450.00000	130500.00
2980 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	38770.000 LB	1.15000	44585.50	0.95000	36831.50	0.95000	36831.50
SECTION TOTALS		$	214,935.50	$	175,971.50	$	175,971.50
SECTION 0015 BR. NO. A6567 - J7P0428							
2990 2061000 CLASS 1 EXCAVATION	165.000 CUYD	25.00000	4125.00	100.00000	16500.00	66.50000	10972.50
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000 SQYD	225.00000	50850.00	200.00000	45200.00	195.00000	44070.00
3010 7021012 STRUCTURAL STEEL PILES (12 IN.)	553.000 LF	20.00000	11060.00	45.00000	24885.00	32.00000	17696.00

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
3020 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	35.00000	12600.00	80.00000	28800.00	46.50000	16740.00
3030 7026000 PRE-BORE FOR PILING	506.000	LF	60.00000	30360.00	65.00000	32890.00	30.00000	15180.00
3040 7027000 PILE POINT REINFORCEMENT	38.000	EA	200.00000	7600.00	150.00000	5700.00	120.00000	4560.00
3050 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	550.00000	107800.00	500.00000	98000.00	340.00000	66640.00
3060 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	255.00000	219810.00	250.00000	215500.00	225.00000	193950.00
3070 7034215 SAFETY BARRIER CURB	221.000	LF	60.00000	13260.00	55.00000	12155.00	85.00000	18785.00
3080 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00	70.00000	13440.00	100.00000	19200.00
3090 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	250.00000	6250.00	200.00000	5000.00	140.00000	3500.00
3100 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	9000.00000	90000.00	8300.00000	83000.00	7650.00000	76500.00
3110 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	17500.00000	87500.00	15000.00000	75000.00	14250.00000	71250.00
3120 7061060 REINFORCING STEEL (BRIDGES)	20170.000	LB	1.10000	22187.00	0.95000	19161.50	1.00000	20170.00
3130 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	475.00000	1900.00	500.00000	2000.00	600.00000	2400.00
3140 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00	250.00000	2500.00	275.00000	2750.00
3150 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1500.00000	3000.00	1125.00000	2250.00
3160 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	125.00000	1250.00	120.00000	1200.00	130.00000	1300.00
3170 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	275.00000	5500.00	250.00000	5000.00	295.00000	5900.00
SECTION TOTALS			$	690,992.00	$	688,931.50	$	593,813.50
SECTION 0016 BR. NO. A6566 - J7P0428								
3180 2061000 CLASS 1 EXCAVATION	155.000	CUYD	25.00000	3875.00	100.00000	15500.00	66.50000	10307.50

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	 AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	 AMOUNT
3190 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	225.00000	50850.00	200.00000	45200.00	195.00000	44070.00
3200 7021012 STRUCTURAL STEEL PILES (12 IN.)	560.000	LF	20.00000	11200.00	45.00000	25200.00	32.00000	17920.00
3210 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	35.00000	12600.00	60.00000	21600.00	46.50000	16740.00
3220 7026000 PRE-BORE FOR PILING	520.000	LF	60.00000	31200.00	60.00000	31200.00	30.00000	15600.00
3230 7027000 PILE POINT REINFORCEMENT	38.000	EA	200.00000	7600.00	150.00000	5700.00	120.00000	4560.00
3240 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	550.00000	107800.00	500.00000	98000.00	340.00000	66640.00
3250 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	255.00000	219810.00	250.00000	215500.00	225.00000	193950.00
3260 7034215 SAFETY BARRIER CURB	221.000	LF	60.00000	13260.00	55.00000	12155.00	85.00000	18785.00
3270 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00	70.00000	13440.00	100.00000	19200.00
3280 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	250.00000	6250.00	200.00000	5000.00	140.00000	3500.00
3290 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	9000.00000	90000.00	8300.00000	83000.00	7650.00000	76500.00
3300 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	17500.00000	87500.00	15000.00000	75000.00	14250.00000	71250.00
3310 7061060 REINFORCING STEEL (BRIDGES)	20160.000	LB	1.10000	22176.00	0.95000	19152.00	1.00000	20160.00
3320 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	475.00000	1900.00	500.00000	2000.00	600.00000	2400.00
3330 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00	250.00000	2500.00	275.00000	2750.00
3340 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00	1500.00000	3000.00	1125.00000	2250.00
3350 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	125.00000	1250.00	120.00000	1200.00	130.00000	1300.00
3360 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	275.00000	5500.00	250.00000	5000.00	295.00000	5900.00
SECTION TOTALS			$	691,711.00	$	679,347.00	$	593,782.50
SECTION 0017 BR. NO. A7450 - J7P0428								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(8) 0010524 W. A. Ellis Construction Co. UNIT PRICE	AMOUNT	(9) 0010180 Hilty Quarries Inc. UNIT PRICE	AMOUNT
3370 2063300 CLASS 4 EXCAVATION	3900.000 CUYD	10.00000	39000.00	13.00000	50700.00	13.00000	50700.00
3380 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1663.400 CUYD	445.00000	740213.00	270.00000	449118.00	270.00000	449118.00
3390 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	201300.000 LB	1.15000	231495.00	0.90000	181170.00	0.90000	181170.00
SECTION TOTALS		$	1,010,708.00	$	680,988.00	$	680,988.00
SECTION 0018 BR. NO. A7073 - J7P0428							
3400 2063300 CLASS 4 EXCAVATION	330.000 CUYD	10.00000	3300.00	20.00000	6600.00	20.00000	6600.00
3410 7034041 CLASS B-1 CONCRETE (CULVERTS)	92.200 CUYD	650.00000	59930.00	400.00000	36880.00	400.00000	36880.00
3420 7061030 REINFORCING STEEL (CULVERTS)	11540.000 LB	1.25000	14425.00	1.00000	11540.00	1.00000	11540.00
SECTION TOTALS		$	77,655.00	$	55,020.00	$	55,020.00
SECTION 0019 BR. NO. A7075 - J7P0428							
3430 2063300 CLASS 4 EXCAVATION	185.000 CUYD	10.00000	1850.00	30.00000	5550.00	30.00000	5550.00
3440 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	8500.00000	8500.00	6000.00000	6000.00	6000.00000	6000.00
3450 7034041 CLASS B-1 CONCRETE (CULVERTS)	139.900 CUYD	600.00000	83940.00	430.00000	60157.00	430.00000	60157.00
3460 7061030 REINFORCING STEEL (CULVERTS)	18060.000 LB	1.25000	22575.00	1.00000	18060.00	1.00000	18060.00
SECTION TOTALS		$	116,865.00	$	89,767.00	$	89,767.00
CONTRACT TOTALS		$	26,228,629.31	$	27,887,147.35	$	28,579,916.78

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J7P0428								
0010 2013000 CLEARING AND GRUBBING	113.000	ACRE	3500.00000	395500.00				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	90000.00000	90000.00				
0030 2029901 MISC. SEWAGE LAGOON (DRAIN AND MUCK)		LUMP	66000.00000	66000.00				
0040 2035000 UNCLASSIFIED EXCAVATION	1017781.000	CUYD	4.50000	4580014.50				
0050 2036000 COMPACTING EMBANKMENT	812425.000	CUYD	2.50000	2031062.50				
0060 2037075 COMPACTING IN CUT	155.800	STA	950.00000	148010.00				
0070 2063000 CLASS 3 EXCAVATION	3737.000	CUYD	12.00000	44844.00				
0080 2063300 CLASS 4 EXCAVATION	3276.000	CUYD	30.00000	98280.00				
0090 2071000 LINEAR GRADING CLASS 1	23.400	STA	1800.00000	42120.00				
0100 2142000 FURNISHING ROCK FILL	181.000	CUYD	30.00000	5430.00				
0110 2143000 PLACING ROCK FILL	181.000	CUYD	20.00000	3620.00				
0120 2160500 REMOVAL OF BRIDGES		LUMP	3500.00000	3500.00				
0130 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE		LUMP	3500.00000	3500.00				
0140 3040133 TYPE 1 AGGREGATE FOR BASE (3 IN. THICK)	522.000	SQYD	11.60000	6055.20				
0150 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	59410.000	SQYD	7.70000	457457.00				
0160 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	7475.000	SQYD	9.00000	67275.00				
0170 3040504 TYPE 5 AGGREGATE FOR BASE (4 IN. THICK)	177348.000	SQYD	6.85000	1214833.80				
0180 3105003 GRAVEL (A) OR CRUSHED STONE (B)	81.000	SQYD	20.00000	1620.00				
0190 4010105 5 3/4 INCHES, BITUMINOUS PAVEMENT	7185.000	SQYD	35.80000	257223.00				
0200 4019905 MISC. OPTIONAL PAVEMENT COUNTY ROADS	7263.400	SQYD	35.72000	259448.65				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0210 4019905 MISC. OPTIONAL PAVEMENT WIDENING	8702.700	SQYD	60.11000	523119.30				
0220 5021107 CONCRETE PAVEMENT (7 IN. NON-REINF)	3240.400	SQYD	57.65000	186809.06				
0230 5041000 CONCRETE APPROACH PAVEMENT	1558.600	SQYD	80.75000	125856.95				
0240 6011000A TYPE 2 FIELD LABORATORIES		LUMP	5000.00000	5000.00				
0250 6044011 PIPE COLLAR, TYPE A	1.000	EA	1300.00000	1300.00				
0260 6044012 PIPE COLLAR, TYPE B	1.000	EA	600.00000	600.00				
0270 6044013 PIPE COLLAR, TYPE C	3.000	EA	1500.00000	4500.00				
0280 6051018A PIPE AGGREGATE PAVEMENT CROSS DRAIN	326.000	LF	29.25000	9535.50				
0290 6053030A PIPE AGGREGATE PAVEMENT EDGE DRAIN	30119.000	LF	5.00000	150595.00				
0300 6054020 OUTLET PIPES AND SPLASH PADS	108.000	EA	150.00000	16200.00				
0310 6061010 GUARDRAIL TYPE A	6138.000	LF	15.20000	93297.60				
0320 6061011A GUARDRAIL TYPE A, 7 FT. POST, 3 FT. - 1 5 IN SPACING	288.000	LF	38.00000	10944.00				
0330 6061040 GUARDRAIL TYPE D	25.000	LF	29.40000	735.00				
0340 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	10.000	EA	2075.00000	20750.00				
0350 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	10.000	EA	735.00000	7350.00				
0360 6063015 TYPE A CRASHWORTHY END TERMINAL	17.000	EA	2310.00000	39270.00				
0370 6066610 END ANCHOR	6.000	EA	1130.00000	6780.00				
0380 6083003 3 IN. CONCRETE MEDIAN STRIP	597.800	SQYD	30.00000	17934.00				
0390 6083006 6 IN. CONCRETE MEDIAN STRIP	101.100	SQYD	35.00000	3538.50				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0400 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	701.000	LF	30.00000	21030.00				
0410 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	446.000	LF	12.00000	5352.00				
0420 6094010 DRAIN BASIN	7.000	EA	5000.00000	35000.00				
0430 6096000 DITCH LINER	3915.000	SQYD	50.00000	195750.00				
0440 6096010A FURNISHING TYPE 1 ROCK DITCH LINER	85.000	CUYD	32.00000	2720.00				
0450 6096030A FURNISHING TYPE 3 ROCK DITCH LINER	1406.000	CUYD	32.00000	44992.00				
0460 6096040A FURNISHING TYPE 4 ROCK DITCH LINER	570.000	CUYD	32.00000	18240.00				
0470 6096041 PLACING TYPE 1 ROCK DITCH LINER	85.000	CUYD	47.00000	3995.00				
0480 6096043 PLACING TYPE 3 ROCK DITCH LINER	1406.000	CUYD	32.00000	44992.00				
0490 6096044 PLACING TYPE 4 ROCK DITCH LINER	570.000	CUYD	32.00000	18240.00				
0495 6096050 BEDDING MATERIAL FOR ROCK DITCH LINER	739.000	CUYD	60.00000	44340.00				
0500 6097000 ROCK LINING	1894.000	CUYD	40.00000	75760.00				
0510 6113020 FURNISHING TYPE 2 ROCK BLANKET	4978.000	CUYD	26.00000	129428.00				
0520 6113040 PLACING TYPE 2 ROCK BLANKET	4978.000	CUYD	27.00000	134406.00				
0530 6117000A GABIONS	980.000	CUYD	187.00000	183260.00				
0540 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	9.000	EA	3250.00000	29250.00				
0550 6122020 REPLACEMENT SAND BARREL	9.000	EA	1000.00000	9000.00				
0560 6141021 GRATE AND BEARING PLATE (3 FT. X 2 FT. OR 914 MM X 610 MM)	12.000	EA	700.00000	8400.00				
0570 6141024 GRATE AND BEARING PLATE (5 FT. X 3 FT. OR 1524 MM X 914 MM)	4.000	EA	1460.00000	5840.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
0580 6141028 GRATE AND BEARING PLATE (5 FT. - 1 IN. X 3 FT. - 1 IN. OR 1549 MM X 940 MM)	14.000	EA	1460.00000	20440.00				
0590 6149902 MISC. GRATE AND BEARING PLATE (4 FT X 2 FT)	6.000	EA	1100.00000	6600.00				
0600 6161005 CONSTRUCTION SIGNS	2520.000	SQFT	8.75000	22050.00				
0610 6161010 RELOCATED SIGNS	1956.000	SQFT	5.00000	9780.00				
0620 6161020 CHANNELIZER (DRUM-LIKE)	229.000	EA	42.00000	9618.00				
0630 6161030 TYPE III MOVEABLE BARRICADE	53.000	EA	160.00000	8480.00				
0640 6161040 FLASHING ARROW PANEL	3.000	EA	3100.00000	9300.00				
0650 6161052 WARNING LIGHT, TYPE B	53.000	EA	70.00000	3710.00				
0660 6161070 TUBULAR MARKER	841.000	EA	43.00000	36163.00				
0670 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	65.00000	260.00				
0680 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	200.00000	800.00				
0690 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	390.000	LF	76.30000	29757.00				
0700 6173000 CONCRETE TRAFFIC BARRIER, TYPE C	9844.000	LF	44.45000	437565.80				
0710 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	714.000	LF	20.00000	14280.00				
0720 6175010 RELOCATING TEMPORARY CONCRETE TRAFFIC BARRIER	250.000	LF	15.00000	3750.00				
0730 6181000 MOBILIZATION		LUMP	2760000.00000	2760000.00				
0740 6205120 TYPE 2 PREFORMED MARKING TAPE (GROOVED) 24 IN., WHITE	248.000	LF	22.00000	5456.00				
0750 6205130 TYPE 2 PREFORMED MARKING TAPE (GROOVED) LEFT/RIGHT ARROW	24.000	EA	400.00000	9600.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0760 6205138 TYPE 2 PREFORMED MARKING TAPE (GROOVED) OFF RAMP WRONG WAY ARROW	4.000	EA	500.00000	2000.00				
0770 6205301B PREFORMED REMOVABLE MARKING TAPE 4 IN., WHITE	26470.000	LF	0.94000	24881.80				
0780 6205303B PREFORMED REMOVABLE MARKING TAPE 4 IN., YELLOW	54531.000	LF	0.94000	51259.14				
0790 6205315A PREFORMED REMOVABLE MARKING TAPE 8 IN., WHITE	4723.000	LF	1.88000	8879.24				
0800 6205316A PREFORMED REMOVABLE MARKING TAPE 8 IN., YELLOW	3810.000	LF	1.88000	7162.80				
0810 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	13364.000	LF	0.42000	5612.88				
0820 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	12584.000	LF	0.42000	5285.28				
0830 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	71428.000	LF	0.58000	41428.24				
0840 6206218A TYPE A EPOXY PAVEMENT MARKING, 8 IN., WHITE	761.000	LF	1.16000	882.76				
0850 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1742.000	LF	2.75000	4790.50				
0860 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	53224.000	LF	0.58000	30869.92				
0870 6207000A PAVEMENT MARKING REMOVAL (PAINT)	4390.000	LF	0.50000	2195.00				
0880 6207005A PAVEMENT MARKING REMOVAL (TAPE)	89534.000	LF	0.35000	31336.90				
0890 6214600A FLOWABLE BACKFILL	50.000	CUYD	235.00000	11750.00				
0900 6240103A PERMANENT EROSION CONTROL GEOTEXTILE	3437.000	SQYD	2.00000	6874.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0910 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	200000.00000	200000.00				
0920 7032002 CLASS B CONCRETE (MISC)	10.000	CUYD	900.00000	9000.00				
0930 7034041 CLASS B-1 CONCRETE (CULVERTS)	1363.300	CUYD	475.00000	647567.50				
0940 7061000 REINFORCING STEEL	390.000	LB	3.50000	1365.00				
0950 7061030 REINFORCING STEEL (CULVERTS)	184910.000	LB	1.20000	221892.00				
0960 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	2010.000	LF	26.00000	52260.00				
0970 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	78.000	LF	43.00000	3354.00				
0980 7250324A 24 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	482.000	LF	50.00000	24100.00				
0990 7250336A 36 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	126.000	LF	65.00000	8190.00				
1000 7250372A 72 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	20.000	LF	198.00000	3960.00				
1010 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	230.000	LF	32.00000	7360.00				
1020 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	182.000	LF	33.00000	6006.00				
1030 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	1370.000	LF	36.00000	49320.00				
1040 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	905.000	LF	40.00000	36200.00				
1050 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	266.000	LF	55.00000	14630.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1060 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	164.000 LF	80.00000	13120.00				
1070 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	103.000 LF	111.00000	11433.00				
1080 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	195.000 LF	132.00000	25740.00				
1090 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	47.000 LF	169.00000	7943.00				
1100 7261372 72 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	57.000 LF	294.00000	16758.00				
1110 7269903 MISC. 31 5/16 IN X 51 1/8 IN RE CO PIPE AR	127.000 LF	128.00000	16256.00				
1120 7311032 PRECAST CONCRETE DROP INLET 3 FT X 2 FT	37.000 FT	455.00000	16835.00				
1130 7311042 PRECAST CONCRETE DROP INLET 4 FT X 2 FT	26.000 FT	405.00000	10530.00				
1140 7311053 PRECAST CONCRETE DROP INLET 5 FT X 3 FT	65.000 FT	515.00000	33475.00				
1150 7320015A 15 IN. (375 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	10.000 EA	230.00000	2300.00				
1160 7320018A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	300.00000	300.00				
1170 7320024A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	350.00000	700.00				
1180 7320036A 36 IN. (900 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	1.000 EA	600.00000	600.00				
1190 7320072A 72 IN. (1800 MM) OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION	2.000 EA	2800.00000	5600.00				
1200 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	525.00000	525.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1210 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	470.00000	940.00				
1220 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	13.000 EA	580.00000	7540.00				
1230 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	11.000 EA	760.00000	8360.00				
1240 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	820.00000	3280.00				
1250 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1140.00000	4560.00				
1260 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	1520.00000	1520.00				
1270 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1580.00000	3160.00				
1280 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	2280.00000	2280.00				
1290 7320672 72 IN. (1800 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	3280.00000	3280.00				
1300 7321014A 18 IN. (450 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	1.000 EA	700.00000	700.00				
1310 7321016A 24 IN. (600 MM) OR ALLOWED SUBSTITUTE SAFETY SLOPE END SECTION	4.000 EA	2100.00000	8400.00				
1320 7329902 MISC. 31 5/16 IN X 51 1/8 IN RCPARC FL END SEC	2.000 EA	1520.00000	3040.00				
1330 8041000 TOPSOIL	10867.000 CUYD	3.00000	32601.00				
1340 8051000A SEEDING - COOL SEASON MIXTURES	41.700 ACRE	1850.00000	77145.00				
1350 8052000A SEEDING - WARM SEASON MIXTURES	84.100 ACRE	1850.00000	155585.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1360 8061015 SEDIMENT BASIN	7664.000	CUYD	20.00000	153280.00				
1370 8061016 SEDIMENT REMOVAL	954.000	CUYD	30.00000	28620.00				
1380 8061017 TEMPORARY SEEDING AND MULCHING	12.600	ACRE	800.00000	10080.00				
1390 8061019 SILT FENCE	26175.000	LF	2.15000	56276.25				
1400 8061021 TYPE I DITCH CHECK	52.000	EA	70.00000	3640.00				
1410 8061022 TYPE II DITCH CHECK	333.000	EA	190.00000	63270.00				
1420 8061050 TYPE C BERM	762.000	LF	25.00000	19050.00				
1430 8064101 TYPE A EROSION CONTROL BLANKET	122.000	SQYD	2.50000	305.00				
1440 8064107 TYPE G EROSION CONTROL BLANKET	55201.000	SQYD	2.30000	126962.30				
1450 8064108 TYPE H EROSION CONTROL BLANKET	802.000	SQYD	6.50000	5213.00				
SECTION TOTALS			$	17,859,128.87	$		$	
SECTION 0002 ALT PVMT A ITEMS - J7P0428								
1460 4010103 10 INCHES, BITUMINOUS PAVEMENT	20803.000	SQYD						
1470 4010150 TYPE A2 SHOULDER	36413.000	SQYD						
1480 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	14205.000	SQYD						
1490 4030410 13 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	137983.000	SQYD						
1500 5029905 MISC. CONCRETE PAVEMENT (13 IN. NON REINFORCED	149.900	SQYD						
1510 6261000A BITUMINOUS SHOULDER RUMBLE STRIP	627.900	STA						
SECTION TOTALS			$		$		$	
SECTION 0003 ALT PVMT B ITEMS								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1520 5021140 TYPE A2 SHOULDER	36413.000	SQYD	24.90000	906683.70				
1530 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	35008.000	SQYD	43.30000	1515846.40				
1540 5021309 CONCRETE PAVEMENT (9 IN. NON-REINFORCED 15 FT. JOINTS)	138132.400	SQYD	31.30000	4323544.12				
1550 6262000A PORTLAND CEMENT CONCRETE SHOULDER RUMBLE STRIP	627.900	STA	33.00000	20720.70				
SECTION TOTALS			$	6,766,794.92	$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J7P0428								
1560 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	10.000	EA	3105.00000	31050.00				
1570 9011115 BRACKET ARM, 15 FT. OR 4.6 M	10.000	EA	680.00000	6800.00				
1580 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	10.000	EA	340.00000	3400.00				
1590 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	1.000	EA	4050.00000	4050.00				
1600 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	36.000	LF	9.00000	324.00				
1610 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	480.000	LF	13.00000	6240.00				
1620 9014003 CONDUIT, 3 IN. RIGID, PUSHED	250.000	LF	38.00000	9500.00				
1630 9015020 TRENCHING TYPE II	7155.000	LF	4.00000	28620.00				
1640 9016110 PULL BOX, PREFORMED CLASS 1	15.000	EA	850.00000	12750.00				
1650 9016111 PULL BOX, PREFORMED CLASS 2	2.000	EA	1070.00000	2140.00				
1660 9017002 CABLE, 2 AWG 1 CONDUCTOR	170.000	LF	3.00000	510.00				
1670 9017006 CABLE, 6 AWG 1 CONDUCTOR	70.000	LF	1.70000	119.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1680 9017008 CABLE, 8 AWG 1 CONDUCTOR	130.000	LF	1.40000	182.00				
1690 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1200.000	LF	1.35000	1620.00				
1700 9017202 WIRE, 2 AWG, BARE NEUTRAL	90.000	LF	2.70000	243.00				
1710 9017206 WIRE, 6 AWG, BARE NEUTRAL	40.000	LF	1.65000	66.00				
1720 9017208 WIRE, 8 AWG, BARE NEUTRAL	80.000	LF	1.35000	108.00				
1730 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	4510.000	LF	4.30000	19393.00				
1740 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	4070.000	LF	3.40000	13838.00				
1750 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	10.000	EA	1690.00000	16900.00				
1760 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	1.000	EA	2160.00000	2160.00				
SECTION TOTALS			$	160,013.00	$		$	
SECTION 0005 HIGHWAY SIGNING ITEMS - J7P0428								
1770 9031010 CONCRETE FOOTINGS, EMBEDDED	46.300	CUYD	908.00000	42040.40				
1780 9031210 STRUCTURAL STEEL POSTS	16160.000	LB	2.00000	32320.00				
1790 9031220 PIPE POSTS	17640.000	LB	2.10000	37044.00				
1800 9031240 BREAKAWAY ASSEMBLY	167.000	EA	96.00000	16032.00				
1810 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	231.000	EA	28.00000	6468.00				
1820 9035004 TYPE SHR2L-1 SIGN	1313.000	SQFT	20.00000	26260.00				
1830 9035009 36 IN. OR 900 MM STOP SIGN	5.000	EA	160.00000	800.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
1840 9035011 SIGN, TYPE STR2L-3	2080.000	SQFT	18.60000	38688.00				
1850 9035015 TYPE IV OBJECT MARKER	8.000	EA	130.00000	1040.00				
1860 9035065 TYPE SHR2L-3 SIGN	84.000	SQFT	23.00000	1932.00				
SECTION TOTALS			$	202,624.40	$		$	
SECTION 0006 WETLAND MITIGATION - J7P0428								
1870 8059919 MISC. SEEDING MIX 2 - BUFFER ZONE	1.800	ACRE	2150.00000	3870.00				
1880 8059919 MISC. SEEDING MIX 3 - FORESTED WETLAND AREA	2.800	ACRE	2150.00000	6020.00				
1890 8059919 MISC. SEEDING MIX 4 - EMERGENT WETLAND AREA	1.100	ACRE	2150.00000	2365.00				
1900 8080100 SILVER MAPLE	80.000	EA	38.50000	3080.00				
1910 8080104 WHITE ASH	3.000	EA	38.50000	115.50				
1920 8080105 GREEN ASH	80.000	EA	38.50000	3080.00				
1930 8080107 THORNLESS HONEYLOCUST	9.000	EA	38.50000	346.50				
1940 8080109 RED OAK	4.000	EA	38.50000	154.00				
1950 8080112 PIN OAK	100.000	EA	38.50000	3850.00				
1960 8080117 AMERICAN PLANE TREE	80.000	EA	38.50000	3080.00				
1970 8080203 RIVER BIRCH	80.000	EA	38.50000	3080.00				
1980 8080303 REDBUD TREE	4.000	EA	38.50000	154.00				
1990 8080306 HAWTHORN SPP.	43.000	EA	38.50000	1655.50				
2000 8080503 GRAY DOGWOOD	15.000	EA	38.50000	577.50				
2010 8080518 BLACK HAW	8.000	EA	38.50000	308.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2020 8089902 MISC. AMERICAN FILBERT	7.000	EA	38.50000	269.50				
2030 8089902 MISC. AMERICAN HORNBEAM	40.000	EA	38.50000	1540.00				
2040 8089902 MISC. BLACK CHERRY	2.000	EA	38.50000	77.00				
2050 8089902 MISC. BLACK WALNUT	2.000	EA	38.50000	77.00				
2060 8089902 MISC. BUR OAK	6.000	EA	38.50000	231.00				
2070 8089902 MISC. CHOKE CHERRY	2.000	EA	38.50000	77.00				
2080 8089902 MISC. DECIDUOUS HOLLY	7.000	EA	38.50000	269.50				
2090 8089902 MISC. ELDERBERRY	14.000	EA	38.50000	539.00				
2100 8089902 MISC. HACKBERRY	11.000	EA	38.50000	423.50				
2110 8089902 MISC. INDIGO BUSH	7.000	EA	38.50000	269.50				
2120 8089902 MISC. PAW PAW	1.000	EA	38.50000	38.50				
2130 8089902 MISC. PECAN	80.000	EA	38.50000	3080.00				
2140 8089902 MISC. PERSIMMON	5.000	EA	38.50000	192.50				
2150 8089902 MISC. ROUGHLEAF DOGWOOD	9.000	EA	38.50000	346.50				
2160 8089902 MISC. SHAGBARK HICKORY	3.000	EA	38.50000	115.50				
2170 8089902 MISC. SHELLBARK HICKORY	80.000	EA	38.50000	3080.00				
2180 8089902 MISC. SHUMARD OAK	40.000	EA	38.50000	1540.00				
2190 8089902 MISC. SPICEBUSH	13.000	EA	38.50000	500.50				
2200 8089902 MISC. SWAMP WHITE OAK	100.000	EA	38.50000	3850.00				
2210 8089902 MISC. WASHINGTON HAWTHORNE (HAWTHORNE SPP)	4.000	EA	38.50000	154.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2220 8089902	5.000	EA	38.50000	192.50				
MISC. WHITE OAK								
SECTION TOTALS			$	48,599.00	$		$	
SECTION 0007 BR. NO. A44431 - J7P0428								
2230 2063300	1665.000	CUYD	16.00000	26640.00				
CLASS 4 EXCAVATION								
2240 2065500		LUMP	12000.00000	12000.00				
TEMPORARY SHORING								
2250 2163501		LUMP	20000.00000	20000.00				
PARTIAL REMOVAL OF CULVERT-BRIDGE CONCRETE								
2260 7034040	952.400	CUYD	330.00000	314292.00				
CLASS B-1 CONCRETE (CULVERTS-BRIDGE)								
2270 7061020	169080.000	LB	0.90000	152172.00				
REINFORCING STEEL (CULVERTS-BRIDGE)								
SECTION TOTALS			$	525,104.00	$		$	
SECTION 0008 BR. NO. A7520 - J7P0428								
2280 7032009	131.100	CUYD	450.00000	58995.00				
CLASS B CONCRETE (RETAINING WALLS)								
2290 7101000	13810.000	LB	1.00000	13810.00				
REINFORCING STEEL (EPOXY COATED)								
SECTION TOTALS			$	72,805.00	$		$	
SECTION 0009 BR. NO. A7521 - J7P0428								
2300 7032009	38.000	CUYD	600.00000	22800.00				
CLASS B CONCRETE (RETAINING WALLS)								
2310 7101000	3500.000	LB	1.00000	3500.00				
REINFORCING STEEL (EPOXY COATED)								
SECTION TOTALS			$	26,300.00	$		$	
SECTION 0010 BR. NO. A6935 - J7P0428								
2320 2061000	95.000	CUYD	50.00000	4750.00				
CLASS 1 EXCAVATION								
2330 2062000	138.000	CUYD	100.00000	13800.00				
CLASS 2 EXCAVATION								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2340 2062003 CLASS 2 EXCAVATION IN ROCK	18.000	CUYD	200.00000	3600.00				
2350 2066002 COFFERDAMS-BENT2		LUMP	10000.00000	10000.00				
2360 2066003 COFFERDAMS-BENT3		LUMP	10000.00000	10000.00				
2370 5031010 BRIDGE APPROACH SLAB (BRIDGE)	144.000	SQYD	215.00000	30960.00				
2380 7021010 STRUCTURAL STEEL PILES (10 IN.)	264.000	LF	45.00000	11880.00				
2390 7026000 PRE-BORE FOR PILING	55.000	LF	40.00000	2200.00				
2400 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00				
2410 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.300	CUYD	550.00000	67265.00				
2420 7034213 SLAB ON CONCRETE I-GIRDER	544.000	SQYD	265.00000	144160.00				
2430 7034215 SAFETY BARRIER CURB	387.000	LF	55.00000	21285.00				
2440 7051153 PRESTRESSED CONCRETE I-GIRDER, 53 FT SPAN	8.000	EA	8000.00000	64000.00				
2450 7051161 PRESTRESSED CONCRETE I-GIRDER, 61 FT SPAN	4.000	EA	8850.00000	35400.00				
2460 7061060 REINFORCING STEEL (BRIDGES)	11780.000	LB	0.95000	11191.00				
2470 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	9.000	EA	500.00000	4500.00				
2480 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1250.00000	2500.00				
2490 7161000 PLAIN NEOPRENE BEARING PAD	8.000	EA	70.00000	560.00				
2500 7161002 LAMINATED NEOPRENE BEARING PAD	16.000	EA	110.00000	1760.00				
SECTION TOTALS			$	441,611.00	$		$	

SECTION 0011 BR. NO. A7072 - J7P0428

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2510 2063300 CLASS 4 EXCAVATION	285.000	CUYD	20.00000	5700.00				
2520 7034041 CLASS B-1 CONCRETE (CULVERTS)	122.800	CUYD	450.00000	55260.00				
2530 7061030 REINFORCING STEEL (CULVERTS)	13960.000	LB	1.00000	13960.00				
SECTION TOTALS			$	74,920.00	$		$	
SECTION 0012 BR. NO. A6931 - J7P0428								
2540 2061000 CLASS 1 EXCAVATION	75.000	CUYD	50.00000	3750.00				
2550 2062000 CLASS 2 EXCAVATION	166.000	CUYD	50.00000	8300.00				
2560 2062003 CLASS 2 EXCAVATION IN ROCK	34.000	CUYD	200.00000	6800.00				
2570 2066002 COFFERDAMS-BENT2		LUMP	15000.00000	15000.00				
2580 2066003 COFFERDAMS-BENT3		LUMP	15000.00000	15000.00				
2590 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	200.00000	44400.00				
2600 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	45.00000	9720.00				
2610 7026000 PRE-BORE FOR PILING	79.000	LF	45.00000	3555.00				
2620 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00				
2630 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.000	CUYD	550.00000	67100.00				
2640 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	250.00000	215250.00				
2650 7034215 SAFETY BARRIER CURB	215.000	LF	55.00000	11825.00				
2660 7034219A BARRIER CURB (TYPE D)	189.000	LF	70.00000	13230.00				
2670 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000	EA	8400.00000	84000.00				
2680 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000	EA	9400.00000	47000.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
2690 7061060 REINFORCING STEEL (BRIDGES)	13100.000	LB	0.95000	12445.00				
2700 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	470.00000	5640.00				
2710 7123610 SLAB DRAIN	16.000	EA	250.00000	4000.00				
2720 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1250.00000	2500.00				
2730 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	85.00000	850.00				
2740 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	200.00000	4000.00				
SECTION TOTALS			$	576,165.00	$		$	
SECTION 0013 BR. NO. A6932 - J7P0428								
2750 2061000 CLASS 1 EXCAVATION	65.000	CUYD	50.00000	3250.00				
2760 2062000 CLASS 2 EXCAVATION	194.000	CUYD	50.00000	9700.00				
2770 2066002 COFFERDAMS-BENT2		LUMP	18000.00000	18000.00				
2780 2066003 COFFERDAMS-BENT3		LUMP	18000.00000	18000.00				
2790 5031010 BRIDGE APPROACH SLAB (BRIDGE)	222.000	SQYD	200.00000	44400.00				
2800 7021012 STRUCTURAL STEEL PILES (12 IN.)	216.000	LF	45.00000	9720.00				
2810 7026000 PRE-BORE FOR PILING	79.000	LF	45.00000	3555.00				
2820 7027000 PILE POINT REINFORCEMENT	12.000	EA	150.00000	1800.00				
2830 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	122.500	CUYD	550.00000	67375.00				
2840 7034213 SLAB ON CONCRETE I-GIRDER	861.000	SQYD	250.00000	215250.00				
2850 7034215 SAFETY BARRIER CURB	215.000	LF	55.00000	11825.00				
2860 7034219A BARRIER CURB (TYPE D)	189.000	LF	70.00000	13230.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
2870 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	51.000 LF	200.00000	10200.00				
2880 7051160 PRESTRESSED CONCRETE I-GIRDER, 60 FT SPAN	10.000 EA	8400.00000	84000.00				
2890 7051169 PRESTRESSED CONCRETE I-GIRDER, 69 FT SPAN	5.000 EA	9400.00000	47000.00				
2900 7061060 REINFORCING STEEL (BRIDGES)	13120.000 LB	0.95000	12464.00				
2910 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000 EA	470.00000	5640.00				
2920 7123610 SLAB DRAIN	16.000 EA	250.00000	4000.00				
2930 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1250.00000	2500.00				
2940 7161000 PLAIN NEOPRENE BEARING PAD	10.000 EA	85.00000	850.00				
2950 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	200.00000	4000.00				
SECTION TOTALS		$	586,759.00	$		$	
SECTION 0014 BR. NO. A6997 - J7P0428							
2960 2063300 CLASS 4 EXCAVATION	360.000 CUYD	24.00000	8640.00				
2970 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	290.000 CUYD	450.00000	130500.00				
2980 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	38770.000 LB	0.95000	36831.50				
SECTION TOTALS		$	175,971.50	$		$	
SECTION 0015 BR. NO. A6567 - J7P0428							
2990 2061000 CLASS 1 EXCAVATION	165.000 CUYD	100.00000	16500.00				
3000 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000 SQYD	200.00000	45200.00				
3010 7021012 STRUCTURAL STEEL PILES (12 IN.)	553.000 LF	45.00000	24885.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3020 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	60.00000	21600.00				
3030 7026000 PRE-BORE FOR PILING	506.000	LF	65.00000	32890.00				
3040 7027000 PILE POINT REINFORCEMENT	38.000	EA	150.00000	5700.00				
3050 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	500.00000	98000.00				
3060 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	250.00000	215500.00				
3070 7034215 SAFETY BARRIER CURB	221.000	LF	55.00000	12155.00				
3080 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00				
3090 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	200.00000	5000.00				
3100 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	8300.00000	83000.00				
3110 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	15000.00000	75000.00				
3120 7061060 REINFORCING STEEL (BRIDGES)	20170.000	LB	0.95000	19161.50				
3130 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	500.00000	2000.00				
3140 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00				
3150 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00				
3160 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	120.00000	1200.00				
3170 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	250.00000	5000.00				
SECTION TOTALS			$	681,731.50	$		$	
SECTION 0016 BR. NO. A6566 - J7P0428								
3180 2061000 CLASS 1 EXCAVATION	155.000	CUYD	100.00000	15500.00				

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(10) 0010142 Clarkson Construction Compan UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
3190 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000	SQYD	200.00000	45200.00				
3200 7021012 STRUCTURAL STEEL PILES (12 IN.)	560.000	LF	45.00000	25200.00				
3210 7021014 STRUCTURAL STEEL PILES (14 IN.)	360.000	LF	60.00000	21600.00				
3220 7026000 PRE-BORE FOR PILING	520.000	LF	60.00000	31200.00				
3230 7027000 PILE POINT REINFORCEMENT	38.000	EA	150.00000	5700.00				
3240 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	196.000	CUYD	500.00000	98000.00				
3250 7034213 SLAB ON CONCRETE I-GIRDER	862.000	SQYD	250.00000	215500.00				
3260 7034215 SAFETY BARRIER CURB	221.000	LF	55.00000	12155.00				
3270 7034219A BARRIER CURB (TYPE D)	192.000	LF	70.00000	13440.00				
3280 7034413 MEDIAN BARRIER CURB TRANSITION (TYPE C)	25.000	LF	200.00000	5000.00				
3290 7051148 PRESTRESSED CONCRETE I-GIRDER, 48 FT SPAN	10.000	EA	8300.00000	83000.00				
3300 7051192 PRESTRESSED CONCRETE I-GIRDER, 92 FT SPAN	5.000	EA	15000.00000	75000.00				
3310 7061060 REINFORCING STEEL (BRIDGES)	20160.000	LB	0.95000	19152.00				
3320 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	4.000	EA	500.00000	2000.00				
3330 7123610 SLAB DRAIN	10.000	EA	250.00000	2500.00				
3340 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1500.00000	3000.00				
3350 7161000 PLAIN NEOPRENE BEARING PAD	10.000	EA	120.00000	1200.00				
3360 7161002 LAMINATED NEOPRENE BEARING PAD	20.000	EA	250.00000	5000.00				
SECTION TOTALS			$	679,347.00	$		$	
SECTION 0017 BR. NO. A7450 - J7P0428								

TABULATION OF BIDS

CALL ORDER : 701 CONTRACT ID : 060728-701 COUNTIES : ST CLAIR
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 07

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(10) 0010142 Clarkson Construction Compan UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
3370 2063300 CLASS 4 EXCAVATION	3900.000 CUYD	13.00000	50700.00				
3380 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	1663.400 CUYD	270.00000	449118.00				
3390 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	201300.000 LB	0.90000	181170.00				
SECTION TOTALS		$	680,988.00	$		$	
SECTION 0018 BR. NO. A7073 - J7P0428							
3400 2063300 CLASS 4 EXCAVATION	330.000 CUYD	20.00000	6600.00				
3410 7034041 CLASS B-1 CONCRETE (CULVERTS)	92.200 CUYD	400.00000	36880.00				
3420 7061030 REINFORCING STEEL (CULVERTS)	11540.000 LB	1.00000	11540.00				
SECTION TOTALS		$	55,020.00	$		$	
SECTION 0019 BR. NO. A7075 - J7P0428							
3430 2063300 CLASS 4 EXCAVATION	185.000 CUYD	30.00000	5550.00				
3440 2163500 PARTIAL REMOVAL OF CULVERT CONCRETE	LUMP	6000.00000	6000.00				
3450 7034041 CLASS B-1 CONCRETE (CULVERTS)	139.900 CUYD	430.00000	60157.00				
3460 7061030 REINFORCING STEEL (CULVERTS)	18060.000 LB	1.00000	18060.00				
SECTION TOTALS		$	89,767.00	$		$	
CONTRACT TOTALS		$	29,703,649.19	$	0.00	$	

VENDOR RANKING

CALL ORDER : 801 CONTRACT ID : 060728-801 COUNTIES : TANEY CHRISTIAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 08
CONTRACT TIME : 11/15/06 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J8P0849
J8P0887

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011146	APAC-Missouri, Inc.	$ 1,354,622.99	100.0000%
2	0010199	Leo Journagan Construction Co., Inc.	$ 1,517,826.98	112.0479%

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 060728-801 COUNTIES : TANEY CHRISTIAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J8P0849								
0010 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	12378.000	TONS	62.15000	769292.70	71.43000	884160.54		
0020 4071005 TACK COAT	6380.000	GAL	1.30000	8294.00	2.48000	15822.40		
0030 4134000 BITUMINOUS FOG SEAL	14538.000	GAL	1.00000	14538.00	1.88000	27331.44		
0040 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	4.000	EA	100.00000	400.00	6280.83000	25123.32		
0050 6161005 CONSTRUCTION SIGNS	673.000	SQFT	8.90000	5989.70	9.53000	6413.69		
0060 6161020 CHANNELIZER (DRUM-LIKE)	287.000	EA	18.85000	5409.95	33.72000	9677.64		
0070 6161040 FLASHING ARROW PANEL	2.000	EA	1150.00000	2300.00	1026.18000	2052.36		
0080 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	4500.00000	9000.00	2565.46000	5130.92		
0090 6161120 INSTALLING "DRIVE SMART" SIGN	4.000	EA	73.20000	292.80	146.60000	586.40		
0100 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	4.000	EA	209.15000	836.60	183.25000	733.00		
0110 6181000 MOBILIZATION		LUMP	12380.00000	12380.00	12228.88000	12228.88		
0120 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	47816.000	LF	0.47000	22473.52	0.62000	29645.92		
0130 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	47816.000	LF	0.47000	22473.52	0.62000	29645.92		
0140 6206314 TYPE B EPOXY PAVEMENT MARKING, 12 IN., WHITE	2550.000	LF	1.36000	3468.00	1.79000	4564.50		
0150 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	1197.000	EA	1.50000	1795.50	2.84000	3399.48		
0160 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	127509.000	SQYD	1.05000	133884.45	0.80000	102007.20		
SECTION TOTALS			$	1,012,828.74	$	1,158,523.61	$	
SECTION 0002 ROADWAY ITEMS - J8P0887								

TABULATION OF BIDS

CALL ORDER : 801 CONTRACT ID : 060728-801 COUNTIES : TANEY CHRISTIAN
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 08

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011146 APAC-Missouri, Inc. UNIT PRICE	AMOUNT	(2) 0010199 Leo Journagan Construction C UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0170 4030103 ASPHALTIC CONCRETE MIXTURE PG 70-22 (SP125C MIX)	2659.900	TONS	99.50000	264660.05	91.95000	244577.81		
0180 4071005 TACK COAT	670.000	GAL	1.33000	891.10	3.38000	2264.60		
0190 6123000 TRUCK MOUNTED ATTENUATOR (TMA)	2.000	EA	100.00000	200.00	6280.82000	12561.64		
0200 6161005 CONSTRUCTION SIGNS	207.000	SQFT	8.50000	1759.50	9.53000	1972.71		
0210 6161025 CHANNELIZER (TRIM LINE)	32.000	EA	18.00000	576.00	33.72000	1079.04		
0220 6161040 FLASHING ARROW PANEL	2.000	EA	500.00000	1000.00	1026.18000	2052.36		
0230 6181000 MOBILIZATION		LUMP	3983.00000	3983.00	2092.71000	2092.71		
0240 6206308 TYPE B EPOXY PAVEMENT MARKING, 6 IN., WHITE	3405.000	LF	0.47000	1600.35	0.62000	2111.10		
0250 6206309 TYPE B EPOXY PAVEMENT MARKING, 6 IN., YELLOW	2725.000	LF	0.47000	1280.75	0.62000	1689.50		
0260 6221001 COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS)	13320.000	SQYD	4.80000	63936.00	5.32000	70862.40		
0270 6269903 MISC. MODIFIED RUMBLE STRIPS	5450.000	LF	0.35000	1907.50	3.31000	18039.50		
SECTION TOTALS			$	341,794.25	$	359,303.37	$	
CONTRACT TOTALS			$	1,354,622.99	$	1,517,826.98	$	

VENDOR RANKING

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10
CONTRACT TIME : 244 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0I0767

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010669	Dumey Contracting, Inc.	$ 8,162,125.89	100.0000%
2	0010703	R. L. Persons Construction Inc.	$ 8,216,405.54	100.6650%
3	0010722	Robertson Contractors, Inc.	$ 8,713,252.01	106.7522%
4	0011976	Penzel Const. Co. & Sierra Bravo Contrs., a joint venture	$ 8,761,793.48	107.3470%
5	0010445	Emery Sapp & Sons Inc.	$ 8,984,906.43	110.0805%
6	0010120	Bloomsdale Excavating Company, Incorporated	$ 9,295,016.11	113.8798%
7	0010381	McAninch Corporation	$ 9,598,230.63	117.5947%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $247,700.00.

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0767								
0010 1041000 TEMPORARY SURFACING	3868.000	CUYD	24.00000	92832.00	16.00000	61888.00	30.00000	116040.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	55000.00000	55000.00	51000.00000	51000.00	40000.00000	40000.00
0030 2031000 CLASS A EXCAVATION	616979.000	CUYD	2.38000	1468410.02	1.85000	1141411.15	2.60000	1604145.40
0040 2032000 CLASS C EXCAVATION	68410.000	CUYD	6.50000	444665.00	7.65000	523336.50	8.00000	547280.00
0050 2036000 COMPACTING EMBANKMENT	106391.000	CUYD	0.30000	31917.30	0.20000	21278.20	0.45000	47875.95
0060 2037075 COMPACTING IN CUT	59.600	STA	350.00000	20860.00	1260.00000	75096.00	485.00000	28906.00
0070 2063000 CLASS 3 EXCAVATION	1724.000	CUYD	10.00000	17240.00	6.50000	11206.00	10.00000	17240.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	1526.000	CUYD	48.00000	73248.00	17.00000	25942.00	30.00000	45780.00
0090 2063500 CULVERT CLEANOUT	7.000	EA	500.00000	3500.00	2350.00000	16450.00	800.00000	5600.00
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	526.600	TONS	115.00000	60559.00	126.00000	66351.60	115.00000	60559.00
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1091.500	TONS	87.00000	94960.50	95.00000	103692.50	87.00000	94960.50
0120 5029905 MISC. CONCRETE SHLDR (8 IN REIN 15 FT JOINTS)	211.000	SQYD	81.00000	17091.00	83.00000	17513.00	80.55000	16996.05
0130 5041000 CONCRETE APPROACH PAVEMENT	542.400	SQYD	85.00000	46104.00	83.00000	45019.20	110.00000	59664.00
0140 6061010 GUARDRAIL TYPE A	3338.000	LF	18.00000	60084.00	19.50000	65091.00	18.00000	60084.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	9.000	EA	300.00000	2700.00	330.00000	2970.00	300.00000	2700.00
0160 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	9.000	EA	1800.00000	16200.00	2000.00000	18000.00	1800.00000	16200.00
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	2100.00000	21000.00	2300.00000	23000.00	2100.00000	21000.00
0180 6066610 END ANCHOR	1.000	EA	900.00000	900.00	995.00000	995.00	900.00000	900.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
0190 6066640 GUARDRAIL DELINEATOR,WHITE	59.000	EA	12.00000	708.00	13.25000	781.75	12.00000	708.00
0200 6066641 GUARDRAIL DELINEATOR,AMBER	18.000	EA	12.00000	216.00	13.25000	238.50	12.00000	216.00
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	259.400	SQYD	41.00000	10635.40	50.00000	12970.00	35.00000	9079.00
0220 6091060 PAVED DITCH	357.800	SQYD	39.75000	14222.55	42.00000	15027.60	50.00000	17890.00
0230 6094010 DRAIN BASIN	8.000	EA	3500.00000	28000.00	3300.00000	26400.00	3000.00000	24000.00
0240 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	20.75000	35544.75	28.00000	47964.00	22.00000	37686.00
0250 6096042 PLACING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	8.00000	13704.00	5.00000	8565.00	15.00000	25695.00
0260 6097000 ROCK LINING	440.000	CUYD	35.00000	15400.00	35.00000	15400.00	30.00000	13200.00
0270 6116010A CONCRETE SLOPE PROTECTION	1726.000	SQYD	53.00000	91478.00	33.00000	56958.00	35.00000	60410.00
0280 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	8500.00000	17000.00	3350.00000	6700.00	3800.00000	7600.00
0290 6122020 REPLACEMENT SAND BARREL	3.000	EA	650.00000	1950.00	255.00000	765.00	400.00000	1200.00
0300 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	142.900	SQYD	100.00000	14290.00	118.00000	16862.20	95.00000	13575.50
0310 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	16.000	SQYD	20.00000	320.00	22.00000	352.00	10.00000	160.00
0320 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	16.000	SQYD	15.00000	240.00	22.00000	352.00	10.00000	160.00
0330 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	106.000	LF	8.00000	848.00	11.00000	1166.00	9.50000	1007.00
0340 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	80.000	EA	10.00000	800.00	11.00000	880.00	8.00000	640.00
0350 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	4.000	EA	600.00000	2400.00	580.00000	2320.00	718.00000	2872.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0360 6161005 CONSTRUCTION SIGNS	1453.000	SQFT	9.45000	13730.85	20.00000	29060.00	9.45000	13730.85
0370 6161025 CHANNELIZER (TRIM LINE)	190.000	EA	36.00000	6840.00	28.00000	5320.00	36.00000	6840.00
0380 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	190.00000	7600.00	200.00000	8000.00	190.00000	7600.00
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	33.000	EA	95.00000	3135.00	115.00000	3795.00	95.00000	3135.00
0400 6161040 FLASHING ARROW PANEL	3.000	EA	3200.00000	9600.00	2200.00000	6600.00	3400.00000	10200.00
0410 6161052 WARNING LIGHT, TYPE B	8.000	EA	220.00000	1760.00	550.00000	4400.00	220.00000	1760.00
0420 6161070 TUBULAR MARKER	136.000	EA	32.00000	4352.00	45.00000	6120.00	32.00000	4352.00
0430 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	6000.00000	12000.00	7550.00000	15100.00	17000.00000	34000.00
0440 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00	110.00000	220.00	70.00000	140.00
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	200.00000	400.00	200.00000	400.00
0460 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	282.000	LF	80.00000	22560.00	98.00000	27636.00	65.00000	18330.00
0470 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	534.000	LF	35.00000	18690.00	55.00000	29370.00	30.00000	16020.00
0480 6181000 MOBILIZATION		LUMP	445418.00000	445418.00	352000.00000	352000.00	594400.00000	594400.00
0490 6199901 MISC. VOIDED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0500 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	20476.000	LF	0.25000	5119.00	0.30000	6142.80	0.25000	5119.00
0510 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35381.000	LF	0.25000	8845.25	0.30000	10614.30	0.25000	8845.25
0520 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	10674.000	LF	0.60000	6404.40	0.65000	6938.10	0.60000	6404.40
0530 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	8144.000	LF	0.60000	4886.40	0.65000	5293.60	0.60000	4886.40

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
0540 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	11.000 EA	150.00000	1650.00	165.00000	1815.00	150.00000	1650.00
0550 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	114.000 LF	5.00000	570.00	5.50000	627.00	5.00000	570.00
0560 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	61.000 LF	5.00000	305.00	5.50000	335.50	5.00000	305.00
0570 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	17480.000 LF	0.75000	13110.00	0.85000	14858.00	0.75000	13110.00
0580 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1495.000 LF	1.50000	2242.50	1.65000	2466.75	1.50000	2242.50
0590 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	14525.000 LF	0.75000	10893.75	0.85000	12346.25	0.75000	10893.75
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	79001.000 LF	0.40000	31600.40	0.45000	35550.45	0.40000	31600.40
0610 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	5.00000	500.00	7.00000	700.00	2.50000	250.00
0620 6214600A FLOWABLE BACKFILL	38.000 CUYD	220.00000	8360.00	129.00000	4902.00	300.00000	11400.00
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	60100.00000	60100.00	45000.00000	45000.00	63000.00000	63000.00
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	285.000 LF	20.00000	5700.00	21.75000	6198.75	20.00000	5700.00
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	9.000 LF	26.00000	234.00	117.00000	1053.00	100.00000	900.00
0660 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	101.000 LF	34.00000	3434.00	39.00000	3939.00	35.00000	3535.00
0670 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	118.000 LF	45.00000	5310.00	43.00000	5074.00	45.00000	5310.00
0680 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	172.000 LF	69.00000	11868.00	65.00000	11180.00	78.00000	13416.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
0690 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	80.00000	20160.00	76.00000	19152.00	85.00000	21420.00
0700 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	143.000 LF	96.00000	13728.00	97.00000	13871.00	105.00000	15015.00
0710 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	310.000 LF	129.00000	39990.00	59.00000	18290.00	63.00000	19530.00
0720 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	506.000 LF	91.00000	46046.00	77.00000	38962.00	85.00000	43010.00
0730 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	278.000 LF	120.00000	33360.00	115.00000	31970.00	125.00000	34750.00
0740 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	11.000 FT	375.00000	4125.00	420.00000	4620.00	350.00000	3850.00
0750 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	600.00000	2400.00	452.00000	1808.00	500.00000	2000.00
0760 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	700.00000	700.00	485.00000	485.00	600.00000	600.00
0770 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	850.00000	1700.00	560.00000	1120.00	750.00000	1500.00
0780 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	950.00000	1900.00	645.00000	1290.00	850.00000	1700.00
0790 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1250.00000	2500.00	870.00000	1740.00	1200.00000	2400.00
0800 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1550.00000	6200.00	915.00000	3660.00	1500.00000	6000.00
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1800.00000	14400.00	1250.00000	10000.00	1800.00000	14400.00
0820 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2700.00000	5400.00	1450.00000	2900.00	2800.00000	5600.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
0830 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	3000.00000	12000.00	1850.00000	7400.00	3000.00000	12000.00
0840 8051000A SEEDING - COOL SEASON MIXTURES	35.700	ACRE	1495.00000	53371.50	2100.00000	74970.00	1875.00000	66937.50
0850 8061010A TYPE B BERM	28728.000	LF	1.00000	28728.00	0.50000	14364.00	1.00000	28728.00
0860 8061011 SLOPE DRAINS	1978.000	LF	9.00000	17802.00	8.15000	16120.70	8.00000	15824.00
0870 8061015 SEDIMENT BASIN	1043.000	CUYD	6.00000	6258.00	4.65000	4849.95	15.00000	15645.00
0880 8061016 SEDIMENT REMOVAL	594.000	CUYD	1.00000	594.00	12.00000	7128.00	10.00000	5940.00
0890 8061017 TEMPORARY SEEDING AND MULCHING	41.600	ACRE	750.00000	31200.00	940.00000	39104.00	850.00000	35360.00
0900 8061019 SILT FENCE	28900.000	LF	2.20000	63580.00	2.10000	60690.00	1.90000	54910.00
0910 8061020 TEMPORARY PIPE	675.000	LF	25.00000	16875.00	32.00000	21600.00	20.00000	13500.00
0920 8061022 TYPE II DITCH CHECK	285.000	EA	200.00000	57000.00	243.00000	69255.00	220.00000	62700.00
0930 8064103 TYPE C EROSION CONTROL BLANKET	93988.000	SQYD	1.50000	140982.00	1.65000	155080.20	1.48000	139102.24
SECTION TOTALS			$	4,123,385.57	$	3,767,427.55	$	4,524,496.69
SECTION 0002 ALT PVMT A ITEMS - J0I0767								
0940 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	72114.000	SQYD	4.90000	353358.60	4.70000	338935.80	4.90000	353358.60
0950 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	50444.600	SQYD	36.20000	1826094.52	38.60000	1947161.56	36.20000	1826094.52
0960 5021340 TYPE A2 SHOULDER	7194.900	SQYD	28.55000	205414.40	39.70000	285637.53	28.55000	205414.40
0970 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	3078.000	LF	13.35000	41091.30	5.50000	16929.00	13.35000	41091.30
SECTION TOTALS			$	2,425,958.82	$	2,588,663.89	$	2,425,958.82
SECTION 0003 ALT PVMT B ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
0980 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	75948.000 SQYD						
0990 4010150 TYPE A2 SHOULDER	7195.000 SQYD						
1000 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	33137.000 SQYD						
1010 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	17307.000 SQYD						
1020 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	3078.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0I0767							
1030 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	44.000 LF	650.00000	28600.00	715.00000	31460.00	650.00000	28600.00
1040 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000 EA	1150.00000	2300.00	1250.00000	2500.00	1150.00000	2300.00
1050 7061000 REINFORCING STEEL	3920.000 LB	2.75000	10780.00	3.00000	11760.00	2.75000	10780.00
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	2290.00000	9160.00	2500.00000	10000.00	2290.00000	9160.00
1070 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	525.00000	2100.00	575.00000	2300.00	525.00000	2100.00
1080 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	246.00000	984.00	270.00000	1080.00	246.00000	984.00
1090 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	12.000 EA	700.00000	8400.00	770.00000	9240.00	700.00000	8400.00
1100 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	3500.00000	3500.00	3850.00000	3850.00	3500.00000	3500.00
1110 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	20.000 LF	3.00000	60.00	3.30000	66.00	3.00000	60.00
1120 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	389.000 LF	4.00000	1556.00	4.40000	1711.60	4.00000	1556.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	216.000	LF	5.00000	1080.00	5.50000	1188.00	5.00000	1080.00
1140 9014003 CONDUIT, 3 IN. RIGID, PUSHED	308.000	LF	16.00000	4928.00	17.50000	5390.00	16.00000	4928.00
1150 9015030 TRENCHING TYPE III	6211.000	LF	10.00000	62110.00	11.00000	68321.00	10.00000	62110.00
1160 9016110 PULL BOX, PREFORMED CLASS 1	19.000	EA	600.00000	11400.00	660.00000	12540.00	600.00000	11400.00
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	50.000	LF	4.00000	200.00	4.40000	220.00	4.00000	200.00
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000	LF	1.00000	480.00	1.10000	528.00	1.00000	480.00
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	14020.000	LF	5.00000	70100.00	5.50000	77110.00	5.00000	70100.00
1200 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1020.00000	4080.00	1100.00000	4400.00	1020.00000	4080.00
1210 9018621 POWER SUPPLY ASSEMBLY, TYPE 1, 480 & 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	6000.00000	6000.00	6600.00000	6600.00	6000.00000	6000.00
1220 9019902 MISC. HIGH MAST LIGHTING 125 FT.	2.000	EA	28420.00000	56840.00	31000.00000	62000.00	28420.00000	56840.00
SECTION TOTALS			$	284,658.00	$	312,264.60	$	284,658.00
SECTION 0005 TRAFFIC SIGNALS - J0I0767								
1230 9025400 CONDUIT, 4 IN., TRENCH	3919.000	LF	6.00000	23514.00	6.50000	25473.50	6.00000	23514.00
1240 9028811 PULL BOX, PREFORMED CLASS 2	12.000	EA	630.00000	7560.00	690.00000	8280.00	630.00000	7560.00
1250 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	730.00000	1460.00	800.00000	1600.00	730.00000	1460.00
1260 9028816 PULL BOX, PREFORMED CLASS 5	15.000	EA	925.00000	13875.00	1000.00000	15000.00	925.00000	13875.00
1270 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	2.000	EA	3500.00000	7000.00	3800.00000	7600.00	3500.00000	7000.00
1280 9029100 BASE, CONCRETE	5.800	CUYD	750.00000	4350.00	800.00000	4640.00	750.00000	4350.00
SECTION TOTALS			$	57,759.00	$	62,593.50	$	57,759.00
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
1290 9031010 CONCRETE FOOTINGS, EMBEDDED	19.800	CUYD	950.00000	18810.00	1000.00000	19800.00	950.00000	18810.00
1300 9031210 STRUCTURAL STEEL POSTS	11610.000	LB	2.00000	23220.00	2.20000	25542.00	2.00000	23220.00
1310 9031220 PIPE POSTS	2090.000	LB	2.15000	4493.50	2.30000	4807.00	2.15000	4493.50
1320 9031240 BREAKAWAY ASSEMBLY	66.000	EA	70.00000	4620.00	77.00000	5082.00	70.00000	4620.00
1330 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	32.000	EA	32.00000	1024.00	35.00000	1120.00	32.00000	1024.00
1340 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	63.000	EA	30.00000	1890.00	33.00000	2079.00	30.00000	1890.00
1350 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	9.000	EA	30.00000	270.00	33.00000	297.00	30.00000	270.00
1360 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	30.000	EA	32.00000	960.00	35.00000	1050.00	32.00000	960.00
1370 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	32.00000	256.00	35.00000	280.00	32.00000	256.00
1380 9031260 WOOD POST, 4 IN. BY 4 IN.	14.000	LF	20.00000	280.00	22.00000	308.00	20.00000	280.00
1390 9035004 TYPE SHR2L-1 SIGN	452.000	SQFT	19.50000	8814.00	21.00000	9492.00	19.50000	8814.00
1400 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	200.00000	400.00	220.00000	440.00	200.00000	400.00
1410 9035011 SIGN, TYPE STR2L-3	1719.000	SQFT	21.00000	36099.00	23.00000	39537.00	21.00000	36099.00
SECTION TOTALS			$	101,136.50	$	109,834.00	$	101,136.50
SECTION 0007 BRIDGE A7205 - J0I0767								
1420 2061000 CLASS 1 EXCAVATION	180.000	CUYD	13.00000	2340.00	11.00000	1980.00	45.00000	8100.00
1430 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	115.00000	8280.00	39.00000	2808.00	150.00000	10800.00
1440 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	165.00000	35475.00	230.00000	49450.00	205.00000	44075.00
1450 7021012 STRUCTURAL STEEL PILES (12 IN.)	538.000	LF	39.00000	20982.00	53.00000	28514.00	44.00000	23672.00
1460 7026000 PRE-BORE FOR PILING	474.000	LF	90.00000	42660.00	115.00000	54510.00	95.00000	45030.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	AMOUNT
1470 7027000 PILE POINT REINFORCEMENT	32.000	EA	107.50000	3440.00	110.00000	3520.00	155.00000	4960.00
1480 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	355.00000	50623.00	550.00000	78430.00	460.00000	65596.00
1490 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	205.00000	198235.00	250.00000	241750.00	230.00000	222410.00
1500 7034215 SAFETY BARRIER CURB	494.000	LF	60.00000	29640.00	70.00000	34580.00	65.00000	32110.00
1510 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8685.00000	43425.00	8800.00000	44000.00	9200.00000	46000.00
1520 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	9080.00000	45400.00	9000.00000	45000.00	9550.00000	47750.00
1530 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	11241.00000	56205.00	11000.00000	55000.00	11300.00000	56500.00
1540 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.00000	26090.00	1.10000	28699.00	1.15000	30003.50
1550 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	575.00000	6900.00	550.00000	6600.00	700.00000	8400.00
1560 7123610 SLAB DRAIN	24.000	EA	227.00000	5448.00	265.00000	6360.00	265.00000	6360.00
1570 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	888.00000	1776.00	1400.00000	2800.00	1400.00000	2800.00
1580 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	198.00000	5940.00	245.00000	7350.00	300.00000	9000.00
SECTION TOTALS			$	582,859.00	$	691,351.00	$	663,566.50
SECTION 0008 BRIDGE A7206 - J0I0767								
1590 2061000 CLASS 1 EXCAVATION	180.000	CUYD	13.00000	2340.00	11.00000	1980.00	45.00000	8100.00
1600 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	115.00000	8280.00	39.00000	2808.00	150.00000	10800.00
1610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	165.00000	35475.00	230.00000	49450.00	205.00000	44075.00
1620 7021012 STRUCTURAL STEEL PILES (12 IN.)	628.000	LF	39.00000	24492.00	53.00000	33284.00	44.00000	27632.00
1630 7026000 PRE-BORE FOR PILING	474.000	LF	90.00000	42660.00	90.00000	42660.00	70.00000	33180.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010669 Dumey Contracting, Inc. UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT
1640 7027000 PILE POINT REINFORCEMENT	32.000	EA	107.50000	3440.00	110.00000	3520.00	155.00000	4960.00
1650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	355.00000	50623.00	550.00000	78430.00	460.00000	65596.00
1660 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	205.00000	198235.00	250.00000	241750.00	230.00000	222410.00
1670 7034215 SAFETY BARRIER CURB	494.000	LF	60.00000	29640.00	70.00000	34580.00	65.00000	32110.00
1680 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8685.00000	43425.00	8800.00000	44000.00	9200.00000	46000.00
1690 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	9080.00000	45400.00	9000.00000	45000.00	9550.00000	47750.00
1700 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	11241.00000	56205.00	11000.00000	55000.00	11300.00000	56500.00
1710 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.00000	26090.00	1.10000	28699.00	1.15000	30003.50
1720 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	575.00000	6900.00	550.00000	6600.00	700.00000	8400.00
1730 7123610 SLAB DRAIN	24.000	EA	227.00000	5448.00	265.00000	6360.00	265.00000	6360.00
1740 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	888.00000	1776.00	1400.00000	2800.00	1400.00000	2800.00
1750 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	198.00000	5940.00	245.00000	7350.00	300.00000	9000.00
SECTION TOTALS			$	586,369.00	$	684,271.00	$	655,676.50
CONTRACT TOTALS			$	8,162,125.89	$	8,216,405.54	$	8,713,252.01

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0767								
0010 1041000 TEMPORARY SURFACING	3868.000	CUYD	37.19000	143850.92	3.25000	12571.00	22.00000	85096.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	84205.10000	84205.10	85000.00000	85000.00	84500.00000	84500.00
0030 2031000 CLASS A EXCAVATION	616979.000	CUYD	2.53000	1560956.87	2.60000	1604145.40	2.49000	1536277.71
0040 2032000 CLASS C EXCAVATION	68410.000	CUYD	8.35000	571223.50	11.40000	779874.00	7.00000	478870.00
0050 2036000 COMPACTING EMBANKMENT	106391.000	CUYD	0.24000	25533.84	0.35000	37236.85	0.75000	79793.25
0060 2037075 COMPACTING IN CUT	59.600	STA	563.81000	33603.08	770.00000	45892.00	500.00000	29800.00
0070 2063000 CLASS 3 EXCAVATION	1724.000	CUYD	10.06000	17343.44	14.25000	24567.00	7.00000	12068.00
0080 2063100 CLASS 3 EXCAVATION IN ROCK	1526.000	CUYD	59.45000	90720.70	16.00000	24416.00	25.00000	38150.00
0090 2063500 CULVERT CLEANOUT	7.000	EA	1437.50000	10062.50	925.00000	6475.00	2850.00000	19950.00
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	526.600	TONS	115.00000	60559.00	123.00000	64771.80	127.00000	66878.20
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1091.500	TONS	87.00000	94960.50	93.00000	101509.50	96.00000	104784.00
0120 5029905 MISC. CONCRETE SHLDR (8 IN REIN 15 FT JOINTS)	211.000	SQYD	81.00000	17091.00	85.00000	17935.00	90.00000	18990.00
0130 5041000 CONCRETE APPROACH PAVEMENT	542.400	SQYD	80.00000	43392.00	93.00000	50443.20	88.00000	47731.20
0140 6061010 GUARDRAIL TYPE A	3338.000	LF	18.00000	60084.00	19.00000	63422.00	20.00000	66760.00
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	9.000	EA	300.00000	2700.00	325.00000	2925.00	330.00000	2970.00
0160 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	9.000	EA	1800.00000	16200.00	1950.00000	17550.00	2000.00000	18000.00
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	2100.00000	21000.00	2300.00000	23000.00	2300.00000	23000.00
0180 6066610 END ANCHOR	1.000	EA	900.00000	900.00	950.00000	950.00	1000.00000	1000.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
0190 6066640 GUARDRAIL DELINEATOR,WHITE	59.000	EA	12.00000	708.00	13.00000	767.00	13.00000	767.00
0200 6066641 GUARDRAIL DELINEATOR,AMBER	18.000	EA	12.00000	216.00	13.00000	234.00	13.00000	234.00
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	259.400	SQYD	41.50000	10765.10	30.00000	7782.00	46.00000	11932.40
0220 6091060 PAVED DITCH	357.800	SQYD	45.85000	16405.13	43.00000	15385.40	51.00000	18247.80
0230 6094010 DRAIN BASIN	8.000	EA	3399.63000	27197.04	2550.00000	20400.00	4000.00000	32000.00
0240 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	26.68000	45702.84	38.00000	65094.00	22.00000	37686.00
0250 6096042 PLACING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	16.82000	28812.66	31.00000	53103.00	7.00000	11991.00
0260 6097000 ROCK LINING	440.000	CUYD	42.29000	18607.60	49.00000	21560.00	30.00000	13200.00
0270 6116010A CONCRETE SLOPE PROTECTION	1726.000	SQYD	45.50000	78533.00	50.00000	86300.00	50.00000	86300.00
0280 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	3729.81000	7459.62	4250.00000	8500.00	4600.00000	9200.00
0290 6122020 REPLACEMENT SAND BARREL	3.000	EA	407.30000	1221.90	550.00000	1650.00	450.00000	1350.00
0300 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	142.900	SQYD	98.00000	14004.20	42.00000	6001.80	108.00000	15433.20
0310 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	16.000	SQYD	20.00000	320.00	23.00000	368.00	22.00000	352.00
0320 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	16.000	SQYD	15.00000	240.00	18.00000	288.00	17.00000	272.00
0330 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	106.000	LF	7.00000	742.00	5.50000	583.00	8.00000	848.00
0340 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	80.000	EA	7.00000	560.00	9.00000	720.00	8.00000	640.00
0350 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	4.000	EA	396.46000	1585.84	1650.00000	6600.00	600.00000	2400.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0360 6161005 CONSTRUCTION SIGNS	1453.000	SQFT	9.45000	13730.85	19.00000	27607.00	10.50000	15256.50
0370 6161025 CHANNELIZER (TRIM LINE)	190.000	EA	36.00000	6840.00	16.00000	3040.00	40.00000	7600.00
0380 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	190.00000	7600.00	110.00000	4400.00	215.00000	8600.00
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	33.000	EA	95.00000	3135.00	70.00000	2310.00	110.00000	3630.00
0400 6161040 FLASHING ARROW PANEL	3.000	EA	3400.00000	10200.00	1600.00000	4800.00	4000.00000	12000.00
0410 6161052 WARNING LIGHT, TYPE B	8.000	EA	220.00000	1760.00	55.00000	440.00	250.00000	2000.00
0420 6161070 TUBULAR MARKER	136.000	EA	32.00000	4352.00	32.00000	4352.00	50.00000	6800.00
0430 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	17000.00000	34000.00	5400.00000	10800.00	20000.00000	40000.00
0440 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00	110.00000	220.00	80.00000	160.00
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00	190.00000	380.00	225.00000	450.00
0460 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	282.000	LF	95.08000	26812.56	60.00000	16920.00	116.00000	32712.00
0470 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	534.000	LF	12.50000	6675.00	28.00000	14952.00	45.00000	24030.00
0480 6181000 MOBILIZATION		LUMP	308249.00000	308249.00	575000.00000	575000.00	436375.00000	436375.00
0490 6199901 MISC. VOIDED BID ITEM		LUMP	0.00000	0.00	0.00000	0.00	0.00000	0.00
0500 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	20476.000	LF	0.25000	5119.00	0.28000	5733.28	0.28000	5733.28
0510 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35381.000	LF	0.25000	8845.25	0.28000	9906.68	0.28000	9906.68
0520 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	10674.000	LF	0.60000	6404.40	0.65000	6938.10	0.70000	7471.80
0530 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	8144.000	LF	0.60000	4886.40	0.65000	5293.60	0.70000	5700.80

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0540 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	11.000 EA	150.00000	1650.00	162.00000	1782.00	165.00000	1815.00
0550 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	114.000 LF	5.00000	570.00	5.50000	627.00	5.50000	627.00
0560 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	61.000 LF	5.00000	305.00	5.50000	335.50	6.00000	366.00
0570 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	17480.000 LF	0.75000	13110.00	0.80000	13984.00	0.85000	14858.00
0580 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1495.000 LF	1.50000	2242.50	1.60000	2392.00	1.65000	2466.75
0590 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	14525.000 LF	0.75000	10893.75	0.80000	11620.00	0.85000	12346.25
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	79001.000 LF	0.40000	31600.40	0.45000	35550.45	0.55000	43450.55
0610 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000 EA	2.07000	207.00	10.00000	1000.00	6.00000	600.00
0620 6214600A FLOWABLE BACKFILL	38.000 CUYD	115.36000	4383.68	90.00000	3420.00	600.00000	22800.00
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING	LUMP	171679.58000	171679.58	102000.00000	102000.00	200000.00000	200000.00
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	285.000 LF	31.49000	8974.65	31.00000	8835.00	40.00000	11400.00
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	9.000 LF	49.08000	441.72	32.00000	288.00	45.00000	405.00
0660 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	101.000 LF	42.24000	4266.24	42.00000	4242.00	52.00000	5252.00
0670 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	118.000 LF	48.00000	5664.00	53.00000	6254.00	62.00000	7316.00
0680 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	172.000 LF	67.67000	11639.24	82.00000	14104.00	94.00000	16168.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0690 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	80.93000	20394.36	95.00000	23940.00	106.00000	26712.00
0700 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	143.000 LF	101.57000	14524.51	115.00000	16445.00	136.00000	19448.00
0710 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	310.000 LF	131.58000	40789.80	94.00000	29140.00	82.00000	25420.00
0720 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	506.000 LF	89.37000	45221.22	97.00000	49082.00	112.00000	56672.00
0730 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	278.000 LF	129.15000	35903.70	139.00000	38642.00	168.00000	46704.00
0740 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	11.000 FT	532.69000	5859.59	400.00000	4400.00	380.00000	4180.00
0750 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	626.86000	2507.44	550.00000	2200.00	550.00000	2200.00
0760 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	649.11000	649.11	575.00000	575.00	600.00000	600.00
0770 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	651.92000	1303.84	650.00000	1300.00	750.00000	1500.00
0780 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	847.88000	1695.76	850.00000	1700.00	900.00000	1800.00
0790 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1234.93000	2469.86	1050.00000	2100.00	1300.00000	2600.00
0800 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1088.02000	4352.08	1250.00000	5000.00	1600.00000	6400.00
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1436.43000	11491.44	1300.00000	10400.00	1700.00000	13600.00
0820 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1758.21000	3516.42	1600.00000	3200.00	2900.00000	5800.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0830 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	2164.60000	8658.40	2070.00000	8280.00	3100.00000	12400.00
0840 8051000A SEEDING - COOL SEASON MIXTURES	35.700	ACRE	1875.00000	66937.50	2050.00000	73185.00	2100.00000	74970.00
0850 8061010A TYPE B BERM	28728.000	LF	0.86000	24706.08	1.20000	34473.60	1.00000	28728.00
0860 8061011 SLOPE DRAINS	1978.000	LF	9.73000	19245.94	8.70000	17208.60	18.00000	35604.00
0870 8061015 SEDIMENT BASIN	1043.000	CUYD	13.47000	14049.21	8.70000	9074.10	6.00000	6258.00
0880 8061016 SEDIMENT REMOVAL	594.000	CUYD	26.62000	15812.28	30.00000	17820.00	25.00000	14850.00
0890 8061017 TEMPORARY SEEDING AND MULCHING	41.600	ACRE	850.00000	35360.00	925.00000	38480.00	935.00000	38896.00
0900 8061019 SILT FENCE	28900.000	LF	1.90000	54910.00	2.00000	57800.00	2.60000	75140.00
0910 8061020 TEMPORARY PIPE	675.000	LF	35.12000	23706.00	26.00000	17550.00	35.00000	23625.00
0920 8061022 TYPE II DITCH CHECK	285.000	EA	220.00000	62700.00	235.00000	66975.00	245.00000	69825.00
0930 8064103 TYPE C EROSION CONTROL BLANKET	93988.000	SQYD	1.48000	139102.24	1.60000	150380.80	1.65000	155080.20
SECTION TOTALS			$	4,480,111.38	$	4,836,897.66	$	4,664,780.57
SECTION 0002 ALT PVMT A ITEMS - J0I0767								
0940 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	72114.000	SQYD	5.00000	360570.00	5.15000	371387.10	5.50000	396627.00
0950 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	50444.600	SQYD	38.35000	1934550.41	34.20000	1725205.32	41.65000	2101017.59
0960 5021340 TYPE A2 SHOULDER	7194.900	SQYD	29.50000	212249.55	30.00000	215847.00	32.50000	233834.25
0970 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	3078.000	LF	4.50000	13851.00	1.15000	3539.70	5.00000	15390.00
SECTION TOTALS			$	2,521,220.96	$	2,315,979.12	$	2,746,868.84
SECTION 0003 ALT PVMT B ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
0980 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	75948.000 SQYD						
0990 4010150 TYPE A2 SHOULDER	7195.000 SQYD						
1000 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	33137.000 SQYD						
1010 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	17307.000 SQYD						
1020 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	3078.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0I0767							
1030 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	44.000 LF	366.40000	16121.60	700.00000	30800.00	715.00000	31460.00
1040 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000 EA	900.00000	1800.00	1200.00000	2400.00	1265.00000	2530.00
1050 7061000 REINFORCING STEEL	3920.000 LB	2.19000	8584.80	2.95000	11564.00	3.00000	11760.00
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	2290.00000	9160.00	2460.00000	9840.00	2550.00000	10200.00
1070 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	525.00000	2100.00	565.00000	2260.00	580.00000	2320.00
1080 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	246.00000	984.00	260.00000	1040.00	270.00000	1080.00
1090 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	12.000 EA	700.00000	8400.00	750.00000	9000.00	770.00000	9240.00
1100 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	3500.00000	3500.00	3800.00000	3800.00	3900.00000	3900.00
1110 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	20.000 LF	3.00000	60.00	3.25000	65.00	3.30000	66.00
1120 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	389.000 LF	4.00000	1556.00	4.30000	1672.70	4.50000	1750.50

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	AMOUNT
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	216.000	LF	5.00000	1080.00	5.40000	1166.40	5.50000	1188.00
1140 9014003 CONDUIT, 3 IN. RIGID, PUSHED	308.000	LF	16.00000	4928.00	17.00000	5236.00	18.00000	5544.00
1150 9015030 TRENCHING TYPE III	6211.000	LF	10.00000	62110.00	11.00000	68321.00	11.00000	68321.00
1160 9016110 PULL BOX, PREFORMED CLASS 1	19.000	EA	600.00000	11400.00	640.00000	12160.00	660.00000	12540.00
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	50.000	LF	4.00000	200.00	4.20000	210.00	4.50000	225.00
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000	LF	1.00000	480.00	1.05000	504.00	1.10000	528.00
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	14020.000	LF	5.00000	70100.00	5.25000	73605.00	5.50000	77110.00
1200 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1020.00000	4080.00	1100.00000	4400.00	1125.00000	4500.00
1210 9018621 POWER SUPPLY ASSEMBLY, TYPE 1, 480 & 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	6000.00000	6000.00	6400.00000	6400.00	6600.00000	6600.00
1220 9019902 MISC. HIGH MAST LIGHTING 125 FT.	2.000	EA	28420.00000	56840.00	30500.00000	61000.00	31270.00000	62540.00
SECTION TOTALS			$	269,484.40	$	305,444.10	$	313,402.50
SECTION 0005 TRAFFIC SIGNALS - J0I0767								
1230 9025400 CONDUIT, 4 IN., TRENCH	3919.000	LF	6.00000	23514.00	6.45000	25277.55	6.60000	25865.40
1240 9028811 PULL BOX, PREFORMED CLASS 2	12.000	EA	630.00000	7560.00	675.00000	8100.00	695.00000	8340.00
1250 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	730.00000	1460.00	785.00000	1570.00	800.00000	1600.00
1260 9028816 PULL BOX, PREFORMED CLASS 5	15.000	EA	925.00000	13875.00	1000.00000	15000.00	1020.00000	15300.00
1270 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	2.000	EA	3500.00000	7000.00	3700.00000	7400.00	3850.00000	7700.00
1280 9029100 BASE, CONCRETE	5.800	CUYD	750.00000	4350.00	800.00000	4640.00	825.00000	4785.00
SECTION TOTALS			$	57,759.00	$	61,987.55	$	63,590.40
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1290 9031010 CONCRETE FOOTINGS, EMBEDDED	19.800	CUYD	950.00000	18810.00	1020.00000	20196.00	1045.00000	20691.00
1300 9031210 STRUCTURAL STEEL POSTS	11610.000	LB	2.00000	23220.00	2.15000	24961.50	2.20000	25542.00
1310 9031220 PIPE POSTS	2090.000	LB	2.15000	4493.50	2.30000	4807.00	2.40000	5016.00
1320 9031240 BREAKAWAY ASSEMBLY	66.000	EA	70.00000	4620.00	75.00000	4950.00	77.00000	5082.00
1330 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	32.000	EA	32.00000	1024.00	35.00000	1120.00	35.00000	1120.00
1340 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	63.000	EA	30.00000	1890.00	32.00000	2016.00	33.00000	2079.00
1350 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	9.000	EA	30.00000	270.00	32.00000	288.00	33.00000	297.00
1360 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	30.000	EA	32.00000	960.00	35.00000	1050.00	35.00000	1050.00
1370 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	32.00000	256.00	35.00000	280.00	35.00000	280.00
1380 9031260 WOOD POST, 4 IN. BY 4 IN.	14.000	LF	20.00000	280.00	21.50000	301.00	22.00000	308.00
1390 9035004 TYPE SHR2L-1 SIGN	452.000	SQFT	19.50000	8814.00	21.00000	9492.00	22.00000	9944.00
1400 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	200.00000	400.00	215.00000	430.00	220.00000	440.00
1410 9035011 SIGN, TYPE STR2L-3	1719.000	SQFT	21.00000	36099.00	22.50000	38677.50	23.00000	39537.00
SECTION TOTALS			$	101,136.50	$	108,569.00	$	111,386.00
SECTION 0007 BRIDGE A7205 - J0I0767								
1420 2061000 CLASS 1 EXCAVATION	180.000	CUYD	48.76000	8776.80	23.00000	4140.00	40.00000	7200.00
1430 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	538.22000	38751.84	300.00000	21600.00	182.00000	13104.00
1440 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	219.75000	47246.25	195.00000	41925.00	205.00000	44075.00
1450 7021012 STRUCTURAL STEEL PILES (12 IN.)	538.000	LF	41.35000	22246.30	75.00000	40350.00	61.00000	32818.00
1460 7026000 PRE-BORE FOR PILING	474.000	LF	98.91000	46883.34	125.00000	59250.00	116.00000	54984.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1470 7027000 PILE POINT REINFORCEMENT	32.000	EA	87.18000	2789.76	155.00000	4960.00	132.00000	4224.00
1480 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	408.95000	58316.27	410.00000	58466.00	370.00000	52762.00
1490 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	202.16000	195488.72	225.00000	217575.00	237.00000	229179.00
1500 7034215 SAFETY BARRIER CURB	494.000	LF	81.65000	40335.10	55.00000	27170.00	63.00000	31122.00
1510 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8999.72000	44998.60	8850.00000	44250.00	10900.00000	54500.00
1520 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	9398.40000	46992.00	9200.00000	46000.00	11330.00000	56650.00
1530 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	11391.81000	56959.05	11200.00000	56000.00	13420.00000	67100.00
1540 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.15000	30003.50	1.15000	30003.50	1.31000	34177.90
1550 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	617.54000	7410.48	445.00000	5340.00	425.00000	5100.00
1560 7123610 SLAB DRAIN	24.000	EA	237.16000	5691.84	235.00000	5640.00	235.00000	5640.00
1570 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	748.41000	1496.82	1250.00000	2500.00	1100.00000	2200.00
1580 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED SECTION TOTALS	30.000	EA	326.44000 $	9793.20 664,179.87	350.00000 $	10500.00 675,669.50	242.00000 $	7260.00 702,095.90
SECTION 0008 BRIDGE A7206 - J0I0767								
1590 2061000 CLASS 1 EXCAVATION	180.000	CUYD	48.76000	8776.80	23.00000	4140.00	40.00000	7200.00
1600 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	538.22000	38751.84	315.00000	22680.00	182.00000	13104.00
1610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	219.75000	47246.25	195.00000	41925.00	205.00000	44075.00
1620 7021012 STRUCTURAL STEEL PILES (12 IN.)	628.000	LF	41.35000	25967.80	70.00000	43960.00	61.00000	38308.00
1630 7026000 PRE-BORE FOR PILING	474.000	LF	98.91000	46883.34	125.00000	59250.00	85.00000	40290.00

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0011976 Penzel Const. Co. & Sierra B UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	(6) 0010120 Bloomsdale Excavating Company UNIT PRICE	 AMOUNT
1640 7027000 PILE POINT REINFORCEMENT	32.000	EA	87.18000	2789.76	155.00000	4960.00	132.00000	4224.00
1650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	408.95000	58316.27	410.00000	58466.00	370.00000	52762.00
1660 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	202.16000	195488.72	225.00000	217575.00	237.00000	229179.00
1670 7034215 SAFETY BARRIER CURB	494.000	LF	81.65000	40335.10	55.00000	27170.00	63.00000	31122.00
1680 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8999.72000	44998.60	8850.00000	44250.00	10900.00000	54500.00
1690 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	9398.40000	46992.00	9200.00000	46000.00	11330.00000	56650.00
1700 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	11391.81000	56959.05	11200.00000	56000.00	13420.00000	67100.00
1710 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.15000	30003.50	1.15000	30003.50	1.31000	34177.90
1720 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	617.54000	7410.48	445.00000	5340.00	425.00000	5100.00
1730 7123610 SLAB DRAIN	24.000	EA	237.16000	5691.84	235.00000	5640.00	235.00000	5640.00
1740 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	748.41000	1496.82	1250.00000	2500.00	1100.00000	2200.00
1750 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	326.44000	9793.20	350.00000	10500.00	242.00000	7260.00
SECTION TOTALS			$	667,901.37	$	680,359.50	$	692,891.90
CONTRACT TOTALS			$	8,761,793.48	$	8,984,906.43	$	9,295,016.11

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
SECTION 0001 ROADWAY ITEMS - J0I0767								
0010 1041000 TEMPORARY SURFACING	3868.000	CUYD	24.28000	93915.04				
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	130500.00000	130500.00				
0030 2031000 CLASS A EXCAVATION	616979.000	CUYD	3.50000	2159426.50				
0040 2032000 CLASS C EXCAVATION	68410.000	CUYD	9.88000	675890.80				
0050 2036000 COMPACTING EMBANKMENT	106391.000	CUYD	0.30000	31917.30				
0060 2037075 COMPACTING IN CUT	59.600	STA	665.00000	39634.00				
0070 2063000 CLASS 3 EXCAVATION	1724.000	CUYD	5.50000	9482.00				
0080 2063100 CLASS 3 EXCAVATION IN ROCK	1526.000	CUYD	52.00000	79352.00				
0090 2063500 CULVERT CLEANOUT	7.000	EA	880.00000	6160.00				
0100 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	526.600	TONS	115.00000	60559.00				
0110 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	1091.500	TONS	87.00000	94960.50				
0120 5029905 MISC. CONCRETE SHLDR (8 IN REIN 15 FT JOINTS)	211.000	SQYD	65.00000	13715.00				
0130 5041000 CONCRETE APPROACH PAVEMENT	542.400	SQYD	75.00000	40680.00				
0140 6061010 GUARDRAIL TYPE A	3338.000	LF	18.00000	60084.00				
0150 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	9.000	EA	300.00000	2700.00				
0160 6062400 BRIDGE ANCHOR SECTION (THRIE BEAM)	9.000	EA	1800.00000	16200.00				
0170 6063015 TYPE A CRASHWORTHY END TERMINAL	10.000	EA	2100.00000	21000.00				
0180 6066610 END ANCHOR	1.000	EA	900.00000	900.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6066640 GUARDRAIL DELINEATOR,WHITE	59.000	EA	12.00000	708.00				
0200 6066641 GUARDRAIL DELINEATOR,AMBER	18.000	EA	12.00000	216.00				
0210 6083006 6 IN. CONCRETE MEDIAN STRIP	259.400	SQYD	38.00000	9857.20				
0220 6091060 PAVED DITCH	357.800	SQYD	38.00000	13596.40				
0230 6094010 DRAIN BASIN	8.000	EA	4000.00000	32000.00				
0240 6096020 FURNISHING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	25.38000	43475.94				
0250 6096042 PLACING TYPE 2 ROCK DITCH LINER	1713.000	CUYD	21.00000	35973.00				
0260 6097000 ROCK LINING	440.000	CUYD	65.62000	28872.80				
0270 6116010A CONCRETE SLOPE PROTECTION	1726.000	SQYD	38.00000	65588.00				
0280 6122014 IMPACT ATTENUATOR (14 SAND BARRELS)	2.000	EA	3800.00000	7600.00				
0290 6122020 REPLACEMENT SAND BARREL	3.000	EA	400.00000	1200.00				
0300 6131010 FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVEMENT REPAIR	142.900	SQYD	62.00000	8859.80				
0310 6131012 SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR)	16.000	SQYD	20.00000	320.00				
0320 6131013 TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPAIR)	16.000	SQYD	20.00000	320.00				
0330 6131014 FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTERNAL SAW CUTS)	106.000	LF	3.66000	387.96				
0340 6131018 TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR (TYPE L JOINTS)	80.000	EA	10.00000	800.00				
0350 6141120 CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MMX600MM)	4.000	EA	550.00000	2200.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0360 6161005 CONSTRUCTION SIGNS	1453.000	SQFT	9.45000	13730.85				
0370 6161025 CHANNELIZER (TRIM LINE)	190.000	EA	36.00000	6840.00				
0380 6161030 TYPE III MOVEABLE BARRICADE	40.000	EA	190.00000	7600.00				
0390 6161033 DIRECTIONAL INDICATOR BARRICADE	33.000	EA	95.00000	3135.00				
0400 6161040 FLASHING ARROW PANEL	3.000	EA	3400.00000	10200.00				
0410 6161052 WARNING LIGHT, TYPE B	8.000	EA	220.00000	1760.00				
0420 6161070 TUBULAR MARKER	136.000	EA	57.00000	7752.00				
0430 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	17000.00000	34000.00				
0440 6161120 INSTALLING "DRIVE SMART" SIGN	2.000	EA	70.00000	140.00				
0450 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	2.000	EA	200.00000	400.00				
0460 6172000 CONCRETE TRAFFIC BARRIER, TYPE B	282.000	LF	66.00000	18612.00				
0470 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	534.000	LF	20.00000	10680.00				
0480 6181000 MOBILIZATION		LUMP	749000.00000	749000.00				
0490 6199901 MISC. VOIDED BID ITEM		LUMP	0.00000	0.00				
0500 6205900 4 IN. WHITE HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	20476.000	LF	0.25000	5119.00				
0510 6205901 4 IN. YELLOW HIGH BUILD ACRYLIC WATERBORNE PAVEMENT MARKING PAINT	35381.000	LF	0.25000	8845.25				
0520 6206201A TYPE A EPOXY PAVEMENT MARKING 4 IN., WHITE	10674.000	LF	0.60000	6404.40				
0530 6206203A TYPE A EPOXY PAVEMENT MARKING 4 IN., YELLOW	8144.000	LF	0.60000	4886.40				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0540 6206210A TYPE A EPOXY PAVEMENT MARKING, LEFT/RIGHT ARROW	11.000	EA	150.00000	1650.00				
0550 6206215A TYPE A EPOXY PAVEMENT MARKING, 24 IN., WHITE	114.000	LF	5.00000	570.00				
0560 6206216A TYPE A EPOXY PAVEMENT MARKING, 24 IN., YELLOW	61.000	LF	5.00000	305.00				
0570 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	17480.000	LF	0.75000	13110.00				
0580 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	1495.000	LF	1.50000	2242.50				
0590 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	14525.000	LF	0.75000	10893.75				
0600 6207000A PAVEMENT MARKING REMOVAL (PAINT)	79001.000	LF	0.40000	31600.40				
0610 6208065 TEMPORARY RAISED PAVEMENT MARKER, TYPE	100.000	EA	2.50000	250.00				
0620 6214600A FLOWABLE BACKFILL	38.000	CUYD	97.00000	3686.00				
0630 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	51380.00000	51380.00				
0640 7261312 12 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	285.000	LF	51.50000	14677.50				
0650 7261315 15 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	9.000	LF	45.00000	405.00				
0660 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	101.000	LF	56.00000	5656.00				
0670 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	118.000	LF	66.00000	7788.00				
0680 7261342 42 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	172.000	LF	94.50000	16254.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0690 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	252.000 LF	101.00000	25452.00				
0700 7261354 54 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	143.000 LF	140.00000	20020.00				
0710 7261436 36 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	310.000 LF	82.00000	25420.00				
0720 7261448 48 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	506.000 LF	116.00000	58696.00				
0730 7261460 60 IN. CLASS IV REINFORCED CONCRETE PIPE CULVERT	278.000 LF	159.00000	44202.00				
0740 7311022 PRECAST CONCRETE DROP INLET 2 FT X 2 FT	11.000 FT	675.00000	7425.00				
0750 7320612 12 IN. (300 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	410.00000	1640.00				
0760 7320615 15 IN. (375 MM) PRECAST CONCRETE FLARED END SECTION	1.000 EA	450.00000	450.00				
0770 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	625.00000	1250.00				
0780 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	750.00000	1500.00				
0790 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	1125.00000	2250.00				
0800 7320642 42 IN. (1050 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	1300.00000	5200.00				
0810 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	8.000 EA	1450.00000	11600.00				
0820 7320654 54 IN. (1350 MM) PRECAST CONCRETE FLARED END SECTION	2.000 EA	2400.00000	4800.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0830 7320660 60 IN. (1500 MM) PRECAST CONCRETE FLARED END SECTION	4.000	EA	2500.00000	10000.00				
0840 8051000A SEEDING - COOL SEASON MIXTURES	35.700	ACRE	1875.00000	66937.50				
0850 8061010A TYPE B BERM	28728.000	LF	0.75000	21546.00				
0860 8061011 SLOPE DRAINS	1978.000	LF	10.25000	20274.50				
0870 8061015 SEDIMENT BASIN	1043.000	CUYD	10.00000	10430.00				
0880 8061016 SEDIMENT REMOVAL	594.000	CUYD	20.00000	11880.00				
0890 8061017 TEMPORARY SEEDING AND MULCHING	41.600	ACRE	850.00000	35360.00				
0900 8061019 SILT FENCE	28900.000	LF	1.90000	54910.00				
0910 8061020 TEMPORARY PIPE	675.000	LF	47.00000	31725.00				
0920 8061022 TYPE II DITCH CHECK	285.000	EA	220.00000	62700.00				
0930 8064103 TYPE C EROSION CONTROL BLANKET	93988.000	SQYD	1.48000	139102.24				
SECTION TOTALS			$	5,513,394.53	$		$	
SECTION 0002 ALT PVMT A ITEMS - J0I0767								
0940 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	72114.000	SQYD	4.80000	346147.20				
0950 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	50444.600	SQYD	35.00000	1765561.00				
0960 5021340 TYPE A2 SHOULDER	7194.900	SQYD	36.00000	259016.40				
0970 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	3078.000	LF	5.00000	15390.00				
SECTION TOTALS			$	2,386,114.60	$		$	
SECTION 0003 ALT PVMT B ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0980 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	75948.000 SQYD						
0990 4010150 TYPE A2 SHOULDER	7195.000 SQYD						
1000 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	33137.000 SQYD						
1010 4030404 11 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	17307.000 SQYD						
1020 6091010 CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S	3078.000 LF						
SECTION TOTALS		$		$		$	
SECTION 0004 HIGHWAY LIGHTING ITEMS - J0I0767							
1030 7011107 DRILLED SHAFTS (4 FT. 6 IN. DIA.)	44.000 LF	650.00000	28600.00				
1040 7011300 SUPPLEMENTARY TELEVISION CAMERA INSPECTION	2.000 EA	1150.00000	2300.00				
1050 7061000 REINFORCING STEEL	3920.000 LB	2.75000	10780.00				
1060 9011062 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 2	4.000 EA	2290.00000	9160.00				
1070 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000 EA	525.00000	2100.00				
1080 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000 EA	246.00000	984.00				
1090 9011330 LUMINAIRE, 1000 WATT HIGH PRESSURE SODIUM HIGH MAST	12.000 EA	700.00000	8400.00				
1100 9012231 BASE MOUNTED CONTROL STATION 480 VOLT-4 CIRCUIT	1.000 EA	3500.00000	3500.00				
1110 9013002 CONDUIT, 2 IN. RIGID, IN TRENCH	20.000 LF	3.00000	60.00				
1120 9013003 CONDUIT, 3 IN. RIGID, IN TRENCH	389.000 LF	4.00000	1556.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1130 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	216.000	LF	5.00000	1080.00				
1140 9014003 CONDUIT, 3 IN. RIGID, PUSHED	308.000	LF	16.00000	4928.00				
1150 9015030 TRENCHING TYPE III	6211.000	LF	10.00000	62110.00				
1160 9016110 PULL BOX, PREFORMED CLASS 1	19.000	EA	600.00000	11400.00				
1170 9017002 CABLE, 2 AWG 1 CONDUCTOR	50.000	LF	4.00000	200.00				
1180 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000	LF	1.00000	480.00				
1190 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	14020.000	LF	5.00000	70100.00				
1200 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000	EA	1020.00000	4080.00				
1210 9018621 POWER SUPPLY ASSEMBLY, TYPE 1, 480 & 240/120 VOLT SERVICE, LIGHTING AND SIGNALS	1.000	EA	6000.00000	6000.00				
1220 9019902 MISC. HIGH MAST LIGHTING 125 FT.	2.000	EA	28420.00000	56840.00				
SECTION TOTALS			$	284,658.00	$		$	
SECTION 0005 TRAFFIC SIGNALS - J0I0767								
1230 9025400 CONDUIT, 4 IN., TRENCH	3919.000	LF	6.00000	23514.00				
1240 9028811 PULL BOX, PREFORMED CLASS 2	12.000	EA	630.00000	7560.00				
1250 9028812 PULL BOX, PREFORMED CLASS 3	2.000	EA	730.00000	1460.00				
1260 9028816 PULL BOX, PREFORMED CLASS 5	15.000	EA	925.00000	13875.00				
1270 9028821 PULL BOX, CONCRETE, DOUBLE, TYPE A	2.000	EA	3500.00000	7000.00				
1280 9029100 BASE, CONCRETE	5.800	CUYD	750.00000	4350.00				
SECTION TOTALS			$	57,759.00	$		$	
SECTION 0006 HIGHWAY SIGNING ITEMS - J0I0767								

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1290 9031010 CONCRETE FOOTINGS, EMBEDDED	19.800	CUYD	950.00000	18810.00				
1300 9031210 STRUCTURAL STEEL POSTS	11610.000	LB	2.00000	23220.00				
1310 9031220 PIPE POSTS	2090.000	LB	2.15000	4493.50				
1320 9031240 BREAKAWAY ASSEMBLY	66.000	EA	70.00000	4620.00				
1330 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	32.000	EA	32.00000	1024.00				
1340 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	63.000	EA	30.00000	1890.00				
1350 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	9.000	EA	30.00000	270.00				
1360 9031258 7 FT. CHANNEL POST DELINEATOR, WHITE/RE	30.000	EA	32.00000	960.00				
1370 9031259 7 FT. CHANNEL POST DELINEATOR, AMBER/RE	8.000	EA	32.00000	256.00				
1380 9031260 WOOD POST, 4 IN. BY 4 IN.	14.000	LF	20.00000	280.00				
1390 9035004 TYPE SHR2L-1 SIGN	452.000	SQFT	19.50000	8814.00				
1400 9035009 36 IN. OR 900 MM STOP SIGN	2.000	EA	200.00000	400.00				
1410 9035011 SIGN, TYPE STR2L-3	1719.000	SQFT	21.00000	36099.00				
SECTION TOTALS			$	101,136.50	$		$	
SECTION 0007 BRIDGE A7205 - J0I0767								
1420 2061000 CLASS 1 EXCAVATION	180.000	CUYD	10.00000	1800.00				
1430 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	35.00000	2520.00				
1440 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	210.00000	45150.00				
1450 7021012 STRUCTURAL STEEL PILES (12 IN.)	538.000	LF	48.00000	25824.00				
1460 7026000 PRE-BORE FOR PILING	474.000	LF	105.00000	49770.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1470 7027000 PILE POINT REINFORCEMENT	32.000	EA	100.00000	3200.00				
1480 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	500.00000	71300.00				
1490 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	225.00000	217575.00				
1500 7034215 SAFETY BARRIER CURB	494.000	LF	65.00000	32110.00				
1510 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8000.00000	40000.00				
1520 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	8500.00000	42500.00				
1530 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	10500.00000	52500.00				
1540 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.00000	26090.00				
1550 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	500.00000	6000.00				
1560 7123610 SLAB DRAIN	24.000	EA	240.00000	5760.00				
1570 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1250.00000	2500.00				
1580 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	225.00000	6750.00				
SECTION TOTALS			$	631,349.00	$		$	
SECTION 0008 BRIDGE A7206 - J0I0767								
1590 2061000 CLASS 1 EXCAVATION	180.000	CUYD	10.00000	1800.00				
1600 2061003 CLASS 1 EXCAVATION IN ROCK	72.000	CUYD	35.00000	2520.00				
1610 5031010 BRIDGE APPROACH SLAB (BRIDGE)	215.000	SQYD	210.00000	45150.00				
1620 7021012 STRUCTURAL STEEL PILES (12 IN.)	628.000	LF	48.00000	30144.00				
1630 7026000 PRE-BORE FOR PILING	474.000	LF	80.00000	37920.00				

TABULATION OF BIDS

CALL ORDER : X01 CONTRACT ID : 060728-X01 COUNTIES : CAPE GIRARDEAU
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(7) 0010381 McAninch Corporation UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
1640 7027000 PILE POINT REINFORCEMENT	32.000	EA	100.00000	3200.00				
1650 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	142.600	CUYD	500.00000	71300.00				
1660 7034213 SLAB ON CONCRETE I-GIRDER	967.000	SQYD	225.00000	217575.00				
1670 7034215 SAFETY BARRIER CURB	494.000	LF	65.00000	32110.00				
1680 7051164 PRESTRESSED CONCRETE I-GIRDER, 64 FT SPAN	5.000	EA	8000.00000	40000.00				
1690 7051167 PRESTRESSED CONCRETE I-GIRDER, 67 FT SPAN	5.000	EA	8500.00000	42500.00				
1700 7051182 PRESTRESSED CONCRETE I-GIRDER, 82 FT SPAN	5.000	EA	10500.00000	52500.00				
1710 7061060 REINFORCING STEEL (BRIDGES)	26090.000	LB	1.00000	26090.00				
1720 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	12.000	EA	500.00000	6000.00				
1730 7123610 SLAB DRAIN	24.000	EA	240.00000	5760.00				
1740 7151001 VERTICAL DRAIN AT END BENTS	2.000	EA	1250.00000	2500.00				
1750 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	30.000	EA	225.00000	6750.00				
SECTION TOTALS			$	623,819.00	$		$	
CONTRACT TOTALS			$	9,598,230.63	$	0.00	$	

VENDOR RANKING

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10
CONTRACT TIME : 41 WORKING DAYS (AVAILABLE DAYS)
CONTRACT DESCRIPTION : URBAN ROUTE PROJECT(S) : J0P0591J

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0011105	Gaines Construction, Inc.	$ 518,421.15	100.0000%
2	0010703	R. L. Persons Construction Inc.	$ 535,008.65	103.1996%
3	0025432	R & K Excavation, Inc.	$ 660,974.35	127.4976%
4	0010854	JRW Construction, Inc.	$ 691,473.95	133.3807%
5	0010445	Emery Sapp & Sons Inc.	$ 698,585.30	134.7525%

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	 AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	 AMOUNT	(3) 0025432 R & K Excavation, Inc. UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0591J								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	9250.00000	9250.00	14000.00000	14000.00	29400.00000	29400.00
0020 2035000 UNCLASSIFIED EXCAVATION	6012.000	CUYD	6.80000	40881.60	6.75000	40581.00	4.00000	24048.00
0030 2036000 COMPACTING EMBANKMENT	2104.000	CUYD	1.15000	2419.60	2.20000	4628.80	3.19000	6711.76
0040 2037075 COMPACTING IN CUT	20.000	STA	310.00000	6200.00	900.00000	18000.00	218.00000	4360.00
0050 2063000 CLASS 3 EXCAVATION	77.000	CUYD	15.00000	1155.00	27.00000	2079.00	18.53000	1426.81
0060 2063300 CLASS 4 EXCAVATION	66.000	CUYD	23.25000	1534.50	32.00000	2112.00	19.38000	1279.08
0070 2063500 CULVERT CLEANOUT	4.000	EA	950.00000	3800.00	2500.00000	10000.00	820.00000	3280.00
0080 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	23.000	CUYD	24.50000	563.50	105.00000	2415.00	29.08000	668.84
0090 2071000 LINEAR GRADING CLASS 1	0.300	STA	1600.00000	480.00	5500.00000	1650.00	127.43000	38.23
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4762.000	SQYD	5.00000	23810.00	4.60000	21905.20	3.73000	17762.26
0110 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	1765.000	SQYD	9.55000	16855.75	9.00000	15885.00	9.76000	17226.40
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	355.200	TONS	64.00000	22732.80	68.00000	24153.60	70.24000	24949.25
0130 4019905 MISC. OPTIONAL PAVEMENT	4414.000	SQYD	40.00000	176560.00	39.50000	174353.00	58.70000	259101.80
0140 6061010 GUARDRAIL TYPE A	150.000	LF	24.00000	3600.00	27.00000	4050.00	29.07000	4360.50
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2400.00000	2400.00	2700.00000	2700.00	2910.00000	2910.00
0160 6081000 CONCRETE MEDIAN	25.800	SQYD	90.00000	2322.00	111.00000	2863.80	70.85000	1827.93
0170 6089905 MISC. 6 IN. CONCRETE FOR DRIVEWAY	31.200	SQYD	90.00000	2808.00	145.00000	4524.00	70.85000	2210.52
0180 6099903 MISC. INTEGRAL CURB (6 IN. HEIGHT AND UNDER)	963.000	LF	16.00000	15408.00	17.50000	16852.50	26.64000	25654.32

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0025432 R & K Excavation, Inc. UNIT PRICE	AMOUNT
0190 6113020 FURNISHING TYPE 2 ROCK BLANKET	18.000	CUYD	45.00000	810.00	38.00000	684.00	20.67000	372.06
0200 6113040 PLACING TYPE 2 ROCK BLANKET	18.000	CUYD	45.00000	810.00	25.00000	450.00	15.30000	275.40
0210 6143013 MANHOLE FRAME AND COVER, TYPE 3	2.000	EA	335.00000	670.00	395.00000	790.00	161.00000	322.00
0220 6161005 CONSTRUCTION SIGNS	406.000	SQFT	6.00000	2436.00	8.00000	3248.00	13.48000	5472.88
0230 6161025 CHANNELIZER (TRIM LINE)	70.000	EA	40.00000	2800.00	15.00000	1050.00	49.24000	3446.80
0240 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	55.00000	385.00	70.00000	490.00	252.27000	1765.89
0250 6161033 DIRECTIONAL INDICATOR BARRICADE	30.000	EA	18.00000	540.00	21.00000	630.00	147.83000	4434.90
0260 6161040 FLASHING ARROW PANEL	1.000	EA	1200.00000	1200.00	1400.00000	1400.00	1540.00000	1540.00
0270 6161052 WARNING LIGHT, TYPE B	2.000	EA	125.00000	250.00	55.00000	110.00	115.00000	230.00
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	3600.00000	3600.00	4200.00000	4200.00	6660.00000	6660.00
0290 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	40.00000	40.00	120.00000	120.00	105.00000	105.00
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	75.00000	75.00	120.00000	120.00	245.00000	245.00
0310 6181000 MOBILIZATION		LUMP	55000.00000	55000.00	20000.00000	20000.00	89570.00000	89570.00
0320 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	1800.000	LF	5.00000	9000.00	5.85000	10530.00	6.06000	10908.00
0330 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	175.000	LF	10.00000	1750.00	11.50000	2012.50	12.11000	2119.25
0340 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	465.000	LF	5.00000	2325.00	5.85000	2720.25	6.06000	2817.90
0350 6207000A PAVEMENT MARKING REMOVAL (PAINT)	200.000	LF	5.00000	1000.00	5.85000	1170.00	6.06000	1212.00
0360 6240104A SEPARATION GEOTEXTILE	27.000	SQYD	7.50000	202.50	26.00000	702.00	4.76000	128.52
0370 7034041 CLASS B-1 CONCRETE (CULVERTS)	33.500	CUYD	600.00000	20100.00	620.00000	20770.00	441.13000	14777.86

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0025432 R & K Excavation, Inc. UNIT PRICE	AMOUNT
0380 7061030 REINFORCING STEEL (CULVERTS)	6330.000	LB	1.43000	9051.90	1.05000	6646.50	1.01000	6393.30
0390 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	194.000	LF	37.75000	7323.50	43.00000	8342.00	30.26000	5870.44
0400 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	640.00000	1280.00	740.00000	1480.00	629.33000	1258.66
0410 8033000 K-31 TALL FESCUE SODDING	931.000	SQYD	6.50000	6051.50	14.00000	13034.00	4.54000	4226.74
0420 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	3975.00000	9937.50	4600.00000	11500.00	2150.00000	5375.00
0430 8061016 SEDIMENT REMOVAL	38.000	CUYD	20.00000	760.00	25.00000	950.00	8.00000	304.00
0440 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	4500.00000	3150.00	5300.00000	3710.00	2150.00000	1505.00
0450 8061019 SILT FENCE	850.000	LF	2.75000	2337.50	5.00000	4250.00	2.61000	2218.50
0460 8061021 TYPE I DITCH CHECK	27.000	EA	100.00000	2700.00	135.00000	3645.00	63.02000	1701.54
0470 8061025 INLET CHECK	2.000	EA	100.00000	200.00	300.00000	600.00	315.00000	630.00
SECTION TOTALS			$	478,566.15	$	488,107.15	$	603,102.34
SECTION 0002 HIGHWAY LIGHTING - J0P0591J								
0480 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000	EA	1840.00000	7360.00	2200.00000	8800.00	2810.00000	11240.00
0490 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000	EA	555.00000	2220.00	625.00000	2500.00	658.00000	2632.00
0500 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000	EA	246.00000	984.00	300.00000	1200.00	335.00000	1340.00
0510 9014003 CONDUIT, 3 IN. RIGID, PUSHED	227.000	LF	16.00000	3632.00	19.00000	4313.00	25.95000	5890.65
0520 9015020 TRENCHING TYPE II	848.000	LF	4.00000	3392.00	4.75000	4028.00	5.01000	4248.48
0530 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	600.00000	1200.00	720.00000	1440.00	1150.00000	2300.00
0540 9017008 CABLE, 8 AWG 1 CONDUCTOR	1180.000	LF	2.00000	2360.00	2.40000	2832.00	2.25000	2655.00

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0011105 Gaines Construction, Inc. UNIT PRICE	AMOUNT	(2) 0010703 R. L. Persons Construction I UNIT PRICE	AMOUNT	(3) 0025432 R & K Excavation, Inc. UNIT PRICE	AMOUNT
0550 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000 LF	1.00000	480.00	1.20000	576.00	0.76000	364.80
0560 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000 EA	1020.00000	4080.00	1200.00000	4800.00	1650.00000	6600.00
SECTION TOTALS		$	25,708.00	$	30,489.00	$	37,270.93
SECTION 0003 HIGHWAY SIGNING - J0P0591J							
0570 9031010 CONCRETE FOOTINGS, EMBEDDED	3.100 CUYD	1200.00000	3720.00	1350.00000	4185.00	1455.00000	4510.50
0580 9031210 STRUCTURAL STEEL POSTS	1710.000 LB	2.50000	4275.00	2.95000	5044.50	3.68000	6292.80
0590 9031220 PIPE POSTS	310.000 LB	2.60000	806.00	3.00000	930.00	4.00000	1240.00
0600 9031240 BREAKAWAY ASSEMBLY	9.000 EA	60.00000	540.00	70.00000	630.00	93.00000	837.00
0610 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	9.000 EA	32.00000	288.00	38.00000	342.00	50.00000	450.00
0620 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	22.000 EA	30.00000	660.00	35.00000	770.00	47.00000	1034.00
0630 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	16.000 EA	30.00000	480.00	35.00000	560.00	47.00000	752.00
0640 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	80.000 LF	12.00000	960.00	14.00000	1120.00	19.78000	1582.40
0650 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	23.000 LF	20.00000	460.00	23.00000	529.00	30.78000	707.94
0660 9035004 TYPE SHR2L-1 SIGN	66.000 SQFT	23.00000	1518.00	27.00000	1782.00	38.34000	2530.44
0670 9035015 TYPE IV OBJECT MARKER	4.000 EA	110.00000	440.00	130.00000	520.00	166.00000	664.00
SECTION TOTALS		$	14,147.00	$	16,412.50	$	20,601.08
CONTRACT TOTALS		$	518,421.15	$	535,008.65	$	660,974.35

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	 AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	 AMOUNT	( ) UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0591J								
0010 2022010 REMOVAL OF IMPROVEMENTS		LUMP	34400.00000	34400.00	25000.00000	25000.00		
0020 2035000 UNCLASSIFIED EXCAVATION	6012.000	CUYD	6.00000	36072.00	15.25000	91683.00		
0030 2036000 COMPACTING EMBANKMENT	2104.000	CUYD	5.00000	10520.00	1.50000	3156.00		
0040 2037075 COMPACTING IN CUT	20.000	STA	375.00000	7500.00	1400.00000	28000.00		
0050 2063000 CLASS 3 EXCAVATION	77.000	CUYD	32.00000	2464.00	23.00000	1771.00		
0060 2063300 CLASS 4 EXCAVATION	66.000	CUYD	41.30000	2725.80	22.00000	1452.00		
0070 2063500 CULVERT CLEANOUT	4.000	EA	750.00000	3000.00	1800.00000	7200.00		
0080 2064500 SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS	23.000	CUYD	76.00000	1748.00	65.00000	1495.00		
0090 2071000 LINEAR GRADING CLASS 1	0.300	STA	5000.00000	1500.00	2500.00000	750.00		
0100 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	4762.000	SQYD	10.00000	47620.00	6.00000	28572.00		
0110 3040183 TYPE 1 AGGREGATE FOR BASE (8 IN. THICK)	1765.000	SQYD	12.00000	21180.00	10.00000	17650.00		
0120 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	355.200	TONS	65.95000	23425.44	69.00000	24508.80		
0130 4019905 MISC. OPTIONAL PAVEMENT	4414.000	SQYD	60.45000	266826.30	40.20000	177442.80		
0140 6061010 GUARDRAIL TYPE A	150.000	LF	24.00000	3600.00	38.75000	5812.50		
0150 6063015 TYPE A CRASHWORTHY END TERMINAL	1.000	EA	2400.00000	2400.00	3500.00000	3500.00		
0160 6081000 CONCRETE MEDIAN	25.800	SQYD	77.00000	1986.60	89.75000	2315.55		
0170 6089905 MISC. 6 IN. CONCRETE FOR DRIVEWAY	31.200	SQYD	66.00000	2059.20	85.25000	2659.80		
0180 6099903 MISC. INTEGRAL CURB (6 IN. HEIGHT AND UNDER)	963.000	LF	19.00000	18297.00	14.00000	13482.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0190 6113020 FURNISHING TYPE 2 ROCK BLANKET	18.000	CUYD	15.65000	281.70	56.25000	1012.50		
0200 6113040 PLACING TYPE 2 ROCK BLANKET	18.000	CUYD	25.00000	450.00	41.00000	738.00		
0210 6143013 MANHOLE FRAME AND COVER, TYPE 3	2.000	EA	195.00000	390.00	575.00000	1150.00		
0220 6161005 CONSTRUCTION SIGNS	406.000	SQFT	10.00000	4060.00	10.25000	4161.50		
0230 6161025 CHANNELIZER (TRIM LINE)	70.000	EA	50.00000	3500.00	38.00000	2660.00		
0240 6161030 TYPE III MOVEABLE BARRICADE	7.000	EA	200.00000	1400.00	195.00000	1365.00		
0250 6161033 DIRECTIONAL INDICATOR BARRICADE	30.000	EA	185.00000	5550.00	110.00000	3300.00		
0260 6161040 FLASHING ARROW PANEL	1.000	EA	1500.00000	1500.00	4600.00000	4600.00		
0270 6161052 WARNING LIGHT, TYPE B	2.000	EA	60.00000	120.00	85.00000	170.00		
0280 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	1.000	EA	2000.00000	2000.00	14000.00000	14000.00		
0290 6161120 INSTALLING "DRIVE SMART" SIGN	1.000	EA	100.00000	100.00	85.00000	85.00		
0300 6161133 INSTALLING 'POINT OF PRESENCE' SIGN	1.000	EA	100.00000	100.00	235.00000	235.00		
0310 6181000 MOBILIZATION		LUMP	60000.00000	60000.00	52000.00000	52000.00		
0320 6206217A TYPE A EPOXY PAVEMENT MARKING, 6 IN., WHITE	1800.000	LF	5.00000	9000.00	5.75000	10350.00		
0330 6206231 TYPE A EPOXY PAVEMENT MARKING, 12 IN., WHITE	175.000	LF	10.00000	1750.00	11.75000	2056.25		
0340 6206233 TYPE A EPOXY PAVEMENT MARKING, 6 IN., YELLOW	465.000	LF	5.00000	2325.00	5.75000	2673.75		
0350 6207000A PAVEMENT MARKING REMOVAL (PAINT)	200.000	LF	5.00000	1000.00	5.90000	1180.00		
0360 6240104A SEPARATION GEOTEXTILE	27.000	SQYD	14.00000	378.00	26.25000	708.75		
0370 7034041 CLASS B-1 CONCRETE (CULVERTS)	33.500	CUYD	700.00000	23450.00	950.00000	31825.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(4) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0380 7061030 REINFORCING STEEL (CULVERTS)	6330.000	LB	1.50000	9495.00	1.75000	11077.50		
0390 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	194.000	LF	38.95000	7556.30	50.75000	9845.50		
0400 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	2.000	EA	987.00000	1974.00	790.00000	1580.00		
0410 8033000 K-31 TALL FESCUE SODDING	931.000	SQYD	6.50000	6051.50	26.50000	24671.50		
0420 8051000A SEEDING - COOL SEASON MIXTURES	2.500	ACRE	3975.00000	9937.50	3500.00000	8750.00		
0430 8061016 SEDIMENT REMOVAL	38.000	CUYD	7.00000	266.00	23.50000	893.00		
0440 8061017 TEMPORARY SEEDING AND MULCHING	0.700	ACRE	4500.00000	3150.00	2600.00000	1820.00		
0450 8061019 SILT FENCE	850.000	LF	5.01000	4258.50	3.00000	2550.00		
0460 8061021 TYPE I DITCH CHECK	27.000	EA	138.93000	3751.11	135.00000	3645.00		
0470 8061025 INLET CHECK	2.000	EA	250.00000	500.00	265.00000	530.00		
SECTION TOTALS			$	651,618.95	$	636,083.70	$	
SECTION 0002 HIGHWAY LIGHTING - J0P0591J								
0480 9011064 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 3	4.000	EA	1840.00000	7360.00	2150.00000	8600.00		
0490 9011115 BRACKET ARM, 15 FT. OR 4.6 M	4.000	EA	555.00000	2220.00	650.00000	2600.00		
0500 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	4.000	EA	246.00000	984.00	290.00000	1160.00		
0510 9014003 CONDUIT, 3 IN. RIGID, PUSHED	227.000	LF	16.00000	3632.00	18.75000	4256.25		
0520 9015020 TRENCHING TYPE II	848.000	LF	4.00000	3392.00	4.70000	3985.60		
0530 9016110 PULL BOX, PREFORMED CLASS 1	2.000	EA	600.00000	1200.00	700.00000	1400.00		
0540 9017008 CABLE, 8 AWG 1 CONDUCTOR	1180.000	LF	2.00000	2360.00	2.30000	2714.00		

TABULATION OF BIDS

CALL ORDER : X02 CONTRACT ID : 060728-X02 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(4) 0010854 JRW Construction, Inc. UNIT PRICE	AMOUNT	(5) 0010445 Emery Sapp & Sons Inc. UNIT PRICE	AMOUNT	( ) UNIT PRICE	AMOUNT
0550 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	480.000 LF	1.00000	480.00	1.15000	552.00		
0560 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	4.000 EA	1020.00000	4080.00	1200.00000	4800.00		
SECTION TOTALS		$	25,708.00	$	30,067.85	$	
SECTION 0003 HIGHWAY SIGNING - J0P0591J							
0570 9031010 CONCRETE FOOTINGS, EMBEDDED	3.100 CUYD	1200.00000	3720.00	4125.00000	12787.50		
0580 9031210 STRUCTURAL STEEL POSTS	1710.000 LB	2.50000	4275.00	3.25000	5557.50		
0590 9031220 PIPE POSTS	310.000 LB	2.60000	806.00	3.75000	1162.50		
0600 9031240 BREAKAWAY ASSEMBLY	9.000 EA	60.00000	540.00	77.00000	693.00		
0610 9031252 7 FT. CHANNEL POST DELINEATOR, DOUBLE STACKED WHITE	9.000 EA	32.00000	288.00	46.00000	414.00		
0620 9031256 7 FT. CHANNEL POST DELINEATOR, WHITE	22.000 EA	30.00000	660.00	37.00000	814.00		
0630 9031257 7 FT. CHANNEL POST DELINEATOR, AMBER	16.000 EA	30.00000	480.00	37.00000	592.00		
0640 9031270A PERFORATED SQUARE STEEL TUBE POST, 2 IN , 12 GA.	80.000 LF	12.00000	960.00	64.00000	5120.00		
0650 9031271 PERFORATED SQUARE STEEL TUBE POST ANCHOR SLEEVE, 2.5 IN., 12 GA.	23.000 LF	20.00000	460.00	66.75000	1535.25		
0660 9035004 TYPE SHR2L-1 SIGN	66.000 SQFT	23.00000	1518.00	43.00000	2838.00		
0670 9035015 TYPE IV OBJECT MARKER	4.000 EA	110.00000	440.00	230.00000	920.00		
SECTION TOTALS		$	14,147.00	$	32,433.75	$	
CONTRACT TOTALS		$	691,473.95	$	698,585.30	$	

VENDOR RANKING

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10
CONTRACT TIME : 11/01/07 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL ROUTE PROJECT(S) : J0P0591I

SET-ASIDE :

RANK	VENDOR NO./NAME		TOTAL BID	% OVER LOW BID
1	0010722	Robertson Contractors, Inc.	$ 6,822,142.23	100.0000%
2	0040360	Iron Mountain Trap Rock Co./dba Iron Mountain Const. Service	$ 7,061,266.55	103.5051%
3	0010323	Goodwin Bros. Construction Co.	$ 7,195,000.00	105.4654%

Alternate Paving Job – The Life Cycle Cost Adjustment Factor to be applied to asphalt bids For bid comparison is $131,800.00.

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
SECTION 0001 ROADWAY ITEMS - J0P0591I								
0010 2013000 CLEARING AND GRUBBING	8.000	ACRE	5000.00000	40000.00	1000.00000	8000.00	5823.00000	46584.00
0020 2022010 REMOVAL OF IMPROVEMENTS		LUMP	65000.00000	65000.00	70000.00000	70000.00	56136.00000	56136.00
0030 2031000 CLASS A EXCAVATION	69147.000	CUYD	4.30000	297332.10	5.75000	397595.25	3.25000	224727.75
0040 2032000 CLASS C EXCAVATION	19857.000	CUYD	11.20000	222398.40	11.00000	218427.00	14.30000	283955.10
0050 2035500 EMBANKMENT IN PLACE	164502.000	CUYD	9.70000	1595669.40	10.00000	1645020.00	8.90000	1464067.80
0060 2036000 COMPACTING EMBANKMENT	70484.000	CUYD	0.60000	42290.40	0.50000	35242.00	0.80000	56387.20
0070 2037075 COMPACTING IN CUT	72.300	STA	600.00000	43380.00	100.00000	7230.00	253.00000	18291.90
0080 2063000 CLASS 3 EXCAVATION	749.000	CUYD	24.00000	17976.00	10.00000	7490.00	13.00000	9737.00
0090 2063100 CLASS 3 EXCAVATION IN ROCK	7.000	CUYD	200.00000	1400.00	100.00000	700.00	143.00000	1001.00
0100 2063300 CLASS 4 EXCAVATION	750.000	CUYD	20.00000	15000.00	60.00000	45000.00	13.00000	9750.00
0110 2071000 LINEAR GRADING CLASS 1	9.700	STA	1000.00000	9700.00	1000.00000	9700.00	610.00000	5917.00
0120 2072000 LINEAR GRADING CLASS 2	4.200	STA	1500.00000	6300.00	1400.00000	5880.00	610.00000	2562.00
0130 3040143 TYPE 1 AGGREGATE FOR BASE (4 IN. THICK)	44511.000	SQYD	5.10000	227006.10	5.50000	244810.50	6.35000	282644.85
0140 3105002 GRAVEL (A) OR CRUSHED STONE (B)	75.000	TONS	40.00000	3000.00	28.00000	2100.00	19.00000	1425.00
0150 4011209 BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1)	815.700	TONS	62.80000	51225.96	62.80000	51225.96	63.00000	51389.10
0160 4013000 BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE)	797.000	TONS	62.00000	49414.00	62.00000	49414.00	62.00000	49414.00
0170 5041000 CONCRETE APPROACH PAVEMENT	266.600	SQYD	96.00000	25593.60	90.00000	23994.00	100.00000	26660.00
0180 6060110 BULLNOSE GUARDRAIL SYSTEM	1.000	EA	6500.00000	6500.00	6500.00000	6500.00	6500.00000	6500.00
0190 6061010 GUARDRAIL TYPE A	713.000	LF	18.00000	12834.00	18.00000	12834.00	18.00000	12834.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0200 6061054 GUARDRAIL TYPE E, 6 FT POST, 6 FT.-3 IN SPACING	225.000	LF	22.00000	4950.00	22.00000	4950.00	22.00000	4950.00
0210 6062204 BRIDGE ANCHOR SECTION, 6 FT. OR 1830 MM POSTS (SAFETY BARRIER CURB) (NEW CONSTRUCTION ONLY)	4.000	EA	1800.00000	7200.00	1800.00000	7200.00	1800.00000	7200.00
0220 6062300 TRANSITION SECTION, 6 FT. OR 1830 MM POSTS	4.000	EA	250.00000	1000.00	250.00000	1000.00	250.00000	1000.00
0230 6063015 TYPE A CRASHWORTHY END TERMINAL	6.000	EA	1950.00000	11700.00	1950.00000	11700.00	1950.00000	11700.00
0240 6083003 3 IN. CONCRETE MEDIAN STRIP	116.800	SQYD	54.00000	6307.20	36.00000	4204.80	51.00000	5956.80
0250 6083006 6 IN. CONCRETE MEDIAN STRIP	470.600	SQYD	38.50000	18118.10	40.00000	18824.00	38.00000	17882.80
0260 6092011 INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A	84.000	LF	14.20000	1192.80	20.00000	1680.00	20.00000	1680.00
0270 6094010 DRAIN BASIN	4.000	EA	4000.00000	16000.00	5000.00000	20000.00	2747.00000	10988.00
0280 6097000 ROCK LINING	154.000	CUYD	45.00000	6930.00	55.00000	8470.00	23.00000	3542.00
0290 6116010A CONCRETE SLOPE PROTECTION	224.000	SQYD	50.00000	11200.00	70.00000	15680.00	93.50000	20944.00
0300 6122012 IMPACT ATTENUATOR (12 SAND BARRELS)	2.000	EA	3420.00000	6840.00	4800.00000	9600.00	3852.00000	7704.00
0310 6122020 REPLACEMENT SAND BARREL	4.000	EA	195.00000	780.00	1000.00000	4000.00	314.00000	1256.00
0320 6161005 CONSTRUCTION SIGNS	855.000	SQFT	9.00000	7695.00	20.00000	17100.00	8.00000	6840.00
0330 6161025 CHANNELIZER (TRIM LINE)	139.000	EA	36.00000	5004.00	100.00000	13900.00	40.00000	5560.00
0340 6161030 TYPE III MOVEABLE BARRICADE	12.000	EA	185.00000	2220.00	300.00000	3600.00	185.00000	2220.00
0350 6161040 FLASHING ARROW PANEL	2.000	EA	1800.00000	3600.00	1200.00000	2400.00	1200.00000	2400.00
0360 6161098 CHANGEABLE MESSAGE SIGN, CONTRACTOR FURNISHED, CONTRACTOR RETAINED	2.000	EA	13500.00000	27000.00	9000.00000	18000.00	9000.00000	18000.00
0370 6161200 LAW ENFORCEMENT SERVICES	50.000	HOUR	100.00000	5000.00	75.00000	3750.00	45.00000	2250.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0380 6162010 WORK ZONE LIGHTING		LUMP	20000.00000	20000.00	1.00000	1.00	2163.00000	2163.00
0390 6173600C TEMPORARY CONCRETE TRAFFIC BARRIER, TYPE F, CONTRACTOR FURNISHED / RETAINED	200.000	LF	30.00000	6000.00	50.00000	10000.00	13.50000	2700.00
0400 6181000 MOBILIZATION		LUMP	400000.00000	400000.00	650000.00000	650000.00	720395.00000	720395.00
0410 6191000 PAVEMENT EDGE TREATMENT	4912.000	LF	1.80000	8841.60	3.80000	18665.60	4.25000	20876.00
0420 6200306 TYPE 1 PREFORMED MARKING TAPE, 6 IN., WHITE	14030.000	LF	1.20000	16836.00	1.20000	16836.00	1.20000	16836.00
0430 6200307 TYPE 1 PREFORMED MARKING TAPE, 6 IN., YELLOW	16806.000	LF	1.20000	20167.20	1.20000	20167.20	1.20000	20167.20
0440 6207000A PAVEMENT MARKING REMOVAL (PAINT)	3400.000	LF	0.75000	2550.00	0.75000	2550.00	0.75000	2550.00
0450 6209903 MISC. TYPE 1 PRE PAVEMENT MARKINGS 12 I	1600.000	LF	3.00000	4800.00	3.00000	4800.00	3.00000	4800.00
0460 6274000 CONTRACTOR FURNISHED SURVEYING AND STAKING		LUMP	85000.00000	85000.00	25000.00000	25000.00	75603.00000	75603.00
0470 7034041 CLASS B-1 CONCRETE (CULVERTS)	595.800	CUYD	400.00000	238320.00	350.00000	208530.00	375.00000	223425.00
0480 7061030 REINFORCING STEEL (CULVERTS)	77170.000	LB	0.95000	73311.50	1.00000	77170.00	0.90000	69453.00
0490 7250315A 15 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	217.000	LF	30.00000	6510.00	28.00000	6076.00	24.00000	5208.00
0500 7250318A 18 IN. CORRUGATED OR SPECIFIED EQUIVALENT SMOOTH INTERIOR PIPE GROUP B	462.000	LF	33.00000	15246.00	30.00000	13860.00	25.00000	11550.00
0510 7261318 18 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	100.000	LF	40.00000	4000.00	38.00000	3800.00	32.00000	3200.00
0520 7261324 24 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	302.000	LF	45.00000	13590.00	49.00000	14798.00	34.00000	10268.00
0530 7261330 30 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	159.000	LF	60.00000	9540.00	64.00000	10176.00	45.00000	7155.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0540 7261336 36 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	100.000 LF	65.00000	6500.00	85.00000	8500.00	58.00000	5800.00
0550 7261348 48 IN. CLASS III REINFORCED CONCRETE PIPE CULVERT	138.000 LF	92.00000	12696.00	109.00000	15042.00	79.00000	10902.00
0560 7310072 PRECAST CONCRETE MANHOLE - 72 IN.	4.000 FT	850.00000	3400.00	545.00000	2180.00	405.00000	1620.00
0570 7320618 18 IN. (450 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	950.00000	3800.00	750.00000	3000.00	456.00000	1824.00
0580 7320624 24 IN. (600 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	950.00000	3800.00	1125.00000	4500.00	554.00000	2216.00
0590 7320630 30 IN. (750 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1000.00000	3000.00	1400.00000	4200.00	693.00000	2079.00
0600 7320636 36 IN. (900 MM) PRECAST CONCRETE FLARED END SECTION	3.000 EA	1500.00000	4500.00	1725.00000	5175.00	1035.00000	3105.00
0610 7320648 48 IN. (1200 MM) PRECAST CONCRETE FLARED END SECTION	4.000 EA	2000.00000	8000.00	2150.00000	8600.00	1405.00000	5620.00
0620 7322015A BEVELED PIPE END TREATMENT FOR 15 IN. (375 MM) OR ALLOWED SUBSTITUTE PIPE	2.000 EA	1000.00000	2000.00	540.00000	1080.00	298.00000	596.00
0630 8051000A SEEDING - COOL SEASON MIXTURES	35.300 ACRE	1700.00000	60010.00	2050.00000	72365.00	1485.00000	52420.50
0640 8061010A TYPE B BERM	130.000 LF	5.00000	650.00	3.40000	442.00	7.00000	910.00
0650 8061011 SLOPE DRAINS	605.000 LF	10.00000	6050.00	7.30000	4416.50	11.00000	6655.00
0660 8061016 SEDIMENT REMOVAL	49.000 CUYD	10.00000	490.00	40.00000	1960.00	24.00000	1176.00
0670 8061017 TEMPORARY SEEDING AND MULCHING	3.800 ACRE	1700.00000	6460.00	1050.00000	3990.00	1300.00000	4940.00
0680 8061019 SILT FENCE	2055.000 LF	3.25000	6678.75	2.20000	4521.00	4.00000	8220.00
0690 8061022 TYPE II DITCH CHECK	29.000 EA	265.00000	7685.00	191.00000	5539.00	190.00000	5510.00
SECTION TOTALS		$	3,935,189.11	$	4,235,161.81	$	4,052,000.00
SECTION 0002 ALT. PAVT. A ITEMS (CONCRETE) - J0P0591I							

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0700 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	32694.400 SQYD	39.00000	1275081.60	38.00000	1242387.20	42.00000	1373164.80
0710 5021340 TYPE A2 SHOULDER	10381.000 SQYD	20.00000	207620.00	20.00000	207620.00	30.50000	316620.50
SECTION TOTALS		$	1,482,701.60	$	1,450,007.20	$	1,689,785.30
SECTION 0003 ALT. PAVT. B ITEMS (ASPHALT) - J0P0591I							
0720 4010150 TYPE A2 SHOULDER	10381.000 SQYD						
0730 4030403 10 INCHES, ASPHALTIC CONCRETE PAVEMENT SP125C	23563.000 SQYD						
0740 5021308 CONCRETE PAVEMENT (8 IN. NON-REINFORCED 15 FT. JOINTS)	9131.300 SQYD						
SECTION TOTALS		$		$		$	
SECTION 0004 LIGHTING ITEMS - J0P0591I							
0750 9011060 LIGHTING POLE, 45 FT. OR 13.5 M, TYPE AT DESIGN 1	14.000 EA	2289.00000	32046.00	2569.00000	35966.00	2289.00000	32046.00
0760 9011115 BRACKET ARM, 15 FT. OR 4.6 M	14.000 EA	555.00000	7770.00	464.00000	6496.00	555.00000	7770.00
0770 9011310 LUMINAIRE, 250 WATT HIGH PRESSURE SODIU	14.000 EA	246.00000	3444.00	195.00000	2730.00	246.00000	3444.00
0780 9012230 BASE MOUNTED CONTROL STATION 240 VOLT - 4 CIRCUIT	2.000 EA	3500.00000	7000.00	5797.00000	11594.00	3500.00000	7000.00
0790 9013004 CONDUIT, 4 IN. RIGID, IN TRENCH	251.000 LF	6.00000	1506.00	13.30000	3338.30	6.00000	1506.00
0800 9014003 CONDUIT, 3 IN. RIGID, PUSHED	873.000 LF	16.00000	13968.00	19.04000	16621.92	16.00000	13968.00
0810 9015010 TRENCHING TYPE I	5158.000 LF	4.00000	20632.00	2.40000	12379.20	4.00000	20632.00
0820 9015030 TRENCHING TYPE III	28.000 LF	6.00000	168.00	8.68000	243.04	6.00000	168.00
0830 9016110 PULL BOX, PREFORMED CLASS 1	11.000 EA	600.00000	6600.00	899.00000	9889.00	600.00000	6600.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY		(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0840 9017002 CABLE, 2 AWG 1 CONDUCTOR	850.000	LF	4.00000	3400.00	3.27000	2779.50	4.00000	3400.00
0850 9017110 CABLE, 10 AWG 1 CONDUCTOR, POLE AND BRACKET	1680.000	LF	1.00000	1680.00	0.54000	907.20	1.00000	1680.00
0860 9017404 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG	2770.000	LF	5.00000	13850.00	3.99000	11052.30	5.00000	13850.00
0870 9017407 CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG	5180.000	LF	4.00000	20720.00	3.02000	15643.60	4.00000	20720.00
0880 9018245 POLE FOUNDATION (45 FT. OR 13.5 M MOUNTING HEIGHT)	14.000	EA	1020.00000	14280.00	1233.00000	17262.00	1020.00000	14280.00
0890 9018610 POWER SUPPLY ASSEMBLY, TYPE 1, 240/120 VOLT SERVICE, LIGHTING ONLY	2.000	EA	2900.00000	5800.00	919.00000	1838.00	2900.00000	5800.00
SECTION TOTALS			$	152,864.00	$	148,740.06	$	152,864.00
SECTION 0005 HIGHWAY SIGNING ITEMS - J0P0591I								
0900 9031010 CONCRETE FOOTINGS, EMBEDDED	16.000	CUYD	900.00000	14400.00	900.00000	14400.00	900.00000	14400.00
0910 9031210 STRUCTURAL STEEL POSTS	6350.000	LB	2.00000	12700.00	2.00000	12700.00	2.00000	12700.00
0920 9031220 PIPE POSTS	5310.000	LB	2.10000	11151.00	2.10000	11151.00	2.10000	11151.00
0930 9031240 BREAKAWAY ASSEMBLY	71.000	EA	70.00000	4970.00	70.00000	4970.00	70.00000	4970.00
0940 9035011 SIGN, TYPE STR2L-3	1312.000	SQFT	21.00000	27552.00	21.00000	27552.00	21.00000	27552.00
0950 9035015 TYPE IV OBJECT MARKER	40.000	EA	110.00000	4400.00	110.00000	4400.00	110.00000	4400.00
SECTION TOTALS			$	75,173.00	$	75,173.00	$	75,173.00
SECTION 0006 CITY OF PARK HILLS (SEWER) - J0P0591I								
0960 2039907 MISC. ROCK EXCAVATION	500.000	CUYD	75.00000	37500.00	92.50000	46250.00	41.00000	20500.00
0970 6039923 SEWER RELOCATE FORCE MAIN	732.000	LF	31.26000	22882.32	34.38000	25166.16	18.00000	13176.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
0980 7259902 MISC. CASING SPACER FOR 4 INCH FORCE MAIN	3.000 EA	94.00000	282.00	103.40000	310.20	372.00000	1116.00
0990 7259902 MISC. CASING SPACER FOR 8 INCH SEWER	3.000 EA	106.00000	318.00	116.60000	349.80	372.00000	1116.00
1000 7259902 MISC. END SEAL, 4 INCH X 16 INCH	2.000 EA	325.00000	650.00	357.50000	715.00	183.00000	366.00
1010 7259902 MISC. END SEAL, 8 INCH X 16 INCH	2.000 EA	325.00000	650.00	357.50000	715.00	183.00000	366.00
1020 7259903 MISC. FURNISH & INSTALL 16 INCH STEEL CASING	442.000 LF	71.65000	31669.30	78.81000	34834.02	81.00000	35802.00
1030 7259903 MISC. INSTALL 16 INCH STEEL CASING PIPE	1266.000 LF	48.00000	60768.00	52.80000	66844.80	55.00000	69630.00
1040 8059919 MISC. SEEDING - PARK HILLS SPEC.	0.100 ACRE	7500.00000	750.00	15000.00000	1500.00	10000.00000	1000.00
SECTION TOTALS		$	155,469.62	$	176,684.98	$	143,072.00
SECTION 0007 BRIDGE NO. A7144 - J0P0591I							
1050 2061000 CLASS 1 EXCAVATION	110.000 CUYD	70.00000	7700.00	70.00000	7700.00	47.00000	5170.00
1060 2061003 CLASS 1 EXCAVATION IN ROCK	150.000 CUYD	200.00000	30000.00	105.00000	15750.00	70.00000	10500.00
1070 2065500 TEMPORARY SHORING	LUMP	20000.00000	20000.00	1.00000	1.00	8427.70000	8427.70
1080 5031010 BRIDGE APPROACH SLAB (BRIDGE)	226.000 SQYD	195.00000	44070.00	245.00000	55370.00	218.00000	49268.00
1090 7021012 STRUCTURAL STEEL PILES (12 IN.)	288.000 LF	60.00000	17280.00	58.00000	16704.00	43.00000	12384.00
1100 7026000 PRE-BORE FOR PILING	176.000 LF	22.00000	3872.00	83.00000	14608.00	41.00000	7216.00
1110 7032003 CLASS B CONCRETE (SUBSTRUCTURE)	188.800 CUYD	450.00000	84960.00	480.00000	90624.00	560.00000	105728.00
1120 7034213 SLAB ON CONCRETE I-GIRDER	1247.000 SQYD	230.00000	286810.00	238.00000	296786.00	250.00000	311750.00
1130 7034215 SAFETY BARRIER CURB	594.000 LF	65.00000	38610.00	41.00000	24354.00	75.00000	44550.00
1140 7051147 PRESTRESSED CONCRETE I-GIRDER, 47 FT SPAN	10.000 EA	7550.00000	75500.00	6650.00000	66500.00	8468.00000	84680.00

TABULATION OF BIDS

CALL ORDER : X04 CONTRACT ID : 060728-X04 COUNTIES : ST FRANCOIS
LETTING DATE : 07/28/06 10:00 a.m. DISTRICT : 10

LINE NO / ITEM CODE / ALT ITEM DESCRIPTION	QUANTITY	(1) 0010722 Robertson Contractors, Inc. UNIT PRICE	 AMOUNT	(2) 0040360 Iron Mountain Trap Rock Comp UNIT PRICE	 AMOUNT	(3) 0010323 Goodwin Bros. Construction Co UNIT PRICE	 AMOUNT
1150 7051178 PRESTRESSED CONCRETE I-GIRDER, 78 FT SPAN	5.000 EA	11500.00000	57500.00	10700.00000	53500.00	14949.00000	74745.00
1160 7051190 PRESTRESSED CONCRETE I-GIRDER, 90 FT SPAN	5.000 EA	13500.00000	67500.00	12250.00000	61250.00	16275.00000	81375.00
1170 7061060 REINFORCING STEEL (BRIDGES)	30050.000 LB	1.15000	34557.50	1.25000	37562.50	1.00000	30050.00
1180 7123301 STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS	8.000 EA	850.00000	6800.00	600.00000	4800.00	365.00000	2920.00
1190 7123610 SLAB DRAIN	10.000 EA	350.00000	3500.00	275.00000	2750.00	264.00000	2640.00
1200 7151001 VERTICAL DRAIN AT END BENTS	2.000 EA	1450.00000	2900.00	1800.00000	3600.00	1405.00000	2810.00
1210 7161000 PLAIN NEOPRENE BEARING PAD	5.000 EA	150.00000	750.00	130.00000	650.00	106.00000	530.00
1220 7161002 LAMINATED NEOPRENE BEARING PAD	20.000 EA	300.00000	6000.00	290.00000	5800.00	179.00000	3580.00
1230 7161003 LAMINATED NEOPRENE BEARING PAD (TAPERED	15.000 EA	500.00000	7500.00	365.00000	5475.00	230.00000	3450.00
SECTION TOTALS		$	795,809.50	$	763,784.50	$	841,773.70
SECTION 0008 BRIDGE NO. A7315 - J0P0591I							
1240 2063300 CLASS 4 EXCAVATION	45.000 CUYD	80.00000	3600.00	90.00000	4050.00	28.00000	1260.00
1250 2063400 CLASS 4 EXCAVATION IN ROCK	26.000 CUYD	50.00000	1300.00	725.00000	18850.00	174.00000	4524.00
1260 2160500 REMOVAL OF BRIDGES	LUMP	16500.00000	16500.00	2100.00000	2100.00	14808.10000	14808.10
1270 7034040 CLASS B-1 CONCRETE (CULVERTS-BRIDGE)	349.300 CUYD	400.00000	139720.00	350.00000	122255.00	463.00000	161725.90
1280 7061020 REINFORCING STEEL (CULVERTS-BRIDGE)	64460.000 LB	0.99000	63815.40	1.00000	64460.00	0.90000	58014.00
SECTION TOTALS		$	224,935.40	$	211,715.00	$	240,332.00
CONTRACT TOTALS		$	6,822,142.23	$	7,061,266.55	$	7,195,000.00