CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: A02
Contract ID: 190621-A02
Letting Date: June 21, 2019
Contract Description: J1P3132, J2P2183 - ROUTE 24 - CHARITON COUNTY
Counties: CHARITON
District: Northwest
Project(s): FAF 24-2(32),2(46)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0013006 | E & C Bridge, LLC | $4,269,613.15 | 100.000 |
| 2 | 0010825 | Phillips Hardy, Inc. | $4,351,049.75 | 101.907 |
| 3 | 0011540 | Lehman Construction, LLC | $4,579,985.10 | 107.269 |
| 4 | 0013043 | Capital Paving & Construction, LLC | $4,630,015.93 | 108.441 |
| 5 | 0010907 | Don Schnieders Excavating Company, Inc. | $4,813,944.55 | 112.749 |
| 6 | 0010445 | Emery Sapp & Sons, Inc. | $4,847,529.50 | 113.536 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| **Project J1P3132: Bridge replacement** | | | | | | |
| **Section 0001: Roadway Items - J1P3132** | | | | | | |
| 0010 201-30.00 CLEARING AND GRUBBING | | | | | | 2 ACRE |
| **Bid Price** | **5250.00** | **2090.00** | **5000.00** | **1600.00** | **5440.00** | **2000.00** |
| Bid Amount | $10,500.00 | $4,180.00 | $10,000.00 | $3,200.00 | $10,880.00 | $4,000.00 |
| 0020 202-20.10 REMOVAL OF IMPROVEMENTS | | | | | | LUMP SUM |
| **Lump Sum** | **$45,000.00** | **$25,300.00** | **$40,000.00** | **$18,500.00** | **$48,420.00** | **$23,500.00** |
| 0030 203-10.00 CLASS A EXCAVATION | | | | | | 2,299 CUYD |
| **Bid Price** | **12.00** | **6.60** | **15.00** | **11.00** | **12.35** | **18.00** |
| Bid Amount | $27,588.00 | $15,173.40 | $34,485.00 | $25,289.00 | $28,392.65 | $41,382.00 |
| 0040 203-55.00 EMBANKMENT IN PLACE | | | | | | 390 CUYD |
| **Bid Price** | **20.00** | **22.50** | **20.75** | **29.00** | **25.00** | **25.00** |
| Bid Amount | $7,800.00 | $8,775.00 | $8,092.50 | $11,310.00 | $9,750.00 | $9,750.00 |
| 0050 203-60.00 COMPACTING EMBANKMENT | | | | | | 1,710 CUYD |
| **Bid Price** | **3.00** | **3.15** | **5.00** | **9.00** | **5.85** | **5.00** |
| Bid Amount | $5,130.00 | $5,386.50 | $8,550.00 | $15,390.00 | $10,003.50 | $8,550.00 |
| 0060 203-70.75 COMPACTING IN CUT | | | | | | 8 STA |
| **Bid Price** | **1250.00** | **1720.00** | **775.00** | **1400.00** | **700.00** | **450.00** |
| Bid Amount | $10,000.00 | $13,760.00 | $6,200.00 | $11,200.00 | $5,600.00 | $3,600.00 |
| 0070 206-30.00 CLASS 3 EXCAVATION | | | | | | 53 CUYD |
| **Bid Price** | **55.00** | **46.00** | **48.00** | **104.00** | **55.85** | **5.00** |
| Bid Amount | $2,915.00 | $2,438.00 | $2,544.00 | $5,512.00 | $2,960.05 | $265.00 |
| 0080 212-99.00 MISC. SHOULDER GRADING | | | | | | 3 100F |
| **Bid Price** | **1500.00** | **823.00** | **2100.00** | **1250.00** | **1500.00** | **1500.00** |
| Bid Amount | $4,500.00 | $2,469.00 | $6,300.00 | $3,750.00 | $4,500.00 | $4,500.00 |
| 0090 304-05.06 TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | | | 2,078 SQYD |
| **Bid Price** | **11.00** | **13.50** | **11.00** | **12.75** | **14.95** | **15.00** |
| Bid Amount | $22,858.00 | $28,053.00 | $22,858.00 | $26,494.50 | $31,066.10 | $31,170.00 |
| 0100 310-50.02 GRAVEL (A) OR CRUSHED STONE (B) | | | | | | 40 TONS |
| **Bid Price** | **32.00** | **32.00** | **30.00** | **48.25** | **35.00** | **35.00** |
| Bid Amount | $1,280.00 | $1,280.00 | $1,200.00 | $1,930.00 | $1,400.00 | $1,400.00 |
| 0110 401-99.05 MISC. OPTIONAL PAVEMENT | | | | | | 1,925.60 SQYD |
| **Bid Price** | **75.00** | **68.00** | **65.00** | **87.00** | **68.00** | **68.00** |
| Bid Amount | $144,420.00 | $130,940.80 | $125,164.00 | $167,527.20 | $130,940.80 | $130,940.80 |
| 0120 401-99.05 MISC. TEMPORARY PAVEMENT | | | | | | 193.40 SQYD |
| **Bid Price** | **125.00** | **75.00** | **80.00** | **87.00** | **87.00** | **68.00** |
| Bid Amount | $24,175.00 | $14,505.00 | $15,472.00 | $16,825.80 | $16,825.80 | $13,151.20 |
| 0130 413-40.00 BITUMINOUS FOG SEAL | | | | | | 10 GAL |
| **Bid Price** | **45.00** | **100.00** | **60.00** | **15.00** | **20.00** | **100.00** |
| Bid Amount | $450.00 | $1,000.00 | $600.00 | $150.00 | $200.00 | $1,000.00 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 0140 504-10.00 | CONCRETE APPROACH PAVEMENT | | | | | 152.20 SQYD |
| **Bid Price** | **180.00** | **75.00** | **115.00** | **270.00** | **163.00** | **150.00** |
| Bid Amount | $27,396.00 | $11,415.00 | $17,503.00 | $41,094.00 | $24,808.60 | $22,830.00 |
| 0150 609-10.10 | CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S | | | | | 26 LF |
| **Bid Price** | **55.00** | **70.00** | **150.00** | **172.00** | **45.00** | **35.00** |
| Bid Amount | $1,430.00 | $1,820.00 | $3,900.00 | $4,472.00 | $1,170.00 | $910.00 |
| 0160 609-40.10 | DRAIN BASIN | | | | | 2 EA |
| **Bid Price** | **5000.00** | **5450.00** | **4500.00** | **6900.00** | **5000.00** | **6000.00** |
| Bid Amount | $10,000.00 | $10,900.00 | $9,000.00 | $13,800.00 | $10,000.00 | $12,000.00 |
| 0170 609-70.00 | ROCK LINING | | | | | 6 CUYD |
| **Bid Price** | **125.00** | **91.50** | **100.00** | **816.00** | **95.00** | **150.00** |
| Bid Amount | $750.00 | $549.00 | $600.00 | $4,896.00 | $570.00 | $900.00 |
| 0180 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 682 CUYD |
| **Bid Price** | **40.00** | **42.50** | **40.00** | **42.50** | **49.50** | **25.00** |
| Bid Amount | $27,280.00 | $28,985.00 | $27,280.00 | $28,985.00 | $33,759.00 | $17,050.00 |
| 0190 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 682 CUYD |
| **Bid Price** | **20.00** | **24.50** | **25.00** | **30.00** | **21.70** | **20.00** |
| Bid Amount | $13,640.00 | $16,709.00 | $17,050.00 | $20,460.00 | $14,799.40 | $13,640.00 |
| 0200 612-20.14 | IMPACT ATTENUATOR 60 MPH (SAND BARRELS) | | | | | 1 EA |
| **Bid Price** | **2100.00** | **3600.00** | **455.00** | **2150.00** | **2100.00** | **2100.00** |
| Bid Amount | $2,100.00 | $3,600.00 | $455.00 | $2,150.00 | $2,100.00 | $2,100.00 |
| 0210 612-20.20 | REPLACEMENT SAND BARREL | | | | | 4 EA |
| **Bid Price** | **150.00** | **300.00** | **325.00** | **153.00** | **150.00** | **150.00** |
| Bid Amount | $600.00 | $1,200.00 | $1,300.00 | $612.00 | $600.00 | $600.00 |
| 0220 612-20.30 | IMPACT ATTENUATOR (RELOCATION) | | | | | 2 EA |
| **Bid Price** | **1000.00** | **1000.00** | **3800.00** | **1022.00** | **1000.00** | **1000.00** |
| Bid Amount | $2,000.00 | $2,000.00 | $7,600.00 | $2,044.00 | $2,000.00 | $2,000.00 |
| 0230 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | | 2 EA |
| **Bid Price** | **1500.00** | **100.00** | **6000.00** | **6120.00** | **800.00** | **800.00** |
| Bid Amount | $3,000.00 | $200.00 | $12,000.00 | $12,240.00 | $1,600.00 | $1,600.00 |
| 0240 616-10.05 | CONSTRUCTION SIGNS | | | | | 600 SQFT |
| **Bid Price** | **8.00** | **5.50** | **6.50** | **6.65** | **8.00** | **6.50** |
| Bid Amount | $4,800.00 | $3,300.00 | $3,900.00 | $3,990.00 | $4,800.00 | $3,900.00 |
| 0250 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 8 EA |
| **Bid Price** | **45.00** | **80.00** | **35.00** | **35.70** | **50.00** | **35.00** |
| Bid Amount | $360.00 | $640.00 | $280.00 | $285.60 | $400.00 | $280.00 |
| 0260 616-10.09 | FLAG ASSEMBLY | | | | | 3 EA |
| **Bid Price** | **15.00** | **25.00** | **20.00** | **20.45** | **25.00** | **20.00** |
| Bid Amount | $45.00 | $75.00 | $60.00 | $61.35 | $75.00 | $60.00 |
| 0270 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 52 EA |
| **Bid Price** | **22.00** | **15.00** | **22.00** | **22.50** | **16.00** | **22.00** |
| Bid Amount | $1,144.00 | $780.00 | $1,144.00 | $1,170.00 | $832.00 | $1,144.00 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 0280 616-10.98A | CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CON TRACTOR FURNISHED, CONTRACTOR RETAINED | | | | | 1 EA |
| **Bid Price** | **5252.00** | **4500.00** | **3500.00** | **3570.00** | **7500.00** | **5000.00** |
| Bid Amount | $5,252.00 | $4,500.00 | $3,500.00 | $3,570.00 | $7,500.00 | $5,000.00 |
| 0290 616-20.00A | WORK ZONE TRAFFIC SIGNAL SYSTEM | | | | | 1 EA |
| **Bid Price** | **20000.00** | **40000.00** | **25000.00** | **23000.00** | **27000.00** | **27000.00** |
| Bid Amount | $20,000.00 | $40,000.00 | $25,000.00 | $23,000.00 | $27,000.00 | $27,000.00 |
| 0300 616-20.02 | TEMPORARY LONG-TERM RUMBLE STRIPS | | | | | 4 EA |
| **Bid Price** | **850.00** | **1000.00** | **800.00** | **818.00** | **1000.00** | **800.00** |
| Bid Amount | $3,400.00 | $4,000.00 | $3,200.00 | $3,272.00 | $4,000.00 | $3,200.00 |
| 0310 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 1,101 LF |
| **Bid Price** | **22.00** | **25.00** | **25.00** | **22.50** | **22.00** | **22.00** |
| Bid Amount | $24,222.00 | $27,525.00 | $27,525.00 | $24,772.50 | $24,222.00 | $24,222.00 |
| 0320 617-37.00B | TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED | | | | | 218 LF |
| **Bid Price** | **28.00** | **30.00** | **40.25** | **28.56** | **28.00** | **28.00** |
| Bid Amount | $6,104.00 | $6,540.00 | $8,774.50 | $6,226.08 | $6,104.00 | $6,104.00 |
| 0330 617-37.06 | TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONT RACTOR FURNISHED / RETAINED | | | | | 435 LF |
| **Bid Price** | **28.00** | **30.00** | **35.00** | **28.56** | **28.00** | **28.00** |
| Bid Amount | $12,180.00 | $13,050.00 | $15,225.00 | $12,423.60 | $12,180.00 | $12,180.00 |
| 0340 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 1,216 LF |
| **Bid Price** | **11.00** | **5.50** | **15.00** | **11.25** | **11.00** | **11.00** |
| Bid Amount | $13,376.00 | $6,688.00 | $18,240.00 | $13,680.00 | $13,376.00 | $13,376.00 |
| 0350 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$128,000.00** | **$190,000.00** | **$100,000.00** | **$170,000.00** | **$140,000.00** | **$180,000.00** |
| 0360 618-99.02 | MISC. ADDITIONAL MOBILIZATION FOR SEEDING | | | | | 4 EA |
| **Bid Price** | **600.00** | **600.00** | **600.00** | **600.00** | **600.00** | **600.00** |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 |
| 0370 620-53.01B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., WHITE | | | | | 5,571 LF |
| **Bid Price** | **1.85** | **2.50** | **1.10** | **1.12** | **1.10** | **1.10** |
| Bid Amount | $10,306.35 | $13,927.50 | $6,128.10 | $6,239.52 | $6,128.10 | $6,128.10 |
| 0380 620-53.03B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., YELLOW | | | | | 4,704 LF |
| **Bid Price** | **1.85** | **2.50** | **1.10** | **1.12** | **1.10** | **1.10** |
| Bid Amount | $8,702.40 | $11,760.00 | $5,174.40 | $5,268.48 | $5,174.40 | $5,174.40 |
| 0390 620-53.09 | TEMPORARY REMOVABLE MARKING TAPE, 24 IN., WHITE | | | | | 24 LF |
| **Bid Price** | **12.00** | **14.00** | **6.60** | **6.75** | **6.60** | **6.60** |
| Bid Amount | $288.00 | $336.00 | $158.40 | $162.00 | $158.40 | $158.40 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 0400 | 620-59.01A | 4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | 550 LF |
| **Bid Price** | **5.00** | **3.00** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $2,750.00 | $1,650.00 | $275.00 | $280.50 | $275.00 | $275.00 |
| 0410 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | 3,724 LF |
| **Bid Price** | **1.00** | **1.50** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $3,724.00 | $5,586.00 | $1,862.00 | $1,899.24 | $1,862.00 | $1,862.00 |
| 0420 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 12,214 LF |
| **Bid Price** | **0.65** | **0.65** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $7,939.10 | $7,939.10 | $6,107.00 | $6,229.14 | $6,107.00 | $6,107.00 |
| 0430 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | 1,353 SQYD |
| **Bid Price** | **2.50** | **3.15** | **3.50** | **0.88** | **3.75** | **4.00** |
| Bid Amount | $3,382.50 | $4,261.95 | $4,735.50 | $1,190.64 | $5,073.75 | $5,412.00 |
| 0440 | 626-99.09 | MISC. CENTERLINE RUMBLE STRIP | | | | 1.70 STA |
| **Bid Price** | **1000.00** | **498.91** | **499.00** | **500.00** | **500.00** | **600.00** |
| Bid Amount | $1,700.00 | $848.15 | $848.30 | $850.00 | $850.00 | $1,020.00 |
| 0450 | 626-99.09 | MISC. SHOULDER RUMBLE STRIP | | | | 7.60 STA |
| **Bid Price** | **1000.00** | **498.91** | **499.00** | **665.00** | **500.00** | **600.00** |
| Bid Amount | $7,600.00 | $3,791.72 | $3,792.40 | $5,054.00 | $3,800.00 | $4,560.00 |
| 0460 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$16,000.00** | **$9,000.00** | **$12,200.00** | **$16,140.00** | **$20,000.00** | **$12,000.00** |
| 0470 | 725-04.21 | 21 IN. PIPE GROUP C | | | | 26 LF |
| **Bid Price** | **65.00** | **46.00** | **60.00** | **94.00** | **40.00** | **45.00** |
| Bid Amount | $1,690.00 | $1,196.00 | $1,560.00 | $2,444.00 | $1,040.00 | $1,170.00 |
| 0480 | 725-04.24 | 24 IN. PIPE GROUP C | | | | 40 LF |
| **Bid Price** | **75.00** | **39.00** | **65.00** | **75.00** | **50.00** | **50.00** |
| Bid Amount | $3,000.00 | $1,560.00 | $2,600.00 | $3,000.00 | $2,000.00 | $2,000.00 |
| 0490 | 732-08.21A | 21 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **500.00** | **168.00** | **400.00** | **94.00** | **275.00** | **300.00** |
| Bid Amount | $1,000.00 | $336.00 | $800.00 | $188.00 | $550.00 | $600.00 |
| 0500 | 732-08.24A | 24 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **650.00** | **193.00** | **500.00** | **117.00** | **300.00** | **325.00** |
| Bid Amount | $1,300.00 | $386.00 | $1,000.00 | $234.00 | $600.00 | $650.00 |
| 0510 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 1.30 ACRE |
| **Bid Price** | **3930.00** | **3930.00** | **3930.00** | **4400.00** | **3930.00** | **3930.00** |
| Bid Amount | $5,109.00 | $5,109.00 | $5,109.00 | $5,720.00 | $5,109.00 | $5,109.00 |
| 0520 | 806-10.04 | SEDIMENT TRAP ROCK | | | | 16.80 CUYD |
| **Bid Price** | **100.00** | **101.00** | **55.00** | **55.00** | **55.00** | **100.00** |
| Bid Amount | $1,680.00 | $1,696.80 | $924.00 | $924.00 | $924.00 | $1,680.00 |
| 0530 | 806-10.05 | ROCK DITCH CHECK | | | | 36 LF |
| **Bid Price** | **35.00** | **34.00** | **18.00** | **18.00** | **18.00** | **50.00** |
| Bid Amount | $1,260.00 | $1,224.00 | $648.00 | $648.00 | $648.00 | $1,800.00 |

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 0540 806-10.16 | SEDIMENT REMOVAL | | | | | 17 CUYD |
| **Bid Price** | **15.00** | **20.00** | **10.00** | **150.00** | **20.00** | **30.00** |
| Bid Amount | $255.00 | $340.00 | $170.00 | $2,550.00 | $340.00 | $510.00 |
| 0550 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | | 1.30 ACRE |
| **Bid Price** | **1000.00** | **1000.00** | **1000.00** | **4000.00** | **1000.00** | **1000.00** |
| Bid Amount | $1,300.00 | $1,300.00 | $1,300.00 | $5,200.00 | $1,300.00 | $1,300.00 |
| 0560 806-10.19 | SILT FENCE | | | | | 1,365 LF |
| **Bid Price** | **2.35** | **2.35** | **2.35** | **2.61** | **2.35** | **2.35** |
| Bid Amount | $3,207.75 | $3,207.75 | $3,207.75 | $3,562.65 | $3,207.75 | $3,207.75 |
| 0570 806-10.50 | TYPE C BERM | | | | | 291 LF |
| **Bid Price** | **15.00** | **29.00** | **20.00** | **31.25** | **25.00** | **35.00** |
| Bid Amount | $4,365.00 | $8,439.00 | $5,820.00 | $9,093.75 | $7,275.00 | $10,185.00 |
| 0580 806-41.40 | TYPE 3B EROSION CONTROL BLANKET | | | | | 1,670 SQYD |
| **Bid Price** | **2.10** | **2.10** | **2.10** | **2.10** | **2.10** | **2.10** |
| Bid Amount | $3,507.00 | $3,507.00 | $3,507.00 | $3,507.00 | $3,507.00 | $3,507.00 |
| **SECTION TOTALS** | **$706,161.10** | **$717,538.67** | **$655,328.85** | **$783,067.55** | **$711,164.30** | **$700,120.65** |

## Section 0002: Guardrail/Guard Cable - J1P3132

| | | | | | | |
|---|---|---|---|---|---|---|
| 0590 606-10.60 | MGS GUARDRAIL | | | | | 150 LF |
| **Bid Price** | **21.50** | **22.00** | **24.00** | **24.00** | **22.00** | **22.00** |
| Bid Amount | $3,225.00 | $3,300.00 | $3,600.00 | $3,600.00 | $3,300.00 | $3,300.00 |
| 0600 606-10.68 | MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB) | | | | | 2 EA |
| **Bid Price** | **3100.00** | **2600.00** | **2900.00** | **2900.00** | **2600.00** | **2600.00** |
| Bid Amount | $6,200.00 | $5,200.00 | $5,800.00 | $5,800.00 | $5,200.00 | $5,200.00 |
| 0610 606-10.69 | MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) | | | | | 2 EA |
| **Bid Price** | **2975.00** | **2550.00** | **2700.00** | **2700.00** | **2550.00** | **2550.00** |
| Bid Amount | $5,950.00 | $5,100.00 | $5,400.00 | $5,400.00 | $5,100.00 | $5,100.00 |
| 0620 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | | 4 EA |
| **Bid Price** | **2975.00** | **2450.00** | **2850.00** | **2850.00** | **2450.00** | **2450.00** |
| Bid Amount | $11,900.00 | $9,800.00 | $11,400.00 | $11,400.00 | $9,800.00 | $9,800.00 |
| **SECTION TOTALS** | **$27,275.00** | **$23,400.00** | **$26,200.00** | **$26,200.00** | **$23,400.00** | **$23,400.00** |

## Section 0003: Signing Items - J1P3132

| | | | | | | |
|---|---|---|---|---|---|---|
| 0630 903-99.01 | MISC. REMOVE AND RESET SIGNS | | | | | LUMP SUM |
| **Lump Sum** | **$2,900.00** | **$1,000.00** | **$500.00** | **$500.00** | **$1,000.00** | **$2,000.00** |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| **Section 0004: Bridge A8159 Items - J1P3132** | | | | | | |
| 0640 206-10.00 CLASS 1 EXCAVATION | | | | | | 110 CUYD |
| **Bid Price** | **75.00** | **42.00** | **75.00** | **142.00** | **107.00** | **75.00** |
| Bid Amount | $8,250.00 | $4,620.00 | $8,250.00 | $15,620.00 | $11,770.00 | $8,250.00 |
| 0650 206-55.00 TEMPORARY SHORING | | | | | | LUMP SUM |
| **Lump Sum** | **$35,000.00** | **$31,600.00** | **$25,000.00** | **$24,500.00** | **$30,000.00** | **$60,000.00** |
| 0660 216-05.00 REMOVAL OF BRIDGES | | | | | | LUMP SUM |
| **Lump Sum** | **$94,000.00** | **$65,100.00** | **$110,000.00** | **$156,500.00** | **$130,000.00** | **$75,000.00** |
| 0670 503-10.10A BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | | | 199 SQYD |
| **Bid Price** | **235.00** | **268.00** | **300.00** | **282.00** | **278.00** | **315.00** |
| Bid Amount | $46,765.00 | $53,332.00 | $59,700.00 | $56,118.00 | $55,322.00 | $62,685.00 |
| 0680 702-12.12 GALVANIZED STRUCTURAL STEEL PILES (12 IN) | | | | | | 400 LF |
| **Bid Price** | **90.00** | **95.00** | **80.00** | **102.00** | **121.50** | **85.00** |
| Bid Amount | $36,000.00 | $38,000.00 | $32,000.00 | $40,800.00 | $48,600.00 | $34,000.00 |
| 0690 702-13.24 GALVANIZED CAST-IN-PLACE CONCRETE PILES (24 IN) | | | | | | 590 LF |
| **Bid Price** | **185.00** | **135.00** | **338.00** | **204.00** | **224.00** | **200.00** |
| Bid Amount | $109,150.00 | $79,650.00 | $199,420.00 | $120,360.00 | $132,160.00 | $118,000.00 |
| 0700 702-50.01 DYNAMIC PILE TESTING | | | | | | 4 EA |
| **Bid Price** | **1800.00** | **1275.00** | **1875.00** | **1275.00** | **1275.00** | **1500.00** |
| Bid Amount | $7,200.00 | $5,100.00 | $7,500.00 | $5,100.00 | $5,100.00 | $6,000.00 |
| 0710 702-60.00 PRE-BORE FOR PILING | | | | | | 521 LF |
| **Bid Price** | **100.00** | **44.50** | **89.00** | **97.00** | **113.00** | **65.00** |
| Bid Amount | $52,100.00 | $23,184.50 | $46,369.00 | $50,537.00 | $58,873.00 | $33,865.00 |
| 0720 702-70.00 PILE POINT REINFORCEMENT | | | | | | 20 EA |
| **Bid Price** | **250.00** | **278.00** | **115.00** | **98.50** | **255.00** | **300.00** |
| Bid Amount | $5,000.00 | $5,560.00 | $2,300.00 | $1,970.00 | $5,100.00 | $6,000.00 |
| 0730 702-99.03 MISC. Temporary Casing for Pre-Bore | | | | | | 421 LF |
| **Bid Price** | **50.00** | **35.00** | **25.00** | **41.00** | **10.00** | **65.00** |
| Bid Amount | $21,050.00 | $14,735.00 | $10,525.00 | $17,261.00 | $4,210.00 | $27,365.00 |
| 0740 703-20.03 CLASS B CONCRETE (SUBSTRUCTURE) | | | | | | 75.80 CUYD |
| **Bid Price** | **1150.00** | **1160.00** | **1250.00** | **1500.00** | **890.00** | **1100.00** |
| Bid Amount | $87,170.00 | $87,928.00 | $94,750.00 | $113,700.00 | $67,462.00 | $83,380.00 |
| 0750 703-42.15 SAFETY BARRIER CURB | | | | | | 447 LF |
| **Bid Price** | **65.00** | **72.50** | **90.00** | **75.00** | **93.85** | **80.00** |
| Bid Amount | $29,055.00 | $32,407.50 | $40,230.00 | $33,525.00 | $41,950.95 | $35,760.00 |
| 0760 703-42.22 SLAB ON CONCRETE BEAM | | | | | | 1,040 SQYD |
| **Bid Price** | **285.00** | **380.00** | **360.00** | **363.00** | **319.00** | **430.00** |
| Bid Amount | $296,400.00 | $395,200.00 | $374,400.00 | $377,520.00 | $331,760.00 | $447,200.00 |
| 0770 705-60.50A 27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM | | | | | | 987 LF |
| **Bid Price** | **250.00** | **262.00** | **280.00** | **249.00** | **334.00** | **285.00** |
| Bid Amount | $246,750.00 | $258,594.00 | $276,360.00 | $245,763.00 | $329,658.00 | $281,295.00 |

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 0780 706-10.70 | MECHANICAL BAR SPLICE | | | | | 737 EA |
| **Bid Price** | **50.00** | **38.00** | **60.00** | **23.50** | **97.00** | **35.00** |
| Bid Amount | $36,850.00 | $28,006.00 | $44,220.00 | $17,319.50 | $71,489.00 | $25,795.00 |
| 0790 712-36.10 | SLAB DRAIN | | | | | 30 EA |
| **Bid Price** | **300.00** | **340.00** | **350.00** | **390.00** | **410.00** | **425.00** |
| Bid Amount | $9,000.00 | $10,200.00 | $10,500.00 | $11,700.00 | $12,300.00 | $12,750.00 |
| 0800 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | **1500.00** | **3700.00** | **3000.00** | **1500.00** | **1500.00** | **1500.00** |
| Bid Amount | $3,000.00 | $7,400.00 | $6,000.00 | $3,000.00 | $3,000.00 | $3,000.00 |
| 0810 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 10 EA |
| **Bid Price** | **165.00** | **115.00** | **150.00** | **190.00** | **185.00** | **200.00** |
| Bid Amount | $1,650.00 | $1,150.00 | $1,500.00 | $1,900.00 | $1,850.00 | $2,000.00 |
| 0820 716-10.02 | LAMINATED NEOPRENE BEARING PAD | | | | | 20 EA |
| **Bid Price** | **175.00** | **126.00** | **225.00** | **200.00** | **220.00** | **150.00** |
| Bid Amount | $3,500.00 | $2,520.00 | $4,500.00 | $4,000.00 | $4,400.00 | $3,000.00 |
| **SECTION TOTALS** | **$1,127,890.00** | **$1,144,287.00** | **$1,353,524.00** | **$1,297,193.50** | **$1,345,004.95** | **$1,325,345.00** |

## Project Totals - J1P3132

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,864,226.10** | **$1,886,225.67** | **$2,035,552.85** | **$2,106,961.05** | **$2,080,569.25** | **$2,050,865.65** |

## Project J2P2183: Bridge replacement

### Section 0005: Roadway Items - J2P2183

| | | | | | | |
|---|---|---|---|---|---|---|
| 0830 201-30.00 | CLEARING AND GRUBBING | | | | | 2 ACRE |
| **Bid Price** | **5000.00** | **2090.00** | **5000.00** | **1500.00** | **5440.00** | **2000.00** |
| Bid Amount | $10,000.00 | $4,180.00 | $10,000.00 | $3,000.00 | $10,880.00 | $4,000.00 |
| 0840 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$70,000.00** | **$23,700.00** | **$30,000.00** | **$18,000.00** | **$48,000.00** | **$25,000.00** |
| 0850 203-10.00 | CLASS A EXCAVATION | | | | | 1,400 CUYD |
| **Bid Price** | **8.00** | **6.15** | **15.00** | **19.00** | **13.55** | **18.00** |
| Bid Amount | $11,200.00 | $8,610.00 | $21,000.00 | $26,600.00 | $18,970.00 | $25,200.00 |
| 0860 203-55.00 | EMBANKMENT IN PLACE | | | | | 2,768 CUYD |
| **Bid Price** | **18.00** | **16.50** | **20.75** | **22.00** | **19.00** | **25.00** |
| Bid Amount | $49,824.00 | $45,672.00 | $57,436.00 | $60,896.00 | $52,592.00 | $69,200.00 |
| 0870 203-60.00 | COMPACTING EMBANKMENT | | | | | 1,018 CUYD |
| **Bid Price** | **5.00** | **3.55** | **5.00** | **10.00** | **6.75** | **5.00** |
| Bid Amount | $5,090.00 | $3,613.90 | $5,090.00 | $10,180.00 | $6,871.50 | $5,090.00 |
| 0880 203-70.75 | COMPACTING IN CUT | | | | | 8.10 STA |
| **Bid Price** | **1250.00** | **1700.00** | **775.00** | **1400.00** | **700.00** | **450.00** |
| Bid Amount | $10,125.00 | $13,770.00 | $6,277.50 | $11,340.00 | $5,670.00 | $3,645.00 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|---|
| 0890 | 206-30.00 | CLASS 3 EXCAVATION | | | | | 25 CUYD |
| **Bid Price** | | **55.00** | **49.00** | **50.00** | **220.00** | **59.00** | **5.00** |
| Bid Amount | | $1,375.00 | $1,225.00 | $1,250.00 | $5,500.00 | $1,475.00 | $125.00 |
| 0900 | 212-99.00 | MISC. SHOULDER GRADING | | | | | 3 100F |
| **Bid Price** | | **1500.00** | **823.00** | **2100.00** | **1250.00** | **1500.00** | **1500.00** |
| Bid Amount | | $4,500.00 | $2,469.00 | $6,300.00 | $3,750.00 | $4,500.00 | $4,500.00 |
| 0910 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | | 2,139 SQYD |
| **Bid Price** | | **11.00** | **13.00** | **11.00** | **12.75** | **14.95** | **15.00** |
| Bid Amount | | $23,529.00 | $27,807.00 | $23,529.00 | $27,272.25 | $31,978.05 | $32,085.00 |
| 0920 | 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | | 1,985 SQYD |
| **Bid Price** | | **75.00** | **68.00** | **65.00** | **87.00** | **68.00** | **68.00** |
| Bid Amount | | $148,875.00 | $134,980.00 | $129,025.00 | $172,695.00 | $134,980.00 | $134,980.00 |
| 0930 | 401-99.05 | MISC. TEMPORARY PAVEMENT | | | | | 147.30 SQYD |
| **Bid Price** | | **95.00** | **75.00** | **80.00** | **87.00** | **87.00** | **68.00** |
| Bid Amount | | $13,993.50 | $11,047.50 | $11,784.00 | $12,815.10 | $12,815.10 | $10,016.40 |
| 0940 | 413-40.00 | BITUMINOUS FOG SEAL | | | | | 15 GAL |
| **Bid Price** | | **45.00** | **100.00** | **60.00** | **32.00** | **20.00** | **100.00** |
| Bid Amount | | $675.00 | $1,500.00 | $900.00 | $480.00 | $300.00 | $1,500.00 |
| 0950 | 504-10.00 | CONCRETE APPROACH PAVEMENT | | | | | 153.90 SQYD |
| **Bid Price** | | **170.00** | **75.00** | **115.00** | **268.00** | **163.00** | **150.00** |
| Bid Amount | | $26,163.00 | $11,542.50 | $17,698.50 | $41,245.20 | $25,085.70 | $23,085.00 |
| 0960 | 609-10.10 | CONCRETE CURB (6 IN. HEIGHT AND UNDER) TYPE S | | | | | 51 LF |
| **Bid Price** | | **50.00** | **70.00** | **150.00** | **163.00** | **45.00** | **35.00** |
| Bid Amount | | $2,550.00 | $3,570.00 | $7,650.00 | $8,313.00 | $2,295.00 | $1,785.00 |
| 0970 | 609-40.10 | DRAIN BASIN | | | | | 4 EA |
| **Bid Price** | | **5000.00** | **5560.00** | **4500.00** | **7000.00** | **4000.00** | **6000.00** |
| Bid Amount | | $20,000.00 | $22,240.00 | $18,000.00 | $28,000.00 | $16,000.00 | $24,000.00 |
| 0980 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 668 CUYD |
| **Bid Price** | | **40.00** | **42.50** | **40.00** | **42.40** | **49.50** | **25.00** |
| Bid Amount | | $26,720.00 | $28,390.00 | $26,720.00 | $28,323.20 | $33,066.00 | $16,700.00 |
| 0990 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 668 CUYD |
| **Bid Price** | | **20.00** | **25.00** | **25.00** | **30.00** | **21.70** | **20.00** |
| Bid Amount | | $13,360.00 | $16,700.00 | $16,700.00 | $20,040.00 | $14,495.60 | $13,360.00 |
| 1000 | 612-20.14 | IMPACT ATTENUATOR 60 MPH (SAND BARRELS) | | | | | 1 EA |
| **Bid Price** | | **2100.00** | **3600.00** | **3800.00** | **2142.00** | **2100.00** | **2100.00** |
| Bid Amount | | $2,100.00 | $3,600.00 | $3,800.00 | $2,142.00 | $2,100.00 | $2,100.00 |
| 1010 | 612-20.20 | REPLACEMENT SAND BARREL | | | | | 4 EA |
| **Bid Price** | | **150.00** | **300.00** | **325.00** | **153.00** | **150.00** | **150.00** |
| Bid Amount | | $600.00 | $1,200.00 | $1,300.00 | $612.00 | $600.00 | $600.00 |
| 1020 | 612-20.30 | IMPACT ATTENUATOR (RELOCATION) | | | | | 2 EA |
| **Bid Price** | | **1000.00** | **1000.00** | **455.00** | **1020.00** | **1000.00** | **1000.00** |
| Bid Amount | | $2,000.00 | $2,000.00 | $910.00 | $2,040.00 | $2,000.00 | $2,000.00 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 1030 616-10.05 | CONSTRUCTION SIGNS | | | | | 335 SQFT |
| **Bid Price** | **8.00** | **8.00** | **7.00** | **7.16** | **8.00** | **7.00** |
| Bid Amount | $2,680.00 | $2,680.00 | $2,345.00 | $2,398.60 | $2,680.00 | $2,345.00 |
| 1040 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 8 EA |
| **Bid Price** | **45.00** | **80.00** | **35.00** | **35.78** | **50.00** | **35.00** |
| Bid Amount | $360.00 | $640.00 | $280.00 | $286.24 | $400.00 | $280.00 |
| 1050 616-10.09 | FLAG ASSEMBLY | | | | | 1 EA |
| **Bid Price** | **15.00** | **25.00** | **20.00** | **20.45** | **25.00** | **20.00** |
| Bid Amount | $15.00 | $25.00 | $20.00 | $20.45 | $25.00 | $20.00 |
| 1060 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 12 EA |
| **Bid Price** | **22.00** | **30.00** | **22.00** | **22.49** | **16.00** | **22.00** |
| Bid Amount | $264.00 | $360.00 | $264.00 | $269.88 | $192.00 | $264.00 |
| 1070 616-10.98A | CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CON TRACTOR FURNISHED, CONTRACTOR RETAINED | | | | | 1 EA |
| **Bid Price** | **4800.00** | **4500.00** | **3500.00** | **3570.00** | **7500.00** | **5000.00** |
| Bid Amount | $4,800.00 | $4,500.00 | $3,500.00 | $3,570.00 | $7,500.00 | $5,000.00 |
| 1080 616-20.02 | TEMPORARY LONG-TERM RUMBLE STRIPS | | | | | 4 EA |
| **Bid Price** | **850.00** | **1000.00** | **800.00** | **816.00** | **1000.00** | **800.00** |
| Bid Amount | $3,400.00 | $4,000.00 | $3,200.00 | $3,264.00 | $4,000.00 | $3,200.00 |
| 1090 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 1,242 LF |
| **Bid Price** | **22.00** | **25.00** | **25.00** | **22.50** | **22.00** | **22.00** |
| Bid Amount | $27,324.00 | $31,050.00 | $31,050.00 | $27,945.00 | $27,324.00 | $27,324.00 |
| 1100 617-37.00B | TEMPORARY TRAFFIC BARRIER ANCHORED, CONTRACTOR FURNISHED / RETAINED | | | | | 358 LF |
| **Bid Price** | **28.00** | **30.00** | **40.25** | **28.56** | **28.00** | **28.00** |
| Bid Amount | $10,024.00 | $10,740.00 | $14,409.50 | $10,224.48 | $10,024.00 | $10,024.00 |
| 1110 617-37.06 | TEMPORARY TRAFFIC BARRIER STIFFNESS TRANSITION SECTION, CONT RACTOR FURNISHED / RETAINED | | | | | 435 LF |
| **Bid Price** | **28.00** | **30.00** | **35.00** | **28.56** | **28.00** | **28.00** |
| Bid Amount | $12,180.00 | $13,050.00 | $15,225.00 | $12,423.60 | $12,180.00 | $12,180.00 |
| 1120 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | | 1,383 LF |
| **Bid Price** | **11.00** | **8.00** | **15.00** | **11.25** | **11.00** | **11.00** |
| Bid Amount | $15,213.00 | $11,064.00 | $20,745.00 | $15,558.75 | $15,213.00 | $15,213.00 |
| 1130 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$128,000.00** | **$195,000.00** | **$55,000.00** | **$97,000.00** | **$140,000.00** | **$290,000.00** |
| 1140 618-99.02 | MISC. ADDITIONAL MOBILIZATION FOR SEEDING | | | | | 4 EA |
| **Bid Price** | **600.00** | **600.00** | **600.00** | **600.00** | **600.00** | **600.00** |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 |
| 1150 620-53.01B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., WHITE | | | | | 6,329 LF |
| **Bid Price** | **1.85** | **2.50** | **1.10** | **1.12** | **1.10** | **1.10** |
| Bid Amount | $11,708.65 | $15,822.50 | $6,961.90 | $7,088.48 | $6,961.90 | $6,961.90 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 1160 620-53.03B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., YELLOW | | | | | 5,037 LF |
| **Bid Price** | **1.85** | **2.50** | **1.10** | **1.12** | **1.10** | **1.10** |
| Bid Amount | $9,318.45 | $12,592.50 | $5,540.70 | $5,641.44 | $5,540.70 | $5,540.70 |
| 1170 620-53.09 | TEMPORARY REMOVABLE MARKING TAPE, 24 IN., WHITE | | | | | 24 LF |
| **Bid Price** | **12.00** | **14.00** | **6.60** | **6.75** | **6.60** | **6.60** |
| Bid Amount | $288.00 | $336.00 | $158.40 | $162.00 | $158.40 | $158.40 |
| 1180 620-59.01A | 4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | | 501 LF |
| **Bid Price** | **5.00** | **3.00** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $2,505.00 | $1,503.00 | $250.50 | $255.51 | $250.50 | $250.50 |
| 1190 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | | 4,006 LF |
| **Bid Price** | **1.00** | **1.50** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $4,006.00 | $6,009.00 | $2,003.00 | $2,043.06 | $2,003.00 | $2,003.00 |
| 1200 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 13,390 LF |
| **Bid Price** | **0.65** | **0.65** | **0.50** | **0.51** | **0.50** | **0.50** |
| Bid Amount | $8,703.50 | $8,703.50 | $6,695.00 | $6,828.90 | $6,695.00 | $6,695.00 |
| 1210 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 1,304 SQYD |
| **Bid Price** | **2.50** | **2.29** | **3.00** | **0.91** | **3.75** | **4.00** |
| Bid Amount | $3,260.00 | $2,986.16 | $3,912.00 | $1,186.64 | $4,890.00 | $5,216.00 |
| 1220 626-99.09 | MISC. CENTERLINE RUMBLE STRIP | | | | | 2.10 STA |
| **Bid Price** | **1000.00** | **498.91** | **499.00** | **500.00** | **500.00** | **600.00** |
| Bid Amount | $2,100.00 | $1,047.71 | $1,047.90 | $1,050.00 | $1,050.00 | $1,260.00 |
| 1230 626-99.09 | MISC. SHOULDER RUMBLE STRIP | | | | | 11.60 STA |
| **Bid Price** | **1000.00** | **498.91** | **499.00** | **600.00** | **500.00** | **600.00** |
| Bid Amount | $11,600.00 | $5,787.36 | $5,788.40 | $6,960.00 | $5,800.00 | $6,960.00 |
| 1240 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | **$16,000.00** | **$9,500.00** | **$20,000.00** | **$16,100.00** | **$20,000.00** | **$12,000.00** |
| 1250 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 1.30 ACRE |
| **Bid Price** | **3930.00** | **3930.00** | **3930.00** | **4350.00** | **3930.00** | **3930.00** |
| Bid Amount | $5,109.00 | $5,109.00 | $5,109.00 | $5,655.00 | $5,109.00 | $5,109.00 |
| 1260 806-10.05 | ROCK DITCH CHECK | | | | | 24 LF |
| **Bid Price** | **45.00** | **39.00** | **18.00** | **18.00** | **18.00** | **50.00** |
| Bid Amount | $1,080.00 | $936.00 | $432.00 | $432.00 | $432.00 | $1,200.00 |
| 1270 806-10.16 | SEDIMENT REMOVAL | | | | | 20 CUYD |
| **Bid Price** | **15.00** | **35.00** | **10.00** | **100.00** | **20.00** | **30.00** |
| Bid Amount | $300.00 | $700.00 | $200.00 | $2,000.00 | $400.00 | $600.00 |
| 1280 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | | 1.30 ACRE |
| **Bid Price** | **1000.00** | **1000.00** | **1000.00** | **4000.00** | **1000.00** | **1000.00** |
| Bid Amount | $1,300.00 | $1,300.00 | $1,300.00 | $5,200.00 | $1,300.00 | $1,300.00 |
| 1290 806-10.19 | SILT FENCE | | | | | 1,759 LF |
| **Bid Price** | **2.35** | **2.35** | **2.35** | **2.60** | **2.35** | **2.35** |
| Bid Amount | $4,133.65 | $4,133.65 | $4,133.65 | $4,573.40 | $4,133.65 | $4,133.65 |

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 1300 806-41.40 | TYPE 3B EROSION CONTROL BLANKET | | | | | 1,593 SQYD |
| **Bid Price** | **2.10** | **2.10** | **2.10** | **2.10** | **2.10** | **2.10** |
| Bid Amount | $3,345.30 | $3,345.30 | $3,345.30 | $3,345.30 | $3,345.30 | $3,345.30 |
| **SECTION TOTALS** | **$734,097.05** | **$723,137.58** | **$610,686.25** | **$727,126.48** | **$714,681.40** | **$829,954.85** |

## Section 0006: Guardrail/Guard Cable Items - J2P2183

| | | | | | | |
|---|---|---|---|---|---|---|
| 1310 606-10.60 | MGS GUARDRAIL | | | | | 150 LF |
| **Bid Price** | **21.50** | **22.00** | **24.00** | **24.00** | **22.00** | **22.00** |
| Bid Amount | $3,225.00 | $3,300.00 | $3,600.00 | $3,600.00 | $3,300.00 | $3,300.00 |
| 1320 606-10.68 | MGS BRIDGE APPROACH TRANSITION SECTION (EXTENDED CURB) | | | | | 4 EA |
| **Bid Price** | **3100.00** | **2600.00** | **2900.00** | **2900.00** | **2600.00** | **2600.00** |
| Bid Amount | $12,400.00 | $10,400.00 | $11,600.00 | $11,600.00 | $10,400.00 | $10,400.00 |
| 1330 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | | 4 EA |
| **Bid Price** | **2975.00** | **2450.00** | **2850.00** | **2850.00** | **2450.00** | **2450.00** |
| Bid Amount | $11,900.00 | $9,800.00 | $11,400.00 | $11,400.00 | $9,800.00 | $9,800.00 |
| **SECTION TOTALS** | **$27,525.00** | **$23,500.00** | **$26,600.00** | **$26,600.00** | **$23,500.00** | **$23,500.00** |

## Section 0007: Bridge A7965 Items - J2P2183

| | | | | | | |
|---|---|---|---|---|---|---|
| 1340 206-10.00 | CLASS 1 EXCAVATION | | | | | 50 CUYD |
| **Bid Price** | **85.00** | **46.00** | **75.00** | **300.00** | **118.00** | **125.00** |
| Bid Amount | $4,250.00 | $2,300.00 | $3,750.00 | $15,000.00 | $5,900.00 | $6,250.00 |
| 1350 206-55.00 | TEMPORARY SHORING | | | | | LUMP SUM |
| **Lump Sum** | **$50,000.00** | **$31,600.00** | **$25,000.00** | **$24,300.00** | **$30,000.00** | **$60,000.00** |
| 1360 216-05.00 | REMOVAL OF BRIDGES | | | | | LUMP SUM |
| **Lump Sum** | **$125,000.00** | **$82,000.00** | **$185,000.00** | **$182,300.00** | **$185,000.00** | **$115,000.00** |
| 1370 503-10.10A | BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | | 200 SQYD |
| **Bid Price** | **235.00** | **246.00** | **300.00** | **280.00** | **278.00** | **315.00** |
| Bid Amount | $47,000.00 | $49,200.00 | $60,000.00 | $56,000.00 | $55,600.00 | $63,000.00 |
| 1380 702-12.12 | GALVANIZED STRUCTURAL STEEL PILES (12 IN) | | | | | 630 LF |
| **Bid Price** | **90.00** | **83.50** | **80.00** | **78.50** | **97.50** | **70.00** |
| Bid Amount | $56,700.00 | $52,605.00 | $50,400.00 | $49,455.00 | $61,425.00 | $44,100.00 |
| 1390 702-13.20 | GALVANIZED CAST-IN-PLACE CONCRETE PILES (20 IN) | | | | | 1,320 LF |
| **Bid Price** | **150.00** | **110.00** | **115.00** | **160.00** | **181.00** | **170.00** |
| Bid Amount | $198,000.00 | $145,200.00 | $151,800.00 | $211,200.00 | $238,920.00 | $224,400.00 |
| 1400 702-50.01 | DYNAMIC PILE TESTING | | | | | 6 EA |
| **Bid Price** | **1800.00** | **1440.00** | **1450.00** | **852.00** | **850.00** | **1500.00** |
| Bid Amount | $10,800.00 | $8,640.00 | $8,700.00 | $5,112.00 | $5,100.00 | $9,000.00 |
| 1410 702-99.02 | MISC. Pile Point Reinforcement for CIP Piles | | | | | 24 EA |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| **Bid Price** | **450.00** | **474.00** | **620.00** | **384.00** | **420.00** | **800.00** |
| Bid Amount | $10,800.00 | $11,376.00 | $14,880.00 | $9,216.00 | $10,080.00 | $19,200.00 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A02 | E & C Bridge, LLC<br>Low Bid | Phillips Hardy, Inc.<br>2nd Low | Lehman Construction, LLC<br>3rd Low | Capital Paving & Construction, LLC<br>4th Low | Don Schnieders Excavating Company, Inc.<br>5th Low | Emery Sapp & Sons, Inc.<br>6th Low |
|---|---|---|---|---|---|---|
| 1420 702-99.02 | MISC. Pile Point Reinforcement for HP Piles | | | | | 12 EA |
| **Bid Price** | **150.00** | **107.00** | **115.00** | **98.00** | **105.00** | **100.00** |
| Bid Amount | $1,800.00 | $1,284.00 | $1,380.00 | $1,176.00 | $1,260.00 | $1,200.00 |
| 1430 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 120 CUYD |
| **Bid Price** | **900.00** | **1340.00** | **1250.00** | **1400.00** | **870.00** | **1050.00** |
| Bid Amount | $108,000.00 | $160,800.00 | $150,000.00 | $168,000.00 | $104,400.00 | $126,000.00 |
| 1440 703-42.15 | SAFETY BARRIER CURB | | | | | 717 LF |
| **Bid Price** | **65.00** | **65.50** | **88.00** | **68.00** | **77.70** | **80.00** |
| Bid Amount | $46,605.00 | $46,963.50 | $63,096.00 | $48,756.00 | $55,710.90 | $57,360.00 |
| 1450 703-42.22 | SLAB ON CONCRETE BEAM | | | | | 1,740 SQYD |
| **Bid Price** | **260.00** | **337.00** | **360.00** | **286.00** | **290.00** | **375.00** |
| Bid Amount | $452,400.00 | $586,380.00 | $626,400.00 | $497,640.00 | $504,600.00 | $652,500.00 |
| 1460 705-60.50A | 27 IN., PRESTRESSED CONCRETE SPREAD BOX BEAM | | | | | 1,656 LF |
| **Bid Price** | **250.00** | **261.00** | **270.00** | **250.00** | **355.00** | **285.00** |
| Bid Amount | $414,000.00 | $432,216.00 | $447,120.00 | $414,000.00 | $587,880.00 | $471,960.00 |
| 1470 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 16,040 LB |
| **Bid Price** | **1.50** | **1.80** | **1.50** | **1.80** | **1.70** | **1.35** |
| Bid Amount | $24,060.00 | $28,872.00 | $24,060.00 | $28,872.00 | $27,268.00 | $21,654.00 |
| 1480 706-10.70 | MECHANICAL BAR SPLICE | | | | | 1,131 EA |
| **Bid Price** | **60.00** | **40.00** | **60.00** | **23.40** | **80.00** | **35.00** |
| Bid Amount | $67,860.00 | $45,240.00 | $67,860.00 | $26,465.40 | $90,480.00 | $39,585.00 |
| 1490 712-36.10 | SLAB DRAIN | | | | | 56 EA |
| **Bid Price** | **265.00** | **340.00** | **200.00** | **341.00** | **320.00** | **375.00** |
| Bid Amount | $14,840.00 | $19,040.00 | $11,200.00 | $19,096.00 | $17,920.00 | $21,000.00 |
| 1500 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | **1500.00** | **4140.00** | **3000.00** | **1500.00** | **1500.00** | **1500.00** |
| Bid Amount | $3,000.00 | $8,280.00 | $6,000.00 | $3,000.00 | $3,000.00 | $3,000.00 |
| 1510 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 10 EA |
| **Bid Price** | **165.00** | **115.00** | **150.00** | **190.00** | **185.00** | **200.00** |
| Bid Amount | $1,650.00 | $1,150.00 | $1,500.00 | $1,900.00 | $1,850.00 | $2,000.00 |
| 1520 716-10.02 | LAMINATED NEOPRENE BEARING PAD | | | | | 40 EA |
| **Bid Price** | **175.00** | **126.00** | **225.00** | **196.00** | **220.00** | **150.00** |
| Bid Amount | $7,000.00 | $5,040.00 | $9,000.00 | $7,840.00 | $8,800.00 | $6,000.00 |
| **SECTION TOTALS** | **$1,643,765.00** | **$1,718,186.50** | **$1,907,146.00** | **$1,769,328.40** | **$1,995,193.90** | **$1,943,209.00** |

## Project Totals - J2P2183

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$2,405,387.05** | **$2,464,824.08** | **$2,544,432.25** | **$2,523,054.88** | **$2,733,375.30** | **$2,796,663.85** |

## Contract Totals - 190621-A02

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$4,269,613.15** | **$4,351,049.75** | **$4,579,985.10** | **$4,630,015.93** | **$4,813,944.55** | **$4,847,529.50** |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-A03
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: A03
Contract ID: 190621-A03
Letting Date: June 21, 2019
Contract Description: J1P3168B, J1P3294 - ROUTES 129, 6 - PUTNAM, SULLIVAN COUNTIE
Counties: PUTNAM SULLIVAN
District: Northwest
Project(s): FAS-S101(085),FAF 6-2(51)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010302 | Vance Brothers, Inc. | $540,349.31 | 100.000 |
| 2 | 0011266 | Missouri Petroleum Products Company, LLC | $919,874.63 | 170.237 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A03 | Vance Brothers, Inc. Low Bid | Missouri Petroleum Products Company, LLC 2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J1P3168B: scrub seal

### Section 0001: Roadway Items - J1P3168B

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 413-20.00 | SCRUB SEAL | | | | | 223,539 SQYD |
| **Bid Price** | **1.41** | **2.49** | | | | | |
| Bid Amount | $315,189.99 | $556,612.11 | | | | | |
| 0020 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | | 2 EA |
| **Bid Price** | **1000.00** | **2500.00** | | | | | |
| Bid Amount | $2,000.00 | $5,000.00 | | | | | |
| 0030 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 746 SQFT |
| **Bid Price** | **8.00** | **7.00** | | | | | |
| Bid Amount | $5,968.00 | $5,222.00 | | | | | |
| 0040 | 616-10.09 | FLAG ASSEMBLY | | | | | 4 EA |
| **Bid Price** | **25.00** | **20.00** | | | | | |
| Bid Amount | $100.00 | $80.00 | | | | | |
| 0050 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 16 EA |
| **Bid Price** | **20.00** | **20.00** | | | | | |
| Bid Amount | $320.00 | $320.00 | | | | | |
| 0060 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$40,000.00** | **$72,000.00** | | | | | |
| 0070 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | | 2,682 LF |
| **Bid Price** | **0.33** | **0.27** | | | | | |
| Bid Amount | $885.06 | $724.14 | | | | | |
| 0080 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 162,264 LF |
| **Bid Price** | **0.33** | **0.27** | | | | | |
| Bid Amount | $53,547.12 | $43,811.28 | | | | | |
| **SECTION TOTALS** | **$418,010.17** | **$683,769.53** | | | | | |

### Project Totals - J1P3168B

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$418,010.17** | **$683,769.53** | | | | |

## Project J1P3294: Scrub seal

### Section 0002: Roadway Items - J1P3294

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0090 | 413-20.00 | SCRUB SEAL | | | | | 53,434 SQYD |
| **Bid Price** | **1.41** | **2.49** | | | | | |
| Bid Amount | $75,341.94 | $133,050.66 | | | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A03 | Vance Brothers, Inc. Low Bid | Missouri Petroleum Products Company, LLC 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0100 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | 2 EA |
| **Bid Price** | **1000.00** | **2500.00** | | | | |
| Bid Amount | $2,000.00 | $5,000.00 | | | | |
| 0110 | 616-10.05 | CONSTRUCTION SIGNS | | | | 536 SQFT |
| **Bid Price** | **8.00** | **7.00** | | | | |
| Bid Amount | $4,288.00 | $3,752.00 | | | | |
| 0120 | 616-10.09 | FLAG ASSEMBLY | | | | 4 EA |
| **Bid Price** | **25.00** | **20.00** | | | | |
| Bid Amount | $100.00 | $80.00 | | | | |
| 0130 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | 16 EA |
| **Bid Price** | **20.00** | **20.00** | | | | |
| Bid Amount | $320.00 | $320.00 | | | | |
| 0140 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$9,000.00** | **$72,000.00** | | | | |
| 0150 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | 43,718 LF |
| **Bid Price** | **0.40** | **0.28** | | | | |
| Bid Amount | $17,487.20 | $12,241.04 | | | | |
| 0160 | 620-59.03A | 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | 34,505 LF |
| **Bid Price** | **0.40** | **0.28** | | | | |
| Bid Amount | $13,802.00 | $9,661.40 | | | | |
| **SECTION TOTALS** | **$122,339.14** | **$236,105.10** | | | | |

## Project Totals - J1P3294

| | | | | | |
|---|---|---|---|---|---|
| | **$122,339.14** | **$236,105.10** | | | |

## Contract Totals - 190621-A03

| | | | | | |
|---|---|---|---|---|---|
| | **$540,349.31** | **$919,874.63** | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-A05
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: A05
Contract ID: 190621-A05
Letting Date: June 21, 2019
Contract Description: J1P3312 - ROUTE 159 - HOLT COUNTY
Counties: HOLT
District: Northwest
Project(s): FAF-159-1(13)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010445 | Emery Sapp & Sons, Inc. | $2,531,620.95 | 100.000 |
| 2 | 0010825 | Phillips Hardy, Inc. | $2,920,956.80 | 115.379 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A05
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J1P3312: Bridge replacement

### Section 0001: Roadway Items - J1P3312

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$10,000.00** | **$5,660.00** | | | | |
| 0020 | 203-55.00 | EMBANKMENT IN PLACE | | | | 1,121 CUYD |
| **Bid Price** | **32.00** | **43.50** | | | | |
| Bid Amount | $35,872.00 | $48,763.50 | | | | |
| 0030 | 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | 932 SQYD |
| **Bid Price** | **15.00** | **11.50** | | | | |
| Bid Amount | $13,980.00 | $10,718.00 | | | | |
| 0040 | 304-99.10 | MISC. CREEK ROCK FILL | | | | 27,626.60 TONS |
| **Bid Price** | **27.75** | **36.50** | | | | |
| Bid Amount | $766,638.15 | $1,008,370.90 | | | | |
| 0050 | 310-20.03 | CRUSHED STONE (B) | | | | 69 SQYD |
| **Bid Price** | **15.00** | **36.50** | | | | |
| Bid Amount | $1,035.00 | $2,518.50 | | | | |
| 0060 | 401-01.51 | TYPE A3 SHOULDER | | | | 124.20 SQYD |
| **Bid Price** | **62.00** | **84.50** | | | | |
| Bid Amount | $7,700.40 | $10,494.90 | | | | |
| 0070 | 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | 807.40 SQYD |
| **Bid Price** | **64.00** | **75.50** | | | | |
| Bid Amount | $51,673.60 | $60,958.70 | | | | |
| 0080 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | 2,099 CUYD |
| **Bid Price** | **50.00** | **71.50** | | | | |
| Bid Amount | $104,950.00 | $150,078.50 | | | | |
| 0090 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | 2,099 CUYD |
| **Bid Price** | **15.00** | **14.00** | | | | |
| Bid Amount | $31,485.00 | $29,386.00 | | | | |
| 0100 | 616-10.05 | CONSTRUCTION SIGNS | | | | 109 SQFT |
| **Bid Price** | **12.00** | **12.00** | | | | |
| Bid Amount | $1,308.00 | $1,308.00 | | | | |
| 0110 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | 2 EA |
| **Bid Price** | **80.00** | **80.00** | | | | |
| Bid Amount | $160.00 | $160.00 | | | | |
| 0120 | 616-10.31 | TYPE III MOVEABLE BARRICADE WITH LIGHTS | | | | 6 EA |
| **Bid Price** | **250.00** | **250.00** | | | | |
| Bid Amount | $1,500.00 | $1,500.00 | | | | |
| 0130 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | 50 LF |
| **Bid Price** | **40.00** | **40.00** | | | | |
| Bid Amount | $2,000.00 | $2,000.00 | | | | |

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CONTRACT ID: 190621-A05
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A05 | | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|---|
| 0140 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$224,000.00** | **$431,300.00** | | | | |
| 0150 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | | 1,080 LF |
| **Bid Price** | | **1.00** | **1.00** | | | | |
| Bid Amount | | $1,080.00 | $1,080.00 | | | | |
| 0160 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 135 LF |
| **Bid Price** | | **30.00** | **30.00** | | | | |
| Bid Amount | | $4,050.00 | $4,050.00 | | | | |
| 0170 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 2,008 SQYD |
| **Bid Price** | | **2.75** | **3.75** | | | | |
| Bid Amount | | $5,522.00 | $7,530.00 | | | | |
| 0180 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$9,350.00** | **$12,000.00** | | | | |
| 0190 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | | 1 ACRE |
| **Bid Price** | | **3570.00** | **3570.00** | | | | |
| Bid Amount | | $3,570.00 | $3,570.00 | | | | |
| 0200 | 806-10.16 | SEDIMENT REMOVAL | | | | | 5 CUYD |
| **Bid Price** | | **30.00** | **20.00** | | | | |
| Bid Amount | | $150.00 | $100.00 | | | | |
| 0210 | 806-10.19 | SILT FENCE | | | | | 512 LF |
| **Bid Price** | | **4.40** | **4.40** | | | | |
| Bid Amount | | $2,252.80 | $2,252.80 | | | | |
| **SECTION TOTALS** | | **$1,278,276.95** | **$1,793,799.80** | | | | |

## Section 0002: Guardrail/Guard Cable Items - J1P3312

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0220 | 606-10.69 | MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) | | | | | 4 EA |
| **Bid Price** | | **2777.00** | **2777.00** | | | | |
| Bid Amount | | $11,108.00 | $11,108.00 | | | | |
| 0230 | 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | | 4 EA |
| **Bid Price** | | **2777.00** | **2777.00** | | | | |
| Bid Amount | | $11,108.00 | $11,108.00 | | | | |
| **SECTION TOTALS** | | **$22,216.00** | **$22,216.00** | | | | |

## Section 0003: Bridge A8877 Items - J1P3312

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0240 | 216-05.00 | REMOVAL OF BRIDGES | | | | | LUMP SUM |
| **Lump Sum** | | **$100,000.00** | **$45,000.00** | | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A05
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0250 | 503-10.11A | BRIDGE APPROACH SLAB (MINOR ROAD) | | | | 151 SQYD |
| **Bid Price** | **100.00** | **136.00** | | | | |
| Bid Amount | $15,100.00 | $20,536.00 | | | | |
| 0260 | 702-12.12 | GALVANIZED STRUCTURAL STEEL PILES (12 IN) | | | | 1,224 LF |
| **Bid Price** | **45.00** | **66.00** | | | | |
| Bid Amount | $55,080.00 | $80,784.00 | | | | |
| 0270 | 702-50.01 | DYNAMIC PILE TESTING | | | | 4 EA |
| **Bid Price** | **3000.00** | **1275.00** | | | | |
| Bid Amount | $12,000.00 | $5,100.00 | | | | |
| 0280 | 702-60.00 | PRE-BORE FOR PILING | | | | 148 LF |
| **Bid Price** | **1.00** | **100.00** | | | | |
| Bid Amount | $148.00 | $14,800.00 | | | | |
| 0290 | 702-99.02 | MISC. PILE POINT REINFORCEMENT (CIP CONCRETE P ILES) | | | | 6 EA |
| **Bid Price** | **2500.00** | **710.00** | | | | |
| Bid Amount | $15,000.00 | $4,260.00 | | | | |
| 0300 | 702-99.02 | MISC. PILE POINT REINFORCEMENT (STRUCTURAL STE EL PILES) | | | | 12 EA |
| **Bid Price** | **250.00** | **95.00** | | | | |
| Bid Amount | $3,000.00 | $1,140.00 | | | | |
| 0310 | 702-99.03 | MISC. GALVANIZED CAST IN PLACE CONCRETE PILES 36 INCHES | | | | 630 LF |
| **Bid Price** | **292.00** | **278.00** | | | | |
| Bid Amount | $183,960.00 | $175,140.00 | | | | |
| 0320 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | 75.20 CUYD |
| **Bid Price** | **1100.00** | **1010.00** | | | | |
| Bid Amount | $82,720.00 | $75,952.00 | | | | |
| 0330 | 703-42.19A | BARRIER CURB (TYPE D) | | | | 471 LF |
| **Bid Price** | **90.00** | **100.00** | | | | |
| Bid Amount | $42,390.00 | $47,100.00 | | | | |
| 0340 | 703-42.21 | SLAB ON CONCRETE NU-GIRDER | | | | 898 SQYD |
| **Bid Price** | **400.00** | **380.00** | | | | |
| Bid Amount | $359,200.00 | $341,240.00 | | | | |
| 0350 | 705-60.21 | NU 35, PRESTRESSED CONCRETE NU-GIRDER | | | | 871 LF |
| **Bid Price** | **350.00** | **275.00** | | | | |
| Bid Amount | $304,850.00 | $239,525.00 | | | | |
| 0360 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | 14,540 LB |
| **Bid Price** | **2.00** | **1.60** | | | | |
| Bid Amount | $29,080.00 | $23,264.00 | | | | |
| 0370 | 712-36.10 | SLAB DRAIN | | | | 38 EA |
| **Bid Price** | **500.00** | **500.00** | | | | |
| Bid Amount | $19,000.00 | $19,000.00 | | | | |
| 0380 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | 2 EA |
| **Bid Price** | **1500.00** | **2750.00** | | | | |
| Bid Amount | $3,000.00 | $5,500.00 | | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-A05
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: A05 | Emery Sapp & Sons, Inc. Low Bid | Phillips Hardy, Inc. 2nd Low | | | | |
|---|---|---|---|---|---|---|
| 0390 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 24 EA |
| **Bid Price** | **275.00** | **275.00** | | | | |
| Bid Amount | $6,600.00 | $6,600.00 | | | | |
| **SECTION TOTALS** | **$1,231,128.00** | **$1,104,941.00** | | | | |

## Contract Totals - 190621-A05

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$2,531,620.95** | **$2,920,956.80** | | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-B01
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: B01
Contract ID: 190621-B01
Letting Date: June 21, 2019
Contract Description: J0I3005J - ROUTE I-70 - MONTGOMERY, WARREN COUNTIES
Counties: MONTGOMERY WARREN
District: Northeast
Project(s): I-70-3(269)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011270 | Pace Construction Company, LLC | $364,000.00 | 100.000 |
| 2 | 0010307 | N.B. West Contracting Company | $375,000.00 | 103.022 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-B01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: B01 | Pace Construction Company, LLC<br>Low Bid | N.B. West Contracting Company<br>2nd Low | | | | |
|---|---|---|---|---|---|---|

## Project J0I3005J: Job order contract for asphalt pavement repair

### Section 0001: Roadway Items - J0I3005J

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. Nighttime Work Adjustment Factor | | | | 225,000 DLR |
| **Bid Price** | **1.49** | **1.50** | | | | |
| Bid Amount | $335,250.00 | $337,500.00 | | | | |
| 0020 | 618-99.16 | MISC. Normal Work Adjustment Factor | | | | 12,500 DLR |
| **Bid Price** | **1.15** | **1.50** | | | | |
| Bid Amount | $14,375.00 | $18,750.00 | | | | |
| 0030 | 618-99.16 | MISC. Weekend Work Adjustment Factor | | | | 12,500 DLR |
| **Bid Price** | **1.15** | **1.50** | | | | |
| Bid Amount | $14,375.00 | $18,750.00 | | | | |
| **SECTION TOTALS** | **$364,000.00** | **$375,000.00** | | | | |

### Contract Totals - 190621-B01

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$364,000.00** | **$375,000.00** | | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: C01
Contract ID: 190621-C01
Letting Date: June 21, 2019
Contract Description: J4S3287 - ROUTE 24 - JACKSON COUNTY
Counties: JACKSON
District: Kansas
Project(s): FAF 24-1(83)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010825 | Phillips Hardy, Inc. | $2,697,047.95 | 100.000 |
| 2 | 0010739 | Radmacher Brothers Excavating Co.,Inc. | $2,736,246.59 | 101.453 |
| 3 | 0010142 | Clarkson Construction Company | $2,756,491.13 | 102.204 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J4S3287: Bridge replacement

### Section 0001: Roadway Items - J4S3287

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 201-30.00 | CLEARING AND GRUBBING | | | | | 1 ACRE |
| **Bid Price** | | **2200.00** | **5085.10** | **1200.00** | | | |
| Bid Amount | | $2,200.00 | $5,085.10 | $1,200.00 | | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | | **$39,600.00** | **$23,508.55** | **$67,000.00** | | | |
| 0030 | 203-10.00 | CLASS A EXCAVATION | | | | | 3,018 CUYD |
| **Bid Price** | | **17.50** | **8.10** | **10.23** | | | |
| Bid Amount | | $52,815.00 | $24,445.80 | $30,874.14 | | | |
| 0040 | 203-55.00 | EMBANKMENT IN PLACE | | | | | 158 CUYD |
| **Bid Price** | | **35.00** | **9.65** | **29.61** | | | |
| Bid Amount | | $5,530.00 | $1,524.70 | $4,678.38 | | | |
| 0050 | 203-60.00 | COMPACTING EMBANKMENT | | | | | 3,176 CUYD |
| **Bid Price** | | **3.45** | **1.10** | **0.10** | | | |
| Bid Amount | | $10,957.20 | $3,493.60 | $317.60 | | | |
| 0060 | 203-99.07 | MISC. MISC. LIGHTWEIGHT FILL | | | | | 1,062 CUYD |
| **Bid Price** | | **97.00** | **119.15** | **84.90** | | | |
| Bid Amount | | $103,014.00 | $126,537.30 | $90,163.80 | | | |
| 0070 | 206-30.00 | CLASS 3 EXCAVATION | | | | | 300 CUYD |
| **Bid Price** | | **31.50** | **9.35** | **17.78** | | | |
| Bid Amount | | $9,450.00 | $2,805.00 | $5,334.00 | | | |
| 0080 | 206-35.00 | CULVERT CLEANOUT | | | | | 1 EA |
| **Bid Price** | | **3750.00** | **755.25** | **3552.50** | | | |
| Bid Amount | | $3,750.00 | $755.25 | $3,552.50 | | | |
| 0090 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 835 SQYD |
| **Bid Price** | | **13.00** | **10.85** | **14.18** | | | |
| Bid Amount | | $10,855.00 | $9,059.75 | $11,840.30 | | | |
| 0100 | 304-99.05 | MISC. MISC. TYPE 5 AGGREGATE FOR BASE (8 IN. T HICK) | | | | | 528 SQYD |
| **Bid Price** | | **17.00** | **21.75** | **17.45** | | | |
| Bid Amount | | $8,976.00 | $11,484.00 | $9,213.60 | | | |
| 0110 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 278.70 TONS |
| **Bid Price** | | **115.00** | **120.75** | **115.00** | | | |
| Bid Amount | | $32,050.50 | $33,653.03 | $32,050.50 | | | |
| 0120 | 401-30.00 | BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) | | | | | 152.20 TONS |
| **Bid Price** | | **140.00** | **147.00** | **140.00** | | | |
| Bid Amount | | $21,308.00 | $22,373.40 | $21,308.00 | | | |
| 0130 | 407-10.05 | TACK COAT | | | | | 309 GAL |
| **Bid Price** | | **2.30** | **2.40** | **2.30** | | | |
| Bid Amount | | $710.70 | $741.60 | $710.70 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0140 | 502-13.08 | CONCRETE PAVEMENT (8 IN. NON-REINFORCED, 15 FT. JOINTS) | | | | | 528.10 SQYD |
| **Bid Price** | | **139.95** | **63.70** | **54.60** | | | |
| Bid Amount | | $73,907.60 | $33,639.97 | $28,834.26 | | | |
| 0150 | 502-13.12 | CONCRETE PAVEMENT (12 IN. NON-REINFORCED 15 FT. JOINTS) | | | | | 350.30 SQYD |
| **Bid Price** | | **80.00** | **95.65** | **78.45** | | | |
| Bid Amount | | $28,024.00 | $33,506.20 | $27,481.04 | | | |
| 0160 | 504-10.00 | CONCRETE APPROACH PAVEMENT | | | | | 209.80 SQYD |
| **Bid Price** | | **74.00** | **132.60** | **86.25** | | | |
| Bid Amount | | $15,525.20 | $27,819.48 | $18,095.25 | | | |
| 0170 | 604-20.20 | ADJUSTING BASIN OR INLET | | | | | 2 EA |
| **Bid Price** | | **900.00** | **669.30** | **2899.57** | | | |
| Bid Amount | | $1,800.00 | $1,338.60 | $5,799.14 | | | |
| 0180 | 604-99.02 | MISC. MISC.DROP INLET CLEANOUT | | | | | 2 EA |
| **Bid Price** | | **1000.00** | **1067.70** | **1218.64** | | | |
| Bid Amount | | $2,000.00 | $2,135.40 | $2,437.28 | | | |
| 0190 | 607-11.02 | MODIFIED CONCRETE GUTTER TYPE B | | | | | 231 LF |
| **Bid Price** | | **26.53** | **52.45** | **56.25** | | | |
| Bid Amount | | $6,128.43 | $12,115.95 | $12,993.75 | | | |
| 0200 | 608-10.10 | CONCRETE CURB RAMP | | | | | 96.70 SQYD |
| **Bid Price** | | **50.00** | **86.70** | **126.55** | | | |
| Bid Amount | | $4,835.00 | $8,383.89 | $12,237.39 | | | |
| 0210 | 608-10.12 | TRUNCATED DOMES | | | | | 174 SQFT |
| **Bid Price** | | **10.00** | **23.60** | **19.80** | | | |
| Bid Amount | | $1,740.00 | $4,106.40 | $3,445.20 | | | |
| 0220 | 608-30.06 | 6 IN. CONCRETE MEDIAN STRIP | | | | | 80.70 SQYD |
| **Bid Price** | | **80.00** | **91.75** | **92.10** | | | |
| Bid Amount | | $6,456.00 | $7,404.23 | $7,432.47 | | | |
| 0230 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | | 552.80 SQYD |
| **Bid Price** | | **30.00** | **46.75** | **44.80** | | | |
| Bid Amount | | $16,584.00 | $25,843.40 | $24,765.44 | | | |
| 0240 | 609-60.20 | FURNISHING TYPE 2 ROCK DITCH LINER | | | | | 13 CUYD |
| **Bid Price** | | **42.50** | **29.45** | **90.51** | | | |
| Bid Amount | | $552.50 | $382.85 | $1,176.63 | | | |
| 0250 | 609-60.42 | PLACING TYPE 2 ROCK DITCH LINER | | | | | 13 CUYD |
| **Bid Price** | | **82.00** | **35.85** | **89.99** | | | |
| Bid Amount | | $1,066.00 | $466.05 | $1,169.87 | | | |
| 0260 | 609-99.03 | MISC. MISC. APWA CURB (TYPE CG-1) | | | | | 596 LF |
| **Bid Price** | | **36.23** | **34.10** | **25.05** | | | |
| Bid Amount | | $21,593.08 | $20,323.60 | $14,929.80 | | | |
| 0270 | 611-30.10 | FURNISHING TYPE 1 ROCK BLANKET | | | | | 36 CUYD |
| **Bid Price** | | **47.00** | **42.65** | **48.07** | | | |
| Bid Amount | | $1,692.00 | $1,535.40 | $1,730.52 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0280 | 611-30.30 | PLACING TYPE 1 ROCK BLANKET | | | | | 36 CUYD |
| **Bid Price** | | **35.50** | **35.85** | **53.62** | | | |
| Bid Amount | | $1,278.00 | $1,290.60 | $1,930.32 | | | |
| 0290 | 614-11.20 | CURVED VANE GRATE AND FRAME (2 FT. X 2 FT. OR 600MM X 600MM) | | | | | 18 EA |
| **Bid Price** | | **350.00** | **786.55** | **291.36** | | | |
| Bid Amount | | $6,300.00 | $14,157.90 | $5,244.48 | | | |
| 0300 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 1,248 SQFT |
| **Bid Price** | | **5.00** | **5.25** | **5.00** | | | |
| Bid Amount | | $6,240.00 | $6,552.00 | $6,240.00 | | | |
| 0310 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 6 EA |
| **Bid Price** | | **30.00** | **31.50** | **30.00** | | | |
| Bid Amount | | $180.00 | $189.00 | $180.00 | | | |
| 0320 | 616-10.09 | FLAG ASSEMBLY | | | | | 6 EA |
| **Bid Price** | | **30.00** | **31.50** | **30.00** | | | |
| Bid Amount | | $180.00 | $189.00 | $180.00 | | | |
| 0330 | 616-10.10 | RELOCATED SIGNS | | | | | 59 SQFT |
| **Bid Price** | | **6.00** | **6.30** | **6.00** | | | |
| Bid Amount | | $354.00 | $371.70 | $354.00 | | | |
| 0340 | 616-10.28 | CHANNELIZER | | | | | 193 EA |
| **Bid Price** | | **35.00** | **36.75** | **35.00** | | | |
| Bid Amount | | $6,755.00 | $7,092.75 | $6,755.00 | | | |
| 0350 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 52 EA |
| **Bid Price** | | **120.00** | **126.00** | **120.00** | | | |
| Bid Amount | | $6,240.00 | $6,552.00 | $6,240.00 | | | |
| 0360 | 616-10.40 | FLASHING ARROW PANEL | | | | | 2 EA |
| **Bid Price** | | **2000.00** | **2100.00** | **2000.00** | | | |
| Bid Amount | | $4,000.00 | $4,200.00 | $4,000.00 | | | |
| 0370 | 616-10.98A | CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CON TRACTOR FURNISHED, CONTRACTOR RETAINED | | | | | 3 EA |
| **Bid Price** | | **7000.00** | **7350.00** | **7000.00** | | | |
| Bid Amount | | $21,000.00 | $22,050.00 | $21,000.00 | | | |
| 0380 | 616-99.02 | MISC. MISC. ADA COMPLIANT MOVEABLE BARRICADE | | | | | 5 EA |
| **Bid Price** | | **90.00** | **94.50** | **90.00** | | | |
| Bid Amount | | $450.00 | $472.50 | $450.00 | | | |
| 0390 | 617-31.00 | CONCRETE TRAFFIC BARRIER, TYPE D | | | | | 604 LF |
| **Bid Price** | | **70.00** | **157.95** | **135.91** | | | |
| Bid Amount | | $42,280.00 | $95,401.80 | $82,089.64 | | | |
| 0400 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 120 LF |
| **Bid Price** | | **22.00** | **11.85** | **37.99** | | | |
| Bid Amount | | $2,640.00 | $1,422.00 | $4,558.80 | | | |

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0410 | 617-99.01 | MISC. MISC. CONCRETE AND MASONRY PROTECTION SY STEM (BARRIER) | | | | | LUMP SUM |
| **Lump Sum** | | **$3,174.00** | **$3,332.70** | **$3,174.00** | | | |
| 0420 | 617-99.01 | MISC. MISC. SACRIFICIAL GRAFFITI PROTECTION SY STEM (BARRIER) | | | | | LUMP SUM |
| **Lump Sum** | | **$3,174.00** | **$3,332.70** | **$3,174.00** | | | |
| 0430 | 617-99.02 | MISC. MISC. CONCRETE TRAFFIC BARRIER TRANSITIO N | | | | | 4 EA |
| **Bid Price** | | **2500.00** | **2958.65** | **3819.43** | | | |
| Bid Amount | | $10,000.00 | $11,834.60 | $15,277.72 | | | |
| 0440 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$232,000.00** | **$205,194.40** | **$260,000.00** | | | |
| 0450 | 620-59.01A | 4 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | | 1,096 LF |
| **Bid Price** | | **0.30** | **0.30** | **0.68** | | | |
| Bid Amount | | $328.80 | $328.80 | $745.28 | | | |
| 0460 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | | 2,092 LF |
| **Bid Price** | | **0.35** | **0.35** | **0.75** | | | |
| Bid Amount | | $732.20 | $732.20 | $1,569.00 | | | |
| 0470 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | | 552 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.40** | | | |
| Bid Amount | | $138.00 | $138.00 | $220.80 | | | |
| 0480 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 477 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.40** | | | |
| Bid Amount | | $119.25 | $119.25 | $190.80 | | | |
| 0490 | 620-61.24A | 24 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 66 LF |
| **Bid Price** | | **5.00** | **5.25** | **6.80** | | | |
| Bid Amount | | $330.00 | $346.50 | $448.80 | | | |
| 0500 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 3,069 LF |
| **Bid Price** | | **0.45** | **0.45** | **1.00** | | | |
| Bid Amount | | $1,381.05 | $1,381.05 | $3,069.00 | | | |
| 0510 | 620-80.76 | 4 IN TEMPORARY PAVEMENT MARKING PAINT | | | | | 2,686 LF |
| **Bid Price** | | **1.00** | **1.05** | **2.00** | | | |
| Bid Amount | | $2,686.00 | $2,820.30 | $5,372.00 | | | |
| 0520 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 2,144 SQYD |
| **Bid Price** | | **6.80** | **7.15** | **6.80** | | | |
| Bid Amount | | $14,579.20 | $15,329.60 | $14,579.20 | | | |
| 0530 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | | 41 SQYD |
| **Bid Price** | | **8.20** | **7.50** | **2.84** | | | |
| Bid Amount | | $336.20 | $307.50 | $116.44 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0540 | 624-01.04A | SEPARATION GEOTEXTILE | | | | 58 SQYD |
| **Bid Price** | **11.00** | **7.50** | **13.98** | | | |
| Bid Amount | $638.00 | $435.00 | $810.84 | | | |
| 0550 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$14,000.00** | **$9,402.75** | **$16,830.93** | | | |
| 0560 | 720-12.00 | SELECT GRANULAR BACKFILL FOR STRUCTURAL SYSTEMS | | | | 353 CUYD |
| **Bid Price** | **74.00** | **54.15** | **57.04** | | | |
| Bid Amount | $26,122.00 | $19,114.95 | $20,135.12 | | | |
| 0570 | 725-03.12A | 12 IN. PIPE GROUP B | | | | 366 LF |
| **Bid Price** | **50.50** | **60.15** | **35.63** | | | |
| Bid Amount | $18,483.00 | $22,014.90 | $13,040.58 | | | |
| 0580 | 725-04.12 | 12 IN. PIPE GROUP C | | | | 209 LF |
| **Bid Price** | **47.50** | **62.65** | **35.67** | | | |
| Bid Amount | $9,927.50 | $13,093.85 | $7,455.03 | | | |
| 0590 | 731-10.42 | PRECAST CONCRETE DROP INLET 4 FT X 2 FT | | | | 25 FT |
| **Bid Price** | **1260.00** | **639.00** | **1238.01** | | | |
| Bid Amount | $31,500.00 | $15,975.00 | $30,950.25 | | | |
| 0600 | 731-99.02 | MISC. MISC. DRAINAGE INLET COVER and SEAL | | | | 1 EA |
| **Bid Price** | **3850.00** | **675.45** | **4216.24** | | | |
| Bid Amount | $3,850.00 | $675.45 | $4,216.24 | | | |
| 0610 | 732-08.12A | 12 IN. OR ALLOWED SUBSTITUTE GROUP C FLARED END SECTION | | | | 4 EA |
| **Bid Price** | **850.00** | **1380.60** | **284.84** | | | |
| Bid Amount | $3,400.00 | $5,522.40 | $1,139.36 | | | |
| 0620 | 803-30.00 | K-31 TALL FESCUE SODDING | | | | 1,650 SQYD |
| **Bid Price** | **8.90** | **7.45** | **0.90** | | | |
| Bid Amount | $14,685.00 | $12,292.50 | $1,485.00 | | | |
| 0630 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 0.30 ACRE |
| **Bid Price** | **14000.00** | **13072.50** | **14000.00** | | | |
| Bid Amount | $4,200.00 | $3,921.75 | $4,200.00 | | | |
| 0640 | 806-10.05 | ROCK DITCH CHECK | | | | 72 LF |
| **Bid Price** | **17.00** | **17.00** | **16.00** | | | |
| Bid Amount | $1,224.00 | $1,224.00 | $1,152.00 | | | |
| 0650 | 806-10.06 | ALTERNATE DITCH CHECK | | | | 56 LF |
| **Bid Price** | **14.00** | **13.25** | **14.00** | | | |
| Bid Amount | $784.00 | $742.00 | $784.00 | | | |
| 0660 | 806-10.07A | CURB INLET CHECK | | | | 11 EA |
| **Bid Price** | **135.00** | **136.50** | **135.00** | | | |
| Bid Amount | $1,485.00 | $1,501.50 | $1,485.00 | | | |
| 0670 | 806-10.16 | SEDIMENT REMOVAL | | | | 34 CUYD |
| **Bid Price** | **20.00** | **16.40** | **100.00** | | | |
| Bid Amount | $680.00 | $557.60 | $3,400.00 | | | |

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0680 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | | 0.70 ACRE |
| **Bid Price** | | **4500.00** | **2362.50** | **4500.00** | | | |
| Bid Amount | | $3,150.00 | $1,653.75 | $3,150.00 | | | |
| 0690 | 806-10.19 | SILT FENCE | | | | | 1,502 LF |
| **Bid Price** | | **2.30** | **2.50** | **2.30** | | | |
| Bid Amount | | $3,454.60 | $3,755.00 | $3,454.60 | | | |
| **SECTION TOTALS** | | **$987,579.01** | **$961,489.75** | **$1,001,619.79** | | | |

## Section 0002: Roadway Enhancements - J4S3287

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0700 | 607-99.03 | MISC. MISC. (42 IN) ORNAMENTAL FENCE (RETAININ G WALLS) | | | | | 229 LF |
| **Bid Price** | | **126.00** | **132.30** | **126.00** | | | |
| Bid Amount | | $28,854.00 | $30,296.70 | $28,854.00 | | | |
| 0710 | 617-99.01 | MISC. MISC. AESTHETIC CONCRETE STAIN (BARRIER) | | | | | LUMP SUM |
| **Lump Sum** | | **$3,533.00** | **$3,709.65** | **$3,533.00** | | | |
| 0720 | 617-99.01 | MISC. MISC. SIMULATED STONE MASONRY STAIN (BAR RIER) | | | | | LUMP SUM |
| **Lump Sum** | | **$20,768.00** | **$33,521.25** | **$31,925.00** | | | |
| 0730 | 617-99.05 | MISC. MISC. FORMLINERS (BARRIER) | | | | | 236.30 SQYD |
| **Bid Price** | | **88.50** | **55.80** | **55.43** | | | |
| Bid Amount | | $20,912.55 | $13,185.54 | $13,098.11 | | | |
| 0740 | 620-99.03 | MISC. MISC. 10 FT WIDE INLAID PREFORMED THERMO PLASTIC CROSSWALK | | | | | 71 LF |
| **Bid Price** | | **240.00** | **252.00** | **240.00** | | | |
| Bid Amount | | $17,040.00 | $17,892.00 | $17,040.00 | | | |
| 0750 | 620-99.03 | MISC. MISC. 6 FT WIDE INLAID PREFORMED THERMOP LASTIC CROSSWALK | | | | | 70 LF |
| **Bid Price** | | **168.00** | **176.40** | **168.00** | | | |
| Bid Amount | | $11,760.00 | $12,348.00 | $11,760.00 | | | |
| 0760 | 804-10.00 | TOPSOIL | | | | | 60 CUYD |
| **Bid Price** | | **150.00** | **73.95** | **83.33** | | | |
| Bid Amount | | $9,000.00 | $4,437.00 | $4,999.80 | | | |
| 0770 | 808-99.01 | MISC. MISC. DESIGN AND INSTALLATION OF IRRIGAT ION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$110,420.00** | **$115,500.00** | **$50,000.00** | | | |
| 0780 | 808-99.02 | MISC. MISC. GROUNDCOVER | | | | | 349 EA |
| **Bid Price** | | **26.50** | **13.25** | **26.50** | | | |
| Bid Amount | | $9,248.50 | $4,624.25 | $9,248.50 | | | |
| 0790 | 808-99.02 | MISC. MISC. ORNAMENTAL TREE (2" CAL.) | | | | | 8 EA |
| **Bid Price** | | **595.00** | **787.50** | **595.00** | | | |
| Bid Amount | | $4,760.00 | $6,300.00 | $4,760.00 | | | |

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER



# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0800 | 808-99.02 | MISC. MISC. SHRUB (#1 CONT.) | | | | | 356 EA |
| **Bid Price** | | **28.50** | **39.90** | **28.50** | | | |
| Bid Amount | | $10,146.00 | $14,204.40 | $10,146.00 | | | |
| 0810 | 808-99.02 | MISC. MISC. SHRUB (#3 CONT.) | | | | | 56 EA |
| **Bid Price** | | **55.00** | **65.10** | **55.00** | | | |
| Bid Amount | | $3,080.00 | $3,645.60 | $3,080.00 | | | |
| 0830 | 901-99.02 | MISC. POLE FOUNDATION (45 FT OR 13.5 M MOUNTIN G HEIGHT) INSTALL ONLY | | | | | 4 EA |
| **Bid Price** | | **870.00** | **913.50** | **870.00** | | | |
| Bid Amount | | $3,480.00 | $3,654.00 | $3,480.00 | | | |
| 0840 | 901-99.02 | MISC. POLE FOUNDATION (30 FT OR 9.0 M MOUNTING HEIGHT) INSTALL ONLY | | | | | 6 EA |
| **Bid Price** | | **870.00** | **913.50** | **870.00** | | | |
| Bid Amount | | $5,220.00 | $5,481.00 | $5,220.00 | | | |
| 0850 | 903-99.01 | MISC. MISC. AESTHETIC PLAQUES/SIGNS | | | | | LUMP SUM |
| **Lump Sum** | | **$45,000.00** | **$82,907.95** | **$59,989.15** | | | |
| 0860 | 903-99.04 | MISC. MISC. ART PANEL INSTALLATION | | | | | 480 SQFT |
| **Bid Price** | | **15.00** | **5.00** | **14.96** | | | |
| Bid Amount | | $7,200.00 | $2,400.00 | $7,180.80 | | | |
| **SECTION TOTALS** | | **$310,422.05** | **$354,107.34** | **$264,314.36** | | | |

## Section 0003: Lighting Items - J4S3287

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0870 | 901-30.02 | CONDUIT, 2 IN. RIGID, IN TRENCH | | | | | 750 LF |
| **Bid Price** | | **5.89** | **6.20** | **5.89** | | | |
| Bid Amount | | $4,417.50 | $4,650.00 | $4,417.50 | | | |
| 0890 | 901-50.20 | TRENCHING TYPE II | | | | | 750 LF |
| **Bid Price** | | **16.01** | **16.80** | **16.01** | | | |
| Bid Amount | | $12,007.50 | $12,600.00 | $12,007.50 | | | |
| 0900 | 901-61.11 | PULL BOX, PREFORMED CLASS 2 | | | | | 5 EA |
| **Bid Price** | | **1837.00** | **1928.85** | **1837.00** | | | |
| Bid Amount | | $9,185.00 | $9,644.25 | $9,185.00 | | | |
| 0910 | 901-70.06 | CABLE, 6 AWG 1 CONDUCTOR | | | | | 940 LF |
| **Bid Price** | | **2.20** | **2.30** | **2.20** | | | |
| Bid Amount | | $2,068.00 | $2,162.00 | $2,068.00 | | | |
| 0930 | 901-72.06 | WIRE, 6 AWG, BARE NEUTRAL | | | | | 470 LF |
| **Bid Price** | | **1.90** | **2.00** | **1.90** | | | |
| Bid Amount | | $893.00 | $940.00 | $893.00 | | | |
| 0950 | 901-99.02 | MISC. MISC. UNDERPASS FLOODLIGHT | | | | | 2 EA |
| **Bid Price** | | **1861.00** | **1954.05** | **1861.00** | | | |
| Bid Amount | | $3,722.00 | $3,908.10 | $3,722.00 | | | |
| 0953 | 901-99.03 | MISC. CONDUIT, 2 IN RIGID, IN BRIDGE BARRIER | | | | | 110 LF |
| **Bid Price** | | **27.30** | **28.65** | **27.30** | | | |
| Bid Amount | | $3,003.00 | $3,151.50 | $3,003.00 | | | |

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|
| 0955 | 901-99.03 | MISC. CONDUIT, 2 IN RIGID, PUSHED | | | | 200 LF |
| **Bid Price** | **23.20** | **24.35** | **23.20** | | | |
| Bid Amount | $4,640.00 | $4,870.00 | $4,640.00 | | | |
| **SECTION TOTALS** | **$39,936.00** | **$41,925.85** | **$39,936.00** | | | |

## Section 0004: Signing Items - J4S3287

| | | | | | | |
|---|---|---|---|---|---|---|
| 0960 | 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | 2 CUYD |
| **Bid Price** | **1070.00** | **1123.50** | **1070.00** | | | |
| Bid Amount | $2,140.00 | $2,247.00 | $2,140.00 | | | |
| 0970 | 903-12.10 | STRUCTURAL STEEL POSTS | | | | 60 LB |
| **Bid Price** | **6.50** | **6.85** | **6.50** | | | |
| Bid Amount | $390.00 | $411.00 | $390.00 | | | |
| 0980 | 903-12.20 | PIPE POSTS | | | | 1,240 LB |
| **Bid Price** | **3.75** | **3.95** | **3.75** | | | |
| Bid Amount | $4,650.00 | $4,898.00 | $4,650.00 | | | |
| 0990 | 903-12.56 | 7 FT. CHANNEL POST DELINEATOR, WHITE | | | | 16 EA |
| **Bid Price** | **32.00** | **33.60** | **32.00** | | | |
| Bid Amount | $512.00 | $537.60 | $512.00 | | | |
| **SECTION TOTALS** | **$7,692.00** | **$8,093.60** | **$7,692.00** | | | |

## Section 0005: Bridge A8764 Items - J4S3287

| | | | | | | |
|---|---|---|---|---|---|---|
| 1000 | 216-05.00 | REMOVAL OF BRIDGES | | | | LUMP SUM |
| **Lump Sum** | **$75,000.00** | **$57,605.60** | **$130,782.70** | | | |
| 1010 | 503-10.10A | BRIDGE APPROACH SLAB (MAJOR ROAD) | | | | 272 SQYD |
| **Bid Price** | **130.00** | **271.05** | **205.85** | | | |
| Bid Amount | $35,360.00 | $73,725.60 | $55,991.20 | | | |
| 1020 | 702-12.14 | GALVANIZED STRUCTURAL STEEL PILES (14 IN) | | | | 688 LF |
| **Bid Price** | **86.00** | **100.20** | **91.57** | | | |
| Bid Amount | $59,168.00 | $68,937.60 | $63,000.16 | | | |
| 1030 | 702-50.01 | DYNAMIC PILE TESTING | | | | 2 EA |
| **Bid Price** | **1400.00** | **1470.00** | **2187.50** | | | |
| Bid Amount | $2,800.00 | $2,940.00 | $4,375.00 | | | |
| 1040 | 702-60.00 | PRE-BORE FOR PILING | | | | 44 LF |
| **Bid Price** | **115.00** | **84.00** | **139.46** | | | |
| Bid Amount | $5,060.00 | $3,696.00 | $6,136.24 | | | |
| 1050 | 702-70.00 | PILE POINT REINFORCEMENT | | | | 16 EA |
| **Bid Price** | **115.00** | **148.70** | **141.20** | | | |
| Bid Amount | $1,840.00 | $2,379.20 | $2,259.20 | | | |
| 1060 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | 53 CUYD |
| **Bid Price** | **859.00** | **875.40** | **766.15** | | | |
| Bid Amount | $45,527.00 | $46,396.20 | $40,605.95 | | | |

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 1070 | 703-42.19A | BARRIER CURB (TYPE D) | | | | | 224 LF |
| **Bid Price** | | **168.00** | **174.20** | **147.50** | | | |
| Bid Amount | | $37,632.00 | $39,020.80 | $33,040.00 | | | |
| 1080 | 703-42.21 | SLAB ON CONCRETE NU-GIRDER | | | | | 622 SQYD |
| **Bid Price** | | **353.00** | **320.20** | **313.49** | | | |
| Bid Amount | | $219,566.00 | $199,164.40 | $194,990.78 | | | |
| 1090 | 705-60.21 | NU 35, PRESTRESSED CONCRETE NU-GIRDER | | | | | 613 LF |
| **Bid Price** | | **274.00** | **287.20** | **280.04** | | | |
| Bid Amount | | $167,962.00 | $176,053.60 | $171,664.52 | | | |
| 1100 | 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | | **2800.00** | **3217.00** | **2116.93** | | | |
| Bid Amount | | $5,600.00 | $6,434.00 | $4,233.86 | | | |
| 1110 | 716-10.00 | PLAIN NEOPRENE BEARING PAD | | | | | 14 EA |
| **Bid Price** | | **240.00** | **150.25** | **183.27** | | | |
| Bid Amount | | $3,360.00 | $2,103.50 | $2,565.78 | | | |
| 1120 | 720-13.00 | PIPE PILE SPACERS | | | | | 16 EA |
| **Bid Price** | | **0.01** | **802.10** | **280.16** | | | |
| Bid Amount | | $0.16 | $12,833.60 | $4,482.56 | | | |
| **SECTION TOTALS** | | **$658,875.16** | **$691,290.10** | **$714,127.95** | | | |

## Section 0006: Bridge A8764 Enhancements - J4S3287

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1130 | 703-30.09 | AESTHETIC CONCRETE STAIN | | | | | LUMP SUM |
| **Lump Sum** | | **$4,774.00** | **$5,012.70** | **$4,774.00** | | | |
| 1140 | 703-46.20 | FORM LINERS | | | | | 159 SQYD |
| **Bid Price** | | **93.97** | **87.05** | **55.43** | | | |
| Bid Amount | | $14,941.23 | $13,840.95 | $8,813.37 | | | |
| 1150 | 703-99.01 | MISC. SIMULATED STONE MASONRY STAIN | | | | | LUMP SUM |
| **Lump Sum** | | **$15,082.00** | **$23,178.75** | **$22,075.00** | | | |
| 1160 | 703-99.07 | MISC. CLASS B CONCRETE (MONOLITHS) | | | | | 23 CUYD |
| **Bid Price** | | **1250.00** | **1293.75** | **1725.83** | | | |
| Bid Amount | | $28,750.00 | $29,756.25 | $39,694.09 | | | |
| 1170 | 711-03.00 | CONCRETE AND MASONRY PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$3,504.00** | **$3,679.20** | **$3,504.00** | | | |
| 1180 | 711-04.00 | SACRIFICIAL GRAFFITI PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$3,504.00** | **$3,679.20** | **$3,504.00** | | | |
| **SECTION TOTALS** | | **$70,555.23** | **$79,147.05** | **$82,364.46** | | | |

## Section 0007: Bridge A8826 Items - J4S3287

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 1190 | 711-03.00 | CONCRETE AND MASONRY PROTECTION SYSTEM | | | | | LUMP SUM |
| **Lump Sum** | | **$3,457.00** | **$3,629.85** | **$3,457.00** | | | |

CONTRACT ID: 190621-C01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C01 | Phillips Hardy, Inc. Low Bid | Radmacher Brothers Excavating Co.,Inc. 2nd Low | Clarkson Construction Company 3rd Low | | | |
|---|---|---|---|---|---|---|
| 1200 | 711-04.00 | SACRIFICIAL GRAFFITI PROTECTION SYSTEM | | | | LUMP SUM |
| **Lump Sum** | **$3,457.00** | **$3,629.85** | **$3,457.00** | | | |
| 1210 | 720-10.00 | MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | 2,403 SQFT |
| **Bid Price** | **74.50** | **75.00** | **75.07** | | | |
| Bid Amount | $179,023.50 | $180,225.00 | $180,393.21 | | | |
| **SECTION TOTALS** | **$185,937.50** | **$187,484.70** | **$187,307.21** | | | |

## Section 0008: Bridge A8826 Enhancements - J4S3287

| | | | | | | |
|---|---|---|---|---|---|---|
| 1220 | 703-30.09 | AESTHETIC CONCRETE STAIN | | | | LUMP SUM |
| **Lump Sum** | **$3,129.00** | **$3,285.45** | **$3,129.00** | | | |
| 1230 | 703-99.01 | MISC. SIMULATED STONE MASONRY STAIN | | | | LUMP SUM |
| **Lump Sum** | **$26,347.00** | **$41,209.35** | **$39,247.00** | | | |
| **SECTION TOTALS** | **$29,476.00** | **$44,494.80** | **$42,376.00** | | | |

## Section 0009: Bridge A8827 Items - J4S3287

| | | | | | | |
|---|---|---|---|---|---|---|
| 1240 | 711-03.00 | CONCRETE AND MASONRY PROTECTION SYSTEM | | | | LUMP SUM |
| **Lump Sum** | **$3,673.00** | **$3,856.65** | **$3,673.00** | | | |
| 1250 | 711-04.00 | SACRIFICIAL GRAFFITI PROTECTION SYSTEM | | | | LUMP SUM |
| **Lump Sum** | **$3,673.00** | **$3,856.65** | **$3,673.00** | | | |
| 1260 | 720-10.00 | MECHANICALLY STABILIZED EARTH WALL SYSTEMS | | | | 2,616 SQFT |
| **Bid Price** | **141.25** | **120.70** | **140.21** | | | |
| Bid Amount | $369,510.00 | $315,751.20 | $366,789.36 | | | |
| **SECTION TOTALS** | **$376,856.00** | **$323,464.50** | **$374,135.36** | | | |

## Section 0010: Bridge A8827 Enhancements - J4S3287

| | | | | | | |
|---|---|---|---|---|---|---|
| 1270 | 703-30.09 | AESTHETIC CONCRETE STAIN | | | | LUMP SUM |
| **Lump Sum** | **$3,117.00** | **$3,272.85** | **$3,117.00** | | | |
| 1280 | 703-99.01 | MISC. SIMULATED STONE MASONRY STAIN | | | | LUMP SUM |
| **Lump Sum** | **$26,602.00** | **$41,476.05** | **$39,501.00** | | | |
| **SECTION TOTALS** | **$29,719.00** | **$44,748.90** | **$42,618.00** | | | |

## Contract Totals - 190621-C01

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$2,697,047.95** | **$2,736,246.59** | **$2,756,491.13** | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-C02
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: C02
Contract ID: 190621-C02
Letting Date: June 21, 2019
Contract Description: J4S3392 - ROUTE 7 - JACKSON COUNTY
Counties: JACKSON
District: Kansas
Project(s): FAF-7-3(25)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010825 | Phillips Hardy, Inc. | $922,801.85 | 100.000 |
| 2 | 0010211 | Leavenworth Excavating & Equipment | $928,999.12 | 100.672 |
| 3 | 0010188 | Ideker, Inc. | $986,234.03 | 106.874 |
| 4 | 0010739 | Radmacher Brothers Excavating Co.,Inc. | $1,029,311.21 | 111.542 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C02 | Phillips Hardy, Inc. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Ideker, Inc. 3rd Low | Radmacher Brothers Excavating Co.,Inc. 4th Low | | |
|---|---|---|---|---|---|---|

## Project J4S3392: Pavement improvement

### Section 0001: Roadway Items - J4S3392

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$44,900.00** | **$148,800.00** | **$137,440.00** | **$136,100.35** | | |
| 0020 | 203-10.00 | CLASS A EXCAVATION | | | | 1,310 CUYD |
| **Bid Price** | **22.50** | **34.15** | **31.50** | **29.00** | | |
| Bid Amount | $29,475.00 | $44,736.50 | $41,265.00 | $37,990.00 | | |
| 0030 | 203-60.00 | COMPACTING EMBANKMENT | | | | 19 CUYD |
| **Bid Price** | **19.50** | **50.00** | **50.00** | **44.90** | | |
| Bid Amount | $370.50 | $950.00 | $950.00 | $853.10 | | |
| 0040 | 206-35.00 | CULVERT CLEANOUT | | | | 4 EA |
| **Bid Price** | **1500.00** | **1925.00** | **1775.00** | **2430.00** | | |
| Bid Amount | $6,000.00 | $7,700.00 | $7,100.00 | $9,720.00 | | |
| 0050 | 215-30.00 | SHAPING SLOPES, CLASS III | | | | 2 100F |
| **Bid Price** | **800.00** | **800.00** | **1560.00** | **840.00** | | |
| Bid Amount | $1,600.00 | $1,600.00 | $3,120.00 | $1,680.00 | | |
| 0060 | 303-06.00 | FURNISHING ROCK BASE MATERIAL | | | | 9,843 SQYD |
| **Bid Price** | **15.50** | **15.55** | **14.30** | **11.50** | | |
| Bid Amount | $152,566.50 | $153,058.65 | $140,754.90 | $113,194.50 | | |
| 0070 | 303-06.10A | PLACING ROCK BASE | | | | 9,843 SQYD |
| **Bid Price** | **3.75** | **8.15** | **7.50** | **5.80** | | |
| Bid Amount | $36,911.25 | $80,220.45 | $73,822.50 | $57,089.40 | | |
| 0080 | 310-50.02 | GRAVEL (A) OR CRUSHED STONE (B) | | | | 2 TONS |
| **Bid Price** | **1270.00** | **594.81** | **1550.00** | **75.00** | | |
| Bid Amount | $2,540.00 | $1,189.62 | $3,100.00 | $150.00 | | |
| 0090 | 401-99.05 | MISC. OPTIONAL PAVEMENT | | | | 7,459.20 SQYD |
| **Bid Price** | **52.00** | **41.00** | **36.75** | **48.60** | | |
| Bid Amount | $387,878.40 | $305,827.20 | $274,125.60 | $362,517.12 | | |
| 0100 | 502-13.40 | TYPE A2 SHOULDER | | | | 2,383.30 SQYD |
| **Bid Price** | **44.50** | **25.80** | **29.07** | **44.80** | | |
| Bid Amount | $106,056.85 | $61,489.14 | $69,282.53 | $106,771.84 | | |
| 0110 | 605-70.00 | AGGREGATE DRAIN | | | | 40 LF |
| **Bid Price** | **37.00** | **114.50** | **110.00** | **94.20** | | |
| Bid Amount | $1,480.00 | $4,580.00 | $4,400.00 | $3,768.00 | | |
| 0120 | 616-10.05 | CONSTRUCTION SIGNS | | | | 1,588 SQFT |
| **Bid Price** | **2.25** | **2.00** | **2.00** | **2.10** | | |
| Bid Amount | $3,573.00 | $3,176.00 | $3,176.00 | $3,334.80 | | |
| 0130 | 616-10.09 | FLAG ASSEMBLY | | | | 8 EA |
| **Bid Price** | **39.50** | **35.00** | **35.00** | **37.00** | | |
| Bid Amount | $316.00 | $280.00 | $280.00 | $296.00 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C02 | Phillips Hardy, Inc. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Ideker, Inc. 3rd Low | Radmacher Brothers Excavating Co.,Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0140 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | 82 EA |
| **Bid Price** | **17.00** | **15.00** | **15.00** | **16.00** | | |
| Bid Amount | $1,394.00 | $1,230.00 | $1,230.00 | $1,312.00 | | |
| 0150 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | 15 EA |
| **Bid Price** | **169.00** | **150.00** | **150.00** | **160.00** | | |
| Bid Amount | $2,535.00 | $2,250.00 | $2,250.00 | $2,400.00 | | |
| 0160 | 616-10.98A | CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CON TRACTOR FURNISHED, CONTRACTOR RETAINED | | | | 4 EA |
| **Bid Price** | **2140.00** | **1900.00** | **1900.00** | **2000.00** | | |
| Bid Amount | $8,560.00 | $7,600.00 | $7,600.00 | $8,000.00 | | |
| 0170 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$64,000.00** | **$38,825.00** | **$147,909.20** | **$111,300.00** | | |
| 0180 | 618-99.02 | MISC. ADDITIONAL MOBILIZATION FOR SEEDING | | | | 4 EA |
| **Bid Price** | **600.00** | **600.00** | **600.00** | **600.00** | | |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | | |
| 0190 | 620-53.01B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., WHITE | | | | 5,450 LF |
| **Bid Price** | **0.90** | **0.90** | **0.90** | **1.00** | | |
| Bid Amount | $4,905.00 | $4,905.00 | $4,905.00 | $5,450.00 | | |
| 0200 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | 5,450 LF |
| **Bid Price** | **0.20** | **0.20** | **0.20** | **0.30** | | |
| Bid Amount | $1,090.00 | $1,090.00 | $1,090.00 | $1,635.00 | | |
| 0210 | 620-59.03A | 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | 9,691 LF |
| **Bid Price** | **0.20** | **0.20** | **0.20** | **0.30** | | |
| Bid Amount | $1,938.20 | $1,938.20 | $1,938.20 | $2,907.30 | | |
| 0220 | 626-99.09 | MISC. OPTIONAL CENTERLINE RUMBLE STRIP | | | | 51.30 STA |
| **Bid Price** | **78.65** | **50.00** | **50.00** | **95.00** | | |
| Bid Amount | $4,034.75 | $2,565.00 | $2,565.00 | $4,873.50 | | |
| 0230 | 626-99.09 | MISC. OPTIONAL SHOULDER RUMBLE STRIP | | | | 47.90 STA |
| **Bid Price** | **80.60** | **50.00** | **50.00** | **95.00** | | |
| Bid Amount | $3,860.74 | $2,395.00 | $2,395.00 | $4,550.50 | | |
| 0240 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$11,000.00** | **$5,000.00** | **$5,000.00** | **$5,100.00** | | |
| 0250 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 1.50 ACRE |
| **Bid Price** | **2150.00** | **2150.00** | **2150.00** | **1785.00** | | |
| Bid Amount | $3,225.00 | $3,225.00 | $3,225.00 | $2,677.50 | | |
| 0260 | 806-10.06 | ALTERNATE DITCH CHECK | | | | 545 LF |
| **Bid Price** | **8.70** | **7.70** | **14.15** | **9.50** | | |
| Bid Amount | $4,741.50 | $4,196.50 | $7,711.75 | $5,177.50 | | |
| 0270 | 806-10.16 | SEDIMENT REMOVAL | | | | 109 CUYD |
| **Bid Price** | **20.00** | **41.30** | **38.00** | **25.00** | | |
| Bid Amount | $2,180.00 | $4,501.70 | $4,142.00 | $2,725.00 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-C02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: C02 | Phillips Hardy, Inc. Low Bid | Leavenworth Excavating & Equipment 2nd Low | Ideker, Inc. 3rd Low | Radmacher Brothers Excavating Co.,Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0280 806-41.40 | TYPE 3B EROSION CONTROL BLANKET | | | | | 7,127 SQYD |
| **Bid Price** | **1.28** | **1.28** | **1.25** | **1.40** | | |
| Bid Amount | $9,122.56 | $9,122.56 | $8,908.75 | $9,977.80 | | |
| **SECTION TOTALS** | **$898,654.25** | **$904,851.52** | **$962,086.43** | **$1,003,951.21** | | |

## Section 0002: Guardrail/Guard Cable Items - J4S3392

| | | | | | | |
|---|---|---|---|---|---|---|
| 0290 606-10.60 | MGS GUARDRAIL | | | | | 300 LF |
| **Bid Price** | **21.00** | **21.00** | **21.00** | **22.00** | | |
| Bid Amount | $6,300.00 | $6,300.00 | $6,300.00 | $6,600.00 | | |
| 0300 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | | 4 EA |
| **Bid Price** | **2835.00** | **2835.00** | **2835.00** | **2980.00** | | |
| Bid Amount | $11,340.00 | $11,340.00 | $11,340.00 | $11,920.00 | | |
| **SECTION TOTALS** | **$17,640.00** | **$17,640.00** | **$17,640.00** | **$18,520.00** | | |

## Section 0003: Signing Items - J4S3392

| | | | | | | |
|---|---|---|---|---|---|---|
| 0310 903-10.10 | CONCRETE FOOTINGS, EMBEDDED | | | | | 0.30 CUYD |
| **Bid Price** | **3142.00** | **3142.00** | **3142.00** | **3300.00** | | |
| Bid Amount | $942.60 | $942.60 | $942.60 | $990.00 | | |
| 0320 903-12.10 | STRUCTURAL STEEL POSTS | | | | | 370 LB |
| **Bid Price** | **6.00** | **6.00** | **6.00** | **6.30** | | |
| Bid Amount | $2,220.00 | $2,220.00 | $2,220.00 | $2,331.00 | | |
| 0330 903-12.70A | 2 IN. PSST POST - 12 GA. | | | | | 120 LF |
| **Bid Price** | **19.00** | **19.00** | **19.00** | **20.00** | | |
| Bid Amount | $2,280.00 | $2,280.00 | $2,280.00 | $2,400.00 | | |
| 0340 903-12.71 | POST ANCHOR FOR 2 IN. PSST - 12 GA. | | | | | 30 LF |
| **Bid Price** | **19.50** | **19.50** | **19.50** | **20.50** | | |
| Bid Amount | $585.00 | $585.00 | $585.00 | $615.00 | | |
| 0350 903-99.02 | MISC. RELOCATION OF EXISTING SIGN ASSEMBLIES | | | | | 8 EA |
| **Bid Price** | **60.00** | **60.00** | **60.00** | **63.00** | | |
| Bid Amount | $480.00 | $480.00 | $480.00 | $504.00 | | |
| **SECTION TOTALS** | **$6,507.60** | **$6,507.60** | **$6,507.60** | **$6,840.00** | | |

## Contract Totals - 190621-C02

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$922,801.85** | **$928,999.12** | **$986,234.03** | **$1,029,311.21** | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-D03
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: D03
Contract ID: 190621-D03
Letting Date: June 21, 2019
Contract Description: J0I3005Z - ROUTE I-70 - VARIOUS COUNTIES
Counties: COOPER BOONE CALLAWAY
District: Central
Project(s): I-70-3(264)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0012356 | Lamke Trenching & Excavating, Inc. | $441,000.00 | 100 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-D03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: | Lamke Trenching & Excavating, Inc. |
|---|---|
| D03 | Low Bid |

## Project J0I3005Z: Job order contract for on-call and pre-determined locations for concrete pavement repair

### Section 0001: Roadway Items - J0I3005Z

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 618-99.16 | MISC. NIGHTTIME WORK ADJUSTMENT FACTOR | | | 70,000 | DLR |
| **Bid Price** | **1.80** | | | | | |
| Bid Amount | $126,000.00 | | | | | |
| 0020 | 618-99.16 | MISC. NORMAL WORK ADJUSTMENT FACTOR | | | 2,500 | DLR |
| **Bid Price** | **1.50** | | | | | |
| Bid Amount | $3,750.00 | | | | | |
| 0030 | 618-99.16 | MISC. PRE-DETERMINED LOCATION WORK ADJUSTMENT FACTOR | | | 175,000 | DLR |
| **Bid Price** | **1.75** | | | | | |
| Bid Amount | $306,250.00 | | | | | |
| 0040 | 618-99.16 | MISC. WEEKEND WORK ADJUSTMENT FACTOR | | | 2,500 | DLR |
| **Bid Price** | **2.00** | | | | | |
| Bid Amount | $5,000.00 | | | | | |
| **SECTION TOTALS** | **$441,000.00** | | | | | |

### Contract Totals - 190621-D03

| | | | | | |
|---|---|---|---|---|---|
| **$441,000.00** | | | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: F01
Contract ID: 190621-F01
Letting Date: June 21, 2019
Contract Description: J6I3277 - ROUTE I-64 - ST. LOUIS COUNTY
Counties: ST LOUIS
District: St. Louis
Project(s): I 64-1(89)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011280 | L.F. Krupp Construction, Inc. dba Krupp | $1,244,141.68 | 100.000 |
| 2 | 0011270 | Pace Construction Company, LLC | $1,378,850.00 | 110.827 |
| 3 | 0010307 | N.B. West Contracting Company | $1,453,430.40 | 116.822 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F01 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J6I3277: Resurface and guardrail improvements

### Section 0001: Roadway Items - J6I3277

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | **$35,400.00** | **$65,000.00** | **$50,000.00** | | | | |
| 0020 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 4.70 STA |
| **Bid Price** | **695.00** | **610.00** | **1600.00** | | | | |
| Bid Amount | $3,266.50 | $2,867.00 | $7,520.00 | | | | |
| 0030 | 215-30.00 | SHAPING SLOPES, CLASS III | | | | | 26 100F |
| **Bid Price** | **1200.00** | **1200.00** | **1200.00** | | | | |
| Bid Amount | $31,200.00 | $31,200.00 | $31,200.00 | | | | |
| 0040 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 547.60 TONS |
| **Bid Price** | **92.00** | **78.00** | **85.00** | | | | |
| Bid Amount | $50,379.20 | $42,712.80 | $46,546.00 | | | | |
| 0050 | 403-00.09 | ASPHALTIC CONCRETE MIXTURE PG 76-22 (SP095BSM MIX) | | | | | 3,331.30 TONS |
| **Bid Price** | **126.25** | **125.50** | **150.00** | | | | |
| Bid Amount | $420,576.63 | $418,078.15 | $499,695.00 | | | | |
| 0060 | 407-99.12 | MISC. MODIFIED BONDED ASPHALTIC CONCRETE PAVEM ENT | | | | | 7,073 GAL |
| **Bid Price** | **3.60** | **3.05** | **2.50** | | | | |
| Bid Amount | $25,462.80 | $21,572.65 | $17,682.50 | | | | |
| 0070 | 407-99.12 | MISC. TACK COAT - LOW-TRACKING OR NON-TRACKING | | | | | 867 GAL |
| **Bid Price** | **5.75** | **2.75** | **2.50** | | | | |
| Bid Amount | $4,985.25 | $2,384.25 | $2,167.50 | | | | |
| 0080 | 609-10.42 | CONCRETE GUTTER TYPE B | | | | | 10 LF |
| **Bid Price** | **235.00** | **210.00** | **200.00** | | | | |
| Bid Amount | $2,350.00 | $2,100.00 | $2,000.00 | | | | |
| 0090 | 609-99.03 | MISC. (4 IN. OR 6 IN.) TYPE A CURB (ON CONCRET E) | | | | | 473 LF |
| **Bid Price** | **31.00** | **38.00** | **45.00** | | | | |
| Bid Amount | $14,663.00 | $17,974.00 | $21,285.00 | | | | |
| 0100 | 611-70.00A | GABIONS | | | | | 14 CUYD |
| **Bid Price** | **57.00** | **155.00** | **420.00** | | | | |
| Bid Amount | $798.00 | $2,170.00 | $5,880.00 | | | | |
| 0110 | 613-10.10 | FURNISHING AND PLACING CONCRETE MATERIAL FOR FULL DEPTH PAVE MENT REPAIR | | | | | 256.50 SQYD |
| **Bid Price** | **345.00** | **230.00** | **340.00** | | | | |
| Bid Amount | $88,492.50 | $58,995.00 | $87,210.00 | | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F01 | | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0120 | 613-10.12 | SUBGRADE COMPACTION (6 IN. DEPTH) (PAVEMENT REPAIR) | | | | | 257 SQYD |
| **Bid Price** | | **5.85** | **20.00** | **5.00** | | | |
| Bid Amount | | $1,503.45 | $5,140.00 | $1,285.00 | | | |
| 0130 | 613-10.13 | TYPE 1 OR 5 AGGREGATE FOR BASE (4 IN. THICK) (PAVEMENT REPA IR) | | | | | 257 SQYD |
| **Bid Price** | | **5.85** | **17.25** | **10.00** | | | |
| Bid Amount | | $1,503.45 | $4,433.25 | $2,570.00 | | | |
| 0140 | 613-10.14 | FULL DEPTH PAVEMENT REPAIR SAW CUT (FOR PERIMETER AND INTER NAL SAW CUTS) | | | | | 1,604 LF |
| **Bid Price** | | **5.75** | **6.00** | **6.00** | | | |
| Bid Amount | | $9,223.00 | $9,624.00 | $9,624.00 | | | |
| 0150 | 613-10.15 | DOWEL BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEPTH PAVEMENT REPAIR | | | | | 346 EA |
| **Bid Price** | | **17.30** | **6.00** | **5.00** | | | |
| Bid Amount | | $5,985.80 | $2,076.00 | $1,730.00 | | | |
| 0160 | 613-10.17 | DOWEL BAR (FURNISHING AND INSTALLATION WITH BASKETS) FOR FUL L DEPTH PAVEMENT REPAIR | | | | | 48 EA |
| **Bid Price** | | **60.40** | **5.00** | **7.00** | | | |
| Bid Amount | | $2,899.20 | $240.00 | $336.00 | | | |
| 0170 | 613-10.18 | TIE BAR (DRILLING, FURNISHING AND INSTALLATION) FOR FULL DEP TH PAVEMENT REPAIR (TYPE L JOINTS) | | | | | 60 EA |
| **Bid Price** | | **57.50** | **2.50** | **3.00** | | | |
| Bid Amount | | $3,450.00 | $150.00 | $180.00 | | | |
| 0180 | 613-30.18 | FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTI AL DEPTH PAVEMENT REPAIR | | | | | 29.50 TONS |
| **Bid Price** | | **180.00** | **110.00** | **720.00** | | | |
| Bid Amount | | $5,310.00 | $3,245.00 | $21,240.00 | | | |
| 0190 | 613-30.19 | REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR | | | | | 353.60 SQYD |
| **Bid Price** | | **10.00** | **91.50** | **70.00** | | | |
| Bid Amount | | $3,536.00 | $32,354.40 | $24,752.00 | | | |
| 0200 | 613-99.11 | MISC. FURNISHING & PLACING HOT POLYMER CONCRET E PATCHING FOR CLASS A PARTIAL DEPTH PAV | | | | | 24,336 LB |
| **Bid Price** | | **4.10** | **3.40** | **3.40** | | | |
| Bid Amount | | $99,777.60 | $82,742.40 | $82,742.40 | | | |
| 0210 | 616-99.01 | MISC. TEMPORARY TRAFFIC CONTROL | | | | | LUMP SUM |
| **Lump Sum** | | **$48,000.00** | **$27,500.00** | **$46,000.00** | | | |
| 0220 | 616-99.02 | MISC. NTCIP COMPLIANT CHANGEABLE MESSAGE SIGN (CONTRACTOR FURNISHED AND RETAINED) | | | | | 4 EA |
| **Bid Price** | | **1500.00** | **1500.00** | **1500.00** | | | |
| Bid Amount | | $6,000.00 | $6,000.00 | $6,000.00 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F01 | | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0230 | 617-20.01 | CONCRETE TRAFFIC BARRIER, TYPE B (MODIFIED) | | | | | 180 LF |
| **Bid Price** | | **259.00** | **210.00** | **220.00** | | | |
| Bid Amount | | $46,620.00 | $37,800.00 | $39,600.00 | | | |
| 0240 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$63,400.00** | **$270,575.10** | **$200,000.00** | | | |
| 0250 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | | 10,230 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.25** | | | |
| Bid Amount | | $2,557.50 | $2,557.50 | $2,557.50 | | | |
| 0260 | 620-59.03A | 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | | 6,279 LF |
| **Bid Price** | | **0.25** | **0.25** | **0.25** | | | |
| Bid Amount | | $1,569.75 | $1,569.75 | $1,569.75 | | | |
| 0270 | 620-59.06A | 12 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | | 90 LF |
| **Bid Price** | | **1.00** | **1.00** | **1.00** | | | |
| Bid Amount | | $90.00 | $90.00 | $90.00 | | | |
| 0280 | 620-99.02 | MISC. INLAID PAVEMENT MARKER INSTALLATION | | | | | 474 EA |
| **Bid Price** | | **37.00** | **37.00** | **37.00** | | | |
| Bid Amount | | $17,538.00 | $17,538.00 | $17,538.00 | | | |
| 0290 | 620-99.02 | MISC. LANE REDUCTION ARROW | | | | | 1 EA |
| **Bid Price** | | **1600.00** | **1600.00** | **1600.00** | | | |
| Bid Amount | | $1,600.00 | $1,600.00 | $1,600.00 | | | |
| 0300 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 41,131 SQYD |
| **Bid Price** | | **2.85** | **1.85** | **2.25** | | | |
| Bid Amount | | $117,223.35 | $76,092.35 | $92,544.75 | | | |
| 0310 | 626-10.00A | BITUMINOUS SHOULDER RUMBLE STRIP | | | | | 50.80 STA |
| **Bid Price** | | **64.00** | **128.00** | **50.00** | | | |
| Bid Amount | | $3,251.20 | $6,502.40 | $2,540.00 | | | |
| 0320 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$590.00** | **$1.00** | **$5,000.00** | | | |
| 0330 | 803-10.00A | TURF TYPE TALL FESCUE SODDING | | | | | 14 SQYD |
| **Bid Price** | | **176.75** | **250.00** | **20.00** | | | |
| Bid Amount | | $2,474.50 | $3,500.00 | $280.00 | | | |
| **SECTION TOTALS** | | **$1,121,676.68** | **$1,256,385.00** | **$1,330,965.40** | | | |

## Section 0002: Guardrail/Guard Cable Items - J6I3277

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0340 | 606-10.60 | MGS GUARDRAIL | | | | | 1,750 LF |
| **Bid Price** | | **22.00** | **22.00** | **22.00** | | | |
| Bid Amount | | $38,500.00 | $38,500.00 | $38,500.00 | | | |

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F01 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|
| 0350 | 606-10.69 | MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) | | | | 2 EA |
| **Bid Price** | **3100.00** | **3100.00** | **3100.00** | | | |
| Bid Amount | $6,200.00 | $6,200.00 | $6,200.00 | | | |
| 0360 | 606-10.70 | MGS VERTICAL CONCRETE BARRIER TRANSITION | | | | 4 EA |
| **Bid Price** | **2950.00** | **2950.00** | **2950.00** | | | |
| Bid Amount | $11,800.00 | $11,800.00 | $11,800.00 | | | |
| 0370 | 606-10.74 | MGS HEIGHT AND BLOCK TRANSITION | | | | 2 EA |
| **Bid Price** | **650.00** | **650.00** | **650.00** | | | |
| Bid Amount | $1,300.00 | $1,300.00 | $1,300.00 | | | |
| 0380 | 606-10.80 | MGS END ANCHOR | | | | 4 EA |
| **Bid Price** | **1000.00** | **1000.00** | **1000.00** | | | |
| Bid Amount | $4,000.00 | $4,000.00 | $4,000.00 | | | |
| 0390 | 606-23.03 | ASYMMETRICAL TRANSITION SECTION, 6.5 FT. POSTS | | | | 1 EA |
| **Bid Price** | **400.00** | **400.00** | **400.00** | | | |
| Bid Amount | $400.00 | $400.00 | $400.00 | | | |
| 0400 | 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | 8 EA |
| **Bid Price** | **2900.00** | **2900.00** | **2900.00** | | | |
| Bid Amount | $23,200.00 | $23,200.00 | $23,200.00 | | | |
| **SECTION TOTALS** | **$85,400.00** | **$85,400.00** | **$85,400.00** | | | |

## Section 0003: Lighting Items - J6I3277

| | | | | | | |
|---|---|---|---|---|---|---|
| 0410 | 901-30.03 | CONDUIT, 3 IN. RIGID, IN TRENCH | | | | 425 LF |
| **Bid Price** | **20.00** | **20.00** | **20.00** | | | |
| Bid Amount | $8,500.00 | $8,500.00 | $8,500.00 | | | |
| 0420 | 901-50.10 | TRENCHING TYPE I | | | | 425 LF |
| **Bid Price** | **9.00** | **9.00** | **9.00** | | | |
| Bid Amount | $3,825.00 | $3,825.00 | $3,825.00 | | | |
| 0430 | 901-74.04 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 6 AWG | | | | 425 LF |
| **Bid Price** | **4.50** | **4.50** | **4.50** | | | |
| Bid Amount | $1,912.50 | $1,912.50 | $1,912.50 | | | |
| 0440 | 901-74.07 | CABLE-CONDUIT, 1 IN., 2 CONDUCTORS AND 1 BARE NEUTRAL, 8 AWG | | | | 425 LF |
| **Bid Price** | **4.30** | **4.30** | **4.30** | | | |
| Bid Amount | $1,827.50 | $1,827.50 | $1,827.50 | | | |
| **SECTION TOTALS** | **$16,065.00** | **$16,065.00** | **$16,065.00** | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F01 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Section 0004: Special Work - J6I3277

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0450 | 910-99.03 | MISC. MODOT ITS ASSETS RELOCATION | | | | | 600 LF |
| **Bid Price** | | **35.00** | **35.00** | **35.00** | | | |
| Bid Amount | | $21,000.00 | $21,000.00 | $21,000.00 | | | |

## Contract Totals - 190621-F01

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,244,141.68** | **$1,378,850.00** | **$1,453,430.40** | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-F02
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: F02
Contract ID: 190621-F02
Letting Date: June 21, 2019
Contract Description: J6I3415 - ROUTES I-70 - ST. LOUIS CITY COUNTY
Counties: ST LOUIS CITY
District: St. Louis
Project(s): I-070-5(346)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010267 | St. Louis Bridge Construction Company | $1,252,411.88 | 100.000 |
| 2 | 0011270 | Pace Construction Company, LLC | $1,400,000.00 | 111.784 |
| 3 | 0012278 | Concrete Strategies, LLC | $1,400,564.24 | 111.829 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F02 | St. Louis Bridge Construction Company | Pace Construction Company, LLC<br>2nd Low | Concrete Strategies, LLC<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J6I3415: Bridge deck crack sealing

### Section 0001: Roadway Items - J6I3415

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 612-30.00A | TRUCK OR TRAILER MOUNTED ATTENUATOR (TMA) | | | | | 2 EA |
| **Bid Price** | **2000.00** | **2000.00** | **6137.09** | | | | |
| Bid Amount | $4,000.00 | $4,000.00 | $12,274.18 | | | | |
| 0020 | 616-10.40 | FLASHING ARROW PANEL | | | | | 2 EA |
| **Bid Price** | **600.00** | **600.00** | **613.71** | | | | |
| Bid Amount | $1,200.00 | $1,200.00 | $1,227.42 | | | | |
| 0030 | 616-99.01 | MISC. TEMPORARY TRAFFIC CONTROL | | | | | LUMP SUM |
| **Lump Sum** | **$50,000.00** | **$75,000.00** | **$222,497.81** | | | | |
| 0040 | 616-99.02 | MISC. NTCIP COMPLIANT CHANGEABLE MESSAGE SIGN( CONTRACTOR FURNISHED AND RETAINED) | | | | | 2 EA |
| **Bid Price** | **2000.00** | **2000.00** | **1227.42** | | | | |
| Bid Amount | $4,000.00 | $4,000.00 | $2,454.84 | | | | |
| 0050 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | **$120,000.00** | **$179,216.42** | **$92,792.95** | | | | |
| 0060 | 620-00.30 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, WORD (ONLY) | | | | | 2 EA |
| **Bid Price** | **800.00** | **800.00** | **559.16** | | | | |
| Bid Amount | $1,600.00 | $1,600.00 | $1,118.32 | | | | |
| 0070 | 620-59.02A | 6 IN. WHITE HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, TY PE L BEADS | | | | | 16,441 LF |
| **Bid Price** | **0.40** | **0.40** | **0.28** | | | | |
| Bid Amount | $6,576.40 | $6,576.40 | $4,603.48 | | | | |
| 0080 | 620-59.03A | 6 IN. YELLOW HIGH BUILD WATERBORNE PAVEMENT MARKING PAINT, T YPE L BEADS | | | | | 12,926 LF |
| **Bid Price** | **0.30** | **0.30** | **0.28** | | | | |
| Bid Amount | $3,877.80 | $3,877.80 | $3,619.28 | | | | |
| 0090 | 620-70.02 | PAVEMENT MARKING REMOVAL (SYMBOLS) | | | | | 4 EA |
| **Bid Price** | **500.00** | **500.00** | **559.16** | | | | |
| Bid Amount | $2,000.00 | $2,000.00 | $2,236.64 | | | | |
| 0100 | 620-99.02 | MISC. PREFORMED THERMOPLASTIC PAVEMENT MARKING , INTERSTATE SHIELD 70 | | | | | 2 EA |
| **Bid Price** | **2990.19** | **2990.19** | **1677.47** | | | | |
| Bid Amount | $5,980.38 | $5,980.38 | $3,354.94 | | | | |
| 0110 | 704-99.05 | MISC. High Molecular Weight Methylmethacrylate Crack Sealer | | | | | 60,354 SQYD |
| **Bid Price** | **17.45** | **18.50** | **17.47** | | | | |
| Bid Amount | $1,053,177.30 | $1,116,549.00 | $1,054,384.38 | | | | |
| **SECTION TOTALS** | **$1,252,411.88** | **$1,400,000.00** | **$1,400,564.24** | | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-F02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F02 | St. Louis Bridge Construction Company | Pace Construction Company, LLC<br>2nd Low | Concrete Strategies, LLC<br>3rd Low | | | |
|---|---|---|---|---|---|---|
| **Contract Totals - 190621-F02** | | | | | | |
| | $1,252,411.88 | $1,400,000.00 | $1,400,564.24 | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-F03
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: F03
Contract ID: 190621-F03
Letting Date: June 21, 2019
Contract Description: J6S3276 - ROUTE I-44 - ST. LOUIS COUNTY
Counties: ST LOUIS
District: St. Louis
Project(s): I 44-4(203)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011280 | L.F. Krupp Construction, Inc. dba Krupp | $1,505,662.70 | 100.000 |
| 2 | 0011270 | Pace Construction Company, LLC | $1,534,777.00 | 101.934 |
| 3 | 0010307 | N.B. West Contracting Company | $1,699,999.00 | 112.907 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F03 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J6S3276: Resurface

### Section 0001: Roadway Items - J6S3276

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 201-30.00 | CLEARING AND GRUBBING | | | | | 1 ACRE |
| **Bid Price** | | **1.00** | **7800.00** | **2700.00** | | | |
| Bid Amount | | $1.00 | $7,800.00 | $2,700.00 | | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | | **$12,137.00** | **$40,000.00** | **$15,680.00** | | | |
| 0030 | 206-35.00 | CULVERT CLEANOUT | | | | | 11 EA |
| **Bid Price** | | **1230.00** | **875.00** | **900.00** | | | |
| Bid Amount | | $13,530.00 | $9,625.00 | $9,900.00 | | | |
| 0040 | 207-10.00 | LINEAR GRADING CLASS 1 | | | | | 5 STA |
| **Bid Price** | | **1052.00** | **325.00** | **1500.00** | | | |
| Bid Amount | | $5,260.00 | $1,625.00 | $7,500.00 | | | |
| 0050 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 0.30 STA |
| **Bid Price** | | **1200.00** | **2250.00** | **3500.00** | | | |
| Bid Amount | | $360.00 | $675.00 | $1,050.00 | | | |
| 0060 | 304-01.43 | TYPE 1 AGGREGATE FOR BASE (4 IN. THICK) | | | | | 4 SQYD |
| **Bid Price** | | **25.00** | **100.00** | **10.00** | | | |
| Bid Amount | | $100.00 | $400.00 | $40.00 | | | |
| 0070 | 401-12.09 | BITUMINOUS PAVEMENT MIXTURE PG64-22, (BP-1) | | | | | 4,114 TONS |
| **Bid Price** | | **71.15** | **72.25** | **76.00** | | | |
| Bid Amount | | $292,711.10 | $297,236.50 | $312,664.00 | | | |
| 0080 | 403-01.07 | ASPHALTIC CONCRETE MIXTURE PG 64-22 (SP125CLP MIX) | | | | | 8,459 TONS |
| **Bid Price** | | **68.20** | **70.00** | **78.00** | | | |
| Bid Amount | | $576,903.80 | $592,130.00 | $659,802.00 | | | |
| 0090 | 407-10.05 | TACK COAT | | | | | 19,922 GAL |
| **Bid Price** | | **4.00** | **2.25** | **2.50** | | | |
| Bid Amount | | $79,688.00 | $44,824.50 | $49,805.00 | | | |
| 0100 | 502-11.09 | CONCRETE PAVEMENT ( 9 IN. NON-REINF) | | | | | 137 SQYD |
| **Bid Price** | | **83.75** | **127.00** | **64.00** | | | |
| Bid Amount | | $11,473.75 | $17,399.00 | $8,768.00 | | | |
| 0110 | 608-60.04 | CONCRETE SIDEWALK, 4 IN. | | | | | 4 SQYD |
| **Bid Price** | | **75.00** | **755.00** | **108.75** | | | |
| Bid Amount | | $300.00 | $3,020.00 | $435.00 | | | |
| 0120 | 609-20.11 | INTEGRAL CURB (6 IN. HEIGHT AND UNDER) TYPE A | | | | | 116 LF |
| **Bid Price** | | **22.00** | **135.00** | **46.50** | | | |
| Bid Amount | | $2,552.00 | $15,660.00 | $5,394.00 | | | |
| 0130 | 609-60.10A | FURNISHING TYPE 1 ROCK DITCH LINER | | | | | 149 CUYD |
| **Bid Price** | | **27.35** | **48.00** | **45.00** | | | |
| Bid Amount | | $4,075.15 | $7,152.00 | $6,705.00 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F03 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|
| 0140 | 609-60.41 | PLACING TYPE 1 ROCK DITCH LINER | | | | 149 CUYD |
| **Bid Price** | **26.15** | **22.50** | **55.00** | | | |
| Bid Amount | $3,896.35 | $3,352.50 | $8,195.00 | | | |
| 0150 | 613-30.18 | FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS B PARTI AL DEPTH PAVEMENT REPAIR | | | | 24.20 TONS |
| **Bid Price** | **280.00** | **70.00** | **1063.20** | | | |
| Bid Amount | $6,776.00 | $1,694.00 | $25,729.44 | | | |
| 0160 | 613-30.19 | REMOVAL FOR CLASS B PARTIAL DEPTH PAVEMENT REPAIR | | | | 112 SQYD |
| **Bid Price** | **40.00** | **83.00** | **287.70** | | | |
| Bid Amount | $4,480.00 | $9,296.00 | $32,222.40 | | | |
| 0170 | 616-99.01 | MISC. TRAFFIC CONTROL | | | | LUMP SUM |
| **Lump Sum** | **$10,290.00** | **$10,000.00** | **$54,700.00** | | | |
| 0180 | 616-99.02 | MISC. NTCIP CHANGEABLE MESSAGE SIGN | | | | 2 EA |
| **Bid Price** | **3000.00** | **2500.00** | **2500.00** | | | |
| Bid Amount | $6,000.00 | $5,000.00 | $5,000.00 | | | |
| 0190 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$65,000.00** | **$126,296.36** | **$114,214.82** | | | |
| 0200 | 620-00.15 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, 24 IN. WHITE | | | | 108 LF |
| **Bid Price** | **20.00** | **22.00** | **22.00** | | | |
| Bid Amount | $2,160.00 | $2,376.00 | $2,376.00 | | | |
| 0210 | 620-00.21 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, LEFT/RIGHT ARROW | | | | 20 EA |
| **Bid Price** | **400.00** | **255.00** | **255.00** | | | |
| Bid Amount | $8,000.00 | $5,100.00 | $5,100.00 | | | |
| 0220 | 620-00.33 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, R/R CROSSING MARKE R | | | | 2 EA |
| **Bid Price** | **1000.00** | **1200.00** | **1200.00** | | | |
| Bid Amount | $2,000.00 | $2,400.00 | $2,400.00 | | | |
| 0230 | 620-00.36 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, 30 IN WHITE MIDBLO CK | | | | 8 EA |
| **Bid Price** | **180.00** | **195.00** | **195.00** | | | |
| Bid Amount | $1,440.00 | $1,560.00 | $1,560.00 | | | |
| 0240 | 620-00.51 | PREFORMED THERMOPLASTIC PAVEMENT MARKING, COMBINATION STR/LT /RT FISH HOOK ARROW | | | | 2 EA |
| **Bid Price** | **550.00** | **800.00** | **800.00** | | | |
| Bid Amount | $1,100.00 | $1,600.00 | $1,600.00 | | | |
| 0250 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 48,312 LF |
| **Bid Price** | **0.15** | **0.10** | **0.10** | | | |
| Bid Amount | $7,246.80 | $4,831.20 | $4,831.20 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F03 | | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|---|
| 0260 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 35,737 LF |
| **Bid Price** | | **0.15** | **0.12** | **0.12** | | | |
| Bid Amount | | $5,360.55 | $4,288.44 | $4,288.44 | | | |
| 0270 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 2,269 LF |
| **Bid Price** | | **0.75** | **0.50** | **0.50** | | | |
| Bid Amount | | $1,701.75 | $1,134.50 | $1,134.50 | | | |
| 0280 | 622-10.01 | COLDMILLING BITUMINOUS PAVEMENT FOR REMOVAL OF SURFACING (3 IN. THICK OR LESS) | | | | | 131,669 SQYD |
| **Bid Price** | | **2.05** | **1.50** | **1.80** | | | |
| Bid Amount | | $269,921.45 | $197,503.50 | $237,004.20 | | | |
| 0290 | 626-10.00A | BITUMINOUS SHOULDER RUMBLE STRIP | | | | | 344 STA |
| **Bid Price** | | **11.00** | **11.00** | **11.00** | | | |
| Bid Amount | | $3,784.00 | $3,784.00 | $3,784.00 | | | |
| 0300 | 626-10.01 | BITUMINOUS CENTERLINE RUMBLE STRIP | | | | | 172 STA |
| **Bid Price** | | **30.00** | **30.00** | **30.00** | | | |
| Bid Amount | | $5,160.00 | $5,160.00 | $5,160.00 | | | |
| 0310 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$1.00** | **$1,000.00** | **$6,500.00** | | | |
| 0320 | 806-10.16 | SEDIMENT REMOVAL | | | | | 167 CUYD |
| **Bid Price** | | **1.00** | **52.50** | **10.00** | | | |
| Bid Amount | | $167.00 | $8,767.50 | $1,670.00 | | | |
| 0330 | 806-99.01 | MISC. TEMPORARY SEEDING AND MULCHING | | | | | LUMP SUM |
| **Lump Sum** | | **$5,500.00** | **$5,500.00** | **$5,500.00** | | | |
| 0340 | 902-85.00 | CABLE, LOOP DETECTOR, IN DUCT | | | | | 800 LF |
| **Bid Price** | | **8.50** | **8.50** | **8.50** | | | |
| Bid Amount | | $6,800.00 | $6,800.00 | $6,800.00 | | | |
| **SECTION TOTALS** | | **$1,415,876.70** | **$1,444,991.00** | **$1,610,213.00** | | | |

## Section 0002: Guardrail/Guard Cable Items - J6S3276

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0350 | 606-10.60 | MGS GUARDRAIL | | | | | 1,488 LF |
| **Bid Price** | | **22.00** | **22.00** | **22.00** | | | |
| Bid Amount | | $32,736.00 | $32,736.00 | $32,736.00 | | | |
| 0360 | 606-10.69 | MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) | | | | | 4 EA |
| **Bid Price** | | **3050.00** | **3050.00** | **3050.00** | | | |
| Bid Amount | | $12,200.00 | $12,200.00 | $12,200.00 | | | |
| 0370 | 606-10.80 | MGS END ANCHOR | | | | | 1 EA |
| **Bid Price** | | **1200.00** | **1200.00** | **1200.00** | | | |
| Bid Amount | | $1,200.00 | $1,200.00 | $1,200.00 | | | |
| 0380 | 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | | 15 EA |
| **Bid Price** | | **2900.00** | **2900.00** | **2900.00** | | | |
| Bid Amount | | $43,500.00 | $43,500.00 | $43,500.00 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F03
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F03 | L.F. Krupp Construction, Inc. dba Krupp<br>Low Bid | Pace Construction Company, LLC<br>2nd Low | N.B. West Contracting Company<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Section 0003: Signing Items - J6S3276

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0390 | 903-12.71 | POST ANCHOR FOR 2 IN. PSST - 12 GA. | | | | | 3 LF |
| **Bid Price** | | **50.00** | **50.00** | **50.00** | | | |
| Bid Amount | | $150.00 | $150.00 | $150.00 | | | |

## Contract Totals - 190621-F03

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,505,662.70** | **$1,534,777.00** | **$1,699,999.00** | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-F04
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: F04
Contract ID: 190621-F04
Letting Date: June 21, 2019
Contract Description: J6S3370 - ROUTE OO - FRANKLIN COUNTY
Counties: FRANKLIN
District: St. Louis
Project(s): FAS S501(89)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011270 | Pace Construction Company, LLC | $1,024,850.00 | 100.000 |
| 2 | 0010307 | N.B. West Contracting Company | $1,058,794.54 | 103.312 |
| 3 | 0012183 | Pavement Solutions, LLC | $1,286,441.87 | 125.525 |
| 4 | 0011280 | L.F. Krupp Construction, Inc. dba Krupp | $1,357,808.56 | 132.489 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F04
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F04 | Pace Construction Company, LLC<br>Low Bid | N.B. West Contracting Company<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | L.F. Krupp Construction, Inc. dba Krupp<br>4th Low | | |
|---|---|---|---|---|---|---|

## Project J6S3370: Resurface

### Section 0001: Roadway Items - J6S3370

| | | | | | | |
|---|---|---|---|---|---|---|
| 0010 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | LUMP SUM |
| **Lump Sum** | **$20,000.00** | **$70,000.00** | **$24,192.00** | **$55,000.00** | | |
| 0020 | 203-99.03 | MISC. DITCH CLEANOUT | | | | 200 LF |
| **Bid Price** | **45.00** | **17.00** | **17.30** | **7.00** | | |
| Bid Amount | $9,000.00 | $3,400.00 | $3,460.00 | $1,400.00 | | |
| 0030 | 206-30.00 | CLASS 3 EXCAVATION | | | | 191 CUYD |
| **Bid Price** | **40.00** | **30.75** | **94.19** | **60.00** | | |
| Bid Amount | $7,640.00 | $5,873.25 | $17,990.29 | $11,460.00 | | |
| 0040 | 215-99.03 | MISC. MODIFIED SHAPING SLOPES, CLASS III | | | | 37,052 LF |
| **Bid Price** | **1.25** | **0.95** | **2.02** | **5.00** | | |
| Bid Amount | $46,315.00 | $35,199.40 | $74,845.04 | $185,260.00 | | |
| 0050 | 304-05.04 | TYPE 5 AGGREGATE FOR BASE (4 IN. THICK) | | | | 203 SQYD |
| **Bid Price** | **40.00** | **18.00** | **9.05** | **25.00** | | |
| Bid Amount | $8,120.00 | $3,654.00 | $1,837.15 | $5,075.00 | | |
| 0060 | 310-50.03 | GRAVEL (A) OR CRUSHED STONE (B) | | | | 1,268 SQYD |
| **Bid Price** | **7.75** | **9.50** | **14.92** | **25.00** | | |
| Bid Amount | $9,827.00 | $12,046.00 | $18,918.56 | $31,700.00 | | |
| 0070 | 401-30.00 | BITUMINOUS PAVEMENT MIXTURE PG64-22 (BASE) | | | | 1,968.50 TONS |
| **Bid Price** | **43.50** | **1.00** | **106.91** | **55.00** | | |
| Bid Amount | $85,629.75 | $1,968.50 | $210,452.34 | $108,267.50 | | |
| 0080 | 402-05.20 | BITUMINOUS PAVEMENT MIXTURE PG64-22 (SURFACE LEVELING) | | | | 4,782.80 TONS |
| **Bid Price** | **72.00** | **80.00** | **83.33** | **70.00** | | |
| Bid Amount | $344,361.60 | $382,624.00 | $398,550.72 | $334,796.00 | | |
| 0090 | 407-10.05 | TACK COAT | | | | 5,862 GAL |
| **Bid Price** | **0.01** | **0.01** | **3.25** | **5.50** | | |
| Bid Amount | $58.62 | $58.62 | $19,051.50 | $32,241.00 | | |
| 0100 | 413-99.12 | MISC. OPTIONAL SURFACE TREATMENT | | | | 7,728 GAL |
| **Bid Price** | **4.85** | **2.50** | **3.36** | **5.00** | | |
| Bid Amount | $37,480.80 | $19,320.00 | $25,966.08 | $38,640.00 | | |
| 0110 | 609-60.10A | FURNISHING TYPE 1 ROCK DITCH LINER | | | | 67 CUYD |
| **Bid Price** | **34.00** | **22.25** | **45.15** | **33.00** | | |
| Bid Amount | $2,278.00 | $1,490.75 | $3,025.05 | $2,211.00 | | |
| 0120 | 609-60.41 | PLACING TYPE 1 ROCK DITCH LINER | | | | 67 CUYD |
| **Bid Price** | **129.00** | **17.70** | **40.50** | **43.00** | | |
| Bid Amount | $8,643.00 | $1,185.90 | $2,713.50 | $2,881.00 | | |
| 0130 | 613-30.20 | FURNISHING AND PLACING BITUMINOUS MATERIAL FOR CLASS C PARTI AL DEPTH PAVEMENT REPAIR | | | | 373.80 TONS |
| **Bid Price** | **50.00** | **125.00** | **112.48** | **115.00** | | |
| Bid Amount | $18,690.00 | $46,725.00 | $42,045.02 | $42,987.00 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F04
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F04 | Pace Construction Company, LLC<br>Low Bid | N.B. West Contracting Company<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | L.F. Krupp Construction, Inc. dba Krupp<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0140 | 613-30.21 | REMOVAL FOR CLASS C PARTIAL DEPTH PAVEMENT REPAIR | | | | 2,241.60 SQYD |
| **Bid Price** | **21.50** | **14.00** | **21.11** | **16.00** | | |
| Bid Amount | $48,194.40 | $31,382.40 | $47,320.18 | $35,865.60 | | |
| 0150 | 616-99.01 | MISC. TEMPORARY TRAFFIC CONTROL | | | | LUMP SUM |
| **Lump Sum** | **$16,000.00** | **$20,000.00** | **$116,044.00** | **$45,000.00** | | |
| 0160 | 616-99.02 | MISC. NTCIP COMPLIANT CHANGEABLE MESSAGE SING (CONTRACTOR FURNISHED AND RETAINED) | | | | 2 EA |
| **Bid Price** | **3500.00** | **3500.00** | **3850.00** | **3600.00** | | |
| Bid Amount | $7,000.00 | $7,000.00 | $7,700.00 | $7,200.00 | | |
| 0170 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$135,234.63** | **$145,000.00** | **$60,985.00** | **$150,000.00** | | |
| 0180 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 36,864 LF |
| **Bid Price** | **0.10** | **0.10** | **0.11** | **0.12** | | |
| Bid Amount | $3,686.40 | $3,686.40 | $4,055.04 | $4,423.68 | | |
| 0190 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | 36,864 LF |
| **Bid Price** | **0.10** | **0.10** | **0.11** | **0.12** | | |
| Bid Amount | $3,686.40 | $3,686.40 | $4,055.04 | $4,423.68 | | |
| 0200 | 622-40.10 | MODIFIED COLDMILLING (DEPTH TRANSITIONS) | | | | 2,807 SQYD |
| **Bid Price** | **8.50** | **6.50** | **8.20** | **10.00** | | |
| Bid Amount | $23,859.50 | $18,245.50 | $23,017.40 | $28,070.00 | | |
| 0210 | 624-99.05 | MISC. INSTALLING HIGH PERFORMANCE GEOTEXTILE | | | | 1,988.10 SQYD |
| **Bid Price** | **2.95** | **1.20** | **1.14** | **1.00** | | |
| Bid Amount | $5,864.90 | $2,385.72 | $2,266.43 | $1,988.10 | | |
| 0220 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$1,000.00** | **$6,000.00** | **$3,850.00** | **$15,000.00** | | |
| 0230 | 725-03.18A | 18 IN. PIPE GROUP B | | | | 410 LF |
| **Bid Price** | **87.00** | **116.00** | **56.48** | **170.00** | | |
| Bid Amount | $35,670.00 | $47,560.00 | $23,156.80 | $69,700.00 | | |
| 0240 | 725-03.24A | 24 IN. PIPE GROUP B | | | | 126 LF |
| **Bid Price** | **97.00** | **124.50** | **67.74** | **72.00** | | |
| Bid Amount | $12,222.00 | $15,687.00 | $8,535.24 | $9,072.00 | | |
| 0250 | 725-03.36A | 36 IN. PIPE GROUP B | | | | 188 LF |
| **Bid Price** | **183.00** | **372.00** | **93.51** | **77.00** | | |
| Bid Amount | $34,404.00 | $69,936.00 | $17,579.88 | $14,476.00 | | |
| 0260 | 725-03.42A | 42 IN. PIPE GROUP B | | | | 46 LF |
| **Bid Price** | **107.00** | **205.70** | **162.69** | **154.00** | | |
| Bid Amount | $4,922.00 | $9,462.20 | $7,483.74 | $7,084.00 | | |
| 0270 | 725-20.05 | CORRUGATED METALLIC-COATED STEEL PIPE-ARCH TYPE B-5 | | | | 45 LF |
| **Bid Price** | **178.00** | **136.00** | **164.35** | **113.00** | | |
| Bid Amount | $8,010.00 | $6,120.00 | $7,395.75 | $5,085.00 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F04
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F04 | Pace Construction Company, LLC<br>Low Bid | N.B. West Contracting Company<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | L.F. Krupp Construction, Inc. dba Krupp<br>4th Low | | |
|---|---|---|---|---|---|---|
| 0280 | 732-00.18A | 18 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 18 EA |
| **Bid Price** | **500.00** | **247.50** | **433.38** | **765.00** | | |
| Bid Amount | $9,000.00 | $4,455.00 | $7,800.84 | $13,770.00 | | |
| 0290 | 732-00.24A | 24 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 4 EA |
| **Bid Price** | **550.00** | **357.50** | **711.20** | **820.00** | | |
| Bid Amount | $2,200.00 | $1,430.00 | $2,844.80 | $3,280.00 | | |
| 0300 | 732-00.36A | 36 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 4 EA |
| **Bid Price** | **1100.00** | **720.75** | **1004.15** | **950.00** | | |
| Bid Amount | $4,400.00 | $2,883.00 | $4,016.60 | $3,800.00 | | |
| 0310 | 732-00.42A | 42 IN. OR ALLOWED SUBSTITUTE GROUP B FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **1500.00** | **1193.25** | **1441.50** | **1800.00** | | |
| Bid Amount | $3,000.00 | $2,386.50 | $2,883.00 | $3,600.00 | | |
| 0320 | 732-10.05 | B5 FLARED END SECTION | | | | 2 EA |
| **Bid Price** | **1050.00** | **940.00** | **950.06** | **1350.00** | | |
| Bid Amount | $2,100.00 | $1,880.00 | $1,900.12 | $2,700.00 | | |
| 0330 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 0.30 ACRE |
| **Bid Price** | **17500.00** | **20000.00** | **10450.00** | **24000.00** | | |
| Bid Amount | $5,250.00 | $6,000.00 | $3,135.00 | $7,200.00 | | |
| 0340 | 806-10.05 | ROCK DITCH CHECK | | | | 1,080 LF |
| **Bid Price** | **12.00** | **11.70** | **18.70** | **26.00** | | |
| Bid Amount | $12,960.00 | $12,636.00 | $20,196.00 | $28,080.00 | | |
| 0350 | 806-10.16 | SEDIMENT REMOVAL | | | | 180 CUYD |
| **Bid Price** | **31.50** | **5.50** | **43.76** | **20.00** | | |
| Bid Amount | $5,670.00 | $990.00 | $7,876.80 | $3,600.00 | | |
| **SECTION TOTALS** | **$982,378.00** | **$1,002,357.54** | **$1,227,144.91** | **$1,315,336.56** | | |

## Section 0002: Guardrail/Guard Cable Items - J6S3370

| | | | | | | |
|---|---|---|---|---|---|---|
| 0360 | 606-10.60 | MGS GUARDRAIL | | | | 588 LF |
| **Bid Price** | **24.00** | **24.00** | **44.92** | **24.00** | | |
| Bid Amount | $14,112.00 | $14,112.00 | $26,412.96 | $14,112.00 | | |
| 0370 | 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | 4 EA |
| **Bid Price** | **3100.00** | **3100.00** | **3832.00** | **3100.00** | | |
| Bid Amount | $12,400.00 | $12,400.00 | $15,328.00 | $12,400.00 | | |
| **SECTION TOTALS** | **$26,512.00** | **$26,512.00** | **$41,740.96** | **$26,512.00** | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-F04
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: F04 | Pace Construction Company, LLC<br>Low Bid | N.B. West Contracting Company<br>2nd Low | Pavement Solutions, LLC<br>3rd Low | L.F. Krupp Construction, Inc. dba Krupp<br>4th Low | | |
|---|---|---|---|---|---|---|
| **Section 0003: ITS Items - J6S3370** | | | | | | |
| 0380 910-99.03 MISC. MODOT ITS IN-GROUND FACILITY RELOCATION | | | | | | 399 LF |
| **Bid Price** | **40.00** | **75.00** | **44.00** | **40.00** | | |
| Bid Amount | $15,960.00 | $29,925.00 | $17,556.00 | $15,960.00 | | |
| **Contract Totals - 190621-F04** | | | | | | |
| | **$1,024,850.00** | **$1,058,794.54** | **$1,286,441.87** | **$1,357,808.56** | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-G01
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: G01
Contract ID: 190621-G01
Letting Date: June 21, 2019
Contract Description: J8M0260 - ROUTE D - GREENE COUNTY
Counties: GREENE
District: Southwest
Project(s): J8M0260

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011719 | The Truesdell Corporation of Wisconsin d | $144,144.00 | 100.000 |
| 2 | 0011949 | Venture Construction Waterproofing, Inc. | $151,530.35 | 105.124 |
| 3 | 0011741 | DeAngelo Brothers, LLC | $156,636.20 | 108.666 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-G01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: G01 | The Truesdell Corporation of Wisconsin d<br>Low Bid | Venture Construction Waterproofing, Inc.<br>2nd Low | DeAngelo Brothers, LLC<br>3rd Low | | | |
|---|---|---|---|---|---|---|

## Project J8M0260: High Friction Surface Treatment

### Section 0001: Roadway Item - J8M0260

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 413-99.05 | MISC. HIGH FRICTION SURFACE TREATMENT-BUXITE | | | | | 6,570 SQYD |
| **Bid Price** | | **16.50** | **17.50** | **18.80** | | | |
| Bid Amount | | $108,405.00 | $114,975.00 | $123,516.00 | | | |
| 0020 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 510 SQFT |
| **Bid Price** | | **6.50** | **3.30** | **6.57** | | | |
| Bid Amount | | $3,315.00 | $1,683.00 | $3,350.70 | | | |
| 0030 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 2 EA |
| **Bid Price** | | **53.00** | **15.80** | **52.50** | | | |
| Bid Amount | | $106.00 | $31.60 | $105.00 | | | |
| 0040 | 616-10.09 | FLAG ASSEMBLY | | | | | 2 EA |
| **Bid Price** | | **21.00** | **72.00** | **21.00** | | | |
| Bid Amount | | $42.00 | $144.00 | $42.00 | | | |
| 0050 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 100 EA |
| **Bid Price** | | **12.75** | **16.20** | **12.60** | | | |
| Bid Amount | | $1,275.00 | $1,620.00 | $1,260.00 | | | |
| 0060 | 616-10.99 | CHANGEABLE MESSAGE SIGN WITH COMMUNICATION INTERFACE, CONTRA CTOR FURNISHED, CONTRACTOR RETAINED | | | | | 2 EA |
| **Bid Price** | | **1063.00** | **2184.00** | **1050.00** | | | |
| Bid Amount | | $2,126.00 | $4,368.00 | $2,100.00 | | | |
| 0070 | 616-20.04 | TEMPORARY SHORT-TERM RUMBLE STRIPS | | | | | 4 EA |
| **Bid Price** | | **800.00** | **1210.00** | **787.50** | | | |
| Bid Amount | | $3,200.00 | $4,840.00 | $3,150.00 | | | |
| 0080 | 618-10.00 | MOBILIZATION | | | | | LUMP SUM |
| **Lump Sum** | | **$21,447.50** | **$13,500.00** | **$18,550.00** | | | |
| 0090 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | | 5,375 LF |
| **Bid Price** | | **0.37** | **1.10** | **0.15** | | | |
| Bid Amount | | $1,988.75 | $5,912.50 | $806.25 | | | |
| 0100 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | | 5,375 LF |
| **Bid Price** | | **0.37** | **0.55** | **0.55** | | | |
| Bid Amount | | $1,988.75 | $2,956.25 | $2,956.25 | | | |
| 0110 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | | LUMP SUM |
| **Lump Sum** | | **$250.00** | **$1,500.00** | **$800.00** | | | |
| **SECTION TOTALS** | | **$144,144.00** | **$151,530.35** | **$156,636.20** | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-G01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: G01 | The Truesdell Corporation of Wisconsin d<br>Low Bid | Venture Construction Waterproofing, Inc.<br>2nd Low | DeAngelo Brothers, LLC<br>3rd Low | | | |
|---|---|---|---|---|---|---|
| **Contract Totals - 190621-G01** | | | | | | |
| | $144,144.00 | $151,530.35 | $156,636.20 | | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: H01
Contract ID: 190621-H01
Letting Date: June 21, 2019
Contract Description: J9P3058 - ROUTE 72 - IRON COUNTY
Counties: IRON
District: Southeast
Project(s): FAF-72-2(22)

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0010722 | Robertson Contractors, Inc. | $1,537,524.76 | 100.000 |
| 2 | 0011806 | Joe's Bridge & Grading, Inc. | $1,749,220.26 | 113.769 |
| 3 | 0011272 | West Plains Bridge & Grading, LLC | $1,804,000.00 | 117.331 |
| 4 | 0010825 | Phillips Hardy, Inc. | $1,945,960.57 | 126.565 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|

## Project J9P3058: Bridge replacement

### Section 0001: Roadway Items - J9P3058

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0010 | 201-30.00 | CLEARING AND GRUBBING | | | | | 2 ACRE |
| **Bid Price** | | **5000.00** | **8000.00** | **6000.00** | **7000.00** | | |
| Bid Amount | | $10,000.00 | $16,000.00 | $12,000.00 | $14,000.00 | | |
| 0020 | 202-20.10 | REMOVAL OF IMPROVEMENTS | | | | | LUMP SUM |
| **Lump Sum** | | **$4,000.00** | **$7,500.00** | **$4,000.00** | **$2,200.00** | | |
| 0030 | 203-50.00 | UNCLASSIFIED EXCAVATION | | | | | 857 CUYD |
| **Bid Price** | | **45.00** | **35.00** | **48.00** | **43.00** | | |
| Bid Amount | | $38,565.00 | $29,995.00 | $41,136.00 | $36,851.00 | | |
| 0040 | 203-55.00 | EMBANKMENT IN PLACE | | | | | 4,571 CUYD |
| **Bid Price** | | **15.00** | **15.00** | **22.00** | **25.50** | | |
| Bid Amount | | $68,565.00 | $68,565.00 | $100,562.00 | $116,560.50 | | |
| 0050 | 203-60.00 | COMPACTING EMBANKMENT | | | | | 715 CUYD |
| **Bid Price** | | **2.50** | **3.00** | **4.00** | **4.00** | | |
| Bid Amount | | $1,787.50 | $2,145.00 | $2,860.00 | $2,860.00 | | |
| 0060 | 203-70.75 | COMPACTING IN CUT | | | | | 9.70 STA |
| **Bid Price** | | **450.00** | **300.00** | **1000.00** | **735.00** | | |
| Bid Amount | | $4,365.00 | $2,910.00 | $9,700.00 | $7,129.50 | | |
| 0070 | 206-40.00 | POROUS BACKFILL | | | | | 100 CUYD |
| **Bid Price** | | **60.00** | **65.00** | **90.00** | **90.00** | | |
| Bid Amount | | $6,000.00 | $6,500.00 | $9,000.00 | $9,000.00 | | |
| 0080 | 207-20.00 | LINEAR GRADING CLASS 2 | | | | | 6.80 STA |
| **Bid Price** | | **1500.00** | **1250.00** | **1300.00** | **2900.00** | | |
| Bid Amount | | $10,200.00 | $8,500.00 | $8,840.00 | $19,720.00 | | |
| 0090 | 214-20.00 | FURNISHING ROCK FILL | | | | | 3,391 CUYD |
| **Bid Price** | | **20.00** | **15.00** | **25.00** | **17.00** | | |
| Bid Amount | | $67,820.00 | $50,865.00 | $84,775.00 | $57,647.00 | | |
| 0100 | 214-30.00 | PLACING ROCK FILL | | | | | 3,391 CUYD |
| **Bid Price** | | **9.50** | **15.00** | **7.00** | **8.00** | | |
| Bid Amount | | $32,214.50 | $50,865.00 | $23,737.00 | $27,128.00 | | |
| 0110 | 304-05.06 | TYPE 5 AGGREGATE FOR BASE (6 IN. THICK) | | | | | 3,798 SQYD |
| **Bid Price** | | **6.93** | **6.93** | **8.50** | **10.00** | | |
| Bid Amount | | $26,320.14 | $26,320.14 | $32,283.00 | $37,980.00 | | |
| 0120 | 401-99.05 | MISC. OPTIONAL PAVEMENT FOR DRIVEWAY | | | | | 131.80 SQYD |
| **Bid Price** | | **19.58** | **19.58** | **19.58** | **19.58** | | |
| Bid Amount | | $2,580.64 | $2,580.64 | $2,580.64 | $2,580.64 | | |
| 0130 | 401-99.05 | MISC. OPTIONAL PAVEMENT FOR MAINLINE | | | | | 3,170.40 SQYD |
| **Bid Price** | | **33.23** | **33.23** | **33.23** | **33.23** | | |
| Bid Amount | | $105,352.39 | $105,352.39 | $105,352.39 | $105,352.39 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|---|
| 0140 | 401-99.05 | MISC. OPTIONAL PAVEMENT FOR TEMPORARY WIDENING | | | | | 512.60 SQYD |
| **Bid Price** | | **53.65** | **53.65** | **53.65** | **53.65** | | |
| Bid Amount | | $27,500.99 | $27,500.99 | $27,500.99 | $27,500.99 | | |
| 0150 | 413-40.00 | BITUMINOUS FOG SEAL | | | | | 151 GAL |
| **Bid Price** | | **15.00** | **15.00** | **15.00** | **15.00** | | |
| Bid Amount | | $2,265.00 | $2,265.00 | $2,265.00 | $2,265.00 | | |
| 0160 | 611-30.20 | FURNISHING TYPE 2 ROCK BLANKET | | | | | 1,082 CUYD |
| **Bid Price** | | **23.00** | **9.00** | **48.00** | **35.00** | | |
| Bid Amount | | $24,886.00 | $9,738.00 | $51,936.00 | $37,870.00 | | |
| 0170 | 611-30.40 | PLACING TYPE 2 ROCK BLANKET | | | | | 1,082 CUYD |
| **Bid Price** | | **15.00** | **40.00** | **20.00** | **16.50** | | |
| Bid Amount | | $16,230.00 | $43,280.00 | $21,640.00 | $17,853.00 | | |
| 0180 | 616-10.05 | CONSTRUCTION SIGNS | | | | | 412 SQFT |
| **Bid Price** | | **7.50** | **7.50** | **7.50** | **7.50** | | |
| Bid Amount | | $3,090.00 | $3,090.00 | $3,090.00 | $3,090.00 | | |
| 0190 | 616-10.08 | ADVANCED WARNING RAIL SYSTEM | | | | | 11 EA |
| **Bid Price** | | **25.00** | **25.00** | **25.00** | **25.00** | | |
| Bid Amount | | $275.00 | $275.00 | $275.00 | $275.00 | | |
| 0200 | 616-10.09 | FLAG ASSEMBLY | | | | | 7 EA |
| **Bid Price** | | **25.00** | **25.00** | **25.00** | **25.00** | | |
| Bid Amount | | $175.00 | $175.00 | $175.00 | $175.00 | | |
| 0210 | 616-10.25 | CHANNELIZER (TRIM LINE) | | | | | 50 EA |
| **Bid Price** | | **18.00** | **18.00** | **18.00** | **18.00** | | |
| Bid Amount | | $900.00 | $900.00 | $900.00 | $900.00 | | |
| 0220 | 616-10.30 | TYPE III MOVEABLE BARRICADE | | | | | 4 EA |
| **Bid Price** | | **110.00** | **110.00** | **110.00** | **110.00** | | |
| Bid Amount | | $440.00 | $440.00 | $440.00 | $440.00 | | |
| 0230 | 616-10.98A | CHANGEABLE MESSAGE SIGN WITHOUT COMMUNICATION INTERFACE, CON TRACTOR FURNISHED, CONTRACTOR RETAINED | | | | | 2 EA |
| **Bid Price** | | **3000.00** | **3000.00** | **5000.00** | **3000.00** | | |
| Bid Amount | | $6,000.00 | $6,000.00 | $10,000.00 | $6,000.00 | | |
| 0240 | 616-20.02 | TEMPORARY LONG-TERM RUMBLE STRIPS | | | | | 4 EA |
| **Bid Price** | | **400.00** | **400.00** | **450.00** | **400.00** | | |
| Bid Amount | | $1,600.00 | $1,600.00 | $1,800.00 | $1,600.00 | | |
| 0250 | 617-36.00D | TEMPORARY TRAFFIC BARRIER, CONTRACTOR FURNISHED / RETAINED | | | | | 1,063 LF |
| **Bid Price** | | **30.00** | **29.00** | **30.00** | **29.00** | | |
| Bid Amount | | $31,890.00 | $30,827.00 | $31,890.00 | $30,827.00 | | |
| 0260 | 617-40.00A | TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | | 4 EA |
| **Bid Price** | | **1200.00** | **725.00** | **1000.00** | **725.00** | | |
| Bid Amount | | $4,800.00 | $2,900.00 | $4,000.00 | $2,900.00 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0270 | 617-50.10A | RELOCATING TEMPORARY TRAFFIC BARRIER | | | | 1,063 LF |
| **Bid Price** | **8.00** | **8.00** | **10.00** | **8.00** | | |
| Bid Amount | $8,504.00 | $8,504.00 | $10,630.00 | $8,504.00 | | |
| 0280 | 617-50.20A | RELOCATING TEMPORARY TRAFFIC BARRIER HEIGHT TRANSITION | | | | 4 EA |
| **Bid Price** | **450.00** | **250.00** | **500.00** | **250.00** | | |
| Bid Amount | $1,800.00 | $1,000.00 | $2,000.00 | $1,000.00 | | |
| 0290 | 618-10.00 | MOBILIZATION | | | | LUMP SUM |
| **Lump Sum** | **$105,000.00** | **$173,000.00** | **$106,060.28** | **$185,900.00** | | |
| 0300 | 618-99.02 | MISC. ADDITIONAL MOBILIZATION FOR SEEDING | | | | 4 EA |
| **Bid Price** | **600.00** | **600.00** | **600.00** | **600.00** | | |
| Bid Amount | $2,400.00 | $2,400.00 | $2,400.00 | $2,400.00 | | |
| 0310 | 620-53.01B | TEMPORARY REMOVABLE MARKING TAPE 4 IN., WHITE | | | | 2,875 LF |
| **Bid Price** | **1.10** | **1.10** | **1.10** | **1.10** | | |
| Bid Amount | $3,162.50 | $3,162.50 | $3,162.50 | $3,162.50 | | |
| 0320 | 620-53.09 | TEMPORARY REMOVABLE MARKING TAPE, 24 IN., WHITE | | | | 22 LF |
| **Bid Price** | **6.60** | **6.60** | **6.60** | **6.60** | | |
| Bid Amount | $145.20 | $145.20 | $145.20 | $145.20 | | |
| 0330 | 620-60.00C | 4 IN. WHITE STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYPE P BEADS | | | | 2,790 LF |
| **Bid Price** | **0.40** | **0.40** | **0.40** | **0.40** | | |
| Bid Amount | $1,116.00 | $1,116.00 | $1,116.00 | $1,116.00 | | |
| 0340 | 620-60.01C | 4 IN. YELLOW STANDARD WATERBORNE PAVEMENT MARKING PAINT, TYP E P BEADS | | | | 2,790 LF |
| **Bid Price** | **0.40** | **0.40** | **0.40** | **0.40** | | |
| Bid Amount | $1,116.00 | $1,116.00 | $1,116.00 | $1,116.00 | | |
| 0350 | 620-70.01 | PAVEMENT MARKING REMOVAL | | | | 6,385 LF |
| **Bid Price** | **0.50** | **0.50** | **0.50** | **0.50** | | |
| Bid Amount | $3,192.50 | $3,192.50 | $3,192.50 | $3,192.50 | | |
| 0360 | 624-01.03A | PERMANENT EROSION CONTROL GEOTEXTILE | | | | 1,849 SQYD |
| **Bid Price** | **3.00** | **3.00** | **3.00** | **2.55** | | |
| Bid Amount | $5,547.00 | $5,547.00 | $5,547.00 | $4,714.95 | | |
| 0370 | 627-40.00 | CONTRACTOR FURNISHED SURVEYING AND STAKING | | | | LUMP SUM |
| **Lump Sum** | **$12,500.00** | **$10,000.00** | **$30,000.00** | **$10,000.00** | | |
| 0380 | 725-04.18 | 18 IN. PIPE GROUP C | | | | 43 LF |
| **Bid Price** | **40.00** | **45.00** | **90.00** | **59.50** | | |
| Bid Amount | $1,720.00 | $1,935.00 | $3,870.00 | $2,558.50 | | |
| 0390 | 805-10.00A | SEEDING - COOL SEASON MIXTURES | | | | 2.30 ACRE |
| **Bid Price** | **2850.00** | **2850.00** | **4000.00** | **2850.00** | | |
| Bid Amount | $6,555.00 | $6,555.00 | $9,200.00 | $6,555.00 | | |
| 0400 | 806-10.03 | SEDIMENT TRAP EXCAVATION | | | | 53 CUYD |
| **Bid Price** | **20.00** | **15.00** | **40.00** | **54.50** | | |
| Bid Amount | $1,060.00 | $795.00 | $2,120.00 | $2,888.50 | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0410 | 806-10.05 | ROCK DITCH CHECK | | | | 348 LF |
| **Bid Price** | **12.00** | **12.00** | **10.00** | **30.00** | | |
| Bid Amount | $4,176.00 | $4,176.00 | $3,480.00 | $10,440.00 | | |
| 0420 | 806-10.16 | SEDIMENT REMOVAL | | | | 56 CUYD |
| **Bid Price** | **6.00** | **10.00** | **10.00** | **10.00** | | |
| Bid Amount | $336.00 | $560.00 | $560.00 | $560.00 | | |
| 0430 | 806-10.17 | TEMPORARY SEEDING AND MULCHING | | | | 0.50 ACRE |
| **Bid Price** | **5000.00** | **5000.00** | **1700.00** | **5000.00** | | |
| Bid Amount | $2,500.00 | $2,500.00 | $850.00 | $2,500.00 | | |
| 0440 | 806-10.19 | SILT FENCE | | | | 1,147 LF |
| **Bid Price** | **2.70** | **2.70** | **3.50** | **2.70** | | |
| Bid Amount | $3,096.90 | $3,096.90 | $4,014.50 | $3,096.90 | | |
| 0450 | 806-10.50 | TYPE C BERM | | | | 527 LF |
| **Bid Price** | **10.00** | **15.00** | **25.00** | **40.00** | | |
| Bid Amount | $5,270.00 | $7,905.00 | $13,175.00 | $21,080.00 | | |
| 0460 | 806-99.02 | MISC. FLOCCULANT SOCK | | | | 6 EA |
| **Bid Price** | **200.00** | **200.00** | **300.00** | **200.00** | | |
| Bid Amount | $1,200.00 | $1,200.00 | $1,800.00 | $1,200.00 | | |
| **SECTION TOTALS** | **$668,219.26** | **$744,995.26** | **$797,177.00** | **$842,835.07** | | |

## Section 0002: Guardrail/Guard Cable Items - J9P3058

| | | | | | | |
|---|---|---|---|---|---|---|
| 0470 | 606-10.60 | MGS GUARDRAIL | | | | 288 LF |
| **Bid Price** | **21.00** | **21.00** | **21.00** | **21.00** | | |
| Bid Amount | $6,048.00 | $6,048.00 | $6,048.00 | $6,048.00 | | |
| 0480 | 606-10.69 | MGS BRIDGE APPROACH TRANSITION SECTION (REGULAR/NO CURB) | | | | 3 EA |
| **Bid Price** | **2900.00** | **2900.00** | **2900.00** | **2900.00** | | |
| Bid Amount | $8,700.00 | $8,700.00 | $8,700.00 | $8,700.00 | | |
| 0490 | 606-30.14 | TYPE A CRASHWORTHY END TERMINAL (MASH) | | | | 3 EA |
| **Bid Price** | **2600.00** | **2600.00** | **2600.00** | **2600.00** | | |
| Bid Amount | $7,800.00 | $7,800.00 | $7,800.00 | $7,800.00 | | |
| 0500 | 606-30.17 | TYPE C CRASHWORTHY END TERMINAL | | | | 1 EA |
| **Bid Price** | **18200.00** | **18200.00** | **18200.00** | **18200.00** | | |
| Bid Amount | $18,200.00 | $18,200.00 | $18,200.00 | $18,200.00 | | |
| **SECTION TOTALS** | **$40,748.00** | **$40,748.00** | **$40,748.00** | **$40,748.00** | | |

## Section 0003: Signal Items - J9P3058

| | | | | | | |
|---|---|---|---|---|---|---|
| 0510 | 902-94.01 | TEMPORARY TRAFFIC SIGNALS AND LIGHTING | | | | LUMP SUM |
| **Lump Sum** | **$9,800.00** | **$15,000.00** | **$20,000.00** | **$31,000.00** | | |

CERTIFIED BY DESIGN
STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|

## Section 0004: Bridge A8531 Items - J9P3058

| | | | | | | | |
|---|---|---|---|---|---|---|---|
| 0520 | 206-10.00 | CLASS 1 EXCAVATION | | | | | 85 CUYD |
| **Bid Price** | **45.00** | **25.00** | **45.00** | **61.50** | | | |
| Bid Amount | $3,825.00 | $2,125.00 | $3,825.00 | $5,227.50 | | | |
| 0530 | 206-20.00 | CLASS 2 EXCAVATION | | | | | 34 CUYD |
| **Bid Price** | **60.00** | **35.00** | **55.00** | **61.50** | | | |
| Bid Amount | $2,040.00 | $1,190.00 | $1,870.00 | $2,091.00 | | | |
| 0540 | 206-20.03 | CLASS 2 EXCAVATION IN ROCK | | | | | 10 CUYD |
| **Bid Price** | **650.00** | **200.00** | **700.00** | **3750.00** | | | |
| Bid Amount | $6,500.00 | $2,000.00 | $7,000.00 | $37,500.00 | | | |
| 0550 | 216-05.00 | REMOVAL OF BRIDGES | | | | | LUMP SUM |
| **Lump Sum** | **$70,000.00** | **$125,000.00** | **$75,000.00** | **$131,000.00** | | | |
| 0560 | 503-10.11A | BRIDGE APPROACH SLAB (MINOR ROAD) | | | | | 136 SQYD |
| **Bid Price** | **120.00** | **95.00** | **125.00** | **86.00** | | | |
| Bid Amount | $16,320.00 | $12,920.00 | $17,000.00 | $11,696.00 | | | |
| 0570 | 702-12.12 | GALVANIZED STRUCTURAL STEEL PILES (12 IN) | | | | | 220 LF |
| **Bid Price** | **90.00** | **85.00** | **115.00** | **90.00** | | | |
| Bid Amount | $19,800.00 | $18,700.00 | $25,300.00 | $19,800.00 | | | |
| 0580 | 702-60.00 | PRE-BORE FOR PILING | | | | | 60 LF |
| **Bid Price** | **120.00** | **150.00** | **120.00** | **175.00** | | | |
| Bid Amount | $7,200.00 | $9,000.00 | $7,200.00 | $10,500.00 | | | |
| 0590 | 702-70.00 | PILE POINT REINFORCEMENT | | | | | 10 EA |
| **Bid Price** | **100.00** | **150.00** | **145.00** | **100.00** | | | |
| Bid Amount | $1,000.00 | $1,500.00 | $1,450.00 | $1,000.00 | | | |
| 0600 | 703-20.03 | CLASS B CONCRETE (SUBSTRUCTURE) | | | | | 162.70 CUYD |
| **Bid Price** | **805.00** | **1000.00** | **750.00** | **800.00** | | | |
| Bid Amount | $130,973.50 | $162,700.00 | $122,025.00 | $130,160.00 | | | |
| 0610 | 703-42.13 | SLAB ON CONCRETE I-GIRDER | | | | | 866 SQYD |
| **Bid Price** | **285.00** | **310.00** | **390.00** | **432.00** | | | |
| Bid Amount | $246,810.00 | $268,460.00 | $337,740.00 | $374,112.00 | | | |
| 0620 | 703-42.15 | SAFETY BARRIER CURB | | | | | 548 LF |
| **Bid Price** | **70.00** | **82.00** | **82.00** | **69.00** | | | |
| Bid Amount | $38,360.00 | $44,936.00 | $44,936.00 | $37,812.00 | | | |
| 0630 | 705-60.03 | TYPE 6 (54 IN.), PRESTRESSED CONCRETE I-GIRDER | | | | | 937 LF |
| **Bid Price** | **225.00** | **248.00** | **245.00** | **209.00** | | | |
| Bid Amount | $210,825.00 | $232,376.00 | $229,565.00 | $195,833.00 | | | |
| 0640 | 706-10.60 | REINFORCING STEEL (BRIDGES) | | | | | 25,880 LB |
| **Bid Price** | **1.30** | **1.50** | **1.55** | **1.35** | | | |
| Bid Amount | $33,644.00 | $38,820.00 | $40,114.00 | $34,938.00 | | | |
| 0650 | 712-33.01 | STEEL INTERMEDIATE DIAPHRAGM FOR P/S CONCRETE GIRDERS | | | | | 9 EA |
| **Bid Price** | **800.00** | **750.00** | **550.00** | **792.00** | | | |
| Bid Amount | $7,200.00 | $6,750.00 | $4,950.00 | $7,128.00 | | | |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H01
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H01 | Robertson Contractors, Inc. Low Bid | Joe's Bridge & Grading, Inc. 2nd Low | West Plains Bridge & Grading, LLC 3rd Low | Phillips Hardy, Inc. 4th Low | | |
|---|---|---|---|---|---|---|
| 0660 712-36.10 | SLAB DRAIN | | | | | 20 EA |
| **Bid Price** | **315.00** | **360.00** | **395.00** | **552.00** | | |
| Bid Amount | $6,300.00 | $7,200.00 | $7,900.00 | $11,040.00 | | |
| 0670 715-10.01 | VERTICAL DRAIN AT END BENTS | | | | | 2 EA |
| **Bid Price** | **1800.00** | **1800.00** | **1600.00** | **2760.00** | | |
| Bid Amount | $3,600.00 | $3,600.00 | $3,200.00 | $5,520.00 | | |
| 0680 716-10.02 | LAMINATED NEOPRENE BEARING PAD | | | | | 8 EA |
| **Bid Price** | **220.00** | **175.00** | **275.00** | **245.00** | | |
| Bid Amount | $1,760.00 | $1,400.00 | $2,200.00 | $1,960.00 | | |
| 0690 716-10.03 | LAMINATED NEOPRENE BEARING PAD (TAPERED) | | | | | 16 EA |
| **Bid Price** | **350.00** | **300.00** | **175.00** | **390.00** | | |
| Bid Amount | $5,600.00 | $4,800.00 | $2,800.00 | $6,240.00 | | |
| 0700 720-13.00 | PIPE PILE SPACERS | | | | | 10 EA |
| **Bid Price** | **700.00** | **500.00** | **1200.00** | **782.00** | | |
| Bid Amount | $7,000.00 | $5,000.00 | $12,000.00 | $7,820.00 | | |
| **SECTION TOTALS** | **$818,757.50** | **$948,477.00** | **$946,075.00** | **$1,031,377.50** | | |

## Contract Totals - 190621-H01

| | | | | | | |
|---|---|---|---|---|---|---|
| | **$1,537,524.76** | **$1,749,220.26** | **$1,804,000.00** | **$1,945,960.57** | | |

CERTIFIED BY DESIGN

STATE DESIGN ENGINEER

CONTRACT ID: 190621-H02
LETTING DATE: 06/21/19

# VENDOR RANKING

Call Order: H02
Contract ID: 190621-H02
Letting Date: June 21, 2019
Contract Description: J9M0278 - ROUTE 53 - DUNKLIN COUNTY
Counties: DUNKLIN
District: Southeast
Project(s): J9M0278

| Rank | Vendor ID | Vendor Name | Total Bid | Percent Of Low Bid |
|---|---|---|---|---|
| 1 | 0011198 | Widel, Inc. | $131,561.40 | 100.000 |
| 2 | 0010985 | Kinder Brothers Excavating, Inc. | $177,805.56 | 135.150 |
| 3 | 0011585 | Young's General Contracting, Inc. | $183,013.08 | 139.108 |
| 4 | 0013026 | Fricke Management & Contracting, Inc. | $239,280.00 | 181.877 |
| 5 | 0012034 | H.R. Quadri Contractors, LLC | $248,000.00 | 188.505 |
| 6 | 0010703 | RL Persons Construction, Inc. | $299,228.00 | 227.444 |

CERTIFIED BY DESIGN — STATE DESIGN ENGINEER

CONTRACT ID: 190621-H02
LETTING DATE: 06/21/19

# BID TABULATION

| Call No: H02 | Widel, Inc. Low Bid | Kinder Brothers Excavating, Inc. 2nd Low | Young's General Contracting, Inc. 3rd Low | Fricke Management & Contracting, Inc. 4th Low | H.R. Quadri Contractors, LLC 5th Low | RL Persons Construction, Inc. 6th Low |
|---|---|---|---|---|---|---|
| **Project J9M0278: Scour repair** | | | | | | |
| **Section 0001: Roadway Items - J9M0278** | | | | | | |
| 0010 203-10.00 CLASS A EXCAVATION | | | | | | 1,152 CUYD |
| **Bid Price** | **8.90** | **14.50** | **15.65** | **35.00** | **20.00** | **58.00** |
| Bid Amount | $10,252.80 | $16,704.00 | $18,028.80 | $40,320.00 | $23,040.00 | $66,816.00 |
| 0020 611-30.20 FURNISHING TYPE 2 ROCK BLANKET | | | | | | 2,066 CUYD |
| **Bid Price** | **30.30** | **35.30** | **45.83** | **30.00** | **20.00** | **38.00** |
| Bid Amount | $62,599.80 | $72,929.80 | $94,684.78 | $61,980.00 | $41,320.00 | $78,508.00 |
| 0030 611-30.40 PLACING TYPE 2 ROCK BLANKET | | | | | | 2,066 CUYD |
| **Bid Price** | **16.80** | **25.00** | **25.75** | **30.00** | **60.00** | **44.00** |
| Bid Amount | $34,708.80 | $51,650.00 | $53,199.50 | $61,980.00 | $123,960.00 | $90,904.00 |
| 0040 616-99.01 MISC. TRAFFIC CONTROL | | | | | | LUMP SUM |
| **Lump Sum** | **$2,000.00** | **$26,521.76** | **$3,500.00** | **$15,000.00** | **$10,000.00** | **$33,000.00** |
| 0050 618-10.00 MOBILIZATION | | | | | | LUMP SUM |
| **Lump Sum** | **$22,000.00** | **$10,000.00** | **$13,600.00** | **$60,000.00** | **$49,680.00** | **$30,000.00** |
| **SECTION TOTALS** | **$131,561.40** | **$177,805.56** | **$183,013.08** | **$239,280.00** | **$248,000.00** | **$299,228.00** |
| **Contract Totals - 190621-H02** | | | | | | |
| | **$131,561.40** | **$177,805.56** | **$183,013.08** | **$239,280.00** | **$248,000.00** | **$299,228.00** |